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REQUEST FOR PROPOSAL (RFP)

PROJECT OVERVIEW
The North Dakota Department of Transportation (NDDOT) is requesting qualified engineering consultants to perform engineering and affiliated services to complete the following projects:

2-094(211)227 PCN 24740
Work Type: Structural Improvement 
Location: I-94 – W ND 30 Interchange east to east Cleveland Interchange 
Project Completion Date: December 11, 2026

[image: ]

The project is a structural improvement crack and seat with HMA overlay, safety upgrades, and centerline pipe improvements.

Vertical clearance for the Medina Interchange and Cleveland Separation must be addressed with the project. The consultant will develop a solution based on their technical knowledge, similar project experience, and in alignment with the scoping report and/or Department input during project development. 

There have been two grade raises recently completed along the corridor and one yet to be completed. One is east of Medina from approximately RP 239.64 to RP 240.09 built in 2020. The other is west of Cleveland and is an emergency grade raise constructed in 2024 which will have a final grade raise to be built in the 2026 construction season. The asphalt pavement for the grade raise east of Medina must be designed for a mill and overlay. The 2026 grade raise limits are expected to be an exemption area. Road treatment of the exemption area, if any, will be determined in project development and included as part of this project. 

The project will require guardrail design and experience with the safety upgrades described in the scoping report.

Design ramps and crossroads for a 2.0” mill & overlay. 

Consultant will develop a work zone traffic control plan as part of the project. Preliminary expectations are that the work will be completed with a lane closure and no crossovers are expected. 

6-017(065)106 PCN 24757
Work Type: Safety Improvement  
Location: ND 17 – north junction ND 17 & 18, south junction ND 17 & 18, and junction ND 17 & 32
Project Completion Date: August 15, 2027
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The project is for safety improvement of multiple locations on ND 17, including: 

North junction of ND 17 & 18 will be a single lane roundabout with reconstruction of the curves to remove the superelevation. Field approaches, advanced warning signage, and driveway designs may be required.

South junction of ND 17 & 18 will be a left turn lane and the extension of the existing right turn lane. 

Junction of ND 17 & 32 will be a single lane roundabout. The intention is to retrofit the roundabout to preserve as much of the existing pavement and grade as possible.

The consultant will be required to complete a traffic operations study and report for this project.  

Lighting will be included in each of the locations.

SCOPE OF SERVICES
It is the intention of the Department to hire a separate consultant for each project. Depending on interest and the selection criteria within this RFP, the Department reserves the right to award multiple projects to one or more consultants.  

The NDDOT intends to execute one cost plus fixed fee contract requiring monthly billings per project with the selected consultants. The NDDOT reserves the right to assign work in phases and have the selected consultant perform any additional work not initially assigned. Project work items may be added or removed from the contract by work authorization or supplement agreement.

Proposals must include a proposed work plan and project schedule, milestone of activities, and staffing plan through project completion. The work plan must include all work activities and deliverables to be completed by the consultant and approved during Phase I. 

Consultants will allow 14 days for the review and/or approval of project deliverables by the NDDOT. The schedule will indicate which project phase the deliverable will begin. All deliverables must be submitted to allow time for approval from the NDDOT and all permitting agencies prior to the bid ready date. The NDDOT is not responsible for added cost or lost time for the rework of the project deliverables.  

Interviews will be conducted tentatively 14 days from the due date of this proposal.  

Attached with the RFP are the Scoping Reports, Milestones, a Progress Report example spreadsheet, and the Risk Management Appendix. 

PROJECT PHASING
Phase I, Scoping 
Phase I will include conducting a scoping meeting, field review, preliminary survey, and developing an approved scope of work and hours for Phase II. The scoping/field review will include a discussion of the planning study and work completed to date. 

The consultant will have 30 days, from the date that the Phase I contract is executed, to conduct the scoping meeting and field review and to secure an approved scope of work and hours. A preliminary scope of work and hours shall be provided by the consultant within 21 days of signing the contract. Pending NDDOT approval of the scope of work and hours completed in Phase I, the NDDOT may authorize the consultant to perform Phase II and any additional work not currently assigned or completed in Phase I.  

Phase II, Environmental Document and Preliminary Design 
Phase II consists of all activities necessary to complete the environmental document (including FHWA concurrence and approval), perform preliminary design, analyze right of way impacts, and coordinate utility location and conflict plans. Environmental studies may be initiated in Phase I. Coordinate the environmental study and environmental checklist requirements with ETS Division. Phase II will be considered complete upon receiving environmental approval from FHWA and NDDOT approval of all other deliverables. Phase III may be negotiated and authorized based on the outcome of Phase II, consultant’s proposal, consultant’s performance, and available funding.

Phase III, Final Design 
Phase III will consist of design activities following preliminary design and preparation of final construction plans, specifications, and estimates, final utility conflict plans for adjustments and relocations, final right of way acquisition, and final mitigation plans and permitting. Phase III will be considered complete upon delivery and approval of final construction plans, specifications, estimates, certifications, and NDDOT approval of all other deliverables. Phase IV may be negotiated and authorized based on the outcome of Phase III, consultant’s proposal, consultant’s performance, and available funding.

Phase IV, Engineer of Record 
Phase IV, if necessary, will consist of engineering services associated with Engineer of Record activities including, but not limited to, consultation and questions, pre-job meetings, plan revisions & change orders, and shop/work drawings. Phase IV does not include construction engineering.

PROJECT SCHEDULE
A proposed work plan and work schedule must be completed by the consultant and approved by the NDDOT. The work plan and schedule must include the completion date, bid ready date, work activities, and deliverables. If the consultant’s proposed schedule differs from the preliminary milestone (attached), the proposed schedule will be submitted to the Milestone Committee by the Contract Administrator for a milestone committee review. Once approved, the revised proposed milestone dates will be revised in the Milestone Program. 

PROJECT PROGRESS REPORTS
A bi-weekly progress report is required for all projects. The report must state the project number, PCN, the reporting period dates, and be numbered in sequential order. The report will identify the percentage of progress on the contract, describe in detail the work performed by each task, and identify the remaining tasks. The report will identify any activity that is not completed or anticipated not to be completed on time. The report will include the reasons why any date was missed and what actions will be taken to get the project back on schedule.

The report must contain a spreadsheet style breakdown of activities. For each milestone activity and/or deliverable detail the following:
· Project status according to the NDDOT Project Status Report (PSR) reporting Section I-04.02 of the Design Manual 
· Percent complete at the start of reporting period, end of reporting period, and for the next reporting period
· Projected start date
· NDDOT milestone date
· Adjusted milestone date (if applicable)
· Actual completion date
· Explanation of delays for the given activity
· Plan to correct issues and get activity back on track

PROJECT SUBMITTALS
All design and project data will become the property of the NDDOT upon completion of the final submittal. All project information will be generated in the following formats and standards:
•	MS Word and MS Excel
•	MicroStation 24.00.02.62
•	OpenRoads Designer 24.00.02.022 
•	NDDOT CADD Manual
•	Microsoft “Project”
•	NDDOT Preliminary Surveys Manual requirements 
•	NDDOT Design Manual and Plan Preparation Guide Website
•	NDDOT Right of Way Manual
•	Adobe Acrobat (standard or compatible)
[bookmark: _Hlk115875262]
EVALUATION AND SELECTION PROCESS
Consultants interested in performing the work must submit one electronic copy in PDF format prior to the date and time listed on the cover of this RFP. Late proposals will not be considered.

Submit proposals by email to Chad Taylor cataylor@nd.gov with copies to Joy Glasoe jglasoe@nd.gov and Travis McCloud tmccloud@nd.gov.

Each proposal must contain a cover letter signed by an authorized officer who can sign contracts for the consultant. Include the email addresses of these individuals. The pages of the cover letter will not be counted as a part of the pages. 

The proposal pages shall be numbered and must be limited to five pages in length.  Proposals that exceed the page length requirement will not be considered. This section should contain your approach and project specific plan.

The consultant’s proposal shall include an appendix.  The appendix may include updated Federal form 330 if you do not have one on file with CAS. The pages in the appendix will not be counted as a part of the pages. The appendix shall include the following in this order:

Appendix A
A schedule/milestone for the project. The schedule will be included as part of the contract.

Appendix B
A staffing plan identifying the key project personnel (including titles, education, and work experience) and the respective roles and responsibilities for the project.

Appendix C
Project Specific QC/QA Plan including check lists, persons, responsibilities, proposed submittals and reviews, and DOT response timelines. The QC/QA Plan will be reviewed by the NDDOT and become part of the project after the contract has been signed.  

Appendix D
Subconsultants and associated activities to be completed by the subconsultants. Attach proposed sublet form SFN 60232 for each sub at the end of this section. 

Each proposal will be evaluated by a selection committee consisting of NDDOT staff members and/or representatives. The NDDOT reserves the right to limit the interviews to a minimum of three consultants whose proposals most clearly meet the RFP requirements. Consultants not selected to be interviewed will be notified in writing.  

Selection will be based on the following weighted criteria:
	10%
	i. Past performance

	15%
	ii. Ability of professional personnel

	10%
	iii. Willingness to meet time and budget requirements

	05%
	iv. Location

	10%
	v. Recent, current, and projected workloads of the persons/consultants

	15%
	vi. Related experience on similar projects

	10%
	vii. Recent and current work for the agency

	25%
	viii. Project understanding, issues, and approach



Weights for each criterion are assigned independently for each specific project by CAS and the 
Project Technical Representative. Maximum total weight is 100 points.

Shortlisting 
Depending on the amount of interest for this solicitation, proposals may be subject to shortlisting. Following a review and evaluation of submitted proposals, the top three aggregate scorers will automatically have an interview, and additional firms may be invited to interview depending on point separation or natural breaks in aggregate scoring. Scoring categories match those stated previously. All firms that responded to the advertisement will be notified of the shortlisting determination and the reasons of the committee for selecting those to be interviewed. Shortlist scoring is independent of the interview scoring.

REQUEST TO SUBLET
Subconsultants that have been contacted and agree to be listed on the prime consultant’s project proposal must submit one copy of SFN 60232, Proposed Subconsultant Request to be attached to the proposal. This form is used for informational purposes only.  

Prime consultants shall include a SFN 60233, Prime Consultant Request to Sublet form for each subconsultant prior to execution of the contract. The form assures that the contract between the prime consultant and all subconsultants contains all the pertinent provisions and requirements of the prime contract with the NDDOT. 

RIGHT OF WAY (If needed)
Scope of Work
Project Coordination
1. Prior to commencing valuation work, a preliminary meeting will be held with the consultant and the NDDOT Review Appraiser. A Preliminary Valuation Review form must be completed for every project requiring an Appraisal, Waiver Valuation, Short Form Report and/or Basic Data Book. http://www.dot.nd.gov/forms/sfn61346.pdf

1. [bookmark: _Hlk111022579]Prior to commencing initial right of way work, a preliminary meeting will be held with the consultant, sub consultant (negotiator), NDDOT ROW tech support, NDDOT Design tech support, NDDOT Designer and any additional participants as needed.  This will include reviewing forms, package submission, process review and reporting requirements.

1. Prior to commencing right of way relocations, a preliminary meeting will be held with the consultant, sub consultant (relocation officer), NDDOT ROW tech support, NDDOT Design tech support, NDDOT Designer and any additional participants as needed.  This will include reviewing education, experience, and process to conduct relocations.  

It is preferred that key personal performing right of way work are certified through a professional ROW service – IRWA or similar – or have a real estate license. At a minimum, the consultant shall indicate in Appendix B (staffing plan) not only who will perform the ROW tasks but who is responsible for the Quality Control of all ROW work. ROW quality should also be addressed directly in the QCQA plan (Appendix C).

CIVIL RIGHTS  
The North Dakota Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the regulations, hereby notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to this advertisement, disadvantaged  business enterprises will be afforded full and fair opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, or national origin in consideration for an award.

TITLE VI/NONDISCRIMINATION AND ADA 
Title VI assures that no person or group of persons may, on the grounds of race, color, national origin, sex, age, or disability, be excluded from participation in, be denied the benefits of, or be otherwise subjected to discrimination under any and all programs or activities administered by the Department.  For information regarding Title VI, see the Title VI/Nondiscrimination and ADA Program at 2025-Title_VI_Nondiscrimination_and_ADA_Program_Implementation-Plan.pdf

The two paragraphs above apply to every consultant on the project including every tier of subconsultant. It is the consultant’s or subconsultant’s responsibility to include these two paragraphs in every subcontract.

AUDIT
Consultants proposing to do work for the NDDOT must have an approved audited rate that is within 12 months of the close of the consultant’s fiscal year. Consultants that do not meet this requirement will not qualify to propose or contract for NDDOT projects until the requirement is met. Consultants that have submitted all the necessary information to the NDDOT and are waiting for the completion of the audit will be qualified to submit proposals for work. Information submitted by a consultant that is incomplete will not qualify. Out of state consultants can submit a current accepted Federal Audit Regulation (FAR) audit rate from a cognizant agency. Under certain conditions NDDOT may offer a Safe Harbor Rate of 110% to consultants that do not have a compliant rate.

PROMPT PAYMENT
Consultants will be required to make prompt payment to subconsultants as required by 49 CFR 26.29. The consultant must make payment to all subconsultants within thirty (30) calendar days from receipt of payment from the State. Such payment must be certified by the Consultant by submittal of the subsequent Consultant Contract Billing Form to the State. The State may withhold subsequent payment(s) to the Consultant if any subconsultants have not been paid for work satisfactorily completed.

RIGHT OF REJECTION
The North Dakota Department of Transportation reserves the right to reject any or all proposals.

DISCLOSURE OF PROPOSAL
At the conclusion of the selection process, the contents of the shortlisted proposals will be subject to North Dakota's Open Records Law and may be open to inspection by interested parties. Any information included in the proposal that the proposing party believes to be a trade secret or proprietary information must be clearly identified in the proposal.  Any identified information recognized as such and protected by law may be exempt from disclosure.  

RISK MANAGEMENT FOR PROFESSIONAL SERVICES
The Risk Management Appendix/Addendum will be incorporated into the agreement between NDDOT and the consultant. 

Consultants must provide a proper Certificate of Insurance within 15 days of notification of selection. 

CONSULTANT EMAIL CONTACTS
[bookmark: _Hlk111123650]If necessary, please update contact information for receiving emails and phone calls.
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