ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-SS-1-006(025)022

NO. 22207

COUNTY & DATE MORTON (059) AND SIOUX (08 APR 08, 2022 09:30AM

LENGTH & TYPE 19.404

ND 6, JCT BIA 7 TO JCT ND 21

COMPLETION TIME 10/29/22 SLIVER GRADING, SUBCUTS, PIPE EXTENSIO

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	165000.000	165000.00	32000.000	32000.00	55000.000	55000.00
202	REMOVAL OF CONCRETE	EA	1.000	10000.000	10000.00	54000.000	54000.00	54000.000	54000.00
202	REMOVAL OF BOX CULVERT	EA	3.000	50000.000	150000.00	10250.000	30750.00	39000.000	117000.00
202	REMOVAL OF CONCRETE	L SUM	1.000	24000.000	24000.00	65000.000	65000.00	65000.000	65000.00
202	REMOVE & SALVAGE CULVERT-ALL TYPES & SIZES	LF	24.000	24.000	576.00	30.000	720.00	75.000	1800.00
202	REMOVAL OF PAVEMENT	TON	2563.000	12.000	30756.00	25.000	64075.00	8.000	20504.00
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	11.000	600.000	6600.00	400.000	4400.00	350.000	3850.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	204.000	200.000	40800.00	50.000	10200.00	13.000	2652.00
202	REMOVE EXISTING FENCE	LF	5859.000	.750	4394.25	.350	2050.65	.950	5566.05
203	COMMON EXCAVATION-TYPE B	CY	149681.000	7.000	1047767.00	8.750	1309708.75	6.850	1025314.85
203	TOPSOIL	CY	139228.000	5.000	696140.00	4.000	556912.00	6.850	953711.80
203	COMMON EXCAVATION-SUBCUT	CY	3073.000	15.000	46095.00	12.650	38873.45	10.750	33034.75
203	BORROW-EXCAVATION	CY	97204.000	10.000	972040.00	11.500	1117846.00	10.750	1044943.00
210	BOX CULVERT EXCAVATION	EA	1.000	7000.000	7000.00	23000.000	23000.00	23000.000	23000.00
210	FOUNDATION FILL	CY	31.000	70.000	2170.00	300.000	9300.00	300.000	9300.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	10000.000	10000.00	36000.000	36000.00	36000.000	36000.00
216	WATER	M GAL	3738.000	22.000	82236.00	30.000	112140.00	15.000	56070.00
251	SEEDING CLASS II	ACRE	185.000	350.000	64750.00	405.000	74925.00	335.000	61975.00
251	WETLAND SEED	ACRE	.670	1000.000	670.00	580.000	388.60	650.000	435.50
251	TEMPORARY COVER CROP	ACRE	173.000	100.000	17300.00	120.000	20760.00	85.000	14705.00
253	STRAW MULCH	ACRE	359.000	300.000	107700.00	360.000	129240.00	330.000	118470.00
255	ECB TYPE 3	SY	16315.000	4.500	73417.50	2.700	44050.50	2.770	45192.55
256	RIPRAP GRADE III	CY	533.000	110.000	58630.00	135.000	71955.00	119.000	63427.00
260	SILT FENCE UNSUPPORTED	LF	8578.000	2.000	17156.00	1.800	15440.40	1.940	16641.32
260	REMOVE SILT FENCE UNSUPPORTED	LF	8578.000	.500	4289.00	.300	2573.40	.300	2573.40
261	FIBER ROLLS 12IN	LF	211852.000	2.000	423704.00	1.800	381333.60	2.180	461837.36
261	REMOVE FIBER ROLLS 12IN	LF	81009.000	.500	40504.50	.150	12151.35	.330	26732.97
262	FLOTATION SILT CURTAIN	LF	170.000	12.000	2040.00	25.000	4250.00	15.000	2550.00
262	REMOVE FLOTATION SILT CURTAIN	LF	170.000	2.900	493.00	2.000	340.00	4.000	680.00
265	STABILIZED CONSTRUCTION ACCESS	EA	1.000	3400.000	3400.00	1500.000	1500.00	2500.000	2500.00
265	REMOVE STABILIZED CONSTRUCTION ACCESS	EA	1.000	1800.000	1800.00	1500.000	1500.00	1000.000	1000.00
302	AGGREGATE BASE COURSE CL 5	TON	52259.000	32.000	1672288.00	32.000	1672288.00	29.560	1544776.04
401	TACK COAT	GAL	34943.000	2.500	87357.50	2.150	75127.45	2.000	69886.00
411	MILLING PAVEMENT SURFACE	SY	281116.000	.750	210837.00	1.250	351395.00	.700	196781.20
430	RAP - SUPERPAVE FAA 42	TON	59774.000	45.000	2689830.00	47.000	2809378.00	47.000	2809378.00
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	27500.000	27500.00	1500.000	1500.00	2500.000	2500.00
430	PAVER MOUNTED THERMAL PROFILER	L SUM	1.000	15000.000	15000.00	1500.000	1500.00	2500.000	2500.00
430	CORED SAMPLE	EA	626.000	70.000	43820.00	30.000	18780.00	15.000	9390.00
430	PG 58S-34 ASPHALT CEMENT	TON	2569.000	850.000	2183650.00	900.000	2312100.00	965.000	2479085.00
550	PCC PAVEMENT GRINDING	SY	142.000	25.000	3550.00	27.500	3905.00	76.490	10861.58
602	CLASS AE-3 CONCRETE-BOX CULVERT	CY	60.000	3500.000	210000.00	3625.000	217500.00	3625.000	217500.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	153.000	5.000	765.00	7.000	1071.00	7.000	1071.00
612	REINFORCING STEEL-GRADE 60-BOX CULVERT	LBS	7373.000	7.000	51611.00	7.100	52348.30	7.100	52348.30
650	DECK SPALL REPAIR	SF	8.000	200.000	1600.00	320.000	2560.00	320.000	2560.00
702	MOBILIZATION	L SUM	1.000	1200000.000	1200000.00	1468900.000	1468900.00	1490000.000	1490000.00
704	FLAGGING	MHR	7500.000	50.000	375000.00	40.000	300000.00	48.000	360000.00
704	TRAFFIC CONTROL SIGNS	UNIT	5747.000	1.900	10919.30	1.500	8620.50	1.500	8620.50

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

1

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-SS-1-006(025)022

COUNTY & DATE MORTON (059) AND SIOUX (08 APR 08, 2022 09:30AM

LENGTH & TYPE 19.404

ND 6, JCT BIA 7 TO JCT ND 21

COMPLETION TIME 10/29/22 SLIVER GRADING, SUBCUTS, PIPE EXTENSIO

NO. 22207

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN BID PRICE	AMOUNT
				C.C. CHECK RANK 00		C.C. BOND RANK 01		C.C. BOND RANK 02	
704	PORTABLE RUMBLE STRIPS	EA	8.000	1550.000	12400.00	900.000	7200.00	1000.000	8000.00
704	TYPE III BARRICADE	EA	4.000	150.000	600.00	100.000	400.00	100.000	400.00
704	DELINEATOR DRUMS	EA	40.000	32.000	1280.00	25.000	1000.00	25.000	1000.00
704	TUBULAR MARKERS	EA	1060.000	21.000	22260.00	3.000	3180.00	3.000	3180.00
704	STACKABLE VERTICAL PANELS	EA	280.000	40.000	11200.00	35.000	9800.00	35.000	9800.00
704	PILOT CAR	HR	3000.000	65.000	195000.00	55.000	165000.00	54.000	162000.00
706	FIELD OFFICE	EA	1.000	16000.000	16000.00	7500.000	7500.00	20000.000	20000.00
706	AGGREGATE LABORATORY	EA	1.000	8000.000	8000.00	5000.000	5000.00	20000.000	20000.00
706	BITUMINOUS LABORATORY	EA	1.000	6000.000	6000.00	5000.000	5000.00	2500.000	2500.00
706	CONTRACTOR'S LABORATORY	EA	1.000	6000.000	6000.00	5000.000	5000.00	2500.000	2500.00
708	INLET PROTECTION-FIBER ROLL 12IN	EA	198.000	85.000	16830.00	110.000	21780.00	52.320	10359.36
708	REMOVAL INLET PROTECTION-FIBER ROLL 12IN	EA	95.000	20.000	1900.00	20.000	1900.00	8.000	760.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	6469.000	4.000	25876.00	3.000	19407.00	4.000	25876.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	800.000	4.500	3600.00	5.000	4000.00	5.750	4600.00
714	PIPE CONC REINF 24IN CL III	LF	714.000	260.000	185640.00	280.000	199920.00	332.000	237048.00
714	PIPE CONC REINF 30IN CL III	LF	200.000	350.000	70000.00	290.000	58000.00	452.000	90400.00
714	PIPE CONC REINF 36IN CL III	LF	236.000	375.000	88500.00	305.000	71980.00	492.000	116112.00
714	PIPE CONC REINF 42IN CL III	LF	118.000	400.000	47200.00	320.000	37760.00	472.000	55696.00
714	PIPE CONC REINF 48IN CL III	LF	496.000	700.000	347200.00	375.000	186000.00	632.000	313472.00
714	PIPE CONC REINF 60IN CL III	LF	322.000	600.000	193200.00	495.000	159390.00	752.000	242144.00
714	PIPE CONC REINF 72IN CL III	LF	74.000	800.000	59200.00	675.000	49950.00	892.000	66008.00
714	CURED-IN-PLACE PIPE-24IN	LF	102.000	300.000	30600.00	295.000	30090.00	295.000	30090.00
714	END SECT-CONC REINF 24IN	EA	9.000	1200.000	10800.00	1000.000	9000.00	1525.000	13725.00
714	END SECT-CONC REINF 36IN	EA	2.000	1750.000	3500.00	1600.000	3200.00	2100.000	4200.00
714	END SECT-CONC REINF 42IN	EA	4.000	2500.000	10000.00	2300.000	9200.00	2400.000	9600.00
714	END SECT-CONC REINF 72IN	EA	2.000	3500.000	7000.00	4400.000	8800.00	5500.000	11000.00
714	PIPE CORR STEEL .064IN 18IN	LF	1358.000	175.000	237650.00	120.000	162960.00	173.000	234934.00
714	PIPE CORR STEEL .064IN 24IN	LF	100.000	200.000	20000.00	130.000	13000.00	186.000	18600.00
714	PIPE CORR STEEL .064IN ARCH 57IN X 38IN	LF	12.000	250.000	3000.00	400.000	4800.00	292.000	3504.00
714	PIPE CORR STEEL .109IN 96IN	LF	48.000	300.000	14400.00	450.000	21600.00	592.000	28416.00
714	END SECT CORR STEEL .064IN 18IN	EA	52.000	400.000	20800.00	350.000	18200.00	375.000	19500.00
714	END SECT CORR STEEL .064IN 24IN	EA	6.000	400.000	2400.00	500.000	3000.00	550.000	3300.00
714	END SECT METAL ARCH 57IN X 38IN	EA	2.000	400.000	800.00	1500.000	3000.00	1800.000	3600.00
714	CATTLE PASS CONC INTERMED SECTION	LF	88.000	900.000	79200.00	750.000	66000.00	595.000	52360.00
714	REMOVE & RELAY CONC CATTLE PASS END SECTION	EA	6.000	2000.000	12000.00	1500.000	9000.00	1800.000	10800.00
714	REMOVE & RELAY PIPE-ALL TYPES & SIZES	LF	92.000	175.000	16100.00	60.000	5520.00	95.000	8740.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	100.000	450.000	45000.00	600.000	60000.00	475.000	47500.00
720	ALIGNMENT MONUMENTS	EA	116.000	220.000	25520.00	150.000	17400.00	150.000	17400.00
720	IRON PIN R/W MONUMENTS	EA	345.000	75.000	25875.00	34.000	11730.00	34.000	11730.00
720	IRON PIN REFERENCE MONUMENTS	EA	84.000	75.000	6300.00	34.000	2856.00	34.000	2856.00
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	80.000	80.000	6400.00	125.000	10000.00	125.000	10000.00
748	CURB	LF	80.000	80.000	6400.00	182.000	14560.00	182.000	14560.00
752	FENCE BARBED WIRE 4 STRAND	LF	6269.000	2.800	17553.20	3.000	18807.00	2.650	16612.85
752	TEMPORARY SAFETY FENCE	LF	305.000	3.000	915.00	3.080	939.40	6.500	1982.50
752	RESET VEHICLE GATE	EA	2.000	200.000	400.00	750.000	1500.00	190.000	380.00
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	32.000	275.000	8800.00	425.000	13600.00	500.000	16000.00
752	DOUBLE BRACE ASSEMBLY BARBED WIRE	EA	1.000	200.000	200.00	325.000	325.00	380.000	380.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

2

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-SS-1-006(025)022

COUNTY & DATE MORTON (059) AND SIOUX (08 APR 08, 2022 09:30AM

LENGTH & TYPE 19.404

ND 6, JCT BIA 7 TO JCT ND 21

COMPLETION TIME 10/29/22 SLIVER GRADING, SUBCUTS, PIPE EXTENSIO

NO. 22207

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	353.000	22.000	7766.00	22.000	7766.00	22.000	7766.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	82.000	20.000	1640.00	20.000	1640.00	20.000	1640.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1015.000	16.000	16240.00	22.100	22431.50	22.100	22431.50
754	REFERENCE MARKER-TYPE B	EA	20.000	175.000	3500.00	187.000	3740.00	187.000	3740.00
754	RESET SIGN PANEL	EA	10.000	55.000	550.00	55.000	550.00	55.000	550.00
754	RESET SIGN SUPPORT	EA	4.000	200.000	800.00	125.000	500.00	125.000	500.00
754	OBJECT MARKERS - CULVERTS	EA	250.000	60.000	15000.00	48.000	12000.00	48.000	12000.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	38.700	1200.000	46440.00	750.000	29025.00	750.000	29025.00
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	19.400	1500.000	29100.00	750.000	14550.00	750.000	14550.00
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	4000.000	4000.00	4414.230	4414.23	2977.000	2977.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	346589.000	.100	34658.90	.120	41590.68	.100	34658.90
762	PVMT MK PAINTED 4IN LINE	LF	290082.000	.100	29008.20	.075	21756.15	.080	23206.56
762	PVMT MK PAINTED 8IN LINE	LF	62.000	2.200	136.40	9.050	561.10	3.000	186.00
762	PVMT MK PAINTED 24IN LINE	LF	12.000	5.500	66.00	27.150	325.80	18.550	222.60
764	W-BEAM GUARDRAIL	LF	740.200	45.000	33309.00	52.000	38490.40	52.000	38490.40
764	W-BEAM GUARDRAIL END TERMINAL	EA	8.000	3750.000	30000.00	2900.000	23200.00	2900.000	23200.00
764	REMOVE BOX BEAM GUARDRAIL	LF	584.000	5.500	3212.00	5.000	2920.00	5.000	2920.00
764	REMOVE END TREATMENT & TRANSITION	EA	8.000	300.000	2400.00	350.000	2800.00	350.000	2800.00
766	RESET MAILBOX	EA	11.000	250.000	2750.00	195.000	2145.00	195.000	2145.00
900	TEMPORARY STREAM DIVERSION	EA	4.000	15000.000	60000.00	3000.000	12000.00	6375.000	25500.00
930	POLYURETHANE FOAM	LBS	1748.000	7.500	13110.00	10.000	17480.00	10.000	17480.00
930	SILICONE SEALANT	LF	82.000	25.000	2050.00	16.000	1312.00	16.000	1312.00
930	PIER REPAIR	SF	25.000	200.000	5000.00	610.000	15250.00	610.000	15250.00
930	BARRIER END MODIFICATION	EA	8.000	15000.000	120000.00	9000.000	72000.00	9000.000	72000.00
950	EXPANSION JOINT MODIFICATION	LF	75.400	175.000	13195.00	315.000	23751.00	315.000	23751.00
	TOTAL				1529858675		1546181021		1594465184
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

3

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-SS-1-006(025)022

COUNTY & DATE MORTON (059) AND SIOUX (08 APR 08, 2022 09:30AM

LENGTH & TYPE 19.404
ND 6, JCT BIA 7 TO JCT ND 21

COMPLETION TIME 10/29/22 SLIVER GRADING, SUBCUTS, PIPE EXTENSIO

NO. 22207

BIDDER MARTIN CONSTRUCTION INC

DICKINSON, ND

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	80000.000	80000.00				
202	REMOVAL OF CONCRETE	EA	1.000	64000.000	64000.00				
202	REMOVAL OF BOX CULVERT	EA	3.000	23469.400	70408.20				
202	REMOVAL OF CONCRETE	L SUM	1.000	76127.190	76127.19				
202	REMOVE & SALVAGE CULVERT-ALL TYPES & SIZES	LF	24.000	245.610	5894.64				
202	REMOVAL OF PAVEMENT	TON	2563.000	25.830	66202.29				
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	11.000	1252.980	13782.78				
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	204.000	53.580	10930.32				
202	REMOVE EXISTING FENCE	LF	5859.000	1.110	6503.49				
203	COMMON EXCAVATION-TYPE B	CY	149681.000	13.050	1953337.05				
203	TOPSOIL	CY	139228.000	4.600	640448.80				
203	COMMON EXCAVATION-SUBCUT	CY	3073.000	11.740	36077.02				
203	BORROW-EXCAVATION	CY	97204.000	13.370	1299617.48				
210	BOX CULVERT EXCAVATION	EA	1.000	26937.310	26937.31				
210	FOUNDATION FILL	CY	31.000	351.360	10892.16				
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	42162.750	42162.75				
216	WATER	M GAL	3738.000	69.400	259417.20				
251	SEEDING CLASS II	ACRE	185.000	392.350	72584.75				
251	WETLAND SEED	ACRE	.670	761.280	510.06				
251	TEMPORARY COVER CROP	ACRE	173.000	99.550	17222.15				
253	STRAW MULCH	ACRE	359.000	386.490	138749.91				
255	ECB TYPE 3	SY	16315.000	3.240	52860.60				
256	RIPRAP GRADE III	CY	533.000	183.100	97592.30				
260	SILT FENCE UNSUPPORTED	LF	8578.000	2.460	21101.88				
260	REMOVE SILT FENCE UNSUPPORTED	LF	8578.000	.470	4031.66				
261	FIBER ROLLS 12IN	LF	211852.000	2.550	540222.60				
261	REMOVE FIBER ROLLS 12IN	LF	81009.000	.470	38074.23				
262	FLOTATION SILT CURTAIN	LF	170.000	17.570	2986.90				
262	REMOVE FLOTATION SILT CURTAIN	LF	170.000	4.680	795.60				
265	STABILIZED CONSTRUCTION ACCESS	EA	1.000	11716.100	11716.10				
265	REMOVE STABILIZED CONSTRUCTION ACCESS	EA	1.000	7746.720	7746.72				
302	AGGREGATE BASE COURSE CL 5	TON	52259.000	34.730	1814955.07				
401	TACK COAT	GAL	34943.000	3.630	126843.09				
411	MILLING PAVEMENT SURFACE	SY	281116.000	1.030	289549.48				
430	RAP - SUPERPAVE FAA 42	TON	59774.000	55.980	3346148.52				
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	32793.250	32793.25				
430	PAVER MOUNTED THERMAL PROFILER	L SUM	1.000	39820.380	39820.38				
430	CORED SAMPLE	EA	626.000	62.070	38855.82				
430	PG 58S-34 ASPHALT CEMENT	TON	2569.000	936.950	2407024.55				
550	PCC PAVEMENT GRINDING	SY	142.000	117.120	16631.04				
602	CLASS AE-3 CONCRETE-BOX CULVERT	CY	60.000	4245.560	254733.60				
602	PENETRATING WATER REPELLENT TREATMENT	SY	153.000	8.200	1254.60				
612	REINFORCING STEEL-GRADE 60-BOX CULVERT	LBS	7373.000	8.320	61343.36				
650	DECK SPALL REPAIR	SF	8.000	374.780	2998.24				
702	MOBILIZATION	L SUM	1.000	2062750.000	2062750.00				
704	FLAGGING	MHR	7500.000	77.170	578775.00				
704	TRAFFIC CONTROL SIGNS	UNIT	5747.000	1.760	10114.72				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

4

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 5 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-SS-1-006(025)022

NO. 22207

COUNTY & DATE MORTON (059) AND SIOUX (08 APR 08, 2022 09:30AM

LENGTH & TYPE 19.404
ND 6, JCT BIA 7 TO JCT ND 21

COMPLETION TIME 10/29/22 SLIVER GRADING, SUBCUTS, PIPE EXTENSIO

BIDDER	BIDDER	BIDDER
MARTIN CONSTRUCTION INC		
DICKINSON, ND		
C.C. BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
704	PORTABLE RUMBLE STRIPS	EA	8.000	1054.070	8432.56				
704	TYPE III BARRICADE	EA	4.000	117.120	468.48				
704	DELINEATOR DRUMS	EA	40.000	29.280	1171.20				
704	TUBULAR MARKERS	EA	1060.000	3.510	3720.60				
704	STACKABLE VERTICAL PANELS	EA	280.000	35.140	9839.20				
704	PILOT CAR	HR	3000.000	94.020	282060.00				
706	FIELD OFFICE	EA	1.000	11711.880	11711.88				
706	AGGREGATE LABORATORY	EA	1.000	8783.910	8783.91				
706	BITUMINOUS LABORATORY	EA	1.000	6441.530	6441.53				
706	CONTRACTOR'S LABORATORY	EA	1.000	6441.530	6441.53				
708	INLET PROTECTION-FIBER ROLL 12IN	EA	198.000	128.830	25508.34				
708	REMOVAL INLET PROTECTION-FIBER ROLL 12IN	EA	95.000	35.140	3338.30				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	6469.000	5.750	37196.75				
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	800.000	15.280	12224.00				
714	PIPE CONC REINF 24IN CL III	LF	714.000	249.330	178021.62				
714	PIPE CONC REINF 30IN CL III	LF	200.000	562.170	112434.00				
714	PIPE CONC REINF 36IN CL III	LF	236.000	957.020	225856.72				
714	PIPE CONC REINF 42IN CL III	LF	118.000	484.980	57227.64				
714	PIPE CONC REINF 48IN CL III	LF	496.000	1460.110	724214.56				
714	PIPE CONC REINF 60IN CL III	LF	322.000	1554.300	500484.60				
714	PIPE CONC REINF 72IN CL III	LF	74.000	1073.060	79406.44				
714	CURED-IN-PLACE PIPE-24IN	LF	102.000	345.500	35241.00				
714	END SECT-CONC REINF 24IN	EA	9.000	1547.120	13924.08				
714	END SECT-CONC REINF 36IN	EA	2.000	4926.150	9852.30				
714	END SECT-CONC REINF 42IN	EA	4.000	2905.310	11621.24				
714	END SECT-CONC REINF 72IN	EA	2.000	5213.630	10427.26				
714	PIPE CORR STEEL .064IN 18IN	LF	1358.000	129.770	176227.66				
714	PIPE CORR STEEL .064IN 24IN	LF	100.000	142.270	14227.00				
714	PIPE CORR STEEL .064IN ARCH 57IN X 38IN	LF	12.000	384.900	4618.80				
714	PIPE CORR STEEL .109IN 96IN	LF	48.000	1209.220	58042.56				
714	END SECT CORR STEEL .064IN 18IN	EA	52.000	477.410	24825.32				
714	END SECT CORR STEEL .064IN 24IN	EA	6.000	569.200	3415.20				
714	END SECT METAL ARCH 57IN X 38IN	EA	2.000	2788.720	5577.44				
714	CATTLE PASS CONC INTERMED SECTION	LF	88.000	737.490	64899.12				
714	REMOVE & RELAY CONC CATTLE PASS END SECTION	EA	6.000	1998.920	11993.52				
714	REMOVE & RELAY PIPE-ALL TYPES & SIZES	LF	92.000	182.470	16787.24				
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	100.000	1110.670	111067.00				
720	ALIGNMENT MONUMENTS	EA	116.000	128.830	14944.28				
720	IRON PIN R/W MONUMENTS	EA	345.000	64.420	22224.90				
720	IRON PIN REFERENCE MONUMENTS	EA	84.000	70.270	5902.68				
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	80.000	146.400	11712.00				
748	CURB	LF	80.000	213.160	17052.80				
752	FENCE BARBED WIRE 4 STRAND	LF	6269.000	3.100	19433.90				
752	TEMPORARY SAFETY FENCE	LF	305.000	7.610	2321.05				
752	RESET VEHICLE GATE	EA	2.000	222.530	445.06				
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	32.000	585.590	18738.88				
752	DOUBLE BRACE ASSEMBLY BARBED WIRE	EA	1.000	445.050	445.05				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

5

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 6 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-SS-1-006(025)022

COUNTY & DATE MORTON (059) AND SIOUX (08 APR 08, 2022 09:30AM

LENGTH & TYPE 19.404
ND 6, JCT BIA 7 TO JCT ND 21

COMPLETION TIME 10/29/22 SLIVER GRADING, SUBCUTS, PIPE EXTENSIO

NO. 22207

BIDDER MARTIN CONSTRUCTION INC

DICKINSON, ND

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	353.000	2.680	946.04				
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	82.000	2.422	198.60				
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1015.000	26.230	26623.45				
754	REFERENCE MARKER-TYPE B	EA	20.000	264.080	5281.60				
754	RESET SIGN PANEL	EA	10.000	6.026	60.26				
754	RESET SIGN SUPPORT	EA	4.000	17.511	70.04				
754	OBJECT MARKERS - CULVERTS	EA	250.000	55.490	13872.50				
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	38.700	819.830	31727.42				
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	19.400	1007.220	19540.07				
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	5169.980	5169.98				
762	SHORT TERM 4IN LINE-TYPE NR	LF	346589.000	.140	48522.46				
762	PVMT MK PAINTED 4IN LINE	LF	290082.000	.090	26107.38				
762	PVMT MK PAINTED 8IN LINE	LF	62.000	10.600	657.20				
762	PVMT MK PAINTED 24IN LINE	LF	12.000	31.800	381.60				
764	W-BEAM GUARDRAIL	LF	740.200	51.840	38371.97				
764	W-BEAM GUARDRAIL END TERMINAL	EA	8.000	3337.890	26703.12				
764	REMOVE BOX BEAM GUARDRAIL	LF	584.000	5.860	3422.24				
764	REMOVE END TREATMENT & TRANSITION	EA	8.000	292.800	2342.40				
766	RESET MAILBOX	EA	11.000	27.682	304.50				
900	TEMPORARY STREAM DIVERSION	EA	4.000	21218.990	84875.96				
930	POLYURETHANE FOAM	LBS	1748.000	11.710	20469.08				
930	SILICONE SEALANT	LF	82.000	18.740	1536.68				
930	PIER REPAIR	SF	25.000	714.420	17860.50				
930	BARRIER END MODIFICATION	EA	8.000	10540.690	84325.52				
950	EXPANSION JOINT MODIFICATION	LF	75.400	368.920	27816.57				
	TOTAL				2023587.826				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

6

AWARD TO: CENTRAL SPECIALTIES INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ARP-NH-6-001(042)181
ARP-SS-6-017(053)077

COUNTY & DATE CAVALIER (019) AND RAMSEY APR 08, 2022 09:30AM

LENGTH & TYPE 22.455
ND 1, JCT CO RD 8 & 15 N TO NEKOMA SPUR

COMPLETION TIME 10/08/22 MILLING, HMA, ADA CURB RAMP REVISIONS

NO. 22592

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	21800.00	21800.00	21000.00	21000.00	16500.00	16500.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	89.000	16.000	1424.00	20.000	1780.00	40.000	3560.00
202	REMOVAL OF CURB & GUTTER	LF	88.900	8.000	711.20	15.000	1333.50	15.000	1333.50
202	REMOVAL OF BITUMINOUS SURFACING	SY	2753.100	21.000	57815.10	8.500	23401.35	12.000	33037.20
203	COMMON EXCAVATION-WASTE	CY	1820.000	16.500	30030.00	12.950	23569.00	20.000	36400.00
251	SEEDING CLASS II	ACRE	.780	3600.000	2808.00	5380.000	4196.40	5128.050	3999.88
251	TEMPORARY COVER CROP	ACRE	.780	3600.000	2808.00	40.950	31.94	39.000	30.42
253	STRAW MULCH	ACRE	1.560	3600.000	5616.00	670.000	1045.20	641.030	1000.01
261	FIBER ROLLS 12IN	LF	3700.000	2.000	7400.00	2.300	8510.00	2.200	8140.00
302	SALVAGED BASE COURSE	TON	3394.000	25.000	84850.00	18.000	61092.00	12.000	40728.00
302	AGGREGATE BASE COURSE CL 5	TON	4736.000	35.000	165760.00	16.700	79091.20	26.000	123136.00
401	TACK COAT	GAL	31751.000	2.500	79377.50	3.250	103190.75	2.500	79377.50
401	FOG SEAL	GAL	14023.000	2.500	35057.50	3.700	51885.10	3.000	42069.00
411	MILLING PAVEMENT SURFACE	SY	383219.000	1.000	383219.00	.710	272085.49	.750	287414.25
430	RAP - SUPERPAVE FAA 43	TON	45125.000	35.000	1579375.00	33.550	1513943.75	45.000	2030625.00
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	27558.000	27558.00	4500.000	4500.00	2500.000	2500.00
430	PAVER MOUNTED THERMAL PROFILER	L SUM	1.000	3088.000	3088.00	4500.000	4500.00	2500.000	2500.00
430	CORED SAMPLE	EA	434.000	30.000	13020.00	81.000	35154.00	15.000	6510.00
430	PATCHING	TON	1158.200	125.000	144775.00	135.000	156357.00	125.000	144775.00
430	PG 58S-34 ASPHALT CEMENT	TON	2353.000	750.000	1764750.00	873.000	2054169.00	675.000	1588275.00
702	MOBILIZATION	L SUM	1.000	172988.100	172988.10	155000.000	155000.00	136900.000	136900.00
704	FLAGGING	MHR	992.000	50.000	49600.00	43.200	42854.40	32.000	31744.00
704	TRAFFIC CONTROL SIGNS	UNIT	5121.000	1.800	9217.80	2.100	10754.10	2.000	10242.00
704	PORTABLE RUMBLE STRIPS	EA	5.000	1000.000	5000.00	730.000	3650.00	696.000	3480.00
704	SIDEWALK BARRICADE	EA	5.000	65.000	325.00	40.500	202.50	38.750	193.75
704	PEDESTRIAN WALKWAY	LF	100.000	17.000	1700.00	10.100	1010.00	97.640	9764.00
704	DELINEATOR DRUMS	EA	16.000	25.000	400.00	22.850	365.60	21.760	348.16
704	TUBULAR MARKERS	EA	395.000	7.000	2765.00	4.200	1659.00	4.000	1580.00
704	STACKABLE VERTICAL PANELS	EA	9.000	25.000	225.00	30.150	271.35	28.750	258.75
704	PILOT CAR	HR	448.000	65.000	29120.00	54.000	24192.00	42.000	18816.00
704	TEMPORARY CURB RAMP	EA	4.000	522.000	2088.00	643.000	2572.00	600.000	2400.00
706	BITUMINOUS LABORATORY	EA	1.000	4000.000	4000.00	3500.000	3500.00	2500.000	2500.00
706	CONTRACTOR'S LABORATORY	EA	1.000	4000.000	4000.00	3500.000	3500.00	2500.000	2500.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	9964.000	3.000	29892.00	3.300	32881.20	2.750	27401.00
748	CURB & GUTTER	LF	88.900	50.000	4445.00	84.000	7467.60	109.000	9690.10
750	SIDEWALK CONCRETE 4IN	SY	89.100	60.000	5346.00	157.500	14033.25	210.000	18711.00
750	DETECTABLE WARNING PANELS	SF	74.000	45.000	3330.00	31.500	2331.00	135.000	9990.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	42.632	1000.000	42632.00	790.000	33679.28	755.000	32187.16
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	21.316	1000.000	21316.00	790.000	16839.64	755.000	16093.58
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	3000.000	3000.00	3125.000	3125.00	2977.000	2977.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	140296.000	.130	18238.48	.130	18238.48	.130	18238.48
762	PVMT MK PAINTED 4IN LINE	LF	276378.000	.080	22110.24	.090	24874.02	.080	22110.24
762	PVMT MK PAINTED 24IN LINE	LF	80.000	5.900	472.00	12.000	960.00	11.470	917.60
970	LANDSCAPE PREPARATION	SY	37.000	10.000	370.00	64.000	2368.00	290.000	10730.00
	TOTAL				48438229.2		48271641.0		48416835.8

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: R J ZAVORAL & SONS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ARP-NH-6-001(042)181
ARP-SS-6-017(053)077

COUNTY & DATE CAVALIER (019) AND RAMSEY APR 08, 2022 09:30AM

LENGTH & TYPE 22.455
ND 1, JCT CO RD 8 & 15 N TO NEKOMA SPUR

COMPLETION TIME 10/08/22 MILLING, HMA, ADA CURB RAMP REVISIONS

NO. 22592

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: R J ZAVORAL & SONS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

8

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ARP-NH-6-001(042)181
ARP-SS-6-017(053)077

COUNTY & DATE CAVALIER (019) AND RAMSEY APR 08, 2022 09:30AM

LENGTH & TYPE 22.455
ND 1, JCT CO RD 8 & 15 N TO NEKOMA SPUR

COMPLETION TIME 10/08/22 MILLING, HMA, ADA CURB RAMP REVISIONS

NO. 22592

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER: STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER: CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	171900.000	171900.00	180000.000	180000.00	300000.000	300000.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	89.000	296.40	26379.96	350.00	31150.00	350.00	31150.00
202	REMOVAL OF CURB & GUTTER	LF	88.900	154.40	13726.2	400.00	35560.00	170.00	15113.0
202	REMOVAL OF BITUMINOUS SURFACING	SY	2753.100	116.00	319359.6	120.00	330372.0	150.00	412965.0
203	COMMON EXCAVATION-WASTE	CY	1820.000	125.20	22786.40	180.00	32760.00	210.00	38220.00
251	SEEDING CLASS II	ACRE	.780	5557.000	4334.46	5130.000	4001.40	5128.050	3999.88
251	TEMPORARY COVER CROP	ACRE	.780	39.000	30.42	39.000	30.42	39.000	30.42
253	STRAW MULCH	ACRE	1.560	6946.90	10837.2	6420.00	10015.2	6410.30	10000.1
261	FIBER ROLLS 12IN	LF	3700.000	2.380	8806.00	2.200	8140.00	2.200	8140.00
302	SALVAGED BASE COURSE	TON	3394.000	204.80	69509.12	350.00	118790.00	300.00	101820.00
302	AGGREGATE BASE COURSE CL 5	TON	4736.000	196.10	92872.96	260.00	123136.00	300.00	142080.00
401	TACK COAT	GAL	31751.000	2.610	82870.11	4.000	127004.00	2.000	63502.00
401	FOG SEAL	GAL	14023.000	2.810	39404.63	4.000	56092.00	2.000	28046.00
411	MILLING PAVEMENT SURFACE	SY	383219.000	.890	341064.91	1.220	467527.18	1.200	459862.80
430	RAP - SUPERPAVE FAA 43	TON	45125.000	38.710	1746788.75	33.150	1495893.75	38.760	1749045.00
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	26000.000	26000.00	20000.000	20000.00	20000.000	20000.00
430	PAVER MOUNTED THERMAL PROFILER	L SUM	1.000	34000.000	34000.00	20000.000	20000.00	20000.000	20000.00
430	CORED SAMPLE	EA	434.000	63.000	27342.00	50.000	21700.00	10.000	4340.00
430	PATCHING	TON	1158.200	177.000	205001.40	187.000	216583.40	175.000	202685.00
430	PG 58S-34 ASPHALT CEMENT	TON	2353.000	692.000	1628276.00	900.000	2117700.00	850.000	2000050.00
702	MOBILIZATION	L SUM	1.000	257000.000	257000.00	226530.000	226530.00	300000.000	300000.00
704	FLAGGING	MHR	992.000	50.000	49600.00	58.000	57536.00	25.000	24800.00
704	TRAFFIC CONTROL SIGNS	UNIT	5121.000	2.200	11266.20	2.000	10242.00	2.000	10242.00
704	PORTABLE RUMBLE STRIPS	EA	5.000	854.000	4270.00	696.000	3480.00	696.000	3480.00
704	SIDEWALK BARRICADE	EA	5.000	42.000	210.00	38.750	193.75	38.750	193.75
704	PEDESTRIAN WALKWAY	LF	100.000	10.000	1000.00	9.640	964.00	9.640	964.00
704	DELINEATOR DRUMS	EA	16.000	24.000	384.00	21.760	348.16	21.760	348.16
704	TUBULAR MARKERS	EA	395.000	4.000	1580.00	4.000	1580.00	4.000	1580.00
704	STACKABLE VERTICAL PANELS	EA	9.000	31.000	279.00	28.750	258.75	28.750	258.75
704	PILOT CAR	HR	448.000	55.000	24640.00	68.000	30464.00	40.000	17920.00
704	TEMPORARY CURB RAMP	EA	4.000	613.000	2452.00	613.010	2452.04	613.010	2452.04
706	BITUMINOUS LABORATORY	EA	1.000	6000.000	6000.00	6000.000	6000.00	10000.000	10000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	6000.000	6000.00	6000.000	6000.00	10000.000	10000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	9964.000	2.550	25408.20	2.250	22419.00	2.500	24910.00
748	CURB & GUTTER	LF	88.900	68.140	6057.65	100.000	8890.00	125.000	11112.50
750	SIDEWALK CONCRETE 4IN	SY	89.100	124.260	11071.57	135.000	12028.50	180.000	16038.00
750	DETECTABLE WARNING PANELS	SF	74.000	79.600	5890.40	85.000	6290.00	75.000	5550.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	42.632	818.000	34872.98	725.000	30908.20	755.000	32187.16
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	21.316	818.000	17436.49	875.000	18651.50	755.000	16093.58
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	3267.000	3267.00	2977.000	2977.00	3500.000	3500.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	140296.000	.160	22447.36	.125	17537.00	.177	24832.39
762	PVMT MK PAINTED 4IN LINE	LF	276378.000	.070	19346.46	.084	23215.75	.077	21281.11
762	PVMT MK PAINTED 24IN LINE	LF	80.000	5.500	440.00	11.470	917.60	5.500	440.00
970	LANDSCAPE PREPARATION	SY	37.000	104.000	3848.00	40.550	1500.35	40.540	1499.98
	TOTAL				4980747.3		5379451.47		5431427.33

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: R J ZAVORAL & SONS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

9

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ARP-NH-6-001(042)181
ARP-SS-6-017(053)077

COUNTY & DATE CAVALIER (019) AND RAMSEY APR 08, 2022 09:30AM

LENGTH & TYPE 22.455
ND 1, JCT CO RD 8 & 15 N TO NEKOMA SPUR

COMPLETION TIME 10/08/22 MILLING, HMA, ADA CURB RAMP REVISIONS

NO. 22592

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER: STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER: CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 05 BID PRICE	AMOUNT
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

10

AWARD TO: R J ZAVORAL & SONS INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ARP-NH-5-012(050)033
ARP-NH-5-085(082)017
ARP-SS-5-012(054)020

COUNTY & DATE BOWMAN (011) APR 08, 2022 09:30AM

LENGTH & TYPE 16.097
US 12, BOWMAN MUNICIPAL SECTION

COMPLETION TIME 10/22/22 FULL DEPTH RECLAMATION, HMA, CONCRETE

NO. 22623

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	220000.00	220000.00	201850.00	201850.00	150000.00	150000.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	50000.00	50000.00	10000.00	10000.00	50000.00	50000.00
107	RAILROAD COORDINATION	L SUM	1.000	20000.00	20000.00	10000.00	10000.00	50000.00	50000.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	830.000	28.000	23240.00	43.000	35690.00	35.000	29050.00
202	REMOVAL OF CURB & GUTTER	LF	1646.000	15.000	24690.00	11.000	18106.00	12.000	19752.00
202	REMOVAL OF BITUMINOUS SURFACING	TON	5707.100	25.000	142677.50	10.500	59924.55	18.500	105581.35
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	86.000	25.000	2150.00	20.000	1720.00	20.000	1720.00
202	RELOCATE BUILDING	L SUM	1.000	2500.000	2500.00	2500.000	2500.00	2000.000	2000.00
202	REMOVAL OF TEMPORARY BYPASS	EA	4.000	1000.000	4000.00	4100.000	16400.00	1000.000	4000.00
203	TOPSOIL	CY	447.000	15.000	6705.00	22.000	9834.00	20.000	8940.00
203	COMMON EXCAVATION-SUBCUT	CY	352.000	12.000	4224.00	22.000	7744.00	50.000	17600.00
203	BORROW-EXCAVATION	CY	246.000	20.000	4920.00	19.000	4674.00	38.500	9471.00
216	WATER	M GAL	316.000	50.000	15800.00	35.000	11060.00	50.000	15800.00
230	FORESLOPE RESHAPING	STA	35.000	100.000	3500.00	65.000	2275.00	485.000	16975.00
251	SEEDING CLASS III	ACRE	1.040	2000.000	2080.00	10750.000	11180.00	2521.400	2622.26
253	HYDRAULIC MULCH	SY	366.000	6.000	2196.00	6.000	2196.00	3.870	1416.42
253	HYDRAULIC MULCH	ACRE	2.450	1750.000	4287.50	5750.000	14087.50	2531.520	6202.22
261	FIBER ROLLS 12IN	LF	120.000	4.000	480.00	8.500	1020.00	4.410	529.20
261	REMOVE FIBER ROLLS 12IN	LF	90.000	1.000	90.00	2.100	189.00	.540	48.60
302	TRAFFIC SERVICE AGGREGATE	TON	538.000	40.000	21520.00	33.000	17754.00	31.000	16678.00
302	AGGREGATE BASE COURSE CL 5	TON	4523.000	40.000	180920.00	34.000	153782.00	20.000	90460.00
302	COARSE DRAINAGE AGGREGATE	TON	4.000	125.000	500.00	275.000	1100.00	100.000	400.00
302	SALVAGE & RELAY AGGREGATE SURFACE COURSE	CY	4.000	200.000	800.00	175.000	700.00	100.000	400.00
306	FULL-DEPTH RECLAMATION-CEMENT STABILIZED	SY	19767.000	5.000	98835.00	4.750	93893.25	3.250	64242.75
401	TACK COAT	GAL	19283.000	2.500	48207.50	4.000	77132.00	2.000	38566.00
411	MILLING PAVEMENT SURFACE	TON	7411.000	15.000	111165.00	15.000	111165.00	20.000	148220.00
430	SUPERPAVE FAA 45	TON	43644.200	47.500	2073099.50	48.000	2094921.60	53.620	2340202.00
430	CORED SAMPLE	EA	330.000	46.000	15180.00	45.000	14850.00	30.000	9900.00
430	PG 58S-28 ASPHALT CEMENT	TON	1725.000	550.000	948750.00	725.000	1250625.00	800.000	1380000.00
430	PG 58H-34 ASPHALT CEMENT	TON	903.000	700.000	632100.00	850.000	767550.00	950.000	857850.00
550	8.5IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	4939.000	80.000	395120.00	160.000	790240.00	110.000	543290.00
550	PORTLAND CEMENT	TON	428.000	250.000	107000.00	260.000	111280.00	248.000	106144.00
702	MOBILIZATION	L SUM	1.000	400000.000	400000.00	652532.000	652532.00	650425.000	650425.00
704	FLAGGING	MHR	1221.000	50.000	61050.00	55.000	67155.00	50.000	61050.00
704	TRAFFIC CONTROL SIGNS	UNIT	9498.000	2.500	23745.00	2.100	19945.80	2.000	18996.00
704	PORTABLE RUMBLE STRIPS	EA	5.000	975.000	4875.00	1100.000	5500.00	1000.000	5000.00
704	TYPE III BARRICADE	EA	133.000	100.000	13300.00	110.000	14630.00	100.000	13300.00
704	SIDEWALK BARRICADE	EA	24.000	100.000	2400.00	71.000	1704.00	65.000	1560.00
704	PEDESTRIAN WALKWAY	LF	280.000	15.000	4200.00	16.000	4480.00	15.000	4200.00
704	DELINEATOR DRUMS	EA	269.000	30.000	8070.00	27.000	7263.00	25.000	6725.00
704	TUBULAR MARKERS	EA	418.000	6.000	2508.00	6.500	2717.00	6.000	2508.00
704	FLEXIBLE DELINEATORS	EA	30.000	50.000	1500.00	54.000	1620.00	50.000	1500.00
704	STACKABLE VERTICAL PANELS	EA	84.000	30.000	2520.00	43.000	3612.00	40.000	3360.00
704	PILOT CAR	HR	393.000	65.000	25545.00	59.000	23187.00	70.000	27510.00
704	OBLITERATION OF PAVEMENT MARKING	SF	505.000	2.500	1262.50	3.200	1616.00	3.000	1515.00
704	TEMPORARY CURB RAMP	EA	16.000	600.000	9600.00	540.000	8640.00	500.000	8000.00
706	FIELD OFFICE	EA	1.000	15000.000	15000.00	15000.000	15000.00	10000.000	10000.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

11

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ARP-NH-5-012(050)033
ARP-NH-5-085(082)017
ARP-SS-5-012(054)020

COUNTY & DATE BOWMAN (011) APR 08, 2022 09:30AM

LENGTH & TYPE 16.097
US 12, BOWMAN MUNICIPAL SECTION

COMPLETION TIME 10/22/22 FULL DEPTH RECLAMATION, HMA, CONCRETE

NO. 22623

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
706	AGGREGATE LABORATORY	EA	1.000	25000.00	25000.00	15000.00	15000.00	8000.00	8000.00
706	BITUMINOUS LABORATORY	EA	1.000	18750.00	18750.00	5500.00	5500.00	8000.00	8000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	18750.00	18750.00	5500.00	5500.00	8000.00	8000.00
708	INLET PROTECTION-FIBER ROLL 12IN	EA	3.000	60.00	180.00	107.00	321.00	93.60	280.80
708	REMOVAL INLET PROTECTION-FIBER ROLL 12IN	EA	2.000	15.00	30.00	53.00	106.00	24.97	49.94
708	INLET PROTECTION-SPECIAL	EA	31.000	150.00	4650.00	107.00	3317.00	93.60	2901.60
708	REMOVE INLET PROTECTION-SPECIAL	EA	31.000	35.00	1085.00	53.00	1643.00	24.97	774.07
709	GEOSYNTHETIC MATERIAL TYPE G	SY	5671.000	2.50	14177.50	2.20	12476.20	3.50	19848.50
714	PIPE CONDUIT 24IN-APPROACH	LF	84.000	50.00	4200.00	135.00	11340.00	90.00	7560.00
714	PIPE CORR STEEL .064IN 18IN	LF	10.000	125.00	1250.00	130.00	1300.00	325.00	3250.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	1.000	600.00	600.00	250.00	250.00	500.00	500.00
722	MODIFY INLET	EA	2.000	500.00	1000.00	900.00	1800.00	2000.00	4000.00
722	ADJUST GATE VALVE BOX	EA	1.000	450.00	450.00	1000.00	1000.00	1000.00	1000.00
722	ADJUST MANHOLE SPECIAL	EA	10.000	800.00	8000.00	1300.00	13000.00	3000.00	30000.00
722	ADJUST UTILITY APPURTENANCE	EA	15.000	550.00	8250.00	500.00	7500.00	500.00	7500.00
724	SPRINKLER RELOCATION	L SUM	1.000	20000.00	20000.00	5000.00	5000.00	15000.00	15000.00
748	CURB & GUTTER-TYPE I	LF	1660.000	46.00	76360.00	58.00	96280.00	33.00	54780.00
748	VALLEY GUTTER 72IN	SY	37.000	145.00	5365.00	165.00	6105.00	120.00	4440.00
750	SIDEWALK CONCRETE 4IN	SY	781.000	85.00	66385.00	95.00	74195.00	71.00	55451.00
750	DETECTABLE WARNING PANELS	SF	403.000	50.00	20150.00	40.00	16120.00	65.00	26195.00
752	TEMPORARY SAFETY FENCE	LF	500.000	4.50	2250.00	1.10	550.00	1.00	500.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	82.900	22.00	1823.80	53.00	4393.70	50.00	4145.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	60.600	30.00	1818.00	32.00	1939.20	30.00	1818.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	636.000	21.50	13674.00	21.00	13356.00	20.00	12720.00
754	RESET SIGN PANEL	EA	41.000	75.00	3075.00	107.00	4387.00	100.00	4100.00
754	BLINKER SIGN-SOLAR	EA	2.000	3000.00	6000.00	3700.00	7400.00	2500.00	5000.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	25.172	850.00	21396.20	900.00	22654.80	815.00	20515.18
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	12.972	1065.00	13815.18	900.00	11674.80	815.00	10572.18
760	RUMBLE STRIPS - INTERSECTION	SET	2.000	3000.00	6000.00	2700.00	5400.00	2500.00	5000.00
762	PVMT MK PAINTED-MESSAGE	SF	656.000	15.00	9840.00	4.50	2952.00	4.00	2624.00
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	902.000	1.50	1353.00	2.00	1804.00	1.75	1578.50
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	266.000	2.50	665.00	4.00	1064.00	3.50	931.00
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	185.000	35.00	6475.00	16.00	2960.00	15.00	2775.00
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	32.000	28.00	896.00	16.00	512.00	15.00	480.00
762	SHORT TERM 24IN LINE-TYPE R	LF	24.000	13.00	312.00	13.00	312.00	12.00	288.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	149511.000	.130	19436.43	.270	40367.97	.250	37377.75
762	SHORT TERM 8IN LINE-TYPE NR	LF	2635.000	.500	1317.50	.530	1396.55	.500	1317.50
762	SHORT TERM MESSAGE-TYPE NR	SF	688.000	5.00	3440.00	6.500	4472.00	6.000	4128.00
762	PVMT MK PAINTED 4IN LINE	LF	217796.000	.090	19601.64	.130	28313.48	.120	26135.52
762	PVMT MK PAINTED 6IN LINE	LF	435.000	.170	73.95	2.100	913.50	2.000	870.00
762	PVMT MK PAINTED 8IN LINE	LF	2431.000	.800	1944.80	.250	607.75	.240	583.44
762	PVMT MK PAINTED 24IN LINE	LF	1352.000	12.000	16224.00	4.200	5678.40	4.000	5408.00
970	LANDSCAPE PREPARATION	L SUM	1.000	3000.000	3000.00	6000.000	6000.00	20000.000	20000.00
	TOTAL				591237.650		698224.205		710510.778
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

12

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-5-085(080)053

COUNTY & DATE SLOPE (087) APR 08, 2022 09:30AM

LENGTH & TYPE 0.000

US 85, 3 MI N OF JCT ND 21

COMPLETION TIME 10/15/22 LINE & GROUT EXISTING SPP AND JACK OR

NO. 22653

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MINGER CONSTRUCTION COMPANIES INC JORDAN, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER S J LOUIS CONSTRUCTION INC ROCKVILLE, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4000.000	4000.00	6500.000	6500.00	7254.800	7254.80
202	REMOVE EXISTING FENCE	LF	780.000	1.000	780.00	.750	585.00	.800	624.00
203	TOPSOIL	CY	1071.000	8.000	8568.00	22.500	24097.50	33.000	35343.00
210	CHANNEL EXCAVATION	L SUM	1.000	8000.000	8000.00	15000.000	15000.00	66280.000	66280.00
230	FORESLOPE RESHAPING	STA	2.000	2500.000	5000.00	4750.000	9500.00	16400.000	32800.00
251	SEEDING CLASS II	ACRE	1.300	750.000	975.00	890.000	1157.00	980.000	1274.00
251	TEMPORARY COVER CROP	ACRE	1.300	250.000	325.00	140.000	182.00	150.000	195.00
253	STRAW MULCH	ACRE	2.700	750.000	2025.00	445.000	1201.50	490.000	1323.00
256	RIPRAP GRADE I	CY	126.000	65.000	8190.00	185.000	23310.00	290.000	36540.00
260	SILT FENCE SUPPORTED	LF	260.000	3.000	780.00	2.200	572.00	2.400	624.00
260	REMOVE SILT FENCE SUPPORTED	LF	260.000	1.000	260.00	.550	143.00	.610	158.60
261	FIBER ROLLS 12IN	LF	770.000	3.000	2310.00	3.000	2310.00	3.400	2618.00
261	REMOVE FIBER ROLLS 12IN	LF	130.000	1.000	130.00	1.100	143.00	1.200	156.00
702	MOBILIZATION	L SUM	1.000	50000.000	50000.00	110000.000	110000.00	72548.010	72548.01
704	TRAFFIC CONTROL SIGNS	UNIT	388.000	2.500	970.00	2.800	1086.40	12.000	4656.00
704	DELINEATOR DRUMS	EA	16.000	30.000	480.00	27.000	432.00	120.000	1920.00
704	TUBULAR MARKERS	EA	24.000	15.000	360.00	4.450	106.80	49.000	1176.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	189.000	3.500	661.50	5.250	992.25	17.000	3213.00
714	PIPE CONDUIT 60IN	LF	18.000	500.000	9000.00	880.000	15840.00	440.000	7920.00
714	PIPE CONDUIT 66IN	LF	164.000	300.000	49200.00	625.000	102500.00	540.000	88560.00
714	PIPE CONDUIT 60IN-JACKED OR BORED	LF	146.000	1350.000	197100.00	1875.000	273750.00	1960.000	286160.00
752	FENCE BARBED WIRE 4 STRAND	LF	799.000	4.000	3196.00	2.500	1997.50	2.700	2157.30
752	TEMPORARY FENCE	LF	1008.000	3.000	3024.00	3.000	3024.00	3.400	3427.20
752	VEHICLE GATE	EA	2.000	750.000	1500.00	780.000	1560.00	850.000	1700.00
752	CORNER ASSEMBLY BARBED WIRE	EA	4.000	450.000	1800.00	445.000	1780.00	490.000	1960.00
752	DOUBLE BRACE ASSEMBLY BARBED WIRE	EA	4.000	350.000	1400.00	360.000	1440.00	400.000	1600.00
754	OBJECT MARKERS - CULVERTS	EA	4.000	50.000	200.00	55.000	220.00	300.000	1200.00
806	GROUT	CF	4140.000	18.000	74520.00	7.300	30222.00	15.000	62100.00
	TOTAL				434754.50		629651.95		725487.91
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MINGER CONSTRUCTION COMPANIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

13

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-5-085(080)053

COUNTY & DATE SLOPE (087) APR 08, 2022 09:30AM

LENGTH & TYPE 0.000
US 85, 3 MI N OF JCT ND 21

COMPLETION TIME 10/15/22 LINE & GROUT EXISTING SPP AND JACK OR

NO. 22653

	BIDDER	BIDDER	BIDDER
	ENGINEERING&CONSTRUCTION INNOVATIONS INC	IOWA TRENCHLESS LLC	
	OAKDALE, MN	PANORA, IA	
	C.C. BOND RANK 03	C.C. BOND RANK 04	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	8150.000	8150.00	2000.000	2000.00		
202	REMOVE EXISTING FENCE	LF	780.000	2.000	1560.00	5.000	3900.00		
203	TOPSOIL	CY	1071.000	30.000	32130.00	25.000	26775.00		
210	CHANNEL EXCAVATION	L SUM	1.000	15875.000	15875.00	25000.000	25000.00		
230	FORESLOPE RESHAPING	STA	2.000	11000.000	22000.00	12500.000	25000.00		
251	SEEDING CLASS II	ACRE	13.00	800.000	10400.00	1500.000	19500.00		
251	TEMPORARY COVER CROP	ACRE	13.00	125.000	1625.00	500.000	6500.00		
253	STRAW MULCH	ACRE	27.00	4000.000	10800.00	1000.000	27000.00		
256	RIPRAP GRADE I	CY	126.000	175.000	22050.00	200.000	25200.00		
260	SILT FENCE SUPPORTED	LF	260.000	2.500	650.00	5.000	1300.00		
260	REMOVE SILT FENCE SUPPORTED	LF	260.000	3.000	780.00	2.500	650.00		
261	FIBER ROLLS 12IN	LF	770.000	2.500	1925.00	6.000	4620.00		
261	REMOVE FIBER ROLLS 12IN	LF	130.000	1.000	130.00	3.000	390.00		
702	MOBILIZATION	L SUM	1.000	65000.000	65000.00	175000.000	175000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	388.000	5.000	1940.00	8.000	3104.00		
704	DELINEATOR DRUMS	EA	16.000	30.000	480.00	50.000	800.00		
704	TUBULAR MARKERS	EA	24.000	12.000	288.00	25.000	600.00		
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	189.000	15.000	2835.00	10.000	1890.00		
714	PIPE CONDUIT 60IN	LF	18.000	965.000	17370.00	1400.000	25200.00		
714	PIPE CONDUIT 66IN	LF	164.000	730.000	119720.00	1000.000	164000.00		
714	PIPE CONDUIT 60IN-JACKED OR BORED	LF	146.000	2700.000	394200.00	1800.000	262800.00		
752	FENCE BARBED WIRE 4 STRAND	LF	799.000	3.000	2397.00	5.000	3995.00		
752	TEMPORARY FENCE	LF	1008.000	6.500	6552.00	5.000	5040.00		
752	VEHICLE GATE	EA	2.000	120.000	240.00	1000.000	2000.00		
752	CORNER ASSEMBLY BARBED WIRE	EA	4.000	300.000	1200.00	600.000	2400.00		
752	DOUBLE BRACE ASSEMBLY BARBED WIRE	EA	4.000	200.000	800.00	600.000	2400.00		
754	OBJECT MARKERS - CULVERTS	EA	4.000	55.000	220.00	150.000	600.00		
806	GROUT	CF	4140.000	23.000	95220.00	15.000	62100.00		
	TOTAL				815994.50		850064.00		
				$10,000,000 OR 4 JOBS		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: MINGER CONSTRUCTION COMPANIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRO-CVD-0048(022)

COUNTY & DATE TOWNER (095) APR 08, 2022 09:30AM

LENGTH & TYPE 0.725

3 N & 2 E, AND 1 N & 3 E OF PERTH

COMPLETION TIME 08/06/23 STRUCTURE REPLACEMENTS

NO. 22661

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MIKKELSEN AGGREGATES LLC BOTTINEAU, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER HANSON'S EXCAVATING INC DES LACS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2500000	2500000	12030000	12030000	21000000	21000000
202	REMOVAL OF STRUCTURE	L SUM	1.000	30000000	30000000	40000000	40000000	37000000	37000000
202	REMOVE EXISTING FENCE	LF	4307.000	200	861400	750	323025	1000	430700
203	COMMON EXCAVATION-TYPE B	CY	20015.000	7000	14010500	7000	14010500	6000	12009000
203	TOPSOIL	CY	4668.000	7000	3267600	5000	2334000	6000	2800800
210	BOX CULVERT EXCAVATION	EA	2.000	15000000	30000000	15000000	30000000	14000000	28000000
210	FOUNDATION FILL	CY	350.000	5000	1750000	6000	2100000	14000	4900000
210	FOUNDATION PREPARATION-BOX CULVERT	EA	2.000	15000000	30000000	28000000	56000000	10000000	20000000
251	SEEDING CLASS II	ACRE	5.850	1500000	877500	750000	438750	600000	351000
251	TEMPORARY COVER CROP	ACRE	5.850	1000000	585000	150000	87750	375000	219375
253	STRAW MULCH	ACRE	11.700	1500000	1755000	450000	526500	290000	339300
255	ECB TYPE 3	SY	1618.000	2000	323600	3000	485400	3000	485400
256	RIPRAP GRADE II	CY	192.000	85000	1632000	60000	1152000	90000	1728000
261	FIBER ROLLS 12IN	LF	3805.000	2750	1046375	3500	1331750	2400	913200
261	REMOVE FIBER ROLLS 12IN	LF	1490.000	1000	149000	750	111750	500	74500
262	FLOTATION SILT CURTAIN	LF	170.000	10000	1700000	18000	3060000	12000	2040000
262	REMOVE FLOTATION SILT CURTAIN	LF	170.000	2000	340000	3000	510000	3000	510000
302	AGGREGATE SURFACE COURSE CL 13	TON	2408.000	35000	8428000	20000	4816000	24800	5971840
606	16FT X 12FT PRECAST RCB CULVERT	LF	112.000	1850000	20720000	2485000	27832000	2550000	28560000
606	16FT X 12FT PRECAST RCB END SECTION	EA	4.000	33000000	132000000	38000000	152000000	42100000	168400000
702	MOBILIZATION	L SUM	1.000	75000000	75000000	28000000	28000000	95000000	95000000
704	TRAFFIC CONTROL SIGNS	UNIT	680.000	3500	2380000	3000	2040000	2200	1496000
704	TYPE III BARRICADE	EA	20.000	130000	2600000	150000	3000000	110000	2200000
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	1048.000	3500	3668000	5000	5240000	3500	3668000
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	286.000	4500	1287000	6000	1716000	4000	1144000
709	GEOSYNTHETIC MATERIAL TYPE S1	SY	582.000	5500	3201000	6000	3492000	4000	2328000
714	PIPE CORR STEEL .064IN 18IN	LF	114.000	200000	22800000	55000	6270000	85000	9690000
714	PIPE CORR STEEL .064IN 24IN	LF	120.000	250000	30000000	65000	7800000	95000	11400000
714	END SECT CORR STEEL .064IN 18IN	EA	4.000	500000	2000000	350000	1400000	300000	1200000
714	END SECT CORR STEEL .064IN 24IN	EA	4.000	750000	3000000	375000	1500000	400000	1600000
752	FENCE BARBED WIRE 4 STRAND-STEEL POST	LF	4072.000	5000	2036000	3000	12216000	2200	8958400
752	TEMPORARY FENCE	LF	4165.000	3000	1249500	2000	8330000	1500	6247500
752	VEHICLE GATE	EA	3.000	2000000	6000000	750000	2250000	1500000	4500000
752	CORNER ASSEMBLY BARBED WIRE-STEEL POST	EA	8.000	800000	6400000	600000	4800000	550000	4400000
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	71.000	30000	2130000	38000	2698000	20000	1420000
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	213.200	22500	4797000	36000	7675200	19000	4050800
900	TEMPORARY STREAM DIVERSION	EA	2.000	25000000	50000000	28000000	56000000	12000000	24000000
900	WETLAND MITIGATION SITE 1	ACRE	.400	57000000	22800000	57000000	22800000	57000000	22800000
	TOTAL				105151775		102632145		107088385
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MIKKELSEN AGGREGATES LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

15

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRO-CVD-0048(022)

COUNTY & DATE TOWNER (095) APR 08, 2022 09:30AM

LENGTH & TYPE 0.725

3 N & 2 E, AND 1 N & 3 E OF PERTH

COMPLETION TIME 08/06/23 STRUCTURE REPLACEMENTS

NO. 22661

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: CENTRAL SPECIALTIES INC, ALEXANDRIA, MN, C.C. BOND RANK 03		BIDDER: HARRIS CONSTRUCTION, BELCOURT, ND, C.C. BOND RANK 04		BIDDER: GLADEN CONSTRUCTION INC, LAPORTE, MN, C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	1250000	1250000	REJECTED		10500000	10500000
202	REMOVAL OF STRUCTURE	L SUM	1.000	20000000	20000000			40000000	40000000
202	REMOVE EXISTING FENCE	LF	4307.000	650	279955			850	366095
203	COMMON EXCAVATION-TYPE B	CY	20015.000	12000	24018000			7250	14510875
203	TOPSOIL	CY	4668.000	5000	23340000			10000	46680000
210	BOX CULVERT EXCAVATION	EA	2.000	20000000	40000000			9500000	19000000
210	FOUNDATION FILL	CY	350.000	52000	18200000			65000	22750000
210	FOUNDATION PREPARATION-BOX CULVERT	EA	2.000	1000000	2000000			8000000	16000000
251	SEEDING CLASS II	ACRE	5.850	55000	321750			57600	336960
251	TEMPORARY COVER CROP	ACRE	5.850	15000	87750			36400	212940
253	STRAW MULCH	ACRE	11.700	35000	409500			28100	328770
255	ECB TYPE 3	SY	1618.000	2000	323600			3000	485400
256	RIPRAP GRADE II	CY	192.000	100000	19200000			9586	1840512
261	FIBER ROLLS 12IN	LF	3805.000	2300	875150			2200	837100
261	REMOVE FIBER ROLLS 12IN	LF	1490.000	400	59600			500	74500
262	FLOTATION SILT CURTAIN	LF	170.000	10000	1700000			11500	1955000
262	REMOVE FLOTATION SILT CURTAIN	LF	170.000	3000	510000			3000	510000
302	AGGREGATE SURFACE COURSE CL 13	TON	2408.000	2500	6020000			2938	7074704
606	16FT X 12FT PRECAST RCB CULVERT	LF	112.000	2557000	286384000			3446000	385952000
606	16FT X 12FT PRECAST RCB END SECTION	EA	4.000	50000000	200000000			46032000	184128000
702	MOBILIZATION	L SUM	1.000	55000000	55000000			104000000	104000000
704	TRAFFIC CONTROL SIGNS	UNIT	680.000	2000	136000			2000	136000
704	TYPE III BARRICADE	EA	20.000	100000	2000000			100000	2000000
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	1048.000	2000	2096000			4000	4192000
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	286.000	2000	572000			4080	1166880
709	GEOSYNTHETIC MATERIAL TYPE S1	SY	582.000	2000	1164000			5440	3166080
714	PIPE CORR STEEL .064IN 18IN	LF	114.000	100000	11400000			61380	6997320
714	PIPE CORR STEEL .064IN 24IN	LF	120.000	125000	15000000			82840	9940800
714	END SECT CORR STEEL .064IN 18IN	EA	4.000	600000	2400000			300250	1201000
714	END SECT CORR STEEL .064IN 24IN	EA	4.000	750000	3000000			434260	1737040
752	FENCE BARBED WIRE 4 STRAND-STEEL POST	LF	4072.000	2250	9162000			2500	10180000
752	TEMPORARY FENCE	LF	4165.000	1750	728875			1200	4998000
752	VEHICLE GATE	EA	3.000	675000	2025000			1500000	4500000
752	CORNER ASSEMBLY BARBED WIRE-STEEL POST	EA	8.000	450000	3600000			530000	4240000
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	71.000	19000	1349000			19000	1349000
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	213.200	18000	3837600			18000	3837600
900	TEMPORARY STREAM DIVERSION	EA	2.000	5000000	10000000			10000000	20000000
900	WETLAND MITIGATION SITE 1	ACRE	.400	57000000	22800000			57000000	22800000
	TOTAL				1090591400				1195819280
				NO LIMIT				NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MIKKELSEN AGGREGATES LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

16

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. CVD-NHU-4-002(136)906
CVD-NHU-4-002(137)144
CVD-NHU-4-083(151)920

COUNTY & DATE WARD (101) APR 08, 2022 09:30AM

LENGTH & TYPE 0.265
MINOT VARIOUS BRIDGE LOCATIONS

COMPLETION TIME 10/15/22 CONCRETE PAVING, LIGHTING, BRIDGE REPA

NO. 22910

BIDDER ENGINEERS ESTIMATE
C.C. CHECK RANK 00

BIDDER INDUSTRIAL BUILDERS INC
FARGO, ND
C.C. BOND RANK 01

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000			REJECTED			
107	RAILWAY PROTECTION INSURANCE-SITE 1	EA	1.000						
107	RAILWAY PROTECTION INSURANCE-SITE 2	EA	1.000						
107	RAILWAY PROTECTION INSURANCE-SITE 3	EA	1.000						
107	RAILROAD COORDINATION - COMPANY A	L SUM	1.000						
107	RAILROAD COORDINATION - COMPANY B	L SUM	1.000						
107	RAILROAD FLAGGING	DAY	1500.000						
202	REMOVAL OF CONCRETE	L SUM	1.000						
202	REMOVAL OF BITUMINOUS SURFACING	SY	414.000						
203	COMMON EXCAVATION-WASTE	CY	98.000						
216	WATER	M GAL	4.000						
258	CONCRETE SLOPE PROTECTION	SY	54.500						
261	FIBER ROLLS 12IN	LF	1200.000						
261	REMOVE FIBER ROLLS 12IN	LF	600.000						
302	AGGREGATE BASE COURSE CL 5	TON	173.000						
411	MILLING PAVEMENT SURFACE	SY	270.000						
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	34.000						
550	PCC PAVEMENT GRINDING	SY	405.000						
550	8.5IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	414.000						
602	CLASS AAE-3 CONCRETE	CY	93.600						
602	PENETRATING WATER REPELLENT TREATMENT	SY	6578.000						
602	BRIDGE DECK CRACK SEALING	LF	5811.000						
602	BRIDGE DECK GROOVING	SF	40776.000						
602	SPECIAL SURFACE FINISH	SF	32930.000						
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	6569.000						
616	STRUCTURAL STEEL	L SUM	1.000						
624	REMOVE PEDESTRIAN RAILING	LF	1039.800						
624	PEDESTRIAN RAILING	LF	901.300						
624	PEDESTRIAN FENCE-REMOVE & REPLACE	L SUM	1.000						
624	PEDESTRIAN SEMI-CANOPY	LF	138.700						
650	OVERLAY CONCRETE	CY	28.000						
650	DECK CONCRETE	CY	9.000						
650	CLASS 1 REMOVAL	SY	653.000						
650	CLASS 2 REMOVAL	SY	98.000						
650	CLASS 2-A REMOVAL	LF	176.000						
650	CLASS 3 REMOVAL	SY	24.000						
650	CLASS 4 REMOVAL	SY	2.000						
702	MOBILIZATION	L SUM	1.000						
704	FLAGGING	MHR	100.000						
704	TRAFFIC CONTROL SIGNS	UNIT	3328.000						
704	ATTENUATION DEVICE-TYPE B-30	EA	2.000						
704	ATTENUATION DEVICE-TYPE B-50	EA	1.000						
704	ATTENUATION DEVICE-TYPE B-55	EA	1.000						
704	TYPE III BARRICADE	EA	10.000						
704	SIDEWALK BARRICADE	EA	3.000						
704	DELINEATOR DRUMS	EA	105.000						
704	TUBULAR MARKERS	EA	66.000						

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: _____ WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. CVD-NHU-4-002(136)906
CVD-NHU-4-002(137)144
CVD-NHU-4-083(151)920

COUNTY & DATE WARD (101) APR 08, 2022 09:30AM

LENGTH & TYPE 0.265
MINOT VARIOUS BRIDGE LOCATIONS

COMPLETION TIME 10/15/22 CONCRETE PAVING, LIGHTING, BRIDGE REPA

NO. 22910

				BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00		BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 01		BIDDER C.C.	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
704	SEQUENCING ARROW PANEL-TYPE C	EA	4.000						
704	OBLITERATION OF PAVEMENT MARKING	SF	416.000						
704	PRECAST CONCRETE MED BARRIER-STATE FURNISHED	EA	210.000						
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	4.000						
708	INLET PROTECTION-SPECIAL	EA	6.000						
708	REMOVE INLET PROTECTION-SPECIAL	EA	6.000						
752	TEMPORARY SAFETY FENCE	LF	400.000						
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	35.000						
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	6.000						
762	EPOXY PVMT MK 4IN LINE	LF	793.000						
762	PREFORMED PATTERNED PVMT MK-MESSAGE	SF	32.000						
762	SHORT TERM 4IN LINE-TYPE R	LF	4271.000						
762	PREFORMED PATTERNED PVMT MK 4IN LINE	LF	416.000						
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	1966.000						
762	PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED	LF	150.000						
762	PREFORMED PATTERNED PVMT MK 8IN LINE	LF	61.000						
762	PREF PATT PVMT MK 7IN LINE CONTRAST-GROOVED	LF	570.000						
770	REVISE LIGHTING SYSTEM	EA	1.000						
930	POLYURETHANE FOAM	LBS	1704.000						
930	EXPANSION JOINT STRIP SEAL	LF	164.000						
930	MODIFY DECK DRAIN	EA	4.000						
930	DECK SPALL REPAIR	SF	91.000						
930	SPALL REPAIR	SF	371.100						
930	PIER REPAIR	SF	194.700						
930	ABUTMENT REPAIR	L SUM	1.000						
930	BARRIER REPAIR	EA	2.000						
930	BEAM END REPAIR	EA	26.000						
930	ANTI-GRAFFITI COATING	SF	18560.000						
950	EXPANSION JOINT MODIFICATION	LF	80.000						
990	GUARD POST-PERMANENT	EA	78.000						
	TOTAL								

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: _____ WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ARP-SS-5-067(014)000

NO. 22940

COUNTY & DATE BOWMAN (011) AND SLOPE (08 APR 08, 2022 09:30AM

LENGTH & TYPE 27.750

ND 67, SCRANTON N TO JCT ND 21

COMPLETION TIME 10/22/22 MILL & OVERLAY, ADA CURB RAMPS, SUBCUT

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	150000.00	150000.00	214650.00	214650.00	192500.00	192500.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	40000.00	40000.00	20000.00	20000.00	40000.00	40000.00
107	RAILROAD COORDINATION	L SUM	1.000	25000.00	25000.00	8000.00	8000.00	5000.00	5000.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	842.000	20.000	16840.00	7.920	6668.64	7.500	6315.00
202	REMOVE AGGREGATE BASE	TON	6639.000	20.000	132780.00	10.500	69709.50	10.400	69045.60
202	REMOVAL OF CURB & GUTTER	LF	526.000	10.000	5260.00	7.550	3971.30	7.400	3892.40
202	REMOVAL OF BITUMINOUS SURFACING	TON	48.000	20.000	960.00	40.470	1942.56	40.000	1920.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	12.000	100.000	1200.00	23.940	287.28	23.500	282.00
203	TOPSOIL-IMPORTED	CY	10.000	100.000	1000.00	86.560	865.60	83.000	830.00
203	COMMON EXCAVATION-SUBCUT	CY	3863.000	12.000	46356.00	19.020	73474.26	18.600	71851.80
210	FOUNDATION PREPARATION	EA	1.000	30000.000	30000.00	6332.000	6332.00	6200.000	6200.00
216	WATER	M GAL	343.000	30.000	10290.00	16.000	5488.00	16.000	5488.00
230	SHOULDER PREPARATION	MILE	53.700	500.000	26850.00	765.770	41121.85	900.000	48330.00
251	SEEDING CLASS II	ACRE	26.020	450.000	11709.00	1293.250	33650.37	580.000	15091.60
251	SEEDING CLASS III	ACRE	.60	4000.000	240.00	6683.830	401.03	13000.000	780.00
253	HYDRAULIC MULCH	ACRE	52.160	2000.000	104320.00	1315.260	68603.96	1200.000	62592.00
256	RIPRAP GRADE I	CY	146.000	100.000	14600.00	76.510	11170.46	75.000	10950.00
302	AGGREGATE BASE COURSE CL 5	TON	13946.000	25.000	348650.00	30.630	427165.98	30.000	418380.00
401	TACK COAT	GAL	21982.000	3.000	65946.00	3.330	73200.06	4.200	92324.40
411	MILLING PAVEMENT SURFACE	TON	26171.000	15.000	392565.00	14.040	367440.84	17.500	457992.50
430	RAP - SUPERPAVE FAA 43	TON	49563.000	38.000	1883394.00	43.870	2174328.81	45.000	2230335.00
430	CORED SAMPLE	EA	601.000	50.000	30050.00	48.000	28848.00	29.000	17429.00
430	PG 58S-34 ASPHALT CEMENT	TON	2280.000	850.000	1938000.00	845.000	1926600.00	845.000	1926600.00
702	MOBILIZATION	L SUM	1.000	400000.000	400000.00	358000.000	358000.00	371099.000	371099.00
704	FLAGGING	MHR	1310.000	50.000	65500.00	45.000	58950.00	52.000	68120.00
704	TRAFFIC CONTROL SIGNS	UNIT	4310.000	2.000	8620.00	2.200	9482.00	2.000	8620.00
704	PORTABLE RUMBLE STRIPS	EA	6.000	1200.000	7200.00	861.000	5166.00	820.000	4920.00
704	TYPE III BARRICADE	EA	32.000	100.000	3200.00	91.000	2912.00	90.000	2880.00
704	SIDEWALK BARRICADE	EA	24.000	65.000	1560.00	75.000	1800.00	75.000	1800.00
704	PEDESTRIAN WALKWAY	LF	120.000	15.000	1800.00	14.000	1680.00	14.000	1680.00
704	DELINEATOR DRUMS	EA	153.000	25.000	3825.00	16.000	2448.00	15.500	2371.50
704	TUBULAR MARKERS	EA	325.000	9.000	2925.00	4.000	1300.00	4.000	1300.00
704	STACKABLE VERTICAL PANELS	EA	92.000	25.000	2300.00	16.000	1472.00	15.500	1426.00
704	PILOT CAR	HR	655.000	65.000	42575.00	55.000	36025.00	57.000	37335.00
704	TEMPORARY CURB RAMP	EA	15.000	500.000	7500.00	260.000	3900.00	270.000	4050.00
706	FIELD OFFICE	EA	1.000	15000.000	15000.00	8000.000	8000.00	22000.000	22000.00
706	AGGREGATE LABORATORY	EA	1.000	8000.000	8000.00	10000.000	10000.00	19000.000	19000.00
706	BITUMINOUS LABORATORY	EA	1.000	8000.000	8000.00	5500.000	5500.00	7000.000	7000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	8000.000	8000.00	5500.000	5500.00	7000.000	7000.00
708	INLET PROTECTION-SPECIAL	EA	6.000	180.000	1080.00	130.000	780.00	165.000	990.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	6.000	50.000	300.00	45.000	270.00	27.000	162.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	11824.000	5.000	59120.00	3.500	41384.00	3.700	43748.80
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	219.000	5.000	1095.00	3.500	766.50	3.700	810.30
714	PIPE CONC REINF 15IN CL II	LF	12.000	400.000	4800.00	208.000	2496.00	200.000	2400.00
722	INLET-TYPE 2	EA	1.000	4500.000	4500.00	6566.000	6566.00	6200.000	6200.00
722	INLET SLOTTED DRAIN 15IN	LF	22.500	500.000	11250.00	537.000	12082.50	500.000	11250.00
722	ADJUST MANHOLE SPECIAL	EA	5.000	5000.000	25000.00	1185.000	5925.00	570.000	2850.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

19

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ARP-SS-5-067(014)000

NO. 22940

COUNTY & DATE BOWMAN (011) AND SLOPE (08 APR 08, 2022 09:30AM

LENGTH & TYPE 27.750

ND 67, SCRANTON N TO JCT ND 21

COMPLETION TIME 10/22/22 MILL & OVERLAY, ADA CURB RAMPS, SUBCUT

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
722	ADJUST UTILITY APPURTENANCE	EA	5000	750000	375000	480000	240000	325000	162500
748	CURB & GUTTER-TYPE I	LF	541000	80000	4328000	79530	4302573	54000	2921400
748	MOUNTABLE CURB & GUTTER-TYPE 1 SEC A	LF	103000	80000	824000	64480	664144	47000	484100
748	CURB-TYPE I	LF	151000	60000	906000	64480	973648	45000	679500
748	VALLEY GUTTER 72IN	SY	112000	180000	2016000	129280	1447936	160000	1792000
750	SIDEWALK CONCRETE 4IN	SY	383000	120000	4596000	85300	3266990	90000	3447000
750	DRIVEWAY CONCRETE 6IN REINFORCED	SY	503000	200000	10060000	108230	5443969	100000	5030000
750	DETECTABLE WARNING PANELS	SF	144000	50000	720000	75000	1080000	37000	532800
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	6140	30000	184200	25850	158719	25000	153500
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	198000	20000	396000	30160	597168	29000	574200
754	RESET SIGN PANEL	EA	4000	100000	400000	32320	129280	31000	124000
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	53706	1000000	53706000	792000	42535152	750000	40279500
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	26853	1000000	26853000	792000	21267576	750000	20139750
760	RUMBLE STRIPS - INTERSECTION	SET	1000	3000000	3000000	3952000	3952000	2850000	2850000
762	SHORT TERM 4IN LINE-TYPE NR	LF	28850400	140	4039056	120	3462048	120	3462048
762	PVMT MK PAINTED 4IN LINE	LF	11018500	350	3856475	110	1212035	110	1212035
762	PVMT MK PAINTED 6IN LINE	LF	964000	450	433800	5740	5533336	6000	5784000
762	PVMT MK PAINTED 24IN LINE	LF	153000	15000	2295000	19580	2995740	20000	3060000
930	SPALL REPAIR	SF	4150	300000	1245000	1001000	4154150	200000	830000
	TOTAL				61978051 1		62743874 1		63808399 8
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

20

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ARP-SS-5-067(014)000

COUNTY & DATE BOWMAN (011) AND SLOPE (08 APR 08, 2022 09:30AM

LENGTH & TYPE 27.750

ND 67, SCRANTON N TO JCT ND 21

COMPLETION TIME 10/22/22 MILL & OVERLAY, ADA CURB RAMPS, SUBCUT

	NO. 22940	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03	BIDDER C.C.	BIDDER C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	15000.000	15000.00				
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	5000.000	5000.00				
107	RAILROAD COORDINATION	L SUM	1.000	1000.000	1000.00				
202	REMOVAL OF CONCRETE PAVEMENT	SY	842.000	20.000	16840.00				
202	REMOVE AGGREGATE BASE	TON	6639.000	15.000	99585.00				
202	REMOVAL OF CURB & GUTTER	LF	526.000	15.000	7890.00				
202	REMOVAL OF BITUMINOUS SURFACING	TON	48.000	50.000	2400.00				
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	12.000	100.000	1200.00				
203	TOPSOIL-IMPORTED	CY	10.000	100.000	1000.00				
203	COMMON EXCAVATION-SUBCUT	CY	3863.000	26.250	101403.75				
210	FOUNDATION PREPARATION	EA	1.000	1000.000	1000.00				
216	WATER	M GAL	343.000	50.000	17150.00				
230	SHOULDER PREPARATION	MILE	53.700	300.000	16110.00				
251	SEEDING CLASS II	ACRE	26.020	1200.470	31236.23				
251	SEEDING CLASS III	ACRE	.60	6204.320	3722.26				
253	HYDRAULIC MULCH	ACRE	52.160	1220.900	63682.14				
256	RIPRAP GRADE I	CY	146.000	125.000	18250.00				
302	AGGREGATE BASE COURSE CL 5	TON	13946.000	31.000	432326.00				
401	TACK COAT	GAL	21982.000	2.500	54955.00				
411	MILLING PAVEMENT SURFACE	TON	26171.000	22.500	588847.50				
430	RAP - SUPERPAVE FAA 43	TON	49563.000	42.000	2081646.00				
430	CORED SAMPLE	EA	601.000	30.000	18030.00				
430	PG 58S-34 ASPHALT CEMENT	TON	2280.000	875.000	1995000.00				
702	MOBILIZATION	L SUM	1.000	479000.000	479000.00				
704	FLAGGING	MHR	1310.000	40.000	52400.00				
704	TRAFFIC CONTROL SIGNS	UNIT	4310.000	2.000	8620.00				
704	PORTABLE RUMBLE STRIPS	EA	6.000	800.000	4800.00				
704	TYPE III BARRICADE	EA	32.000	85.000	2720.00				
704	SIDEWALK BARRICADE	EA	24.000	70.000	1680.00				
704	PEDESTRIAN WALKWAY	LF	120.000	13.000	1560.00				
704	DELINEATOR DRUMS	EA	153.000	15.000	2295.00				
704	TUBULAR MARKERS	EA	325.000	4.000	1300.00				
704	STACKABLE VERTICAL PANELS	EA	92.000	15.000	1380.00				
704	PILOT CAR	HR	655.000	50.000	32750.00				
704	TEMPORARY CURB RAMP	EA	15.000	260.000	3900.00				
706	FIELD OFFICE	EA	1.000	10000.000	10000.00				
706	AGGREGATE LABORATORY	EA	1.000	5000.000	5000.00				
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00				
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00				
708	INLET PROTECTION-SPECIAL	EA	6.000	121.140	726.84				
708	REMOVE INLET PROTECTION-SPECIAL	EA	6.000	42.640	255.84				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	11824.000	3.000	35472.00				
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	219.000	2.500	547.50				
714	PIPE CONC REINF 15IN CL II	LF	12.000	300.000	3600.00				
722	INLET-TYPE 2	EA	1.000	4000.000	4000.00				
722	INLET SLOTTED DRAIN 15IN	LF	22.500	250.000	5625.00				
722	ADJUST MANHOLE SPECIAL	EA	5.000	3000.000	15000.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

21

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ARP-SS-5-067(014)000

COUNTY & DATE BOWMAN (011) AND SLOPE (08 APR 08, 2022 09:30AM

LENGTH & TYPE 27.750

ND 67, SCRANTON N TO JCT ND 21

COMPLETION TIME 10/22/22 MILL & OVERLAY, ADA CURB RAMPS, SUBCUT

NO. 22940

				BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03		BIDDER C.C.		BIDDER C.C.	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
722	ADJUST UTILITY APPURTENANCE	EA	5.000	500.000	2500.00				
748	CURB & GUTTER-TYPE I	LF	541.000	56.000	30296.00				
748	MOUNTABLE CURB & GUTTER-TYPE 1 SEC A	LF	103.000	58.000	5974.00				
748	CURB-TYPE I	LF	151.000	53.000	8003.00				
748	VALLEY GUTTER 72IN	SY	112.000	122.000	13664.00				
750	SIDEWALK CONCRETE 4IN	SY	383.000	68.500	26235.50				
750	DRIVEWAY CONCRETE 6IN REINFORCED	SY	503.000	91.500	46024.50				
750	DETECTABLE WARNING PANELS	SF	144.000	65.000	9360.00				
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	61.400	24.000	1473.60				
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	198.000	28.000	5544.00				
754	RESET SIGN PANEL	EA	4.000	30.000	120.00				
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	53.706	735.000	39473.91				
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	26.853	735.000	19736.96				
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	2700.000	2700.00				
762	SHORT TERM 4IN LINE-TYPE NR	LF	288504.000	.156	45006.62				
762	PVMT MK PAINTED 4IN LINE	LF	110185.000	.115	12671.28				
762	PVMT MK PAINTED 6IN LINE	LF	964.000	4.500	4338.00				
762	PVMT MK PAINTED 24IN LINE	LF	153.000	5.000	765.00				
930	SPALL REPAIR	SF	41.500	930.000	38595.00				
	TOTAL				6565037.43				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

22

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TAC-0009(054)

NO. 22943

COUNTY & DATE CASS (017) APR 08, 2022 09:30AM

LENGTH & TYPE 0.338

HORACE-CR 17- 81ST TO 76TH ROUNDABOUT

COMPLETION TIME 08/13/22 SHARED USE PATH, ADA RAMPS, CURB & GUT

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2000.00	2000.00	650.00	650.00	500.00	500.00
201	CLEARING & GRUBBING	L SUM	1.000	7500.00	7500.00	5000.00	5000.00	2500.00	2500.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	107.000	30.00	3210.00	20.00	2140.00	20.00	2140.00
203	COMMON EXCAVATION-TYPE C	CY	250.000	7.00	1750.00	38.00	9500.00	75.00	18750.00
203	REMOVE & SALVAGE TOPSOIL	CY	636.000	20.00	12720.00	26.00	16536.00	35.00	22260.00
230	SUBGRADE PREPARATION-TYPE A	STA	17.600	500.00	8800.00	300.00	5280.00	500.00	8800.00
251	SEEDING CLASS III	ACRE	.600	2000.00	1200.00	5500.00	3300.00	5000.00	3000.00
253	HYDRAULIC MULCH	ACRE	.600	4000.00	2400.00	2750.00	1650.00	2500.00	1500.00
255	ECB TYPE 2	SY	24.000	4.00	96.00	8.50	204.00	8.00	192.00
261	FIBER ROLLS 12IN	LF	1466.000	2.50	3665.00	2.20	3225.20	2.00	2932.00
261	REMOVE FIBER ROLLS 12IN	LF	768.000	.75	576.00	.65	499.20	1.00	768.00
302	AGGREGATE BASE COURSE CL 5	CY	366.000	50.00	18300.00	121.00	44286.00	100.00	36600.00
401	TACK COAT	GAL	3.000	1.00	3.00	2.70	8.10	5.00	15.00
430	SUPERPAVE FAA 43	TON	17.000	75.00	1275.00	300.00	5100.00	250.00	4250.00
430	PG 58S-28 ASPHALT CEMENT	TON	1.100	750.00	825.00	510.00	561.00	750.00	825.00
702	MOBILIZATION	L SUM	1.000	25000.00	25000.00	21500.00	21500.00	63000.00	63000.00
704	FLAGGING	MHR	40.000	40.00	1600.00	47.00	1880.00	75.00	3000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1072.000	2.50	2680.00	1.65	1768.80	1.50	1608.00
704	TYPE III BARRICADE	EA	2.000	150.00	300.00	99.00	198.00	90.00	180.00
704	SIDEWALK BARRICADE	EA	2.000	100.00	200.00	77.00	154.00	70.00	140.00
704	DELINEATOR DRUMS	EA	84.000	25.00	2100.00	143.00	12012.00	130.00	10920.00
704	TUBULAR MARKERS	EA	100.000	10.00	1000.00	3.30	330.00	3.00	300.00
714	PIPE CORR STEEL .064IN ARCH 28IN X 20IN	LF	46.000	150.00	6900.00	140.00	6440.00	200.00	9200.00
714	END SECT CORR STEEL .064IN ARCH 28IN X 20IN	EA	1.000	400.00	400.00	375.00	375.00	500.00	500.00
748	CURB & GUTTER-TYPE I	LF	37.000	35.00	1295.00	100.00	3700.00	75.00	2775.00
750	SIDEWALK - DECORATIVE	SY	8.000	160.00	1280.00	350.00	2800.00	435.00	3480.00
750	SIDEWALK CONCRETE 5IN REINF	SY	30.000	50.00	1500.00	265.00	7950.00	135.00	4050.00
750	DETECTABLE WARNING PANELS	SF	60.000	50.00	3000.00	50.00	3000.00	50.00	3000.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	17.700	25.00	442.50	28.00	495.60	24.00	424.80
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	89.000	15.00	1335.00	16.50	1468.50	15.00	1335.00
754	RESET SIGN PANEL	EA	1.000	100.00	100.00	55.00	55.00	50.00	50.00
	SUBTOTAL				113452.50		151255.60		196916.80
	OPTION 2								
750	SIDEWALK CONCRETE 5IN REINF	SY	1899.000	50.00	94950.00	92.50	175657.50	100.00	189900.00
	SUBTOTAL				94950.00		175657.50		189900.00
	TOTAL				260397.50		326913.10		386816.80
						OPT 1		OPT 1	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

23

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TAC-0009(054)

NO. 22943

COUNTY & DATE CASS (017) APR 08, 2022 09:30AM

LENGTH & TYPE 0.338

HORACE-CR 17- 81ST TO 76TH ROUNDABOUT

COMPLETION TIME 08/13/22 SHARED USE PATH, ADA RAMPS, CURB & GUT

	BIDDER	BIDDER	BIDDER
	OPP CONSTRUCTION LLC		
	GRAND FORKS, ND		
	C.C. BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4600.000	4600.00				
201	CLEARING & GRUBBING	L SUM	1.000	25000.000	25000.00				
202	REMOVAL OF BITUMINOUS SURFACING	SY	107.000	22.000	2354.00				
203	COMMON EXCAVATION-TYPE C	CY	250.000	18.000	4500.00				
203	REMOVE & SALVAGE TOPSOIL	CY	636.000	30.000	19080.00				
230	SUBGRADE PREPARATION-TYPE A	STA	17.600	2500.000	44000.00				
251	SEEDING CLASS III	ACRE	.600	8700.000	5220.00				
253	HYDRAULIC MULCH	ACRE	.600	5800.000	3480.00				
255	ECB TYPE 2	SY	24.000	8.000	192.00				
261	FIBER ROLLS 12IN	LF	1466.000	2.250	3298.50				
261	REMOVE FIBER ROLLS 12IN	LF	768.000	1.500	1152.00				
302	AGGREGATE BASE COURSE CL 5	CY	366.000	110.000	40260.00				
401	TACK COAT	GAL	3.000	1.200	3.60				
430	SUPERPAVE FAA 43	TON	17.000	220.000	3740.00				
430	PG 58S-28 ASPHALT CEMENT	TON	1.100	800.000	880.00				
702	MOBILIZATION	L SUM	1.000	96000.000	96000.00				
704	FLAGGING	MHR	40.000	80.000	3200.00				
704	TRAFFIC CONTROL SIGNS	UNIT	1072.000	2.000	2144.00				
704	TYPE III BARRICADE	EA	2.000	100.000	200.00				
704	SIDEWALK BARRICADE	EA	2.000	125.000	250.00				
704	DELINEATOR DRUMS	EA	84.000	16.000	1344.00				
704	TUBULAR MARKERS	EA	100.000	5.000	500.00				
714	PIPE CORR STEEL .064IN ARCH 28IN X 20IN	LF	46.000	130.000	5980.00				
714	END SECT CORR STEEL .064IN ARCH 28IN X 20IN	EA	1.000	2350.000	2350.00				
748	CURB & GUTTER-TYPE I	LF	37.000	75.000	2775.00				
750	SIDEWALK - DECORATIVE	SY	8.000	385.000	3080.00				
750	SIDEWALK CONCRETE 5IN REINF	SY	30.000	135.000	4050.00				
750	DETECTABLE WARNING PANELS	SF	60.000	50.000	3000.00				
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	17.700	26.400	467.28				
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	89.000	16.500	1468.50				
754	RESET SIGN PANEL	EA	1.000	55.000	55.00				
	SUBTOTAL				284623.88				
	OPTION 2								
750	SIDEWALK CONCRETE 5IN REINF	SY	1899.000	77.750	147647.25				
	SUBTOTAL				147647.25				
	TOTAL				432271.13				
				OPT 1					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

24

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-3-002(171)201

NO. 22970

COUNTY & DATE PIERCE (069) APR 08, 2022 09:30AM

LENGTH & TYPE 8.085

US 2, RP 201 TO 1 MI W OF RUGBY WB

COMPLETION TIME 09/10/22 CONCRETE PAVEMENT REPAIR & GRINDING

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER REEDE CONSTRUCTION INC ABERDEEN, SD C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER DIAMOND SURFACE INC ROGERS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10500000	10500000	7200000	7200000	3800000	3800000
570	PCC PAVEMENT GRINDING	SY	66405.000	4.150	275580.75	4.500	298822.50	5.850	388469.25
570	CONCRETE PAVEMENT REPAIR-FULL DEPTH	SY	3796.000	200.000	759200.00	190.000	721240.00	177.000	671892.00
702	MOBILIZATION	L SUM	1.000	53892090	53892.09	180000.000	180000.00	155000.000	155000.00
704	FLAGGING	MHR	200.000	50.000	10000.00	40.000	8000.00	62.500	12500.00
704	TRAFFIC CONTROL SIGNS	UNIT	2024.000	1.840	3724.16	3.000	6072.00	4.000	8096.00
704	TYPE I BARRICADE	EA	160.000	46.840	7494.40	35.000	5600.00	70.000	11200.00
704	TYPE III BARRICADE	EA	10.000	98.690	986.90	130.000	1300.00	145.000	1450.00
704	DELINEATOR DRUMS	EA	80.000	25.220	2017.60	20.000	1600.00	40.000	3200.00
704	TUBULAR MARKERS	EA	331.000	6.890	2280.59	6.000	1986.00	20.000	6620.00
704	STACKABLE VERTICAL PANELS	EA	200.000	29.890	5978.00	15.000	3000.00	40.000	8000.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	945.000	945.00	1200.000	1200.00	2000.000	2000.00
760	RUMBLE STRIPS - CONCRETE SHOULDER	MILE	.120	3084.000	370.08	56000.000	6720.00	55000.000	6600.00
760	RUMBLE STRIPS - CONCRETE MEDIAN	MILE	.110	3084.000	339.24	56000.000	6160.00	55000.000	6050.00
762	PVMT MK PAINTED-MESSAGE	SF	420.000	3.820	1604.40	6.000	2520.00	6.000	2520.00
762	PVMT MK PAINTED 4IN LINE	LF	96050.000	.070	6723.50	.100	9605.00	.150	14407.50
762	PVMT MK PAINTED 8IN LINE	LF	2297.000	.260	597.22	.500	1148.50	.500	1148.50
	TOTAL				1142233.93		1262174.00		1302953.25
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: REEDE CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

25

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-3-002(171)201

COUNTY & DATE PIERCE (069) APR 08, 2022 09:30AM

LENGTH & TYPE 8.085

US 2, RP 201 TO 1 MI W OF RUGBY WB

COMPLETION TIME 09/10/22 CONCRETE PAVEMENT REPAIR & GRINDING

NO. 22970

	BIDDER	BIDDER	BIDDER
	INTERSTATE IMPROVEMENT INC		
	FARIBAULT, MN		
C.C.	BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	7500.000	7500.00				
570	PCC PAVEMENT GRINDING	SY	66405.000	4.250	282221.25				
570	CONCRETE PAVEMENT REPAIR-FULL DEPTH	SY	3796.000	355.000	1347580.00				
702	MOBILIZATION	L SUM	1.000	425000.000	425000.00				
704	FLAGGING	MHR	200.000	55.000	11000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	2024.000	2.650	5363.60				
704	TYPE I BARRICADE	EA	160.000	32.250	5160.00				
704	TYPE III BARRICADE	EA	10.000	103.000	1030.00				
704	DELINEATOR DRUMS	EA	80.000	25.000	2000.00				
704	TUBULAR MARKERS	EA	331.000	9.000	2979.00				
704	STACKABLE VERTICAL PANELS	EA	200.000	22.000	4400.00				
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	990.000	990.00				
760	RUMBLE STRIPS - CONCRETE SHOULDER	MILE	.120	55000.000	6600.00				
760	RUMBLE STRIPS - CONCRETE MEDIAN	MILE	.110	65000.000	7150.00				
762	PVMT MK PAINTED-MESSAGE	SF	420.000	3.250	1365.00				
762	PVMT MK PAINTED 4IN LINE	LF	96050.000	.100	9605.00				
762	PVMT MK PAINTED 8IN LINE	LF	2297.000	.350	803.95				
	TOTAL				2120747.80				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: REEDE CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. CER-4717(098)
CER-4717(097)

COUNTY & DATE STUTSMAN (093) APR 08, 2022 09:30AM

LENGTH & TYPE 0.598
TWO LOCATIONS ALONG CMC 4717

COMPLETION TIME 08/20/22 GRADE RAISE, HOT BITUMINOUS PAVEMENT,

NO. 22980

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER GUTHMILLER EARTHMOVING INCORPORATED MEDINA, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER SCHERBENSKE INC JAMESTOWN, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10000.000	10000.00	16000.000	16000.00	13877.000	13877.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	2774.000	7.500	20805.00	6.500	18031.00	3.250	9015.50
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	60.000	30.000	1800.00	20.000	1200.00	12.500	750.00
203	COMMON EXCAVATION-TYPE A	CY	1284.000	10.000	12840.00	6.500	8346.00	3.250	4173.00
203	TOPSOIL	CY	1279.000	10.000	12790.00	4.000	5116.00	13.500	17266.50
203	TOPSOIL-IMPORTED	CY	1261.000	16.000	20176.00	16.000	20176.00	15.000	18915.00
203	TOPSOIL-WETLAND	CY	389.000	25.000	9725.00	16.000	6224.00	8.500	3306.50
203	COMMON EXCAVATION-SUBCUT	CY	142.000	10.000	1420.00	8.000	1136.00	43.000	6106.00
203	BORROW-EXCAVATION	CY	84980.000	12.000	1019760.00	5.500	467390.00	6.750	573615.00
216	WATER	M GAL	885.000	20.000	17700.00	25.000	22125.00	25.000	22125.00
251	SEEDING CLASS II	ACRE	3.270	525.000	1716.75	870.000	2844.90	950.000	3106.50
251	WETLAND SEED	ACRE	.590	1200.000	708.00	622.000	366.98	675.000	398.25
251	TEMPORARY COVER CROP	ACRE	3.866	225.000	869.85	46.500	179.77	50.000	193.30
253	STRAW MULCH	ACRE	7.732	400.000	3092.80	490.000	3788.68	525.000	4059.30
256	RIPRAP GRADE II	CY	3519.000	100.000	351900.00	54.000	190026.00	45.000	158355.00
260	SILT FENCE SUPPORTED	LF	427.000	4.000	1708.00	2.350	1003.45	2.500	1067.50
260	REMOVE SILT FENCE SUPPORTED	LF	427.000	1.000	427.00	1.700	725.90	2.000	854.00
261	FIBER ROLLS 12IN	LF	3735.000	3.500	13072.50	2.300	8590.50	2.500	9337.50
261	REMOVE FIBER ROLLS 12IN	LF	1710.000	1.000	1710.00	.640	1094.40	1.000	1710.00
262	FLOTATION SILT CURTAIN	LF	3520.000	18.000	63360.00	9.000	31680.00	9.500	33440.00
262	REMOVE FLOTATION SILT CURTAIN	LF	3520.000	3.500	12320.00	1.250	4400.00	1.500	5280.00
302	AGGREGATE BASE COURSE CL 5	TON	10244.000	18.000	184392.00	15.000	153660.00	13.500	138294.00
401	TACK COAT	GAL	1091.000	3.500	3818.50	8.400	9164.40	9.000	9819.00
401	PRIME COAT	GAL	2725.000	6.000	16350.00	5.250	14306.25	6.000	16350.00
401	FOG SEAL	GAL	545.000	3.500	1907.50	10.500	5722.50	13.500	7357.50
401	BLOTTER MATERIAL CL 44	TON	82.000	40.000	3280.00	26.250	2152.50	1.000	82.00
420	CRS2P EMULSIFIED ASPHALT	GAL	2461.000	3.000	7383.00	6.300	15504.30	12.000	29532.00
420	COVER COAT MATERIAL CL 41-M	TON	115.000	45.000	5175.00	77.000	8855.00	85.000	9775.00
430	SUPERPAVE FAA 43	TON	3085.000	75.000	231375.00	81.900	252661.50	86.000	265310.00
430	CORED SAMPLE	EA	22.000	35.000	770.00	47.250	1039.50	50.000	1100.00
430	PG 58S-28 ASPHALT CEMENT	TON	197.400	600.000	118440.00	766.500	151307.10	805.000	158907.00
702	MOBILIZATION	L SUM	1.000	60000.000	60000.00	90000.000	90000.00	80000.000	80000.00
704	FLAGGING	MHR	2000.000	45.000	90000.00	45.000	90000.00	35.000	70000.00
704	TRAFFIC CONTROL SIGNS	UNIT	2732.000	3.000	8196.00	2.250	6147.00	2.500	6830.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	1000.000	4000.00	982.800	3931.20	1050.000	4200.00
704	TYPE III BARRICADE	EA	8.000	125.000	1000.00	57.750	462.00	65.000	520.00
704	TUBULAR MARKERS	EA	55.000	10.000	550.00	5.500	302.50	6.000	330.00
704	STACKABLE VERTICAL PANELS	EA	110.000	25.000	2750.00	29.000	3190.00	30.000	3300.00
704	PILOT CAR	HR	1000.000	50.000	50000.00	55.000	55000.00	15.000	15000.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	787.500	787.50	825.000	825.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	1.000	1.00	10.000	10.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	120.000	3.500	420.00	3.500	420.00	5.000	600.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	3791.000	3.500	13268.50	2.000	7582.00	3.500	13268.50
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	7521.000	3.250	24443.25	2.500	18802.50	3.500	26323.50
714	PIPE CONDUIT 24IN	LF	180.000	225.000	40500.00	350.000	63000.00	195.000	35100.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	8156.000	.300	2446.80	.430	3507.08	.500	4078.00
762	PVMT MK PAINTED 4IN LINE	LF	2039.000	.500	1019.50	.100	203.90	.150	305.85

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GUTHMILLER EARTHMOVING INCORPORATED

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. CER-4717(098)
CER-4717(097)

COUNTY & DATE STUTSMAN (093) APR 08, 2022 09:30AM

LENGTH & TYPE 0.598
TWO LOCATIONS ALONG CMC 4717

COMPLETION TIME 08/20/22 GRADE RAISE, HOT BITUMINOUS PAVEMENT,

NO. 22980

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER GUTHMILLER EARTHMOVING INCORPORATED MEDINA, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER SCHERBENSKE INC JAMESTOWN, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
	TOTAL				245938595	NO LIMIT	176815431	NO LIMIT	178416820

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GUTHMILLER EARTHMOVING INCORPORATED

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

28

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. CER-4717(098)
CER-4717(097)

COUNTY & DATE STUTSMAN (093) APR 08, 2022 09:30AM

LENGTH & TYPE 0.598
TWO LOCATIONS ALONG CMC 4717

COMPLETION TIME 08/20/22 GRADE RAISE, HOT BITUMINOUS PAVEMENT,

				NO. 22980	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03		BIDDER C.C.		BIDDER C.C.	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY		BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000		45000.00	45000.00				
202	REMOVAL OF BITUMINOUS SURFACING	SY	2774.000		10.000	27740.00				
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	60.000		20.000	1200.00				
203	COMMON EXCAVATION-TYPE A	CY	1284.000		7.000	8988.00				
203	TOPSOIL	CY	1279.000		13.000	16627.00				
203	TOPSOIL-IMPORTED	CY	1261.000		25.000	31525.00				
203	TOPSOIL-WETLAND	CY	389.000		30.000	11670.00				
203	COMMON EXCAVATION-SUBCUT	CY	142.000		20.000	2840.00				
203	BORROW-EXCAVATION	CY	84980.000		7.500	637350.00				
216	WATER	M GAL	885.000		20.000	17700.00				
251	SEEDING CLASS II	ACRE	3.270		829.770	2713.35				
251	WETLAND SEED	ACRE	.590		593.220	350.00				
251	TEMPORARY COVER CROP	ACRE	3.866		44.310	171.30				
253	STRAW MULCH	ACRE	7.732		468.360	3621.36				
256	RIPRAP GRADE II	CY	3519.000		75.000	263925.00				
260	SILT FENCE SUPPORTED	LF	427.000		2.250	960.75				
260	REMOVE SILT FENCE SUPPORTED	LF	427.000		1.620	691.74				
261	FIBER ROLLS 12IN	LF	3735.000		2.180	8142.30				
261	REMOVE FIBER ROLLS 12IN	LF	1710.000		.610	1043.10				
262	FLOTATION SILT CURTAIN	LF	3520.000		8.300	29216.00				
262	REMOVE FLOTATION SILT CURTAIN	LF	3520.000		1.170	4118.40				
302	AGGREGATE BASE COURSE CL 5	TON	10244.000		17.000	174148.00				
401	TACK COAT	GAL	1091.000		8.000	8728.00				
401	PRIME COAT	GAL	2725.000		5.000	13625.00				
401	FOG SEAL	GAL	545.000		12.000	6540.00				
401	BLOTTER MATERIAL CL 44	TON	82.000		25.000	2050.00				
420	CRS2P EMULSIFIED ASPHALT	GAL	2461.000		10.780	26529.58				
420	COVER COAT MATERIAL CL 41-M	TON	115.000		75.000	8625.00				
430	SUPERPAVE FAA 43	TON	3085.000		78.000	240630.00				
430	CORED SAMPLE	EA	22.000		45.000	990.00				
430	PG 58S-28 ASPHALT CEMENT	TON	197.400		730.000	144102.00				
702	MOBILIZATION	L SUM	1.000		192850.000	192850.00				
704	FLAGGING	MHR	2000.000		25.000	50000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	2732.000		2.140	5846.48				
704	PORTABLE RUMBLE STRIPS	EA	4.000		936.000	3744.00				
704	TYPE III BARRICADE	EA	8.000		55.000	440.00				
704	TUBULAR MARKERS	EA	55.000		5.250	288.75				
704	STACKABLE VERTICAL PANELS	EA	110.000		27.680	3044.80				
704	PILOT CAR	HR	1000.000		40.000	40000.00				
706	BITUMINOUS LABORATORY	EA	1.000		750.000	750.00				
706	CONTRACTOR'S LABORATORY	EA	1.000		1.000	1.00				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	120.000		8.000	960.00				
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	3791.000		2.550	9667.05				
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	7521.000		3.150	23691.15				
714	PIPE CONDUIT 24IN	LF	180.000		305.000	54900.00				
762	SHORT TERM 4IN LINE-TYPE NR	LF	8156.000		.300	2446.80				
762	PVMT MK PAINTED 4IN LINE	LF	2039.000		.300	611.70				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GUTHMILLER EARTHMOVING INCORPORATED

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

29

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. CER-4717(098)
CER-4717(097)

COUNTY & DATE STUTSMAN (093) APR 08, 2022 09:30AM

LENGTH & TYPE 0.598
TWO LOCATIONS ALONG CMC 4717

COMPLETION TIME 08/20/22 GRADE RAISE, HOT BITUMINOUS PAVEMENT,

	NO. 22980	BIDDER	BIDDER	BIDDER
		CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
	TOTAL			NO LIMIT	2090302.61				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

30

AWARD TO: GUTHMILLER EARTHMOVING INCORPORATED

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-4-052(098)067
NH-4-052(097)112

COUNTY & DATE MCHENRY (049) AND WARD (10 APR 08, 2022 09:30AM

LENGTH & TYPE 29.862
US 52, CARPIO TO BROOKS JCT

COMPLETION TIME 09/16/22 CHIP SEAL COAT

NO. 23101

BIDDER ENGINEERS ESTIMATE

C.C. CHECK RANK 00

BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION

SAINT CLOUD, MN

C.C. BOND RANK 01

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	8750.000	8750.00	4700.000	4700.00		
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	3622.000	3622.00	2500.000	2500.00		
107	RAILROAD COORDINATION	L SUM	1.000	3000.000	3000.00	2500.000	2500.00		
420	SEAL COAT	SY	749164.000	1.360	1018863.04	2.220	1663144.08		
702	MOBILIZATION	L SUM	1.000	60000.000	60000.00	88000.000	88000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	5801.000	1.900	11021.90	2.200	12762.20		
704	PORTABLE RUMBLE STRIPS	EA	4.000	1047.000	4188.00	1500.000	6000.00		
762	PVMT MK PAINTED-MESSAGE	SF	1868.000	4.030	7528.04	5.500	10274.00		
762	EPOXY PVMT MK 24IN LINE	LF	130.000	14.970	1946.10	11.000	1430.00		
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	76.800	28.930	2221.82	55.000	4224.00		
762	EPOXY PVMT MK 6IN LINE-WET REFLECTIVE	LF	4710.000	.450	2119.50	1.100	5181.00		
762	EPOXY PVMT MK 6IN LINE-WET REFLECTIVE-GROOVED	LF	54591.000	1.060	57866.46	2.200	120100.20		
762	EPOXY PVMT MK 8IN LINE-WET REFLECTIVE-GROOVED	LF	845.000	1.810	1529.45	4.400	3718.00		
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	169758.000	.120	20370.96	.190	32254.02		
762	PVMT MK PAINTED 4IN LINE	LF	340158.000	.070	23811.06	.100	34015.80		
762	PVMT MK PAINTED 8IN LINE	LF	4654.000	.300	1396.20	.200	930.80		
762	PVMT MK PAINTED 12IN LINE	LF	156.000	2.670	416.52	11.000	1716.00		
762	PLASTIC PVMT MK FILM 8IN LINE-WET REFLECT-GROOVED	LF	361.000	10.000	3610.00	11.000	3971.00		
762	PAVEMENT MARKING MESSAGE-MASKING	SF	47.600	15.730	748.75	5.500	261.80		
	TOTAL				1233009.80		1997682.90		
						NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

31

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRO-0029(056)

NO. 23132

COUNTY & DATE MERCER (057) APR 08, 2022 09:30AM

LENGTH & TYPE 0.152

6 MI W AND 7 MI N OF GOLDEN VALLEY

COMPLETION TIME 07/01/23 STRUCTURE REPLACEMENT

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER EDWARD H SCHWARTZ CONSTRUCTION INC NEW ENGLAND, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	5000.000	5000.00	2400.000	2400.00	3716.590	3716.59
202	REMOVAL OF STRUCTURE	EA	1.000	12000.000	12000.00	9233.330	9233.33	9282.960	9282.96
202	REMOVE EXISTING FENCE	LF	1540.000	1.000	1540.00	.680	1047.20	1.160	1786.40
203	COMMON EXCAVATION-TYPE B	CY	3139.000	8.000	25112.00	3.160	9919.24	13.200	41434.80
203	TOPSOIL	CY	1012.000	10.000	10120.00	6.540	6618.48	11.960	12103.52
210	BOX CULVERT EXCAVATION	EA	1.000	8000.000	8000.00	1887.780	1887.78	9225.620	9225.62
210	CHANNEL EXCAVATION	L SUM	1.000	6000.000	6000.00	2211.110	2211.11	1991.090	1991.09
210	FOUNDATION FILL	TON	500.000	60.000	30000.00	76.950	38475.00	53.690	26845.00
210	FOUNDATION FILL-TYPE 1	CY	260.000	40.000	10400.00	108.530	28217.80	53.690	13959.40
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	8000.000	8000.00	8333.330	8333.33	9633.780	9633.78
216	WATER	M GAL	35.000	50.000	1750.00	15.000	525.00	62.090	2173.15
251	SEEDING CLASS II	ACRE	2.200	1000.000	2200.00	578.950	1273.69	2087.690	4592.92
251	WETLAND SEED	ACRE	.800	1500.000	1200.00	1315.790	1052.63	1228.830	983.06
251	TEMPORARY COVER CROP	ACRE	3.000	750.000	2250.00	131.580	394.74	136.510	409.53
253	STRAW MULCH	ACRE	6.000	500.000	3000.00	421.050	2526.30	331.320	1987.92
255	ECB TYPE 2	SY	150.000	6.000	900.00	2.110	316.50	7.180	1077.00
256	RIPRAP GRADE II	TON	500.000	75.000	37500.00	88.040	44020.00	108.200	54100.00
260	SILT FENCE UNSUPPORTED	LF	1629.000	4.000	6516.00	1.840	2997.36	1.950	3176.55
260	REMOVE SILT FENCE UNSUPPORTED	LF	1629.000	1.000	1629.00	.530	863.37	.800	1303.20
261	FIBER ROLLS 12IN	LF	688.000	4.000	2752.00	2.890	1988.32	2.200	1513.60
262	FLOTATION SILT CURTAIN	LF	150.000	20.000	3000.00	15.790	2368.50	12.110	1816.50
262	REMOVE FLOTATION SILT CURTAIN	LF	150.000	5.000	750.00	1.050	157.50	2.600	390.00
302	AGGREGATE SURFACE COURSE CL 13	TON	480.000	30.000	14400.00	61.990	29755.20	45.350	21768.00
606	12FT X 7FT PRECAST RCB CULVERT	LF	144.000	12000.000	1728000.00	1125.470	162067.68	1198.620	172612.28
606	12FT X 7FT PRECAST RCB END SECTION	EA	4.000	25000.000	100000.00	13564.830	54259.32	15992.390	63969.56
702	MOBILIZATION	L SUM	1.000	50000.000	50000.00	54234.000	54234.00	36117.290	36117.29
704	TRAFFIC CONTROL SIGNS	UNIT	319.000	5.000	1595.00	2.630	838.97	2.750	877.25
704	TYPE III BARRICADE	EA	7.000	150.000	1050.00	105.260	736.82	110.000	770.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	655.000	6.000	3930.00	3.500	2292.50	4.050	2652.75
752	FENCE BARBED WIRE 3 STRAND	LF	1800.000	4.000	7200.00	2.630	4734.00	2.760	4968.00
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	14.000	400.000	5600.00	394.740	5526.36	563.900	7894.60
900	TEMPORARY STREAM DIVERSION	EA	1.000	10000.000	10000.00	5555.560	5555.56	9179.280	9179.28
	TOTAL				5461940.00		5038175.9		5243006.0
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: EDWARD H SCHWARTZ CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

32

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRO-0029(056)

COUNTY & DATE MERCER (057) APR 08, 2022 09:30AM

LENGTH & TYPE 0.152

6 MI W AND 7 MI N OF GOLDEN VALLEY

COMPLETION TIME 07/01/23 STRUCTURE REPLACEMENT

NO. 23132

BIDDER HANSON'S EXCAVATING INC

DES LACS, ND

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10700.000	10700.00				
202	REMOVAL OF STRUCTURE	EA	1.000	9500.000	9500.00				
202	REMOVE EXISTING FENCE	LF	1540.000	1.000	1540.00				
203	COMMON EXCAVATION-TYPE B	CY	3139.000	57.00	178923.00				
203	TOPSOIL	CY	1012.000	5.500	5566.00				
210	BOX CULVERT EXCAVATION	EA	1.000	7000.000	7000.00				
210	CHANNEL EXCAVATION	L SUM	1.000	3200.000	3200.00				
210	FOUNDATION FILL	TON	500.000	67.800	33900.00				
210	FOUNDATION FILL-TYPE 1	CY	260.000	120.000	31200.00				
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	10500.000	10500.00				
216	WATER	M GAL	35.000	50.000	1750.00				
251	SEEDING CLASS II	ACRE	2.200	825.000	1815.00				
251	WETLAND SEED	ACRE	.800	1150.000	920.00				
251	TEMPORARY COVER CROP	ACRE	3.000	85.000	255.00				
253	STRAW MULCH	ACRE	6.000	390.000	2340.00				
255	ECB TYPE 2	SY	150.000	3.000	450.00				
256	RIPRAP GRADE II	TON	500.000	106.500	53250.00				
260	SILT FENCE UNSUPPORTED	LF	1629.000	2.450	3991.05				
260	REMOVE SILT FENCE UNSUPPORTED	LF	1629.000	.500	814.50				
261	FIBER ROLLS 12IN	LF	688.000	2.550	1754.40				
262	FLOTATION SILT CURTAIN	LF	150.000	9.500	1425.00				
262	REMOVE FLOTATION SILT CURTAIN	LF	150.000	1.800	270.00				
302	AGGREGATE SURFACE COURSE CL 13	TON	480.000	49.000	23520.00				
606	12FT X 7FT PRECAST RCB CULVERT	LF	144.000	1268.000	182592.00				
606	12FT X 7FT PRECAST RCB END SECTION	EA	4.000	16120.000	64480.00				
702	MOBILIZATION	L SUM	1.000	52000.000	52000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	319.000	3.000	957.00				
704	TYPE III BARRICADE	EA	7.000	125.000	875.00				
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	655.000	3.250	2128.75				
752	FENCE BARBED WIRE 3 STRAND	LF	1800.000	2.850	5130.00				
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	14.000	410.000	5740.00				
900	TEMPORARY STREAM DIVERSION	EA	1.000	12000.000	12000.00				
	TOTAL				549456.00				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: EDWARD H SCHWARTZ CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. CVD-NHU-2-020(026)000

NO. 23177

COUNTY & DATE STUTSMAN (093) APR 08, 2022 09:30AM

LENGTH & TYPE 1.341

ND 20, 1ST AVE N TO 12TH AVE NE JAMESTOWN

COMPLETION TIME 08/12/22 MILLING, HMA OVERLAY, CURB RAMPS, CPR,

				BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00		BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 01		BIDDER C.C.	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	80000.00	80000.00	46700.00	46700.00		
202	REMOVAL OF PAVEMENT	TON	389.000	42.000	16338.00	732.00	284748.00		
261	FIBER ROLLS 6IN	LF	34.000	40.000	1360.00	21.50	731.00		
261	REMOVE FIBER ROLLS 6IN	LF	34.000	4.000	136.00	21.50	731.00		
302	AGGREGATE BASE COURSE CL 5	CY	170.000	80.000	13600.00	110.00	18700.00		
401	TACK COAT	GAL	4223.000	2.500	10557.50	6.150	25971.45		
401	FOG SEAL	GAL	1872.000	2.500	4680.00	5.700	10670.40		
411	MILLING PAVEMENT SURFACE	TON	6808.000	14.000	95312.00	16.200	110289.60		
430	RAP - SUPERPAVE FAA 45	TON	6630.000	50.000	331500.00	60.060	398197.80		
430	CORED SAMPLE	EA	118.000	42.000	4956.00	24.700	2914.60		
430	PATCHING	TON	184.000	360.000	66240.00	165.000	30360.00		
430	PG 58H-28 ASPHALT CEMENT	TON	302.000	650.000	196300.00	900.000	271800.00		
570	DOWEL BARS	EA	53.000	19.000	1007.00	10.000	530.00		
5709	9IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	46.000	220.000	10120.00	140.000	6440.00		
570	TRANSVERSE PCC JOINT CLEANING & SEALING	LF	100.000	10.000	1000.00	17.000	1700.00		
570	SPALL REPAIR-PARTIAL DEPTH	SF	718.000	76.000	54568.00	34.600	24842.80		
702	MOBILIZATION	L SUM	1.000	120000.000	120000.00	76500.000	76500.00		
704	FLAGGING	MHR	500.000	49.000	24500.00	39.000	19500.00		
704	TRAFFIC CONTROL SIGNS	UNIT	3192.000	2.000	6384.00	3.400	10852.80		
704	TYPE I BARRICADE	EA	4.000	70.000	280.00	57.100	228.40		
704	TYPE III BARRICADE	EA	10.000	110.000	1100.00	125.000	1250.00		
704	SIDEWALK BARRICADE	EA	13.000	70.000	910.00	55.300	718.90		
704	PEDESTRIAN WALKWAY	LF	306.000	17.000	5202.00	13.700	4192.20		
704	DELINEATOR DRUMS	EA	236.000	28.000	6608.00	25.900	6112.40		
704	TUBULAR MARKERS	EA	417.000	8.000	3336.00	5.400	2251.80		
704	STACKABLE VERTICAL PANELS	EA	8.000	40.000	320.00	39.700	317.60		
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1200.000	2400.00	988.000	1976.00		
704	PILOT CAR	HR	100.000	52.000	5200.00	60.500	6050.00		
704	OBLITERATION OF PAVEMENT MARKING	SF	1187.000	2.300	2730.10	1.400	1661.80		
704	TEMPORARY CURB RAMP	EA	5.000	750.000	3750.00	912.000	4560.00		
706	BITUMINOUS LABORATORY	EA	1.000	4500.000	4500.00	969.000	969.00		
706	CONTRACTOR'S LABORATORY	EA	1.000	4500.000	4500.00	1.000	1.00		
708	INLET PROTECTION-SPECIAL	EA	20.000	235.000	4700.00	64.800	1296.00		
708	REMOVE INLET PROTECTION-SPECIAL	EA	20.000	52.000	1040.00	10.800	216.00		
722	ADJUST GATE VALVE BOX	EA	7.000	620.000	4340.00	246.000	1722.00		
722	ADJUST MANHOLE	EA	3.000	1200.000	3600.00	676.000	2028.00		
748	CURB & GUTTER-TYPE I	LF	700.000	55.000	38500.00	43.200	30240.00		
750	SIDEWALK CONCRETE 4IN	SY	306.000	130.000	39780.00	76.700	23470.20		
750	DETECTABLE WARNING PANELS	SF	69.000	55.000	3795.00	70.200	4843.80		
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	184.000	30.000	5520.00	26.300	4839.20		
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	348.000	19.000	6612.00	22.700	7899.60		
754	RESET SIGN PANEL	EA	11.000	70.000	770.00	63.500	698.50		
762	PVMT MK PAINTED-MESSAGE	SF	248.000	4.500	1116.00	6.950	1723.60		
762	EPOXY PVMT MK CURB TOP & FACE	LF	1665.000	13.000	21645.00	4.200	6993.00		
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	44.000	35.000	1540.00	47.400	2085.60		
762	SHORT TERM 4IN LINE-TYPE NR	LF	25752.000	.150	3862.80	.200	5150.40		
762	SHORT TERM 8IN LINE-TYPE NR	LF	1412.000	.300	423.60	.700	988.40		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

34

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. CVD-NHU-2-020(026)000

COUNTY & DATE STUTSMAN (093) APR 08, 2022 09:30AM

LENGTH & TYPE 1.341

ND 20, 1ST AVE N TO 12TH AVE NE JAMESTOW

COMPLETION TIME 08/12/22 MILLING, HMA OVERLAY, CURB RAMPS, CPR,

NO. 23177

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
762	PVMT MK PAINTED 4IN LINE	LF	13298.000	.090	1196.82	.130	1728.74		
762	PVMT MK PAINTED 6IN LINE	LF	2413.000	1.200	2895.60	3.100	7480.30		
762	PVMT MK PAINTED 8IN LINE	LF	1059.000	.400	423.60	.260	275.34		
762	PVMT MK PAINTED 24IN LINE	LF	699.000	5.200	3634.80	8.050	5626.95		
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	640.000	4.900	3136.00	7.050	4512.00		
762	PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED	LF	202.000	11.000	2222.00	12.600	2545.20		
762	PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED	LF	387.000	12.000	4644.00	14.200	5495.40		
762	PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED	LF	35.000	40.000	1400.00	70.600	2471.00		
770	LED LUMINAIRE - TYPE A	EA	7.000	1800.000	12600.00	648.000	4536.00		
770	LED LUMINAIRE - 100 WATT	EA	42.000	1600.000	67200.00	486.000	20412.00		
770	REMOVE STREET LIGHT LUMINAIRE	EA	49.000	500.000	24500.00	54.000	2646.00		
920	STRUCTURAL ENGINEER	MHR	60.000	190.000	11400.00	124.000	7440.00		
970	LANDSCAPE PREPARATION	SY	778.000	27.000	21006.00	33.600	26140.80		
	TOTAL				130089.82		125835.58		
						NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-1-031(019)095
H-1-024(024)000
SS-1-031(020)110

COUNTY & DATE MERCER (057), OLIVER (065) APR 08, 2022 09:30AM

LENGTH & TYPE 23.524
ND 31, ND 25 N TO JCT ND 200A

COMPLETION TIME 10/01/22 MICRO-MILL, SLURRY SEAL AND MICRO-SURF

NO. 23186

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	12402.000	12402.00	4400.000	4400.00	8647.000	8647.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	3500.000	3500.00	2500.000	2500.00	1500.000	1500.00
107	RAILROAD COORDINATION	L SUM	1.000	1000.000	1000.00	5000.000	5000.00	500.000	500.00
411	MICRO-MILL	SY	379745.000	.800	303796.00	.990	375947.55	1.000	379745.00
420	SAND SEAL	SY	10263.000	1.000	10263.00	2.500	25657.50	3.000	30789.00
421	AGGREGATE FOR MICROSURFACING TYPE III	TON	1813.000	65.000	117845.00	75.000	135975.00	140.000	253820.00
421	ASPHALT EMULSION FOR MICROSURFACING	GAL	60439.000	2.000	120878.00	3.800	229668.20	4.400	265931.60
422	AGGREGATE FOR SLURRY SEAL-TYPE III	TON	2860.000	80.000	228800.00	75.000	214500.00	120.000	343200.00
422	ASPHALT EMULSION FOR SLURRY SEAL	GAL	95316.000	3.000	285948.00	3.560	339324.96	4.100	390795.60
702	MOBILIZATION	L SUM	1.000	63633.550	63633.55	188000.000	188000.00	171000.000	171000.00
704	TRAFFIC CONTROL SIGNS	UNIT	4525.000	2.000	9050.00	1.350	6108.75	1.250	5656.25
704	PORTABLE RUMBLE STRIPS	EA	12.000	500.000	6000.00	1500.000	18000.00	400.000	4800.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	44.800	1300.000	58240.00	1250.000	56000.00	1200.000	53760.00
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	22.400	1600.000	35840.00	1250.000	28000.00	1200.000	26880.00
760	RUMBLE STRIPS - INTERSECTION	SET	2.000	2700.000	5400.00	3500.000	7000.00	3000.000	6000.00
762	PVMT MK PAINTED-MESSAGE	SF	52.000	5.000	260.00	5.250	273.00	5.000	260.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	342105.000	.110	37631.55	.120	41052.60	.110	37631.55
762	PVMT MK PAINTED 4IN LINE	LF	361714.000	.070	25319.98	.110	39788.54	.130	47022.82
762	PVMT MK PAINTED 24IN LINE	LF	79.000	10.000	790.00	5.250	414.75	7.000	553.00
	TOTAL				1326597.08		1717610.85		2028491.82
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

36

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-6-297(013)002
NHU-6-081(110)942

COUNTY & DATE GRAND FORKS (035) APR 08, 2022 09:30AM

LENGTH & TYPE 0.223
GRAND FORKS, DEMERS AVENUE OVERPASS

COMPLETION TIME 09/23/22 STRUCTURE REPAIRS AND INCIDENTALS, SID

NO. 23191

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER PCI ROADS LLC SAINT MICHAEL, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10000000	10000000	10089000	10089000	13000000	13000000
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	4000000	4000000	5000000	5000000	12000000	12000000
107	RAILROAD COORDINATION	L SUM	1.000	1000000	1000000	2500000	2500000	60000000	60000000
107	RAILROAD FLAGGING	DAY	1500.000	4000	6000000	20000	30000000	40000	60000000
202	REMOVAL OF CONCRETE	L SUM	1.000	10000000	10000000	131885500	131885500	60000000	60000000
202	REMOVAL OF CONCRETE PAVEMENT	SY	900.000	2000	1800000	7500	6750000	3000	2700000
210	CLASS 1 EXCAVATION	L SUM	1.000	8000000	8000000	5600000	5600000	50000000	50000000
252	SOD	SY	1800.000	3000	5400000	1000	1800000	1000	1800000
258	REMOVE & REPLACE CONCRETE SLOPE PROTECTION	SY	100.000	25000	2500000	55000	5500000	35000	3500000
570	SPALL REPAIR-PARTIAL DEPTH	SF	12300.000	8000	98400000	24500	301350000	20000	246000000
602	CLASS AE-3 CONCRETE	CY	1540.000	200000	308000000	307311	473258940	300000	462000000
602	PENETRATING WATER REPELLENT TREATMENT	SY	8585.000	5250	45071250	4770	40950450	5700	48934500
602	BRIDGE DECK CRACK SEALING	LF	4984.000	6000	29904000	4250	21182000	3500	17444000
602	BARRIER REPAIR	SF	13396.000	27500	368390000	22500	301410000	30000	401880000
612	REINFORCING STEEL-GRADE 60	LBS	20520.000	500	10260000	2250	46170000	1500	30780000
616	BEARING MODIFICATION	EA	23.000	2500000	57500000	2822900	64926700	2500000	57500000
650	DECK SPALL REPAIR	SF	884.400	25000	22110000	22500	19899000	15000	13266000
702	MOBILIZATION	L SUM	1.000	130000000	130000000	411364600	411364600	272400000	272400000
704	FLAGGING	MHR	1280.000	5000	6400000	34550	44224000	5600	7168000
704	TRAFFIC CONTROL SIGNS	UNIT	3042.000	200	608400	2250	6844500	2400	730080
704	ATTENUATION DEVICE-TYPE B-35	EA	1.000	300000	300000	2100000	2100000	250000	250000
704	TYPE III BARRICADE	EA	18.000	10000	180000	8500	153000	10000	180000
704	SIDEWALK BARRICADE	EA	9.000	5000	45000	6000	54000	7500	67500
704	DELINEATOR DRUMS	EA	124.000	2500	310000	2500	310000	2600	322400
704	TUBULAR MARKERS	EA	65.000	600	39000	800	52000	900	58500
704	SEQUENCING ARROW PANEL-TYPE C	EA	4.000	1000000	4000000	700000	2800000	735000	2940000
704	OBLITERATION OF PAVEMENT MARKING	SF	950.000	300	285000	275	261250	280	266000
704	PORTABLE PRECAST CONCRETE MED BARRIER	LF	1400.000	7000	98000000	62500	87500000	105000	147000000
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.000	4000000	8000000	2650000	5300000	2800000	5600000
708	INLET PROTECTION-SPECIAL	EA	27.000	23000	621000	13100	353700	20000	540000
708	REMOVE INLET PROTECTION-SPECIAL	EA	27.000	5000	135000	2500	67500	4000	108000
722	CASTING CATCH BASIN-TYPE A	EA	1.000	1300000	1300000	2500000	2500000	3500000	3500000
750	SIDEWALK CONCRETE BIKEWAY	SY	900.000	10000	9000000	7500	6750000	5000	4500000
762	PVMT MK PAINTED-MESSAGE	SF	144.000	500	72000	991	142704	1040	149760
762	SHORT TERM 4IN LINE-TYPE R	LF	4105.000	100	410500	215	882575	230	944150
762	SHORT TERM 24IN LINE-TYPE R	LF	62.000	1500	93000	1800	111600	1900	117800
762	PVMT MK PAINTED 4IN LINE	LF	9524.000	100	952400	320	3047680	340	3238160
762	PVMT MK PAINTED 8IN LINE	LF	1231.000	500	615500	640	787840	680	837080
930	SHORING	EA	5.000	8000000	40000000	8045450	40227250	11400000	57000000
930	SILICONE SEALANT	LF	256.000	2500	640000	3250	832000	4000	1024000
930	EXPANSION JOINT STRIP SEAL	LF	114.000	100000	11400000	371310	42329340	300000	34200000
930	CRACK SEALING	LF	90.000	10000	900000	15310	1377900	80000	7200000
930	BRIDGE REPAIR-BEARING	L SUM	1.000	50000000	50000000	143131660	143131660	450000000	450000000
930	SPALL REPAIR	SF	411.700	300000	123510000	245000	100866500	280000	115276000
930	PIER REPAIR	SF	76.000	420000	31920000	285000	21660000	420000	31920000
930	ABUTMENT REPAIR	SF	10.000	350000	3500000	450000	4500000	800000	8000000
930	CONCRETE POST REPAIR	EA	244.000	500000	122000000	375000	91500000	900000	219600000

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PCI ROADS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-6-297(013)002
NHU-6-081(110)942

COUNTY & DATE GRAND FORKS (035) APR 08, 2022 09:30AM

LENGTH & TYPE 0.223
GRAND FORKS, DEMERS AVENUE OVERPASS

COMPLETION TIME 09/23/22 STRUCTURE REPAIRS AND INCIDENTALS, SID

NO. 23191

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER PCI ROADS LLC SAINT MICHAEL, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
	TOTAL				15434721 5		19596761 0		25369716 4
						NO LIMIT		1 JOB	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PCI ROADS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-6-297(013)002
NHU-6-081(110)942

COUNTY & DATE GRAND FORKS (035) APR 08, 2022 09:30AM

LENGTH & TYPE 0.223
GRAND FORKS, DEMERS AVENUE OVERPASS

COMPLETION TIME 09/23/22 STRUCTURE REPAIRS AND INCIDENTALS, SID

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	NO. 23191 BIDDER SWINGEN CONSTRUCTION CO GRAND FORKS, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2476.000	2476.00				
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	22776.000	22776.00				
107	RAILROAD COORDINATION	L SUM	1.000	30053.000	30053.00				
107	RAILROAD FLAGGING	DAY	1500.000	100.000	150000.00				
202	REMOVAL OF CONCRETE	L SUM	1.000	300000.000	300000.00				
202	REMOVAL OF CONCRETE PAVEMENT	SY	9.000	100.000	900.00				
210	CLASS 1 EXCAVATION	L SUM	1.000	50000.000	50000.00				
252	SOD	SY	18.000	380.000	6840.00				
258	REMOVE & REPLACE CONCRETE SLOPE PROTECTION	SY	10.000	500.000	5000.00				
570	SPALL REPAIR-PARTIAL DEPTH	SF	123.000	350.000	43050.00				
602	CLASS AE-3 CONCRETE	CY	15.400	12000.000	184800.00				
602	PENETRATING WATER REPELLENT TREATMENT	SY	8585.000	12.000	103020.00				
602	BRIDGE DECK CRACK SEALING	LF	4984.000	12.000	59808.00				
602	BARRIER REPAIR	SF	1339.600	385.000	515746.00				
612	REINFORCING STEEL-GRADE 60	LBS	2052.000	25.000	51300.00				
616	BEARING MODIFICATION	EA	23.000	2400.000	55200.00				
650	DECK SPALL REPAIR	SF	884.400	60.000	53064.00				
702	MOBILIZATION	L SUM	1.000	300000.000	300000.00				
704	FLAGGING	MHR	1280.000	58.500	74880.00				
704	TRAFFIC CONTROL SIGNS	UNIT	3042.000	3.000	9126.00				
704	ATTENUATION DEVICE-TYPE B-35	EA	1.000	2500.000	2500.00				
704	TYPE III BARRICADE	EA	18.000	100.000	1800.00				
704	SIDEWALK BARRICADE	EA	9.000	70.000	630.00				
704	DELINEATOR DRUMS	EA	124.000	30.000	3720.00				
704	TUBULAR MARKERS	EA	65.000	9.000	585.00				
704	SEQUENCING ARROW PANEL-TYPE C	EA	4.000	1000.000	4000.00				
704	OBLITERATION OF PAVEMENT MARKING	SF	950.000	3.000	2850.00				
704	PORTABLE PRECAST CONCRETE MED BARRIER	LF	1400.000	125.000	175000.00				
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.000	3000.000	6000.00				
708	INLET PROTECTION-SPECIAL	EA	27.000	300.000	8100.00				
708	REMOVE INLET PROTECTION-SPECIAL	EA	27.000	150.000	4050.00				
722	CASTING CATCH BASIN-TYPE A	EA	1.000	6800.000	6800.00				
750	SIDEWALK CONCRETE BIKEWAY	SY	9.000	400.000	3600.00				
762	PVMT MK PAINTED-MESSAGE	SF	144.000	12.000	1728.00				
762	SHORT TERM 4IN LINE-TYPE R	LF	4105.000	3.000	12315.00				
762	SHORT TERM 24IN LINE-TYPE R	LF	62.000	20.000	1240.00				
762	PVMT MK PAINTED 4IN LINE	LF	9524.000	.500	4762.00				
762	PVMT MK PAINTED 8IN LINE	LF	1231.000	1.000	1231.00				
930	SHORING	EA	5.000	15000.000	75000.00				
930	SILICONE SEALANT	LF	256.000	8.000	2048.00				
930	EXPANSION JOINT STRIP SEAL	LF	114.000	400.000	45600.00				
930	CRACK SEALING	LF	90.000	35.000	3150.00				
930	BRIDGE REPAIR-BEARING	L SUM	1.000	100000.000	100000.00				
930	SPALL REPAIR	SF	411.700	400.000	164680.00				
930	PIER REPAIR	SF	76.000	200.000	15200.00				
930	ABUTMENT REPAIR	SF	10.000	400.000	4000.00				
930	CONCRETE POST REPAIR	EA	244.000	500.000	122000.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PCI ROADS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-6-297(013)002
NHU-6-081(110)942

COUNTY & DATE GRAND FORKS (035) APR 08, 2022 09:30AM

LENGTH & TYPE 0.223
GRAND FORKS, DEMERS AVENUE OVERPASS

COMPLETION TIME 09/23/22 STRUCTURE REPAIRS AND INCIDENTALS, SID

NO. 23191

BIDDER SWINGEN CONSTRUCTION CO
GRAND FORKS, ND
C.C. BOND RANK 03

BIDDER
C.C.

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
	TOTAL			NO LIMIT	2790628.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

40

AWARD TO: PCI ROADS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEN-7-085(124)151

NO. 23269

COUNTY & DATE MCKENZIE (053) APR 08, 2022 09:30AM

LENGTH & TYPE 0.000

US 85, 1 MI W OF ARNEGARD

COMPLETION TIME 11/05/22 ENVIRONMENTAL SENSOR STATION (ESS) & A

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER EDLING ELECTRIC INC BISMARCK, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER PARSONS ELECTRIC LLC MINNEAPOLIS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3600.000	3600.00	1350.000	1350.00	1850.000	1850.00
702	MOBILIZATION	L SUM	1.000	20000.000	20000.00	20000.000	20000.00	22950.000	22950.00
704	FLAGGING	MHR	80.000	50.000	4000.00	65.000	5200.00	60.000	4800.00
704	TRAFFIC CONTROL SIGNS	UNIT	1138.000	2.000	2276.00	2.650	3015.70	.050	56.90
704	DELINEATOR DRUMS	EA	350.000	20.000	7000.00	33.000	11550.00	.690	241.50
704	TUBULAR MARKERS	EA	100.000	100.000	10000.00	110.000	11000.00	.690	69.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	2500.000	2500.00	750.000	750.00	1.000	1.00
772	INSTALL ESS STATION/RWIS	EA	1.000	322000.000	322000.00	196400.000	196400.00	204200.000	204200.00
	TOTAL				3515760.00		2233007.70		2295689.50
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: EDLING ELECTRIC INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

41

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEN-7-085(124)151

COUNTY & DATE MCKENZIE (053) APR 08, 2022 09:30AM

LENGTH & TYPE 0.000

US 85, 1 MI W OF ARNEGARD

COMPLETION TIME 11/05/22 ENVIRONMENTAL SENSOR STATION (ESS) & A

NO. 23269

				BIDDER STRATA CORPORATION		BIDDER		BIDDER	
				GRAND FORKS, ND					
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	C.C. BOND RANK 03 BID PRICE	AMOUNT	C.C. BID PRICE	AMOUNT	C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2100.000	2100.00				
702	MOBILIZATION	L SUM	1.000	28000.000	28000.00				
704	FLAGGING	MHR	8.000	45.000	360.00				
704	TRAFFIC CONTROL SIGNS	UNIT	1138.000	2.000	2276.00				
704	DELINEATOR DRUMS	EA	35.000	20.000	700.00				
704	TUBULAR MARKERS	EA	10.000	5.000	50.00				
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	325.000	325.00				
772	INSTALL ESS STATION/RWIS	EA	1.000	220680.000	220680.00				
	TOTAL				254491.00				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: EDLING ELECTRIC INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ARP-SS-4-037(029)043

COUNTY & DATE MCLEAN (055) APR 08, 2022 09:30AM

LENGTH & TYPE 12.078

ND 37, E JCT 1804 E TO GARRISON

COMPLETION TIME 10/15/22 HMA OVERLAY

NO. 23300

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER BECHTOLD PAVING INC MINOT, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	13800000	13800000	12200000	12200000	9947000	9947000
230	SHOULDER PREPARATION	MILE	24.156	540400	13053990	180000	4348008	425000	10266300
302	AGGREGATE SURFACE COURSE CL 13	TON	126.000	25000	315000	53000	667800	45000	567000
401	TACK COAT	GAL	12657.000	2500	31642500	3800	48096600	3000	37971000
411	MILLING PAVEMENT SURFACE	SY	450.000	1200	540000	16000	7200000	12000	5400000
430	SUPERPAVE FAA 43	TON	28351.000	33100	93841810	38800	110001880	40000	113404000
430	CORED SAMPLE	EA	192.000	34300	658560	80000	15360000	75000	14400000
430	PG 58S-34 ASPHALT CEMENT	TON	1701.000	529750	90110475	720000	122472000	730000	124173000
702	MOBILIZATION	L SUM	1.000	99599600	99599600	105000000	105000000	104366000	104366000
704	FLAGGING	MHR	300.000	50000	15000000	48000	14400000	45000	13500000
704	TRAFFIC CONTROL SIGNS	UNIT	2249.000	1800	4048200	1650	3710850	1500	3373500
704	PORTABLE RUMBLE STRIPS	EA	4.000	1027500	4110000	940000	3760000	1200000	4800000
704	PILOT CAR	HR	125.000	65000	8125000	65000	8125000	75000	9375000
706	BITUMINOUS LABORATORY	EA	1.000	3123100	3123100	4000000	4000000	4000000	4000000
706	CONTRACTOR'S LABORATORY	EA	1.000	3065950	3065950	4000000	4000000	4000000	4000000
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	22.814	888700	20274800	850000	19391900	1200000	27376800
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	11.527	1012200	11667663	850000	9797795	1200000	13832400
762	SHORT TERM 4IN LINE-TYPE NR	LF	121902.000	120	14628224	130	15847226	120	14628224
762	PVMT MK PAINTED 4IN LINE	LF	168178.000	080	13454240	090	15136020	110	18499580
	TOTAL				210539161		262179046		267717582
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BECHTOLD PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

43

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ARP-SS-4-037(029)043

COUNTY & DATE MCLEAN (055) APR 08, 2022 09:30AM

LENGTH & TYPE 12.078

ND 37, E JCT 1804 E TO GARRISON

COMPLETION TIME 10/15/22 HMA OVERLAY

NO. 23300

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER ANDERSON WESTERN INC BISMARCK, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	5000.000	5000.00	12500.000	12500.00		
230	SHOULDER PREPARATION	MILE	24.156	500.000	12078.00	359.000	8672.00		
302	AGGREGATE SURFACE COURSE CL 13	TON	126.000	50.000	6300.00	31.110	3919.86		
401	TACK COAT	GAL	12657.000	2.000	25314.00	.370	4645.19		
411	MILLING PAVEMENT SURFACE	SY	450.000	10.000	4500.00	2.320	1044.00		
430	SUPERPAVE FAA 43	TON	28351.000	42.890	1215974.39	36.397	1031891.35		
430	CORED SAMPLE	EA	192.000	25.000	4800.00	20.000	3840.00		
430	PG 58S-34 ASPHALT CEMENT	TON	1701.000	775.000	1318275.00	900.540	1531818.54		
702	MOBILIZATION	L SUM	1.000	1450000.000	1450000.00	835000.000	835000.00		
704	FLAGGING	MHR	300.000	35.000	10500.00	47.000	14100.00		
704	TRAFFIC CONTROL SIGNS	UNIT	2249.000	1.500	3373.50	1.500	3373.50		
704	PORTABLE RUMBLE STRIPS	EA	4.000	850.000	3400.00	850.000	3400.00		
704	PILOT CAR	HR	125.000	50.000	6250.00	57.000	7125.00		
706	BITUMINOUS LABORATORY	EA	1.000	3000.000	3000.00	6500.000	6500.00		
706	CONTRACTOR'S LABORATORY	EA	1.000	3000.000	3000.00	6000.000	6000.00		
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	22.814	795.000	18137.13	942.700	21506.76		
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	11.527	795.000	9163.97	942.700	10866.50		
762	SHORT TERM 4IN LINE-TYPE NR	LF	121902.000	.130	15847.26	.121	14750.14		
762	PVMT MK PAINTED 4IN LINE	LF	168178.000	.095	15976.91	.084	14126.95		
	TOTAL				2825890.16		2834835.79		
				NO LIMIT		1 JOB			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BECHTOLD PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

44

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ARP-SS-4-014(042)045
ARP-SS-4-014(037)114

COUNTY & DATE MCHENRY (049) AND SHERIDAN APR 08, 2022 09:30AM

LENGTH & TYPE 28.850
ND 14, JCT ND 200 E TO E JCT US 52

COMPLETION TIME 10/15/22 ASPHALT MILL & OVERLAY

NO. 23302

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER BECHTOLD PAVING INC MINOT, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	31541.100	31541.10	20500.000	20500.00	17531.000	17531.00
230	SHOULDER PREPARATION	MILE	56.074	540.400	30302.39	125.000	7009.25	454.030	25459.28
302	AGGREGATE SURFACE COURSE CL 13	TON	441.000	25.000	11025.00	40.000	17640.00	29.830	13155.03
401	TACK COAT	GAL	42214.300	2.500	105535.75	3.300	139307.19	2.630	111023.61
401	FOG SEAL	GAL	22680.770	2.500	56701.93	3.560	80743.54	2.830	64186.58
411	MILLING PAVEMENT SURFACE	SY	380418.000	1.200	456501.60	.660	251075.88	.770	292921.86
430	RAP - SUPERPAVE FAA 43	TON	50308.000	32.300	1624948.40	31.600	1589732.80	35.830	1802535.64
430	CORED SAMPLE	EA	456.000	34.300	15640.80	65.000	29640.00	62.000	28272.00
430	PG 58S-34 ASPHALT CEMENT	TON	3016.660	529.750	1598075.64	700.000	2111662.00	671.000	2024178.86
702	MOBILIZATION	L SUM	1.000	210000.000	210000.00	400000.000	400000.00	295000.000	295000.00
704	FLAGGING	MHR	1560.000	50.000	78000.00	20.000	31200.00	38.000	59280.00
704	TRAFFIC CONTROL SIGNS	UNIT	5428.000	1.800	9770.40	1.550	8413.40	1.600	8684.80
704	PORTABLE RUMBLE STRIPS	EA	7.000	1027.500	7192.50	735.000	5145.00	838.000	5866.00
704	TYPE III BARRICADE	EA	9.000	110.000	990.00	93.000	837.00	95.000	855.00
704	DELINEATOR DRUMS	EA	20.000	28.500	570.00	26.000	520.00	27.000	540.00
704	TUBULAR MARKERS	EA	152.000	8.000	1216.00	5.200	790.40	6.000	912.00
704	SEQUENCING ARROW PANEL-TYPE A	EA	1.000	790.000	790.00	525.000	525.00	727.000	727.00
704	PILOT CAR	HR	624.000	65.000	40560.00	21.000	13104.00	48.000	29952.00
706	BITUMINOUS LABORATORY	EA	2.000	3123.100	6246.20	1000.000	2000.00	4500.000	9000.00
706	CONTRACTOR'S LABORATORY	EA	2.000	3065.950	6131.90	1000.000	2000.00	4500.000	9000.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	54.994	888.700	48873.17	750.000	41245.50	764.000	42015.42
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	27.497	1012.200	27832.46	750.000	20622.75	764.000	21007.71
760	RUMBLE STRIPS - INTERSECTION	SET	2.000	2816.200	5632.40	4100.000	8200.00	4109.000	8218.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	324525.000	.120	38943.00	.130	42188.25	.160	51924.00
762	PVMT MK PAINTED 4IN LINE	LF	413893.000	.080	33111.44	.080	33111.44	.070	28972.51
762	PVMT MK PAINTED 8IN LINE	LF	75.000	.380	28.50	.520	39.00	3.000	225.00
762	PVMT MK PAINTED 24IN LINE	LF	172.000	5.000	860.00	6.200	1066.40	5.000	860.00
	TOTAL				4447020.58		4858318.80		4952303.30
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BECHTOLD PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

45

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ARP-SS-4-014(042)045
ARP-SS-4-014(037)114

COUNTY & DATE MCHENRY (049) AND SHERIDAN APR 08, 2022 09:30AM

LENGTH & TYPE 28.850
ND 14, JCT ND 200 E TO E JCT US 52

COMPLETION TIME 10/15/22 ASPHALT MILL & OVERLAY

NO. 23302

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	18000.000	18000.00	3500.000	3500.00	22500.000	22500.00
230	SHOULDER PREPARATION	MILE	56.074	330.000	18504.42	550.000	30840.70	630.000	35326.62
302	AGGREGATE SURFACE COURSE CL 13	TON	441.000	35.000	15435.00	35.000	15435.00	29.000	12789.00
401	TACK COAT	GAL	42214.300	2.500	105535.75	2.000	84428.60	3.400	143528.62
401	FOG SEAL	GAL	22680.770	3.000	68042.31	2.000	45361.54	3.650	82784.81
411	MILLING PAVEMENT SURFACE	SY	380418.000	.600	228250.80	1.000	380418.00	.580	220642.44
430	RAP - SUPERPAVE FAA 43	TON	50308.000	43.000	2163244.00	38.730	1948428.84	31.650	1592248.20
430	CORED SAMPLE	EA	456.000	15.000	6840.00	25.000	11400.00	81.000	36936.00
430	PG 58S-34 ASPHALT CEMENT	TON	3016.660	695.000	2096578.70	750.000	2262495.00	905.000	2730077.30
702	MOBILIZATION	L SUM	1.000	228950.000	228950.00	200000.000	200000.00	102500.000	102500.00
704	FLAGGING	MHR	1560.000	32.000	49920.00	35.000	54600.00	43.200	67392.00
704	TRAFFIC CONTROL SIGNS	UNIT	5428.000	1.500	8142.00	1.500	8142.00	1.550	8413.40
704	PORTABLE RUMBLE STRIPS	EA	7.000	700.000	4900.00	700.000	4900.00	735.000	5145.00
704	TYPE III BARRICADE	EA	9.000	90.000	810.00	90.000	810.00	94.500	850.50
704	DELINEATOR DRUMS	EA	20.000	25.000	500.00	25.000	500.00	26.250	525.00
704	TUBULAR MARKERS	EA	152.000	5.000	760.00	5.000	760.00	5.250	798.00
704	SEQUENCING ARROW PANEL-TYPE A	EA	1.000	500.000	500.00	500.000	500.00	540.000	540.00
704	PILOT CAR	HR	624.000	42.000	26208.00	45.000	28080.00	54.000	33696.00
706	BITUMINOUS LABORATORY	EA	2.000	2500.000	5000.00	1000.000	2000.00	4320.000	8640.00
706	CONTRACTOR'S LABORATORY	EA	2.000	2500.000	5000.00	1000.000	2000.00	4320.000	8640.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	54.994	725.000	39870.65	725.000	39870.65	761.000	41850.43
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	27.497	725.000	19935.33	725.000	19935.33	761.000	20925.22
760	RUMBLE STRIPS - INTERSECTION	SET	2.000	3200.000	6400.00	3200.000	6400.00	3360.000	6720.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	324525.000	.130	42188.25	.128	41539.20	.130	42188.25
762	PVMT MK PAINTED 4IN LINE	LF	413893.000	.080	33111.44	.077	31869.76	.080	33111.44
762	PVMT MK PAINTED 8IN LINE	LF	75.000	.500	37.50	.500	37.50	.530	39.75
762	PVMT MK PAINTED 24IN LINE	LF	172.000	6.000	1032.00	6.000	1032.00	6.300	1083.60
	TOTAL				5193696.15		5225284.12		5259891.58
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BECHTOLD PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ARP-SS-4-014(042)045
ARP-SS-4-014(037)114

COUNTY & DATE MCHENRY (049) AND SHERIDAN APR 08, 2022 09:30AM

LENGTH & TYPE 28.850
ND 14, JCT ND 200 E TO E JCT US 52

COMPLETION TIME 10/15/22 ASPHALT MILL & OVERLAY

NO. 23302

BIDDER ANDERSON WESTERN INC
BISMARCK, ND
C.C. BOND RANK 06

BIDDER
C.C.

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	24000.000	24000.00				
230	SHOULDER PREPARATION	MILE	56.074	305.000	17102.57				
302	AGGREGATE SURFACE COURSE CL 13	TON	441.000	30.480	13441.68				
401	TACK COAT	GAL	42214.300	3.620	152815.77				
401	FOG SEAL	GAL	22680.770	4.360	98888.16				
411	MILLING PAVEMENT SURFACE	SY	380418.000	.790	300530.22				
430	RAP - SUPERPAVE FAA 43	TON	50308.000	29.450	1481570.60				
430	CORED SAMPLE	EA	456.000	20.000	9120.00				
430	PG 58S-34 ASPHALT CEMENT	TON	3016.660	855.910	2581989.46				
702	MOBILIZATION	L SUM	1.000	334400.000	334400.00				
704	FLAGGING	MHR	1560.000	47.000	73320.00				
704	TRAFFIC CONTROL SIGNS	UNIT	5428.000	1.500	8142.00				
704	PORTABLE RUMBLE STRIPS	EA	7.000	700.000	4900.00				
704	TYPE III BARRICADE	EA	9.000	90.000	810.00				
704	DELINEATOR DRUMS	EA	20.000	25.000	500.00				
704	TUBULAR MARKERS	EA	152.000	5.000	760.00				
704	SEQUENCING ARROW PANEL-TYPE A	EA	1.000	500.000	500.00				
704	PILOT CAR	HR	624.000	57.000	35568.00				
706	BITUMINOUS LABORATORY	EA	2.000	1000.000	2000.00				
706	CONTRACTOR'S LABORATORY	EA	2.000	1000.000	2000.00				
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	54.994	868.500	47762.29				
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	27.497	868.500	23881.14				
760	RUMBLE STRIPS - INTERSECTION	SET	2.000	3200.000	6400.00				
762	SHORT TERM 4IN LINE-TYPE NR	LF	324525.000	.128	41539.20				
762	PVMT MK PAINTED 4IN LINE	LF	413893.000	.077	31869.76				
762	PVMT MK PAINTED 8IN LINE	LF	75.000	.500	37.50				
762	PVMT MK PAINTED 24IN LINE	LF	172.000	6.000	1032.00				
	TOTAL				5294880.35				
				1 JOB					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BECHTOLD PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

47

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-5-094(155)053

COUNTY & DATE STARK (089) APR 08, 2022 09:30AM

LENGTH & TYPE 11.987

I94, SOUTH HEART TO E OF DICKINSON EB/WB

COMPLETION TIME 10/15/22 CONCRETE PAVEMENT REPAIR & GRINDING

NO. 23326

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER DIAMOND SURFACE INC ROGERS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER EMERY SAPP & SONS INC COLUMBIA, MO C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	17700000	17700000	9000000	9000000	21700000	21700000
302	AGGREGATE BASE COURSE CL 7	TON	950.000	55.000	52250.00	115.000	109250.00	155.000	147250.00
570	PCC PAVEMENT GRINDING	SY	331114.000	2.800	927119.20	3.980	1317833.72	5.450	1804571.30
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	1881.000	11.500	21631.50	14.000	26334.00	8.000	15048.00
570	CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	6380.000	260.000	1658800.00	133.000	848540.00	200.000	1276000.00
570	SPALL REPAIR-PARTIAL DEPTH	SF	1047.000	64.500	67531.50	75.000	78525.00	64.000	67008.00
702	MOBILIZATION	L SUM	1.000	175000.000	175000.00	224900.000	224900.00	380465.000	380465.00
704	FLAGGING	MHR	720.000	50.000	36000.00	62.500	45000.00	72.000	51840.00
704	TRAFFIC CONTROL SIGNS	UNIT	2925.000	2.500	7312.50	4.700	13747.50	3.000	8775.00
704	TYPE I BARRICADE	EA	31.000	45.000	1395.00	70.000	2170.00	59.000	1829.00
704	TYPE III BARRICADE	EA	27.000	100.000	2700.00	140.000	3780.00	100.000	2700.00
704	DELINEATOR DRUMS	EA	79.000	30.000	2370.00	40.000	3160.00	24.000	1896.00
704	TUBULAR MARKERS	EA	487.000	6.000	2922.00	17.000	8279.00	8.000	3896.00
704	STACKABLE VERTICAL PANELS	EA	62.000	30.000	1860.00	44.000	2728.00	24.000	1488.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1200.000	2400.00	3500.000	7000.00	1058.000	2116.00
760	RUMBLE STRIPS - CONCRETE SHOULDER	MILE	.383	3500.000	1340.50	50000.000	19150.00	41000.000	15703.00
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	215746.000	1.200	258895.20	1.210	261052.66	1.280	276154.88
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	2038.000	5.000	10190.00	3.500	7133.00	2.560	5217.28
762	SHORT TERM 4IN LINE-TYPE NR	LF	25958.000	.130	3374.54	.280	7268.24	.510	13238.58
	TOTAL				32507919.94		29948512.00		40968960.04
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: DIAMOND SURFACE INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-5-094(155)053

COUNTY & DATE STARK (089) APR 08, 2022 09:30AM

LENGTH & TYPE 11.987

I94, SOUTH HEART TO E OF DICKINSON EB/WB

COMPLETION TIME 10/15/22 CONCRETE PAVEMENT REPAIR & GRINDING

NO. 23326

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: INTERSTATE IMPROVEMENT INC FARIBAULT, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER: KNIFE RIVER CORPORATION - NORTH CENTRAL SAUK RAPIDS, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10500000	10500000	78105000	7810500		
302	AGGREGATE BASE COURSE CL 7	TON	950.000	125.000	118750.00	100.000	95000.00		
570	PCC PAVEMENT GRINDING	SY	331114.000	3.950	1307900.30	4.100	1357567.40		
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	1881.000	14.000	26334.00	12.000	22572.00		
570	CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	6380.000	220.000	1403600.00	320.000	2041600.00		
570	SPALL REPAIR-PARTIAL DEPTH	SF	1047.000	65.000	68055.00	140.000	146580.00		
702	MOBILIZATION	L SUM	1.000	925000.000	925000.00	927500.000	927500.00		
704	FLAGGING	MHR	720.000	55.000	39600.00	47.750	34380.00		
704	TRAFFIC CONTROL SIGNS	UNIT	2925.000	4.300	12577.50	4.000	11700.00		
704	TYPE I BARRICADE	EA	31.000	53.450	1656.95	50.000	1550.00		
704	TYPE III BARRICADE	EA	27.000	107.000	2889.00	100.000	2700.00		
704	DELINEATOR DRUMS	EA	79.000	32.050	2531.95	30.000	2370.00		
704	TUBULAR MARKERS	EA	487.000	10.700	5210.90	10.000	4870.00		
704	STACKABLE VERTICAL PANELS	EA	62.000	37.400	2318.80	35.000	2170.00		
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	3225.000	6450.00	3000.000	6000.00		
760	RUMBLE STRIPS - CONCRETE SHOULDER	MILE	.383	38500.000	14745.50	35655.000	13655.87		
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	215746.000	1.000	215746.00	.950	204958.70		
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	2038.000	3.250	6623.50	3.000	6114.00		
762	SHORT TERM 4IN LINE-TYPE NR	LF	25958.000	.300	7787.40	.250	6489.50		
	TOTAL				41782768.0		49658824.7		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: DIAMOND SURFACE INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-CVD-1127(066)

COUNTY & DATE DICKEY (021) APR 08, 2022 09:30AM

LENGTH & TYPE 11.504

COMPLETION TIME CMC 1127 FROM 2 MI S OF FULLERTON, NORTH 10/15/22 MILLING, RAP-HOT MIX ASPHALT OVERLAY &

NO. 23339

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	125000.00	125000.00	145000.00	145000.00	117000.00	117000.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	40000.00	40000.00	60000.00	60000.00	40000.00	40000.00
203	COMMON EXCAVATION-SUBCUT	CY	860.000	25.00	21500.00	43.70	37582.00	20.000	17200.00
216	WATER	M GAL	172.000	30.000	5160.00	31.000	5332.00	15.000	2580.00
230	SHOULDER PREPARATION	MILE	22.924	1000.000	22924.00	670.000	15359.08	1100.000	25216.40
302	AGGREGATE BASE COURSE CL 5	TON	2869.000	20.000	57380.00	24.150	69286.35	15.000	43035.00
401	FOG SEAL	GAL	16138.000	3.250	52448.50	3.400	54869.20	3.000	48414.00
411	MILLING PAVEMENT SURFACE	SY	164743.000	1.250	205928.75	.800	131794.40	1.000	164743.00
430	RAP - SUPERPAVE FAA 43	TON	31037.000	37.000	1148369.00	33.650	104439.505	46.250	1435461.25
430	FIBER HMA ADDITIVE	LBS	3998.000	95.000	379810.00	75.000	299850.00	71.000	283858.00
430	CORED SAMPLE	EA	378.000	35.000	13230.00	81.000	30618.00	15.000	5670.00
430	PG 58S-28 ASPHALT CEMENT	TON	1707.000	650.000	1109550.00	782.000	133487.400	615.000	1049805.00
702	MOBILIZATION	L SUM	1.000	150000.000	150000.00	55850.000	55850.00	183300.000	183300.00
704	FLAGGING	MHR	600.000	40.000	24000.00	43.200	25920.00	32.000	19200.00
704	TRAFFIC CONTROL SIGNS	UNIT	2106.000	1.850	3896.10	2.100	4422.60	2.000	4212.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	1200.000	2400.00	837.750	1675.50	798.000	1596.00
704	TUBULAR MARKERS	EA	288.000	5.500	1584.00	5.050	1454.40	4.850	1396.80
704	PILOT CAR	HR	250.000	50.000	12500.00	54.000	13500.00	42.000	10500.00
706	BITUMINOUS LABORATORY	EA	1.000	3500.000	3500.00	2700.000	2700.00	1500.000	1500.00
706	CONTRACTOR'S LABORATORY	EA	1.000	3500.000	3500.00	2700.000	2700.00	1500.000	1500.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	2579.000	2.000	5158.00	4.500	11605.50	5.000	12895.00
760	RUMBLE STRIPS - INTERSECTION	SET	2.000	3000.000	6000.00	2940.000	5880.00	2800.000	5600.00
762	PVMT MK PAINTED-MESSAGE	SF	265.000	4.250	1126.25	4.800	1272.00	4.600	1219.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	81924.000	.120	9830.88	.190	15565.56	.180	14746.32
762	PVMT MK PAINTED 4IN LINE	LF	27308.000	.100	2730.80	.100	2730.80	.090	2457.72
	TOTAL				3259026.28		3189736.44		3351805.49
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: R J ZAVORAL & SONS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-CVD-1127(066)

COUNTY & DATE DICKEY (021) APR 08, 2022 09:30AM

LENGTH & TYPE 11.504

COMPLETION TIME CMC 1127 FROM 2 MI S OF FULLERTON, NORTH 10/15/22 MILLING, RAP-HOT MIX ASPHALT OVERLAY &

NO. 23339

	BIDDER	BIDDER	BIDDER
	CENTRAL SPECIALTIES INC	MARK SAND & GRAVEL COMPANY	
	ALEXANDRIA, MN	FERGUS FALLS, MN	
	C.C. BOND RANK 03	C.C. BOND RANK 04	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3000.00	3000.00	1000.00	1000.00		
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	2500.000	2500.00	6500.000	6500.00		
203	COMMON EXCAVATION-SUBCUT	CY	860.000	15.000	12900.00	40.000	34400.00		
216	WATER	M GAL	172.000	25.000	4300.00	85.000	14620.00		
230	SHOULDER PREPARATION	MILE	22.924	2500.000	57310.00	3825.000	87684.30		
302	AGGREGATE BASE COURSE CL 5	TON	2869.000	25.000	71725.00	35.900	102997.10		
401	FOG SEAL	GAL	16138.000	2.000	32276.00	4.000	64552.00		
411	MILLING PAVEMENT SURFACE	SY	164743.000	1.250	205928.75	1.100	181217.30		
430	RAP - SUPERPAVE FAA 43	TON	31037.000	40.740	1264447.38	49.100	1523916.70		
430	FIBER HMA ADDITIVE	LBS	3998.000	105.050	41998.90	75.000	29985.00		
430	CORED SAMPLE	EA	378.000	25.000	9450.00	40.000	15120.00		
430	PG 58S-28 ASPHALT CEMENT	TON	1707.000	750.000	1280250.00	780.000	1331460.00		
702	MOBILIZATION	L SUM	1.000	250000.000	250000.00	235000.000	235000.00		
704	FLAGGING	MHR	600.000	35.000	21000.00	100.000	60000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	2106.000	2.000	4212.00	2.000	4212.00		
704	PORTABLE RUMBLE STRIPS	EA	2.000	798.000	1596.00	798.000	1596.00		
704	TUBULAR MARKERS	EA	288.000	4.850	1396.80	4.850	1396.80		
704	PILOT CAR	HR	250.000	50.000	12500.00	125.000	31250.00		
706	BITUMINOUS LABORATORY	EA	1.000	100000.000	100000.00	100000.000	100000.00		
706	CONTRACTOR'S LABORATORY	EA	1.000	100000.000	100000.00	100000.000	100000.00		
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	2579.000	2.500	6447.50	12.500	32237.50		
760	RUMBLE STRIPS - INTERSECTION	SET	2.000	2800.000	5600.00	2500.000	5000.00		
762	PVMT MK PAINTED-MESSAGE	SF	265.000	4.600	1219.00	4.600	1219.00		
762	SHORT TERM 4IN LINE-TYPE NR	LF	81924.000	.177	14500.55	.177	14500.55		
762	PVMT MK PAINTED 4IN LINE	LF	27308.000	.092	2512.34	.092	2512.34		
	TOTAL				3687061.22		4072241.59		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: R J ZAVORAL & SONS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

51

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ARP-HES-4-999(042)

COUNTY & DATE BOTTINEAU (009), MCHENRY (APR 08, 2022 09:30AM

LENGTH & TYPE 357.911
VAR US/STATE HWYS MINOT DISTRICT

COMPLETION TIME 11/05/22 DELINEATORS

NO. 23358

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER DAKOTA FENCE COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER TRAFFIC SAFETY SERVICES INC BISMARCK, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4300.000	4300.00	2321.750	2321.75	5000.000	5000.00
702	MOBILIZATION	L SUM	1.000	350000.000	350000.00	201710.000	201710.00	884000.000	884000.00
704	TRAFFIC CONTROL SIGNS	UNIT	462.000	2.000	924.00	2.000	924.00	2.000	924.00
704	PROTECTION VEHICLE	L SUM	1.000	105000.000	105000.00	100000.000	100000.00	75000.000	75000.00
754	RESET DELINEATOR	EA	1242.000	50.000	62100.00	67.000	83214.00	58.000	72036.00
754	DELINEATORS-TYPE A	EA	6478.000	45.000	291510.00	62.000	401636.00	58.000	375724.00
	TOTAL				498834.00		518266.75		617084.00
						NO LIMIT		2 JOBS	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: DAKOTA FENCE COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ARP-HES-4-999(042)

COUNTY & DATE BOTTINEAU (009), MCHENRY (APR 08, 2022 09:30AM

LENGTH & TYPE 357.911
VAR US/STATE HWYS MINOT DISTRICT

COMPLETION TIME 11/05/22 DELINEATORS

NO. 23358

	BIDDER	BIDDER	BIDDER
	NEWMAN SIGNS INC		
	JAMESTOWN, ND		
C.C.	BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4250.000	4250.00				
702	MOBILIZATION	L SUM	1.000	166155.000	166155.00				
704	TRAFFIC CONTROL SIGNS	UNIT	462.000	1.000	462.00				
704	PROTECTION VEHICLE	L SUM	1.000	62000.000	62000.00				
754	RESET DELINEATOR	EA	1242.000	55.000	68310.00				
754	DELINEATORS-TYPE A	EA	6478.000	54.000	349812.00				
	TOTAL				650989.00				
				2 JOBS					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: DAKOTA FENCE COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

53

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ARP-HES-7-999(021)

COUNTY & DATE BURKE (013), DIVIDE (023) APR 08, 2022 09:30AM

LENGTH & TYPE 282.509
VAR US/STATE HWYS WILLISTON DISTRICT

COMPLETION TIME 11/05/22 DELINEATORS

NO. 23359

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: DAKOTA FENCE COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: TRAFFIC SAFETY SERVICES INC BISMARCK, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4100.000	4100.00	2224.620	2224.62	5000.000	5000.00
702	MOBILIZATION	L SUM	1.000	35000.000	35000.00	16556.000	16556.00	78300.000	78300.00
704	TRAFFIC CONTROL SIGNS	UNIT	462.000	2.000	924.00	2.000	924.00	2.000	924.00
704	PROTECTION VEHICLE	L SUM	1.000	100000.000	100000.00	10000.000	10000.00	75000.000	75000.00
754	RESET DELINEATOR	EA	239.000	50.000	11950.00	69.250	16550.75	57.000	13623.00
754	DELINEATORS-TYPE A	EA	7009.000	45.000	315405.00	64.250	450328.25	57.000	399513.00
	TOTAL				467379.00		496583.62		572360.00
						NO LIMIT		2 JOBS	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: DAKOTA FENCE COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

54

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ARP-HES-7-999(021)

COUNTY & DATE BURKE (013), DIVIDE (023) APR 08, 2022 09:30AM

LENGTH & TYPE 282.509
VAR US/STATE HWYS WILLISTON DISTRICT

COMPLETION TIME 11/05/22 DELINEATORS

NO. 23359

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER NEWMAN SIGNS INC JAMESTOWN, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4300.000	4300.00				
702	MOBILIZATION	L SUM	1.000	176155.000	176155.00				
704	TRAFFIC CONTROL SIGNS	UNIT	462.000	1.000	462.00				
704	PROTECTION VEHICLE	L SUM	1.000	62000.000	62000.00				
754	RESET DELINEATOR	EA	239.000	55.000	13145.00				
754	DELINEATORS-TYPE A	EA	7009.000	54.000	378486.00				
	TOTAL				634548.00				
				2 JOBS					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: DAKOTA FENCE COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ARP-HES-3-999(048)

COUNTY & DATE BENSON (005), CAVALIER (01 APR 08, 2022 09:30AM

LENGTH & TYPE 426.377

VAR US/STATE HWYS DEVILS LAKE DISTRICT

COMPLETION TIME 11/05/22 DELINEATORS

NO. 23360

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER NEWMAN SIGNS INC JAMESTOWN, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER DAKOTA FENCE COMPANY FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	41000.00	41000.00	2850.00	2850.00	2348.09	2348.09
702	MOBILIZATION	L SUM	1.000	350000.00	350000.00	459240.00	459240.00	207110.00	207110.00
704	TRAFFIC CONTROL SIGNS	UNIT	462.000	2.00	924.00	1.00	462.00	2.00	924.00
704	PROTECTION VEHICLE	L SUM	1.000	62000.00	62000.00	38000.00	38000.00	100000.00	100000.00
754	RESET DELINEATOR	EA	260.000	50.00	13000.00	55.00	14300.00	66.50	17290.00
754	DELINEATORS-TYPE A	EA	7689.000	45.00	346005.00	53.00	407517.00	61.50	472873.50
	TOTAL				461029.00		509053.00		524146.59
						2 JOBS		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NEWMAN SIGNS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

56

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ARP-HES-3-999(048)

COUNTY & DATE BENSON (005), CAVALIER (01 APR 08, 2022 09:30AM

LENGTH & TYPE 426.377

VAR US/STATE HWYS DEVILS LAKE DISTRICT

COMPLETION TIME 11/05/22 DELINEATORS

NO. 23360

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER TRAFFIC SAFETY SERVICES INC BISMARCK, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	5000.000	5000.00				
702	MOBILIZATION	L SUM	1.000	40550.000	40550.00				
704	TRAFFIC CONTROL SIGNS	UNIT	462.000	2.000	924.00				
704	PROTECTION VEHICLE	L SUM	1.000	80000.000	80000.00				
754	RESET DELINEATOR	EA	260.000	63.000	16380.00				
754	DELINEATORS-TYPE A	EA	7689.000	63.000	484407.00				
	TOTAL				627261.00				
				2 JOBS					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NEWMAN SIGNS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ARP-HES-5-999(027)

COUNTY & DATE ADAMS (001), BOWMAN (011) APR 08, 2022 09:30AM

LENGTH & TYPE 482.976

VAR US/STATE HWYS DICKINSON DISTRICT

COMPLETION TIME 11/05/22 DELINEATORS

NO. 23364

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER DAKOTA FENCE COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER TRAFFIC SAFETY SERVICES INC BISMARCK, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	5100.000	5100.00	3234.840	3234.84	5000.000	5000.00
702	MOBILIZATION	L SUM	1.000	350000.000	350000.00	242020.000	242020.00	400000.000	400000.00
704	TRAFFIC CONTROL SIGNS	UNIT	462.000	2.000	924.00	2.000	924.00	2.000	924.00
704	PROTECTION VEHICLE	L SUM	1.000	150000.000	150000.00	100000.000	100000.00	100500.000	100500.00
754	RESET DELINEATOR	EA	231.000	50.000	11550.00	67.250	15534.75	55.000	12705.00
754	DELINEATORS-TYPE A	EA	10734.000	45.000	483030.00	62.250	668191.50	55.000	590370.00
	TOTAL				685604.00		722087.09		749499.00
						NO LIMIT		2 JOBS	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: DAKOTA FENCE COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

58

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ARP-HES-5-999(027)

COUNTY & DATE ADAMS (001), BOWMAN (011) APR 08, 2022 09:30AM

LENGTH & TYPE 482.976
VAR US/STATE HWYS DICKINSON DISTRICT

COMPLETION TIME 11/05/22 DELINEATORS

NO. 23364

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER NEWMAN SIGNS INC JAMESTOWN, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	5000.000	5000.00				
702	MOBILIZATION	L SUM	1.000	176155.000	176155.00				
704	TRAFFIC CONTROL SIGNS	UNIT	462.000	1.000	462.00				
704	PROTECTION VEHICLE	L SUM	1.000	66000.000	66000.00				
754	RESET DELINEATOR	EA	231.000	55.000	12705.00				
754	DELINEATORS-TYPE A	EA	10734.000	53.000	568902.00				
	TOTAL				829224.00				
				2 JOBS					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: DAKOTA FENCE COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-CVD-1427(059)

COUNTY & DATE EDDY (027) APR 08, 2022 09:30AM

LENGTH & TYPE 1.809 CMC 1427 FROM ND HWY 15, NORTH

COMPLETION TIME 10/15/22 HMA OVERLAY, CHIP SEAL

NO. 23422

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10000.000	10000.00	2821.000	2821.00	2500.000	2500.00
216	WATER	M GAL	155.000	20.000	3100.00	.750	116.25	15.000	2325.00
302	AGGREGATE BASE COURSE CL 5	TON	500.000	25.000	12500.00	22.000	11000.00	22.000	11000.00
302	RESHAPE AGGREGATE BASE COURSE	STA	67.000	200.000	13400.00	200.000	13400.00	125.000	8375.00
401	FOG SEAL	GAL	1560.000	4.000	6240.00	4.700	7332.00	4.680	7300.80
401	SS1H OR CSS1H OR MS1 EMULSIFIED ASPHALT	GAL	1575.000	3.000	4725.00	6.500	10237.50	4.850	7638.75
411	MILLING PAVEMENT SURFACE	SY	624.000	10.000	6240.00	.750	468.00	10.000	6240.00
420	CRS2P EMULSIFIED ASPHALT	GAL	10776.000	2.500	26940.00	5.200	56035.20	5.190	55927.44
420	COVER COAT MATERIAL CL 41	TON	338.000	40.000	13520.00	78.000	26364.00	77.900	26330.20
430	SUPERPAVE FAA 43	TON	5068.000	50.000	253400.00	67.000	339556.00	58.000	293944.00
430	CORED SAMPLE	EA	29.000	100.000	2900.00	16.000	464.00	15.000	435.00
430	PG 58S-28 ASPHALT CEMENT	TON	335.000	650.000	217750.00	750.000	251250.00	610.000	204350.00
702	MOBILIZATION	L SUM	1.000	80000.000	80000.00	18250.000	18250.00	104200.000	104200.00
704	FLAGGING	MHR	60.000	40.000	2400.00	38.000	2280.00	46.000	2760.00
704	TRAFFIC CONTROL SIGNS	UNIT	2118.000	2.000	4236.00	1.500	3177.00	2.000	4236.00
704	TUBULAR MARKERS	EA	65.000	6.750	438.75	5.250	341.25	4.000	260.00
704	PILOT CAR	HR	30.000	50.000	1500.00	59.000	1770.00	56.000	1680.00
706	BITUMINOUS LABORATORY	EA	1.000	8500.000	8500.00	400.000	400.00	1500.000	1500.00
706	CONTRACTOR'S LABORATORY	EA	1.000	8500.000	8500.00	400.000	400.00	1500.000	1500.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	7440.000	.200	1488.00	.230	1711.20	.220	1636.80
762	PVMT MK PAINTED 4IN LINE	LF	26544.000	.300	7963.20	.110	2919.84	.110	2919.84
920	BIOLOGIST	L SUM	1.000	5000.000	5000.00	3550.000	3550.00	7500.000	7500.00
	TOTAL				690740.95		753843.24		754558.83
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

60

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-CVD-1427(059)

COUNTY & DATE EDDY (027) APR 08, 2022 09:30AM

LENGTH & TYPE 1.809

CMC 1427 FROM ND HWY 15, NORTH

COMPLETION TIME 10/15/22 HMA OVERLAY, CHIP SEAL

NO. 23422

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER BITUMINOUS PAVING IN C ORTONVILLE, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	40000.00	40000.00	1800.00	1800.00		
216	WATER	M GAL	155.000	50.000	7750.00	35.000	5425.00		
302	AGGREGATE BASE COURSE CL 5	TON	500.000	30.000	15000.00	30.000	15000.00		
302	RESHAPE AGGREGATE BASE COURSE	STA	67.000	300.000	20100.00	185.000	12395.00		
401	FOG SEAL	GAL	1560.000	7.000	10920.00	4.850	7566.00		
401	SS1H OR CSS1H OR MS1 EMULSIFIED ASPHALT	GAL	1575.000	3.500	5512.50	3.500	5512.50		
411	MILLING PAVEMENT SURFACE	SY	624.000	20.000	12480.00	27.750	17316.00		
420	CRS2P EMULSIFIED ASPHALT	GAL	10776.000	5.000	53880.00	5.350	57651.60		
420	COVER COAT MATERIAL CL 41	TON	338.000	98.000	33124.00	80.250	27124.50		
430	SUPERPAVE FAA 43	TON	5068.000	53.000	268604.00	74.900	379593.20		
430	CORED SAMPLE	EA	29.000	40.000	1160.00	100.000	2900.00		
430	PG 58S-28 ASPHALT CEMENT	TON	335.000	800.000	268000.00	520.000	174200.00		
702	MOBILIZATION	L SUM	1.000	190000.000	190000.00	70685.000	70685.00		
704	FLAGGING	MHR	60.000	60.000	3600.00	58.000	3480.00		
704	TRAFFIC CONTROL SIGNS	UNIT	2118.000	3.000	6354.00	2.000	4236.00		
704	TUBULAR MARKERS	EA	65.000	5.000	325.00	4.000	260.00		
704	PILOT CAR	HR	30.000	80.000	2400.00	68.000	2040.00		
706	BITUMINOUS LABORATORY	EA	1.000	7000.000	7000.00	2000.000	2000.00		
706	CONTRACTOR'S LABORATORY	EA	1.000	7000.000	7000.00	2000.000	2000.00		
762	SHORT TERM 4IN LINE-TYPE NR	LF	7440.000	.500	3720.00	.140	1041.60		
762	PVMT MK PAINTED 4IN LINE	LF	26544.000	.200	5308.80	.140	3716.16		
920	BIOLOGIST	L SUM	1.000	4500.000	4500.00	2500.000	2500.00		
	TOTAL				759738.30		798442.56		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

61

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-3-999(052)

COUNTY & DATE BENSON (005), EDDY (027), APR 08, 2022 09:30AM

LENGTH & TYPE 47.832

VAR US/STATE HWYS - SPIRIT LAKE RES

COMPLETION TIME 09/03/22 PAVEMENT MARKING

NO. 23423

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER J & J STRIPING CARRINGTON, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MUSCHA PAVEMENT MARKING INC COLFAX, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	800.000	800.00	3000.000	3000.00	1000.000	1000.00
702	MOBILIZATION	L SUM	1.000	16764.80	16764.80	15000.000	15000.00	55000.000	55000.00
762	PVMT MK PAINTED-MESSAGE	SF	192.000	4.030	773.76	3.000	576.00	7.060	1355.52
762	PVMT MK INSTALLATION	MILE	110.000	291.860	32104.60	354.300	38973.00	357.800	39358.00
762	PVMT MK PAINTED 8IN LINE	LF	2108.000	.260	548.08	.300	632.40	1.020	2150.16
762	PVMT MK PAINTED 24IN LINE	LF	22.000	4.690	103.18	5.000	110.00	6.120	134.64
	TOTAL				36006.10		44791.40		49498.32
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: J & J STRIPING

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

62

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-3-999(052)

COUNTY & DATE BENSON (005), EDDY (027), APR 08, 2022 09:30AM

LENGTH & TYPE 47.832

VAR US/STATE HWYS - SPIRIT LAKE RES

COMPLETION TIME 09/03/22 PAVEMENT MARKING

NO. 23423

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER NORTHSTAR SAFETY INC WEST FARGO, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER WEST RIVER STRIPING COMPANY MANDAN, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER TRAFFIC SAFETY SERVICES INC BISMARCK, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	250.000	250.00	1500.000	1500.00	650.000	650.00
702	MOBILIZATION	L SUM	1.000	6500.000	6500.00	18750.000	18750.00	6500.000	6500.00
762	PVMT MK PAINTED-MESSAGE	SF	192.000	15.000	2880.00	59.80	11481.60	50.000	9600.00
762	PVMT MK INSTALLATION	MILE	110.000	4500.000	495000.00	3654.40	401984.00	5280.000	580800.00
762	PVMT MK PAINTED 8IN LINE	LF	2108.000	.200	421.60	.430	906.44	.200	421.60
762	PVMT MK PAINTED 24IN LINE	LF	22.000	7.000	154.00	6.110	134.42	7.000	154.00
	TOTAL				597056.60		626374.26		667656.60
				NO LIMIT		NO LIMIT		2 JOBS	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: J & J STRIPING

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

63

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-9-999(486)

COUNTY & DATE DUNN (025), MCKENZIE (053) APR 08, 2022 09:30AM

LENGTH & TYPE 100.241
VAR STATE HWYS - FORT BERTHOLD RESV

COMPLETION TIME 09/03/22 PAVEMENT MARKING

NO. 23424

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: WEST RIVER STRIPING COMPANY MANDAN, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: TRAFFIC SAFETY SERVICES INC BISMARCK, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	8022.000	8022.00	3750.000	3750.00	3050.000	3050.00
702	MOBILIZATION	L SUM	1.000	123000.000	123000.00	65500.000	65500.00	28000.000	28000.00
762	PVMT MK PAINTED-MESSAGE	SF	2168.000	4.120	8932.16	5.750	12466.00	4.000	8672.00
762	PVMT MK INSTALLATION	MILE	261.190	315.570	82423.73	343.550	89731.82	421.000	109960.99
762	EPOXY PVMT MK 12IN LINE	LF	102.000	8.960	913.92	5.770	588.54	20.000	2040.00
762	EPOXY PVMT MK MESSAGE	SF	822.000	12.390	10184.58	13.760	11310.72	20.000	16440.00
762	EPOXY PVMT MK 4IN LINE	LF	293586.000	.300	88075.80	.370	108626.82	.450	132113.70
762	EPOXY PVMT MK 8IN LINE	LF	9225.000	.690	6365.25	.780	7195.50	.900	8302.50
762	PVMT MK PAINTED 8IN LINE	LF	16306.000	.380	6196.28	.450	7337.70	.200	3261.20
762	PVMT MK PAINTED 24IN LINE	LF	235.000	4.990	1172.65	6.120	1438.20	5.500	1292.50
	TOTAL				335286.37		307945.30		313132.89
						NO LIMIT		2 JOBS	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WEST RIVER STRIPING COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

64

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-3-999(053)

COUNTY & DATE BENSON (005), CAVALIER (01 APR 08, 2022 09:30AM

LENGTH & TYPE 984.388

VAR US/STATE HWYS DEVILS LAKE DISTRICT

COMPLETION TIME 09/03/22 PAVEMENT MARKING

NO. 23428

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER J & J STRIPING CARRINGTON, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER WEST RIVER STRIPING COMPANY MANDAN, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	5900.000	5900.00	12000.000	12000.00	6900.000	6900.00
702	MOBILIZATION	L SUM	1.000	40310.740	40310.74	10000.000	10000.00	65000.000	65000.00
762	PVMT MK PAINTED-MESSAGE	SF	17632.000	3.820	67354.24	3.000	52896.00	4.970	87631.04
762	PVMT MK INSTALLATION	MILE	2.400.000	291.860	700464.00	334.000	801600.00	347.100	833040.00
762	PVMT MK PAINTED 8IN LINE	LF	88567.000	.260	23027.42	.300	26570.10	.260	23027.42
762	PVMT MK PAINTED 24IN LINE	LF	3277.000	4.690	15369.13	5.000	16385.00	6.530	21398.81
	TOTAL				852425.53		910451.10		1036997.27
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: J & J STRIPING

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-3-999(053)

COUNTY & DATE BENSON (005), CAVALIER (01 APR 08, 2022 09:30AM

LENGTH & TYPE 984.388

VAR US/STATE HWYS DEVILS LAKE DISTRICT

COMPLETION TIME 09/03/22 PAVEMENT MARKING

NO. 23428

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: MUSCHA PAVEMENT MARKING INC, COLFAX, ND — C.C. BOND RANK 03		BIDDER: TRAFFIC SAFETY SERVICES INC, BISMARCK, ND — C.C. BOND RANK 04		BIDDER: NORTHSTAR SAFETY INC, WEST FARGO, ND — C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	7528.000	7528.00	10900.000	10900.00	6200.000	6200.00
702	MOBILIZATION	L SUM	1.000	64275.560	64275.56	69250.000	69250.00	72000.000	72000.00
762	PVMT MK PAINTED-MESSAGE	SF	17632.000	4.550	80225.60	4.000	70528.00	9.000	158688.00
762	PVMT MK INSTALLATION	MILE	24.000	353.800	8491.20	400.000	9600.00	425.000	10200.00
762	PVMT MK PAINTED 8IN LINE	LF	88567.000	.277	24533.06	.200	17713.40	.200	17713.40
762	PVMT MK PAINTED 24IN LINE	LF	3277.000	6.970	22840.69	5.500	18023.50	7.000	22939.00
	TOTAL				104852.91		114641.90		129754.40
				NO LIMIT		2 JOBS		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: J & J STRIPING

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

66

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-4-999(044)

COUNTY & DATE BOTTINEAU (009), BURKE (01 APR 08, 2022 09:30AM

LENGTH & TYPE 621.732

VAR US/STATE HWYS - MINOT DISTRICT

COMPLETION TIME 09/03/22 PAVEMENT MARKING

NO. 23429

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER WEST RIVER STRIPING COMPANY MANDAN, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER TRAFFIC SAFETY SERVICES INC BISMARCK, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	8022.000	8022.00	11500.000	11500.00	10500.000	10500.00
702	MOBILIZATION	L SUM	1.000	123000.000	123000.00	100500.000	100500.00	63950.000	63950.00
762	PVMT MK PAINTED-MESSAGE	SF	4228.500	4.120	17421.42	5.370	22707.05	4.000	16914.00
762	PVMT MK INSTALLATION	MILE	1307.932	315.570	412744.10	346.460	453146.12	390.000	510093.48
762	EPOXY PVMT MK 12IN LINE	LF	243.000	8.960	2177.28	8.760	2128.68	15.000	3645.00
762	EPOXY PVMT MK MESSAGE	SF	4131.000	12.390	51183.09	14.980	61882.38	15.000	61965.00
762	EPOXY PVMT MK 4IN LINE	LF	933447.000	.300	280034.10	.399	372445.35	.430	401382.21
762	EPOXY PVMT MK 6IN LINE	LF	203.000	.380	77.14	7.330	1487.99	7.500	1522.50
762	EPOXY PVMT MK 8IN LINE	LF	27592.000	.690	19038.48	.870	24005.04	.900	24832.80
762	EPOXY PVMT MK 24IN LINE	LF	529.000	16.710	8839.59	15.660	8284.14	20.000	10580.00
762	PVMT MK PAINTED 6IN LINE	LF	2317.000	.170	393.89	1.310	3035.27	2.000	4634.00
762	PVMT MK PAINTED 8IN LINE	LF	6998.000	.380	2659.24	.410	2869.18	.200	1399.60
762	PVMT MK PAINTED 24IN LINE	LF	3364.000	4.990	16786.36	5.370	18064.68	5.000	16820.00
	TOTAL				942376.69		1082055.88		1128238.59
						NO LIMIT		2 JOBS	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WEST RIVER STRIPING COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-7-999(023)

COUNTY & DATE BURKE (013), DIVIDE (023) APR 08, 2022 09:30AM

LENGTH & TYPE 490.368

VAR US/STATE HWYS WILLISTON DISTRICT

COMPLETION TIME 09/03/22 PAVEMENT MARKING

NO. 23432

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: WEST RIVER STRIPING COMPANY MANDAN, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: TRAFFIC SAFETY SERVICES INC BISMARCK, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	45000.00	45000.00	5650.000	5650.00	6500.000	6500.00
702	MOBILIZATION	L SUM	1.000	260074.80	260074.80	1080000.000	1080000.00	575000.000	575000.00
762	PVMT MK PAINTED-MESSAGE	SF	6391.000	42.00	26842.20	57.70	368760.70	45.00	287595.00
762	PVMT MK INSTALLATION	MILE	1253.480	315.000	394846.20	333.550	418098.25	400.000	501392.00
762	EPOXY PVMT MK 12IN LINE	LF	116.000	9.000	1044.00	10.550	1223.80	20.000	2320.00
762	EPOXY PVMT MK MESSAGE	SF	1156.000	12.750	14739.00	14.770	17074.12	20.000	23120.00
762	EPOXY PVMT MK 4IN LINE	LF	193527.000	.300	58058.10	.490	94828.23	.450	87087.15
762	EPOXY PVMT MK 8IN LINE	LF	5317.000	.700	3721.90	.980	5210.66	.900	4785.30
762	EPOXY PVMT MK 24IN LINE	LF	36.000	13.000	468.00	18.330	659.88	30.000	1080.00
762	PVMT MK PAINTED 8IN LINE	LF	46315.000	.350	16210.25	.380	17599.70	.200	9263.00
762	PVMT MK PAINTED 24IN LINE	LF	844.000	5.000	4220.00	6.120	5165.28	5.000	4220.00
	TOTAL				550657.13		710385.99		726026.95
						NO LIMIT		2 JOBS	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WEST RIVER STRIPING COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

68

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-2-001(082)076
SS-2-032(033)075

COUNTY & DATE BARNES (003) AND STEELE (0 APR 08, 2022 09:30AM

LENGTH & TYPE 47.941
ND 1, I94 N TO JCT ND 26 - DAZEY

COMPLETION TIME 09/16/22 CHIP SEAL COAT

NO. 23435

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	17110.000	17110.00	13150.000	13150.00	6400.000	6400.00
107	RAILWAY PROTECTION INSURANCE-SITE 1	EA	2.000	3000.000	6000.00	1500.000	3000.00	2500.000	5000.00
107	RAILWAY PROTECTION INSURANCE-SITE 2	EA	2.000	1750.000	3500.00	1500.000	3000.00	2500.000	5000.00
107	RAILROAD COORDINATION	L SUM	1.000	3000.000	3000.00	1000.000	1000.00	3000.000	3000.00
107	RAILROAD COORDINATION - COMPANY A	L SUM	1.000	3000.000	3000.00	1000.000	1000.00	3000.000	3000.00
107	RAILROAD COORDINATION - COMPANY B	L SUM	1.000	3000.000	3000.00	1000.000	1000.00	3000.000	3000.00
107	RAILROAD FLAGGING	DAY	1200.000	2.000	2400.00	6.000	7200.00	6.000	7200.00
420	SEAL COAT	SY	992601.000	1.550	1538531.55	2.501	2482495.10	2.580	2560910.58
702	MOBILIZATION	L SUM	1.000	550000.000	550000.00	83030.000	83030.00	57000.000	57000.00
704	TRAFFIC CONTROL SIGNS	UNIT	4942.000	1.750	8648.50	1.500	7413.00	1.650	8154.30
704	PORTABLE RUMBLE STRIPS	EA	4.000	1500.000	6000.00	650.000	2600.00	1500.000	6000.00
762	PVMT MK PAINTED-MESSAGE	SF	265.000	3.820	1012.30	3.000	795.00	3.300	874.50
762	SHORT TERM 4IN LINE-TYPE NR	LF	188658.000	.130	24525.54	.127	23959.57	.130	24525.54
762	PVMT MK PAINTED 4IN LINE	LF	593691.000	.090	53432.19	.062	36808.84	.070	41558.37
762	PVMT MK PAINTED 24IN LINE	LF	110.000	5.750	632.50	5.000	550.00	5.500	605.00
	TOTAL				1725792.58		266700.151		2732228.29
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

69

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEN-3-281(138)233

NO. 23437

COUNTY & DATE ROLETTE (079) APR 08, 2022 09:30AM

LENGTH & TYPE 12.755

US 281 TURTLE MOUNTAIN RESERVATION

COMPLETION TIME 09/03/22 PAVEMENT MARKING

				BIDDER ENGINEERS ESTIMATE		BIDDER TRAFFIC SAFETY SERVICES INC BISMARCK, ND		BIDDER WEST RIVER STRIPING COMPANY MANDAN, ND	
				C.C. CHECK RANK 00		C.C. BOND RANK 01		C.C. BOND RANK 02	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	500.0000	500.00	350.0000	350.00	1750.0000	1750.00
702	MOBILIZATION	L SUM	1.000	1102.1300	1102.13	7500.0000	7500.00	10375.0000	10375.00
762	PVMT MK PAINTED-MESSAGE	SF	1692.000	3.8200	6463.44	5.0000	8460.00	5.8800	9948.96
762	PVMT MK INSTALLATION	MILE	32.000	291.8600	9339.52	528.0000	16896.00	317.4600	10158.72
762	PVMT MK PAINTED 8IN LINE	LF	7403.000	.2600	1924.78	.2000	1480.60	.4300	3183.29
762	PVMT MK PAINTED 24IN LINE	LF	920.000	4.6900	4314.80	5.5000	5060.00	6.1100	5621.20
	TOTAL				23644.67		39746.60		41037.17
						2 JOBS		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TRAFFIC SAFETY SERVICES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-1-036(034)000

COUNTY & DATE BURLEIGH (015) APR 08, 2022 09:30AM

LENGTH & TYPE 23.798

ND 36, WILTON TO WING

COMPLETION TIME 09/16/22 SEAL COAT & INCIDENTALS

NO. 23447

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	583262.0	583262	575000.0	575000	3100000	3100000
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	360000.0	360000	200000.0	200000	2500000	2500000
420	SEAL COAT	SY	426155.000	1.500	639232.50	2.421	1031721.26	2.880	1227326.40
702	MOBILIZATION	L SUM	1.000	34500000.0	34500000	58608000.0	58608000	67000000.0	67000000
704	TRAFFIC CONTROL SIGNS	UNIT	3408.000	200.0	681600	175.0	596400	198.0	674784
704	PORTABLE RUMBLE STRIPS	EA	4.000	100000.0	400000	74000.0	296000	150000.0	600000
762	PVMT MK PAINTED-MESSAGE	SF	317.000	40.0	12680.0	55.40	17561.8	60.40	19146.8
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	128666.000	10.0	1286660	10.7	1376726	12.0	1543992
762	PVMT MK PAINTED 4IN LINE	LF	316066.000	8.0	2528528	7.6	2402102	8.0	2528528
762	PVMT MK PAINTED 8IN LINE	LF	160.000	40.0	6400	55.0	8800	60.0	9600
762	PVMT MK PAINTED 24IN LINE	LF	27.000	500.0	13500	598.0	16146	628.0	16956
	TOTAL				73360000		114679718		135557968
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-1-006(028)000

COUNTY & DATE SIOUX (085) APR 08, 2022 09:30AM

LENGTH & TYPE 11.513

ND 6, STATE LINE TO SELFRIDGE

COMPLETION TIME 09/16/22 SEAL COAT & INCIDENTALS

NO. 23448

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	370000.00	370000.00	322500.00	322500.00	155000.00	155000.00
420	SEAL COAT	SY	192225.000	1.500	288337.50	3.021	580711.73	3.020	580519.50
702	MOBILIZATION	L SUM	1.000	1850000.00	1850000.00	5095000.00	5095000.00	4900000.00	4900000.00
704	TRAFFIC CONTROL SIGNS	UNIT	2107.000	2.000	4214.00	1.500	3160.50	4.000	8428.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	1000.000	4000.00	500.000	2000.00	1500.000	6000.00
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	83788.000	.100	8378.80	.110	9216.68	.130	10892.44
762	PVMT MK PAINTED 4IN LINE	LF	164293.000	.080	13143.44	.091	14950.66	.110	18072.23
762	PVMT MK PAINTED 24IN LINE	LF	14.000	5.000	70.00	10.000	140.00	11.000	154.00
	TOTAL				34034374		66435457		67461617
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-1-006(028)000

COUNTY & DATE SIOUX (085) APR 08, 2022 09:30AM

LENGTH & TYPE 11.513

ND 6, STATE LINE TO SELFRIDGE

COMPLETION TIME 09/16/22 SEAL COAT & INCIDENTALS

NO. 23448

BIDDER BITUMINOUS PAVING IN C

ORTONVILLE, MN

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3000.000	3000.00				
420	SEAL COAT	SY	192225.000	2.980	572830.50				
702	MOBILIZATION	L SUM	1.000	90000.000	90000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	2107.000	1.750	3687.25				
704	PORTABLE RUMBLE STRIPS	EA	4.000	700.000	2800.00				
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	83788.000	.130	10892.44				
762	PVMT MK PAINTED 4IN LINE	LF	164293.000	.100	16429.30				
762	PVMT MK PAINTED 24IN LINE	LF	14.000	15.000	210.00				
	TOTAL				699849.49				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

73

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-1-200(083)192

COUNTY & DATE MCLEAN (055) APR 08, 2022 09:30AM

LENGTH & TYPE 20.844

ND 200, JCT US 83 E TO JCT ND 41

COMPLETION TIME 09/16/22 SEAL COAT & INCIDENTALS

NO. 23449

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	652288.00	652288.00	582500.00	582500.00	2900000.00	2900000.00
420	SEAL COAT	SY	407490.000	1.500	611235.00	2.560	1043174.40	2.910	1185795.90
702	MOBILIZATION	L SUM	1.000	33000000.00	33000000.00	7260000.00	7260000.00	5700000.00	5700000.00
704	TRAFFIC CONTROL SIGNS	UNIT	2885.000	2.000	5770.00	2.000	5770.00	2.200	6347.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	1000.000	4000.00	800.000	3200.00	1500.000	6000.00
762	PVMT MK PAINTED-MESSAGE	SF	164.000	4.000	656.00	4.500	738.00	4.950	811.80
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	110282.000	.100	11028.20	.126	13895.53	.130	14336.66
762	PVMT MK PAINTED 4IN LINE	LF	277499.000	.080	22199.92	.072	19979.93	.080	22199.92
762	PVMT MK PAINTED 8IN LINE	LF	1170.000	.400	468.00	.500	585.00	.550	643.50
762	PVMT MK PAINTED 24IN LINE	LF	24.000	5.000	120.00	5.000	120.00	5.500	132.00
	TOTAL				695000.00		116588.86		129616.78
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

74

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-8-018(109)073

COUNTY & DATE CASS (017) APR 08, 2022 09:30AM

LENGTH & TYPE 24.007

ND 18, JCT ND 10 CASSELTON N TO CNTY LN

COMPLETION TIME 09/26/22 CHIP SEAL

NO. 23450

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	65000.00	65000.00	59000.00	59000.00	29000.00	29000.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	30850.00	30850.00	15000.00	15000.00	25000.00	25000.00
107	RAILROAD COORDINATION	L SUM	1.000	15000.00	15000.00	15000.00	15000.00	25000.00	25000.00
107	RAILROAD FLAGGING	DAY	1200.000	5.00	6000.00	3.00	3600.00	3.00	3600.00
401	FOG SEAL	GAL	244000.000	.52	126880.00	.837	204228.00	1.00	244000.00
420	CHFRS-2P EMULSIFIED ASPHALT	GAL	1771680.000	3.75	6643800.00	3.77	6679233.60	4.08	7228454.40
420	COVER COAT MATERIAL CL 41-M	SY	432117.000	4.50	1944526.50	7.91	3418045.50	8.00	3456936.00
420	BLOTTER MATERIAL CL 44	TON	2000.000	15.970	31940.00	10.00	20000.00	10.000	20000.00
702	MOBILIZATION	L SUM	1.000	46591.940	46591.94	75950.00	75950.00	90000.00	90000.00
704	TRAFFIC CONTROL SIGNS	UNIT	3172.000	1.840	5836.48	1.50	4758.00	1.650	5233.80
704	PORTABLE RUMBLE STRIPS	EA	2.000	1066.000	2132.00	750.00	1500.00	1500.000	3000.00
704	OBLITERATION OF PAVEMENT MARKING	SF	329.000	2.210	727.09	5.00	1645.00	5.500	1809.50
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	329.000	29.540	9718.66	20.00	6580.00	2.200	723.80
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	56124.000	.100	5612.40	.120	6734.88	.130	7296.12
762	PVMT MK PAINTED 4IN LINE	LF	317251.000	.070	22207.57	.070	22207.57	.080	25380.08
762	PVMT MK PAINTED 8IN LINE	LF	331.000	2.60	860.60	3.00	993.00	3.300	1092.30
762	PVMT MK PAINTED 24IN LINE	LF	258.000	4.690	1210.02	8.00	2064.00	8.800	2270.40
762	PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED	LF	60.000	31.390	1883.40	40.00	2400.00	44.000	2640.00
	TOTAL				98493067		116750316		124408504
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-1600(012)

COUNTY & DATE FOSTER (031) APR 08, 2022 09:30AM

LENGTH & TYPE 19.514

VARIOUS LOCATIONS IN FOSTER COUNTY

COMPLETION TIME 09/16/22 CHIP SEAL

NO. 23452

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3500.000	3500.00	4150.000	4150.00	1500.000	1500.00
401	FOG SEAL	GAL	17062.000	4.500	76779.00	6.640	113291.68	7.000	119434.00
420	CRS2P EMULSIFIED ASPHALT	GAL	126905.000	2.250	285536.25	3.550	450512.75	3.520	446705.60
420	COVER COAT MATERIAL CL 41-M	SY	302150.000	.750	226612.50	.567	171319.05	.880	265892.00
702	MOBILIZATION	L SUM	1.000	35000.000	35000.00	43380.000	43380.00	50000.000	50000.00
704	TRAFFIC CONTROL SIGNS	UNIT	3415.000	2.000	6830.00	2.120	7239.80	2.240	7649.60
704	PORTABLE RUMBLE STRIPS	EA	2.000	1500.000	3000.00	748.000	1496.00	1500.000	3000.00
762	PVMT MK PAINTED-MESSAGE	SF	52.000	4.500	234.00	4.000	208.00	4.400	228.80
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	97527.000	.200	19505.40	.097	9460.12	.110	10727.97
762	PVMT MK PAINTED 4IN LINE	LF	48763.000	.100	4876.30	.074	3608.46	.080	3901.04
762	PVMT MK PAINTED 6IN LINE	LF	206068.000	.120	24728.16	.080	16485.44	.090	18546.12
762	PVMT MK PAINTED 24IN LINE	LF	28.000	5.500	154.00	5.000	140.00	5.500	154.00
	TOTAL				686755.61		821291.30		927739.13
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-7-085(125)950
NH-7-023(066)900
NH-7-085(126)952

COUNTY & DATE MCKENZIE (053) APR 08, 2022 09:30AM

LENGTH & TYPE 5.581

85B, ND 23 TO ND 23A WATFORD CITY

COMPLETION TIME 09/16/22 CHIP SEAL COAT

NO. 23453

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: ASPHALT PRESERVATION CO INC DBA APC INC DETROIT LAKES, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10000.000	10000.00	11000.000	11000.00	50000.000	50000.00
420	SEAL COAT	SY	159546.000	1.580	252082.68	2.570	410033.22	3.060	488210.76
702	MOBILIZATION	L SUM	1.000	200000.000	200000.00	310000.000	310000.00	380000.000	380000.00
704	TRAFFIC CONTROL SIGNS	UNIT	2641.000	2.050	5414.05	2.200	5810.20	1.100	2905.10
704	PORTABLE RUMBLE STRIPS	EA	6.000	1100.000	6600.00	1500.000	9000.00	750.000	4500.00
762	PVMT MK PAINTED-MESSAGE	SF	1600.000	4.310	6896.00	6.160	9856.00	6.000	9600.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	123013.000	.120	14761.56	.150	18451.95	.145	17836.89
762	PVMT MK PAINTED 4IN LINE	LF	108308.000	.080	8664.64	.110	11913.88	.110	11913.88
762	PVMT MK PAINTED 8IN LINE	LF	5739.000	.260	1492.14	.360	2066.04	.350	2008.65
	TOTAL				3259110.07		4992312.9		5799752.8
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

77

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-7-002(179)064
SS-7-008(038)156

COUNTY & DATE MOUNTRAIL (061) AND WILLIA APR 08, 2022 09:30AM

LENGTH & TYPE 26.919
US 2, JCT ND 40 TO STANLEY EB

COMPLETION TIME 09/16/22 CHIP SEAL

NO. 23456

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	60000.00	60000.00	31000.00	31000.00	77500.00	77500.00
420	SEAL COAT	SY	648767.000	1.580	1025051.86	1.950	1265095.65	2.359	1530441.35
702	MOBILIZATION	L SUM	1.000	373000.00	373000.00	420000.00	420000.00	639950.00	639950.00
704	TRAFFIC CONTROL SIGNS	UNIT	5990.000	2.090	12519.10	2.200	13178.00	2.000	11980.00
704	PORTABLE RUMBLE STRIPS	EA	3.000	1047.000	3141.00	800.000	2400.00	800.000	2400.00
704	TYPE III BARRICADE	EA	6.000	77.890	467.34	165.000	990.00	150.000	900.00
704	DELINEATOR DRUMS	EA	82.000	27.710	2272.22	27.500	2255.00	25.000	2050.00
704	TUBULAR MARKERS	EA	230.000	7.730	1777.90	13.200	3036.00	12.000	2760.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	693.350	693.35	1100.000	1100.00	1000.000	1000.00
762	PVMT MK PAINTED-MESSAGE	SF	1200.000	3.910	4692.00	5.500	6600.00	5.000	6000.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	73116.000	.120	8773.92	.220	16085.52	.220	16085.52
762	PVMT MK PAINTED 4IN LINE	LF	316572.000	.090	28491.48	.110	34822.92	.100	31657.20
762	PVMT MK PAINTED 6IN LINE	LF	723.000	1.50	1084.5	2.200	1590.60	2.000	1446.00
762	PVMT MK PAINTED 8IN LINE	LF	15595.000	.260	4054.70	.220	3430.90	.200	3119.00
762	PVMT MK PAINTED 24IN LINE	LF	561.000	4.770	2675.97	5.500	3085.50	5.000	2805.00
	TOTAL				1138019.29		1398770.09		1684389.07
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-3-088(004)000

COUNTY & DATE ROLETTE (079) APR 08, 2022 09:30AM

LENGTH & TYPE 3.589

INTERNATIONAL PEACE GARDEN LOOP

COMPLETION TIME 09/16/22 CHIP SEAL

NO. 23459

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: ASPHALT PRESERVATION CO INC DBA APC INC DETROIT LAKES, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	1500000	1500000	5000000	5000000	400000	400000
420	CRS2P EMULSIFIED ASPHALT	GAL	1948800.000	2.240	4365312	4.000	7795200	3.570	6957216
420	COVER COAT MATERIAL CL 41	SY	393560.000	4.80	1889088	14.20	5588552	16.10	6336316
420	BLOTTER MATERIAL CL 44	TON	116.000	218.90	25392.4	10.00	1160	400.00	46400
702	MOBILIZATION	L SUM	1.000	3527210	3527210	17500000	17500000	30000000	30000000
704	TRAFFIC CONTROL SIGNS	UNIT	766.000	19.00	14554.0	27.50	21065.0	16.50	12639.0
762	PVMT MK PAINTED-MESSAGE	SF	1520.00	40.30	6125.6	60.00	9120.0	64.70	9834.4
762	SHORT TERM 4IN LINE-TYPE NR	LF	3000.000	1.10	3300.0	8.50	25500.0	8.40	25200.0
762	PVMT MK PAINTED 4IN LINE	LF	40900.000	0.70	28630.0	1.70	69530.0	1.70	69530.0
762	PVMT MK PAINTED 8IN LINE	LF	360.000	1.70	612.0	5.20	1872.0	5.00	1800.0
762	PVMT MK PAINTED 24IN LINE	LF	52.000	26.70	1388.4	65.00	3380.0	67.10	3489.2
	TOTAL				7557145		16938538		18022458
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT PRESERVATION CO INC DBA APC INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-0207(061)

COUNTY & DATE BARNES (003) APR 08, 2022 09:30AM

LENGTH & TYPE 9.282

CMC 0207 FROM I-94, SOUTH

COMPLETION TIME 09/17/22 MILLING & RAP HOT MIX ASPHALT OVERLAY

NO. 23511

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	100000.00	100000.00	95000.00	95000.00	7414.000	7414.00
203	COMMON EXCAVATION-SUBCUT	CY	696.000	25.000	17400.00	46.000	32016.00	35.000	24360.00
216	WATER	M GAL	123.000	30.000	3690.00	31.000	3813.00	1.000	123.00
302	AGGREGATE BASE COURSE CL 5	TON	1530.000	25.000	38250.00	30.000	45900.00	30.000	45900.00
401	FOG SEAL	GAL	13069.000	3.250	42474.25	3.550	46394.95	3.500	45741.50
411	MILLING PAVEMENT SURFACE	SY	130691.000	1.500	196036.50	.680	88869.88	.650	84949.15
430	RAP - SUPERPAVE FAA 43	TON	20367.000	37.000	753579.00	36.580	745024.86	45.000	916515.00
430	CORED SAMPLE	EA	156.000	75.000	11700.00	81.000	12636.00	25.000	3900.00
430	PG 58S-28 ASPHALT CEMENT	TON	1120.000	650.000	728000.00	782.000	875840.00	725.000	812000.00
702	MOBILIZATION	L SUM	1.000	100000.000	100000.00	51750.000	51750.00	15697.000	15697.00
704	FLAGGING	MHR	450.000	45.000	20250.00	43.200	19440.00	37.000	16650.00
704	TRAFFIC CONTROL SIGNS	UNIT	1568.000	2.000	3136.00	1.840	2885.12	1.800	2822.40
704	PORTABLE RUMBLE STRIPS	EA	2.000	1200.000	2400.00	787.500	1575.00	750.000	1500.00
704	TUBULAR MARKERS	EA	288.000	6.000	1728.00	4.200	1209.60	4.100	1180.80
704	PILOT CAR	HR	225.000	60.000	13500.00	54.000	12150.00	56.000	12600.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	2500.000	2500.00	1100.000	1100.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	2500.000	2500.00	1.000	1.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	2088.000	3.500	7308.00	.4500	9396.00	3.500	7308.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	61029.000	.120	7323.48	.150	9154.35	.150	9154.35
762	PVMT MK PAINTED 4IN LINE	LF	20493.000	.120	2459.16	.150	3073.95	.150	3073.95
	TOTAL				19692343.9		19756287.1		20119901.5
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

80

AWARD TO: R J ZAVORAL & SONS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-0207(061)

NO. 23511

COUNTY & DATE BARNES (003) APR 08, 2022 09:30AM

LENGTH & TYPE 9.282

CMC 0207 FROM I-94, SOUTH

COMPLETION TIME 09/17/22 MILLING & RAP HOT MIX ASPHALT OVERLAY

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	7100.000	7100.00	8387.000	8387.00	2500.000	2500.00
203	COMMON EXCAVATION-SUBCUT	CY	696.000	25.000	17400.00	20.000	13920.00	15.000	10440.00
216	WATER	M GAL	123.000	15.000	1845.00	27.000	3321.00	25.000	3075.00
302	AGGREGATE BASE COURSE CL 5	TON	1530.000	20.000	30600.00	30.000	45900.00	40.000	61200.00
401	FOG SEAL	GAL	13069.000	3.000	39207.00	3.000	39207.00	2.000	26138.00
411	MILLING PAVEMENT SURFACE	SY	130691.000	.550	71880.05	1.000	130691.00	.650	84949.15
430	RAP - SUPERPAVE FAA 43	TON	20367.000	53.000	1079451.00	55.000	1120185.00	60.830	123892.61
430	CORED SAMPLE	EA	156.000	15.000	2340.00	60.000	9360.00	25.000	3900.00
430	PG 58S-28 ASPHALT CEMENT	TON	1120.000	600.000	672000.00	650.000	728000.00	675.000	756000.00
702	MOBILIZATION	L SUM	1.000	69400.000	69400.00	124000.000	124000.00	125000.000	125000.00
704	FLAGGING	MHR	450.000	40.000	18000.00	25.000	11250.00	35.000	15750.00
704	TRAFFIC CONTROL SIGNS	UNIT	1568.000	2.120	3324.16	1.750	2744.00	1.750	2744.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	1003.580	2007.16	1000.000	2000.00	750.000	1500.00
704	TUBULAR MARKERS	EA	288.000	4.000	1152.00	4.000	1152.00	4.000	1152.00
704	PILOT CAR	HR	225.000	50.000	11250.00	50.000	11250.00	50.000	11250.00
706	BITUMINOUS LABORATORY	EA	1.000	1500.000	1500.00	3000.000	3000.00	1000.000	1000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	1500.000	1500.00	3000.000	3000.00	1000.000	1000.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	2088.000	4.120	8602.56	1.000	2088.00	2.500	5220.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	61029.000	.140	8544.06	.140	8544.06	.142	8666.12
762	PVMT MK PAINTED 4IN LINE	LF	20493.000	.140	2869.02	.160	3278.88	.142	2910.01
	TOTAL				2049972.01		2271277.94		2363318.89
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: R J ZAVORAL & SONS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

81

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-0207(061)

COUNTY & DATE BARNES (003) APR 08, 2022 09:30AM

LENGTH & TYPE 9.282

CMC 0207 FROM I-94, SOUTH

COMPLETION TIME 09/17/22 MILLING & RAP HOT MIX ASPHALT OVERLAY

NO. 23511

				BIDDER STRATA CORPORATION		BIDDER		BIDDER	
				GRAND FORKS, ND					
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	C.C. BOND RANK 06 BID PRICE	AMOUNT	C.C. BID PRICE	AMOUNT	C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	120000.00	120000.00				
203	COMMON EXCAVATION-SUBCUT	CY	696.000	24.000	16704.00				
216	WATER	M GAL	123.000	45.000	5535.00				
302	AGGREGATE BASE COURSE CL 5	TON	1530.000	32.000	48960.00				
401	FOG SEAL	GAL	13069.000	4.000	52276.00				
411	MILLING PAVEMENT SURFACE	SY	130691.000	1.190	155522.29				
430	RAP - SUPERPAVE FAA 43	TON	20367.000	48.000	977616.00				
430	CORED SAMPLE	EA	156.000	50.000	7800.00				
430	PG 58S-28 ASPHALT CEMENT	TON	1120.000	791.000	885920.00				
702	MOBILIZATION	L SUM	1.000	173400.000	173400.00				
704	FLAGGING	MHR	450.000	58.000	26100.00				
704	TRAFFIC CONTROL SIGNS	UNIT	1568.000	1.750	2744.00				
704	PORTABLE RUMBLE STRIPS	EA	2.000	750.000	1500.00				
704	TUBULAR MARKERS	EA	288.000	4.000	1152.00				
704	PILOT CAR	HR	225.000	68.000	15300.00				
706	BITUMINOUS LABORATORY	EA	1.000	60000.000	60000.00				
706	CONTRACTOR'S LABORATORY	EA	1.000	60000.000	60000.00				
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	2088.000	3.500	7308.00				
762	SHORT TERM 4IN LINE-TYPE NR	LF	61029.000	.142	8666.12				
762	PVMT MK PAINTED 4IN LINE	LF	20493.000	.142	2910.01				
	TOTAL				2413413.42				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: R J ZAVORAL & SONS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-CVD-1500(050)

COUNTY & DATE EMMONS (029) APR 08, 2022 09:30AM

LENGTH & TYPE 10.385

VARIOUS LOCATIONS IN EMMONS COUNTY

COMPLETION TIME 09/16/22 CHIP SEAL

NO. 23512

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	35000.00	35000.00	28250.00	28250.00	12500.00	12500.00
107	RAILWAY PROTECTION INSURANCE-2 LOCATIONS	L SUM	1.000	35000.00	35000.00	30000.00	30000.00	50000.00	50000.00
401	FOG SEAL	GAL	962300.00	.45	433035.00	.688	662062.40	.70	673610.00
420	CRS2P EMULSIFIED ASPHALT	GAL	658290.00	2.50	1645725.00	3.64	2396175.60	3.58	2356678.20
420	COVER COAT MATERIAL CL 41-M	SY	1567350.00	.05	78367.50	.844	1322843.40	1.10	1724085.00
702	MOBILIZATION	L SUM	1.000	350000.00	350000.00	88650.00	88650.00	500000.00	500000.00
704	TRAFFIC CONTROL SIGNS	UNIT	280.200	20.00	5604.00	12.50	3502.50	13.70	3838.74
704	PORTABLE RUMBLE STRIPS	EA	2.000	1500.00	3000.00	650.00	1300.00	1500.00	3000.00
762	PVMT MK PAINTED-MESSAGE	SF	582.000	4.50	2619.00	4.500	2619.00	4.90	2851.80
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	8788.600	.15	1318.29	.122	1072.09	.130	1142.518
762	PVMT MK PAINTED 4IN LINE	LF	4394.300	.10	439.430	.076	333.967	.080	351.544
762	PVMT MK PAINTED 6IN LINE	LF	10298.100	.10	1029.810	.104	1071.002	.110	1132.791
762	PVMT MK PAINTED 24IN LINE	LF	40.000	5.50	220.00	5.000	200.00	5.500	220.00
	TOTAL				3675618.00		5649764.20		5678663.90
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

83

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-CVD-1500(050)

COUNTY & DATE EMMONS (029) APR 08, 2022 09:30AM

LENGTH & TYPE 10.385

VARIOUS LOCATIONS IN EMMONS COUNTY

COMPLETION TIME 09/16/22 CHIP SEAL

NO. 23512

	BIDDER	BIDDER	BIDDER
	BITUMINOUS PAVING IN C		
	ORTONVILLE, MN		
C.C.	BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2500.000	2500.00				
107	RAILWAY PROTECTION INSURANCE-2 LOCATIONS	L SUM	1.000	6000.000	6000.00				
401	FOG SEAL	GAL	9623.000	5.000	48115.00				
420	CRS2P EMULSIFIED ASPHALT	GAL	65829.000	3.950	260024.55				
420	COVER COAT MATERIAL CL 41-M	SY	156735.000	1.140	178677.90				
702	MOBILIZATION	L SUM	1.000	93000.000	93000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	2802.000	1.500	4203.00				
704	PORTABLE RUMBLE STRIPS	EA	2.000	1000.000	2000.00				
762	PVMT MK PAINTED-MESSAGE	SF	582.000	6.000	3492.00				
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	87886.000	.140	12304.04				
762	PVMT MK PAINTED 4IN LINE	LF	43943.000	.100	4394.30				
762	PVMT MK PAINTED 6IN LINE	LF	102981.000	.130	13387.53				
762	PVMT MK PAINTED 24IN LINE	LF	40.000	10.000	400.00				
	TOTAL				628498.32				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-8-999(052)

COUNTY & DATE CASS (017) APR 08, 2022 09:30AM

LENGTH & TYPE 3.850

VAR US/STATE HWYS FARGO DISTRICT

COMPLETION TIME 10/08/22 CONTRACT PATCHING

NO. 23515

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4000.000	4000.00	5500.000	5500.00	5200.000	5200.00
401	TACK COAT	GAL	61000.000	4.000	24400.00	2.500	152500.00	3.200	195200.00
401	FOG SEAL	GAL	40660.000	4.000	16264.00	3.000	121980.00	3.200	130112.00
411	MILLING PAVEMENT SURFACE	SY	176930.000	5.000	884650.00	10.000	1769300.00	14.000	2477020.00
430	SUPERPAVE FAA 45	TON	8690.000	95.000	825550.00	85.000	738650.00	108.250	940692.50
430	CORED SAMPLE	EA	43.000	50.000	2150.00	15.000	645.00	100.000	4300.00
430	PG 58H-28 ASPHALT CEMENT	TON	521.000	800.000	416800.00	1000.000	521000.00	800.000	416800.00
702	MOBILIZATION	L SUM	1.000	121568.000	121568.00	137750.000	137750.00	190000.000	190000.00
704	FLAGGING	MHR	2820.000	50.000	141000.00	45.000	126900.00	75.000	211500.00
704	TRAFFIC CONTROL SIGNS	UNIT	33620.000	1.250	42025.00	2.440	82032.80	1.100	36982.00
704	PORTABLE RUMBLE STRIPS	EA	6.000	600.000	3600.00	680.000	4080.00	770.000	4620.00
704	TYPE III BARRICADE	EA	4.000	100.000	400.00	94.480	377.92	136.500	546.00
704	DELINEATOR DRUMS	EA	33.000	25.000	825.00	26.320	868.56	35.000	1155.00
704	TUBULAR MARKERS	EA	116.000	6.000	696.00	6.560	760.96	6.550	759.80
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	1100.000	1100.00	850.100	850.10	1320.000	1320.00
704	PILOT CAR	HR	1160.000	65.000	75400.00	55.000	63800.00	95.000	110200.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	7.700	3800.000	29260.00	900.000	6930.00	990.000	7623.00
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	2.900	3800.000	11020.00	1050.000	3045.00	1155.000	3349.50
762	SHORT TERM 4IN LINE-TYPE NR	LF	50860.000	.300	15258.00	.300	15258.00	.330	16783.80
762	PVMT MK PAINTED 4IN LINE	LF	446880.000	.200	89376.00	.100	44688.00	.110	49156.80
762	PVMT MK PAINTED 8IN LINE	LF	6600.000	.300	1980.00	.500	3300.00	.550	3630.00
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	12980.000	8.000	103840.00	7.000	90860.00	7.700	99946.00
	TOTAL				15929859.00		16675194.00		19094188.60
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-8-999(052)

COUNTY & DATE CASS (017) APR 08, 2022 09:30AM

LENGTH & TYPE 3.850

VAR US/STATE HWYS FARGO DISTRICT

COMPLETION TIME 10/08/22 CONTRACT PATCHING

NO. 23515

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: BORDER STATES PAVING INC, FARGO, ND — C.C. BOND RANK 03		BIDDER: MARK SAND & GRAVEL COMPANY, FERGUS FALLS, MN — C.C. BOND RANK 04		BIDDER: CENTRAL SPECIALTIES INC, ALEXANDRIA, MN — C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	7000.000	7000.00	1000.000	1000.00	4000.000	4000.00
401	TACK COAT	GAL	6100.000	5.000	30500.00	4.000	24400.00	1.000	6100.00
401	FOG SEAL	GAL	4066.000	4.000	16264.00	5.000	20330.00	2.000	8132.00
411	MILLING PAVEMENT SURFACE	SY	17693.000	10.000	176930.00	10.550	186661.15	15.000	265395.00
430	SUPERPAVE FAA 45	TON	8690.000	110.000	955900.00	144.100	1252229.00	186.000	1616340.00
430	CORED SAMPLE	EA	43.000	110.000	4730.00	100.000	4300.00	50.000	2150.00
430	PG 58H-28 ASPHALT CEMENT	TON	521.000	965.000	502765.00	1000.000	521000.00	800.000	416800.00
702	MOBILIZATION	L SUM	1.000	150000.000	150000.00	245000.000	245000.00	265000.000	265000.00
704	FLAGGING	MHR	282.000	60.000	16920.00	100.000	28200.00	50.000	14100.00
704	TRAFFIC CONTROL SIGNS	UNIT	3362.000	2.750	9245.50	2.440	8203.28	3.000	10086.00
704	PORTABLE RUMBLE STRIPS	EA	6.000	900.000	5400.00	680.000	4080.00	1000.000	6000.00
704	TYPE III BARRICADE	EA	4.000	95.000	380.00	94.480	377.92	100.000	400.00
704	DELINEATOR DRUMS	EA	33.000	22.010	726.33	26.320	868.56	30.000	990.00
704	TUBULAR MARKERS	EA	116.000	6.000	696.00	6.560	760.96	10.000	1160.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	850.000	850.00	850.100	850.10	1000.000	1000.00
704	PILOT CAR	HR	116.000	85.000	9860.00	125.000	14500.00	70.000	8120.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	7.700	2000.000	15400.00	3000.000	23100.00	900.000	6930.00
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	2.900	2000.000	5800.00	3500.000	10150.00	1050.000	3045.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	5086.000	.330	1678.38	.300	1525.80	.500	2543.00
762	PVMT MK PAINTED 4IN LINE	LF	44688.000	.110	4915.68	.100	4468.80	.100	4468.80
762	PVMT MK PAINTED 8IN LINE	LF	660.000	.550	363.00	.500	330.00	.500	330.00
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	1298.000	7.710	10007.58	7.000	9086.00	7.000	9086.00
	TOTAL				1926331.47		2361421.57		2652175.80
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-2700(052)

COUNTY & DATE MCKENZIE (053) APR 08, 2022 09:30AM

LENGTH & TYPE 82.234

COMPLETION TIME COUNTYWIDE, WATFORD CITY & ARNEGARD 09/16/22 CHIP SEAL

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	NO. 23531 BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10000000	10000000	13060000	13060000		
401	FOG SEAL	GAL	82775.000	3.750	310406.25	8.000	662200.00		
411	MICRO-MILL	SY	4217.000	3.000	12651.00	6.870	28970.79		
420	CRS2P EMULSIFIED ASPHALT	GAL	664649.000	3.400	2259806.60	3.490	2319625.01		
420	COVER COAT MATERIAL CL 41	SY	1653027.000	.500	826513.50	.880	1454663.76		
702	MOBILIZATION	L SUM	1.000	150000000	150000000	515000000	515000000		
704	TRAFFIC CONTROL SIGNS	UNIT	20080.000	2.000	40160.00	1.370	27509.60		
704	PORTABLE RUMBLE STRIPS	EA	2.000	1100.000	2200.00	1500.000	3000.00		
762	EPOXY PVMT MK 12IN LINE	LF	30.000	6.860	205.80	5.790	173.70		
762	EPOXY PVMT MK MESSAGE	SF	2397.000	12.000	28764.00	14.040	33653.88		
762	EPOXY PVMT MK 4IN LINE	LF	919437.000	.300	275831.10	.330	303414.21		
762	EPOXY PVMT MK 6IN LINE	LF	7029.000	.500	3514.50	3.660	25726.14		
762	EPOXY PVMT MK 8IN LINE	LF	15329.000	.700	10730.30	.840	12876.36		
762	EPOXY PVMT MK 24IN LINE	LF	2666.000	12.000	31992.00	15.430	41136.38		
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	657895.000	.150	98684.25	.080	52631.60		
950	ASPH CONC CRACK CLEAN & SEALING	LF	282197.000	.700	197537.90	1.510	426117.47		
	TOTAL				42589972.0		59197589.0		
						NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

87

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering