ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HLC-2700(051)

COUNTY & DATE MCKENZIE (053) JUN 10, 2022 09:30AM

LENGTH & TYPE 1.651

CHARLIE BOB CREEK ROAD

COMPLETION TIME 10/29/22 REGRADE AND REROUTE

NO. 21874

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER BARANKO BROTHERS INC DICKINSON, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	17000.00	17000.00	12634.720	12634.72	13197.840	13197.84
105	POTHOLE UTILITY	EA	4.000	1200.000	4800.00	916.960	3667.84	1815.300	7261.20
201	CLEARING & GRUBBING	L SUM	1.000	30000.000	30000.00	45867.350	45867.35	8602.000	8602.00
202	REMOVE AGGREGATE BASE & SURFACING	TON	3095.000	8.000	24760.00	18.750	58031.25	4.610	14267.95
202	REMOVE & SALVAGE CULVERT-ALL TYPES & SIZES	LF	260.000	25.000	6500.00	22.100	5746.00	31.980	8314.80
202	REMOVE EXISTING FENCE	LF	1989.000	3.000	5967.00	1.210	2406.69	1.530	3043.17
203	COMMON EXCAVATION-TYPE A	CY	127362.000	6.000	764172.00	3.410	434304.42	2.720	346424.64
203	TOPSOIL	CY	19786.000	5.000	98930.00	5.200	102887.20	4.310	85277.66
203	ROCK EXCAVATION	CY	400.000	50.000	20000.00	40.000	16000.00	15.710	6284.00
203	TOPSOIL-IMPORTED	CY	950.000	30.000	28500.00	19.000	18050.00	48.590	46160.50
203	TOPSOIL-WETLAND	CY	1097.000	20.000	21940.00	8.860	9719.42	9.780	10728.66
203	ROADWAY OBLITERATION	LF	338.000	70.000	23660.00	14.500	4901.00	24.620	8321.56
216	WATER	M GAL	1611.000	35.000	56385.00	17.440	28095.84	49.840	80292.24
230	SUBGRADE PREPARATION-TYPE C-12IN	STA	87.000	800.000	69600.00	467.980	40714.26	492.400	42838.80
251	SEEDING CLASS II	ACRE	14.760	1400.000	20664.00	488.990	7217.49	559.120	8252.61
251	SEEDING CLASS III	ACRE	17.510	3000.000	52530.00	467.590	8187.50	1178.130	20629.06
251	WETLAND SEED	ACRE	.700	1800.000	1260.00	1016.500	711.55	807.060	564.94
251	TEMPORARY COVER CROP	ACRE	32.270	120.000	3872.40	197.950	6387.85	64.800	2091.10
253	STRAW MULCH	ACRE	55.270	400.000	22108.00	422.650	23359.87	267.930	14808.49
255	ECB TYPE 3	SY	45058.000	2.500	112645.00	2.870	129316.46	2.370	106787.46
255	TRM TYPE 1	SY	14990.000	14.000	209860.00	5.130	76898.70	5.380	80646.20
256	RIPRAP GRADE II	CY	832.000	110.000	91520.00	142.900	118892.80	128.900	107244.80
256	ROCK CHECK	EA	23.000	800.000	18400.00	4044.090	93014.07	1314.610	30236.03
260	SILT FENCE SUPPORTED	LF	1610.000	3.000	4830.00	3.160	5087.60	2.130	3429.30
260	REMOVE SILT FENCE SUPPORTED	LF	1610.000	.500	805.00	.960	1545.60	.660	1062.60
261	FIBER ROLLS 12IN	LF	32866.000	3.000	98598.00	2.600	85451.60	1.410	46341.06
261	REMOVE FIBER ROLLS 12IN	LF	13862.000	1.000	13862.00	.640	8871.68	.300	4158.60
350	GRAVEL SURFACING	TON	10763.000	30.000	322890.00	38.470	414052.61	68.080	732745.04
624	DOUBLE BOX BEAM RAIL RETROFIT-FREE STANDING	LF	120.000	130.000	15600.00	401.250	48150.00	412.500	49500.00
702	MOBILIZATION	L SUM	1.000	750000.000	750000.00	124460.420	124460.42	168159.620	168159.62
704	FLAGGING	MHR	1400.000	50.000	70000.00	42.660	59724.00	58.300	81620.00
704	TRAFFIC CONTROL SIGNS	UNIT	1182.000	3.000	3546.00	2.140	2529.48	2.200	2600.40
704	TYPE III BARRICADE	EA	2.000	150.000	300.00	357.420	714.84	220.000	440.00
704	DELINEATOR DRUMS	EA	81.000	33.000	2673.00	32.020	2593.62	22.000	1782.00
704	TUBULAR MARKERS	EA	110.000	16.000	1760.00	13.170	1448.70	5.500	605.00
704	STACKABLE VERTICAL PANELS	EA	220.000	40.000	8800.00	31.970	7033.40	27.500	6050.00
704	PILOT CAR	HR	700.000	70.000	49000.00	81.390	56973.00	87.050	60935.00
706	AGGREGATE LABORATORY	EA	1.000	10000.000	10000.00	5617.500	5617.50	5500.000	5500.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	267.000	3.000	801.00	3.520	939.84	3.070	819.69
714	PIPE CONC REINF 24IN CL III	LF	164.000	160.000	26240.00	397.620	65209.68	228.590	37488.76
714	PIPE CONC REINF 36IN CL II	LF	168.000	300.000	50400.00	284.430	47784.24	341.630	57393.84
714	END SECT-CONC REINF 24IN	EA	6.000	1300.000	7800.00	1824.400	10946.40	1511.100	9066.60
714	END SECT-CONC REINF 36IN	EA	4.000	2500.000	10000.00	2753.870	11015.48	2466.630	9866.52
714	HEADWALL-PRECAST CONCRETE 4IN	EA	4.000	600.000	2400.00	784.550	3138.20	829.900	3319.60
714	PIPE CONDUIT 30IN-APPROACH	LF	232.000	90.000	20880.00	97.720	22671.04	113.820	26406.24
714	END SECT CORR STEEL .079IN 30IN	EA	4.000	450.000	1800.00	1136.620	4546.48	849.370	3397.48
714	UNDERDRAIN PIPE PVC PERFORATED 4IN	LF	400.000	30.000	12000.00	64.870	25948.00	32.250	12900.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

1

AWARD TO: BARANKO BROTHERS INC

DATE OF AWARD _____

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HLC-2700(051)

COUNTY & DATE MCKENZIE (053) JUN 10, 2022 09:30AM

LENGTH & TYPE 1.651

CHARLIE BOB CREEK ROAD

COMPLETION TIME 10/29/22 REGRADE AND REROUTE

NO. 21874

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER BARANKO BROTHERS INC DICKINSON, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
752	FENCE BARBED WIRE 3 STRAND	LF	1265000	2500	31625.00	3890	49208.50	2710	34281.50
752	FENCE BARBED WIRE 4 STRAND	LF	563000	3000	16890.00	4020	22632.60	3440	19367.20
752	TEMPORARY FENCE	LF	1846000	2500	46150.00	3460	63871.60	2730	50395.80
752	FENCE TERMINAL	EA	1000	500000	5000.00	67089	670.89	43761	437.61
752	CORNER ASSEMBLY-WOOD POST	EA	5000	600000	30000.00	73723	3686.15	76838	3841.90
752	DOUBLE BRACE ASSEMBLY-WOOD POST	EA	6000	400000	24000.00	68801	4128.06	41240	2474.40
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	97700	27000	26379.00	2675	2613.48	2750	2686.75
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	287900	25000	7197.50	2140	6161.06	2200	6333.80
754	RESET SIGN PANEL	EA	1000	200000	2000.00	21400	214.00	22000	220.00
754	OBJECT MARKERS - TYPE III	EA	4000	175000	7000.00	17120	684.80	17600	704.00
754	OBJECT MARKERS - CULVERTS	EA	6000	70000	4200.00	5885	353.10	6050	363.00
764	W-BEAM GUARDRAIL	LF	250000	5000	12500.00	5778	14445.00	5940	14850.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	4000	3500000	14000.00	374500	14980.00	385000	15400.00
764	REMOVE BOX BEAM GUARDRAIL	LF	84000	12000	1008.00	1284	1078.56	1320	1108.80
980	CATTLE GUARD 8FT X 34FT	EA	2000	25000000	50000.00	1448192	28963.84	2883129	57662.58
980	REMOVE CATTLE GUARD	EA	2000	1500000	3000.00	166350	3327.00	259080	5181.60
	TOTAL				2622088.30		23583.4290		24995.3195
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

2

AWARD TO: BARANKO BROTHERS INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HLC-2700(051)

COUNTY & DATE MCKENZIE (053) JUN 10, 2022 09:30AM

LENGTH & TYPE 1.651
CHARLIE BOB CREEK ROAD

COMPLETION TIME 10/29/22 REGRADE AND REROUTE

NO. 21874

	BIDDER	BIDDER	BIDDER
	EDWARD H SCHWARTZ CONSTRUCTION INC		
	NEW ENGLAND, ND		
	C.C. BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	13500.000	13500.00				
105	POTHOLE UTILITY	EA	4.000	2166.670	8666.68				
201	CLEARING & GRUBBING	L SUM	1.000	27777.780	27777.78				
202	REMOVE AGGREGATE BASE & SURFACING	TON	3095.000	2.800	8666.00				
202	REMOVE & SALVAGE CULVERT-ALL TYPES & SIZES	LF	260.000	18.110	4708.60				
202	REMOVE EXISTING FENCE	LF	1989.000	1.540	3063.06				
203	COMMON EXCAVATION-TYPE A	CY	127362.000	5.780	736152.36				
203	TOPSOIL	CY	19786.000	11.840	234266.24				
203	ROCK EXCAVATION	CY	400.000	27.780	11112.00				
203	TOPSOIL-IMPORTED	CY	950.000	68.310	64894.50				
203	TOPSOIL-WETLAND	CY	1097.000	26.620	29202.14				
203	ROADWAY OBLITERATION	LF	338.000	46.500	15717.00				
216	WATER	M GAL	1611.000	30.000	48330.00				
230	SUBGRADE PREPARATION-TYPE C-12IN	STA	87.000	666.670	58000.29				
251	SEEDING CLASS II	ACRE	14.760	564.770	8336.01				
251	SEEDING CLASS III	ACRE	17.510	1190.030	20837.43				
251	WETLAND SEED	ACRE	.700	81.520	57.06				
251	TEMPORARY COVER CROP	ACRE	32.270	7.380	238.82				
253	STRAW MULCH	ACRE	55.270	270.630	14957.72				
255	ECB TYPE 3	SY	45058.000	2.390	107688.62				
255	TRM TYPE 1	SY	14990.000	5.430	81395.70				
256	RIPRAP GRADE II	CY	832.000	118.910	98933.12				
256	ROCK CHECK	EA	23.000	1240.580	28533.34				
260	SILT FENCE SUPPORTED	LF	1610.000	2.160	3477.60				
260	REMOVE SILT FENCE SUPPORTED	LF	1610.000	.670	1078.70				
261	FIBER ROLLS 12IN	LF	32866.000	1.420	46669.72				
261	REMOVE FIBER ROLLS 12IN	LF	13862.000	.300	4158.60				
350	GRAVEL SURFACING	TON	10763.000	49.930	537396.59				
624	DOUBLE BOX BEAM RAIL RETROFIT-FREE STANDING	LF	120.000	416.670	50000.40				
702	MOBILIZATION	L SUM	1.000	379582.880	379582.88				
704	FLAGGING	MHR	1400.000	61.110	85554.00				
704	TRAFFIC CONTROL SIGNS	UNIT	1182.000	1.670	1973.94				
704	TYPE III BARRICADE	EA	2.000	111.110	222.22				
704	DELINEATOR DRUMS	EA	81.000	24.440	1979.64				
704	TUBULAR MARKERS	EA	110.000	4.440	488.40				
704	STACKABLE VERTICAL PANELS	EA	220.000	28.130	6188.60				
704	PILOT CAR	HR	700.000	77.190	54033.00				
706	AGGREGATE LABORATORY	EA	1.000	11111.110	11111.11				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	267.000	4.440	1185.48				
714	PIPE CONC REINF 24IN CL III	LF	164.000	250.840	41137.76				
714	PIPE CONC REINF 36IN CL II	LF	168.000	472.860	79440.48				
714	END SECT-CONC REINF 24IN	EA	6.000	1223.230	7339.38				
714	END SECT-CONC REINF 36IN	EA	4.000	2313.420	9253.68				
714	HEADWALL-PRECAST CONCRETE 4IN	EA	4.000	262.220	1048.88				
714	PIPE CONDUIT 30IN-APPROACH	LF	232.000	73.140	16968.48				
714	END SECT CORR STEEL .079IN 30IN	EA	4.000	970.770	3883.08				
714	UNDERDRAIN PIPE PVC PERFORATED 4IN	LF	400.000	37.620	15048.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BARANKO BROTHERS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

3

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HLC-2700(051)

COUNTY & DATE MCKENZIE (053) JUN 10, 2022 09:30AM

LENGTH & TYPE 1.651
CHARLIE BOB CREEK ROAD

COMPLETION TIME 10/29/22 REGRADE AND REROUTE

NO. 21874

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER 1: EDWARD H SCHWARTZ CONSTRUCTION INC, NEW ENGLAND, ND — BID PRICE	AMOUNT	BIDDER 2 — BID PRICE	AMOUNT	BIDDER 3 — BID PRICE	AMOUNT
752	FENCE BARBED WIRE 3 STRAND	LF	126500.0	2.730	3453.45				
752	FENCE BARBED WIRE 4 STRAND	LF	56300.0	3.480	1959.24				
752	TEMPORARY FENCE	LF	184600.0	2.760	5094.96				
752	FENCE TERMINAL	EA	1.000	442.030	442.03				
752	CORNER ASSEMBLY-WOOD POST	EA	5.000	776.140	3880.70				
752	DOUBLE BRACE ASSEMBLY-WOOD POST	EA	6.000	416.570	2499.42				
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	9770.0	23.040	225101				
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	2879.00	25.560	7358.72				
754	RESET SIGN PANEL	EA	1.000	85.560	85.56				
754	OBJECT MARKERS - TYPE III	EA	4.000	183.330	733.32				
754	OBJECT MARKERS - CULVERTS	EA	6.000	56.670	340.02				
764	W-BEAM GUARDRAIL	LF	2500.00	75.560	18890.00				
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000	3888.890	15555.56				
764	REMOVE BOX BEAM GUARDRAIL	LF	84.000	13.330	1119.72				
980	CATTLE GUARD 8FT X 34FT	EA	2.000	24888.890	49777.78				
980	REMOVE CATTLE GUARD	EA	2.000	2644.440	5288.88				
	TOTAL				310512.946				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering: 4

AWARD TO: BARANKO BROTHERS INC

DATE OF AWARD _____

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SU-CVD-8-984(168)

NO. 22826

COUNTY & DATE CASS (017) JUN 10, 2022 09:30AM

LENGTH & TYPE 0.685

FARGO 32ND AVE S(32ND ST S-22ND ST S)

COMPLETION TIME 11/04/23 GRADING, SALVAGED BASE, PCC PAVEMENT,

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER DAKOTA UNDERGROUND COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	70000.000	70000.00	80000.000	80000.00	58000.000	58000.00
108	CRITICAL PATH METHOD SCHEDULE	L SUM	1.000	15000.000	15000.00	20000.000	20000.00	11000.000	11000.00
201	REMOVAL OF TREES 10IN	EA	20.000	600.000	12000.00	800.000	16000.00	175.000	3500.00
202	REMOVAL OF PAVEMENT	TON	17248.000	18.000	310464.00	33.000	569184.00	23.000	396704.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	4826.000	50.000	241300.00	55.000	265430.00	74.800	360984.80
202	REMOVAL OF MANHOLES	EA	13.000	2200.000	28600.00	2500.000	32500.00	2915.000	37895.00
202	REMOVAL OF CATCH BASIN	EA	29.000	1250.000	36250.00	700.000	20300.00	2640.000	76560.00
203	COMMON EXCAVATION-TYPE A	CY	11810.000	18.000	212580.00	20.000	236200.00	16.250	191912.50
203	TOPSOIL	CY	1372.000	30.000	41160.00	40.000	54880.00	18.250	25039.00
203	TOPSOIL-IMPORTED	CY	550.000	35.000	19250.00	40.000	22000.00	25.000	13750.00
203	COMMON EXCAVATION-SUBCUT	CY	1400.000	15.000	21000.00	25.000	35000.00	8.100	11340.00
216	WATER	M GAL	1066.000	30.000	31980.00	18.000	19188.00	15.000	15990.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	36.000	2000.000	72000.00	3500.000	126000.00	1600.000	57600.00
251	SEEDING CLASS III	ACRE	2.230	550.000	1226.50	14300.000	31889.00	14300.000	31889.00
251	TEMPORARY COVER CROP	ACRE	1.270	150.000	190.50	165.000	209.55	165.000	209.55
253	HYDRAULIC MULCH	ACRE	3.510	3000.000	10530.00	3025.000	10617.75	3025.000	10617.75
261	FIBER ROLLS 12IN	LF	1757.000	3.250	5710.25	4.300	7555.10	4.300	7555.10
261	REMOVE FIBER ROLLS 12IN	LF	1757.000	1.000	1757.00	1.100	1932.70	1.100	1932.70
302	TRAFFIC SERVICE AGGREGATE	TON	439.000	55.000	24145.00	65.000	28535.00	40.000	17560.00
302	SALVAGED BASE COURSE	CY	12518.000	50.000	625900.00	70.000	876260.00	56.250	704137.50
302	TYPE II PIPE BEDDING	CY	500.000	50.000	25000.00	35.000	17500.00	110.000	55000.00
411	MILLING 2IN BITUMINOUS PAVEMENT	SY	688.000	20.000	13760.00	20.000	13760.00	10.000	6880.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	717.000	275.000	197175.00	270.000	193590.00	190.000	136230.00
550	10IN NON REINF CONCRETE PVMT CL AE-DOWELED	SY	25599.000	95.000	2431905.00	110.000	2815890.00	115.000	2943885.00
702	MOBILIZATION	L SUM	1.000	1500000.000	1500000.00	1900000.000	1900000.00	2110000.000	2110000.00
704	FLAGGING	MHR	1800.000	50.000	90000.00	50.000	90000.00	62.000	111600.00
704	TRAFFIC CONTROL SIGNS	UNIT	3583.000	3.500	12540.50	4.200	15048.60	4.250	15227.75
704	TYPE III BARRICADE	EA	71.000	150.000	10650.00	165.000	11715.00	165.000	11715.00
704	SIDEWALK BARRICADE	EA	20.000	90.000	1800.00	120.000	2400.00	125.000	2500.00
704	PEDESTRIAN WALKWAY	LF	220.000	50.000	11000.00	36.300	7986.00	36.500	8030.00
704	DELINEATOR DRUMS	EA	467.000	25.000	11675.00	22.000	10274.00	22.000	10274.00
704	TUBULAR MARKERS	EA	80.000	25.000	2000.00	8.800	704.00	8.800	704.00
704	FLEXIBLE DELINEATORS	EA	78.000	30.000	2340.00	27.500	2145.00	27.500	2145.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	5.000	1500.000	7500.00	1100.000	5500.00	1100.000	5500.00
704	OBLITERATION OF PAVEMENT MARKING	SF	12678.000	.750	9508.50	.100	1267.80	.110	1394.58
704	TEMPORARY CURB RAMP	EA	6.000	1000.000	6000.00	550.000	3300.00	550.000	3300.00
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	4.000	5000.000	20000.00	8250.000	33000.00	8250.000	33000.00
706	FIELD OFFICE	EA	1.000	40000.000	40000.00	30000.000	30000.00	27500.000	27500.00
708	INLET PROTECTION-SPECIAL	EA	104.000	200.000	20800.00	225.000	23400.00	190.000	19760.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	104.000	40.000	4160.00	25.000	2600.00	5.500	572.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	30325.000	3.000	90975.00	4.000	121300.00	2.000	60650.00
714	PIPE CONC REINF 12IN CL III-STORM DRAIN	LF	92.000	150.000	13800.00	139.000	12788.00	418.000	38456.00
714	PIPE CONC REINF 15IN CL III-STORM DRAIN	LF	254.000	175.000	44450.00	208.000	52832.00	517.000	131318.00
714	PIPE CONC REINF 18IN CL III-STORM DRAIN	LF	1695.000	200.000	339000.00	166.000	281370.00	462.000	783090.00
714	PIPE CONC REINF 24IN CL III-STORM DRAIN	LF	227.000	250.000	56750.00	223.000	50621.00	484.000	109868.00
714	PIPE CONC REINF 27IN CL III-STORM DRAIN	LF	69.000	300.000	20700.00	487.000	33603.00	522.500	36052.50
714	PIPE CONC REINF 30IN CL III-STORM DRAIN	LF	102.000	375.000	38250.00	530.000	54060.00	632.500	64515.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: DAKOTA UNDERGROUND COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

5

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SU-CVD-8-984(168)

COUNTY & DATE CASS (017) JUN 10, 2022 09:30AM

LENGTH & TYPE 0.685

COMPLETION TIME 11/04/23 FARGO 32ND AVE S(32ND ST S-22ND ST S) GRADING, SALVAGED BASE, PCC PAVEMENT,

NO. 22826

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER DAKOTA UNDERGROUND COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
714	PIPE CONC REINF 36IN CL III-STORM DRAIN	LF	51.000	450.000	22950.00	356.000	18156.00	797.500	40672.50
714	PIPE CONC REINF 42IN CL III-STORM DRAIN	LF	14.000	475.000	6650.00	735.000	10290.00	814.000	11396.00
714	PIPE CONC REINF 48IN CL III-STORM DRAIN	LF	1707.000	500.000	853500.00	713.000	1217091.00	960.000	1638720.00
714	PIPE CONC REINF 60IN CL III-STORM DRAIN	LF	1168.000	650.000	759200.00	954.000	1114272.00	1245.000	1454160.00
714	PIPE CONC REINF 72IN CL III STORM DRAIN	LF	1044.000	850.000	887400.00	1280.000	1336320.00	1510.000	1576440.00
714	PIPE PVC 12IN	LF	66.000	200.000	13200.00	160.000	10560.00	302.500	19965.00
714	PIPE PVC 15IN	LF	16.000	225.000	3600.00	180.000	2880.00	330.000	5280.00
714	SANITARY SEWER SERVICE CONNECTION	EA	3.000	5000.000	15000.00	9050.000	27150.00	2750.000	8250.00
714	PIPE PVC 6IN SEWER	LF	66.000	225.000	14850.00	155.000	10230.00	330.000	21780.00
714	PIPE PVC 10IN SEWER	LF	112.000	300.000	33600.00	295.000	33040.00	352.000	39424.00
714	PLUG PIPE-ALL TYPES & SIZES	EA	7.000	2000.000	14000.00	1500.000	10500.00	3025.000	21175.00
714	EDGEDRAIN NON PERMEABLE BASE	LF	7787.000	12.000	93444.00	14.000	109018.00	15.500	120698.50
722	SADDLE MANHOLE	EA	9.000	12000.000	108000.00	16500.000	148500.00	24970.000	224730.00
722	MANHOLE 48IN	EA	9.000	6000.000	54000.00	7350.000	66150.00	825.000	7425.00
722	MANHOLE 84IN	EA	6.000	17500.000	105000.00	26575.000	159450.00	25850.000	155100.00
722	MANHOLE 96IN	EA	8.000	22500.000	180000.00	34000.000	272000.00	33000.000	264000.00
722	MANHOLE SANITARY	EA	5.000	12000.000	60000.00	17400.000	87000.00	13750.000	68750.00
722	MANHOLE CASTING R1733	EA	12.000	1000.000	12000.00	825.000	9900.00	1221.000	14652.00
722	MANHOLE CASTING TYPE 2	EA	13.000	2000.000	26000.00	2025.000	26325.00	3300.000	42900.00
722	MANHOLE SPECIAL	EA	2.000	35000.000	70000.00	52750.000	105500.00	68200.000	136400.00
722	SANITARY MANHOLE REPAIR	EA	17.000	17500.000	297500.00	25500.000	433500.00	6050.000	102850.00
722	CASTING MOUNTABLE CURB-TYPE B	EA	7.000	1500.000	10500.00	1100.000	7700.00	2350.000	16450.00
722	INLET-TYPE 2	EA	9.000	5000.000	45000.00	5450.000	49050.00	6600.000	59400.00
722	INLET-TYPE 2 DOUBLE	EA	34.000	8000.000	272000.00	8580.000	291720.00	10120.000	344080.00
722	INLET SPECIAL-TYPE 2 60IN	EA	1.000	10000.000	10000.00	14900.000	14900.00	15400.000	15400.00
722	INLET CATCH BASIN	EA	2.000	4500.000	9000.00	4585.000	9170.00	4400.000	8800.00
722	INLET MOUNTABLE CURB-TYPE B	EA	2.000	5000.000	10000.00	5651.000	11302.00	6490.000	12980.00
724	FITTINGS-DUCTILE IRON	LBS	12030.000	18.000	216540.00	16.000	192480.00	24.200	291126.00
724	REMOVE GATE VALVE & BOX	EA	25.000	750.000	18750.00	700.000	17500.00	1100.000	27500.00
724	GATE VALVE & BOX 6IN	EA	11.000	3000.000	33000.00	2700.000	29700.00	4400.000	48400.00
724	GATE VALVE & BOX 8IN	EA	8.000	4000.000	32000.00	3300.000	26400.00	5500.000	44000.00
724	GATE VALVE & BOX 10IN	EA	2.000	6000.000	12000.00	4800.000	9600.00	6930.000	13860.00
724	GATE VALVE & BOX 16IN	EA	9.000	18000.000	162000.00	17200.000	154800.00	25850.000	232650.00
724	HYDRANT-INSTALL 5IN	EA	9.000	8500.000	76500.00	7900.000	71100.00	9460.000	85140.00
724	REMOVE HYDRANT	EA	9.000	1000.000	9000.00	1000.000	9000.00	2200.000	19800.00
724	TEMPORARY WATER SERVICE	L SUM	1.000	75000.000	75000.00	125000.000	125000.00	29700.000	29700.00
724	WATERMAIN 6IN PVC	LF	109.000	150.000	16350.00	140.000	15260.00	220.000	23980.00
724	WATERMAIN 8IN PVC	LF	175.000	200.000	35000.00	170.000	29750.00	231.000	40425.00
724	WATERMAIN 10IN PVC	LF	46.000	225.000	10350.00	180.000	8280.00	247.500	11385.00
724	WATERMAIN 16IN PVC	LF	1507.000	325.000	489775.00	243.000	366201.00	473.000	712811.00
724	WATER LINE CONNECTION 4IN	EA	1.000	15000.000	15000.00	18000.000	18000.00	8800.000	8800.00
724	CURED-IN-PLACE PIPE-24IN	LF	1150.000	350.000	402500.00	570.000	655500.00	325.000	373750.00
724	CURED-IN-PLACE PIPE-36IN	LF	2250.000	400.000	900000.00	670.000	1507500.00	450.000	1012500.00
744	INSULATION BOARD	CF	80.000	20.000	1600.00	20.000	1600.00	17.600	1408.00
748	CURB & GUTTER-TYPE I	LF	1821.000	30.000	54630.00	29.000	52809.00	35.500	64645.50
748	CURB & GUTTER-TYPE I 30IN	LF	8041.000	35.000	281435.00	32.000	257312.00	41.250	331691.25
748	CURB-TYPE I	LF	48.000	100.000	4800.00	120.000	5760.00	105.000	5040.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: DAKOTA UNDERGROUND COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

6

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SU-CVD-8-984(168)

COUNTY & DATE CASS (017) JUN 10, 2022 09:30AM

LENGTH & TYPE 0.685

FARGO 32ND AVE S(32ND ST S-22ND ST S)

COMPLETION TIME 11/04/23 GRADING, SALVAGED BASE, PCC PAVEMENT,

NO. 22826

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER DAKOTA UNDERGROUND COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
750	PIGMENTED IMPRINTED CONCRETE	SY	865.000	125.000	108125.00	165.000	142725.00	175.000	151375.00
750	SIDEWALK CONCRETE 5IN REINF	SY	4635.000	55.000	254925.00	65.000	301275.00	65.750	304751.25
750	SIDEWALK CONCRETE 6IN	SY	231.000	60.000	13860.00	66.000	15246.00	66.000	15246.00
750	CONCRETE MEDIAN PAVING	SY	1418.000	50.000	70900.00	66.000	93588.00	55.000	77990.00
750	CONCRETE MEDIAN NOSE PAVING	SY	228.000	140.000	31920.00	100.000	22800.00	125.000	28500.00
750	DRIVEWAY CONCRETE	SY	127.000	80.000	10160.00	95.000	12065.00	95.000	12065.00
750	DETECTABLE WARNING PANELS	SF	386.000	55.000	21230.00	55.000	21230.00	55.000	21230.00
752	TEMPORARY SAFETY FENCE	LF	500.000	8.000	4000.00	5.000	2500.00	8.500	4250.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	204.000	30.000	6120.00	35.200	7180.80	35.200	7180.80
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	281.000	30.000	8430.00	31.000	8711.00	30.800	8654.80
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	299.000	20.000	5980.00	23.000	6877.00	22.830	6826.17
754	RESET SIGN PANEL	EA	2.000	65.000	130.00	100.000	200.00	99.000	198.00
762	EPOXY PVMT MK MESSAGE	SF	1194.000	17.000	20298.00	11.000	13134.00	11.000	13134.00
762	EPOXY PVMT MK 4IN LINE	LF	4868.000	3.000	14604.00	2.200	10709.60	2.200	10709.60
762	EPOXY PVMT MK 8IN LINE	LF	1088.000	6.000	6528.00	4.400	4787.20	4.400	4787.20
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	550.000	45.000	24750.00	40.000	22000.00	38.500	21175.00
762	SHORT TERM 4IN LINE-TYPE R	LF	5827.000	1.500	8740.50	1.650	9614.55	1.650	9614.55
762	SHORT TERM 8IN LINE-TYPE R	LF	1193.000	4.000	4772.00	2.950	3519.35	2.950	3519.35
762	SHORT TERM 16IN LINE-TYPE R	LF	298.000	8.000	2384.00	5.800	1728.40	5.750	1713.50
762	SHORT TERM 4IN LINE-TYPE NR	LF	1097.000	.500	548.50	2.200	2413.40	2.200	2413.40
762	SHORT TERM 8IN LINE-TYPE NR	LF	355.000	.500	177.50	4.400	1562.00	4.400	1562.00
762	SHORT TERM MESSAGE-TYPE R	SF	700.000	35.000	24500.00	33.000	23100.00	33.000	23100.00
762	SHORT TERM MESSAGE-TYPE NR	SF	64.000	5.000	320.00	11.000	704.00	11.000	704.00
762	PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED	LF	3349.000	15.000	50235.00	12.000	40188.00	12.100	40522.90
762	PREFORMED PATTERNED PVMT MK 16IN LINE-GROOVED	LF	485.000	35.000	16975.00	31.000	15035.00	30.800	14938.00
762	PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED	LF	1098.000	45.000	49410.00	33.000	36234.00	33.000	36234.00
762	PREF PATT PVMT MK 7IN LINE CONTRAST-GROOVED	LF	7227.000	12.000	86724.00	11.000	79497.00	10.450	75522.15
770	LIGHTING SYSTEM	EA	1.000	260000.000	260000.00	290000.000	290000.00	275000.000	275000.00
770	TEMPORARY LIGHTING SYSTEM REVISION	EA	1.000	30000.000	30000.00	4400.000	4400.00	5000.000	5000.00
770	REMOVE LIGHTING SYSTEM	EA	1.000	32000.000	32000.00	33000.000	33000.00	35825.000	35825.00
772	FLASHING BEACON	EA	1.000	27500.000	27500.00	14100.000	14100.00	15000.000	15000.00
772	TEMPORARY TRAFFIC SIGNALS	EA	2.000	85000.000	170000.00	38500.000	77000.00	45000.000	90000.00
772	REVISE TRAFFIC SIGNAL SYSTEM	EA	1.000	23000.000	23000.00	18700.000	18700.00	18700.000	18700.00
772	IT SYSTEM	EA	1.000	110000.000	110000.00	85000.000	85000.00	85000.000	85000.00
772	TRAFFIC SIGNAL SYSTEM - SITE 1	EA	1.000	350000.000	350000.00	453000.000	453000.00	440000.000	440000.00
772	TRAFFIC SIGNAL SYSTEM - SITE 2	EA	1.000	400000.000	400000.00	494000.000	494000.00	490000.000	490000.00
910	STORM SEWER REPAIR	L SUM	1.000	25000.000	25000.00	55000.000	55000.00	34100.000	34100.00
910	PIPE JOINT REPAIR	EA	4.000	7000.000	28000.00	6200.000	24800.00	9900.000	39600.00
970	LANDSCAPING APPURTENANCES	L SUM	1.000	80000.000	80000.00	80000.000	80000.00	40000.000	40000.00
970	WOOD MULCH	CY	18.000	175.000	3150.00	110.000	1980.00	110.000	1980.00
970	SHELTER	EA	1.000	8000.000	8000.00	5000.000	5000.00	3000.000	3000.00
970	REPLANT TREES	EA	6.000	700.000	4200.00	715.000	4290.00	715.000	4290.00
970	AUTUMN SPLENDOR BUCKEYE	EA	1.000	600.000	600.00	550.000	550.00	550.000	550.00
970	AMUR CHOKECHERRY	EA	10.000	600.000	6000.00	550.000	5500.00	550.000	5500.00
970	SPRING SNOW CRABAPPLE	EA	6.000	600.000	3600.00	550.000	3300.00	550.000	3300.00
970	IVORY SILK LILAC	EA	18.000	600.000	10800.00	550.000	9900.00	550.000	9900.00
970	ACCOLADE ELM	EA	2.000	600.000	1200.00	550.000	1100.00	550.000	1100.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: DAKOTA UNDERGROUND COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

7

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SU-CVD-8-984(168)

COUNTY & DATE CASS (017) JUN 10, 2022 09:30AM

LENGTH & TYPE 0.685

COMPLETION TIME 11/04/23 FARGO 32ND AVE S(32ND ST S-22ND ST S) GRADING, SALVAGED BASE, PCC PAVEMENT,

NO. 22826

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER DAKOTA UNDERGROUND COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
970	DAYLILIES-CONTAINER	EA	646.000	40.000	25840.00	30.000	19380.00	27.500	17765.00
	TOTAL				1609208.125		1996418.580		2115418.515
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: DAKOTA UNDERGROUND COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

8

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRP-0045(074)

COUNTY & DATE STARK (089) JUN 10, 2022 09:30AM

LENGTH & TYPE 0.067

8 MI E & 15 MI S OF RICHARDTON

COMPLETION TIME 10/07/23 STRUCTURE REPLACEMENT

NO. 23382

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER EDWARD H SCHWARTZ CONSTRUCTION INC NEW ENGLAND, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3000.000	3000.00	1500.000	1500.00	3200.000	3200.00
201	CLEARING & GRUBBING	L SUM	1.000	5000.000	5000.00	7500.000	7500.00	5555.560	5555.56
202	REMOVAL OF STRUCTURE	L SUM	1.000	4500.000	4500.00	15000.000	15000.00	8440.000	8440.00
203	COMMON EXCAVATION-TYPE C	CY	527.000	10.000	5270.00	15.000	7905.00	10.270	5412.29
203	TOPSOIL	CY	503.000	10.000	5030.00	13.500	6790.50	17.450	8777.35
210	BOX CULVERT EXCAVATION	EA	1.000	12000.000	12000.00	10000.000	10000.00	25255.560	25255.56
210	FOUNDATION PREPARATION	EA	1.000	11000.000	11000.00	5000.000	5000.00	8333.330	8333.33
210	FOUNDATION FILL	CY	272.000	100.000	27200.00	105.000	28560.00	106.320	28919.04
216	WATER	M GAL	16.000	50.000	800.00	100.000	1600.00	33.330	533.28
251	SEEDING CLASS III	ACRE	.540	650.000	351.00	2193.130	1184.29	2436.810	1315.88
251	TEMPORARY COVER CROP	ACRE	.540	650.000	351.00	302.750	163.49	336.390	181.65
253	STRAW MULCH	ACRE	1.080	600.000	648.00	421.090	454.78	467.880	505.31
256	RIPRAP GRADE II	CY	99.000	105.000	10395.00	175.000	17325.00	111.110	10999.89
261	FIBER ROLLS 12IN	LF	580.000	3.500	2030.00	2.130	1235.40	2.370	1374.60
261	REMOVE FIBER ROLLS 12IN	LF	260.000	1.000	260.00	.560	145.60	.620	161.20
606	DBL 16FT X 13FT PRECAST RCB CULVERT	LF	50.000	3500.000	175000.00	4195.000	209750.00	4090.280	204514.00
606	DBL 16FT X 13FT PRECAST RCB END SECTION	EA	2.000	65000.000	130000.00	85250.000	170500.00	79538.890	159077.78
702	MOBILIZATION	L SUM	1.000	55352.500	55352.50	55250.000	55250.00	64564.840	64564.84
704	TRAFFIC CONTROL SIGNS	UNIT	84.000	3.000	252.00	2.000	168.00	2.220	186.48
704	TYPE III BARRICADE	EA	8.000	120.000	960.00	125.000	1000.00	138.890	1111.12
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	685.000	3.250	2226.25	5.000	3425.00	4.440	3041.40
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	269.000	3.250	874.25	10.000	2690.00	4.440	1194.36
900	TEMPORARY STREAM DIVERSION	EA	1.000	10000.000	10000.00	3000.000	3000.00	11111.110	11111.11
900	WETLAND MITIGATION SITE 1	ACRE	1.00	86000.000	8600.00	86000.000	8600.00	86000.000	8600.00
	TOTAL				471100.00		558747.06		562366.03
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRP-0045(074)

COUNTY & DATE STARK (089) JUN 10, 2022 09:30AM

LENGTH & TYPE 0.067
8 MI E & 15 MI S OF RICHARDTON

COMPLETION TIME 10/07/23 STRUCTURE REPLACEMENT

NO. 23382

BIDDER QUALITY DIRTWORKS LLC
MAX, ND
C.C. BOND RANK 03

BIDDER MARTIN CONSTRUCTION INC
DICKINSON, ND
C.C. BOND RANK 04

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	11890.000	11890.00	4142.670	4142.67		
201	CLEARING & GRUBBING	L SUM	1.000	5000.000	5000.00	10092.030	10092.03		
202	REMOVAL OF STRUCTURE	L SUM	1.000	14000.000	14000.00	14193.990	14193.99		
203	COMMON EXCAVATION-TYPE C	CY	527.000	21.500	11330.50	18.180	9580.86		
203	TOPSOIL	CY	503.000	12.500	6287.50	14.960	7524.88		
210	BOX CULVERT EXCAVATION	EA	1.000	15000.000	15000.00	12661.160	12661.16		
210	FOUNDATION PREPARATION	EA	1.000	5000.000	5000.00	11944.360	11944.36		
210	FOUNDATION FILL	CY	272.000	91.280	24828.16	106.060	28848.32		
216	WATER	M GAL	16.000	30.000	480.00	64.060	1024.96		
251	SEEDING CLASS III	ACRE	.540	2500.000	1350.00	4025.000	2173.50		
251	TEMPORARY COVER CROP	ACRE	.540	1500.000	810.00	2875.000	1552.50		
253	STRAW MULCH	ACRE	1.080	2500.000	2700.00	5002.500	5402.70		
256	RIPRAP GRADE II	CY	99.000	118.740	11755.26	132.430	13110.57		
261	FIBER ROLLS 12IN	LF	580.000	6.250	3625.00	8.340	4837.20		
261	REMOVE FIBER ROLLS 12IN	LF	260.000	1.500	390.00	1.730	449.80		
606	DBL 16FT X 13FT PRECAST RCB CULVERT	LF	50.000	4485.000	224250.00	4665.140	233257.00		
606	DBL 16FT X 13FT PRECAST RCB END SECTION	EA	2.000	82264.000	164528.00	87932.680	175865.36		
702	MOBILIZATION	L SUM	1.000	83000.000	83000.00	44480.480	44480.48		
704	TRAFFIC CONTROL SIGNS	UNIT	84.000	20.000	1680.00	2.300	193.20		
704	TYPE III BARRICADE	EA	8.000	200.000	1600.00	143.750	1150.00		
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	685.000	4.750	3253.75	5.900	4041.50		
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	269.000	3.750	1008.75	5.700	1533.30		
900	TEMPORARY STREAM DIVERSION	EA	1.000	6500.000	6500.00	14609.230	14609.23		
900	WETLAND MITIGATION SITE 1	ACRE	.100	86000.000	8600.00	86000.000	8600.00		
	TOTAL				608866.92		611269.57		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

10

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-015(023)089

COUNTY & DATE GRAND FORKS (035) AND NELS JUN 10, 2022 09:30AM

LENGTH & TYPE 25.030

ND 15, ND 32 E TO JCT ND 18

COMPLETION TIME 10/08/22 MILLING & HMA

NO. 23474

				BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00		BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 01		BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 02	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	21900000	21900.00	17500000	17500.00	51000000	51000.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	3622000	3622.00	5500000	5500.00	4000000	4000.00
302	AGGREGATE BASE COURSE CL 5	TON	533.000	2500	13325.00	4200	2238.60	2900	1545.70
401	TACK COAT	GAL	29834.000	250	7458.50	300	8950.20	375	11187.75
401	FOG SEAL	GAL	17749.000	250	4437.25	300	5324.70	375	6655.88
411	MILLING PAVEMENT SURFACE	SY	393587.000	90	35422.83	125	49198.38	140	55102.18
411	RELAYING MILLED MATERIAL	MILE	49.912	80000	3992.96	80000	3992.96	220000	10980.64
430	RAP - SUPERPAVE FAA 43	TON	44407.000	3500	155424.50	4700	208712.90	4450	197611.50
430	CORED SAMPLE	EA	454.000	3000	1362.00	1500	681.00	6500	2951.00
430	PG 58S-34 ASPHALT CEMENT	TON	2319.000	85000	197115.00	89000	206391.00	102500	237697.50
702	MOBILIZATION	L SUM	1.000	212338630	212338.63	240000000	240000.00	250630000	250630.00
704	FLAGGING	MHR	696.000	5000	3480.00	4000	2784.00	6000	4176.00
704	TRAFFIC CONTROL SIGNS	UNIT	3102.000	190	5893.80	240	744.48	240	744.48
704	PORTABLE RUMBLE STRIPS	EA	3.000	60000	180.00	60000	180.00	60000	180.00
704	TUBULAR MARKERS	EA	250.000	400	1000.00	500	1250.00	500	1250.00
704	PILOT CAR	HR	276.000	6500	17940.00	5000	13800.00	7000	19320.00
706	BITUMINOUS LABORATORY	EA	1.000	400000	4000.00	150000	1500.00	300000	3000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	400000	4000.00	150000	1500.00	300000	3000.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	45.752	75000	3431.40	71500	3271.68	71500	3271.68
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	22.876	75000	1715.70	84200	1926.59	84200	1926.59
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	100000	100.00	340000	340.00	340000	340.00
762	PVMT MK PAINTED-MESSAGE	SF	297.000	550	163.35	500	148.50	500	148.50
762	SHORT TERM 4IN LINE-TYPE NR	LF	146504.000	150	21975.60	140	20510.56	142	20803.57
762	PVMT MK PAINTED 4IN LINE	LF	317514.000	100	31751.40	090	28576.26	092	29211.29
762	PVMT MK PAINTED 8IN LINE	LF	222.000	400	88.80	500	111.00	500	111.00
762	PVMT MK PAINTED 24IN LINE	LF	62.000	5500	341.00	6000	372.00	6000	372.00
	TOTAL				4481011.13		5279461.24		5727879.88
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

11

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-6-005(045)288

COUNTY & DATE CAVALIER (019) AND PEMBINA JUN 10, 2022 09:30AM

LENGTH & TYPE 11.134
ND 5, CMC 1039 E TO JCT ND 89

COMPLETION TIME 10/08/22 MILLING AND HMA

NO. 23477

				BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00		BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 01		BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 02	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	16200000	16200.00	11000000	11000.00	10653000	10653.00
302	AGGREGATE BASE COURSE CL 5	TON	1281.000	25.000	32025.00	28.000	35868.00	27.100	34715.10
401	TACK COAT	GAL	20333.000	2.500	50832.50	3.000	60999.00	3.010	61202.33
401	FOG SEAL	GAL	9259.000	2.500	23147.50	3.000	27777.00	3.210	29721.39
411	MILLING PAVEMENT SURFACE	SY	236521.000	.900	212868.90	1.250	295651.25	1.560	368972.76
430	RAP - SUPERPAVE FAA 43	TON	28481.000	35.000	996835.00	43.000	1224683.00	44.000	1253164.00
430	CORED SAMPLE	EA	188.000	30.000	5640.00	15.000	2820.00	82.000	15416.00
430	PG 58S-34 ASPHALT CEMENT	TON	1481.000	850.000	1258850.00	890.000	1318090.00	875.000	1295875.00
702	MOBILIZATION	L SUM	1.000	133662870	133662.87	139300000	139300.00	148000000	148000.00
704	FLAGGING	MHR	264.000	50.000	13200.00	40.000	10560.00	61.000	16104.00
704	TRAFFIC CONTROL SIGNS	UNIT	1608.000	1.900	3055.20	2.600	4180.80	2.700	4341.60
704	PORTABLE RUMBLE STRIPS	EA	3.000	600.000	1800.00	600.000	1800.00	850.000	2550.00
704	TUBULAR MARKERS	EA	250.000	4.000	1000.00	5.000	1250.00	6.000	1500.00
704	PILOT CAR	HR	120.000	65.000	7800.00	50.000	6000.00	82.000	9840.00
706	BITUMINOUS LABORATORY	EA	1.000	4000.000	4000.00	1500.000	1500.00	5000.000	5000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	4000.000	4000.00	1500.000	1500.00	5000.000	5000.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	22.268	750.000	16701.00	725.000	16144.30	911.000	20286.15
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	11.134	750.000	8350.50	875.000	9742.25	911.000	10143.07
762	SHORT TERM 4IN LINE-TYPE NR	LF	113830.000	.150	17074.50	.200	22766.00	.210	23904.30
762	PVMT MK PAINTED 4IN LINE	LF	156300.000	.100	15630.00	.100	15630.00	.110	17193.00
762	PVMT MK PAINTED 8IN LINE	LF	128.000	.400	51.20	.500	64.00	.500	64.00
762	PVMT MK PAINTED 24IN LINE	LF	72.000	5.500	396.00	6.000	432.00	6.000	432.00
	TOTAL				2823120.17		3207757.60		3334077.70
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

12

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-6-005(045)288

COUNTY & DATE CAVALIER (019) AND PEMBINA JUN 10, 2022 09:30AM

LENGTH & TYPE 11.134
ND 5, CMC 1039 E TO JCT ND 89

COMPLETION TIME 10/08/22 MILLING AND HMA

NO. 23477

	BIDDER	BIDDER	BIDDER
	R J ZAVORAL & SONS INC EAST GRAND FORKS, MN		
C.C.	BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	17000.000	17000.00				
302	AGGREGATE BASE COURSE CL 5	TON	1281.000	23.550	30167.55				
401	TACK COAT	GAL	20333.000	3.750	76248.75				
401	FOG SEAL	GAL	9259.000	3.750	34721.25				
411	MILLING PAVEMENT SURFACE	SY	236521.000	1.200	283825.20				
430	RAP - SUPERPAVE FAA 43	TON	28481.000	43.000	1224683.00				
430	CORED SAMPLE	EA	188.000	75.000	14100.00				
430	PG 58S-34 ASPHALT CEMENT	TON	1481.000	950.000	1406950.00				
702	MOBILIZATION	L SUM	1.000	259000.000	259000.00				
704	FLAGGING	MHR	264.000	40.000	10560.00				
704	TRAFFIC CONTROL SIGNS	UNIT	1608.000	2.700	4341.60				
704	PORTABLE RUMBLE STRIPS	EA	3.000	630.000	1890.00				
704	TUBULAR MARKERS	EA	250.000	5.250	1312.50				
704	PILOT CAR	HR	120.000	50.000	6000.00				
706	BITUMINOUS LABORATORY	EA	1.000	3000.000	3000.00				
706	CONTRACTOR'S LABORATORY	EA	1.000	3000.000	3000.00				
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	22.268	919.250	20469.86				
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	11.134	919.250	10234.93				
762	SHORT TERM 4IN LINE-TYPE NR	LF	113830.000	.210	23904.30				
762	PVMT MK PAINTED 4IN LINE	LF	156300.000	.110	17193.00				
762	PVMT MK PAINTED 8IN LINE	LF	128.000	.530	67.84				
762	PVMT MK PAINTED 24IN LINE	LF	72.000	6.300	453.60				
	TOTAL				3449123.38				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

13

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-9-999(490)

NO. 23507

COUNTY & DATE BILLINGS (007), BURLEIGH (JUN 10, 2022 09:30AM

LENGTH & TYPE 0.000

VARIOUS LOCATIONS STATEWIDE

COMPLETION TIME 11/05/22 WIM CALIBRATION

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: FARGO ELECTRIC CONSTRUCTION INC FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3000.000	3000.00	1160.000	1160.00	1683.000	1683.00
702	MOBILIZATION	L SUM	1.000	30000.000	30000.00	11000.000	11000.00	14200.000	14200.00
772	REVISE VIRTUAL WEIGH IN MOTION SYSTEM	EA	10.000	18900.000	189000.00	11800.000	118000.00	15260.000	152600.00
	TOTAL				222000.00		130160.00		168483.00
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: FARGO ELECTRIC CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

14

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-9-999(490)

COUNTY & DATE BILLINGS (007), BURLEIGH (JUN 10, 2022 09:30AM

LENGTH & TYPE 0.000
VARIOUS LOCATIONS STATEWIDE

COMPLETION TIME 11/05/22 WIM CALIBRATION

NO. 23507

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER EDLING ELECTRIC INC BISMARCK, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER PARSONS ELECTRIC LLC MINNEAPOLIS, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	1000000	100000	1514000	151400		
702	MOBILIZATION	L SUM	1.000	32800000	3280000	4851000	485100		
772	REVISE VIRTUAL WEIGH IN MOTION SYSTEM	EA	10.000	14000000	14000000	1830700	1830700		
	TOTAL				17380000		1894350		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

15

AWARD TO: FARGO ELECTRIC CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-4-999(046)

COUNTY & DATE WARD (101) JUN 10, 2022 09:30AM

LENGTH & TYPE 1.010

ND 23, E OF JCT ND 28 TO NEAR US 83

COMPLETION TIME 10/08/22 CONTRACT PATCH

NO. 23538

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MINOT PAVING COMPANY INC MINOT, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER BECHTOLD PAVING INC MINOT, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4500.000	4500.00	1675.000	1675.00	5100.000	5100.00
230	SHOULDER PREPARATION	MILE	2.020	500.000	1010.00	3300.000	6666.00	4200.000	8484.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	2077.000	200.000	415400.00	142.000	294934.00	272.000	564944.00
702	MOBILIZATION	L SUM	1.000	100000.000	100000.00	38500.000	38500.00	68000.000	68000.00
704	FLAGGING	MHR	200.000	40.000	8000.00	40.000	8000.00	50.000	10000.00
704	TRAFFIC CONTROL SIGNS	UNIT	552.000	1.750	966.00	2.500	1380.00	2.600	1435.20
704	PORTABLE RUMBLE STRIPS	EA	2.000	1000.000	2000.00	950.000	1900.00	1200.000	2400.00
704	PILOT CAR	HR	100.000	48.000	4800.00	50.000	5000.00	75.000	7500.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	2.020	800.000	1616.00	830.000	1676.60	3750.000	7575.00
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	1.010	815.000	823.15	865.000	873.65	3750.000	3787.50
762	EPOXY PVMT MK 4IN LINE	LF	14938.000	.550	8215.90	1.000	14938.00	.920	13742.96
762	SHORT TERM 4IN LINE-TYPE NR	LF	8544.000	.150	1281.60	.450	3844.80	.640	5468.16
	TOTAL				548612.65		379388.05		698436.82
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MINOT PAVING COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

16

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-2-999(066)

COUNTY & DATE BARNES (003), CASS (017), JUN 10, 2022 09:30AM

LENGTH & TYPE 0.000 VARIOUS US/STATE HWYS - VALLEY CITY DIST

COMPLETION TIME 11/05/22 FENCING

NO. 23541

	BIDDER	BIDDER	BIDDER
	ENGINEERS ESTIMATE	A & M CONSTR LLC DBA BRAM RECLAMATION	DAKOTA FENCE COMPANY
		WATFORD CITY, ND	FARGO, ND
	C.C. CHECK RANK 00	C.C. BOND RANK 01	C.C. BOND RANK 02

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4200.000	4200.00	15000.000	15000.00	2093.000	2093.00
201	REMOVAL OF TREES & BRUSH	L SUM	1.000	10000.000	10000.00	40000.000	40000.00	10000.000	10000.00
202	REMOVE EXISTING FENCE	LF	43435.000	2.000	86870.00	1.000	43435.00	1.750	76011.25
702	MOBILIZATION	L SUM	1.000	20000.000	20000.00	15000.000	15000.00	24011.200	24011.20
704	TRAFFIC CONTROL SIGNS	UNIT	472.000	2.000	944.00	3.000	1416.00	3.000	1416.00
704	DELINEATOR DRUMS	EA	30.000	25.000	750.00	50.000	1500.00	25.000	750.00
752	FENCE BARBED WIRE 3 STRAND-STEEL POST	LF	37613.000	3.000	112839.00	2.300	86509.90	3.320	124875.16
752	FENCE CHAIN LINK	LF	5822.000	35.000	203770.00	32.000	186304.00	33.000	192126.00
752	FENCE TERMINAL	EA	21.000	650.000	13650.00	200.000	4200.00	400.000	8400.00
752	VEHICLE GATE	EA	4.000	800.000	3200.00	3000.000	12000.00	480.000	1920.00
752	CORNER ASSEMBLY CHAIN LINK	EA	15.000	800.000	12000.00	500.000	7500.00	675.000	10125.00
752	CORNER ASSEMBLY BARBED WIRE-STEEL POST	EA	12.000	400.000	4800.00	230.000	2760.00	390.000	4680.00
752	DOUBLE BRACE ASSEMBLY-STEEL POST	EA	26.000	400.000	10400.00	230.000	5980.00	410.000	10660.00
	TOTAL				483423.00		421604.90		467067.61
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: A & M CONSTR LLC DBA BRAM RECLAMATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

17

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-2-999(067)

COUNTY & DATE BARNES (003), DICKEY (021) JUN 10, 2022 09:30AM

LENGTH & TYPE 0.000 VAR HWYS VALLEY CITY DISTRICT

COMPLETION TIME 10/15/22 PIPE REPAIRS

NO. 23584

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER SUBSURFACE INC MOORHEAD, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	43000.00	43000.00	6000.00	6000.00		
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	70.000	80.00	5600.00	82.50	5775.00		
261	FIBER ROLLS 12IN	LF	300.000	10.00	3000.00	5.00	1500.00		
302	SALVAGED BASE COURSE	TON	12.000	25.00	300.00	60.00	720.00		
626	COFFERDAM	EA	10.000	5000.00	50000.00	4000.00	40000.00		
702	MOBILIZATION	L SUM	1.000	233091.30	233091.30	60000.00	60000.00		
704	FLAGGING	MHR	200.000	45.00	9000.00	30.00	6000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	677.000	5.00	3385.00	2.70	1827.90		
704	PORTABLE RUMBLE STRIPS	EA	4.000	3000.00	12000.00	560.00	2240.00		
704	TYPE III BARRICADE	EA	2.000	1500.00	3000.00	135.00	270.00		
704	DELINEATOR DRUMS	EA	20.000	50.00	1000.00	31.00	620.00		
704	TUBULAR MARKERS	EA	40.000	20.00	800.00	9.75	390.00		
704	STACKABLE VERTICAL PANELS	EA	15.000	35.00	525.00	29.10	436.50		
714	PIPE CONC REINF ARCH 58IN X 36IN CL III	LF	70.000	650.00	45500.00	880.00	61600.00		
714	CURED-IN-PLACE PIPE-30IN	LF	184.000	350.00	64400.00	308.00	56672.00		
714	CURED-IN-PLACE PIPE-36IN	LF	168.000	425.00	71400.00	398.00	66864.00		
714	PIPE CONDUIT 36IN-JACKED OR BORED	LF	100.000	1500.00	150000.00	1025.00	102500.00		
714	END SECT CORR STEEL .079IN 30IN	EA	4.000	580.00	2320.00	800.00	3200.00		
714	END SECT CORR STEEL .079IN 36IN	EA	4.000	600.00	2400.00	1000.00	4000.00		
754	OBJECT MARKERS - CULVERTS	EA	2.000	50.00	100.00	100.00	200.00		
930	HIGH EXPANSION POLYURETHANE FOAM	GAL	141.810	250.00	35452.50	210.00	29780.10		
990	PIPE CLEANOUT	EA	2.000	3000.00	6000.00	2650.00	5300.00		
	TOTAL				493791.63		462375.50		
						NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: SUBSURFACE INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-6-999(055)

COUNTY & DATE NELSON (063) AND WALSH (09 JUN 10, 2022 09:30AM

LENGTH & TYPE 0.740
VAR US/STATE HWYS - GRAND FORKS DIST

COMPLETION TIME 08/27/22 CONTRACT PATCHING

NO. 23585

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000			REJECTED		REJECTED	
302	SALVAGED BASE COURSE	TON	918.000						
401	TACK COAT	GAL	1072.000						
401	FOG SEAL	GAL	860.000						
411	MILLING PAVEMENT SURFACE	SY	15390.000						
411	RELAYING MILLED MATERIAL	TON	40.000						
430	RAP - SUPERPAVE FAA 43	TON	1768.000						
430	CORED SAMPLE	EA	36.000						
430	PATCHING	TON	610.000						
430	PG 58S-34 ASPHALT CEMENT	TON	94.000						
702	MOBILIZATION	L SUM	1.000						
704	FLAGGING	MHR	450.000						
704	TRAFFIC CONTROL SIGNS	UNIT	4199.000						
704	PORTABLE RUMBLE STRIPS	EA	8.000						
704	TYPE III BARRICADE	EA	6.000						
704	DELINEATOR DRUMS	EA	30.000						
704	TUBULAR MARKERS	EA	85.000						
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000						
704	PILOT CAR	HR	100.000						
706	BITUMINOUS LABORATORY	EA	1.000						
706	CONTRACTOR'S LABORATORY	EA	1.000						
709	GEOSYNTHETIC MATERIAL TYPE G	SY	2749.000						
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	.896						
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	.391						
760	RUMBLE STRIPS - INTERSECTION	SET	2.000						
762	PVMT MK PAINTED-MESSAGE	SF	32.000						
762	SHORT TERM 4IN LINE-TYPE NR	LF	9905.000						
762	PVMT MK PAINTED 4IN LINE	LF	20088.000						
762	PVMT MK PAINTED 8IN LINE	LF	377.000						
762	PVMT MK PAINTED 24IN LINE	LF	54.000						
	TOTAL								

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: _____ WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

19

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-6-999(055)

COUNTY & DATE NELSON (063) AND WALSH (09 JUN 10, 2022 09:30AM

LENGTH & TYPE 0.740
VAR US/STATE HWYS - GRAND FORKS DIST

COMPLETION TIME 08/27/22 CONTRACT PATCHING

NO. 23585

	BIDDER	BIDDER	BIDDER
	R J ZAVORAL & SONS INC		
	EAST GRAND FORKS, MN		
C.C.	BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	REJECTED					
302	SALVAGED BASE COURSE	TON	918.000						
401	TACK COAT	GAL	1072.000						
401	FOG SEAL	GAL	860.000						
411	MILLING PAVEMENT SURFACE	SY	15390.000						
411	RELAYING MILLED MATERIAL	TON	40.000						
430	RAP - SUPERPAVE FAA 43	TON	1768.000						
430	CORED SAMPLE	EA	36.000						
430	PATCHING	TON	610.000						
430	PG 58S-34 ASPHALT CEMENT	TON	94.000						
702	MOBILIZATION	L SUM	1.000						
704	FLAGGING	MHR	450.000						
704	TRAFFIC CONTROL SIGNS	UNIT	4199.000						
704	PORTABLE RUMBLE STRIPS	EA	8.000						
704	TYPE III BARRICADE	EA	6.000						
704	DELINEATOR DRUMS	EA	30.000						
704	TUBULAR MARKERS	EA	85.000						
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000						
704	PILOT CAR	HR	100.000						
706	BITUMINOUS LABORATORY	EA	1.000						
706	CONTRACTOR'S LABORATORY	EA	1.000						
709	GEOSYNTHETIC MATERIAL TYPE G	SY	2749.000						
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	.896						
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	.391						
760	RUMBLE STRIPS - INTERSECTION	SET	2.000						
762	PVMT MK PAINTED-MESSAGE	SF	32.000						
762	SHORT TERM 4IN LINE-TYPE NR	LF	9905.000						
762	PVMT MK PAINTED 4IN LINE	LF	20088.000						
762	PVMT MK PAINTED 8IN LINE	LF	377.000						
762	PVMT MK PAINTED 24IN LINE	LF	54.000						
	TOTAL								

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: _____ WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

20

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering