ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-8-018(110)129

COUNTY & DATE GRAND FORKS (035) AND TRAI MAR 14, 2025 09:30AM

LENGTH & TYPE 14.961

ND 18, W JCT ND 200 TO JCT ND 15

COMPLETION TIME 10/18/25 MILL AND OVERLAY

NO. 23489

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	159000.00	159000.00	96000.00	96000.00	101130.00	101130.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	48120.00	48120.00	35000.00	35000.00	30750.00	30750.00
107	RAILROAD COORDINATION	L SUM	1.000	8507.00	8507.00	30000.00	30000.00	2000.00	2000.00
107	RAILROAD FLAGGING	DAY	160.000	10.00	1600.00	40.00	6400.00	40.00	6400.00
109	E-TICKETING	L SUM	1.000	125000.00	125000.00	50000.00	50000.00	5000.00	5000.00
302	AGGREGATE SURFACE COURSE CL 13	TON	2241.000	263.60	590727.60	37.00	82917.00	45.20	101293.20
401	TACK COAT	GAL	13258.000	2.470	32747.26	2.500	33145.00	2.000	26516.00
411	MILLING PAVEMENT SURFACE	SY	287820.000	1.200	345384.00	.400	115128.00	.860	247525.20
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	18237.00	18237.00	14000.00	14000.00	28000.00	28000.00
430	CORED SAMPLE	EA	252.000	38.230	9633.96	15.000	3780.00	40.000	10080.00
430	RAP - SUPERPAVE 5 FAA 43	TON	31360.000	29.000	909440.00	46.000	1442560.00	47.800	1499008.00
430	PG 58S-34 ASPHALT CEMENT	TON	1411.000	652.00	919972.00	550.00	776050.00	528.000	745008.00
702	MOBILIZATION	L SUM	1.000	128724.19	128724.19	563000.00	563000.00	1046000.00	1046000.00
704	FLAGGING	MHR	700.000	41.920	29344.00	50.000	35000.00	50.000	35000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1883.000	1.880	3540.04	1.500	2824.50	1.600	3012.80
704	PORTABLE RUMBLE STRIPS	EA	2.000	1033.00	2066.00	1000.00	2000.00	1500.00	3000.00
704	TUBULAR MARKERS	EA	396.000	5.900	2336.40	3.000	1188.00	2.750	1089.00
704	PILOT CAR	HR	300.000	50.730	15219.00	55.00	16500.00	75.000	22500.00
706	BITUMINOUS LABORATORY	EA	1.000	4091.00	4091.00	3500.00	3500.00	4500.00	4500.00
706	CONTRACTOR'S LABORATORY	EA	1.000	3725.00	3725.00	3500.00	3500.00	4500.00	4500.00
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	3168.00	3168.00	3400.00	3400.00	3500.00	3500.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	27.466	933.00	25625.78	900.00	24719.40	900.00	24719.40
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	13.733	1320.00	18127.56	900.00	12359.70	900.00	12359.70
762	PVMT MK PAINTED-MESSAGE	SF	265.000	4.460	1181.90	10.00	2650.00	10.000	2650.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	45795.000	2.270	103954.65	.340	15570.30	.340	15570.30
762	SHORT TERM MESSAGE-TYPE NR	SF	265.000	4.790	1269.35	10.00	2650.00	10.000	2650.00
762	PVMT MK PAINTED 6IN LINE	LF	204890.000	.190	38929.10	.130	26635.70	.130	26635.70
	TOTAL				2719107.95		2691277.60		2944005.30
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

1

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-8-018(110)129

COUNTY & DATE GRAND FORKS (035) AND TRAI MAR 14, 2025 09:30AM

LENGTH & TYPE 14.961

ND 18, W JCT ND 200 TO JCT ND 15

COMPLETION TIME 10/18/25 MILL AND OVERLAY

NO. 23489

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 03		BIDDER ANDERSON WESTERN INC BISMARCK, ND C.C. BOND RANK 04		BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	14000.000	14000.00	17000.000	17000.00	2000.000	2000.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	6065.000	6065.00	2000.000	2000.00	5000.000	5000.00
107	RAILROAD COORDINATION	L SUM	1.000	2000.000	2000.00	2000.000	2000.00	2500.000	2500.00
107	RAILROAD FLAGGING	DAY	1600.000	2.000	3200.00	2.000	3200.00	3.000	4800.00
109	E-TICKETING	L SUM	1.000	6585.000	6585.00	2500.000	2500.00	5000.000	5000.00
302	AGGREGATE SURFACE COURSE CL 13	TON	2241.000	30.250	67790.25	43.010	96385.41	55.000	123255.00
401	TACK COAT	GAL	13258.000	3.050	40436.90	2.740	36326.92	3.300	43751.40
411	MILLING PAVEMENT SURFACE	SY	287820.000	1.150	330993.00	1.620	466268.40	1.810	520954.20
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	15750.000	15750.00	30000.000	30000.00	10000.000	10000.00
430	CORED SAMPLE	EA	252.000	55.000	13860.00	25.000	6300.00	35.000	8820.00
430	RAP - SUPERPAVE 5 FAA 43	TON	31360.000	51.500	1615040.00	51.390	1611590.40	56.430	1769644.80
430	PG 58S-34 ASPHALT CEMENT	TON	1411.000	445.000	627895.00	557.620	786801.82	625.000	881875.00
702	MOBILIZATION	L SUM	1.000	59600.000	59600.00	81000.000	81000.00	324000.000	324000.00
704	FLAGGING	MHR	700.000	50.000	35000.00	50.000	35000.00	45.000	31500.00
704	TRAFFIC CONTROL SIGNS	UNIT	1883.000	1.550	2918.65	1.500	2824.50	1.500	2824.50
704	PORTABLE RUMBLE STRIPS	EA	2.000	1050.000	2100.00	1000.000	2000.00	1000.000	2000.00
704	TUBULAR MARKERS	EA	396.000	3.150	1247.40	3.000	1188.00	3.000	1188.00
704	PILOT CAR	HR	300.000	60.000	18000.00	65.000	19500.00	60.000	18000.00
706	BITUMINOUS LABORATORY	EA	1.000	5250.000	5250.00	5000.000	5000.00	10000.000	10000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5250.000	5250.00	5000.000	5000.00	10000.000	10000.00
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	4200.000	4200.00	3400.000	3400.00	3400.000	3400.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	27.466	945.000	25955.37	900.000	24719.40	900.000	24719.40
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	13.733	945.000	12977.69	900.000	12359.70	900.000	12359.70
762	PVMT MK PAINTED-MESSAGE	SF	265.000	6.300	1669.50	10.000	2650.00	10.000	2650.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	45795.000	.300	13738.50	.340	15570.30	.340	15570.30
762	SHORT TERM MESSAGE-TYPE NR	SF	265.000	6.300	1669.50	6.000	1590.00	10.000	2650.00
762	PVMT MK PAINTED 6IN LINE	LF	204890.000	.240	49173.60	.120	24586.80	.130	26635.70
	TOTAL				29823653.36		32967616.5		38650980.0
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

2

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-8-018(110)129

COUNTY & DATE GRAND FORKS (035) AND TRAI MAR 14, 2025 09:30AM

LENGTH & TYPE 14.961

ND 18, W JCT ND 200 TO JCT ND 15

COMPLETION TIME 10/18/25 MILL AND OVERLAY

NO. 23489

BIDDER BORDER STATES PAVING INC

FARGO, ND

C.C. BOND RANK 06

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	13900.000	13900.00				
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	2700.000	2700.00				
107	RAILROAD COORDINATION	L SUM	1.000	2700.000	2700.00				
107	RAILROAD FLAGGING	DAY	1600.000	4.000	6400.00				
109	E-TICKETING	L SUM	1.000	5400.000	5400.00				
302	AGGREGATE SURFACE COURSE CL 13	TON	2241.000	41.500	93001.50				
401	TACK COAT	GAL	13258.000	3.150	41762.70				
411	MILLING PAVEMENT SURFACE	SY	287820.000	1.550	446121.00				
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	39900.000	39900.00				
430	CORED SAMPLE	EA	252.000	50.500	12726.00				
430	RAP - SUPERPAVE 5 FAA 43	TON	31360.000	68.100	2135616.00				
430	PG 58S-34 ASPHALT CEMENT	TON	1411.000	632.000	891752.00				
702	MOBILIZATION	L SUM	1.000	70000.000	70000.00				
704	FLAGGING	MHR	700.000	68.400	47880.00				
704	TRAFFIC CONTROL SIGNS	UNIT	1883.000	2.800	5272.40				
704	PORTABLE RUMBLE STRIPS	EA	2.000	1160.000	2320.00				
704	TUBULAR MARKERS	EA	396.000	5.250	2079.00				
704	PILOT CAR	HR	300.000	114.000	34200.00				
706	BITUMINOUS LABORATORY	EA	1.000	5400.000	5400.00				
706	CONTRACTOR'S LABORATORY	EA	1.000	5400.000	5400.00				
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	3570.000	3570.00				
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	27.466	972.000	26696.95				
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	13.733	972.000	13348.48				
762	PVMT MK PAINTED-MESSAGE	SF	265.000	10.500	2782.50				
762	SHORT TERM 6IN LINE-TYPE NR	LF	45795.000	.360	16486.20				
762	SHORT TERM MESSAGE-TYPE NR	SF	265.000	10.500	2782.50				
762	PVMT MK PAINTED 6IN LINE	LF	204890.000	.130	26635.70				
	TOTAL				395683.93				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

3

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. XA-SS-5-022(143)126

COUNTY & DATE DUNN (025) AND MCKENZIE (0 MAR 14, 2025 09:30AM

LENGTH & TYPE 14.453

ND 22, LOST BRIDGE TO JCT ND 73

COMPLETION TIME 10/18/25 HMA OVERLAY, TURN LANES, DITCH GRADING

NO. 23547

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	70000.00	70000.00	35550.00	35550.00	35000.00	35000.00
109	E-TICKETING	L SUM	1.000	12000.00	12000.00	6500.00	6500.00	20000.00	20000.00
201	REMOVAL OF TREES & BRUSH	L SUM	1.000	25000.00	25000.00	19440.00	19440.00	5000.00	5000.00
202	REMOVE EXISTING FENCE	LF	100.000	1.00	100.00	.54	54.00	3.00	300.00
202	REMOVAL OF RIPRAP - LOOSE ROCK	CY	285.000	50.00	14250.00	11.00	3135.00	40.00	11400.00
203	COMMON EXCAVATION-TYPE A	CY	7712.000	10.50	80976.00	3.381	26074.272	15.00	115680.00
203	TOPSOIL	CY	3610.000	5.50	19855.00	1.007	3635.270	3.00	10830.00
203	TOPSOIL-IMPORTED	CY	1229.000	75.00	92175.00	13.901	17084.329	69.00	84801.00
210	FOUNDATION FILL	CY	126.000	100.00	12600.00	9.942	1252.692	150.00	18900.00
216	WATER	M GAL	283.000	40.00	11320.00	4.269	1208.127	15.00	4245.00
251	SEEDING CLASS II	ACRE	9.400	550.00	5170.00	54.073	508.286	500.00	4700.00
251	TEMPORARY COVER CROP	ACRE	9.400	200.00	1880.00	30.00	282.00	300.00	2820.00
253	STRAW MULCH	ACRE	18.900	350.00	6615.00	35.147	664.278	325.00	6142.50
255	ECB TYPE 2	SY	5023.000	3.00	15069.00	.27	1356.210	2.50	12557.50
256	RIPRAP GRADE II	CY	365.000	150.00	54750.00	16.147	5893.655	200.00	73000.00
261	FIBER ROLLS 12IN	LF	6012.000	3.00	18036.00	.227	1364.724	2.10	12625.20
261	REMOVE FIBER ROLLS 12IN	LF	1558.000	1.00	1558.00	.04	62.320	.04	62.32
261	FIBER ROLLS 20IN	LF	5848.000	4.00	23392.00	.324	1894.752	3.00	17544.00
261	REMOVE FIBER ROLLS 20IN	LF	2860.000	.50	1430.00	.04	114.400	.04	114.40
262	FLOTATION SILT CURTAIN	LF	360.000	25.00	9000.00	11.00	3960.00	11.00	3960.00
262	REMOVE FLOTATION SILT CURTAIN	LF	360.000	3.00	1080.00	2.00	720.00	2.00	720.00
302	AGGREGATE BASE COURSE CL 5	TON	9964.000	50.00	498200.00	48.58	48405.112	48.00	478272.00
401	TACK COAT	GAL	38874.000	3.00	116622.00	2.26	8785.524	2.50	97185.00
411	MILLING PAVEMENT SURFACE	TON	1483.000	20.00	29660.00	2.697	3999.651	50.00	74150.00
430	SUPERPAVE FAA 45	TON	65435.000	47.00	3075445.00	57.89	378803.215	75.00	4907625.00
430	CORED SAMPLE	EA	620.000	50.00	31000.00	62.00	38440.00	15.00	9300.00
430	PG 58H-34 ASPHALT CEMENT	TON	3927.000	800.00	3141600.00	590.00	2316930.00	540.00	2120580.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	3080.000	7.00	21560.00	1.073	3304.840	9.00	27720.00
602	SPECIAL SURFACE FINISH	SF	5070.000	7.00	35490.00	1.073	5440.110	9.00	45630.00
616	BEARING MODIFICATION	EA	8.000	5500.00	44000.00	2970.00	23760.00	2380.00	19040.00
650	DECK SPALL REPAIR	SF	5.000	500.00	2500.00	160.00	800.00	150.00	750.00
702	MOBILIZATION	L SUM	1.000	800000.00	800000.00	953000.00	953000.00	509000.00	509000.00
704	FLAGGING	MHR	1262.000	55.00	69410.00	53.00	66886.00	80.00	100960.00
704	TRAFFIC CONTROL SIGNS	UNIT	3533.000	3.00	10599.00	2.00	7066.00	2.00	7066.00
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	1.000	15000.00	15000.00	9500.00	9500.00	8800.00	8800.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	1000.00	4000.00	1165.00	4660.00	800.00	3200.00
704	TYPE III BARRICADE	EA	4.000	120.00	480.00	108.00	432.00	100.00	400.00
704	DELINEATOR DRUMS	EA	95.000	25.00	2375.00	19.00	1805.00	18.00	1710.00
704	TUBULAR MARKERS	EA	297.000	7.00	2079.00	6.00	1782.00	6.00	1782.00
704	STACKABLE VERTICAL PANELS	EA	93.000	30.00	2790.00	17.00	1581.00	16.00	1488.00
704	PILOT CAR	HR	308.000	75.00	23100.00	83.00	25564.00	85.00	26180.00
706	FIELD OFFICE	EA	1.000	20000.00	20000.00	12500.00	12500.00	30000.00	30000.00
706	AGGREGATE LABORATORY	EA	1.000	15000.00	15000.00	6200.00	6200.00	20000.00	20000.00
706	BITUMINOUS LABORATORY	EA	1.000	10000.00	10000.00	4500.00	4500.00	5000.00	5000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	10000.00	10000.00	4500.00	4500.00	5000.00	5000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	9407.000	4.50	42331.50	1.67	15709.69	2.00	18814.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	545.000	3.50	1907.50	2.58	1406.10	6.00	3270.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering: 4

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. XA-SS-5-022(143)126

COUNTY & DATE DUNN (025) AND MCKENZIE (0 MAR 14, 2025 09:30AM

LENGTH & TYPE 14.453

ND 22, LOST BRIDGE TO JCT ND 73

COMPLETION TIME 10/18/25 HMA OVERLAY, TURN LANES, DITCH GRADING

NO. 23547

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
714	PIPE CONC REINF 24IN CL III	LF	8000	750000	600000	883000	70640 0	350000	280000
714	PIPE CONC REINF 48IN CL III	LF	16000	900000	1440000	1021000	163360 0	540000	864000
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	2000	600000	120000	3142000	62840 0	565000	113000
752	TEMPORARY SAFETY FENCE	LF	574000	5000	287000	3240	185976	3000	172200
754	REMOVE & RESET DELINEATORS	EA	31000	50000	155000	129000	399900	120000	372000
754	RESET SIGN PANEL	EA	5000	75000	37500	86000	43000	80000	40000
754	RESET SIGN SUPPORT	EA	1000	200000	20000	227000	22700	210000	21000
754	OBJECT MARKERS - CULVERTS	EA	2000	75000	15000	81000	16200	75000	15000
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	28500	1000000	28500000	915000	26077 50	915000	26077 50
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	14300	1200000	17160000	915000	13084 50	915000	13084 50
762	EPOXY PVMT MK 12IN LINE	LF	8449000	11500	9716350	1250	10561 25	1250	10561 25
762	EPOXY PVMT MK MESSAGE	SF	740000	15000	11100000	22000	16280 00	22000	16280 00
762	EPOXY PVMT MK 6IN LINE	LF	273728000	450	123177600	610	166974 08	610	166974 08
762	EPOXY PVMT MK 24IN LINE	LF	15000	23000	34500	40000	6000 0	40000	6000 0
762	SHORT TERM 6IN LINE-TYPE NR	LF	358439000	180	6451902	220	788565 8	200	716878 0
762	SHORT TERM 12IN LINE-TYPE NR	LF	16694000	6000	10016400	400	66776 0	400	66776 0
910	CONTROLLED DENSITY BACKFILL	CY	20000	500000	10000000	3817000	76340 00	2500000	50000 00
930	POLYURETHANE FOAM	LBS	1000000	20000	20000000	11400	11400 00	15000	15000 00
930	CRACK SEALING	LF	1626000	8000	13008000	8000	13008 00	8000	13008 00
930	SPALL REPAIR	SF	6000	500000	3000000	1190000	7140 00	1100000	6600 00
930	CAUSEWAY 1	L SUM	1000	10000000	10000000	61000000	61000 00	100000000	10000000
950	EXPANSION JOINT MODIFICATION	LF	45000	500000	22500000	2121000	95445 00	1962000	88290 00
	TOTAL				904878712		95367797 3		97466371 3
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

5

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. XA-SS-5-022(143)126

COUNTY & DATE DUNN (025) AND MCKENZIE (0 MAR 14, 2025 09:30AM

LENGTH & TYPE 14.453

ND 22, LOST BRIDGE TO JCT ND 73

COMPLETION TIME 10/18/25 HMA OVERLAY, TURN LANES, DITCH GRADING

NO. 23547

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	20000.00	20000.00	48000.00	48000.00		
109	E-TICKETING	L SUM	1.000	15000.00	15000.00	2600.00	2600.00		
201	REMOVAL OF TREES & BRUSH	L SUM	1.000	25649.87	25649.87	18700.00	18700.00		
202	REMOVE EXISTING FENCE	LF	100.000	7.00	700.00	5.20	520.00		
202	REMOVAL OF RIPRAP - LOOSE ROCK	CY	285.000	146.40	41724.00	110.00	31350.00		
203	COMMON EXCAVATION-TYPE A	CY	7712.000	44.90	346268.80	35.00	269920.00		
203	TOPSOIL	CY	3610.000	13.60	48229.60	10.00	36100.00		
203	TOPSOIL-IMPORTED	CY	1229.000	195.01	239667.29	135.00	165915.00		
210	FOUNDATION FILL	CY	126.000	192.50	24261.30	96.00	12096.00		
216	WATER	M GAL	283.000	61.28	17342.24	43.00	12169.00		
251	SEEDING CLASS II	ACRE	9.400	785.00	7379.00	525.00	4935.00		
251	TEMPORARY COVER CROP	ACRE	9.400	125.00	1175.00	315.00	2961.00		
253	STRAW MULCH	ACRE	18.900	460.00	8694.00	340.00	6426.00		
255	ECB TYPE 2	SY	5023.000	5.25	26370.75	2.65	13310.95		
256	RIPRAP GRADE II	CY	365.000	232.90	85008.50	158.00	57670.00		
261	FIBER ROLLS 12IN	LF	6012.000	3.05	18336.60	2.20	13226.40		
261	REMOVE FIBER ROLLS 12IN	LF	1558.000	.55	856.90	.42	654.36		
261	FIBER ROLLS 20IN	LF	5848.000	4.20	24561.60	3.20	18713.60		
261	REMOVE FIBER ROLLS 20IN	LF	2860.000	.65	1859.00	.42	1201.20		
262	FLOTATION SILT CURTAIN	LF	360.000	16.85	6066.00	11.50	4140.00		
262	REMOVE FLOTATION SILT CURTAIN	LF	360.000	2.95	1062.00	2.10	756.00		
302	AGGREGATE BASE COURSE CL 5	TON	9964.000	49.10	489232.40	55.00	548020.00		
401	TACK COAT	GAL	38874.000	2.50	97185.00	3.130	121675.62		
411	MILLING PAVEMENT SURFACE	TON	1483.000	31.50	46714.50	9.25	13717.75		
430	SUPERPAVE FAA 45	TON	65435.000	56.00	3664360.00	69.290	4533991.15		
430	CORED SAMPLE	EA	620.000	25.00	15500.00	44.00	27280.00		
430	PG 58H-34 ASPHALT CEMENT	TON	3927.000	675.00	2650725.00	675.00	2650725.00		
602	PENETRATING WATER REPELLENT TREATMENT	SY	3080.000	9.00	27720.00	9.450	29106.00		
602	SPECIAL SURFACE FINISH	SF	5070.000	9.00	45630.00	9.450	47911.50		
616	BEARING MODIFICATION	EA	8.000	2380.00	19040.00	2500.00	20000.00		
650	DECK SPALL REPAIR	SF	5.000	150.00	750.00	157.50	787.50		
702	MOBILIZATION	L SUM	1.000	800000.00	800000.00	995920.38	995920.38		
704	FLAGGING	MHR	1262.000	40.00	50480.00	61.00	76982.00		
704	TRAFFIC CONTROL SIGNS	UNIT	3533.000	2.00	7066.00	2.10	7419.30		
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	1.000	8800.00	8800.00	15750.00	15750.00		
704	PORTABLE RUMBLE STRIPS	EA	4.000	800.00	3200.00	1050.00	4200.00		
704	TYPE III BARRICADE	EA	4.000	100.00	400.00	130.00	520.00		
704	DELINEATOR DRUMS	EA	95.000	18.00	1710.00	21.00	1995.00		
704	TUBULAR MARKERS	EA	297.000	6.00	1782.00	5.10	1514.70		
704	STACKABLE VERTICAL PANELS	EA	93.000	16.00	1488.00	25.50	2371.50		
704	PILOT CAR	HR	308.000	60.00	18480.00	80.00	24640.00		
706	FIELD OFFICE	EA	1.000	18000.00	18000.00	11500.00	11500.00		
706	AGGREGATE LABORATORY	EA	1.000	10000.00	10000.00	2100.00	2100.00		
706	BITUMINOUS LABORATORY	EA	1.000	10000.00	10000.00	4400.00	4400.00		
706	CONTRACTOR'S LABORATORY	EA	1.000	10000.00	10000.00	4400.00	4400.00		
709	GEOSYNTHETIC MATERIAL TYPE G	SY	9407.000	2.440	22953.08	1.600	15051.20		
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	545.000	3.840	2092.80	2.450	1335.25		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

6

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. XA-SS-5-022(143)126

COUNTY & DATE DUNN (025) AND MCKENZIE (0 MAR 14, 2025 09:30AM

LENGTH & TYPE 14.453

ND 22, LOST BRIDGE TO JCT ND 73

COMPLETION TIME 10/18/25 HMA OVERLAY, TURN LANES, DITCH GRADING

NO. 23547

				BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03		BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 04		BIDDER C.C.	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
714	PIPE CONC REINF 24IN CL III	LF	8.000	1183.770	9470.16	845.000	6760.00		
714	PIPE CONC REINF 48IN CL III	LF	16.000	1395.070	22321.12	1000.000	16000.00		
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	2.000	4161.660	8323.32	2975.000	5950.00		
752	TEMPORARY SAFETY FENCE	LF	574.000	3.950	2267.30	3.100	1779.40		
754	REMOVE & RESET DELINEATORS	EA	31.000	120.000	3720.00	145.000	4495.00		
754	RESET SIGN PANEL	EA	5.000	80.000	400.00	78.000	390.00		
754	RESET SIGN SUPPORT	EA	1.000	210.000	210.00	210.000	210.00		
754	OBJECT MARKERS - CULVERTS	EA	2.000	75.000	150.00	78.000	156.00		
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	28.500	915.000	26077.50	975.000	27787.50		
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	14.300	915.000	13084.50	975.000	13942.50		
762	EPOXY PVMT MK 12IN LINE	LF	8449.000	1.250	10561.25	1.400	11828.60		
762	EPOXY PVMT MK MESSAGE	SF	740.000	22.000	16280.00	23.000	17020.00		
762	EPOXY PVMT MK 6IN LINE	LF	27372.000	.610	16697.40	.650	17792.30		
762	EPOXY PVMT MK 24IN LINE	LF	15.000	40.000	600.00	42.000	630.00		
762	SHORT TERM 6IN LINE-TYPE NR	LF	35843.900	.200	7168.78	.210	7527.19		
762	SHORT TERM 12IN LINE-TYPE NR	LF	1669.400	.400	667.76	.420	701.148		
910	CONTROLLED DENSITY BACKFILL	CY	20.000	5097.610	101952.20	3750.000	75000.00		
930	POLYURETHANE FOAM	LBS	1000.000	8.000	8000.00	8.400	8400.00		
930	CRACK SEALING	LF	1626.000	8.000	13008.00	8.400	13658.40		
930	SPALL REPAIR	SF	6.000	1100.000	6600.00	1150.000	6900.00		
930	CAUSEWAY 1	L SUM	1.000	83663.210	83663.21	60000.000	60000.00		
950	EXPANSION JOINT MODIFICATION	LF	45.000	1962.000	88290.00	2075.000	93375.00		
	TOTAL				982131.27		1069578.13		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-8-038(007)000

COUNTY & DATE CASS (017) MAR 14, 2025 09:30AM

LENGTH & TYPE 19.699

ND 38, JCT I-94 N TO PAGE

COMPLETION TIME 09/15/25 CHIP SEAL

NO. 23821

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	104000.00	104000.00	2200.00	2200.00	4205.00	4205.00
107	RAILWAY PROTECTION INSURANCE-2 LOCATIONS	L SUM	1.000	60000.00	60000.00	50000.00	50000.00	15000.00	15000.00
107	RAILROAD COORDINATION	L SUM	1.000	22000.00	22000.00	25000.00	25000.00	15000.00	15000.00
107	RAILROAD FLAGGING	DAY	1600.000	100.00	160000.00	25.00	40000.00	20.00	32000.00
420	SEAL COAT	SY	399224.000	2.20	878292.80	1.74	694649.76	1.789	714211.74
702	MOBILIZATION	L SUM	1.000	533262.50	533262.50	450000.00	450000.00	502750.00	502750.00
704	TRAFFIC CONTROL SIGNS	UNIT	2915.000	2.350	6850.25	1.000	2915.00	1.000	2915.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	900.000	1800.00	1000.000	2000.00	1.000	2.00
704	TUBULAR MARKERS	EA	170.000	5.750	977.50	3.000	510.00	3.000	510.00
704	OBLITERATION OF PAVEMENT MARKING	SF	530.000	2.150	1139.50	6.300	3339.00	6.000	3180.00
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	530.000	37.750	20007.50	25.200	13356.00	24.000	12720.00
762	SHORT TERM MESSAGE-TYPE NR	SF	530.000	8.000	4240.00	5.250	2782.50	5.000	2650.00
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	45505.000	.200	9101.00	.230	10466.15	.220	10011.10
762	PVMT MK PAINTED 6IN LINE	LF	265123.000	.500	132561.50	.130	34465.99	.120	31814.76
762	PVMT MK PAINTED 24IN LINE	LF	234.000	7.500	1755.00	9.450	2211.30	9.000	2106.00
	TOTAL				1130251.30		825395.70		840800.60
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

8

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-8-038(007)000

COUNTY & DATE CASS (017) MAR 14, 2025 09:30AM

LENGTH & TYPE 19.699

ND 38, JCT I-94 N TO PAGE

COMPLETION TIME 09/15/25 CHIP SEAL

NO. 23821

BIDDER BITUMINOUS PAVING IN C

ORTONVILLE, MN

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3500.000	3500.00				
107	RAILWAY PROTECTION INSURANCE-2 LOCATIONS	L SUM	1.000	8000.000	8000.00				
107	RAILROAD COORDINATION	L SUM	1.000	30000.000	30000.00				
107	RAILROAD FLAGGING	DAY	1600.000	40.000	64000.00				
420	SEAL COAT	SY	399224.000	2.000	798448.00				
702	MOBILIZATION	L SUM	1.000	58000.000	58000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	2915.000	1.100	3206.50				
704	PORTABLE RUMBLE STRIPS	EA	2.000	2000.000	4000.00				
704	TUBULAR MARKERS	EA	170.000	4.000	680.00				
704	OBLITERATION OF PAVEMENT MARKING	SF	530.000	10.000	5300.00				
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	530.000	28.000	14840.00				
762	SHORT TERM MESSAGE-TYPE NR	SF	530.000	4.500	2385.00				
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	45505.000	.220	10011.10				
762	PVMT MK PAINTED 6IN LINE	LF	265123.000	.150	39768.45				
762	PVMT MK PAINTED 24IN LINE	LF	234.000	15.000	3510.00				
	TOTAL				1045649.05				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

9

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-2-046(059)000
SS-2-056(034)048
SS-2-034(008)049

COUNTY & DATE LAMOURE (045), LOGAN (047) MAR 14, 2025 09:30AM

LENGTH & TYPE 31.727

ND 46, JCT ND 30 TO JCT US 281

COMPLETION TIME 09/15/25 CHIP SEAL

NO. 23848

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	16500.000	16500.00	3500.000	3500.00	6800.000	6800.00
420	SEAL COAT	SY	601913.000	2.000	1203826.00	1.940	1167711.22	1.947	1171924.61
702	MOBILIZATION	L SUM	1.000	70000.000	70000.00	53000.000	53000.00	66780.000	66780.00
704	TRAFFIC CONTROL SIGNS	UNIT	4346.000	2.500	10865.00	2.000	8692.00	2.000	8692.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	1100.000	4400.00	750.000	3000.00	1.000	4.00
762	PVMT MK PAINTED-MESSAGE	SF	48.000	5.500	264.00	5.250	252.00	5.000	240.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	212944.000	.240	51106.56	.170	36200.48	.156	33219.26
762	PVMT MK PAINTED 6IN LINE	LF	441659.000	.210	92748.39	.160	70665.44	.150	66248.85
762	PVMT MK PAINTED 8IN LINE	LF	60.000	1.000	60.00	2.100	126.00	2.000	120.00
762	PVMT MK PAINTED 12IN LINE	LF	260.000	2.500	650.00	2.100	546.00	2.000	520.00
762	PVMT MK PAINTED 24IN LINE	LF	56.000	6.000	336.00	5.250	294.00	5.000	280.00
	TOTAL				145075595		134398714		135482872
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

10

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SU-NHU-CRP-4-989(134)

NO. 23860

COUNTY & DATE WARD (101) MAR 14, 2025 09:30AM

LENGTH & TYPE 0.694

COMPLETION TIME MINOT 16TH ST (14TH AVE-BURDICK),BURDICK 10/04/25 RECONSTRUCTION, TRAFFIC SIGNAL, LIGHTI

			BIDDER ENGINEERS ESTIMATE		BIDDER PARK CONSTRUCTION COMPANY MINNEAPOLIS, MN		BIDDER STRATA CORPORATION GRAND FORKS, ND	
			C.C. CHECK RANK 00		C.C. BOND RANK 01		C.C. BOND RANK 02	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE / AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	100000.00 / 100000.00	43600.00	43600.00	58000.00	58000.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	5000.00 / 5000.00	862.00	862.00	5500.00	5500.00
107	RAILROAD COORDINATION	L SUM	1.000	5000.00 / 5000.00	7410.00	7410.00	8000.00	8000.00
107	RAILROAD FLAGGING	DAY	1800.000	6.000 / 10800.00	10.000	18000.00	8.000	14400.00
201	CLEARING & GRUBBING	L SUM	1.000	20000.000 / 20000.00	30300.000	30300.00	32000.000	32000.00
202	REMOVE AGGREGATE BASE & SURFACING	TON	365.000	10.000 / 3650.00	26.500	9672.50	21.000	7665.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	5816.000	30.000 / 174480.00	12.000	69792.00	14.000	81424.00
202	REMOVAL OF CURB & GUTTER	LF	7208.000	7.000 / 50456.00	5.050	36400.40	7.250	52258.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	22505.000	10.000 / 225050.00	6.400	144032.00	7.100	159785.50
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	3303.000	40.000 / 132120.00	36.300	119898.90	35.000	115605.00
202	REMOVAL OF MANHOLES	EA	14.000	1700.000 / 23800.00	466.000	6524.00	450.000	6300.00
202	REMOVAL OF INLETS	EA	32.000	700.000 / 22400.00	1290.000	41280.00	1250.000	40000.00
203	COMMON EXCAVATION-TYPE A	CY	63822.000	15.000 / 957330.00	7.000	446754.00	8.900	568015.80
203	TOPSOIL	CY	6750.000	20.000 / 135000.00	16.400	110700.00	9.500	64125.00
203	TOPSOIL-IMPORTED	CY	1631.000	28.000 / 45668.00	21.000	34251.00	28.000	45668.00
203	COMMON EXCAVATION-SUBCUT	CY	2500.000	20.000 / 50000.00	12.500	31250.00	17.100	42750.00
216	WATER	M GAL	1281.000	18.000 / 23058.00	50.000	64050.00	35.000	44835.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	34.000	2500.000 / 85000.00	1270.000	43180.00	1950.000	66300.00
251	SEEDING CLASS II	ACRE	10.940	500.000 / 5470.00	917.000	10031.98	500.000	5470.00
251	SEEDING CLASS III	ACRE	2.520	1400.000 / 3528.00	13300.000	33516.00	1500.000	3780.00
251	TEMPORARY COVER CROP	ACRE	14.660	200.000 / 2932.00	88.100	1291.55	300.000	4398.00
253	HYDRAULIC MULCH	ACRE	28.120	2500.000 / 70300.00	2030.000	57083.60	2000.000	56240.00
255	ECB TYPE 3	SY	24660.000	3.000 / 73980.00	1.950	48087.00	3.400	83844.00
256	RIPRAP GRADE I	CY	48.000	125.000 / 6000.00	124.000	5952.00	120.000	5760.00
256	RIPRAP GRADE II	CY	138.000	155.000 / 21390.00	124.000	17112.00	120.000	16560.00
260	SILT FENCE SUPPORTED	LF	110.000	2.000 / 220.00	4.550	500.50	3.000	330.00
260	REMOVE SILT FENCE SUPPORTED	LF	110.000	.500 / 55.00	1.050	115.50	.400	44.00
261	FIBER ROLLS 12IN	LF	5439.000	3.000 / 16317.00	3.150	17132.85	2.200	11965.80
261	REMOVE FIBER ROLLS 12IN	LF	3616.000	1.000 / 3616.00	.410	1482.56	.400	1446.40
265	STABILIZED CONSTRUCTION ACCESS	EA	4.000	4000.000 / 16000.00	5100.000	20400.00	4500.000	18000.00
265	REMOVE STABILIZED CONSTRUCTION ACCESS	EA	4.000	1500.000 / 6000.00	1390.000	5560.00	1000.000	4000.00
302	AGGREGATE BASE COURSE CL 5	CY	14244.000	100.000 / 1424400.00	57.700	821878.80	51.000	726444.00
302	SALVAGED BITUMINOUS BASE COURSE	CY	84.000	10.000 / 840.00	52.000	4368.00	76.000	6384.00
302	TEMPORARY TRAFFIC SURFACE AGGREGATE	TON	1500.000	20.000 / 30000.00	30.000	45000.00	36.000	54000.00
411	MILLING PAVEMENT SURFACE - 2 INCH	SY	1373.000	28.000 / 38444.00	15.700	21556.10	13.000	17849.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	864.000	275.000 / 237600.00	162.000	139968.00	143.000	123552.00
5508	IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	20923.000	110.000 / 2301530.00	112.000	2343376.00	108.000	2259684.00
5509	IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	1369.000	120.000 / 164280.00	117.000	160173.00	117.000	160173.00
602	CLASS AE-3 CONCRETE	CY	74.300	1200.000 / 89160.00	358.000	26599.40	400.000	29720.00
622	STEEL SHEET PILING	SF	5019.000	35.000 / 175665.00	45.900	230372.10	32.500	163117.50
702	MOBILIZATION	L SUM	1.000	1000000.000 / 1000000.00	1178800.000	1178800.00	1301000.000	1301000.00
704	FLAGGING	MHR	2500.000	60.000 / 150000.00	50.000	125000.00	72.000	180000.00
704	TRAFFIC CONTROL SIGNS	UNIT	2222.000	3.000 / 6666.00	3.700	8221.40	3.500	7777.00
704	TYPE III BARRICADE	EA	92.000	125.000 / 11500.00	89.900	8270.80	85.000	7820.00
704	SIDEWALK BARRICADE	EA	8.000	75.000 / 600.00	74.000	592.00	70.000	560.00
704	DELINEATOR DRUMS	EA	469.000	30.000 / 14070.00	21.200	9942.80	20.000	9380.00
704	FLEXIBLE DELINEATORS	EA	70.000	15.000 / 1050.00	79.300	5551.00	75.000	5250.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering: 11

AWARD TO: PARK CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SU-NHU-CRP-4-989(134)

COUNTY & DATE WARD (101) MAR 14, 2025 09:30AM

LENGTH & TYPE 0.694

COMPLETION TIME MINOT 16TH ST (14TH AVE-BURDICK),BURDICK 10/04/25 RECONSTRUCTION, TRAFFIC SIGNAL, LIGHTI

NO. 23860

	BIDDER	BIDDER	BIDDER
	ENGINEERS ESTIMATE	PARK CONSTRUCTION COMPANY	STRATA CORPORATION
		MINNEAPOLIS, MN	GRAND FORKS, ND
	C.C. CHECK RANK 00	C.C. BOND RANK 01	C.C. BOND RANK 02

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
704	OBLITERATION OF PAVEMENT MARKING	SF	987.000	2.500	2467.50	1.500	1480.50	7.150	7057.05
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	8.000	4500.000	36000.00	5920.000	47360.00	5600.000	44800.00
708	INLET PROTECTION-SPECIAL	EA	144.000	250.000	36000.00	176.000	25344.00	150.000	21600.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	144.000	50.000	7200.00	20.700	2980.80	25.000	3600.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	27016.000	4.000	108064.00	1.750	47278.00	1.720	46467.52
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	2056.000	5.000	10280.00	3.450	7093.20	3.350	6887.60
714	PIPE CONC REINF 15IN CL III-STORM DRAIN	LF	1011.000	145.000	146595.00	88.100	89069.10	85.000	85935.00
714	PIPE CONC REINF 18IN CL III-STORM DRAIN	LF	593.000	175.000	103775.00	104.000	61672.00	100.000	59300.00
714	PIPE CONC REINF 24IN CL III-STORM DRAIN	LF	1010.000	250.000	252500.00	140.000	141400.00	135.000	136350.00
714	PIPE CONC REINF 30IN CL III-STORM DRAIN	LF	1486.000	300.000	445800.00	197.000	292742.00	190.000	282340.00
714	PIPE CONC REINF 36IN CL III-STORM DRAIN	LF	466.000	400.000	186400.00	269.000	125354.00	260.000	121160.00
714	PIPE CONC REINF 48IN CL III-STORM DRAIN	LF	281.000	600.000	168600.00	425.000	119425.00	410.000	115210.00
714	PIPE CONC REINF 54IN CL III-STORM DRAIN	LF	20.000	800.000	16000.00	580.000	11600.00	560.000	11200.00
714	PIPE CONC REINF 60IN CL III-STORM DRAIN	LF	137.000	900.000	123300.00	715.000	97955.00	690.000	94530.00
714	PIPE CONC REINF 72IN CL III STORM DRAIN	LF	62.000	1000.000	62000.00	1050.000	65100.00	1010.000	62620.00
714	PIPE CONC REINF ARCH 58IN X 36IN CL III	LF	149.000	1000.000	149000.00	684.000	101916.00	660.000	98340.00
714	END SECT-CONC REINF 24IN	EA	1.000	2200.000	2200.00	4970.000	4970.00	6800.000	6800.00
714	END SECT-CONC REINF 30IN	EA	1.000	2500.000	2500.00	5180.000	5180.00	7000.000	7000.00
714	END SECT-CONC REINF 48IN	EA	2.000	6000.000	12000.00	9120.000	18240.00	10800.000	21600.00
714	END SECT-CONC REINF 72IN	EA	1.000	9000.000	9000.00	10400.000	10400.00	12000.000	12000.00
714	EDGEDRAIN NON PERMEABLE BASE	LF	1638.000	30.000	49140.00	40.200	65847.60	39.000	63882.00
714	FLAP GATE 18IN	EA	1.000	7000.000	7000.00	3110.000	3110.00	3000.000	3000.00
722	MANHOLE 48IN	EA	2.000	8000.000	16000.00	9060.000	18120.00	9500.000	19000.00
722	MANHOLE 60IN	EA	7.000	11000.000	77000.00	11100.000	77700.00	11250.000	78750.00
722	MANHOLE 72IN	EA	5.000	22500.000	112500.00	13200.000	66000.00	13500.000	67500.00
722	MANHOLE 84IN	EA	1.000	20000.000	20000.00	21500.000	21500.00	21500.000	21500.00
722	MANHOLE 96IN	EA	2.000	25000.000	50000.00	30800.000	61600.00	30500.000	61000.00
722	MANHOLE 108IN	EA	1.000	30000.000	30000.00	34400.000	34400.00	34000.000	34000.00
722	MANHOLE STORM CONNECTION	EA	1.000	15000.000	15000.00	5800.000	5800.00	5600.000	5600.00
722	INLET	EA	1.000	40000.000	40000.00	159000.000	159000.00	64500.000	64500.00
722	INLET-TYPE 2	EA	21.000	6500.000	136500.00	4870.000	102270.00	5200.000	109200.00
722	INLET-TYPE 2 DOUBLE	EA	22.000	8000.000	176000.00	7980.000	175560.00	8700.000	191400.00
722	INLET SPECIAL-TYPE 2 48IN	EA	1.000	15000.000	15000.00	6940.000	6940.00	7500.000	7500.00
722	INLET SPECIAL-TYPE 2 60IN	EA	3.000	17500.000	52500.00	13700.000	41100.00	13900.000	41700.00
722	INLET SPECIAL-TYPE 2 72IN	EA	3.000	25000.000	75000.00	18400.000	55200.00	18500.000	55500.00
722	INLET SPECIAL-TYPE 2 108IN	EA	3.000	35000.000	105000.00	41200.000	123600.00	40500.000	121500.00
722	INLET SLOTTED DRAIN 15IN	LF	115.000	300.000	34500.00	119.000	13685.00	500.000	57500.00
722	ADJUST MANHOLE	EA	3.000	1000.000	3000.00	4090.000	12270.00	4500.000	13500.00
722	ADJUST MANHOLE SPECIAL	EA	5.000	4000.000	20000.00	3110.000	15550.00	3500.000	17500.00
724	FITTINGS-DUCTILE IRON	LBS	390.000	20.000	7800.00	25.900	10101.00	25.000	9750.00
724	REMOVE GATE VALVE & BOX	EA	3.000	600.000	1800.00	1290.000	3870.00	1250.000	3750.00
724	GATE VALVE & BOX 6IN	EA	7.000	2500.000	17500.00	4400.000	30800.00	4800.000	33600.00
724	GATE VALVE & BOX 8IN	EA	1.000	3500.000	3500.00	5540.000	5540.00	5800.000	5800.00
724	HYDRANT-INSTALL 5IN	EA	4.000	6500.000	26000.00	9270.000	37080.00	8950.000	35800.00
724	REMOVE HYDRANT	EA	2.000	750.000	1500.00	1550.000	3100.00	1500.000	3000.00
724	WATERMAIN 6IN PVC	LF	111.000	125.000	13875.00	130.000	14430.00	125.000	13875.00
724	WATERMAIN 8IN PVC	LF	42.000	175.000	7350.00	104.000	4368.00	100.000	4200.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PARK CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

12

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SU-NHU-CRP-4-989(134)

COUNTY & DATE WARD (101) MAR 14, 2025 09:30AM

LENGTH & TYPE 0.694

COMPLETION TIME MINOT 16TH ST (14TH AVE-BURDICK),BURDICK 10/04/25 RECONSTRUCTION, TRAFFIC SIGNAL, LIGHTI

NO. 23860

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER PARK CONSTRUCTION COMPANY MINNEAPOLIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
744	INSULATION BOARD	CF	792.000	20.000	15840.00	15.500	12276.00	15.000	11880.00
748	CURB & GUTTER MOUNTABLE-TYPE I	LF	70.000	35.000	2450.00	74.100	5187.00	47.000	3290.00
748	CURB & GUTTER-TYPE I	LF	685.000	35.000	23975.00	65.000	44525.00	42.000	28770.00
748	CURB & GUTTER-TYPE I 30IN	LF	6552.000	40.000	262080.00	49.700	325634.40	39.000	255528.00
748	CURB-TYPE I	LF	591.000	75.000	44325.00	67.300	39774.30	102.000	60282.00
750	PIGMENTED IMPRINTED CONCRETE	SY	792.000	200.000	158400.00	236.000	186912.00	215.000	170280.00
750	SIDEWALK CONCRETE 4IN	SY	3151.000	70.000	220570.00	94.900	299029.90	102.000	321402.00
750	SIDEWALK CONCRETE 6IN	SY	288.000	75.000	21600.00	154.000	44352.00	185.000	53280.00
750	DRIVEWAY CONCRETE	SY	268.000	90.000	24120.00	140.000	37520.00	144.000	38592.00
750	DETECTABLE WARNING PANELS	SF	302.000	80.000	24160.00	95.300	28780.60	90.000	27180.00
752	FENCE CHAIN LINK	LF	34.000	25.000	850.00	107.000	3638.00	15.000	510.00
752	TEMPORARY SAFETY FENCE	LF	1000.000	3.000	3000.00	1.100	1100.00	5.000	5000.00
752	FENCE REMOVE & RESET	LF	183.000	15.000	2745.00	42.400	7759.20	50.000	9150.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	132.000	30.000	3960.00	24.900	3286.80	23.500	3102.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	27.000	30.000	810.00	23.800	642.60	22.500	607.50
754	REMOVE AND RESET BARRICADE ASSEMBLY A	EA	2.000	150.000	300.00	239.000	478.00	226.000	452.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	221.000	20.000	4420.00	23.300	5149.30	22.000	4862.00
762	EPOXY PVMT MK MESSAGE	SF	80.000	15.000	1200.00	22.700	1816.00	21.450	1716.00
762	EPOXY PVMT MK 4IN LINE	LF	4280.000	3.000	12840.00	2.100	8988.00	1.970	8431.60
762	EPOXY PVMT MK 8IN LINE	LF	154.000	6.000	924.00	4.750	731.50	4.500	693.00
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	272.000	40.000	10880.00	22.900	6228.80	21.000	5712.00
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	10156.000	10.000	101560.00	7.700	78201.20	7.300	74138.80
762	PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED	LF	1449.000	15.000	21735.00	16.100	23328.90	15.250	22097.25
762	PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED	LF	773.000	40.000	30920.00	29.200	22571.60	27.650	21373.45
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	79.000	5.000	395.00	13.900	1098.10	10.000	790.00
770	LIGHTING SYSTEM	EA	1.000	105000.000	105000.00	152100.000	152100.00	210000.000	210000.00
772	TEMPORARY TRAFFIC SIGNALS	EA	1.000	35000.000	35000.00	92900.000	92900.00	172000.000	172000.00
772	TRAFFIC SIGNAL SYSTEM - SITE 1	EA	1.000	240000.000	240000.00	395100.000	395100.00	451000.000	451000.00
910	VIDEO INSPECTION - UNDERGROUND PIPE	EA	1.000	30000.000	30000.00	28000.000	28000.00	27000.000	27000.00
910	TRASH RACK	EA	5.000	4000.000	20000.00	4200.000	21000.00	4050.000	20250.00
970	TREES	EA	24.000	600.000	14400.00	813.000	19512.00	900.000	21600.00
990	CONCRETE CHANNEL LINING	SY	219.000	50.000	10950.00	217.000	47523.00	370.000	81030.00
	TOTAL				12382980.50		11245531.74		11445263.77
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PARK CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

13

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SU-NHU-CRP-4-989(134)

NO. 23860

COUNTY & DATE WARD (101) MAR 14, 2025 09:30AM

LENGTH & TYPE 0.694

MINOT 16TH ST (14TH AVE-BURDICK),BURDICK

COMPLETION TIME 10/04/25 RECONSTRUCTION, TRAFFIC SIGNAL, LIGHTI

				BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 03		BIDDER WAGNER CONSTRUCTION INC DBA WAGNER PLACE INTERNATIONAL FALLS, C.C. BOND RANK 04		BIDDER C.C.	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	31800.000	31800.00	100000.000	100000.00		
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	1899.000	1899.00	1300.000	1300.00		
107	RAILROAD COORDINATION	L SUM	1.000	7159.000	7159.00	6500.000	6500.00		
107	RAILROAD FLAGGING	DAY	1800.000	14.000	25200.00	4.000	7200.00		
201	CLEARING & GRUBBING	L SUM	1.000	36750.000	36750.00	21000.000	21000.00		
202	REMOVE AGGREGATE BASE & SURFACING	TON	365.000	10.500	3832.50	12.000	4380.00		
202	REMOVAL OF CONCRETE PAVEMENT	SY	5816.000	16.800	97708.80	20.000	116320.00		
202	REMOVAL OF CURB & GUTTER	LF	7208.000	7.350	52978.80	5.000	36040.00		
202	REMOVAL OF BITUMINOUS SURFACING	SY	22505.000	10.500	236302.50	7.000	157535.00		
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	3303.000	36.750	121385.25	28.000	92484.00		
202	REMOVAL OF MANHOLES	EA	14.000	472.500	6615.00	750.000	10500.00		
202	REMOVAL OF INLETS	EA	32.000	1312.500	42000.00	500.000	16000.00		
203	COMMON EXCAVATION-TYPE A	CY	63822.000	6.830	435904.26	8.750	558442.50		
203	TOPSOIL	CY	6750.000	8.400	56700.00	22.000	148500.00		
203	TOPSOIL-IMPORTED	CY	1631.000	36.750	59939.25	31.000	50561.00		
203	COMMON EXCAVATION-SUBCUT	CY	2500.000	10.500	26250.00	20.000	50000.00		
216	WATER	M GAL	1281.000	31.500	40351.50	50.000	64050.00		
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	34.000	2625.000	89250.00	1550.000	52700.00		
251	SEEDING CLASS II	ACRE	10.940	525.000	5743.50	685.000	7493.90		
251	SEEDING CLASS III	ACRE	2.520	1575.000	3969.00	1300.000	3276.00		
251	TEMPORARY COVER CROP	ACRE	14.660	315.000	4617.90	265.000	3884.90		
253	HYDRAULIC MULCH	ACRE	28.120	2100.000	59052.00	3025.000	85063.00		
255	ECB TYPE 3	SY	24660.000	3.570	88036.20	4.000	98640.00		
256	RIPRAP GRADE I	CY	48.000	126.000	6048.00	237.000	11376.00		
256	RIPRAP GRADE II	CY	138.000	126.000	17388.00	206.000	28428.00		
260	SILT FENCE SUPPORTED	LF	110.000	3.150	346.50	5.000	550.00		
260	REMOVE SILT FENCE SUPPORTED	LF	110.000	.420	46.20	1.000	110.00		
261	FIBER ROLLS 12IN	LF	5439.000	2.310	12564.09	5.000	27195.00		
261	REMOVE FIBER ROLLS 12IN	LF	3616.000	.420	1518.72	1.000	3616.00		
265	STABILIZED CONSTRUCTION ACCESS	EA	4.000	5775.000	23100.00	1600.000	6400.00		
265	REMOVE STABILIZED CONSTRUCTION ACCESS	EA	4.000	2100.000	8400.00	800.000	3200.00		
302	AGGREGATE BASE COURSE CL 5	CY	14244.000	44.100	628160.40	50.000	712200.00		
302	SALVAGED BITUMINOUS BASE COURSE	CY	84.000	42.000	3528.00	8.000	672.00		
302	TEMPORARY TRAFFIC SURFACE AGGREGATE	TON	1500.000	26.250	39375.00	24.000	36000.00		
411	MILLING PAVEMENT SURFACE - 2 INCH	SY	1373.000	18.750	25743.75	14.000	19222.00		
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	864.000	166.150	143553.60	179.000	154656.00		
5508	IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	20923.000	125.570	2627301.11	126.000	2636298.00		
5509	IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	1369.000	131.560	180105.64	131.000	179339.00		
602	CLASS AE-3 CONCRETE	CY	74.300	4200.000	312060.00	4500.000	334350.00		
622	STEEL SHEET PILING	SF	5019.000	34.130	171298.47	45.000	225855.00		
702	MOBILIZATION	L SUM	1.000	1149300.000	1149300.00	944000.000	944000.00		
704	FLAGGING	MHR	2500.000	81.990	204975.00	45.000	112500.00		
704	TRAFFIC CONTROL SIGNS	UNIT	2222.000	3.680	8176.96	3.500	7777.00		
704	TYPE III BARRICADE	EA	92.000	89.250	8211.00	90.000	8280.00		
704	SIDEWALK BARRICADE	EA	8.000	73.500	588.00	75.000	600.00		
704	DELINEATOR DRUMS	EA	469.000	21.000	9849.00	20.000	9380.00		
704	FLEXIBLE DELINEATORS	EA	70.000	78.750	5512.50	80.000	5600.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PARK CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

14

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 5 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SU-NHU-CRP-4-989(134)

COUNTY & DATE WARD (101) MAR 14, 2025 09:30AM

LENGTH & TYPE 0.694

COMPLETION TIME 10/04/25 MINOT 16TH ST (14TH AVE-BURDICK),BURDICK RECONSTRUCTION, TRAFFIC SIGNAL, LIGHTI

NO. 23860

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER WAGNER CONSTRUCTION INC DBA WAGNER PLACE INTERNATIONAL FALLS, C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
704	OBLITERATION OF PAVEMENT MARKING	SF	98700.0	1.470	1450.89	1.500	1480.50		
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	8.000	5880.000	47040.00	6000.000	48000.00		
708	INLET PROTECTION-SPECIAL	EA	144.000	157.500	22680.00	50.000	7200.00		
708	REMOVE INLET PROTECTION-SPECIAL	EA	144.000	26.250	3780.00	50.000	7200.00		
709	GEOSYNTHETIC MATERIAL TYPE G	SY	27016.000	3.150	85100.40	2.750	74294.00		
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	2056.000	4.730	9724.88	3.500	7196.00		
714	PIPE CONC REINF 15IN CL III-STORM DRAIN	LF	1011.000	89.250	90231.75	160.000	161760.00		
714	PIPE CONC REINF 18IN CL III-STORM DRAIN	LF	593.000	105.000	62265.00	162.000	96066.00		
714	PIPE CONC REINF 24IN CL III-STORM DRAIN	LF	1010.000	141.750	143167.50	194.000	195940.00		
714	PIPE CONC REINF 30IN CL III-STORM DRAIN	LF	1486.000	199.500	296457.00	256.000	380416.00		
714	PIPE CONC REINF 36IN CL III-STORM DRAIN	LF	466.000	273.000	127218.00	275.000	128150.00		
714	PIPE CONC REINF 48IN CL III-STORM DRAIN	LF	281.000	430.500	120970.50	477.000	134037.00		
714	PIPE CONC REINF 54IN CL III-STORM DRAIN	LF	20.000	588.000	11760.00	466.000	9320.00		
714	PIPE CONC REINF 60IN CL III-STORM DRAIN	LF	137.000	724.500	99256.50	600.000	82200.00		
714	PIPE CONC REINF 72IN CL III STORM DRAIN	LF	62.000	1060.500	65751.00	840.000	52080.00		
714	PIPE CONC REINF ARCH 58IN X 36IN CL III	LF	149.000	693.000	103257.00	475.000	70775.00		
714	END SECT-CONC REINF 24IN	EA	1.000	5040.000	5040.00	12000.000	12000.00		
714	END SECT-CONC REINF 30IN	EA	1.000	5250.000	5250.00	14000.000	14000.00		
714	END SECT-CONC REINF 48IN	EA	2.000	9240.000	18480.00	21000.000	42000.00		
714	END SECT-CONC REINF 72IN	EA	1.000	10500.000	10500.00	28000.000	28000.00		
714	EDGEDRAIN NON PERMEABLE BASE	LF	1638.000	42.000	68796.00	33.000	54054.00		
714	FLAP GATE 18IN	EA	1.000	3150.000	3150.00	11000.000	11000.00		
722	MANHOLE 48IN	EA	2.000	9187.500	18375.00	12000.000	24000.00		
722	MANHOLE 60IN	EA	7.000	11287.500	79012.50	14000.000	98000.00		
722	MANHOLE 72IN	EA	5.000	13387.500	66937.50	26000.000	130000.00		
722	MANHOLE 84IN	EA	1.000	21787.500	21787.50	36000.000	36000.00		
722	MANHOLE 96IN	EA	2.000	31237.500	62475.00	39000.000	78000.00		
722	MANHOLE 108IN	EA	1.000	34912.500	34912.50	35000.000	35000.00		
722	MANHOLE STORM CONNECTION	EA	1.000	5880.000	5880.00	12000.000	12000.00		
722	INLET	EA	1.000	66937.500	66937.50	58000.000	58000.00		
722	INLET-TYPE 2	EA	21.000	4935.000	103635.00	7000.000	147000.00		
722	INLET-TYPE 2 DOUBLE	EA	22.000	8085.000	177870.00	10000.000	220000.00		
722	INLET SPECIAL-TYPE 2 48IN	EA	1.000	7035.000	7035.00	10000.000	10000.00		
722	INLET SPECIAL-TYPE 2 60IN	EA	3.000	13912.500	41737.50	15000.000	45000.00		
722	INLET SPECIAL-TYPE 2 72IN	EA	3.000	18637.500	55912.50	20000.000	60000.00		
722	INLET SPECIAL-TYPE 2 108IN	EA	3.000	41737.500	125212.50	38000.000	114000.00		
722	INLET SLOTTED DRAIN 15IN	LF	115.000	525.000	60375.00	325.000	37375.00		
722	ADJUST MANHOLE	EA	3.000	4147.500	12442.50	3000.000	9000.00		
722	ADJUST MANHOLE SPECIAL	EA	5.000	3150.000	15750.00	6000.000	30000.00		
724	FITTINGS-DUCTILE IRON	LBS	390.000	26.250	10237.50	16.000	6240.00		
724	REMOVE GATE VALVE & BOX	EA	3.000	1312.500	3937.50	500.000	1500.00		
724	GATE VALVE & BOX 6IN	EA	7.000	4462.500	31237.50	4500.000	31500.00		
724	GATE VALVE & BOX 8IN	EA	1.000	5617.500	5617.50	5500.000	5500.00		
724	HYDRANT-INSTALL 5IN	EA	4.000	9397.500	37590.00	11000.000	44000.00		
724	REMOVE HYDRANT	EA	2.000	1575.000	3150.00	1000.000	2000.00		
724	WATERMAIN 6IN PVC	LF	111.000	131.250	14568.75	320.000	35520.00		
724	WATERMAIN 8IN PVC	LF	42.000	105.000	4410.00	250.000	10500.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PARK CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

15

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SU-NHU-CRP-4-989(134)

COUNTY & DATE WARD (101) MAR 14, 2025 09:30AM

LENGTH & TYPE 0.694

MINOT 16TH ST (14TH AVE-BURDICK),BURDICK

COMPLETION TIME 10/04/25 RECONSTRUCTION, TRAFFIC SIGNAL, LIGHTI

NO. 23860

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER WAGNER CONSTRUCTION INC DBA WAGNER PLACE INTERNATIONAL FALLS, C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
744	INSULATION BOARD	CF	792.000	15.750	12474.00	30.000	23760.00		
748	CURB & GUTTER MOUNTABLE-TYPE I	LF	70.000	74.340	5203.80	81.000	5670.00		
748	CURB & GUTTER-TYPE I	LF	685.000	65.220	44675.70	72.000	49320.00		
748	CURB & GUTTER-TYPE I 30IN	LF	6552.000	49.880	326813.76	61.000	399672.00		
748	CURB-TYPE I	LF	591.000	67.520	39904.32	74.000	43734.00		
750	PIGMENTED IMPRINTED CONCRETE	SY	792.000	236.910	187632.72	257.000	203544.00		
750	SIDEWALK CONCRETE 4IN	SY	3151.000	95.190	299943.69	108.000	340308.00		
750	SIDEWALK CONCRETE 6IN	SY	288.000	154.690	44550.72	169.000	48672.00		
750	DRIVEWAY CONCRETE	SY	268.000	140.440	37636.92	154.000	41272.00		
750	DETECTABLE WARNING PANELS	SF	302.000	95.630	28880.26	99.000	29898.00		
752	FENCE CHAIN LINK	LF	34.000	15.490	526.66	16.000	544.00		
752	TEMPORARY SAFETY FENCE	LF	1000.000	8.260	8260.00	5.000	5000.00		
752	FENCE REMOVE & RESET	LF	183.000	108.150	19791.45	109.000	19947.00		
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	132.000	24.680	3257.76	25.000	3300.00		
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	27.000	23.630	638.01	24.000	648.00		
754	REMOVE AND RESET BARRICADE ASSEMBLY A	EA	2.000	237.300	474.60	240.000	480.00		
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	221.000	23.100	5105.10	23.000	5083.00		
762	EPOXY PVMT MK MESSAGE	SF	80.000	22.520	1801.60	23.000	1840.00		
762	EPOXY PVMT MK 4IN LINE	LF	4280.000	2.070	8859.60	2.000	8560.00		
762	EPOXY PVMT MK 8IN LINE	LF	154.000	4.730	728.42	5.000	770.00		
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	272.000	22.740	6185.28	23.000	6256.00		
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	10156.000	7.670	77896.52	8.000	81248.00		
762	PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED	LF	1449.000	16.010	23198.49	16.000	23184.00		
762	PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED	LF	773.000	29.030	22440.19	29.000	22417.00		
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	79.000	13.810	1090.99	14.000	1106.00		
770	LIGHTING SYSTEM	EA	1.000	153426.000	153426.00	155000.000	155000.00		
772	TEMPORARY TRAFFIC SIGNALS	EA	1.000	93712.500	93712.50	95000.000	95000.00		
772	TRAFFIC SIGNAL SYSTEM - SITE 1	EA	1.000	398412.000	398412.00	405000.000	405000.00		
910	VIDEO INSPECTION - UNDERGROUND PIPE	EA	1.000	28350.000	28350.00	22000.000	22000.00		
910	TRASH RACK	EA	5.000	4252.500	21262.50	4000.000	20000.00		
970	TREES	EA	24.000	945.000	22680.00	800.000	19200.00		
990	CONCRETE CHANNEL LINING	SY	219.000	217.750	47687.25	300.000	65700.00		
	TOTAL				1156245.88		1226971.80		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PARK CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

16

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-6-029(173)147

COUNTY & DATE GRAND FORKS (035) AND WALS MAR 14, 2025 09:30AM

LENGTH & TYPE 14.495

I29, N ON N GF INTERCH N TO JCT ND 54 NB

COMPLETION TIME 09/13/25 CPR, MILLING & HMA, STRUCTURE REHABILI

NO. 24029

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	29900.000	29900.00	23497.000	23497.00	24000.000	24000.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	10000.000	10000.00	2500.000	2500.00	2500.000	2500.00
107	RAILROAD COORDINATION	L SUM	1.000	20000.000	20000.00	200.000	200.00	10000.000	10000.00
107	RAILROAD FLAGGING	L SUM	1.000	100000.000	100000.00	6500.000	6500.00	15000.000	15000.00
109	E-TICKETING	L SUM	1.000	11570.000	11570.00	750.000	750.00	10000.000	10000.00
201	REMOVAL OF TREES & BRUSH	L SUM	1.000	2500.000	2500.00	650.000	650.00	1500.000	1500.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	738.700	10.780	7963.19	8.100	5983.47	10.000	7387.00
203	TOPSOIL-IMPORTED	CY	2193.000	45.000	98685.00	34.000	74562.00	60.000	131580.00
203	EMBANKMENT SPECIAL	L SUM	1.000	25000.000	25000.00	575.000	575.00	5500.000	5500.00
210	FOUNDATION FILL	CY	5.000	1000.000	5000.00	32.250	161.25	104.000	520.00
251	SEEDING CLASS II	ACRE	7.800	557.000	4344.60	580.000	4524.00	730.000	5694.00
253	HYDRAULIC MULCH	ACRE	7.800	1200.000	9360.00	2900.000	22620.00	2260.000	17628.00
255	TRM TYPE 1	SY	54.000	10.000	540.00	3.900	210.60	8.850	477.90
256	RIPRAP GRADE II	CY	5.000	1000.000	5000.00	160.000	800.00	250.000	1250.00
258	REMOVE & REPLACE CONCRETE SLOPE PROTECTION	SY	151.000	600.000	90600.00	700.000	105700.00	700.000	105700.00
302	SALVAGED BASE COURSE	TON	332.100	18.770	6233.52	25.000	8302.50	33.000	10959.30
302	AGGREGATE BASE COURSE CL 5	TON	525.000	30.000	15750.00	18.750	9843.75	33.000	17325.00
401	TACK COAT	GAL	23353.000	3.000	70059.00	2.000	46706.00	2.500	58382.50
411	MILLING PAVEMENT SURFACE	SY	51264.000	2.000	102528.00	1.650	84585.60	2.300	117907.20
411	MILLING PCC PAVEMENT	SY	3804.000	24.800	94339.20	4.000	15216.00	7.500	28530.00
430	SUPERPAVE FAA 45	TON	38895.000	46.240	1798504.80	53.000	2061435.00	56.500	2197567.50
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	16298.000	16298.00	34000.000	34000.00	1500.000	1500.00
430	PAVER MOUNTED THERMAL PROFILER	L SUM	1.000	10794.000	10794.00	42000.000	42000.00	1500.000	1500.00
430	CORED SAMPLE	EA	199.000	37.000	7363.00	62.000	12338.00	15.000	2985.00
430	PATCHING	TON	48.000	250.000	12000.00	150.000	7200.00	200.000	9600.00
430	PG 58V-34 ASPHALT CEMENT	TON	2456.000	750.000	1842000.00	560.000	1375360.00	615.000	1510440.00
570	PCC PAVEMENT GRINDING	SY	88356.000	4.050	357841.80	4.000	353424.00	3.680	325150.08
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	1838.000	14.290	26265.02	10.400	19115.20	10.000	18380.00
570	10IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	1803.000	181.850	327875.55	257.000	463371.00	247.500	446242.50
570	RANDOM PCC CRACK CLEANING & SEALING	LF	100.000	5.150	515.00	5.700	570.00	5.500	550.00
570	SPALL REPAIR-PARTIAL DEPTH	SF	7710.000	57.330	442014.30	55.000	424050.00	53.500	412485.00
570	EPOXY COATED DEFORMED BARS	EA	44.000	19.670	865.48	42.000	1848.00	40.000	1760.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	3710.000	10.000	37100.00	10.400	38584.00	10.000	37100.00
602	EPOXY CRACK INJECTION	LF	28.000	500.000	14000.00	420.000	11760.00	400.000	11200.00
602	SPECIAL SURFACE FINISH	SF	7500.000	6.000	45000.00	6.250	46875.00	6.000	45000.00
624	REMOVE & RESET DBL BOX BEAM RETROFIT - E-RAIL	LF	1040.000	75.000	78000.00	21.000	21840.00	20.000	20800.00
650	DECK SPALL REPAIR	SF	150.000	300.000	45000.00	400.000	60000.00	385.000	57750.00
702	MOBILIZATION	L SUM	1.000	322046.270	322046.27	486345.000	486345.00	440000.000	440000.00
704	FLAGGING	MHR	276.000	50.000	13800.00	52.000	14352.00	60.000	16560.00
704	TRAFFIC CONTROL SIGNS	UNIT	6146.000	1.920	11803.32	1.000	6146.00	1.000	6146.00
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	1.000	9734.000	9734.00	12500.000	12500.00	12000.000	12000.00
704	ATTENUATION DEVICE-TYPE B-45	EA	2.000	2106.000	4212.00	2100.000	4200.00	2000.000	4000.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	973.000	1946.00	730.000	1460.00	700.000	1400.00
704	TYPE I BARRICADE	EA	40.000	42.380	1695.20	40.000	1600.00	40.000	1600.00
704	TYPE III BARRICADE	EA	27.000	94.860	2561.22	110.000	2970.00	110.000	2970.00
704	DELINEATOR DRUMS	EA	186.000	22.400	4166.40	20.000	3720.00	20.000	3720.00
704	TUBULAR MARKERS	EA	429.000	5.610	2406.69	6.000	2574.00	6.000	2574.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

17

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-6-029(173)147

COUNTY & DATE GRAND FORKS (035) AND WALS MAR 14, 2025 09:30AM

LENGTH & TYPE 14.495

I29, N ON N GF INTERCH N TO JCT ND 54 NB

COMPLETION TIME 09/13/25 CPR, MILLING & HMA, STRUCTURE REHABILI

NO. 24029

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
704	STACKABLE VERTICAL PANELS	EA	84.000	225.30	18925.20	150.00	12600.00	150.00	12600.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	3.000	8680.00	26040.00	11000.00	33000.00	10000.00	30000.00
704	OBLITERATION OF PAVEMENT MARKING	SF	264.000	1.540	406.56	2.00	528.00	2.00	528.00
704	STATE FURNISHED MEDIAN BARRIER	LF	300.000	30.00	9000.00	27.00	8100.00	92.50	27750.00
706	BITUMINOUS LABORATORY	EA	1.000	42720.00	42720.00	40000.00	40000.00	35000.00	35000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	38620.00	38620.00	40000.00	40000.00	35000.00	35000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	144.000	3.00	432.00	3.00	432.00	10.00	1440.00
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	80.000	1350.00	108000.00	115.00	9200.00	115.00	9200.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	16.800	9700.00	162960.00	10000.00	168000.00	9400.00	157920.00
762	PVMT MK PAINTED-MESSAGE	SF	52.000	46.70	2428.40	60.00	3120.00	60.00	3120.00
762	SHORT TERM 4IN LINE-TYPE R	LF	400.000	1.290	516.00	2.00	800.00	2.00	800.00
762	SHORT TERM 24IN LINE-TYPE R	LF	28.000	15.650	438.20	12.00	336.00	12.00	336.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	29376.000	2.00	58752.00	4.00	117504.00	4.00	117504.00
762	PVMT MK PAINTED 6IN LINE	LF	230711.000	1.90	438350.90	1.60	369137.60	1.50	346066.50
762	PVMT MK PAINTED 12IN LINE	LF	5711.000	1.000	5711.00	1.050	5996.55	1.000	5711.00
762	PVMT MK PAINTED 24IN LINE	LF	444.000	5.970	2650.68	16.500	7326.00	16.000	7104.00
764	REMOVE & RESET GUARDRAIL	LF	712.000	30.00	21360.00	29.000	20648.00	28.000	19936.00
900	TEMPORARY STREAM DIVERSION	EA	4.000	20000.000	80000.00	2500.000	10000.00	8000.000	32000.00
910	CONTROLLED DENSITY BACKFILL	CY	12.000	5000.000	60000.00	600.000	7200.00	600.000	7200.00
930	ROADWAY CANOPY	L SUM	1.000	25000.000	25000.00	32000.000	32000.00	30000.000	30000.00
930	CRACK SEALING	LF	9400.000	10.000	94000.00	4.150	39010.00	4.000	37600.00
930	BRIDGE REPAIR-BEARING	L SUM	1.000	10000.000	10000.00	4000.000	4000.00	4000.000	4000.00
930	SPALL REPAIR - MINOR	SF	90.000	175.000	15750.00	457.000	41130.00	440.000	39600.00
930	SPALL REPAIR	SF	281.000	250.000	70250.00	560.000	157360.00	540.000	151740.00
930	CURB OVERLAY	LF	530.000	250.000	132500.00	310.000	164300.00	300.000	159000.00
930	BEAM END REPAIR	EA	2.000	15000.000	30000.00	1500.000	3000.00	1415.000	2830.00
	TOTAL				6792871.65		6516035.08		6776125.03
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-6-029(173)147

COUNTY & DATE GRAND FORKS (035) AND WALS MAR 14, 2025 09:30AM

LENGTH & TYPE 14.495

I29, N ON N GF INTERCH N TO JCT ND 54 NB

COMPLETION TIME 09/13/25 CPR, MILLING & HMA, STRUCTURE REHABILI

NO. 24029

BIDDER CENTRAL SPECIALTIES INC

ALEXANDRIA, MN

C.C. BOND RANK 03

BIDDER R J ZAVORAL & SONS INC

EAST GRAND FORKS, MN

C.C. BOND RANK 04

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	15000.000	15000.00	29530.000	29530.00		
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	6500.000	6500.00	6650.000	6650.00		
107	RAILROAD COORDINATION	L SUM	1.000	1500.000	1500.00	1160.000	1160.00		
107	RAILROAD FLAGGING	L SUM	1.000	21750.000	21750.00	45000.000	45000.00		
109	E-TICKETING	L SUM	1.000	8000.000	8000.00	8950.000	8950.00		
201	REMOVAL OF TREES & BRUSH	L SUM	1.000	1500.000	1500.00	3500.000	3500.00		
202	REMOVAL OF BITUMINOUS SURFACING	SY	738.700	7.250	5355.58	14.000	10341.80		
203	TOPSOIL-IMPORTED	CY	2193.000	64.000	140352.00	69.000	151317.00		
203	EMBANKMENT SPECIAL	L SUM	1.000	5500.000	5500.00	7255.000	7255.00		
210	FOUNDATION FILL	CY	5.000	104.000	520.00	120.000	600.00		
251	SEEDING CLASS II	ACRE	7.800	730.000	5694.00	2125.000	16575.00		
253	HYDRAULIC MULCH	ACRE	7.800	2260.000	17628.00	3400.000	26520.00		
255	TRM TYPE 1	SY	54.000	8.850	477.90	16.000	864.00		
256	RIPRAP GRADE II	CY	5.000	250.000	1250.00	290.000	1450.00		
258	REMOVE & REPLACE CONCRETE SLOPE PROTECTION	SY	151.000	700.000	105700.00	805.000	121555.00		
302	SALVAGED BASE COURSE	TON	332.100	35.000	11623.50	54.000	17933.40		
302	AGGREGATE BASE COURSE CL 5	TON	525.000	35.000	18375.00	44.000	23100.00		
401	TACK COAT	GAL	23353.000	3.250	75897.25	3.500	81735.50		
411	MILLING PAVEMENT SURFACE	SY	51264.000	2.000	102528.00	2.600	133286.40		
411	MILLING PCC PAVEMENT	SY	3804.000	4.500	17118.00	8.150	31002.60		
430	SUPERPAVE FAA 45	TON	38895.000	53.700	2088661.50	61.500	239204.25		
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	10000.000	10000.00	17250.000	17250.00		
430	PAVER MOUNTED THERMAL PROFILER	L SUM	1.000	10000.000	10000.00	17250.000	17250.00		
430	CORED SAMPLE	EA	199.000	50.000	9950.00	57.500	11442.50		
430	PATCHING	TON	48.000	124.900	5995.20	365.000	17520.00		
430	PG 58V-34 ASPHALT CEMENT	TON	2456.000	730.000	1792880.00	495.000	1215720.00		
570	PCC PAVEMENT GRINDING	SY	88356.000	3.680	325150.08	4.600	406437.60		
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	1838.000	10.000	18380.00	11.500	21137.00		
570	10IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	1803.000	247.500	446242.50	285.000	513855.00		
570	RANDOM PCC CRACK CLEANING & SEALING	LF	100.000	5.500	550.00	6.350	635.00		
570	SPALL REPAIR-PARTIAL DEPTH	SF	7710.000	53.500	412485.00	61.500	474165.00		
570	EPOXY COATED DEFORMED BARS	EA	44.000	40.000	1760.00	46.000	2024.00		
602	PENETRATING WATER REPELLENT TREATMENT	SY	3710.000	10.000	37100.00	11.500	42665.00		
602	EPOXY CRACK INJECTION	LF	28.000	400.000	11200.00	460.000	12880.00		
602	SPECIAL SURFACE FINISH	SF	7500.000	6.000	45000.00	6.900	51750.00		
624	REMOVE & RESET DBL BOX BEAM RETROFIT - E-RAIL	LF	1040.000	20.000	20800.00	23.000	23920.00		
650	DECK SPALL REPAIR	SF	150.000	385.000	57750.00	442.750	66412.50		
702	MOBILIZATION	L SUM	1.000	500000.000	500000.00	352000.000	352000.00		
704	FLAGGING	MHR	276.000	40.000	11040.00	57.500	15870.00		
704	TRAFFIC CONTROL SIGNS	UNIT	6146.000	2.580	15856.68	1.150	7067.90		
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	1.000	16975.000	16975.00	13800.000	13800.00		
704	ATTENUATION DEVICE-TYPE B-45	EA	2.000	1870.000	3740.00	2300.000	4600.00		
704	PORTABLE RUMBLE STRIPS	EA	2.000	741.000	1482.00	805.000	1610.00		
704	TYPE I BARRICADE	EA	40.000	49.900	1996.00	46.000	1840.00		
704	TYPE III BARRICADE	EA	27.000	111.900	3021.30	126.500	3415.50		
704	DELINEATOR DRUMS	EA	186.000	16.350	3041.10	23.000	4278.00		
704	TUBULAR MARKERS	EA	429.000	9.900	4247.10	6.900	2960.10		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

19

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-6-029(173)147

COUNTY & DATE GRAND FORKS (035) AND WALS MAR 14, 2025 09:30AM

LENGTH & TYPE 14.495

I29, N ON N GF INTERCH N TO JCT ND 54 NB

COMPLETION TIME 09/13/25 CPR, MILLING & HMA, STRUCTURE REHABILI

NO. 24029

				BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03		BIDDER R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 04		BIDDER C.C.	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
704	STACKABLE VERTICAL PANELS	EA	84.000	320.50	26922.00	172.50	14490.00		
704	SEQUENCING ARROW PANEL-TYPE C	EA	3.000	1044.000	3132.00	1150.000	3450.00		
704	OBLITERATION OF PAVEMENT MARKING	SF	264.000	1.800	475.20	2.300	607.20		
704	STATE FURNISHED MEDIAN BARRIER	LF	300.000	45.000	13500.00	106.000	31800.00		
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	5750.000	5750.00		
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	5750.000	5750.00		
709	GEOSYNTHETIC MATERIAL TYPE G	SY	144.000	5.000	720.00	4.350	626.40		
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	80.000	115.000	9200.00	135.000	10800.00		
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	16.800	940.000	15792.00	1080.000	18144.00		
762	PVMT MK PAINTED-MESSAGE	SF	52.000	22.062	1147.22	69.000	3588.00		
762	SHORT TERM 4IN LINE-TYPE R	LF	400.000	1.970	788.00	2.300	920.00		
762	SHORT TERM 24IN LINE-TYPE R	LF	28.000	16.730	468.44	13.800	386.40		
762	SHORT TERM 6IN LINE-TYPE NR	LF	29376.000	1.223	35926.85	.460	13512.96		
762	PVMT MK PAINTED 6IN LINE	LF	230711.000	.148	34145.23	.170	39220.87		
762	PVMT MK PAINTED 12IN LINE	LF	5711.000	.296	1690.46	1.150	6567.65		
762	PVMT MK PAINTED 24IN LINE	LF	444.000	6.892	3060.05	18.400	8169.60		
764	REMOVE & RESET GUARDRAIL	LF	712.000	28.000	19936.00	32.200	22926.40		
900	TEMPORARY STREAM DIVERSION	EA	4.000	8000.000	32000.00	9200.000	36800.00		
910	CONTROLLED DENSITY BACKFILL	CY	12.000	600.000	7200.00	690.000	8280.00		
930	ROADWAY CANOPY	L SUM	1.000	30000.000	30000.00	34500.000	34500.00		
930	CRACK SEALING	LF	9400.000	4.000	37600.00	4.600	43240.00		
930	BRIDGE REPAIR-BEARING	L SUM	1.000	40000.000	40000.00	46000.000	46000.00		
930	SPALL REPAIR - MINOR	SF	90.000	440.000	39600.00	505.000	45450.00		
930	SPALL REPAIR	SF	281.000	540.000	151740.00	621.000	174501.00		
930	CURB OVERLAY	LF	530.000	300.000	159000.00	345.000	182850.00		
930	BEAM END REPAIR	EA	2.000	1415.000	2830.00	1625.000	3250.00		
	TOTAL				703421634		712001278		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

20

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-2-094(202)240

COUNTY & DATE STUTSMAN (093) MAR 14, 2025 09:30AM

LENGTH & TYPE 8.000

I94, E CLEVELAND E TO NEAR LIPPERT

COMPLETION TIME 10/18/25

NO. 24042

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER INTERSTATE IMPROVEMENT INC FARIBAULT, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER EMERY SAPP & SONS INC COLUMBIA, MO C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	120000.00	120000.00	55000.00	55000.00	107500.00	107500.00
570	PCC PAVEMENT GRINDING	SY	140800.000	4.500	633600.00	3.200	450560.00	3.890	547712.00
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	216.000	150.00	32400.00	140.00	30240.00	100.00	21600.00
570	9IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	1775.000	225.000	399375.00	225.000	399375.00	206.000	365650.00
570	RANDOM PCC CRACK CLEANING & SEALING	LF	1850.000	7.000	12950.00	8.000	14800.00	6.000	11100.00
570	SPALL REPAIR-PARTIAL DEPTH	SF	5021.000	62.500	313812.50	50.000	251050.00	50.000	251050.00
702	MOBILIZATION	L SUM	1.000	75206.440	75206.44	165000.000	165000.00	154000.000	154000.00
704	FLAGGING	MHR	350.000	60.000	21000.00	60.250	21087.50	55.000	19250.00
704	TRAFFIC CONTROL SIGNS	UNIT	1389.000	3.000	4167.00	3.050	4236.45	3.650	5069.85
704	TYPE I BARRICADE	EA	40.000	47.500	1900.00	60.150	2406.00	63.000	2520.00
704	TYPE III BARRICADE	EA	14.000	105.000	1470.00	126.000	1764.00	124.000	1736.00
704	DELINEATOR DRUMS	EA	66.000	27.000	1782.00	25.100	1656.60	19.000	1254.00
704	TUBULAR MARKERS	EA	445.000	10.000	4450.00	6.050	2692.25	9.000	4005.00
704	STACKABLE VERTICAL PANELS	EA	80.000	32.000	2560.00	18.050	1444.00	20.000	1600.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	1000.000	1000.00	1510.000	1510.00	1229.000	1229.00
762	PVMT MK PAINTED 6IN LINE	LF	87448.000	.150	13117.20	.160	13991.68	.190	16615.12
762	PVMT MK PAINTED 12IN LINE	LF	2090.000	2.500	5225.00	3.20	6688.00	3.70	7733.00
762	PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED	LF	10560.000	8.000	84480.00	8.050	85008.00	9.450	99792.00
	TOTAL				1591335.14		1425774.28		1496266.27
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: INTERSTATE IMPROVEMENT INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

21

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-2-094(202)240

COUNTY & DATE STUTSMAN (093) MAR 14, 2025 09:30AM

LENGTH & TYPE 8.000

I94, E CLEVELAND E TO NEAR LIPPERT

COMPLETION TIME 10/18/25

NO. 24042

	BIDDER	BIDDER	BIDDER
	TI-ZACK CONCRETE LLC	DIAMOND SURFACE INC	
	LE CENTER, MN	ROGERS, MN	
	C.C. BOND RANK 03	C.C. BOND RANK 04	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	11000.000	11000.00	3125.000	3125.00		
570	PCC PAVEMENT GRINDING	SY	140800.000	3.740	526592.00	3.000	422400.00		
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	216.000	30.040	6488.64	12.500	2700.00		
5709	IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	1775.000	197.540	350633.50	300.000	532500.00		
570	RANDOM PCC CRACK CLEANING & SEALING	LF	1850.000	17.600	32560.00	6.560	12136.00		
570	SPALL REPAIR-PARTIAL DEPTH	SF	5021.000	70.310	353026.51	83.300	418249.30		
702	MOBILIZATION	L SUM	1.000	66593.750	66593.75	79889.970	79889.97		
704	FLAGGING	MHR	350.000	71.500	25025.00	54.900	19215.00		
704	TRAFFIC CONTROL SIGNS	UNIT	1389.000	3.300	4583.70	3.860	5361.54		
704	TYPE I BARRICADE	EA	40.000	66.000	2640.00	66.880	2675.20		
704	TYPE III BARRICADE	EA	14.000	137.500	1925.00	131.940	1847.16		
704	DELINEATOR DRUMS	EA	66.000	27.500	1815.00	20.460	1350.36		
704	TUBULAR MARKERS	EA	445.000	6.600	2937.00	9.380	4174.10		
704	STACKABLE VERTICAL PANELS	EA	80.000	19.800	1584.00	21.250	1700.00		
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	1650.000	1650.00	1305.000	1305.00		
762	PVMT MK PAINTED 6IN LINE	LF	87448.000	.170	14866.16	.240	20987.52		
762	PVMT MK PAINTED 12IN LINE	LF	2090.000	.350	731.50	.500	1045.00		
762	PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED	LF	10560.000	8.810	93033.60	10.630	112252.80		
	TOTAL				1497685.36		1642913.95		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

22

AWARD TO: INTERSTATE IMPROVEMENT INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. CERP-4746(057)

COUNTY & DATE STUTSMAN (093) MAR 14, 2025 09:30AM

LENGTH & TYPE 0.502

CMC 4746, 3 MI W OF STREETER

COMPLETION TIME 10/04/25 WIDENING CLEAR ZONES, INSLOPE REPAIR,

NO. 24091

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER GRATECH COMPANY LLC BERTHOLD, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MIDWEST CONTRACTING LLC MARSHALL, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10000000	10000000	6750000	6750000	15000000	15000000
202	REMOVE & SALVAGE CULVERT-ALL TYPES & SIZES	LF	42.000	40000	168000	22600	949200	12000	504000
202	REMOVAL OF BITUMINOUS SURFACING	SY	1180.000	10000	11800000	5650	6667000	8000	9440000
203	COMMON EXCAVATION-TYPE A	CY	300.000	5000	1500000	10830	3249000	15000	4500000
203	TOPSOIL	CY	358.000	16000	5728000	12770	4571660	9500	3401000
203	TOPSOIL-IMPORTED	CY	503.000	55000	27665000	25630	12891890	8000	4024000
203	BORROW-EXCAVATION	CY	51471.000	14000	720594000	7700	39632670	7500	38603250
216	WATER	M GAL	800.000	16000	12800000	10000	8000000	2500	2000000
251	SEEDING CLASS II	ACRE	1.500	1800000	2700000	816000	1224000	1800000	2700000
251	TEMPORARY COVER CROP	ACRE	1.500	1400000	2100000	306000	459000	100000	150000
253	STRAW MULCH	ACRE	3.000	700000	2100000	510000	1530000	1800000	5400000
256	RIPRAP GRADE II	TON	7765.000	55000	42707500	52600	40843900	60000	46590000
260	SILT FENCE UNSUPPORTED	LF	200.000	3000	600000	4080	816000	7000	1400000
260	REMOVE SILT FENCE UNSUPPORTED	LF	200.000	900	180000	1020	204000	500	100000
261	FIBER ROLLS 12IN	LF	1845.000	3000	5535000	3060	5645700	3400	6273000
261	REMOVE FIBER ROLLS 12IN	LF	805.000	900	724500	820	660100	1000	805000
262	FLOTATION SILT CURTAIN	LF	4430.000	11000	48730000	12240	54223200	12000	53160000
262	REMOVE FLOTATION SILT CURTAIN	LF	4430.000	4000	17720000	2040	9037200	2000	8860000
302	AGGREGATE BASE COURSE CL 5	TON	3322.000	25000	83050000	15820	52550404	22000	73084000
702	MOBILIZATION	L SUM	1.000	80000000	80000000	609454200	609454200	156000000	156000000
704	FLAGGING	MHR	1000.000	55000	55000000	47460	47460000	10000	10000000
704	TRAFFIC CONTROL SIGNS	UNIT	1230.000	1200	1476000	2940	3616200	1500	1845000
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	1.000	10000000	10000000	8807700	8807700	10000000	10000000
704	PORTABLE RUMBLE STRIPS	EA	2.000	1100000	2200000	4309500	8619000	800000	1600000
704	TYPE III BARRICADE	EA	4.000	55000	220000	57070	2282800	100000	400000
704	DELINEATOR DRUMS	EA	10.000	25000	250000	31160	311600	20000	200000
704	TUBULAR MARKERS	EA	35.000	3500	122500	8670	303450	5000	175000
704	STACKABLE VERTICAL PANELS	EA	70.000	10000	700000	15300	1071000	20000	1400000
704	PILOT CAR	HR	500.000	65000	32500000	61020	30510000	15000	7500000
709	GEOSYNTHETIC MATERIAL TYPE G	SY	66.000	3500	231000	5650	372900	6000	396000
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	9775.000	2800	27370000	2990	29227250	4000	39100000
714	PIPE CORR STEEL .064IN 36IN POLYMERIC COATED	LF	96.000	200000	19200000	194360	18658560	140000	13440000
754	RESET SIGN SUPPORT	EA	2.000	200000	400000	275400	550800	150000	300000
	TOTAL				161195100		117712275		128508950
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GRATECH COMPANY LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. CERP-4746(057)

NO. 24091

COUNTY & DATE STUTSMAN (093) MAR 14, 2025 09:30AM

LENGTH & TYPE 0.502

CMC 4746, 3 MI W OF STREETER

COMPLETION TIME 10/04/25 WIDENING CLEAR ZONES, INSLOPE REPAIR,

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER GUTHMILLER EARTHMOVING,INCORPORATED MEDINA, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10000.000	10000.00	4600.000	4600.00	2000.000	2000.00
202	REMOVE & SALVAGE CULVERT-ALL TYPES & SIZES	LF	42.000	25.000	1050.00	35.000	1470.00	60.000	2520.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	1180.000	15.000	17700.00	7.500	8850.00	3.000	3540.00
203	COMMON EXCAVATION-TYPE A	CY	300.000	9.000	2700.00	7.500	2250.00	5.000	1500.00
203	TOPSOIL	CY	358.000	3.500	1253.00	6.000	2148.00	10.000	3580.00
203	TOPSOIL-IMPORTED	CY	503.000	28.000	14084.00	40.000	20120.00	45.000	22635.00
203	BORROW-EXCAVATION	CY	51471.000	10.500	54044.55	9.500	48897.45	8.400	43235.64
216	WATER	M GAL	800.000	13.000	10400.00	15.000	12000.00	25.000	20000.00
251	SEEDING CLASS II	ACRE	1.500	880.000	1320.00	800.000	1200.00	1800.000	2700.00
251	TEMPORARY COVER CROP	ACRE	1.500	330.000	495.00	300.000	450.00	100.000	150.00
253	STRAW MULCH	ACRE	3.000	550.000	1650.00	500.000	1500.00	1800.000	5400.00
256	RIPRAP GRADE II	TON	7765.000	44.000	341660.00	53.000	411545.00	55.000	427075.00
260	SILT FENCE UNSUPPORTED	LF	200.000	4.400	880.00	4.000	800.00	7.000	1400.00
260	REMOVE SILT FENCE UNSUPPORTED	LF	200.000	1.100	220.00	1.000	200.00	.500	100.00
261	FIBER ROLLS 12IN	LF	1845.000	3.300	6088.50	3.000	5535.00	3.400	6273.00
261	REMOVE FIBER ROLLS 12IN	LF	805.000	.880	708.40	.800	644.00	1.000	805.00
262	FLOTATION SILT CURTAIN	LF	4430.000	13.200	58476.00	12.000	53160.00	12.000	53160.00
262	REMOVE FLOTATION SILT CURTAIN	LF	4430.000	2.200	9746.00	2.000	8860.00	2.000	8860.00
302	AGGREGATE BASE COURSE CL 5	TON	3322.000	18.000	59796.00	16.000	53152.00	45.000	149490.00
702	MOBILIZATION	L SUM	1.000	48779.000	48779.00	107500.000	107500.00	49780.000	49780.00
704	FLAGGING	MHR	1000.000	56.470	56470.00	52.000	52000.00	50.000	50000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1230.000	2.880	3542.40	2.880	3542.40	2.700	3321.00
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	1.000	9498.500	9498.50	8635.000	8635.00	7411.000	7411.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	464.750	929.50	422.500	845.00	1000.000	2000.00
704	TYPE III BARRICADE	EA	4.000	61.550	246.20	55.950	223.80	75.000	300.00
704	DELINEATOR DRUMS	EA	10.000	33.600	336.00	30.550	305.50	20.000	200.00
704	TUBULAR MARKERS	EA	35.000	9.350	327.25	8.500	297.50	6.000	210.00
704	STACKABLE VERTICAL PANELS	EA	70.000	16.500	1155.00	15.000	1050.00	20.000	1400.00
704	PILOT CAR	HR	500.000	66.200	33100.00	58.000	29000.00	70.000	35000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	66.000	1.920	126.72	10.000	660.00	3.000	198.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	9775.000	6.520	63733.00	3.350	32746.25	3.200	31280.00
714	PIPE CORR STEEL .064IN 36IN POLYMERIC COATED	LF	96.000	300.000	28800.00	250.000	24000.00	200.000	19200.00
754	RESET SIGN SUPPORT	EA	2.000	297.000	594.00	270.000	540.00	338.000	676.00
	TOTAL				1326309.97		1338803.95		1344520.40
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GRATECH COMPANY LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. CERP-4746(057)

COUNTY & DATE STUTSMAN (093) MAR 14, 2025 09:30AM

LENGTH & TYPE 0.502

CMC 4746, 3 MI W OF STREETER

COMPLETION TIME 10/04/25 WIDENING CLEAR ZONES, INSLOPE REPAIR,

NO. 24091

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 06 BID PRICE	AMOUNT	BIDDER PERRETT CONSTRUCTION LTD VALENTINE, NE C.C. BOND RANK 07 BID PRICE	AMOUNT	BIDDER WEBSTER SCALE INC WEBSTER, SD C.C. BOND RANK 08 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10500.000	10500.00	9700.000	9700.00	19000.000	19000.00
202	REMOVE & SALVAGE CULVERT-ALL TYPES & SIZES	LF	42.000	40.000	1680.00	75.000	3150.00	100.000	4200.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	1180.000	9.850	11623.00	15.500	18290.00	5.000	5900.00
203	COMMON EXCAVATION-TYPE A	CY	300.000	15.000	4500.00	6.000	1800.00	10.000	3000.00
203	TOPSOIL	CY	358.000	17.650	6318.70	9.000	3222.00	4.000	1432.00
203	TOPSOIL-IMPORTED	CY	503.000	20.000	10060.00	11.000	5533.00	26.000	13078.00
203	BORROW-EXCAVATION	CY	51471.000	10.240	527063.04	10.000	514710.00	11.000	566181.00
216	WATER	M GAL	800.000	10.000	8000.00	30.000	24000.00	20.000	16000.00
251	SEEDING CLASS II	ACRE	1.500	800.000	1200.00	1800.000	2700.00	2000.000	3000.00
251	TEMPORARY COVER CROP	ACRE	1.500	300.000	450.00	100.000	150.00	125.000	187.50
253	STRAW MULCH	ACRE	3.000	500.000	1500.00	1800.000	5400.00	2000.000	6000.00
256	RIPRAP GRADE II	TON	7765.000	51.000	396015.00	70.000	543550.00	65.000	504725.00
260	SILT FENCE UNSUPPORTED	LF	200.000	4.000	800.00	7.000	1400.00	8.000	1600.00
260	REMOVE SILT FENCE UNSUPPORTED	LF	200.000	1.000	200.00	.500	100.00	1.000	200.00
261	FIBER ROLLS 12IN	LF	1845.000	3.000	5535.00	3.400	6273.00	4.000	7380.00
261	REMOVE FIBER ROLLS 12IN	LF	805.000	.800	644.00	1.000	805.00	1.150	925.75
262	FLOTATION SILT CURTAIN	LF	4430.000	12.000	53160.00	12.000	53160.00	13.500	59805.00
262	REMOVE FLOTATION SILT CURTAIN	LF	4430.000	2.000	8860.00	2.000	8860.00	2.500	11075.00
302	AGGREGATE BASE COURSE CL 5	TON	3322.000	16.310	54181.82	25.000	83050.00	18.000	59796.00
702	MOBILIZATION	L SUM	1.000	170000.000	170000.00	148600.000	148600.00	140000.000	140000.00
704	FLAGGING	MHR	1000.000	5.000	5000.00	60.000	60000.00	75.000	75000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1230.000	2.880	3542.40	2.700	3321.00	3.000	3690.00
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	1.000	28000.000	28000.00	8242.000	8242.00	.010	.01
704	PORTABLE RUMBLE STRIPS	EA	2.000	500.000	1000.00	1000.000	2000.00	1100.000	2200.00
704	TYPE III BARRICADE	EA	4.000	56.000	224.00	75.000	300.00	100.000	400.00
704	DELINEATOR DRUMS	EA	10.000	31.000	310.00	20.000	200.00	25.000	250.00
704	TUBULAR MARKERS	EA	35.000	8.500	297.50	6.000	210.00	7.000	245.00
704	STACKABLE VERTICAL PANELS	EA	70.000	15.000	1050.00	20.000	1400.00	25.000	1750.00
704	PILOT CAR	HR	500.000	30.000	15000.00	70.000	35000.00	135.000	67500.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	66.000	8.000	528.00	47.500	3135.00	40.000	2640.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	9775.000	3.400	33235.00	3.000	29325.00	3.250	31768.75
714	PIPE CORR STEEL .064IN 36IN POLYMERIC COATED	LF	96.000	255.000	24480.00	275.000	26400.00	150.000	14400.00
754	RESET SIGN SUPPORT	EA	2.000	280.000	560.00	338.000	676.00	400.000	800.00
	TOTAL				1385517.46		1604662.00		1624129.01
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GRATECH COMPANY LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

25

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-4-003(019)159
SS-4-014(045)045

COUNTY & DATE MCHENRY (049), PIERCE (069 MAR 14, 2025 09:30AM

LENGTH & TYPE 44.789
ND 3, JCT US 52B N TO JCT ND 19

COMPLETION TIME 09/15/25 CHIP SEAL COAT

NO. 24144

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	17000.000	17000.00	4500.000	4500.00	8800.000	8800.00
107	RAILWAY PROTECTION INSURANCE - COMPANY A	L SUM	1.000	5000.000	5000.00	2500.000	2500.00	1500.000	1500.00
107	RAILWAY PROTECTION INSURANCE - COMPANY B	L SUM	1.000	5000.000	5000.00	2500.000	2500.00	1500.000	1500.00
107	RAILROAD COORDINATION - COMPANY A	L SUM	1.000	17000.000	17000.00	2500.000	2500.00	2500.000	2500.00
107	RAILROAD COORDINATION - COMPANY B	L SUM	1.000	17000.000	17000.00	2500.000	2500.00	2500.000	2500.00
420	SEAL COAT	SY	895639.000	2.050	1836059.95	1.490	1334502.11	1.728	1547664.19
702	MOBILIZATION	L SUM	1.000	104000.000	104000.00	62000.000	62000.00	43702.000	43702.00
704	TRAFFIC CONTROL SIGNS	UNIT	5558.000	2.400	13339.20	2.520	14006.16	2.520	14006.16
704	PORTABLE RUMBLE STRIPS	EA	8.000	725.000	5800.00	350.000	2800.00	1.000	8.00
762	PVMT MK PAINTED-MESSAGE	SF	369.000	5.900	2177.10	6.830	2520.27	5.000	1845.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	292752.000	.260	76115.52	.250	73188.00	.180	52695.36
762	PVMT MK PAINTED 6IN LINE	LF	620299.000	.150	93044.85	.180	111653.82	.160	99247.84
762	PVMT MK PAINTED 8IN LINE	LF	382.000	1.190	454.58	.360	137.52	1.000	382.00
762	PVMT MK PAINTED 24IN LINE	LF	139.000	7.450	1035.55	6.830	949.37	7.000	973.00
	TOTAL				21930267.5		16162572.5		17773235.5
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

26

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ITS-9-999(525)

COUNTY & DATE BARNES (003), BOWMAN (011) MAR 14, 2025 09:30AM

LENGTH & TYPE 0.000 VARIOUS LOCATIONS STATEWIDE

COMPLETION TIME 11/29/25 CAMERAS, DYNAMIC MESSAGE SIGNS (DMS),

NO. 24223

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER PEC SOLUTIONS OF THE DAKOTAS DBA PARSONS MINNEAPOLIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER SUN ELECTRIC INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	25000.000	25000.00	7000.000	7000.00	7850.400	7850.40
702	MOBILIZATION	L SUM	1.000	125000.000	125000.00	87500.000	87500.00	88000.000	88000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1454.000	2.500	3635.00	1.750	2544.50	3.300	4798.20
704	DELINEATOR DRUMS	EA	62.000	30.000	1860.00	20.000	1240.00	31.000	1922.00
704	TUBULAR MARKERS	EA	37.000	10.000	370.00	3.250	120.25	10.000	370.00
754	DYNAMIC MESSAGE SIGN	EA	2.000	350000.000	700000.00	265000.000	530000.00	344000.000	688000.00
772	REVISE AUTOMATIC TRAFFIC RECORDER SYSTEM	EA	1.000	150000.000	150000.00	160000.000	160000.00	206000.000	206000.00
772	REVISE ESS STATION/RWIS	EA	1.000	80000.000	80000.00	59500.000	59500.00	99000.000	99000.00
772	SURVEILLANCE CAMERA SYSTEM	EA	5.000	60000.000	300000.00	64500.000	322500.00	96400.000	482000.00
	TOTAL				1385865.00		1170404.75		1577940.60
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PEC SOLUTIONS OF THE DAKOTAS DBA PARSONS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ITS-9-999(525)

COUNTY & DATE BARNES (003), BOWMAN (011) MAR 14, 2025 09:30AM

LENGTH & TYPE 0.000 VARIOUS LOCATIONS STATEWIDE

COMPLETION TIME 11/29/25 CAMERAS, DYNAMIC MESSAGE SIGNS (DMS),

NO. 24223

	BIDDER	BIDDER	BIDDER
	EDLING ELECTRIC INC	STRATA CORPORATION	
	BISMARCK, ND	GRAND FORKS, ND	
	C.C. BOND RANK 03	C.C. BOND RANK 04	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	11000.000	11000.00	11000.000	11000.00		
702	MOBILIZATION	L SUM	1.000	200000.000	200000.00	226750.000	226750.00		
704	TRAFFIC CONTROL SIGNS	UNIT	1454.000	3.500	5089.00	1.500	2181.00		
704	DELINEATOR DRUMS	EA	62.000	35.000	2170.00	15.000	930.00		
704	TUBULAR MARKERS	EA	37.000	15.000	555.00	3.000	111.00		
754	DYNAMIC MESSAGE SIGN	EA	2.000	374000.000	748000.00	410000.000	820000.00		
772	REVISE AUTOMATIC TRAFFIC RECORDER SYSTEM	EA	1.000	170000.000	170000.00	248000.000	248000.00		
772	REVISE ESS STATION/RWIS	EA	1.000	88000.000	88000.00	110000.000	110000.00		
772	SURVEILLANCE CAMERA SYSTEM	EA	5.000	88000.000	440000.00	135000.000	675000.00		
	TOTAL				1664814.00		2093972.00		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PEC SOLUTIONS OF THE DAKOTAS DBA PARSONS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

28

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-2117(060)

COUNTY & DATE HETTINGER (041) MAR 14, 2025 09:30AM

LENGTH & TYPE 14.440

CMC 2117 FROM REGENT, N TO COUNTY LINE

COMPLETION TIME 10/04/25 MICRO MILL, DOUBLE MICRO SURFACE, & IN

NO. 24228

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10000.000	10000.00	5050.000	5050.00		
401	FOG SEAL	GAL	1263.000	8.250	10419.75	8.000	10104.00		
411	MICRO-MILL	SY	208428.000	1.750	364749.00	1.330	277209.24		
421	AGGREGATE FOR MICROSURFACING TYPE III	TON	5020.000	135.000	677700.00	120.000	602400.00		
421	ASPHALT EMULSION FOR MICROSURFACING	GAL	164205.000	3.200	525456.00	3.220	528740.10		
702	MOBILIZATION	L SUM	1.000	500000.000	500000.00	390000.000	390000.00		
704	FLAGGING	MHR	400.000	65.000	26000.00	60.000	24000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	2566.000	2.500	6415.00	2.100	5388.60		
704	PORTABLE RUMBLE STRIPS	EA	2.000	1000.000	2000.00	200.000	400.00		
704	PILOT CAR	HR	100.000	80.000	8000.00	75.000	7500.00		
762	EPOXY PVMT MK 6IN LINE	LF	195688.000	.700	136981.60	.680	133067.84		
762	SHORT TERM 6IN LINE-TYPE NR	LF	173048.000	.500	86524.00	.210	36340.08		
	TOTAL				2354245.35		2020199.86		
						NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

29

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-NH-3-002(179)270

COUNTY & DATE RAMSEY (071) MAR 14, 2025 09:30AM

LENGTH & TYPE 0.640

US 2 FROM GOULDINGS TO E OF DEVILS LAKE

COMPLETION TIME 11/29/25 LIGHTING REPLACEMENT

NO. 24231

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER PEC SOLUTIONS OF THE DAKOTAS DBA PARSONS MINNEAPOLIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER SUN ELECTRIC INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	7500.000	7500.00	2400.000	2400.00	1876.500	1876.50
702	MOBILIZATION	L SUM	1.000	45000.000	45000.00	35000.000	35000.00	40000.000	40000.00
704	FLAGGING	MHR	50.000	65.000	3250.00	60.000	3000.00	60.000	3000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1588.000	4.000	6352.00	2.100	3334.80	2.100	3334.80
704	TYPE III BARRICADE	EA	1.000	100.000	100.00	148.000	148.00	147.800	147.80
704	DELINEATOR DRUMS	EA	204.000	35.000	7140.00	18.000	3672.00	17.430	3555.72
704	TRAFFIC CONES	EA	7.000	30.000	210.00	21.000	147.00	20.850	145.95
704	TUBULAR MARKERS	EA	34.000	10.000	340.00	13.000	442.00	12.670	430.78
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	800.000	800.00	1250.000	1250.00	1238.780	1238.78
770	LIGHTING SYSTEM	EA	1.000	355000.000	355000.00	290000.000	290000.00	365000.000	365000.00
	TOTAL				425692.00		339393.80		418730.33
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PEC SOLUTIONS OF THE DAKOTAS DBA PARSONS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

30

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-NH-3-002(179)270

COUNTY & DATE RAMSEY (071) MAR 14, 2025 09:30AM

LENGTH & TYPE 0.640

US 2 FROM GOULDINGS TO E OF DEVILS LAKE

COMPLETION TIME 11/29/25 LIGHTING REPLACEMENT

NO. 24231

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2500.000	2500.00				
702	MOBILIZATION	L SUM	1.000	58300.000	58300.00				
704	FLAGGING	MHR	50.000	40.000	2000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	1588.000	2.600	4128.80				
704	TYPE III BARRICADE	EA	1.000	98.000	98.00				
704	DELINEATOR DRUMS	EA	204.000	16.500	3366.00				
704	TRAFFIC CONES	EA	7.000	5.000	35.00				
704	TUBULAR MARKERS	EA	34.000	5.000	170.00				
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	595.000	595.00				
770	LIGHTING SYSTEM	EA	1.000	457500.000	457500.00				
	TOTAL				528692.80				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PEC SOLUTIONS OF THE DAKOTAS DBA PARSONS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-3-002(180)212

NO. 24238

COUNTY & DATE PIERCE (069) MAR 14, 2025 09:30AM

LENGTH & TYPE 0.720

US 2, 3RD AVW AE TO 30TH AVE NE - RUGBY

COMPLETION TIME 11/29/25 LIGHTING AND SIGNING

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: PEC SOLUTIONS OF THE DAKOTAS DBA PARSONS MINNEAPOLIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: SUN ELECTRIC INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3500.000	3500.00	2400.000	2400.00	2145.960	2145.96
702	MOBILIZATION	L SUM	1.000	30000.000	30000.00	30000.000	30000.00	41000.000	41000.00
704	TRAFFIC CONTROL SIGNS	UNIT	944.000	3.000	2832.00	3.250	3068.00	3.240	3058.56
704	DELINEATOR DRUMS	EA	104.000	20.000	2080.00	32.250	3354.00	32.100	3338.40
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	46.000	24.000	1104.00	24.250	1115.50	24.200	1113.20
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	70.000	24.000	1680.00	39.000	2730.00	38.300	2681.00
770	LIGHTING SYSTEM	EA	1.000	285000.000	285000.00	289700.000	289700.00	378000.000	378000.00
	TOTAL				326196.00		332367.50		431337.12
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PEC SOLUTIONS OF THE DAKOTAS DBA PARSONS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

32

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-3-002(180)212

COUNTY & DATE PIERCE (069) MAR 14, 2025 09:30AM

LENGTH & TYPE 0.720 US 2, 3RD AVW AE TO 30TH AVE NE - RUGBY

COMPLETION TIME 11/29/25 LIGHTING AND SIGNING

NO. 24238

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER MAIN ELECTRIC CONSTRUCTION INC MINOT, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2235.000	2235.00	4999.600	4999.60		
702	MOBILIZATION	L SUM	1.000	53400.000	53400.00	37840.000	37840.00		
704	TRAFFIC CONTROL SIGNS	UNIT	944.000	1.500	1416.00	1.800	1699.20		
704	DELINEATOR DRUMS	EA	104.000	24.000	2496.00	28.800	2995.20		
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	46.000	25.000	1150.00	30.000	1380.00		
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	70.000	24.000	1680.00	28.800	2016.00		
770	LIGHTING SYSTEM	EA	1.000	385000.000	385000.00	447970.000	447970.00		
	TOTAL				447377.00		498900.00		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PEC SOLUTIONS OF THE DAKOTAS DBA PARSONS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

33

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-6-081(123)943

COUNTY & DATE GRAND FORKS (035) MAR 14, 2025 09:30AM

LENGTH & TYPE 0.608

US 81B, HAMMERLING AVE TO DEMERS - GFRKS

COMPLETION TIME 09/13/25 MICROSURFACING

NO. 24332

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	29000.00	29000.00	500.00	500.00		
421	AGGREGATE FOR MICROSURFACING TYPE III	TON	253.000	230.000	58190.00	325.000	82225.00		
421	ASPHALT EMULSION FOR MICROSURFACING	GAL	8376.000	3.300	27640.80	2.000	16752.00		
702	MOBILIZATION	L SUM	1.000	35000.000	35000.00	40000.000	40000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	2151.000	2.250	4839.75	1.500	3226.50		
704	TYPE III BARRICADE	EA	70.000	94.860	6640.20	95.000	6650.00		
704	DELINEATOR DRUMS	EA	168.000	22.400	3763.20	21.000	3528.00		
704	TUBULAR MARKERS	EA	636.000	5.610	3567.96	3.000	1908.00		
704	SEQUENCING ARROW PANEL-TYPE B	EA	2.000	800.000	1600.00	1650.000	3300.00		
708	INLET PROTECTION-SPECIAL	EA	18.000	232.450	4184.10	200.000	3600.00		
708	REMOVE INLET PROTECTION-SPECIAL	EA	18.000	42.060	757.08	50.000	900.00		
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	8898.000	2.600	23134.80	3.100	27583.80		
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	255.000	4.590	1170.45	8.950	2282.25		
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	640.000	4.500	2880.00	6.300	4032.00		
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	72.000	32.830	2363.76	30.200	2174.40		
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	432.000	23.620	10203.84	21.800	9417.60		
762	SHORT TERM 4IN LINE-TYPE NR	LF	9538.000	.550	5245.90	.500	4769.00		
	TOTAL				194081.84		212848.55		
						NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

34

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-6-005(052)314

COUNTY & DATE PEMBINA (067) MAR 14, 2025 09:30AM

LENGTH & TYPE 8.170

ND 5, CAVALIER TO JCT US 81 - HAMILTON

COMPLETION TIME 09/15/25 CHIP SEAL

NO. 24482

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3600.000	3600.00	900.000	900.00	1800.000	1800.00
420	SEAL COAT	SY	119786.000	2.250	269518.50	1.950	233582.70	2.411	288804.05
420	SHOULDER SEAL	SY	22765.000	.600	13659.00	1.700	38700.50	.492	11200.38
702	MOBILIZATION	L SUM	1.000	16044.130	16044.13	25000.000	25000.00	26820.000	26820.00
704	TRAFFIC CONTROL SIGNS	UNIT	2189.000	1.800	3940.20	1.000	2189.00	1.000	2189.00
704	PORTABLE RUMBLE STRIPS	EA	3.000	1000.000	3000.00	690.000	2070.00	1.000	3.00
762	PVMT MK PAINTED-MESSAGE	SF	32.000	5.000	160.00	21.000	672.00	20.000	640.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	40475.000	.290	11737.75	.160	6476.00	.150	6071.25
762	PVMT MK PAINTED 6IN LINE	LF	106784.000	.160	17085.44	.210	22424.64	.200	21356.80
762	PVMT MK PAINTED 12IN LINE	LF	305.000	3.750	1143.75	4.200	1281.00	4.000	1220.00
762	PVMT MK PAINTED 24IN LINE	LF	116.000	5.500	638.00	15.750	1827.00	15.000	1740.00
	TOTAL				34052.677		33512.284		36184.448
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

35

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-6-066(036)124

COUNTY & DATE PEMBINA (067) MAR 14, 2025 09:30AM

LENGTH & TYPE 0.506

ND 66, JCT US 81 TO I-29

COMPLETION TIME 09/30/25 INTERMITTENT CONTRACT PATCHING

NO. 24484

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2000.000	2000.00	1365.000	1365.00	1200.000	1200.00
302	SALVAGED BASE COURSE	CY	836.000	45.000	37620.00	59.650	49867.40	28.000	23408.00
401	TACK COAT	GAL	245.000	2.000	490.00	4.710	1153.95	2.500	612.50
411	MILLING PAVEMENT SURFACE	SY	4543.000	4.000	18172.00	5.370	24395.91	5.000	22715.00
430	RAP - SUPERPAVE FAA 45	TON	459.000	110.000	50490.00	74.250	34080.75	115.000	52785.00
430	CORED SAMPLE	EA	9.000	15.000	135.00	72.000	648.00	15.000	135.00
430	PATCHING	TON	911.000	185.000	168535.00	152.250	138699.75	175.000	159425.00
430	PG 58H-34 ASPHALT CEMENT	TON	25.000	600.000	15000.00	547.000	13675.00	480.000	12000.00
702	MOBILIZATION	L SUM	1.000	70000.000	70000.00	49000.000	49000.00	47000.000	47000.00
704	FLAGGING	MHR	204.000	55.000	11220.00	40.000	8160.00	54.000	11016.00
704	TRAFFIC CONTROL SIGNS	UNIT	911.000	1.800	1639.80	1.000	911.00	1.000	911.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	1200.000	2400.00	1050.000	2100.00	750.000	1500.00
704	STACKABLE VERTICAL PANELS	EA	55.000	25.000	1375.00	12.000	660.00	10.000	550.00
704	PILOT CAR	HR	68.000	60.000	4080.00	60.000	4080.00	60.000	4080.00
706	BITUMINOUS LABORATORY	EA	1.000	3000.000	3000.00	2500.000	2500.00	2500.000	2500.00
706	CONTRACTOR'S LABORATORY	EA	1.000	3000.000	3000.00	2500.000	2500.00	2500.000	2500.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	3285.000	3.750	12318.75	3.640	11957.40	3.000	9855.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	.506	3500.000	1771.00	5500.000	2783.00	5000.000	2530.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	.506	3500.000	1771.00	5500.000	2783.00	5000.000	2530.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	2004.000	.370	741.48	.250	501.00	.244	488.97
762	PVMT MK PAINTED 6IN LINE	LF	3340.000	.300	1002.00	1.000	3340.00	.930	3106.20
	TOTAL				406761.03		359670.16		365248.46
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-6-066(036)124

COUNTY & DATE PEMBINA (067) MAR 14, 2025 09:30AM

LENGTH & TYPE 0.506

ND 66, JCT US 81 TO I-29

COMPLETION TIME 09/30/25 INTERMITTENT CONTRACT PATCHING

NO. 24484

	BIDDER	BIDDER	BIDDER
	R J ZAVORAL & SONS INC		
	EAST GRAND FORKS, MN		
C.C.	BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2200.000	2200.00				
302	SALVAGED BASE COURSE	CY	836.000	39.750	33231.00				
401	TACK COAT	GAL	245.000	3.300	808.50				
411	MILLING PAVEMENT SURFACE	SY	4543.000	4.400	19989.20				
430	RAP - SUPERPAVE FAA 45	TON	459.000	105.000	48195.00				
430	CORED SAMPLE	EA	9.000	175.000	1575.00				
430	PATCHING	TON	911.000	200.000	182200.00				
430	PG 58H-34 ASPHALT CEMENT	TON	25.000	500.000	12500.00				
702	MOBILIZATION	L SUM	1.000	44000.000	44000.00				
704	FLAGGING	MHR	204.000	55.000	11220.00				
704	TRAFFIC CONTROL SIGNS	UNIT	911.000	1.000	911.00				
704	PORTABLE RUMBLE STRIPS	EA	2.000	787.500	1575.00				
704	STACKABLE VERTICAL PANELS	EA	55.000	10.500	577.50				
704	PILOT CAR	HR	68.000	65.000	4420.00				
706	BITUMINOUS LABORATORY	EA	1.000	5500.000	5500.00				
706	CONTRACTOR'S LABORATORY	EA	1.000	5500.000	5500.00				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	3285.000	3.350	11004.75				
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	.506	5543.500	2805.01				
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	.506	5543.500	2805.01				
762	SHORT TERM 6IN LINE-TYPE NR	LF	2004.000	2.550	5110.20				
762	PVMT MK PAINTED 6IN LINE	LF	3340.000	.980	3273.20				
	TOTAL				399400.37				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

37

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-2800(053)

COUNTY & DATE MCLEAN (055) MAR 14, 2025 09:30AM

LENGTH & TYPE 40.848

VARIOUS LOCATIONS IN MCLEAN COUNTY

COMPLETION TIME 09/01/25 CHIP SEAL COAT

NO. 24497

	BIDDER	BIDDER	BIDDER
	ENGINEERS ESTIMATE	ASPHALT SURFACE TECHNOLOGIES CORPORATION	MORRIS SEALCOAT & TRUCKING INC
		SAINT CLOUD, MN	MORRIS, MN
	C.C. CHECK RANK 00	C.C. BOND RANK 01	C.C. BOND RANK 02

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	20000.000	20000.00	5000.000	5000.00	9345.000	9345.00
107	RAILWAY PROTECTION INSURANCE - COMPANY A	L SUM	1.000	5000.000	5000.00	2500.000	2500.00	1500.000	1500.00
107	RAILWAY PROTECTION INSURANCE - COMPANY B	L SUM	1.000	5000.000	5000.00	2500.000	2500.00	1500.000	1500.00
420	SEAL COAT	SY	627801.000	2.600	1632282.60	2.330	1462776.33	2.575	1616587.58
702	MOBILIZATION	L SUM	1.000	100000.000	100000.00	50000.000	50000.00	70995.000	70995.00
704	TRAFFIC CONTROL SIGNS	UNIT	10302.000	3.000	30906.00	2.000	20604.00	2.000	20604.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	1500.000	6000.00	1000.000	4000.00	1.000	4.00
762	PVMT MK PAINTED-MESSAGE	SF	2621.000	5.000	13105.00	6.300	16512.30	6.000	15726.00
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	354898.000	.200	70979.60	.210	74528.58	.190	67430.62
762	PVMT MK PAINTED 6IN LINE	LF	590418.000	.160	94466.88	.180	106275.24	.160	94466.88
762	PVMT MK PAINTED 12IN LINE	LF	1400.000	2.000	2800.00	.360	504.00	.320	448.00
762	PVMT MK PAINTED 24IN LINE	LF	322.000	7.400	2382.80	6.300	2028.60	6.000	1932.00
	TOTAL				19829228.88		17472290.5		19005390.8
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering