ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. XB-ARP-FTF-7-085(127)120

COUNTY & DATE MCKENZIE (053) NOV 07, 2025 09:30AM

LENGTH & TYPE 5.502

US 85, RP 120.3 N TO LONG X BRIDGE

COMPLETION TIME 10/14/28 GRADING, HOT MIX ASPHALT, AGGREGATE BA

NO. 23484

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER PARK CONSTRUCTION COMPANY MINNEAPOLIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	637500.000	637500.00	265200.000	265200.00	200000.000	200000.00
103	ESCROW OF BID DOCUMENTATION	L SUM	1.000	10000.000	10000.00	1.000	1.00	5000.000	5000.00
108	CRITICAL PATH METHOD SCHEDULE	L SUM	1.000	20000.000	20000.00	34200.000	34200.00	7500.000	7500.00
109	E-TICKETING	L SUM	1.000	10000.000	10000.00	95500.000	95500.00	15000.000	15000.00
201	CLEARING & GRUBBING	L SUM	1.000	150000.000	150000.00	1301250.000	1301250.00	712000.000	712000.00
202	REMOVE AGGREGATE BASE & SURFACING	TON	1404.000	14.000	19656.00	8.450	11863.80	31.000	43524.00
202	REMOVAL OF PAVEMENT	TON	106037.000	14.000	1484518.00	12.300	130425.510	14.500	1537536.50
202	REMOVE PRECAST CONCRETE BARRIER	LF	619.000	15.000	9285.00	30.500	18879.50	16.500	10213.50
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	15.000	500.000	7500.00	363.000	5445.00	350.000	5250.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	1223.000	25.000	30575.00	38.500	47085.50	27.000	33021.00
202	REMOVAL OF MANHOLES	EA	2.000	1500.000	3000.00	1800.000	3600.00	3000.000	6000.00
202	REMOVE & RESET INLETS	EA	2.000	1500.000	3000.00	5800.000	11600.00	4500.000	9000.00
202	REMOVE RETAINING WALL	LF	419.000	40.000	16760.00	204.000	85476.00	13.500	5656.50
202	REMOVE EXISTING FENCE	LF	103875.000	1.750	181781.25	.550	57131.25	.500	51937.50
202	REMOVAL OF TEMPORARY BYPASS	EA	1.000	205000.000	205000.00	214000.000	214000.00	200000.000	200000.00
202	REMOVAL OF RIPRAP - LOOSE ROCK	CY	133.000	50.000	6650.00	17.100	2274.30	60.000	7980.00
203	COMMON EXCAVATION-TYPE A	CY	2664962.000	9.000	23984658.00	6.100	16256268.20	9.100	24251154.20
203	TOPSOIL	CY	154472.000	6.000	926832.00	3.500	540652.00	6.000	926832.00
203	SHALE EXCAVATION	CY	297745.000	16.000	4763920.00	7.900	2352185.50	23.000	6848135.00
203	COAL WASTE	CY	215660.000	16.000	3450560.00	7.000	1509620.00	8.900	1919374.00
203	EMBANKMENT-TYPE B	CY	4612.000	16.000	73792.00	11.000	50732.00	11.500	53038.00
203	INSPECTION TRENCH	EA	15.000	3000.000	45000.00	5440.000	81600.00	2500.000	37500.00
210	BOX CULVERT EXCAVATION	EA	1.000	30000.000	30000.00	35800.000	35800.00	50000.000	50000.00
210	FOUNDATION FILL	CY	6622.000	65.000	430430.00	96.100	636374.20	70.000	463540.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	60000.000	60000.00	18500.000	18500.00	25000.000	25000.00
216	WATER	M GAL	32379.000	25.000	809475.00	37.600	1217450.40	12.000	388548.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	585.000	1000.000	585000.00	387.000	226395.00	650.000	380250.00
251	SEEDING CLASS II	ACRE	83.300	750.000	62475.00	408.000	33986.40	370.000	30821.00
251	SEEDING CLASS III	ACRE	294.300	750.000	220725.00	408.000	120074.40	370.000	108891.00
251	TEMPORARY COVER CROP	ACRE	386.300	200.000	77260.00	353.000	136363.90	320.000	123616.00
253	SOIL STABILIZATION	ACRE	178.700	450.000	80415.00	1100.000	196570.00	998.000	178342.60
253	BONDED FIBER MATRIX	ACRE	420.600	3500.000	1472100.00	427.000	179596.20	3870.000	1627722.00
255	ECB TYPE 3	SY	500767.000	2.250	1126725.75	3.750	1877876.25	3.400	1702607.80
255	TRM TYPE 1	SY	17203.000	5.000	86015.00	4.150	71392.45	3.750	64511.25
255	TRM TYPE 2	SY	1318.000	6.500	8567.00	4.150	5469.70	3.750	4942.50
256	RIPRAP GRADE III	CY	954.000	125.000	119250.00	177.000	168858.00	195.000	186030.00
260	SILT FENCE SUPPORTED	LF	10993.000	4.000	43972.00	4.400	48369.20	4.000	43972.00
260	REMOVE SILT FENCE SUPPORTED	LF	10993.000	1.000	10993.00	1.150	12641.95	1.050	11542.65
261	FIBER ROLLS 12IN	LF	251567.000	2.500	628917.50	3.600	905641.20	3.500	880484.50
261	REMOVE FIBER ROLLS 12IN	LF	206550.000	.400	82620.00	1.050	216877.50	.950	196222.50
261	FIBER ROLLS 20IN	LF	49759.000	4.000	199036.00	3.850	191572.15	3.500	174156.50
261	REMOVE FIBER ROLLS 20IN	LF	23233.000	.600	13939.80	1.050	24394.65	.950	22071.35
262	FLOTATION SILT CURTAIN	LF	426.000	25.000	10650.00	24.300	10351.80	22.000	9372.00
262	REMOVE FLOTATION SILT CURTAIN	LF	426.000	5.000	2130.00	5.500	2343.00	5.000	2130.00
265	STABILIZED CONSTRUCTION ACCESS	EA	6.000	5000.000	30000.00	5000.000	30000.00	8000.000	48000.00
265	REMOVE STABILIZED CONSTRUCTION ACCESS	EA	6.000	2000.000	12000.00	3000.000	18000.00	2500.000	15000.00
302	TRAFFIC SERVICE AGGREGATE	TON	4300.000	30.000	129000.00	.010	43.00	38.000	163400.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

1

AWARD TO: PARK CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 10

ABSTRACT OF BIDS RECEIVED

PROJECT NO. XB-ARP-FTF-7-085(127)120

COUNTY & DATE MCKENZIE (053) NOV 07, 2025 09:30AM

LENGTH & TYPE 5.502

US 85, RP 120.3 N TO LONG X BRIDGE

COMPLETION TIME 10/14/28 GRADING, HOT MIX ASPHALT, AGGREGATE BA

NO. 23484

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER PARK CONSTRUCTION COMPANY MINNEAPOLIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
302	AGGREGATE BASE COURSE CL 5	TON	265543.000	30.000	7966290.00	30.000	7966290.00	25.000	6638575.00
401	TACK COAT	GAL	64177.000	3.500	224619.50	3.500	224619.50	3.000	192531.00
401	PRIME COAT	GAL	81156.000	4.500	365202.00	4.550	369259.80	3.500	284046.00
401	BLOTTER MATERIAL CL 44	TON	1388.000	45.000	62460.00	23.600	32756.80	60.000	83280.00
411	MILLING PAVEMENT SURFACE	TON	8554.000	30.000	256620.00	13.900	118906.60	24.000	205296.00
420	SEAL COAT	SY	273961.000	3.000	821883.00	3.400	931467.40	2.820	772570.02
430	SUPERPAVE FAA 45	TON	103769.000	60.000	6226140.00	79.400	8239258.60	59.000	6122371.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	5086.000	400.000	2034400.00	172.000	874792.00	185.000	940910.00
430	CORED SAMPLE	EA	918.000	50.000	45900.00	53.700	49296.60	25.000	22950.00
430	PG 58S-28 ASPHALT CEMENT	TON	2858.000	650.000	1857700.00	523.000	1494734.00	520.000	1486160.00
430	PG 58H-34 ASPHALT CEMENT	TON	3381.000	900.000	3042900.00	697.000	2356557.00	725.000	2451225.00
602	CLASS AAE-3 CONCRETE	CY	355.300	1500.000	532950.00	936.000	332560.80	900.650	320009.95
602	CLASS AE-3 CONCRETE	CY	325.100	1200.000	390120.00	1140.000	370614.00	1093.000	355334.30
606	22FT X 14FT PRECAST RCB CULVERT	LF	136.000	6000.000	816000.00	4250.000	578000.00	4200.000	571200.00
606	22FT X 14FT PRECAST RCB END SECTION	EA	2.000	150000.000	300000.00	162900.000	325800.00	115000.000	230000.00
612	REINFORCING STEEL-GRADE 60	LBS	110273.000	1.750	192977.75	1.400	154382.20	1.330	146663.09
622	STEEL SHEET PILING	SF	3050.000	50.000	152500.00	60.000	183000.00	55.500	169275.00
702	MOBILIZATION	L SUM	1.000	8500000.000	8500000.00	8300000.000	8300000.00	8200000.000	8200000.00
704	FLAGGING	MHR	9321.000	60.000	559260.00	48.200	449272.20	55.000	512655.00
704	TRAFFIC CONTROL SIGNS	UNIT	9070.000	3.500	31745.00	2.150	19500.50	2.000	18140.00
704	ATTENUATION DEVICE-TYPE B-70	EA	4.000	6000.000	24000.00	6480.000	25920.00	6000.000	24000.00
704	TYPE III BARRICADE	EA	57.000	150.000	8550.00	108.000	6156.00	100.000	5700.00
704	DELINEATOR DRUMS	EA	247.000	30.000	7410.00	27.000	6669.00	25.000	6175.00
704	TUBULAR MARKERS	EA	26.000	12.000	312.00	21.600	561.60	20.000	520.00
704	FLEXIBLE DELINEATORS	EA	85.000	70.000	5950.00	75.700	6434.50	70.000	5950.00
704	STACKABLE VERTICAL PANELS	EA	755.000	60.000	45300.00	32.400	24462.00	30.000	22650.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1000.000	2000.00	1080.000	2160.00	1000.000	2000.00
704	OBLITERATION OF PAVEMENT MARKING	SF	105823.000	4.000	423292.00	1.600	169316.80	1.500	158734.50
704	STATE FURNISHED MEDIAN BARRIER	LF	1960.000	30.000	58800.00	186.000	364560.00	115.000	225400.00
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.000	12000.000	24000.00	21600.000	43200.00	20000.000	40000.00
706	FIELD OFFICE	EA	2.000	20000.000	40000.00	95800.000	191600.00	60000.000	120000.00
706	AGGREGATE LABORATORY	EA	1.000	25000.000	25000.00	208500.000	208500.00	30000.000	30000.00
706	BITUMINOUS LABORATORY	EA	1.000	15000.000	15000.00	10700.000	10700.00	25000.000	25000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	15000.000	15000.00	10700.000	10700.00	25000.000	25000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	119093.000	2.500	297732.50	1.800	214367.40	2.500	297732.50
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	1553.000	4.000	6212.00	1.800	2795.40	3.250	5047.25
710	TEMPORARY BYPASS	EA	1.000	215000.000	215000.00	168500.000	168500.00	150000.000	150000.00
710	TEMPORARY CONNECTION	EA	3.000	80000.000	240000.00	17100.000	51300.00	20000.000	60000.00
710	REMOVAL OF TEMP CONNECTION	EA	3.000	85000.000	255000.00	18300.000	54900.00	25000.000	75000.00
714	PIPE CONC REINF 24IN CL III	LF	13.000	300.000	3900.00	858.000	11154.00	395.000	5135.00
714	PIPE CONC REINF 30IN CL III	LF	574.000	300.000	172200.00	543.000	311682.00	265.000	152110.00
714	PIPE CONC REINF 30IN CL IV	LF	28.000	325.000	9100.00	500.000	14000.00	350.000	9800.00
714	PIPE CONC REINF 36IN CL III	LF	138.000	350.000	48300.00	467.000	64446.00	315.000	43470.00
714	PIPE CONC REINF 48IN CL III	LF	34.000	425.000	14450.00	967.000	32878.00	475.000	16150.00
714	END SECT-CONC REINF 30IN	EA	1.000	1400.000	1400.00	5530.000	5530.00	1500.000	1500.00
714	END SECT-TRAVERSABLE REINF. CONC.30IN	EA	2.000	1500.000	3000.00	5170.000	10340.00	1300.000	2600.00
714	END SECT-CONC REINF 48IN	EA	1.000	3000.000	3000.00	7030.000	7030.00	2900.000	2900.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PARK CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

2

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 10

ABSTRACT OF BIDS RECEIVED

PROJECT NO. XB-ARP-FTF-7-085(127)120

COUNTY & DATE MCKENZIE (053) NOV 07, 2025 09:30AM

LENGTH & TYPE 5.502

US 85, RP 120.3 N TO LONG X BRIDGE

COMPLETION TIME 10/14/28 GRADING, HOT MIX ASPHALT, AGGREGATE BA

NO. 23484

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER PARK CONSTRUCTION COMPANY MINNEAPOLIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
714	PIPE CONDUIT 18IN	LF	233.000	100.000	23300.00	166.000	3867.80	65.000	1514.50
714	PIPE CONDUIT 24IN	LF	630.000	330.000	207900.00	427.000	269010.00	190.000	119700.00
714	PIPE CONDUIT 24IN-APPROACH	LF	626.000	125.000	78250.00	181.000	113306.00	82.000	51332.00
714	PIPE CONDUIT 30IN	LF	1217.000	350.000	425950.00	212.000	258004.00	150.000	182550.00
714	PIPE CONDUIT 30IN-APPROACH	LF	78.000	175.000	13650.00	276.000	21528.00	93.000	7254.00
714	PIPE CONDUIT 36IN	LF	380.000	460.000	174800.00	565.000	214700.00	235.000	89300.00
714	PIPE CONDUIT 42IN	LF	64.000	525.000	33600.00	565.000	36160.00	303.000	19392.00
714	PIPE CONDUIT 36IN-JACKED OR BORED	LF	377.000	1200.000	452400.00	926.000	349102.00	900.000	339300.00
714	PIPE CONDUIT 48IN	LF	43.000	600.000	25800.00	652.000	28036.00	515.000	22145.00
714	PIPE CONDUIT 54IN	LF	76.000	650.000	49400.00	570.000	43320.00	350.000	26600.00
714	PIPE CONDUIT 60IN	LF	35.000	750.000	26250.00	760.000	26600.00	400.000	14000.00
714	PIPE CONDUIT 24IN-JACKED OR BORED	LF	102.000	1100.000	112200.00	865.000	88230.00	950.000	96900.00
714	PIPE CORR STEEL .064IN 24IN POLYMERIC COATED	LF	118.000	330.000	38940.00	315.000	37170.00	215.000	25370.00
714	PIPE CORR STEEL .064IN 30IN POLYMERIC COATED	LF	48.000	350.000	16800.00	337.000	16176.00	220.000	10560.00
714	PIPE CORR STEEL .064IN 36IN POLYMERIC COATED	LF	108.000	460.000	49680.00	521.000	56268.00	225.000	24300.00
714	PIPE CORR STEEL .064IN 48IN POLYMERIC COATED	LF	34.000	600.000	20400.00	587.000	19958.00	285.000	9690.00
714	PIPE CORR STEEL .109IN 60IN POLYMERIC COATED	LF	196.000	1200.000	235200.00	462.000	90552.00	305.000	59780.00
714	END SECT CORR STEEL .064IN 24IN	EA	2.000	450.000	900.00	3950.000	7900.00	550.000	1100.00
714	END SECT-TRAVERSABLE METAL 30IN	EA	1.000	1000.000	1000.00	6410.000	6410.00	2500.000	2500.00
714	PIPE PVC 1.5IN SLOTTED DRAIN	LF	25500.000	115.000	2932500.00	48.900	1246950.00	54.250	1383375.00
714	CATTLE PASS CONC INTERMED SECTION	LF	84.000	1600.000	134400.00	1160.000	97440.00	750.000	63000.00
714	REMOVE & RELAY CONC CATTLE PASS END SECTION	EA	2.000	2500.000	5000.00	5130.000	10260.00	3000.000	6000.00
714	REMOVE & RELAY PIPE-ALL TYPES & SIZES	LF	23.000	300.000	6900.00	508.000	11684.00	265.000	6095.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	14.000	650.000	9100.00	2900.000	40600.00	900.000	12600.00
714	PLUG PIPE-ALL TYPES & SIZES	EA	1.000	8000.000	8000.00	31600.000	31600.00	34000.000	34000.00
720	RIGHT OF WAY MARKERS	EA	157.000	150.000	23550.00	151.000	23707.00	140.000	21980.00
720	ALIGNMENT MONUMENTS	EA	58.000	170.000	9860.00	160.000	9280.00	150.000	8700.00
720	IRON PIN R/W MONUMENTS	EA	130.000	75.000	9750.00	74.900	9737.00	70.000	9100.00
720	IRON PIN REFERENCE MONUMENTS	EA	26.000	75.000	1950.00	74.900	1947.40	70.000	1820.00
722	MANHOLE 60IN	EA	11.000	9300.000	102300.00	14700.000	161700.00	10000.000	110000.00
722	MANHOLE 72IN	EA	3.000	10000.000	30000.00	16200.000	48600.00	11800.000	35400.00
722	MANHOLE 84IN	EA	2.000	18000.000	36000.00	18400.000	36800.00	19000.000	38000.00
722	MANHOLE 96IN	EA	2.000	25000.000	50000.00	26000.000	52000.00	26000.000	52000.00
722	MANHOLE RISER 60IN	LF	113.700	900.000	102330.00	945.000	107446.50	365.000	41505.00
722	MANHOLE RISER 72IN	LF	31.300	1200.000	37560.00	1190.000	37247.00	525.000	16432.50
722	MANHOLE RISER 84IN	LF	23.400	1600.000	37440.00	1520.000	35568.00	725.000	16965.00
722	MANHOLE RISER 96IN	LF	29.000	2500.000	72500.00	1790.000	51910.00	950.000	27550.00
722	MANHOLE REPAIR	EA	1.000	5000.000	5000.00	6080.000	6080.00	4000.000	4000.00
722	INLET SPECIAL CATCH BASIN-TYPE A 60IN	EA	1.000	15000.000	15000.00	13300.000	13300.00	10000.000	10000.00
722	MEDIAN DRAIN PRECAST CONCRETE-TYPE A	EA	2.000	10000.000	20000.00	3730.000	7460.00	2800.000	5600.00
748	VALLEY GUTTER SPECIAL	LF	467.000	100.000	46700.00	133.000	62111.00	128.250	59892.75
752	FENCE BARBED WIRE 4 STRAND-STEEL POST	LF	3018.000	4.250	12826.50	4.100	12373.80	3.750	11317.50
752	FENCE WOVEN WIRE 8FT	LF	35323.000	16.000	565168.00	19.900	702927.70	18.250	644644.75
752	FENCE WOVEN WIRE 10FT	LF	11281.000	16.000	180496.00	23.800	268487.80	21.750	245361.75
752	FENCE WOVEN WIRE RESET	LF	20836.000	25.000	520900.00	26.800	558404.80	24.500	510482.00
752	FENCE WILDLIFE FRIENDLY	LF	360.000	16.000	5760.00	4.100	1476.00	3.750	1350.00
752	TEMPORARY FENCE	LF	36000.000	7.500	270000.00	3.000	108000.00	2.750	99000.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

3

AWARD TO: PARK CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 10

ABSTRACT OF BIDS RECEIVED

PROJECT NO. XB-ARP-FTF-7-085(127)120

COUNTY & DATE MCKENZIE (053) NOV 07, 2025 09:30AM

LENGTH & TYPE 5.502

US 85, RP 120.3 N TO LONG X BRIDGE

COMPLETION TIME 10/14/28 GRADING, HOT MIX ASPHALT, AGGREGATE BA

NO. 23484

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER PARK CONSTRUCTION COMPANY MINNEAPOLIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
752	TEMPORARY SAFETY FENCE	LF	67500.0	6.000	4050.00	3.300	2227.50	3.000	2025.00
752	FENCE REMOVE & RESET	LF	4570.000	25.000	114250.00	5.200	23764.00	4.750	21707.50
752	FENCE TERMINAL	EA	3.000	600.000	1800.00	519.000	1557.00	475.000	1425.00
752	VEHICLE GATE	EA	9.000	1200.000	10800.00	819.000	7371.00	750.000	6750.00
752	REMOVE VEHICLE GATE	EA	19.000	800.000	15200.00	328.000	6232.00	300.000	5700.00
752	VEHICLE GATE 8FT X 16FT	EA	13.000	2000.000	26000.00	928.000	12064.00	850.000	11050.00
752	VEHICLE GATE 8FT X 32FT	EA	5.000	2500.000	12500.00	2070.000	10350.00	1900.000	9500.00
752	VEHICLE GATE 10FT X 32FT	EA	3.000	3500.000	10500.00	2510.000	7530.00	2300.000	6900.00
752	PEDESTRIAN GATE	EA	1.000	1000.000	1000.00	928.000	928.00	850.000	850.00
752	CORNER ASSEMBLY WOVEN WIRE 8FT	EA	93.000	950.000	88350.00	1090.000	101370.00	1000.000	93000.00
752	CORNER ASSEMBLY WOVEN WIRE 10FT	EA	51.000	950.000	48450.00	1360.000	69360.00	1250.000	63750.00
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	112.000	400.000	44800.00	710.000	79520.00	650.000	72800.00
752	SINGLE BRACE ASSEMBLY WOVEN WIRE 8FT	EA	51.000	400.000	20400.00	682.000	34782.00	625.000	31875.00
752	SINGLE BRACE ASSEMBLY WOVEN WIRE 10FT	EA	46.000	400.000	18400.00	792.000	36432.00	725.000	33350.00
752	DOUBLE BRACE ASSEMBLY WOVEN WIRE 8FT	EA	120.000	600.000	72000.00	873.000	104760.00	800.000	96000.00
752	DOUBLE BRACE ASSEMBLY WOVEN WIRE 10FT	EA	34.000	600.000	20400.00	1010.000	34340.00	925.000	31450.00
752	DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD POST	EA	7.000	600.000	4200.00	382.000	2674.00	350.000	2450.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	894.000	35.000	31290.00	27.000	24138.00	25.000	22350.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	362.000	35.000	12670.00	27.000	9774.00	25.000	9050.00
754	DELINEATORS-TYPE A-SINGLE SIDED	EA	65.000	60.000	3900.00	75.700	4920.50	70.000	4550.00
754	REMOVE & RESET DELINEATORS	EA	389.000	60.000	23340.00	140.000	54460.00	130.000	50570.00
754	DELINEATORS-TYPE D	EA	8.000	75.000	600.00	91.900	735.20	85.000	680.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1994.000	25.000	49850.00	22.700	45263.80	21.000	41874.00
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	241.000	125.000	30125.00	135.000	32535.00	125.000	30125.00
754	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	SF	267.000	33.000	8811.00	32.400	8650.80	30.000	8010.00
754	INTERSTATE MILE POSTS-TYPE C	EA	10.000	225.000	2250.00	216.000	2160.00	200.000	2000.00
754	RESET SIGN PANEL	EA	8.000	125.000	1000.00	113.000	904.00	105.000	840.00
754	OBJECT MARKERS - TYPE III	EA	32.000	200.000	6400.00	238.000	7616.00	220.000	7040.00
754	OBJECT MARKERS - CULVERTS	EA	83.000	60.000	4980.00	70.300	5834.90	65.000	5395.00
754	REMOVE SIGN FOUNDATION	EA	4.000	825.000	3300.00	540.000	2160.00	500.000	2000.00
754	VEHICLE SPEED FEEDBACK SIGN	EA	2.000	12000.000	24000.00	9190.000	18380.00	8500.000	17000.00
754	SIGNING	L SUM	1.000	45000.000	45000.00	35000.000	35000.00	32405.000	32405.00
760	RUMBLE STRIPS - ASPHALT MEDIAN	MILE	4.600	1000.000	4600.00	10500.000	48300.00	9620.000	44252.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	22.300	4200.000	93660.00	1150.000	25645.00	1050.000	23415.00
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	374.000	45.000	16830.00	48.600	18176.40	45.000	16830.00
762	EPOXY PVMT MK 6IN LINE-WET REFLECTIVE-GROOVED	LF	178068.000	2.250	400653.00	1.950	347232.60	1.800	320522.40
762	EPOXY PVMT MK 12IN LINE-WET REFLECTIVE-GROOVED	LF	8407.000	4.500	37831.50	3.900	32787.30	3.600	30265.20
762	EPOXY PVMT MK 24IN LINE-WET REFLECTIVE-GROOVED	LF	102.000	52.000	5304.00	48.600	4957.20	45.000	4590.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	366203.000	.750	274652.25	.280	102536.84	.260	95212.78
764	REMOVE BARREL ATTENUATION DEVICE	EA	1.000	2000.000	2000.00	1220.000	1220.00	2500.000	2500.00
766	MAILBOX-ALL TYPES	EA	1.000	500.000	500.00	324.000	324.00	300.000	300.00
900	FLEXIBLE GROWTH MEDIUM	SY	277720.000	2.500	694300.00	.790	219398.80	.720	199958.40
902	MACHINE HYGIENE	L SUM	1.000	75000.000	75000.00	109700.000	109700.00	15000.000	15000.00
9304	.6FT DIAMETER DRILLED SHAFT	LF	4040.000	600.000	2424000.00	978.000	395112.00	905.000	365620.00
930	WORKING PLATFORM	L SUM	1.000	500000.000	500000.00	1517300.000	1517300.00	1850000.000	1850000.00
930	GROUND ANCHOR	LF	4070.000	55.000	223850.00	187.000	761090.00	173.000	704110.00
930	SACRIFICIAL GROUND ANCHOR LOAD TEST	EA	2.000	70000.000	140000.00	54000.000	108000.00	49930.000	99860.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

4

AWARD TO: PARK CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. XB-ARP-FTF-7-085(127)120

COUNTY & DATE MCKENZIE (053) NOV 07, 2025 09:30AM

LENGTH & TYPE 5.502

US 85, RP 120.3 N TO LONG X BRIDGE

COMPLETION TIME 10/14/28 GRADING, HOT MIX ASPHALT, AGGREGATE BA

NO. 23484

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER PARK CONSTRUCTION COMPANY MINNEAPOLIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
930	INSTRUMENTATION-INCLINOMETER	LF	200.000	150.000	30000.00	280.000	56000.00	259.000	51800.00
930	INSTRUMENTATION-STRAIN GAUGE	EA	2.000	7000.000	14000.00	16100.000	32200.00	14880.000	29760.00
930	INSTRUMENTATION-DRILLED SHAFT MOVEMENT SENSOR	LF	164.000	330.000	54120.00	518.000	84952.00	479.000	78556.00
930	INSTRUMENTATION-DATA LOGGING EQUIPMENT	L SUM	1.000	50000.000	50000.00	36500.000	36500.00	33810.000	33810.00
930	CROSS-HOLE SONIC LOG TEST	EA	4.000	7000.000	28000.00	14600.000	58400.00	13480.000	53920.00
930	ABUTMENT UNDERDRAIN SYSTEM	EA	1.000	125000.000	125000.00	136300.000	136300.00	250000.000	250000.00
930	MODULAR RETAINING WALL SYSTEMS	SF	2490.000	235.000	585150.00	203.000	505470.00	132.200	329178.00
930	CONCRETE MODULAR BLOCK RETAINING WALL	SF	3358.000	160.000	537280.00	233.000	782414.00	238.170	799774.86
980	CATTLE GUARD RESET	EA	2.000	7000.000	14000.00	5460.000	10920.00	5000.000	10000.00
980	REMOVE CATTLE GUARD	EA	4.000	6500.000	26000.00	3820.000	15280.00	3500.000	14000.00
980	WILDLIFE GUARD 16FT X 32FT	EA	7.000	70000.000	490000.00	85600.000	59920.00	78426.000	548982.00
990	DRAIN FIELD	EA	18.000	7000.000	126000.00	13400.000	24120.00	6500.000	117000.00
990	MEDIAN CROSSOVERS	EA	1.000	30000.000	30000.00	108700.000	108700.00	65000.000	65000.00
	TOTAL				937160163		8382037484		8978493535
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PARK CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

5

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 6 OF 10

ABSTRACT OF BIDS RECEIVED

PROJECT NO. XB-ARP-FTF-7-085(127)120

COUNTY & DATE MCKENZIE (053) NOV 07, 2025 09:30AM

LENGTH & TYPE 5.502

US 85, RP 120.3 N TO LONG X BRIDGE

COMPLETION TIME 10/14/28 GRADING, HOT MIX ASPHALT, AGGREGATE BA

NO. 23484

BIDDER MARTIN CONSTRUCTION INC

DICKINSON, ND

C.C. BOND RANK 03

BIDDER AMES CONSTRUCTION IN C

BURNSVILLE, MN

C.C. BOND RANK 04

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	406879.870	406879.87	577800.000	577800.00		
103	ESCROW OF BID DOCUMENTATION	L SUM	1.000	2700.000	2700.00	2800.000	2800.00		
108	CRITICAL PATH METHOD SCHEDULE	L SUM	1.000	9375.000	9375.00	13500.000	13500.00		
109	E-TICKETING	L SUM	1.000	11615.000	11615.00	25500.000	25500.00		
201	CLEARING & GRUBBING	L SUM	1.000	450000.000	450000.00	1430000.000	1430000.00		
202	REMOVE AGGREGATE BASE & SURFACING	TON	1404.000	11.880	16679.52	16.250	22815.00		
202	REMOVAL OF PAVEMENT	TON	106037.000	14.920	1582072.04	10.900	1155803.30		
202	REMOVE PRECAST CONCRETE BARRIER	LF	619.000	21.060	13036.14	21.000	12999.00		
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	15.000	654.650	9819.75	1155.000	17325.00		
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	1223.000	36.490	44627.27	32.000	39136.00		
202	REMOVAL OF MANHOLES	EA	2.000	3543.570	7087.14	1500.000	3000.00		
202	REMOVE & RESET INLETS	EA	2.000	6720.000	13440.00	4800.000	9600.00		
202	REMOVE RETAINING WALL	LF	419.000	45.680	19139.92	18.000	7542.00		
202	REMOVE EXISTING FENCE	LF	103875.000	.540	56092.50	.520	54015.00		
202	REMOVAL OF TEMPORARY BYPASS	EA	1.000	45273.390	45273.39	16000.000	16000.00		
202	REMOVAL OF RIPRAP - LOOSE ROCK	CY	133.000	68.570	9119.81	58.000	7714.00		
203	COMMON EXCAVATION-TYPE A	CY	2664962.000	10.320	27502407.84	12.400	33045528.80		
203	TOPSOIL	CY	154472.000	5.040	778538.88	7.300	1127645.60		
203	SHALE EXCAVATION	CY	297745.000	12.680	3775406.60	17.600	5240312.00		
203	COAL WASTE	CY	215660.000	9.090	1960349.40	15.300	3299598.00		
203	EMBANKMENT-TYPE B	CY	4612.000	27.630	127429.56	14.750	68027.00		
203	INSPECTION TRENCH	EA	15.000	10215.000	153225.00	1360.000	20400.00		
210	BOX CULVERT EXCAVATION	EA	1.000	35179.280	35179.28	73000.000	73000.00		
210	FOUNDATION FILL	CY	6622.000	106.610	705971.42	57.000	377454.00		
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	23430.000	23430.00	28000.000	28000.00		
216	WATER	M GAL	32379.000	11.340	367177.86	12.500	404737.50		
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	585.000	792.500	463612.50	364.000	212940.00		
251	SEEDING CLASS II	ACRE	83.300	399.600	33286.68	380.000	31654.00		
251	SEEDING CLASS III	ACRE	294.300	399.600	117602.28	305.000	89761.50		
251	TEMPORARY COVER CROP	ACRE	386.300	345.600	133505.28	330.000	127479.00		
253	SOIL STABILIZATION	ACRE	178.700	1077.840	192610.01	1030.000	184061.00		
253	BONDED FIBER MATRIX	ACRE	420.600	4179.600	1757939.76	3990.000	1678194.00		
255	ECB TYPE 3	SY	500767.000	3.670	1837814.89	3.500	1752684.50		
255	TRM TYPE 1	SY	17203.000	4.050	69672.15	4.000	68812.00		
255	TRM TYPE 2	SY	1318.000	4.050	5337.90	4.000	5272.00		
256	RIPRAP GRADE III	CY	954.000	147.050	140285.70	207.500	197955.00		
260	SILT FENCE SUPPORTED	LF	10993.000	4.320	47489.76	4.100	45071.30		
260	REMOVE SILT FENCE SUPPORTED	LF	10993.000	1.130	12422.09	1.100	12092.30		
261	FIBER ROLLS 12IN	LF	251567.000	3.780	950923.26	4.300	1081738.10		
261	REMOVE FIBER ROLLS 12IN	LF	206550.000	1.030	212746.50	1.000	206550.00		
261	FIBER ROLLS 20IN	LF	49759.000	3.780	188089.02	5.600	278650.40		
261	REMOVE FIBER ROLLS 20IN	LF	23233.000	1.030	23929.99	1.000	23233.00		
262	FLOTATION SILT CURTAIN	LF	426.000	23.760	10121.76	22.750	9691.50		
262	REMOVE FLOTATION SILT CURTAIN	LF	426.000	5.400	2300.40	5.250	2236.50		
265	STABILIZED CONSTRUCTION ACCESS	EA	6.000	6523.000	39138.00	18400.000	110400.00		
265	REMOVE STABILIZED CONSTRUCTION ACCESS	EA	6.000	3015.000	18090.00	1750.000	10500.00		
302	TRAFFIC SERVICE AGGREGATE	TON	4300.000	44.200	190060.00	53.000	227900.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

6

AWARD TO: PARK CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 7 OF 10

ABSTRACT OF BIDS RECEIVED

PROJECT NO. XB-ARP-FTF-7-085(127)120

COUNTY & DATE MCKENZIE (053) NOV 07, 2025 09:30AM

LENGTH & TYPE 5.502

US 85, RP 120.3 N TO LONG X BRIDGE

COMPLETION TIME 10/14/28 GRADING, HOT MIX ASPHALT, AGGREGATE BA

NO. 23484

BIDDER MARTIN CONSTRUCTION INC
DICKINSON, ND
C.C. BOND RANK 03

BIDDER AMES CONSTRUCTION IN C
BURNSVILLE, MN
C.C. BOND RANK 04

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
302	AGGREGATE BASE COURSE CL 5	TON	265543.000	27.140	7206837.02	20.600	5470185.80		
401	TACK COAT	GAL	64177.000	3.510	225261.27	3.300	211784.10		
401	PRIME COAT	GAL	81156.000	4.590	372506.04	4.250	344913.00		
401	BLOTTER MATERIAL CL 44	TON	1388.000	23.760	32978.88	22.250	30883.00		
411	MILLING PAVEMENT SURFACE	TON	8554.000	14.460	123690.84	24.500	209573.00		
420	SEAL COAT	SY	273961.000	3.050	835581.05	3.000	821883.00		
430	SUPERPAVE FAA 45	TON	103769.000	79.920	8293218.48	76.500	7938328.50		
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	5086.000	172.800	878860.80	162.000	823932.00		
430	CORED SAMPLE	EA	918.000	54.000	49572.00	51.000	46818.00		
430	PG 58S-28 ASPHALT CEMENT	TON	2858.000	525.960	1503193.68	492.000	1406136.00		
430	PG 58H-34 ASPHALT CEMENT	TON	3381.000	702.000	2373462.00	657.000	2221317.00		
602	CLASS AAE-3 CONCRETE	CY	355.300	926.370	329139.26	1760.000	625328.00		
602	CLASS AE-3 CONCRETE	CY	325.100	1124.220	365483.92	1505.000	489275.50		
606	22FT X 14FT PRECAST RCB CULVERT	LF	136.000	3787.170	515055.12	4075.000	554200.00		
606	22FT X 14FT PRECAST RCB END SECTION	EA	2.000	104868.900	209737.80	127750.000	255500.00		
612	REINFORCING STEEL-GRADE 60	LBS	110273.000	1.360	149971.28	1.700	187464.10		
622	STEEL SHEET PILING	SF	3050.000	59.940	182817.00	40.000	122000.00		
702	MOBILIZATION	L SUM	1.000	692676.200	1069267.620	195047.050	1019504.705		
704	FLAGGING	MHR	9321.000	52.500	489352.50	45.000	419445.00		
704	TRAFFIC CONTROL SIGNS	UNIT	9070.000	2.160	19591.20	2.800	25396.00		
704	ATTENUATION DEVICE-TYPE B-70	EA	4.000	64.800	259.20	885.000	3540.00		
704	TYPE III BARRICADE	EA	57.000	108.000	6156.00	130.000	7410.00		
704	DELINEATOR DRUMS	EA	247.000	27.000	6669.00	33.000	8151.00		
704	TUBULAR MARKERS	EA	26.000	21.600	561.60	30.000	780.00		
704	FLEXIBLE DELINEATORS	EA	85.000	75.600	6426.00	92.000	7820.00		
704	STACKABLE VERTICAL PANELS	EA	755.000	32.400	24462.00	40.000	30200.00		
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1080.000	2160.00	1300.000	2600.00		
704	OBLITERATION OF PAVEMENT MARKING	SF	105823.000	1.620	171433.26	1.500	158734.50		
704	STATE FURNISHED MEDIAN BARRIER	LF	1960.000	67.610	132515.60	58.000	113680.00		
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.000	21600.000	43200.00	26150.000	52300.00		
706	FIELD OFFICE	EA	2.000	16200.000	32400.00	95000.000	190000.00		
706	AGGREGATE LABORATORY	EA	1.000	13500.000	13500.00	19300.000	19300.00		
706	BITUMINOUS LABORATORY	EA	1.000	10800.000	10800.00	10100.000	10100.00		
706	CONTRACTOR'S LABORATORY	EA	1.000	10800.000	10800.00	22350.000	22350.00		
709	GEOSYNTHETIC MATERIAL TYPE G	SY	119093.000	2.020	240567.86	3.700	440644.10		
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	1553.000	4.390	6817.67	9.250	14365.25		
710	TEMPORARY BYPASS	EA	1.000	162791.890	162791.89	167500.000	167500.00		
710	TEMPORARY CONNECTION	EA	3.000	11631.250	34893.75	15000.000	45000.00		
710	REMOVAL OF TEMP CONNECTION	EA	3.000	17893.000	53679.00	29225.000	87675.00		
714	PIPE CONC REINF 24IN CL III	LF	13.000	417.380	5425.94	370.000	4810.00		
714	PIPE CONC REINF 30IN CL III	LF	574.000	247.800	142237.20	235.000	134890.00		
714	PIPE CONC REINF 30IN CL IV	LF	28.000	281.560	7883.68	265.000	7420.00		
714	PIPE CONC REINF 36IN CL III	LF	138.000	311.530	42991.14	320.000	44160.00		
714	PIPE CONC REINF 48IN CL III	LF	34.000	587.220	19965.48	815.000	27710.00		
714	END SECT-CONC REINF 30IN	EA	1.000	1886.830	1886.83	1390.000	1390.00		
714	END SECT-TRAVERSABLE REINF. CONC.30IN	EA	2.000	1725.400	3450.80	1220.000	2440.00		
714	END SECT-CONC REINF 48IN	EA	1.000	3703.890	3703.89	3080.000	3080.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PARK CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

7

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 8 OF 10

ABSTRACT OF BIDS RECEIVED

PROJECT NO. XB-ARP-FTF-7-085(127)120

COUNTY & DATE MCKENZIE (053) NOV 07, 2025 09:30AM

LENGTH & TYPE 5.502
US 85, RP 120.3 N TO LONG X BRIDGE

COMPLETION TIME 10/14/28 GRADING, HOT MIX ASPHALT, AGGREGATE BA

NO. 23484

BIDDER MARTIN CONSTRUCTION INC
DICKINSON, ND
C.C. BOND RANK 03

BIDDER AMES CONSTRUCTION IN C
BURNSVILLE, MN
C.C. BOND RANK 04

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
714	PIPE CONDUIT 18IN	LF	233.000	117.580	27396.14	110.000	2563.00		
714	PIPE CONDUIT 24IN	LF	630.000	246.620	155370.60	175.000	110250.00		
714	PIPE CONDUIT 24IN-APPROACH	LF	626.000	110.740	69323.24	155.000	97030.00		
714	PIPE CONDUIT 30IN	LF	1217.000	198.000	240966.00	190.000	231230.00		
714	PIPE CONDUIT 30IN-APPROACH	LF	78.000	152.020	11857.56	195.000	15210.00		
714	PIPE CONDUIT 36IN	LF	380.000	291.000	110580.00	325.000	123500.00		
714	PIPE CONDUIT 42IN	LF	64.000	363.820	23284.48	450.000	28800.00		
714	PIPE CONDUIT 36IN-JACKED OR BORED	LF	377.000	883.620	333124.74	980.000	369460.00		
714	PIPE CONDUIT 48IN	LF	43.000	396.830	17063.69	575.000	24725.00		
714	PIPE CONDUIT 54IN	LF	76.000	468.750	35625.00	510.000	38760.00		
714	PIPE CONDUIT 60IN	LF	35.000	514.630	18012.05	630.000	22050.00		
714	PIPE CONDUIT 24IN-JACKED OR BORED	LF	102.000	896.040	91396.08	860.000	87720.00		
714	PIPE CORR STEEL .064IN 24IN POLYMERIC COATED	LF	118.000	178.370	21047.66	210.000	24780.00		
714	PIPE CORR STEEL .064IN 30IN POLYMERIC COATED	LF	48.000	180.600	8668.80	205.000	9840.00		
714	PIPE CORR STEEL .064IN 36IN POLYMERIC COATED	LF	108.000	237.370	25635.96	230.000	24840.00		
714	PIPE CORR STEEL .064IN 48IN POLYMERIC COATED	LF	34.000	313.070	10644.38	490.000	16660.00		
714	PIPE CORR STEEL .109IN 60IN POLYMERIC COATED	LF	196.000	378.780	74240.88	445.000	87220.00		
714	END SECT CORR STEEL .064IN 24IN	EA	2.000	555.950	1111.90	410.000	820.00		
714	END SECT-TRAVERSABLE METAL 30IN	EA	1.000	2484.460	2484.46	700.000	700.00		
714	PIPE PVC 1.5IN SLOTTED DRAIN	LF	25500.000	178.200	4544100.00	58.700	1496850.00		
714	CATTLE PASS CONC INTERMED SECTION	LF	84.000	829.760	69699.84	1830.000	153720.00		
714	REMOVE & RELAY CONC CATTLE PASS END SECTION	EA	2.000	5050.000	10100.00	20990.000	41980.00		
714	REMOVE & RELAY PIPE-ALL TYPES & SIZES	LF	23.000	492.380	11324.74	200.000	4600.00		
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	14.000	715.000	10010.00	2500.000	35000.00		
714	PLUG PIPE-ALL TYPES & SIZES	EA	1.000	27558.450	27558.45	4500.000	4500.00		
720	RIGHT OF WAY MARKERS	EA	157.000	151.200	23738.40	143.000	22451.00		
720	ALIGNMENT MONUMENTS	EA	58.000	162.000	9396.00	198.000	11484.00		
720	IRON PIN R/W MONUMENTS	EA	130.000	75.600	9828.00	92.000	11960.00		
720	IRON PIN REFERENCE MONUMENTS	EA	26.000	75.600	1965.60	92.000	2392.00		
722	MANHOLE 60IN	EA	11.000	10202.310	112225.41	6600.000	72600.00		
722	MANHOLE 72IN	EA	3.000	10862.030	32586.09	8000.000	24000.00		
722	MANHOLE 84IN	EA	2.000	14393.630	28787.26	9800.000	19600.00		
722	MANHOLE 96IN	EA	2.000	19668.530	39337.06	13000.000	26000.00		
722	MANHOLE RISER 60IN	LF	113.700	579.810	65924.40	650.000	73905.00		
722	MANHOLE RISER 72IN	LF	31.300	817.870	25599.33	825.000	25822.50		
722	MANHOLE RISER 84IN	LF	23.400	1151.790	26951.89	1130.000	26442.00		
722	MANHOLE RISER 96IN	LF	29.000	1717.230	49799.67	1600.000	46400.00		
722	MANHOLE REPAIR	EA	1.000	12601.970	12601.97	9200.000	9200.00		
722	INLET SPECIAL CATCH BASIN-TYPE A 60IN	EA	1.000	11376.420	11376.42	8850.000	8850.00		
722	MEDIAN DRAIN PRECAST CONCRETE-TYPE A	EA	2.000	9046.750	18093.50	13500.000	27000.00		
748	VALLEY GUTTER SPECIAL	LF	467.000	131.880	61587.96	135.000	63045.00		
752	FENCE BARBED WIRE 4 STRAND-STEEL POST	LF	3018.000	4.050	12222.90	4.000	12072.00		
752	FENCE WOVEN WIRE 8FT	LF	35323.000	19.710	696216.33	18.800	664072.40		
752	FENCE WOVEN WIRE 10FT	LF	11281.000	23.490	264990.69	22.400	252694.40		
752	FENCE WOVEN WIRE RESET	LF	20836.000	26.460	551320.56	25.300	527150.80		
752	FENCE WILDLIFE FRIENDLY	LF	360.000	4.050	1458.00	4.000	1440.00		
752	TEMPORARY FENCE	LF	36000.000	2.970	106920.00	2.800	100800.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

8

AWARD TO: PARK CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 9 OF 10

ABSTRACT OF BIDS RECEIVED

PROJECT NO. XB-ARP-FTF-7-085(127)120

COUNTY & DATE MCKENZIE (053) NOV 07, 2025 09:30AM

LENGTH & TYPE 5.502
US 85, RP 120.3 N TO LONG X BRIDGE

COMPLETION TIME 10/14/28 GRADING, HOT MIX ASPHALT, AGGREGATE BA

NO. 23484

BIDDER MARTIN CONSTRUCTION INC
DICKINSON, ND
C.C. BOND RANK 03

BIDDER AMES CONSTRUCTION IN C
BURNSVILLE, MN
C.C. BOND RANK 04

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
752	TEMPORARY SAFETY FENCE	LF	675.000	4.320	2916.00	3.100	2092.50		
752	FENCE REMOVE & RESET	LF	4570.000	5.130	23444.10	4.900	22393.00		
752	FENCE TERMINAL	EA	3.000	513.000	1539.00	500.000	1500.00		
752	VEHICLE GATE	EA	9.000	810.000	7290.00	775.000	6975.00		
752	REMOVE VEHICLE GATE	EA	19.000	324.000	6156.00	310.000	5890.00		
752	VEHICLE GATE 8FT X 16FT	EA	13.000	918.000	11934.00	875.000	11375.00		
752	VEHICLE GATE 8FT X 32FT	EA	5.000	2052.000	10260.00	1960.000	9800.00		
752	VEHICLE GATE 10FT X 32FT	EA	3.000	2484.000	7452.00	2370.000	7110.00		
752	PEDESTRIAN GATE	EA	1.000	918.000	918.00	875.000	875.00		
752	CORNER ASSEMBLY WOVEN WIRE 8FT	EA	93.000	1080.000	100440.00	1030.000	95790.00		
752	CORNER ASSEMBLY WOVEN WIRE 10FT	EA	51.000	1350.000	68850.00	1285.000	65535.00		
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	112.000	702.000	78624.00	670.000	75040.00		
752	SINGLE BRACE ASSEMBLY WOVEN WIRE 8FT	EA	51.000	675.000	34425.00	640.000	32640.00		
752	SINGLE BRACE ASSEMBLY WOVEN WIRE 10FT	EA	46.000	783.000	36018.00	740.000	34040.00		
752	DOUBLE BRACE ASSEMBLY WOVEN WIRE 8FT	EA	120.000	864.000	103680.00	820.000	98400.00		
752	DOUBLE BRACE ASSEMBLY WOVEN WIRE 10FT	EA	34.000	999.000	33966.00	950.000	32300.00		
752	DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD POST	EA	7.000	378.000	2646.00	360.000	2520.00		
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	894.000	27.000	24138.00	25.500	22797.00		
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	362.000	27.000	9774.00	25.500	9231.00		
754	DELINEATORS-TYPE A-SINGLE SIDED	EA	65.000	75.600	4914.00	71.000	4615.00		
754	REMOVE & RESET DELINEATORS	EA	389.000	140.400	54615.60	133.000	51737.00		
754	DELINEATORS-TYPE D	EA	8.000	91.800	734.40	71.000	568.00		
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1994.000	22.680	45223.92	21.000	41874.00		
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	241.000	135.000	32535.00	128.000	30848.00		
754	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	SF	267.000	32.400	8650.80	31.000	8277.00		
754	INTERSTATE MILE POSTS-TYPE C	EA	10.000	216.000	2160.00	205.000	2050.00		
754	RESET SIGN PANEL	EA	8.000	113.400	907.20	105.000	840.00		
754	OBJECT MARKERS - TYPE III	EA	32.000	237.600	7603.20	225.000	7200.00		
754	OBJECT MARKERS - CULVERTS	EA	83.000	70.200	5826.60	65.000	5395.00		
754	REMOVE SIGN FOUNDATION	EA	4.000	540.000	2160.00	510.000	2040.00		
754	VEHICLE SPEED FEEDBACK SIGN	EA	2.000	9180.000	18360.00	8675.000	17350.00		
754	SIGNING	L SUM	1.000	34997.400	34997.40	33000.000	33000.00		
760	RUMBLE STRIPS - ASPHALT MEDIAN	MILE	4.600	10389.600	47792.16	12850.000	59110.00		
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	22.300	1134.000	25288.20	2550.000	56865.00		
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	374.000	48.600	18176.40	46.000	17204.00		
762	EPOXY PVMT MK 6IN LINE-WET REFLECTIVE-GROOVED	LF	178068.000	1.940	345451.92	1.800	320522.40		
762	EPOXY PVMT MK 12IN LINE-WET REFLECTIVE-GROOVED	LF	8407.000	3.890	32703.23	3.700	31105.90		
762	EPOXY PVMT MK 24IN LINE-WET REFLECTIVE-GROOVED	LF	102.000	48.600	4957.20	46.000	4692.00		
762	SHORT TERM 6IN LINE-TYPE NR	LF	366203.000	.280	102536.84	.300	109860.90		
764	REMOVE BARREL ATTENUATION DEVICE	EA	1.000	4860.000	4860.00	4800.000	4800.00		
766	MAILBOX-ALL TYPES	EA	1.000	324.000	324.00	305.000	305.00		
900	FLEXIBLE GROWTH MEDIUM	SY	277720.000	.780	216621.60	.700	194404.00		
902	MACHINE HYGIENE	L SUM	1.000	225090.000	225090.00	84000.000	84000.00		
9304	.0FT DIAMETER DRILLED SHAFT	LF	4040.000	977.400	3948696.00	655.000	2646200.00		
930	WORKING PLATFORM	L SUM	1.000	1598331.200	1598331.20	1157000.000	1157000.00		
930	GROUND ANCHOR	LF	4070.000	186.840	76043.88	129.500	52706.50		
930	SACRIFICIAL GROUND ANCHOR LOAD TEST	EA	2.000	53924.400	107848.80	80000.000	160000.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

9

AWARD TO: PARK CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 10 OF 10

ABSTRACT OF BIDS RECEIVED

PROJECT NO. XB-ARP-FTF-7-085(127)120

COUNTY & DATE MCKENZIE (053) NOV 07, 2025 09:30AM

LENGTH & TYPE 5.502

US 85, RP 120.3 N TO LONG X BRIDGE

COMPLETION TIME 10/14/28 GRADING, HOT MIX ASPHALT, AGGREGATE BA

NO. 23484

				BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 03		BIDDER AMES CONSTRUCTION IN C BURNSVILLE, MN C.C. BOND RANK 04		BIDDER C.C.	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
930	INSTRUMENTATION-INCLINOMETER	LF	200.000	279.720	55944.00	300.000	60000.00		
930	INSTRUMENTATION-STRAIN GAUGE	EA	2.000	16070.400	32140.80	9000.000	18000.00		
930	INSTRUMENTATION-DRILLED SHAFT MOVEMENT SENSOR	LF	164.000	517.320	84840.48	400.000	65600.00		
930	INSTRUMENTATION-DATA LOGGING EQUIPMENT	L SUM	1.000	36514.800	36514.80	50000.000	50000.00		
930	CROSS-HOLE SONIC LOG TEST	EA	4.000	14558.400	58233.60	15200.000	60800.00		
930	ABUTMENT UNDERDRAIN SYSTEM	EA	1.000	86970.000	86970.00	166000.000	166000.00		
930	MODULAR RETAINING WALL SYSTEMS	SF	2490.000	127.440	317325.60	143.500	357315.00		
930	CONCRETE MODULAR BLOCK RETAINING WALL	SF	3358.000	309.960	1040845.68	480.000	1611840.00		
980	CATTLE GUARD RESET	EA	2.000	2860.000	5720.00	5155.000	10310.00		
980	REMOVE CATTLE GUARD	EA	4.000	1787.500	7150.00	3600.000	14400.00		
980	WILDLIFE GUARD 16FT X 32FT	EA	7.000	72179.020	505253.14	80800.000	565600.00		
990	DRAIN FIELD	EA	18.000	13176.000	237168.00	7500.000	135000.00		
990	MEDIAN CROSSOVERS	EA	1.000	32142.210	32142.21	27000.000	27000.00		
	TOTAL				9944575.22		1982800.00		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

10

AWARD TO: PARK CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering