ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-7-002(172)053

NO. 22605

COUNTY & DATE WILLIAMS (105) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.000

US 2, CITY OF RAY EB/WB

COMPLETION TIME 10/03/26 ABUTMENT ENDWALL REPLACEMENT, APPROACH

	BIDDER	BIDDER	BIDDER
	ENGINEERS ESTIMATE	TI-ZACK CONCRETE LLC	INDUSTRIAL BUILDERS INC
		LE CENTER, MN	FARGO, ND
	C.C. CHECK RANK 00	C.C. BOND RANK 01	C.C. BOND RANK 02

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	150000.00	150000.00	9801.31	9801.31	150000.00	150000.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	5000.000	5000.00	3500.000	3500.00	14000.000	14000.00
107	RAILROAD COORDINATION	L SUM	1.000	10000.000	10000.00	1500.000	1500.00	20000.000	20000.00
202	REMOVAL OF CONCRETE	L SUM	1.000	250000.000	250000.00	431466.550	431466.55	185000.000	185000.00
202	REMOVAL OF CONCRETE	CY	14.000	500.000	7000.00	2515.600	35218.40	1000.000	14000.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	145.000	30.000	4350.00	75.000	10875.00	100.000	14500.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	80.000	30.000	2400.00	250.000	20000.00	55.000	4400.00
202	REMOVAL OF TEMPORARY BYPASS	EA	1.000	30000.000	30000.00	9116.940	9116.94	40000.000	40000.00
210	CLASS 1 EXCAVATION	L SUM	1.000	80000.000	80000.00	50000.000	50000.00	85000.000	85000.00
302	AGGREGATE BASE COURSE CL 5	TON	167.000	30.000	5010.00	72.500	12107.50	65.000	10855.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	142.000	250.000	35500.00	335.000	47570.00	352.000	49984.00
550	3IN EXPANSION JOINT	LF	112.000	500.000	56000.00	580.150	64976.80	650.000	72800.00
550	CONCRETE SLEEPER SLAB	SY	65.000	650.000	42250.00	476.580	30977.70	675.000	43875.00
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	192.000	15.000	2880.00	15.000	2880.00	17.000	3264.00
570	13.5IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	585.000	250.000	146250.00	407.500	238387.50	225.000	131625.00
602	CLASS AAE-3 CONCRETE	CY	79.900	5000.000	399500.00	4385.920	350435.01	4400.000	351560.00
602	CONCRETE BRIDGE APPROACH SLAB	SY	291.400	950.000	276830.00	785.750	228967.55	850.000	247690.00
602	PILE SUPPORTED APPROACH SLAB	SY	328.000	1150.000	377200.00	878.550	288164.40	1450.000	475600.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	3035.000	10.000	30350.00	8.750	26556.25	10.000	30350.00
602	BRIDGE DECK CRACK SEALING	LF	1950.000	15.000	29250.00	4.000	7800.00	7.000	13650.00
602	SPECIAL SURFACE FINISH	SF	4976.000	12.000	59712.00	5.000	24880.00	6.000	29856.00
612	REINFORCING STEEL-GRADE 60	LBS	1788.000	3.000	5364.00	4.000	7152.00	8.000	14304.00
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	11768.000	3.500	41188.00	4.000	47072.00	10.000	117680.00
624	PEDESTRIAN CANOPY	LF	15.700	500.000	7850.00	271.750	4266.48	300.000	4710.00
650	DECK SPALL REPAIR	SF	67.000	225.000	15075.00	295.950	19828.65	450.000	30150.00
702	MOBILIZATION	L SUM	1.000	500000.000	500000.00	273204.000	273204.00	325000.000	325000.00
704	FLAGGING	MHR	200.000	75.000	15000.00	65.000	13000.00	60.000	12000.00
704	TRAFFIC CONTROL SIGNS	UNIT	2009.000	3.500	7031.50	3.500	7031.50	2.100	4218.90
704	TYPE III BARRICADE	EA	14.000	150.000	2100.00	90.000	1260.00	105.000	1470.00
704	DELINEATOR DRUMS	EA	98.000	30.000	2940.00	25.000	2450.00	26.250	2572.50
704	TUBULAR MARKERS	EA	112.000	10.000	1120.00	8.000	896.00	7.400	828.80
704	FLEXIBLE DELINEATORS	EA	144.000	75.000	10800.00	58.000	8352.00	63.000	9072.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1500.000	3000.00	500.000	1000.00	1050.000	2100.00
704	SEQUENCING ARROW PANEL-TYPE C-CROSSOVER	EA	2.000	2500.000	5000.00	2400.000	4800.00	1050.000	2100.00
704	OBLITERATION OF PAVEMENT MARKING	SF	5624.000	3.000	16872.00	5.000	28120.00	2.100	11810.40
748	CURB & GUTTER MOUNTABLE-TYPE I	LF	18.000	65.000	1170.00	85.850	1545.30	120.000	2160.00
748	CURB & GUTTER-TYPE I	LF	75.000	60.000	4500.00	85.850	6438.75	102.000	7650.00
762	EPOXY PVMT MK 12IN LINE	LF	1450.000	2.500	3625.00	1.420	2059.00	1.500	2175.00
762	EPOXY PVMT MK MESSAGE	SF	240.000	25.000	6000.00	18.240	4377.60	19.150	4596.00
762	EPOXY PVMT MK 6IN LINE	LF	17234.000	.750	12925.50	.710	12236.14	.750	12925.50
762	EPOXY PVMT MK 24IN LINE	LF	160.000	30.000	4800.00	29.870	4779.20	31.450	5032.00
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	42.000	5.000	210.00	65.800	2763.60	69.500	2919.00
762	SHORT TERM 6IN LINE-TYPE R	LF	16946.000	3.000	50838.00	2.250	38128.50	2.400	40670.40
762	SHORT TERM 24IN LINE-TYPE R	LF	160.000	15.000	2400.00	18.000	2880.00	15.750	2520.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	2.000	3500.000	7000.00	6435.000	12870.00	12000.000	24000.00
764	REMOVE & RESET GUARDRAIL	LF	129.000	25.000	3225.00	54.650	7049.85	58.000	7482.00
930	SHORING	EA	2.000	75000.000	150000.00	12500.000	25000.00	25000.000	50000.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

1

AWARD TO: TI-ZACK CONCRETE LLC

DATE OF AWARD _____

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-7-002(172)053

NO. 22605

COUNTY & DATE WILLIAMS (105) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.000

US 2, CITY OF RAY EB/WB

COMPLETION TIME 10/03/26 ABUTMENT ENDWALL REPLACEMENT, APPROACH

	BIDDER	BIDDER	BIDDER
	ENGINEERS ESTIMATE	TI-ZACK CONCRETE LLC	INDUSTRIAL BUILDERS INC
		LE CENTER, MN	FARGO, ND
	C.C. CHECK RANK 00	C.C. BOND RANK 01	C.C. BOND RANK 02

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
930	SILICONE SEALANT	LF	1243.000	20.000	24860.00	15.000	18645.00	20.000	24860.00
930	ABUTMENT UNDERDRAIN SYSTEM	EA	4.000	20000.000	80000.00	12000.000	48000.00	40000.000	160000.00
930	PRESSURE RELIEF JOINT	LF	48.000	275.000	13200.00	345.000	16560.00	210.000	10080.00
930	SPALL REPAIR	SF	19.000	350.000	6650.00	345.000	6555.00	400.000	7600.00
930	ABUTMENT REPAIR	L SUM	1.000	40000.000	40000.00	6500.000	6500.00	14000.000	14000.00
	TOTAL				2909226.00		261205.48		276969.50
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

2

AWARD TO: TI-ZACK CONCRETE LLC

DATE OF AWARD _____

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-IM-X-1-094(215)162

COUNTY & DATE BURLEIGH (015) FEB 27, 2026 09:30AM

LENGTH & TYPE 9.766

I-94, BISMARCK TO MENOKEN - WB

COMPLETION TIME 10/10/26 GRADING, SALVAGED BASE COURSE, DOWELED

NO. 22958

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	100000000	100000000	20000000	20000000	83000000	83000000
109	E-TICKETING	L SUM	1.000	15000000	15000000	10000000	10000000	21000000	21000000
201	CLEARING & GRUBBING	L SUM	1.000	10000000	10000000	10000000	10000000	20000000	20000000
202	REMOVE AGGREGATE BASE & SURFACING	TON	97247.000	15.000	1458705.00	17.000	1653199.00	14.000	1361458.00
202	REMOVAL OF STRUCTURE-SITE 1	L SUM	1.000	70000000	70000000	30000000	30000000	75000000	75000000
202	REMOVAL OF STRUCTURE-SITE 2	L SUM	1.000	80000000	80000000	60000000	60000000	99000000	99000000
202	REMOVAL OF STRUCTURE-SITE 3	L SUM	1.000	85000000	85000000	30000000	30000000	75000000	75000000
202	REMOVAL OF CONCRETE	L SUM	1.000	25000000	25000000	25000000	25000000	25500000	25500000
202	REMOVAL OF CURB & GUTTER	LF	47.000	30.000	1410.00	50.000	2350.00	35.000	1645.00
202	REMOVAL OF PAVEMENT	TON	63204.000	18.000	1137672.00	21.000	1327284.00	17.000	1074468.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	4020.000	25.000	100500.00	23.000	92460.00	34.000	136680.00
202	REMOVAL OF MEDIAN DRAIN PRECAST CONCRETE	EA	5.000	1400.000	7000.00	2000.000	10000.00	600.000	3000.00
202	REMOVE EXISTING FENCE	LF	50677.000	.500	25338.50	.550	27872.35	.600	30406.20
202	REMOVAL OF TEMPORARY BYPASS	EA	4.000	15000.000	60000.00	5000.000	20000.00	34000.000	136000.00
203	COMMON EXCAVATION-TYPE A	CY	88282.000	7.000	617974.00	8.000	706256.00	6.500	573833.00
203	TOPSOIL	CY	58430.000	5.000	292150.00	5.000	292150.00	5.450	318443.50
210	CHANNEL EXCAVATION	L SUM	1.000	50400.000	50400.00	10000.000	10000.00	13000.000	13000.00
216	WATER	M GAL	3855.000	35.000	134925.00	35.000	134925.00	33.000	127215.00
220	PREPARE STOCKPILE SITE	L SUM	1.000	200000000	200000000	260000000	260000000	450000000	450000000
220	RESTORE STOCKPILE SITE	L SUM	1.000	50000000	50000000	10000000	10000000	115000000	115000000
251	SEEDING CLASS II	ACRE	115.300	350.000	40355.00	215.000	24789.50	225.000	25942.50
251	TEMPORARY COVER CROP	ACRE	115.300	50.000	5765.00	10.000	1153.00	10.500	1210.65
253	SOIL STABILIZATION	ACRE	230.600	350.000	80710.00	299.000	68949.40	315.000	72639.00
255	ECB TYPE 3	SY	4408.000	3.500	15428.00	2.000	8816.00	2.110	9300.88
256	RIPRAP GRADE I	CY	58.000	125.000	7250.00	250.000	14500.00	115.000	6670.00
256	RIPRAP GRADE II	CY	1660.000	100.000	166000.00	185.000	307100.00	115.000	190900.00
260	SILT FENCE UNSUPPORTED	LF	4241.000	2.250	9542.25	2.700	11450.70	2.850	12086.85
260	REMOVE SILT FENCE UNSUPPORTED	LF	4241.000	.750	3180.75	.500	2120.50	.500	2120.50
261	FIBER ROLLS 12IN	LF	33417.000	3.000	100251.00	2.300	76859.10	2.500	83542.50
261	REMOVE FIBER ROLLS 12IN	LF	15998.000	.500	7999.00	.010	159.98	.010	159.98
302	SALVAGED BASE COURSE	TON	137839.000	11.000	1516229.00	10.000	1378390.00	8.150	1123387.85
401	TACK COAT	GAL	3292.000	3.500	11522.00	3.000	9876.00	2.650	8723.80
401	PRIME COAT	GAL	11599.000	4.500	52195.50	3.000	34797.00	6.000	69594.00
411	MILLING PAVEMENT SURFACE - 2 INCH	SY	10798.000	3.000	32394.00	3.000	32394.00	3.500	37793.00
430	RAP - SUPERPAVE FAA 43	TON	10763.000	80.000	861040.00	109.290	1176288.27	72.000	774936.00
430	CORED SAMPLE	EA	123.000	75.000	9225.00	35.000	4305.00	53.000	6519.00
430	PATCHING	TON	50.000	250.000	12500.00	300.000	15000.00	325.000	16250.00
430	PG 58S-34 ASPHALT CEMENT	TON	377.000	720.000	271440.00	725.000	273325.00	790.000	297830.00
5509	IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	185676.000	55.000	10212180.00	54.210	10065495.96	57.000	10583532.00
5503	IN EXPANSION JOINT	LF	74.000	600.000	44400.00	598.680	44302.32	575.000	42550.00
550	CONCRETE SLEEPER SLAB	SY	50.000	800.000	40000.00	789.000	39450.00	270.000	13500.00
602	BRIDGE APPROACH SLAB-REMOVE & REPLACE	SY	164.400	1200.000	197280.00	638.500	104969.40	1370.000	225228.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	941.000	10.000	9410.00	14.880	14002.08	9.500	8939.50
602	CURB REPAIR	SF	150.000	200.000	30000.00	208.000	31200.00	525.000	78750.00
602	SPECIAL SURFACE FINISH	SF	1051.000	15.000	15765.00	16.750	17604.25	8.400	8828.40
624	DOUBLE BOX BEAM RAIL RETROFIT-FREE STANDING	LF	392.000	290.000	113680.00	269.000	105448.00	280.000	109760.00
702	MOBILIZATION	L SUM	1.000	2500000000	2500000000	2800000000	2800000000	2100000000	2100000000

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

3

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-IM-X-1-094(215)162

NO. 22958

COUNTY & DATE BURLEIGH (015) FEB 27, 2026 09:30AM

LENGTH & TYPE 9.766

I-94, BISMARCK TO MENOKEN - WB

COMPLETION TIME 10/10/26 GRADING, SALVAGED BASE COURSE, DOWELED

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
704	FLAGGING	MHR	3400.000	50.000	170000.00	45.000	153000.00	60.000	204000.00
704	TRAFFIC CONTROL SIGNS	UNIT	7345.000	2.000	14690.00	2.000	14690.00	2.250	16526.25
704	ATTENUATION DEVICE-TYPE B-65	EA	10.000	3600.000	36000.00	4000.000	40000.00	3450.000	34500.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	1000.000	2000.00	800.000	1600.00	1050.000	2100.00
704	TYPE III BARRICADE	EA	52.000	75.000	3900.00	100.000	5200.00	90.000	4680.00
704	DELINEATOR DRUMS	EA	240.000	20.000	4800.00	25.000	6000.00	21.000	5040.00
704	TUBULAR MARKERS	EA	368.000	7.000	2576.00	6.000	2208.00	8.500	3128.00
704	DELINEATOR	EA	228.000	15.000	3420.00	15.000	3420.00	11.000	2508.00
704	FLEXIBLE DELINEATORS	EA	630.000	45.000	28350.00	55.000	34650.00	47.000	29610.00
704	VERTICAL PANELS-BACK TO BACK	EA	6.000	25.000	150.00	35.000	210.00	32.000	192.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	4.000	1500.000	6000.00	1000.000	4000.00	527.000	2108.00
704	SEQUENCING ARROW PANEL-TYPE C-CROSSOVER	EA	2.000	1500.000	3000.00	1000.000	2000.00	2530.000	5060.00
704	FLASHING BEACON	EA	2.000	1800.000	3600.00	2500.000	5000.00	2400.000	4800.00
704	OBLITERATION OF PAVEMENT MARKING	SF	8033.000	1.600	12852.80	1.250	10041.25	2.250	18074.25
704	STATE FURNISHED MEDIAN BARRIER	LF	3560.000	60.000	213600.00	67.000	238520.00	55.500	197580.00
704	VEHICLE SPEED FEEDBACK SIGN	EA	2.000	4000.000	8000.00	3600.000	7200.00	4550.000	9100.00
706	FIELD OFFICE	EA	1.000	17500.000	17500.00	40000.000	40000.00	60000.000	60000.00
706	AGGREGATE LABORATORY	EA	1.000	17500.000	17500.00	10000.000	10000.00	30000.000	30000.00
706	BITUMINOUS LABORATORY	EA	1.000	10000.000	10000.00	10000.000	10000.00	11000.000	11000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	10000.000	10000.00	10000.000	10000.00	30000.000	30000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	320937.000	1.500	481405.50	2.000	641874.00	1.550	497452.35
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	2250.000	4.000	9000.00	5.000	11250.00	3.350	7537.50
710	TEMPORARY BYPASS	EA	2.000	25000.000	50000.00	10000.000	20000.00	33000.000	66000.00
714	HEADWALL-PRECAST CONCRETE 4IN	EA	76.000	400.000	30400.00	540.000	41040.00	575.000	43700.00
714	PIPE CONDUIT 24IN	LF	381.000	275.000	104775.00	240.000	91440.00	210.000	80010.00
714	PIPE CONDUIT 30IN	LF	1503.000	350.000	526050.00	245.000	368235.00	270.000	405810.00
714	PIPE CONDUIT 36IN	LF	1284.000	400.000	513600.00	275.000	353100.00	330.000	423720.00
714	PIPE CONDUIT 42IN	LF	228.000	420.000	95760.00	475.000	108300.00	365.000	83220.00
714	PIPE CONDUIT 66IN	LF	148.000	1000.000	148000.00	800.000	118400.00	1325.000	196100.00
714	PIPE CONDUIT 84IN	LF	172.000	1600.000	275200.00	1000.000	172000.00	1650.000	283800.00
714	PIPE CONDUIT 90IN	LF	100.000	1800.000	180000.00	1800.000	180000.00	1700.000	170000.00
714	PIPE CONDUIT 108IN	LF	163.000	2800.000	456400.00	2300.000	374900.00	2600.000	423800.00
714	PIPE CONDUIT ARCH 58IN X 36IN	LF	203.000	600.000	121800.00	460.000	93380.00	450.000	91350.00
714	EDGEDRAIN NON PERMEABLE BASE	LF	21284.000	11.000	234124.00	10.950	233059.80	12.000	255408.00
720	RIGHT OF WAY MARKERS	EA	4.000	120.000	480.00	150.000	600.00	175.000	700.00
720	ALIGNMENT MONUMENTS	EA	34.000	200.000	6800.00	235.000	7990.00	250.000	8500.00
720	IRON PIN R/W MONUMENTS	EA	4.000	120.000	480.00	100.000	400.00	105.000	420.00
720	IRON PIN REFERENCE MONUMENTS	EA	7.000	120.000	840.00	95.000	665.00	100.000	700.00
722	MEDIAN DRAIN PRECAST CONCRETE-TYPE A	EA	5.000	6500.000	32500.00	6000.000	30000.00	2550.000	12750.00
748	CURB & GUTTER-TYPE I	LF	47.000	50.000	2350.00	75.010	3525.47	80.000	3760.00
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	20.000	200.000	4000.00	75.010	1500.20	80.000	1600.00
750	SIDEWALK CONCRETE 4IN	SY	39.000	105.000	4095.00	88.310	3444.09	94.000	3666.00
750	DETECTABLE WARNING PANELS	SF	24.000	100.000	2400.00	59.230	1421.52	63.000	1512.00
752	FENCE BARBED WIRE 4 STRAND-WOOD POST	LF	50690.000	3.000	152070.00	3.050	154604.50	3.250	164742.50
752	FENCE CHAIN LINK	LF	1462.000	30.000	43860.00	30.000	43860.00	32.000	46784.00
752	FENCE TERMINAL	EA	2.000	400.000	800.00	500.000	1000.00	525.000	1050.00
752	VEHICLE GATE	EA	6.000	1000.000	6000.00	500.000	3000.00	525.000	3150.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

4

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-IM-X-1-094(215)162

COUNTY & DATE BURLEIGH (015) FEB 27, 2026 09:30AM

LENGTH & TYPE 9.766

I-94, BISMARCK TO MENOKEN - WB

COMPLETION TIME 10/10/26 GRADING, SALVAGED BASE COURSE, DOWELED

NO. 22958

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
752	REMOVE VEHICLE GATE	EA	4.000	700.000	2800.00	100.000	400.00	105.000	420.00
752	CORNER ASSEMBLY-WOOD POST	EA	33.000	500.000	16500.00	700.000	23100.00	740.000	24420.00
752	CORNER ASSEMBLY CHAIN LINK	EA	6.000	800.000	4800.00	750.000	4500.00	790.000	4740.00
752	DOUBLE BRACE ASSEMBLY-WOOD POST	EA	44.000	320.000	14080.00	450.000	19800.00	475.000	20900.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	113.000	30.000	3390.00	30.000	3390.00	40.000	4520.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	25.000	30.000	750.00	30.000	750.00	30.000	750.00
754	DELINEATORS-TYPE A-SINGLE SIDED	EA	100.000	100.000	10000.00	65.000	6500.00	59.000	5900.00
754	DELINEATORS-TYPE B	EA	37.000	100.000	3700.00	45.000	1665.00	45.000	1665.00
754	DELINEATORS-TYPE E	EA	12.000	100.000	1200.00	65.000	780.00	63.000	756.00
754	DELINEATORS-TYPE D	EA	9.000	100.000	900.00	100.000	900.00	79.000	711.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	219.000	20.000	4380.00	21.000	4599.00	22.000	4818.00
754	GALV STEEL POST-STANDARD PIPE	LF	88.000	80.000	7040.00	90.000	7920.00	90.000	7920.00
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	602.000	90.000	54180.00	125.000	75250.00	85.000	51170.00
754	PANEL FOR SIGNS-TYPE XI REFLECTIVE SHEETING	SF	62.000	30.000	1860.00	30.000	1860.00	40.000	2480.00
754	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	SF	894.000	35.000	31290.00	35.000	31290.00	27.000	24138.00
754	INTERSTATE MILE POSTS-TYPE C	EA	10.000	180.000	1800.00	210.000	2100.00	217.000	2170.00
754	RESET SIGN PANEL	EA	6.000	50.000	300.00	100.000	600.00	42.000	252.00
754	OBJECT MARKERS - CULVERTS	EA	63.000	55.000	3465.00	65.000	4095.00	55.000	3465.00
754	CLASS AE CONCRETE-SIGN FOUNDATIONS	CY	3.000	1000.000	3000.00	1500.000	4500.00	948.000	2844.00
754	REMOVE SIGN FOUNDATION	EA	26.000	500.000	13000.00	450.000	11700.00	1100.000	28600.00
760	SINUSOIDAL RUMBLE STRIP - CONCRETE SHOULDER	MILE	19.512	10000.000	195120.00	5700.000	111218.40	6000.000	117072.00
762	EPOXY PVMT MK 4IN LINE	LF	6337.000	.750	4752.75	.690	4372.53	.730	4626.01
762	EPOXY PVMT MK 6IN LINE	LF	4255.000	1.000	4255.00	.890	3786.95	.940	3999.70
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	239273.000	2.500	598182.50	1.050	251236.65	1.110	265593.03
762	EPOXY PVMT MK 12IN LINE-GROOVED	LF	3210.000	8.000	25680.00	2.360	7575.60	2.490	7992.90
762	RAISED PAVEMENT MARKERS	EA	23246.000	2.000	46492.00	2.250	52303.50	2.370	55093.02
762	SHORT TERM 6IN LINE-TYPE R	LF	7210.000	2.500	18025.00	3.750	27037.50	2.480	17880.80
762	SHORT TERM 6IN LINE-TYPE NR	LF	52126.000	.300	15637.80	.214	11154.96	.230	11988.98
762	PVMT MK PAINTED CURB TOP & FACE	LF	32.000	10.000	320.00	15.850	507.20	16.700	534.40
764	HIGH TENSION CABLE GUARDRAIL	LF	51110.000	35.000	1788850.00	22.950	1172974.50	25.000	1277750.00
764	HIGH TENSION CABLE ANCHOR ASSEMBLY	EA	18.000	6000.000	108000.00	5480.000	98640.00	5775.000	103950.00
764	W-BEAM GUARDRAIL	LF	655.000	50.000	32750.00	45.000	29475.00	47.000	30785.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	6.000	3500.000	21000.00	2916.000	17496.00	3075.000	18450.00
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	581.000	5.000	2905.00	5.000	2905.00	5.250	3050.25
764	REMOVE END TREATMENT & TRANSITION	EA	3.000	300.000	900.00	250.000	750.00	265.000	795.00
764	REMOVE BARREL ATTENUATION DEVICE	EA	6.000	500.000	3000.00	1220.000	7320.00	1317.000	7902.00
764	MODIFY BARREL ATTENUATION DEVICE	EA	3.000	1500.000	4500.00	1620.000	4860.00	525.000	1575.00
772	FEED POINT-FLASHING BEACON	EA	1.000	25000.000	25000.00	20000.000	20000.00	22255.000	22255.00
772	FLASHING BEACON	EA	1.000	120000.000	120000.00	84000.000	84000.00	89000.000	89000.00
772	REVISE VIRTUAL WEIGH IN MOTION SYSTEM	EA	2.000	150000.000	300000.00	158000.000	316000.00	170000.000	340000.00
900	TEMPORARY STREAM DIVERSION	EA	4.000	25000.000	100000.00	2000.000	8000.00	35000.000	140000.00
930	SHORING	EA	3.000	180000.000	540000.00	148950.000	446850.00	211000.000	633000.00
930	REMOVAL OF SHORING	EA	3.000	40000.000	120000.00	50100.000	150300.00	55000.000	165000.00
930	CRACK SEALING	LF	7750.000	6.000	46500.00	1.850	14337.50	6.350	49212.50
930	APPROACH SLAB LIP REPAIR	LF	44.600	250.000	11150.00	234.000	10436.40	675.000	30105.00
	TOTAL				28979399.35		28110207.33		28187841.55

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

5

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-IM-X-1-094(215)162

COUNTY & DATE BURLEIGH (015) FEB 27, 2026 09:30AM

LENGTH & TYPE 9.766

I-94, BISMARCK TO MENOKEN - WB

COMPLETION TIME 10/10/26 GRADING, SALVAGED BASE COURSE, DOWELED

NO. 22958

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

6

AWARD TO: CENTRAL SPECIALTIES INC

DATE OF AWARD _____

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-9-999(477)

NO. 23341

COUNTY & DATE DICKEY (021), LAMOURE (045 FEB 27, 2026 09:30AM

LENGTH & TYPE 0.000

VARIOUS STRUCTURES - STATEWIDE

COMPLETION TIME 10/17/26 BOX CULVERT JOINT REPAIRS, SPALL REPAI

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER KEY CONTRACTING INC WEST FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	30000000	30000000	5000000	5000000	8220000	8220000
202	REMOVAL OF CONCRETE	EA	1.000	25000000	25000000	12000000	12000000	20000000	20000000
203	TOPSOIL-IMPORTED	CY	34.000	500000	17000000	100000	3400000	250000	8500000
203	BORROW-EXCAVATION	CY	104.000	250000	26000000	20000	2080000	98000	10192000
210	FOUNDATION FILL	CY	185.000	150000	27750000	40000	7400000	100000	18500000
256	RIPRAP GRADE II	CY	368.000	400000	147200000	100000	36800000	175000	64400000
602	CLASS AE-3 CONCRETE-BOX CULVERT	CY	22.000	3500000	77000000	3000000	66000000	4000000	88000000
612	REINFORCING STEEL-GRADE 60-BOX CULVERT	LBS	3475.000	6000	20850000	8000	27800000	9000	31275000
702	MOBILIZATION	L SUM	1.000	200000000	200000000	25000000	25000000	173000000	173000000
704	TRAFFIC CONTROL SIGNS	UNIT	1016.000	2000	2032000	4000	4064000	3100	3149600
704	ATTENUATION DEVICE-TYPE B-40	EA	2.000	6000000	12000000	4000000	8000000	2200000	4400000
704	DELINEATOR DRUMS	EA	88.000	24000	2112000	60000	5280000	33000	2904000
704	TUBULAR MARKERS	EA	48.000	5000	240000	15000	720000	11100	533280
704	STATE FURNISHED MEDIAN BARRIER	LF	1038.000	60000	62280000	75000	7785000	55000	5709000
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	379.000	15000	5685000	10000	3790000	10000	3790000
714	INSTALL CONCRETE PIPE TIES	SET	122.000	400000	48800000	200000	24400000	360000	43920000
900	TEMPORARY STREAM DIVERSION - SITE 3	EA	4.000	40000000	160000000	5000000	20000000	30000000	120000000
930	HIGH EXPANSION POLYURETHANE FOAM	GAL	1480.000	250000	370000000	200000	296000000	265000	392200000
930	SHORING	EA	1.000	40000000	40000000	20000000	20000000	40000000	40000000
930	SPALL REPAIR	SF	367.000	325000	119275000	300000	110100000	300000	110100000
930	BOX CULVERT JOINT REPAIR	EA	41.000	2500000	102500000	3000000	123000000	6775000	277750000
930	BOX CULVERT JOINT REPAIR - FLOOR	EA	23.000	3500000	80500000	3000000	69000000	4250000	97750000
	TOTAL				1576224000		947684000		1575698400
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KEY CONTRACTING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-9-999(477)

COUNTY & DATE DICKEY (021), LAMOURE (045 FEB 27, 2026 09:30AM

LENGTH & TYPE 0.000
VARIOUS STRUCTURES - STATEWIDE

COMPLETION TIME 10/17/26 BOX CULVERT JOINT REPAIRS, SPALL REPAI

NO. 23341

	BIDDER	BIDDER	BIDDER
	SUBSURFACE INC		
	MOORHEAD, MN		
	C.C. BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10225.000	10225.00				
202	REMOVAL OF CONCRETE	EA	1.000	25000.000	25000.00				
203	TOPSOIL-IMPORTED	CY	34.000	250.000	8500.00				
203	BORROW-EXCAVATION	CY	104.000	250.000	26000.00				
210	FOUNDATION FILL	CY	185.000	150.000	27750.00				
256	RIPRAP GRADE II	CY	368.000	250.000	92000.00				
602	CLASS AE-3 CONCRETE-BOX CULVERT	CY	22.000	3850.000	84700.00				
612	REINFORCING STEEL-GRADE 60-BOX CULVERT	LBS	3475.000	12.000	41700.00				
702	MOBILIZATION	L SUM	1.000	188500.000	188500.00				
704	TRAFFIC CONTROL SIGNS	UNIT	1016.000	3.000	3048.00				
704	ATTENUATION DEVICE-TYPE B-40	EA	2.000	2550.000	5100.00				
704	DELINEATOR DRUMS	EA	88.000	32.000	2816.00				
704	TUBULAR MARKERS	EA	48.000	11.000	528.00				
704	STATE FURNISHED MEDIAN BARRIER	LF	1038.000	75.000	77850.00				
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	379.000	10.000	3790.00				
714	INSTALL CONCRETE PIPE TIES	SET	122.000	555.000	67710.00				
900	TEMPORARY STREAM DIVERSION - SITE 3	EA	4.000	65000.000	260000.00				
930	HIGH EXPANSION POLYURETHANE FOAM	GAL	1480.000	250.000	370000.00				
930	SHORING	EA	1.000	10000.000	10000.00				
930	SPALL REPAIR	SF	367.000	625.000	229375.00				
930	BOX CULVERT JOINT REPAIR	EA	41.000	6450.000	264450.00				
930	BOX CULVERT JOINT REPAIR - FLOOR	EA	23.000	3950.000	90850.00				
	TOTAL				1889892.00				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KEY CONTRACTING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

8

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-CRP-IM-5-094(160)903
HEN-5-022(144)069
HEN-5-094(159)904

COUNTY & DATE STARK (089) FEB 27, 2026 09:30AM

LENGTH & TYPE 1.773

COMPLETION TIME DICKINSON - I-94B, I-94 W TO STATE AVE
06/12/27 MILL AND OVERLAY, RAODWAY RECONSTRUCTI

NO. 23695

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	850000.00	850000.00	67191.730	67191.73	175000.000	175000.00
107	CONTAMINATED SOIL MONITORING AND MITIGATION	DAY	3.000	2000.000	6000.00	19955.510	59866.53	3350.000	10050.00
108	CRITICAL PATH METHOD SCHEDULE	L SUM	1.000	20000.000	20000.00	6250.000	6250.00	14000.000	14000.00
109	E-TICKETING	L SUM	1.000	7500.000	7500.00	51815.270	51815.27	25000.000	25000.00
201	CLEARING & GRUBBING-SITE 1	L SUM	1.000	5000.000	5000.00	4778.330	4778.33	4600.000	4600.00
201	CLEARING & GRUBBING-SITE 2	L SUM	1.000	5000.000	5000.00	3210.750	3210.75	3075.000	3075.00
201	REMOVAL OF TREES 10IN	EA	5.000	900.000	4500.00	1070.250	5351.25	1750.000	8750.00
201	REMOVAL OF TREES 18IN	EA	4.000	1450.000	5800.00	1070.250	4281.00	2600.000	10400.00
202	REMOVAL OF PAVEMENT	TON	35820.000	19.000	680580.00	10.940	391870.80	20.000	716400.00
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	4.000	300.000	1200.00	743.780	2975.12	740.000	2960.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	1184.000	35.000	41440.00	44.310	52463.04	44.000	52096.00
202	REMOVAL OF MANHOLES	EA	2.000	2000.000	4000.00	1113.030	2226.06	1100.000	2200.00
202	REMOVAL OF INLETS	EA	6.000	1250.000	7500.00	775.430	4652.58	765.000	4590.00
202	ACP WATERMAIN REMOVAL	LF	250.000	50.000	12500.00	73.850	18462.50	73.000	18250.00
203	COMMON EXCAVATION-TYPE A	CY	29818.000	12.000	357816.00	12.580	375110.44	13.500	402543.00
203	TOPSOIL	CY	15387.000	9.000	138483.00	12.730	195876.51	5.000	76935.00
203	COMMON EXCAVATION-WASTE	CY	62294.000	15.000	93441.00	10.840	67526.96	8.500	529499.00
203	BORROW-EXCAVATION	CY	28238.000	15.000	423570.00	14.080	397591.04	9.600	271084.80
216	WATER	M GAL	1777.000	32.500	57752.50	37.500	66637.50	26.250	46646.25
230	SUBGRADE PREPARATION-TYPE C-12IN	STA	89.000	2000.000	178000.00	1062.490	94561.61	1700.000	151300.00
251	SEEDING CLASS II	ACRE	21.020	1250.000	26275.00	395.630	8316.14	390.000	8197.80
251	TEMPORARY COVER CROP	ACRE	24.520	500.000	12260.00	68.580	1681.58	68.000	1667.36
253	HYDRAULIC MULCH	ACRE	45.540	2750.000	125235.00	2057.250	93687.17	2050.000	93357.00
255	ECB TYPE 3	SY	1133.000	3.500	3965.50	8.440	9562.52	8.300	9403.90
256	RIPRAP GRADE II	CY	118.000	90.000	10620.00	113.480	13390.64	320.000	37760.00
260	SILT FENCE SUPPORTED	LF	572.000	3.000	1716.00	3.690	2110.68	3.750	2145.00
260	REMOVE SILT FENCE SUPPORTED	LF	572.000	.600	343.20	.530	303.16	.530	303.16
261	FIBER ROLLS 12IN	LF	14618.000	3.250	47508.50	2.580	37714.44	2.550	37275.90
261	REMOVE FIBER ROLLS 12IN	LF	7497.000	.600	4498.20	.370	2773.89	.370	2773.89
302	SALVAGED BASE COURSE	TON	46267.000	30.000	1388010.00	37.590	173917.653	30.500	1411143.50
302	AGGREGATE BASE COURSE CL 5	TON	11040.000	35.000	386400.00	41.510	458270.40	45.000	496800.00
401	TACK COAT	GAL	4014.000	2.500	10035.00	3.060	12282.84	2.900	11640.60
401	PRIME COAT	GAL	12127.000	3.750	45476.25	3.170	38442.59	3.000	36381.00
401	BLOTTER MATERIAL CL 44	TON	293.000	50.000	14650.00	31.650	9273.45	30.000	8790.00
411	MILLING PAVEMENT SURFACE	SY	7493.000	4.000	29972.00	2.130	15960.09	3.600	26974.80
430	SUPERPAVE FAA 45	TON	18516.000	65.000	1203540.00	121.330	2246546.28	115.000	2129340.00
430	CORED SAMPLE	EA	66.000	45.000	2970.00	63.300	4177.80	60.000	3960.00
430	PG 58H-34 ASPHALT CEMENT	TON	1101.000	625.000	688125.00	659.380	725977.38	625.000	688125.00
550	6IN NON-REINF CONCRETE PAVEMENT CL AE	SY	128.000	105.000	13440.00	92.840	11883.52	98.000	12544.00
550	9IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	4584.000	150.000	687600.00	120.270	551317.68	127.000	582168.00
550	9.5IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	4909.000	140.000	687260.00	129.240	634439.16	135.000	662715.00
550	NON-REINF CONCRETE PVMT CL AE-DOWELED-COLORED	SY	802.000	200.000	160400.00	156.140	125224.28	165.000	132330.00
550	NON-REINF CONCRETE PVMT CL AE-DOWELED-COLORED-TEXT	SY	884.000	225.000	198900.00	173.020	152949.68	184.000	162656.00
624	PEDESTRIAN RAILING	LF	50.500	750.000	37875.00	400.190	20209.60	395.000	19947.50
702	MOBILIZATION	L SUM	1.000	1750000.000	1750000.00	1875355.910	1875355.91	2230936.000	2230936.00
704	FLAGGING	MHR	5000.000	55.000	275000.00	58.750	293750.00	55.000	275000.00
704	TRAFFIC CONTROL SIGNS	UNIT	8444.000	2.500	21110.00	2.110	17816.84	2.100	17732.40

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MARTIN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

9

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-CRP-IM-5-094(160)903
HEN-5-022(144)069
HEN-5-094(159)904

COUNTY & DATE STARK (089) FEB 27, 2026 09:30AM

LENGTH & TYPE 1.773

COMPLETION TIME DICKINSON - I-94B, I-94 W TO STATE AVE
06/12/27 MILL AND OVERLAY, RAODWAY RECONSTRUCTI

NO. 23695

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
704	ATTENUATION DEVICE SPECIAL	EA	22.000	4000.000	88000.00	4220.000	92840.00	4200.000	92400.00
704	TYPE III BARRICADE	EA	83.000	110.000	9130.00	94.950	7880.85	94.000	7802.00
704	SIDEWALK BARRICADE	EA	10.000	75.000	750.00	68.580	685.80	68.000	680.00
704	PEDESTRIAN WALKWAY	LF	1735.000	20.000	34700.00	12.660	21965.10	12.500	21687.50
704	DELINEATOR DRUMS	EA	303.000	25.000	7575.00	26.380	7993.14	26.000	7878.00
704	TUBULAR MARKERS	EA	206.000	7.500	1545.00	6.330	1303.98	6.250	1287.50
704	STACKABLE VERTICAL PANELS	EA	295.000	20.000	5900.00	21.100	6224.50	21.000	6195.00
704	OBLITERATION OF PAVEMENT MARKING	SF	3470.000	3.000	10410.00	2.110	7321.70	2.100	7287.00
704	TEMPORARY CURB RAMP	EA	12.000	600.000	7200.00	527.500	6330.00	525.000	6300.00
704	PORTABLE PRECAST CONCRETE MED BARRIER	LF	4500.000	100.000	450000.00	103.300	46485.00	97.000	43650.00
704	STATE FURNISHED MEDIAN BARRIER	LF	230.000	65.000	14950.00	73.180	16831.40	70.000	16100.00
704	COVER OVERHEAD SIGNS	EA	15.000	100.000	1500.00	422.000	6330.00	415.000	6225.00
706	FIELD OFFICE	EA	1.000	20000.000	20000.00	11235.750	11235.75	26000.000	26000.00
706	AGGREGATE LABORATORY	EA	1.000	12000.000	12000.00	11235.750	11235.75	7700.000	7700.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	4958.500	4958.50	4550.000	4550.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	4958.500	4958.50	4550.000	4550.00
708	INLET PROTECTION-SPECIAL	EA	60.000	350.000	21000.00	158.250	9495.00	157.000	9420.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	60.000	50.000	3000.00	26.380	1582.80	26.000	1560.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	62864.000	2.750	172876.00	1.640	103096.96	1.750	110012.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	79.000	6.000	474.00	25.230	1993.17	5.250	414.75
714	PIPE CONC REINF 12IN CL III-STORM DRAIN	LF	9.000	130.000	1170.00	205.730	1851.57	204.000	1836.00
714	PIPE CONC REINF 15IN CL III-STORM DRAIN	LF	10.000	140.000	1400.00	205.730	2057.30	204.000	2040.00
714	PIPE CONC REINF 30IN CL III-STORM DRAIN	LF	20.000	250.000	5000.00	311.230	6224.60	308.000	6160.00
714	END SECT-CONC REINF 18IN	EA	1.000	2500.000	2500.00	2215.500	2215.50	2200.000	2200.00
714	PIPE CONDUIT 15IN-STORM DRAIN	LF	1317.000	150.000	197550.00	316.500	416830.50	315.000	414855.00
714	PIPE CONDUIT 18IN-STORM DRAIN	LF	1188.000	170.000	201960.00	300.680	357207.84	298.000	354024.00
714	PIPE CONDUIT 24IN-STORM DRAIN	LF	1212.000	190.000	230280.00	237.380	287704.56	235.000	284820.00
714	PIPE CONDUIT 30IN-STORM DRAIN	LF	858.000	225.000	193050.00	258.480	221775.84	255.000	218790.00
714	PIPE CONDUIT 30IN-APPROACH	LF	123.000	200.000	2460.00	189.900	2335.77	188.000	2312.40
714	PIPE CONDUIT 36IN	LF	155.000	300.000	4650.00	316.500	4905.75	315.000	4882.50
714	PIPE CONDUIT 42IN-STORM DRAIN	LF	1479.000	420.000	621180.00	385.080	569533.32	380.000	562020.00
714	PIPE CONDUIT 48IN-STORM DRAIN	LF	743.000	450.000	334350.00	411.450	305707.35	410.000	304630.00
714	PIPE CONDUIT 54IN-STORM DRAIN	LF	258.000	550.000	141900.00	495.850	127929.30	490.000	126420.00
714	REMOVAL OF CATTLE PASS	LF	58.000	300.000	17400.00	342.880	19887.04	340.000	19720.00
714	PLUG PIPE-ALL TYPES & SIZES	EA	1.000	2000.000	2000.00	5802.500	5802.50	5750.000	5750.00
720	RIGHT OF WAY MARKERS	EA	18.000	200.000	3600.00	158.250	2848.50	158.000	2844.00
720	ALIGNMENT MONUMENTS	EA	10.000	250.000	2500.00	263.750	2637.50	260.000	2600.00
720	IRON PIN R/W MONUMENTS	EA	11.000	100.000	1100.00	79.130	870.43	78.000	858.00
720	IRON PIN REFERENCE MONUMENTS	EA	11.000	85.000	935.00	79.130	870.43	78.000	858.00
722	MANHOLE 48IN	EA	2.000	10000.000	20000.00	5064.000	10128.00	5000.000	10000.00
722	MANHOLE 60IN	EA	6.000	13000.000	78000.00	6541.000	39246.00	6500.000	39000.00
722	MANHOLE 72IN	EA	12.000	15000.000	180000.00	8123.500	97482.00	8000.000	96000.00
722	MANHOLE 84IN	EA	4.000	20000.000	80000.00	10339.000	41356.00	10200.000	40800.00
722	MANHOLE 108IN	EA	1.000	30000.000	30000.00	20045.000	20045.00	20000.000	20000.00
722	MANHOLE RISER 48IN	LF	8.400	650.000	5460.00	290.130	2437.09	290.000	2436.00
722	MANHOLE RISER 60IN	LF	32.230	900.000	29007.00	511.680	16491.45	510.000	16437.30
722	MANHOLE RISER 72IN	LF	102.530	1500.000	153795.00	643.550	65983.18	640.000	65619.20

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MARTIN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

10

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-CRP-IM-5-094(160)903
HEN-5-022(144)069
HEN-5-094(159)904

COUNTY & DATE STARK (089) FEB 27, 2026 09:30AM

LENGTH & TYPE 1.773

COMPLETION TIME DICKINSON - I-94B, I-94 W TO STATE AVE
06/12/27 MILL AND OVERLAY, RAODWAY RECONSTRUCTI

NO. 23695

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
722	MANHOLE RISER 84IN	LF	35.680	1800.000	64224.00	870.380	31055.16	860.000	30684.80
722	MANHOLE RISER 108IN	LF	12.510	2500.000	31275.00	1287.100	16101.62	1275.000	15950.25
722	INLET-TYPE 2	EA	13.000	7000.000	91000.00	5327.750	69260.75	5300.000	68900.00
722	INLET-TYPE 2 DOUBLE	EA	31.000	8500.000	263500.00	8440.000	261640.00	8300.000	257300.00
722	INLET SPECIAL CATCH BASIN 6IN BEEHIVE 48IN	EA	2.000	6000.000	12000.00	5723.380	11446.76	5700.000	11400.00
722	INLET SPECIAL-TYPE 2 72IN	EA	1.000	17500.000	17500.00	12501.750	12501.75	12300.000	12300.00
722	INLET SPECIAL CATCH BASIN 6IN BEEHIVE 60IN	EA	1.000	10000.000	10000.00	8044.380	8044.38	8000.000	8000.00
722	INLET SPECIAL CATCH BASIN 6IN BEEHIVE 72IN	EA	1.000	17500.000	17500.00	10972.000	10972.00	10750.000	10750.00
722	INLET SLOTTED DRAIN 15IN	LF	20.000	125.000	2500.00	400.900	8018.00	400.000	8000.00
722	INLET CATCH BASIN 6IN BEEHIVE	EA	4.000	2500.000	10000.00	3798.000	15192.00	3750.000	15000.00
722	INLET MOUNTABLE CURB-TYPE B	EA	2.000	9000.000	18000.00	7385.000	14770.00	7300.000	14600.00
722	ADJUST GATE VALVE BOX	EA	18.000	750.000	13500.00	474.750	8545.50	1025.000	18450.00
722	ADJUST INLET	EA	2.000	1500.000	3000.00	1477.000	2954.00	1550.000	3100.00
722	ADJUST MANHOLE	EA	16.000	1500.000	24000.00	1582.500	25320.00	1700.000	27200.00
722	ADJUST MANHOLE SPECIAL	EA	2.000	4000.000	8000.00	8440.000	16880.00	8300.000	16600.00
722	ADJUST SPRINKLER SYSTEM	L SUM	1.000	5000.000	5000.00	6857.500	6857.50	6700.000	6700.00
724	FITTINGS-DUCTILE IRON	LBS	2220.000	14.000	31080.00	21.100	46842.00	21.000	46620.00
724	REMOVE GATE VALVE & BOX	EA	2.000	1500.000	3000.00	633.000	1266.00	625.000	1250.00
724	GATE VALVE & BOX 6IN	EA	1.000	5000.000	5000.00	4747.500	4747.50	4700.000	4700.00
724	GATE VALVE & BOX 8IN	EA	3.000	6400.000	19200.00	7385.000	22155.00	7300.000	21900.00
724	GATE VALVE & BOX 12IN	EA	1.000	10500.000	10500.00	14770.000	14770.00	14750.000	14750.00
724	RELOCATE GATE VALVE & BOX	EA	2.000	5000.000	10000.00	11077.500	22155.00	11000.000	22000.00
724	SALVAGE 6IN HYDRANT	EA	2.000	4000.000	8000.00	1582.500	3165.00	1575.000	3150.00
724	6IN HYDRANT	EA	1.000	10000.000	10000.00	13715.000	13715.00	13500.000	13500.00
724	RESET HYDRANT	EA	2.000	5000.000	10000.00	4747.500	9495.00	4700.000	9400.00
724	REMOVE HYDRANT	EA	1.000	2000.000	2000.00	1055.000	1055.00	1050.000	1050.00
724	SLEEVE 6IN	EA	2.000	6000.000	12000.00	3376.000	6752.00	3350.000	6700.00
724	SLEEVE 12IN	EA	1.000	9500.000	9500.00	3798.000	3798.00	3750.000	3750.00
724	WATERMAIN 6IN PVC	LF	33.000	150.000	4950.00	253.200	8355.60	250.000	8250.00
724	WATERMAIN 8IN	LF	84.000	300.000	25200.00	342.880	28801.92	340.000	28560.00
724	WATERMAIN 8IN PVC	LF	374.000	160.000	59840.00	290.130	108508.62	288.000	107712.00
724	WATERMAIN 12IN PVC	LF	166.000	230.000	38180.00	474.750	78808.50	470.000	78020.00
724	CONNECTION TO EXISTING MAIN	EA	6.000	7500.000	45000.00	1477.000	8862.00	1475.000	8850.00
724	WATER SERVICE CONNECTION 1IN	EA	1.000	2000.000	2000.00	1582.500	1582.50	1575.000	1575.00
724	SPRINKLER REPAIR	L SUM	1.000	5000.000	5000.00	8967.500	8967.50	8900.000	8900.00
724	1IN CORPORATION-NEW SERVICE	EA	1.000	2000.000	2000.00	1266.000	1266.00	1250.000	1250.00
744	INSULATION BOARD	CF	179.000	60.000	10740.00	52.750	9442.25	52.500	9397.50
748	CURB & GUTTER MOUNTABLE-TYPE I	LF	4104.000	75.000	307800.00	39.040	160220.16	41.000	168264.00
748	CURB & GUTTER-TYPE I	LF	17116.000	55.000	941380.00	27.430	469491.88	29.000	496364.00
748	VALLEY GUTTER 72IN	SY	354.000	225.000	79650.00	147.170	52098.18	151.000	53454.00
750	PIGMENTED IMPRINTED CONCRETE	SY	993.000	230.000	228390.00	124.490	123618.57	127.000	126111.00
750	SIDEWALK CONCRETE REINF	SY	11.000	275.000	3025.00	131.880	1450.68	107.000	1177.00
750	SIDEWALK CONCRETE 4IN	SY	6709.000	110.000	737990.00	59.610	399923.49	61.000	409249.00
750	SIDEWALK CONCRETE 6IN	SY	92.000	150.000	13800.00	137.150	12617.80	139.000	12788.00
750	CONCRETE MEDIAN NOSE PAVING	SY	121.000	250.000	30250.00	171.970	20808.37	176.000	21296.00
750	DRIVEWAY CONCRETE	SY	756.000	150.000	113400.00	107.610	81353.16	111.000	83916.00
750	DETECTABLE WARNING PANELS	SF	550.000	80.000	44000.00	47.480	26114.00	49.000	26950.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MARTIN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

11

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-CRP-IM-5-094(160)903
HEN-5-022(144)069
HEN-5-094(159)904

COUNTY & DATE STARK (089) FEB 27, 2026 09:30AM

LENGTH & TYPE 1.773

COMPLETION TIME DICKINSON - I-94B, I-94 W TO STATE AVE
06/12/27 MILL AND OVERLAY, RAODWAY RECONSTRUCTI

NO. 23695

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
752	ORNAMENTAL FENCE	LF	6519.000	35.000	228165.00	35.760	233119.44	35.500	231424.50
752	TEMPORARY SAFETY FENCE	LF	691.000	5.000	3455.00	4.220	2916.02	5.500	3800.50
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	483.000	26.000	12558.00	36.930	17837.19	36.500	17629.50
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	496.000	30.000	14880.00	36.930	18317.28	36.500	18104.00
754	FLEXIBLE DELINEATORS	EA	79.000	200.000	15800.00	168.800	13335.20	165.000	13035.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1508.000	22.000	33176.00	23.210	35000.68	23.000	34684.00
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	60.000	90.000	5400.00	131.880	7912.80	130.000	7800.00
754	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	SF	67.000	35.000	2345.00	36.930	2474.31	36.250	2428.75
754	REFERENCE MARKER-TYPE C	EA	2.000	250.000	500.00	279.580	559.16	275.000	550.00
754	RESET SIGN PANEL	EA	3.000	90.000	270.00	105.500	316.50	105.000	315.00
754	RESET SIGN SUPPORT	EA	1.000	100.000	100.00	158.250	158.25	160.000	160.00
754	OBJECT MARKERS - CULVERTS	EA	10.000	75.000	750.00	58.030	580.30	57.000	570.00
754	REMOVE SIGN FOUNDATION	EA	2.000	750.000	1500.00	527.500	1055.00	525.000	1050.00
762	PVMT MK PAINTED-MESSAGE	SF	460.000	6.000	2760.00	7.390	3399.40	7.500	3450.00
762	EPOXY PVMT MK MESSAGE	SF	460.000	20.000	9200.00	15.830	7281.80	16.000	7360.00
762	EPOXY PVMT MK 4IN LINE	LF	44222.000	.600	26533.20	.790	34935.38	.790	34935.38
762	EPOXY PVMT MK 6IN LINE	LF	1093.000	.750	819.75	1.060	1158.58	1.050	1147.65
762	EPOXY PVMT MK 8IN LINE	LF	2287.000	7.000	16009.00	1.580	3613.46	1.550	3544.85
762	EPOXY PVMT MK 24IN LINE	LF	650.000	30.000	19500.00	26.380	17147.00	26.000	16900.00
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	144.000	40.000	5760.00	42.200	6076.80	42.000	6048.00
762	SHORT TERM 4IN LINE-TYPE R	LF	275.000	1.750	481.25	1.580	434.50	1.580	434.50
762	SHORT TERM 6IN LINE-TYPE R	LF	127.000	2.500	317.50	4.220	535.94	4.200	533.40
762	SHORT TERM 4IN LINE-TYPE NR	LF	40168.000	.200	8033.60	.340	13657.12	.340	13657.12
762	SHORT TERM 8IN LINE-TYPE NR	LF	310.000	1.000	310.00	.840	260.40	.840	260.40
762	SHORT TERM MESSAGE-TYPE R	SF	167.000	15.000	2505.00	15.830	2643.61	15.500	2588.50
762	PVMT MK PAINTED 4IN LINE	LF	44222.000	.200	8844.40	.260	11497.72	.270	11939.94
762	PVMT MK PAINTED 6IN LINE	LF	1093.000	.250	273.25	1.060	1158.58	1.050	1147.65
762	PVMT MK PAINTED 8IN LINE	LF	2287.000	.900	2058.30	.530	1212.11	.530	1212.11
762	PVMT MK PAINTED 24IN LINE	LF	650.000	8.000	5200.00	10.550	6857.50	10.500	6825.00
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	2688.000	8.000	21504.00	7.390	19864.32	7.300	19622.40
762	PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED	LF	129.000	15.000	1935.00	15.830	2042.07	15.500	1999.50
762	PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED	LF	340.000	45.000	15300.00	47.480	16143.20	47.000	15980.00
770	LIGHTING SYSTEM A	EA	1.000	845000.000	845000.00	669344.750	669344.75	675000.000	675000.00
770	LIGHTING SYSTEM B	EA	1.000	140000.000	140000.00	80153.630	80153.63	79000.000	79000.00
770	2IN DIAMETER RIGID CONDUIT	LF	380.000	5.000	1900.00	13.190	5012.20	13.000	4940.00
770	TEMPORARY LIGHTING SYSTEM	EA	1.000	125000.000	125000.00	107282.950	107282.95	110000.000	110000.00
772	REVISE TRAFFIC SIGNAL SYSTEM-SITE 1	EA	1.000	4000.000	4000.00	15825.000	15825.00	17000.000	17000.00
930	MECHANICALLY STABILIZED EARTH WALL	SF	108.000	235.000	25380.00	316.500	34182.00	250.000	27000.00
970	LANDSCAPING APPURTENANCES	L SUM	1.000	48000.000	48000.00	40090.000	40090.00	41000.000	41000.00
970	BENCH	EA	3.000	4000.000	12000.00	4167.250	12501.75	4100.000	12300.00
970	TREES	EA	69.000	800.000	55200.00	817.630	56416.47	800.000	55200.00
970	LANDSCAPE PLANTINGS	L SUM	1.000	55000.000	55000.00	51167.500	51167.50	58000.000	58000.00
	TOTAL				19477080.40	NO LIMIT	18976686.14	NO LIMIT	19040678.31

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MARTIN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

12

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 5 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-CRP-IM-5-094(160)903
HEN-5-022(144)069
HEN-5-094(159)904

COUNTY & DATE STARK (089) FEB 27, 2026 09:30AM

LENGTH & TYPE 1.773

DICKINSON - I-94B, I-94 W TO STATE AVE

COMPLETION TIME 06/12/27 MILL AND OVERLAY, RAODWAY RECONSTRUCTI

NO. 23695

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER MEYER CONTRACTING IN C DBA MEYER CON INC MINNEAPOLIS, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER WAGNER CONSTRUCTION INC DBA WAGNER PLACE INTERNATIONAL FALLS, C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	75000.000	75000.00	85000.000	85000.00	45000.000	45000.00
107	CONTAMINATED SOIL MONITORING AND MITIGATION	DAY	3.000	5000.000	15000.00	3200.000	9600.00	20000.000	60000.00
108	CRITICAL PATH METHOD SCHEDULE	L SUM	1.000	12000.000	12000.00	13000.000	13000.00	6000.000	6000.00
109	E-TICKETING	L SUM	1.000	49100.000	49100.00	50000.000	50000.00	46564.000	46564.00
201	CLEARING & GRUBBING-SITE 1	L SUM	1.000	20000.000	20000.00	10000.000	10000.00	15000.000	15000.00
201	CLEARING & GRUBBING-SITE 2	L SUM	1.000	20000.000	20000.00	5000.000	5000.00	12000.000	12000.00
201	REMOVAL OF TREES 10IN	EA	5.000	1500.000	7500.00	500.000	2500.00	1200.000	6000.00
201	REMOVAL OF TREES 18IN	EA	4.000	2000.000	8000.00	1500.000	6000.00	1700.000	6800.00
202	REMOVAL OF PAVEMENT	TON	35820.000	20.900	748638.00	14.750	528345.00	26.600	952812.00
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	4.000	520.000	2080.00	750.000	3000.00	650.000	2600.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	1184.000	35.700	42268.80	45.000	53280.00	35.850	42446.40
202	REMOVAL OF MANHOLES	EA	2.000	760.000	1520.00	2000.000	4000.00	1500.000	3000.00
202	REMOVAL OF INLETS	EA	6.000	760.000	4560.00	2000.000	12000.00	1200.000	7200.00
202	ACP WATERMAIN REMOVAL	LF	250.000	82.100	20525.00	135.000	33750.00	70.000	17500.00
203	COMMON EXCAVATION-TYPE A	CY	29818.000	8.100	241525.80	15.000	447270.00	8.560	255242.08
203	TOPSOIL	CY	15387.000	13.100	201569.70	12.000	184644.00	19.000	292353.00
203	COMMON EXCAVATION-WASTE	CY	62294.000	20.100	1252109.40	16.000	996704.00	22.000	1370468.00
203	BORROW-EXCAVATION	CY	28238.000	22.700	641002.60	19.000	536522.00	19.500	550641.00
216	WATER	M GAL	1777.000	58.200	103421.40	30.000	53310.00	25.000	44425.00
230	SUBGRADE PREPARATION-TYPE C-12IN	STA	89.000	1100.000	97900.00	1275.000	113475.00	1970.000	175330.00
251	SEEDING CLASS II	ACRE	21.020	6500.000	136630.00	400.000	8408.00	375.000	7882.50
251	TEMPORARY COVER CROP	ACRE	24.520	66.700	1635.48	69.000	1691.88	65.000	1593.80
253	HYDRAULIC MULCH	ACRE	45.540	2000.000	91080.00	2075.000	94495.50	1950.000	88803.00
255	ECB TYPE 3	SY	1133.000	8.200	9290.60	8.500	9630.50	8.000	9064.00
256	RIPRAP GRADE II	CY	118.000	410.000	48380.00	330.000	38940.00	248.000	29264.00
260	SILT FENCE SUPPORTED	LF	572.000	3.600	2059.20	4.000	2288.00	3.500	2002.00
260	REMOVE SILT FENCE SUPPORTED	LF	572.000	.500	286.00	.500	286.00	.500	286.00
261	FIBER ROLLS 12IN	LF	14618.000	2.500	36545.00	2.600	38006.80	2.450	35814.10
261	REMOVE FIBER ROLLS 12IN	LF	7497.000	.350	2623.95	.400	2998.80	.350	2623.95
302	SALVAGED BASE COURSE	TON	46267.000	21.000	971607.00	42.250	1954780.75	41.100	1901573.70
302	AGGREGATE BASE COURSE CL 5	TON	11040.000	56.100	619344.00	43.000	474720.00	45.300	500112.00
401	TACK COAT	GAL	4014.000	2.900	11640.60	3.000	12042.00	2.750	11038.50
401	PRIME COAT	GAL	12127.000	3.000	36381.00	3.000	36381.00	3.000	36381.00
401	BLOTTER MATERIAL CL 44	TON	293.000	30.200	8848.60	30.000	8790.00	50.000	14650.00
411	MILLING PAVEMENT SURFACE	SY	7493.000	4.900	36715.70	10.000	74930.00	4.650	34842.45
430	SUPERPAVE FAA 45	TON	18516.000	120.000	2221920.00	122.000	2258952.00	128.000	2370048.00
430	CORED SAMPLE	EA	66.000	60.300	3979.80	60.000	3960.00	50.000	3300.00
430	PG 58H-34 ASPHALT CEMENT	TON	1101.000	630.000	693630.00	662.000	728862.00	600.000	660600.00
550	6IN NON-REINF CONCRETE PAVEMENT CL AE	SY	128.000	120.000	15360.00	93.000	11904.00	88.000	11264.00
550	9IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	4584.000	120.000	550080.00	125.000	573000.00	114.000	522576.00
550	9.5IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	4909.000	130.000	638170.00	134.000	657806.00	122.500	601352.50
550	NON-REINF CONCRETE PVMT CL AE-DOWELED-COLORED	SY	802.000	170.000	136340.00	157.000	125914.00	148.000	118696.00
550	NON-REINF CONCRETE PVMT CL AE-DOWELED-COLORED-TEXT	SY	884.000	210.000	185640.00	174.000	153816.00	164.000	144976.00
624	PEDESTRIAN RAILING	LF	50.500	380.000	19190.00	402.000	20301.00	379.330	19156.17
702	MOBILIZATION	L SUM	1.000	1826000.000	1826000.00	1352000.000	1352000.00	3680700.000	3680700.00
704	FLAGGING	MHR	5000.000	100.000	500000.00	50.000	250000.00	48.000	240000.00
704	TRAFFIC CONTROL SIGNS	UNIT	8444.000	2.000	16888.00	2.120	17901.28	2.000	16888.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MARTIN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

13

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-CRP-IM-5-094(160)903
HEN-5-022(144)069
HEN-5-094(159)904

COUNTY & DATE STARK (089) FEB 27, 2026 09:30AM

LENGTH & TYPE 1.773

COMPLETION TIME DICKINSON - I-94B, I-94 W TO STATE AVE
06/12/27 MILL AND OVERLAY, RAODWAY RECONSTRUCTI

NO. 23695

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: MEYER CONTRACTING IN C DBA MEYER CON INC MINNEAPOLIS, MN C.C. BOND RANK 03		BIDDER: WAGNER CONSTRUCTION INC DBA WAGNER PLACE INTERNATIONAL FALLS, C.C. BOND RANK 04		BIDDER: CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
704	ATTENUATION DEVICE SPECIAL	EA	22.000	4100.000	90200.00	4200.000	92400.00	4000.000	88000.00
704	TYPE III BARRICADE	EA	83.000	91.100	7561.30	95.000	7885.00	90.000	7470.00
704	SIDEWALK BARRICADE	EA	10.000	65.800	658.00	68.000	680.00	65.000	650.00
704	PEDESTRIAN WALKWAY	LF	1735.000	12.200	21167.00	13.000	22555.00	12.000	20820.00
704	DELINEATOR DRUMS	EA	303.000	25.300	7665.90	25.000	7575.00	25.000	7575.00
704	TUBULAR MARKERS	EA	206.000	6.100	1256.60	6.000	1236.00	6.000	1236.00
704	STACKABLE VERTICAL PANELS	EA	295.000	20.300	5988.50	20.000	5900.00	20.000	5900.00
704	OBLITERATION OF PAVEMENT MARKING	SF	3470.000	2.000	6940.00	2.100	7287.00	2.000	6940.00
704	TEMPORARY CURB RAMP	EA	12.000	510.000	6120.00	525.000	6300.00	500.000	6000.00
704	PORTABLE PRECAST CONCRETE MED BARRIER	LF	4500.000	98.500	443250.00	112.000	504000.00	98.500	443250.00
704	STATE FURNISHED MEDIAN BARRIER	LF	230.000	58.000	13340.00	61.000	14030.00	58.000	13340.00
704	COVER OVERHEAD SIGNS	EA	15.000	410.000	6150.00	400.000	6000.00	400.000	6000.00
706	FIELD OFFICE	EA	1.000	65000.000	65000.00	32000.000	32000.00	20000.000	20000.00
706	AGGREGATE LABORATORY	EA	1.000	25000.000	25000.00	5000.000	5000.00	5000.000	5000.00
706	BITUMINOUS LABORATORY	EA	1.000	25000.000	25000.00	5000.000	5000.00	5000.000	5000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	25000.000	25000.00	10000.000	10000.00	5000.000	5000.00
708	INLET PROTECTION-SPECIAL	EA	60.000	150.000	9000.00	160.000	9600.00	150.000	9000.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	60.000	25.600	1536.00	25.000	1500.00	25.000	1500.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	62864.000	2.600	163446.40	2.500	157160.00	3.000	188592.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	79.000	11.500	908.50	10.000	790.00	12.000	948.00
714	PIPE CONC REINF 12IN CL III-STORM DRAIN	LF	9.000	150.000	1350.00	535.000	4815.00	175.000	1575.00
714	PIPE CONC REINF 15IN CL III-STORM DRAIN	LF	10.000	160.000	1600.00	495.000	4950.00	435.000	4350.00
714	PIPE CONC REINF 30IN CL III-STORM DRAIN	LF	20.000	240.000	4800.00	308.000	6160.00	440.000	8800.00
714	END SECT-CONC REINF 18IN	EA	1.000	1400.000	1400.00	2200.000	2200.00	750.000	750.00
714	PIPE CONDUIT 15IN-STORM DRAIN	LF	1317.000	200.000	263400.00	155.000	204135.00	150.000	197550.00
714	PIPE CONDUIT 18IN-STORM DRAIN	LF	1188.000	190.000	225720.00	155.000	184140.00	198.000	235224.00
714	PIPE CONDUIT 24IN-STORM DRAIN	LF	1212.000	150.000	181800.00	177.000	214524.00	195.000	236340.00
714	PIPE CONDUIT 30IN-STORM DRAIN	LF	858.000	370.000	317460.00	232.000	199056.00	242.000	207636.00
714	PIPE CONDUIT 30IN-APPROACH	LF	123.000	260.000	31980.00	192.000	23616.00	150.000	18450.00
714	PIPE CONDUIT 36IN	LF	155.000	150.000	23250.00	278.000	43090.00	312.000	48360.00
714	PIPE CONDUIT 42IN-STORM DRAIN	LF	1479.000	190.000	281010.00	246.000	363834.00	412.000	609348.00
714	PIPE CONDUIT 48IN-STORM DRAIN	LF	743.000	200.000	148600.00	354.000	263022.00	423.000	314289.00
714	PIPE CONDUIT 54IN-STORM DRAIN	LF	258.000	260.000	67080.00	430.000	110940.00	890.000	229620.00
714	REMOVAL OF CATTLE PASS	LF	58.000	280.000	16240.00	200.000	11600.00	250.000	14500.00
714	PLUG PIPE-ALL TYPES & SIZES	EA	1.000	6600.000	6600.00	3000.000	3000.00	5500.000	5500.00
720	RIGHT OF WAY MARKERS	EA	18.000	150.000	2700.00	150.000	2700.00	150.000	2700.00
720	ALIGNMENT MONUMENTS	EA	10.000	250.000	2500.00	265.000	2650.00	250.000	2500.00
720	IRON PIN R/W MONUMENTS	EA	11.000	75.000	825.00	110.000	1210.00	75.000	825.00
720	IRON PIN REFERENCE MONUMENTS	EA	11.000	75.000	825.00	110.000	1210.00	75.000	825.00
722	MANHOLE 48IN	EA	2.000	4100.000	8200.00	6400.000	12800.00	8350.000	16700.00
722	MANHOLE 60IN	EA	6.000	4900.000	29400.00	8500.000	51000.00	11100.000	66600.00
722	MANHOLE 72IN	EA	12.000	6000.000	72000.00	9400.000	112800.00	13500.000	162000.00
722	MANHOLE 84IN	EA	4.000	8200.000	32800.00	13000.000	52000.00	16400.000	65600.00
722	MANHOLE 108IN	EA	1.000	19900.000	19900.00	18250.000	18250.00	43750.000	43750.00
722	MANHOLE RISER 48IN	LF	8.400	500.000	4200.00	510.000	4284.00	781.000	6560.40
722	MANHOLE RISER 60IN	LF	32.230	780.000	25139.40	750.000	24172.50	365.000	11763.95
722	MANHOLE RISER 72IN	LF	102.530	910.000	93302.30	900.000	92277.00	467.000	47881.51

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MARTIN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

14

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-CRP-IM-5-094(160)903
HEN-5-022(144)069
HEN-5-094(159)904

COUNTY & DATE STARK (089) FEB 27, 2026 09:30AM

LENGTH & TYPE 1.773

DICKINSON - I-94B, I-94 W TO STATE AVE

COMPLETION TIME 06/12/27 MILL AND OVERLAY, RAODWAY RECONSTRUCTI

NO. 23695

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: MEYER CONTRACTING IN C DBA MEYER CON INC, MINNEAPOLIS, MN — C.C. BOND RANK 03		BIDDER: WAGNER CONSTRUCTION INC DBA WAGNER PLACE, INTERNATIONAL FALLS, — C.C. BOND RANK 04		BIDDER: CENTRAL SPECIALTIES INC, ALEXANDRIA, MN — C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
722	MANHOLE RISER 84IN	LF	35.680	1200.000	42816.00	1100.000	39248.00	650.000	23192.00
722	MANHOLE RISER 108IN	LF	12.510	1600.000	20016.00	2200.000	27522.00	904.000	11309.04
722	INLET-TYPE 2	EA	13.000	5100.000	66300.00	5650.000	73450.00	4300.000	55900.00
722	INLET-TYPE 2 DOUBLE	EA	31.000	8400.000	260400.00	8200.000	254200.00	7300.000	226300.00
722	INLET SPECIAL CATCH BASIN 6IN BEEHIVE 48IN	EA	2.000	7100.000	14200.00	6200.000	12400.00	4900.000	9800.00
722	INLET SPECIAL-TYPE 2 72IN	EA	1.000	13600.000	13600.00	14000.000	14000.00	14000.000	14000.00
722	INLET SPECIAL CATCH BASIN 6IN BEEHIVE 60IN	EA	1.000	8800.000	8800.00	10200.000	10200.00	7350.000	7350.00
722	INLET SPECIAL CATCH BASIN 6IN BEEHIVE 72IN	EA	1.000	12000.000	12000.00	12100.000	12100.00	10900.000	10900.00
722	INLET SLOTTED DRAIN 15IN	LF	20.000	420.000	8400.00	353.000	7060.00	368.000	7360.00
722	INLET CATCH BASIN 6IN BEEHIVE	EA	4.000	3600.000	14400.00	5400.000	21600.00	4000.000	16000.00
722	INLET MOUNTABLE CURB-TYPE B	EA	2.000	5600.000	11200.00	7000.000	14000.00	5200.000	10400.00
722	ADJUST GATE VALVE BOX	EA	18.000	170.000	3060.00	955.000	17190.00	1200.000	21600.00
722	ADJUST INLET	EA	2.000	690.000	1380.00	1500.000	3000.00	1500.000	3000.00
722	ADJUST MANHOLE	EA	16.000	690.000	11040.00	1900.000	30400.00	2000.000	32000.00
722	ADJUST MANHOLE SPECIAL	EA	2.000	8300.000	16600.00	37000.000	74000.00	8000.000	16000.00
722	ADJUST SPRINKLER SYSTEM	L SUM	1.000	6700.000	6700.00	7000.000	7000.00	6500.000	6500.00
724	FITTINGS-DUCTILE IRON	LBS	2220.000	9.800	21756.00	11.000	24420.00	20.000	44400.00
724	REMOVE GATE VALVE & BOX	EA	2.000	230.000	460.00	1400.000	2800.00	600.000	1200.00
724	GATE VALVE & BOX 6IN	EA	1.000	3900.000	3900.00	3600.000	3600.00	4500.000	4500.00
724	GATE VALVE & BOX 8IN	EA	3.000	6000.000	18000.00	4600.000	13800.00	7000.000	21000.00
724	GATE VALVE & BOX 12IN	EA	1.000	11400.000	11400.00	8000.000	8000.00	14000.000	14000.00
724	RELOCATE GATE VALVE & BOX	EA	2.000	3500.000	7000.00	5000.000	10000.00	10500.000	21000.00
724	SALVAGE 6IN HYDRANT	EA	2.000	3500.000	7000.00	4600.000	9200.00	1500.000	3000.00
724	6IN HYDRANT	EA	1.000	9400.000	9400.00	9800.000	9800.00	13000.000	13000.00
724	RESET HYDRANT	EA	2.000	1700.000	3400.00	5300.000	10600.00	4500.000	9000.00
724	REMOVE HYDRANT	EA	1.000	700.000	700.00	4600.000	4600.00	1000.000	1000.00
724	SLEEVE 6IN	EA	2.000	1800.000	3600.00	2600.000	5200.00	3200.000	6400.00
724	SLEEVE 12IN	EA	1.000	2500.000	2500.00	7100.000	7100.00	3600.000	3600.00
724	WATERMAIN 6IN PVC	LF	33.000	190.000	6270.00	265.000	8745.00	240.000	7920.00
724	WATERMAIN 8IN	LF	84.000	180.000	15120.00	277.000	23268.00	325.000	27300.00
724	WATERMAIN 8IN PVC	LF	374.000	260.000	97240.00	224.000	83776.00	275.000	102850.00
724	WATERMAIN 12IN PVC	LF	166.000	210.000	34860.00	225.000	37350.00	450.000	74700.00
724	CONNECTION TO EXISTING MAIN	EA	6.000	3300.000	19800.00	9500.000	57000.00	14000.000	84000.00
724	WATER SERVICE CONNECTION 1IN	EA	1.000	3900.000	3900.00	16500.000	16500.00	1500.000	1500.00
724	SPRINKLER REPAIR	L SUM	1.000	8700.000	8700.00	9000.000	9000.00	8500.000	8500.00
724	1IN CORPORATION-NEW SERVICE	EA	1.000	1200.000	1200.00	1700.000	1700.00	1200.000	1200.00
744	INSULATION BOARD	CF	179.000	31.500	5638.50	25.000	4475.00	50.000	8950.00
748	CURB & GUTTER MOUNTABLE-TYPE I	LF	4104.000	47.500	194940.00	61.000	250344.00	37.000	151848.00
748	CURB & GUTTER-TYPE I	LF	17116.000	40.400	691486.40	41.000	701756.00	26.000	445016.00
748	VALLEY GUTTER 72IN	SY	354.000	160.000	56640.00	165.000	58410.00	139.500	49383.00
750	PIGMENTED IMPRINTED CONCRETE	SY	993.000	220.000	218460.00	125.000	124125.00	118.000	117174.00
750	SIDEWALK CONCRETE REINF	SY	11.000	100.000	1100.00	317.000	3487.00	131.000	1441.00
750	SIDEWALK CONCRETE 4IN	SY	6709.000	70.200	470971.80	72.000	483048.00	56.500	379058.50
750	SIDEWALK CONCRETE 6IN	SY	92.000	140.000	12880.00	159.000	14628.00	130.000	11960.00
750	CONCRETE MEDIAN NOSE PAVING	SY	121.000	250.000	30250.00	180.000	21780.00	163.000	19723.00
750	DRIVEWAY CONCRETE	SY	756.000	90.200	68191.20	128.000	96768.00	102.000	77112.00
750	DETECTABLE WARNING PANELS	SF	550.000	55.500	30525.00	48.000	26400.00	45.000	24750.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MARTIN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 8 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-CRP-IM-5-094(160)903
HEN-5-022(144)069
HEN-5-094(159)904

COUNTY & DATE STARK (089) FEB 27, 2026 09:30AM

LENGTH & TYPE 1.773

DICKINSON - I-94B, I-94 W TO STATE AVE

COMPLETION TIME 06/12/27 MILL AND OVERLAY, RAODWAY RECONSTRUCTI

NO. 23695

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER MEYER CONTRACTING IN C DBA MEYER CON INC MINNEAPOLIS, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER WAGNER CONSTRUCTION INC DBA WAGNER PLACE INTERNATIONAL FALLS, C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 05 BID PRICE	AMOUNT
752	ORNAMENTAL FENCE	LF	6519.000	33.900	220994.10	36.000	234684.00	33.900	220994.10
752	TEMPORARY SAFETY FENCE	LF	691.000	10.000	6910.00	4.000	2764.00	3.000	2073.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	483.000	35.400	17098.20	37.000	17871.00	35.000	16905.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	496.000	35.400	17558.40	37.000	18352.00	35.000	17360.00
754	FLEXIBLE DELINEATORS	EA	79.000	160.000	12640.00	170.000	13430.00	160.000	12640.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1508.000	22.300	33628.40	23.000	34684.00	22.000	33176.00
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	60.000	130.000	7800.00	132.000	7920.00	125.000	7500.00
754	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	SF	67.000	35.400	2371.80	37.000	2479.00	35.000	2345.00
754	REFERENCE MARKER-TYPE C	EA	2.000	270.000	540.00	280.000	560.00	265.000	530.00
754	RESET SIGN PANEL	EA	3.000	100.000	300.00	106.000	318.00	100.000	300.00
754	RESET SIGN SUPPORT	EA	1.000	150.000	150.00	159.000	159.00	150.000	150.00
754	OBJECT MARKERS - CULVERTS	EA	10.000	55.700	557.00	59.000	590.00	55.000	550.00
754	REMOVE SIGN FOUNDATION	EA	2.000	510.000	1020.00	530.000	1060.00	500.000	1000.00
762	PVMT MK PAINTED-MESSAGE	SF	460.000	7.100	3266.00	8.000	3680.00	7.000	3220.00
762	EPOXY PVMT MK MESSAGE	SF	460.000	15.200	6992.00	16.000	7360.00	15.000	6900.00
762	EPOXY PVMT MK 4IN LINE	LF	44222.000	.750	33166.50	.800	35377.60	.750	33166.50
762	EPOXY PVMT MK 6IN LINE	LF	1093.000	1.000	1093.00	1.000	1093.00	1.000	1093.00
762	EPOXY PVMT MK 8IN LINE	LF	2287.000	1.500	3430.50	1.600	3659.20	1.500	3430.50
762	EPOXY PVMT MK 24IN LINE	LF	650.000	25.300	16445.00	27.000	17550.00	25.000	16250.00
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	144.000	40.500	5832.00	42.000	6048.00	40.000	5760.00
762	SHORT TERM 4IN LINE-TYPE R	LF	275.000	1.500	412.50	2.000	550.00	1.500	412.50
762	SHORT TERM 6IN LINE-TYPE R	LF	127.000	4.100	520.70	5.000	635.00	4.000	508.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	40168.000	.300	12050.40	.350	14058.80	.320	12853.76
762	SHORT TERM 8IN LINE-TYPE NR	LF	310.000	.800	248.00	.850	263.50	.800	248.00
762	SHORT TERM MESSAGE-TYPE R	SF	167.000	15.200	2538.40	16.000	2672.00	15.000	2505.00
762	PVMT MK PAINTED 4IN LINE	LF	44222.000	.250	11055.50	.300	13266.60	.250	11055.50
762	PVMT MK PAINTED 6IN LINE	LF	1093.000	1.000	1093.00	1.000	1093.00	1.000	1093.00
762	PVMT MK PAINTED 8IN LINE	LF	2287.000	.500	1143.50	.500	1143.50	.500	1143.50
762	PVMT MK PAINTED 24IN LINE	LF	650.000	10.100	6565.00	11.000	7150.00	10.000	6500.00
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	2688.000	7.100	19084.80	7.500	20160.00	7.000	18816.00
762	PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED	LF	129.000	15.200	1960.80	16.000	2064.00	15.000	1935.00
762	PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED	LF	340.000	45.600	15504.00	48.000	16320.00	45.000	15300.00
770	LIGHTING SYSTEM A	EA	1.000	640000.000	640000.00	672000.000	672000.00	634450.000	634450.00
770	LIGHTING SYSTEM B	EA	1.000	76600.000	76600.00	80000.000	80000.00	75975.000	75975.00
770	2IN DIAMETER RIGID CONDUIT	LF	380.000	12.600	4788.00	13.000	4940.00	12.500	4750.00
770	TEMPORARY LIGHTING SYSTEM	EA	1.000	103000.000	103000.00	108000.000	108000.00	101690.000	101690.00
772	REVISE TRAFFIC SIGNAL SYSTEM-SITE 1	EA	1.000	151000.000	151000.00	160000.000	160000.00	150000.000	150000.00
930	MECHANICALLY STABILIZED EARTH WALL	SF	108.000	410.000	44280.00	320.000	34560.00	300.000	32400.00
970	LANDSCAPING APPURTENANCES	L SUM	1.000	39000.000	39000.00	40000.000	40000.00	38000.000	38000.00
970	BENCH	EA	3.000	4000.000	12000.00	4200.000	12600.00	3950.000	11850.00
970	TREES	EA	69.000	790.000	54510.00	825.000	56925.00	775.000	53475.00
970	LANDSCAPE PLANTINGS	L SUM	1.000	49700.000	49700.00	52000.000	52000.00	48500.000	48500.00
	TOTAL				192444039.3		192866292.1		220609879.1
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MARTIN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

16

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0019(025)

COUNTY & DATE GRANT (037) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.630

2 MI S & 2 MI E OF NEW LEIPZIG, ND

COMPLETION TIME 07/17/27 STRUCTURE REPLACEMENT, GRADING, & INCI

NO. 23710

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER YOUNG GUN CONSTRUCTION LLC LUDLOW, SD C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	18000.00	18000.00	48000.00	48000.00	20000.00	20000.00
201	CLEARING & GRUBBING	L SUM	1.000	30000.00	30000.00	20400.00	20400.00	6000.00	6000.00
202	REMOVAL OF STRUCTURE	EA	1.000	140000.00	140000.00	92136.50	92136.50	240000.00	240000.00
202	REMOVE EXISTING FENCE	LF	2154.000	7.00	15078.00	9.00	19386.00	3.00	6462.00
203	COMMON EXCAVATION-TYPE A	CY	16303.000	15.00	244545.00	14.40	234763.20	6.50	105784.65
203	TOPSOIL	CY	4679.000	20.00	93580.00	12.00	56148.00	6.30	29477.70
203	BORROW-EXCAVATION	CY	22650.000	25.00	566250.00	36.00	815400.00	9.50	216307.50
203	ROADWAY OBLITERATION	LF	2100.000	30.00	63000.00	54.00	113400.00	5.65	11865.00
210	CLASS 1 EXCAVATION	L SUM	1.000	30000.00	30000.00	21720.00	21720.00	15000.00	15000.00
210	CLASS 2 EXCAVATION	L SUM	1.000	45000.00	45000.00	21720.00	21720.00	50000.00	50000.00
210	CHANNEL EXCAVATION	L SUM	1.000	70000.00	70000.00	115296.00	115296.00	100000.00	100000.00
210	FOUNDATION PREPARATION	EA	1.000	120000.00	120000.00	27720.00	27720.00	600000.00	600000.00
216	WATER	M GAL	367.000	35.00	12845.00	35.00	12845.00	18.00	6606.00
251	SEEDING CLASS II	ACRE	8.500	1600.00	13600.00	780.00	6630.00	680.00	5780.00
251	TEMPORARY COVER CROP	ACRE	8.500	300.00	2550.00	60.00	510.00	55.00	467.50
253	STRAW MULCH	ACRE	17.000	600.00	10200.00	780.00	13260.00	680.00	11560.00
255	ECB TYPE 2	SY	66.000	15.00	990.00	12.00	792.00	11.00	726.00
256	RIPRAP GRADE II	CY	2907.400	155.00	450647.00	170.100	494548.74	142.00	412850.80
261	FIBER ROLLS 12IN	LF	4794.000	3.50	16779.00	5.00	23970.00	5.00	23970.00
261	REMOVE FIBER ROLLS 12IN	LF	2397.000	1.00	2397.00	5.00	11985.00	.500	1198.50
262	FLOTATION SILT CURTAIN	LF	160.000	18.00	2880.00	5.00	800.00	16.00	2560.00
262	REMOVE FLOTATION SILT CURTAIN	LF	160.000	4.00	640.00	5.00	800.00	4.00	640.00
302	AGGREGATE BASE COURSE CL 5	TON	17.400	70.00	1218.00	78.00	1357.20	85.00	1479.00
302	AGGREGATE SURFACE COURSE CL 13	TON	3867.000	55.00	212685.00	54.00	208818.00	58.350	225639.45
302	SALVAGE & RELAY AGGREGATE SURFACE COURSE	CY	612.000	20.00	12240.00	12.00	7344.00	13.00	7956.00
602	CLASS AAE-3 CONCRETE	CY	240.000	1900.00	456000.00	500.00	120000.00	2050.00	492000.00
602	CLASS AE-3 CONCRETE	CY	319.000	1700.00	542300.00	525.00	167475.00	2000.00	638000.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	750.000	9.00	6750.00	18.530	13897.50	5.00	3750.00
604	PRESTRESSED I-BEAM-36IN	LF	1038.800	400.00	415520.00	360.00	373968.00	460.00	477848.00
612	REINFORCING STEEL-GRADE 60	LBS	44625.000	.450	20081.25	.340	15172.50	.500	22312.50
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	35197.000	.500	17598.50	.350	12318.95	.500	17598.50
616	STRUCTURAL STEEL M270-GRADE 36	LBS	4879.000	11.00	53669.00	6.00	29274.00	12.00	58548.00
622	STEEL H-PILING POINTS 12 X 53	EA	54.000	185.00	9990.00	240.00	12960.00	155.00	8370.00
622	STEEL PILING HP 12 X 53	LF	3000.000	75.00	225000.00	60.00	180000.00	80.00	240000.00
622	STEEL TEST PILING HP 12 X 53	LF	260.000	150.00	39000.00	60.00	15600.00	150.00	39000.00
624	TRAFFIC RAIL-STEEL	LF	422.000	250.00	105500.00	147.00	62034.00	131.00	55282.00
702	MOBILIZATION	L SUM	1.000	350000.00	350000.00	420000.00	420000.00	518371.00	518371.00
704	TRAFFIC CONTROL SIGNS	UNIT	506.000	5.00	2530.00	12.900	6527.40	3.00	1518.00
704	TYPE III BARRICADE	EA	4.000	210.00	840.00	240.00	960.00	135.00	540.00
704	DELINEATOR DRUMS	EA	12.000	35.00	420.00	30.00	360.00	27.00	324.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	3481.000	4.00	13924.00	1.050	3655.05	4.40	15316.40
709	PERFORATED GEOCELL	SY	52.000	120.00	6240.00	40.00	2080.00	110.00	5720.00
714	PIPE CONDUIT 18IN-APPROACH	LF	202.000	80.00	16160.00	140.00	28280.00	80.00	16160.00
752	FENCE BARBED WIRE 4 STRAND-STEEL POST	LF	2160.000	5.00	10800.00	4.200	9072.00	4.00	8640.00
752	TEMPORARY FENCE	LF	3158.000	4.00	12632.00	4.800	15158.40	5.00	15790.00
752	TEMPORARY SAFETY FENCE	LF	880.000	3.00	2640.00	4.800	4224.00	4.00	3520.00
752	FENCE REMOVE & RESET	LF	1094.000	65.00	71110.00	4.800	5251.20	7.00	7658.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: YOUNG GUN CONSTRUCTION LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0019(025)

COUNTY & DATE GRANT (037) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.630

2 MI S & 2 MI E OF NEW LEIPZIG, ND

COMPLETION TIME 07/17/27 STRUCTURE REPLACEMENT, GRADING, & INCI

NO. 23710

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: YOUNG GUN CONSTRUCTION LLC LUDLOW, SD C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
752	VEHICLE GATE	EA	1.000	900.000	900.00	720.00	720.00	630.000	630.00
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	9.000	800.000	7200.00	720.000	6480.00	800.000	7200.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	30.000	23.000	690.00	900.000	27000.00	31.000	930.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	10.000	32.000	320.00	36.000	360.00	30.000	300.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	84.000	24.000	2016.00	36.000	3024.00	27.000	2268.00
764	W-BEAM GUARDRAIL	LF	172.000	60.000	10320.00	30.000	5160.00	58.000	9976.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000	3200.000	12800.00	62.400	249.60	3300.000	13200.00
900	WETLAND MITIGATION SITE 1	ACRE	.840	85000.000	71400.00	85000.000	71400.00	85000.000	71400.00
930	ABUTMENT UNDERDRAIN SYSTEM	EA	2.000	20000.000	40000.00	12000.000	24000.00	18000.000	36000.00
	TOTAL				5038592.50		423567.409		525069.950
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: YOUNG GUN CONSTRUCTION LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEC-0004(202)

COUNTY & DATE BILLINGS (007) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.527 MULTIPLE LOCATIONS BILLINGS COUNTY

COMPLETION TIME 10/02/26 GUARDRAIL EMBANKMENT, W-BEAM GUARDRAIL

NO. 23759

	BIDDER	BIDDER	BIDDER
	ENGINEERS ESTIMATE	3-D SPECIALTIES INC	
		WEST FARGO, ND	
C.C.	CHECK RANK 00	C.C. BOND RANK 01	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10362.000	10362.00	3548.580	3548.58		
201	CLEARING & GRUBBING	L SUM	1.000	20000.000	20000.00	10171.000	10171.00		
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	28.000	45.000	1260.00	145.200	4065.60		
202	REMOVE EXISTING FENCE	LF	1183.000	2.000	2366.00	2.650	3134.95		
203	GUARDRAIL EMBANKMENT	EA	28.000	16000.000	448000.00	9520.000	266560.00		
210	FOUNDATION FILL	CY	6.000	250.000	1500.00	898.000	5388.00		
261	FIBER ROLLS 12IN	LF	2780.000	5.000	13900.00	5.800	16124.00		
261	REMOVE FIBER ROLLS 12IN	LF	1390.000	1.500	2085.00	.500	695.00		
624	DOUBLE BOX BEAM RAIL RETROFIT - E-RAIL	LF	284.900	350.000	99715.00	200.400	57093.96		
702	MOBILIZATION	L SUM	1.000	132000.000	132000.00	154862.920	154862.92		
704	TRAFFIC CONTROL SIGNS	UNIT	701.000	6.000	4206.00	4.000	2804.00		
704	TYPE III BARRICADE	EA	26.000	150.000	3900.00	100.000	2600.00		
714	PIPE CORR STEEL .064IN 18IN	LF	62.000	200.000	12400.00	176.000	10912.00		
714	PIPE CORR STEEL .079IN 24IN POLYMERIC COATED	LF	4.000	400.000	1600.00	102.390	409.56		
714	END SECT CORR STEEL .064IN 18IN	EA	2.000	1200.000	2400.00	1815.000	3630.00		
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	1.000	800.000	800.00	5399.000	5399.00		
752	FENCE BARBED WIRE 4 STRAND	LF	1172.000	8.000	9376.00	7.140	8368.08		
752	VEHICLE GATE	EA	2.000	1500.000	3000.00	1467.750	2935.50		
752	CORNER ASSEMBLY-WOOD POST	EA	5.000	1300.000	6500.00	1215.000	6075.00		
752	DOUBLE BRACE ASSEMBLY-WOOD POST	EA	13.000	900.000	11700.00	494.650	6430.45		
764	W-BEAM GUARDRAIL	LF	1359.000	70.000	95130.00	90.760	12334.284		
764	W-BEAM GUARDRAIL END TERMINAL	EA	27.000	5000.000	135000.00	3310.000	89370.00		
764	REMOVE END TREATMENT & TRANSITION	EA	4.000	700.000	2800.00	250.000	1000.00		
	TOTAL				1020000.00		788606.48		
						NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: 3-D SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

19

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-2-999(069)

NO. 23770

COUNTY & DATE BARNES (003) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.044

BUS 94, 1 MI E OF SHEYENNE RIVER

COMPLETION TIME 10/02/26 STRUCTURE REPLACEMENT, GRADING, HOT MI

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MIDWEST CONTRACTING LLC MARSHALL, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	50000.00	50000.00	55000.00	55000.00	70000.00	70000.00
201	CLEARING & GRUBBING	L SUM	1.000	100000.00	100000.00	48000.00	48000.00	25000.00	25000.00
202	REMOVAL OF STRUCTURE	EA	1.000	40000.00	40000.00	13500.00	13500.00	50000.00	50000.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	1140.000	40.00	45600.00	8.00	9120.00	15.00	17100.00
202	REMOVAL OF RIPRAP - LOOSE ROCK	CY	18.000	75.00	1350.00	45.00	810.00	25.00	450.00
203	COMMON EXCAVATION-TYPE A	CY	223.000	15.00	3345.00	25.00	5575.00	16.00	3568.00
203	TOPSOIL	CY	194.000	6.00	1164.00	18.00	3492.00	16.00	3104.00
210	BOX CULVERT EXCAVATION	EA	1.000	35000.00	35000.00	24000.00	24000.00	35000.00	35000.00
210	FOUNDATION FILL	CY	282.000	65.00	18330.00	51.00	14382.00	36.50	10293.00
210	BOX CULVERT FOUNDATION AGGREGATE	CY	97.000	100.00	9700.00	115.00	11155.00	115.00	11155.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	20000.00	20000.00	9500.00	9500.00	5000.00	5000.00
216	WATER	M GAL	21.000	30.00	630.00	14.00	294.00	35.00	735.00
251	SEEDING CLASS II	ACRE	.410	1000.00	410.00	1000.00	410.00	1000.00	410.00
253	HYDRAULIC MULCH	ACRE	.420	3500.00	1470.00	2200.00	924.00	2200.00	924.00
255	ECB TYPE 3	SY	994.000	5.00	4970.00	3.00	2982.00	3.00	2982.00
256	RIPRAP GRADE II	CY	99.000	120.00	11880.00	90.00	8910.00	85.00	8415.00
260	SILT FENCE SUPPORTED	LF	21.000	3.00	63.00	10.00	210.00	10.00	210.00
260	REMOVE SILT FENCE SUPPORTED	LF	21.000	1.00	21.00	1.00	21.00	1.00	21.00
261	FIBER ROLLS 12IN	LF	833.000	2.50	2082.50	3.00	2499.00	3.00	2499.00
261	REMOVE FIBER ROLLS 12IN	LF	409.000	.50	204.50	1.00	409.00	1.00	409.00
262	FLOTATION SILT CURTAIN	LF	80.000	20.00	1600.00	20.00	1600.00	20.00	1600.00
262	REMOVE FLOTATION SILT CURTAIN	LF	80.000	2.50	200.00	1.00	80.00	1.00	80.00
302	AGGREGATE BASE COURSE CL 5	TON	581.000	40.00	23240.00	30.300	17604.30	47.500	27597.50
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	437.000	300.00	131100.00	200.00	87400.00	200.00	87400.00
606	DBL 5FT X 5FT PRECAST RCB CULVERT	LF	82.000	2200.00	180400.00	1875.00	153750.00	2800.00	229600.00
606	DBL 5FT X 5FT PRECAST RCB END SECTION	EA	2.000	40000.00	80000.00	35200.00	70400.00	47000.00	94000.00
702	MOBILIZATION	L SUM	1.000	690000.00	690000.00	790000.00	790000.00	780000.00	780000.00
704	FLAGGING	MHR	40.000	65.00	2600.00	60.00	2400.00	150.00	6000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1098.000	2.50	2745.00	2.410	2646.18	1.00	1098.00
704	TYPE III BARRICADE	EA	8.000	120.00	960.00	93.00	744.00	125.00	1000.00
704	STACKABLE VERTICAL PANELS	EA	47.000	30.00	1410.00	12.150	571.05	10.00	470.00
706	AGGREGATE LABORATORY	EA	1.000	15000.00	15000.00	12500.00	12500.00	9500.00	9500.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	155.000	4.00	620.00	6.80	1054.00	5.00	775.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	146.000	4.00	584.00	7.00	1022.00	5.00	730.00
752	TEMPORARY FENCE	LF	234.000	5.00	1170.00	3.900	912.60	25.00	5850.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	.210	1100.00	231.00	12500.00	2625.00	12500.00	2625.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	.110	1300.00	143.00	12500.00	1375.00	12500.00	1375.00
762	PVMT MK PAINTED 4IN LINE	LF	519.000	.100	51.90	.550	285.45	1.720	892.68
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	238.000	7.50	1785.00	4.460	1061.48	6.000	1428.00
764	RESET 3-CABLE GUARDRAIL	LF	231.000	30.00	6930.00	23.480	5423.88	22.000	5082.00
764	RESET W-BEAM GUARDRAIL	LF	238.000	25.00	5950.00	22.750	5414.50	22.000	5236.00
764	REMOVE 3-CABLE GUARDRAIL & POSTS	LF	231.000	8.00	1848.00	10.170	2349.27	6.000	1386.00
900	TEMPORARY STREAM DIVERSION	EA	1.000	20000.00	20000.00	12500.00	12500.00	3000.00	3000.00
	TOTAL				7587879.00		5812117.71		6815001.8
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GLADEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

20

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-2-999(069)

COUNTY & DATE BARNES (003) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.044
BUS 94, 1 MI E OF SHEYENNE RIVER

COMPLETION TIME 10/02/26 STRUCTURE REPLACEMENT, GRADING, HOT MI

NO. 23770

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03		BIDDER GOWAN CONSTRUCTION INC OSLO, MN C.C. BOND RANK 04		BIDDER C.C.	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	1000000	1000000	498740	498740		
201	CLEARING & GRUBBING	L SUM	1.000	10000000	10000000	4775000	4775000		
202	REMOVAL OF STRUCTURE	EA	1.000	30000000	30000000	12250000	12250000		
202	REMOVAL OF BITUMINOUS SURFACING	SY	1140.000	6850	7809000	1940	2211600		
202	REMOVAL OF RIPRAP - LOOSE ROCK	CY	18.000	56750	1021500	5000	90000		
203	COMMON EXCAVATION-TYPE A	CY	223.000	2500	557500	1475	328925		
203	TOPSOIL	CY	194.000	700	135800	775	150350		
210	BOX CULVERT EXCAVATION	EA	1.000	78220000	78220000	27000000	27000000		
210	FOUNDATION FILL	CY	282.000	8000	2256000	5500	1551000		
210	BOX CULVERT FOUNDATION AGGREGATE	CY	97.000	15000	1455000	7600	737200		
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	13285000	13285000	7000000	7000000		
216	WATER	M GAL	21.000	3500	73500	3800	79800		
251	SEEDING CLASS II	ACRE	4.10	1000000	41000	1100000	45100		
253	HYDRAULIC MULCH	ACRE	4.20	2200000	92400	2420000	101640		
255	ECB TYPE 3	SY	994.000	300	298200	330	328020		
256	RIPRAP GRADE II	CY	99.000	10100	999900	9595	949905		
260	SILT FENCE SUPPORTED	LF	21.000	1000	21000	1100	23100		
260	REMOVE SILT FENCE SUPPORTED	LF	21.000	100	2100	110	2310		
261	FIBER ROLLS 12IN	LF	833.000	300	249900	330	274890		
261	REMOVE FIBER ROLLS 12IN	LF	409.000	100	40900	110	44990		
262	FLOTATION SILT CURTAIN	LF	80.000	2000	160000	2200	176000		
262	REMOVE FLOTATION SILT CURTAIN	LF	80.000	100	8000	110	8800		
302	AGGREGATE BASE COURSE CL 5	TON	581.000	4500	2614500	2810	1632610		
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	437.000	20000	8740000	22200	9701400		
606	DBL 5FT X 5FT PRECAST RCB CULVERT	LF	82.000	17000000	1394000000	2034000	166788000		
606	DBL 5FT X 5FT PRECAST RCB END SECTION	EA	2.000	26000000	52000000	41690000	83380000		
702	MOBILIZATION	L SUM	1.000	69380000	69380000	158615000	158615000		
704	FLAGGING	MHR	40.000	7145	285800	9200	368000		
704	TRAFFIC CONTROL SIGNS	UNIT	1098.000	241	264618	265	290970		
704	TYPE III BARRICADE	EA	8.000	9293	74344	10222	81776		
704	STACKABLE VERTICAL PANELS	EA	47.000	1210	56870	1331	62557		
706	AGGREGATE LABORATORY	EA	1.000	10000000	10000000	17875000	17875000		
709	GEOSYNTHETIC MATERIAL TYPE G	SY	155.000	1000	155000	330	51150		
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	146.000	1000	146000	360	52560		
752	TEMPORARY FENCE	LF	234.000	388	90792	425	99450		
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	2.10	12500000	2625000	13750000	2887500		
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	1.10	12500000	13750000	13750000	15125000		
762	PVMT MK PAINTED 4IN LINE	LF	519.000	50	25950	55	28545		
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	238.000	446	106148	491	116858		
764	RESET 3-CABLE GUARDRAIL	LF	231.000	2348	542388	2583	596673		
764	RESET W-BEAM GUARDRAIL	LF	238.000	2274	541212	2501	595238		
764	REMOVE 3-CABLE GUARDRAIL & POSTS	LF	231.000	1017	234927	1119	258489		
900	TEMPORARY STREAM DIVERSION	EA	1.000	75000000	75000000	8000000	8000000		
	TOTAL				69381299		70546946		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GLADEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

21

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-5-085(086)012

COUNTY & DATE BOWMAN (011) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.240
US 85, 4 MI S OF JCT US 12

COMPLETION TIME 10/17/26 STRUCTURE REPLACEMENT

NO. 23772

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER YOUNG GUN CONSTRUCTION LLC LUDLOW, SD C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER SWINGEN CONSTRUCTION CO GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	36000.000	36000.00	36900.000	36900.00	10000.000	10000.00
202	REMOVAL OF STRUCTURE	L SUM	1.000	50000.000	50000.00	175000.000	175000.00	180000.000	180000.00
202	REMOVAL OF PAVEMENT	TON	354.000	20.000	7080.00	36.900	13062.60	16.000	5664.00
202	REMOVE EXISTING FENCE	LF	1630.000	3.000	4890.00	2.000	3260.00	2.000	3260.00
202	REMOVAL OF TEMPORARY BYPASS	EA	1.000	35000.000	35000.00	30000.000	30000.00	60000.000	60000.00
203	COMMON EXCAVATION-TYPE B	CY	93.000	15.000	1395.00	12.300	1143.90	27.000	2511.00
203	TOPSOIL	CY	2854.000	6.000	17124.00	15.000	42810.00	12.000	34248.00
203	BORROW-EXCAVATION	CY	9249.000	20.000	184980.00	20.000	184980.00	16.000	147984.00
210	CLASS 1 EXCAVATION	L SUM	1.000	250000.000	250000.00	230000.000	230000.00	300000.000	300000.00
210	CLASS 2 EXCAVATION	L SUM	1.000	300000.000	300000.00	370000.000	370000.00	300000.000	300000.00
210	CHANNEL EXCAVATION	L SUM	1.000	600000.000	600000.00	470000.000	470000.00	700000.000	700000.00
210	FOUNDATION PREPARATION	EA	1.000	1000000.000	1000000.00	520000.000	520000.00	2800000.000	2800000.00
216	WATER	M GAL	195.000	35.000	6825.00	35.000	6825.00	10.000	1950.00
230	RESHAPING CONNECTION	EA	1.000	4000.000	4000.00	12000.000	12000.00	10000.000	10000.00
251	SEEDING CLASS II	ACRE	4.500	650.000	2925.00	338.250	1522.13	578.000	2601.00
251	TEMPORARY COVER CROP	ACRE	3.600	200.000	720.00	338.250	1217.70	52.500	189.00
253	SOIL STABILIZER	ACRE	3.600	600.000	2160.00	707.250	2546.10	577.500	2079.00
253	HYDRAULIC MULCH	ACRE	4.400	3000.000	13200.00	2337.000	10282.80	2890.000	12716.00
255	ECB TYPE 2	SY	516.000	6.000	3096.00	2.150	1109.40	5.000	2580.00
255	TRM TYPE 1	SY	128.000	10.000	1280.00	10.000	1280.00	10.500	1344.00
256	RIPRAP GRADE II	CY	1405.000	170.000	238850.00	254.000	356870.00	200.000	281000.00
256	REMOVE AND REPLACE RIPRAP	CY	129.000	150.000	19350.00	18.450	2380.05	69.000	8901.00
260	SILT FENCE	LF	1248.000	3.000	3744.00	2.000	2496.00	3.750	4680.00
260	REMOVE SILT FENCE	LF	1248.000	1.250	1560.00	9.000	11232.00	.500	624.00
261	FIBER ROLLS 12IN	LF	4035.000	3.000	12105.00	2.000	8070.00	3.000	12105.00
261	REMOVE FIBER ROLLS 12IN	LF	1027.000	.500	513.50	5.000	5135.00	2.000	2054.00
262	FLOTATION SILT CURTAIN	LF	60.000	30.000	1800.00	25.250	1515.00	16.000	960.00
262	REMOVE FLOTATION SILT CURTAIN	LF	60.000	3.000	180.00	5.000	300.00	2.000	120.00
302	SALVAGED BASE COURSE	CY	240.000	45.000	10800.00	18.450	4428.00	8.500	2040.00
302	AGGREGATE BASE COURSE CL 5	TON	969.000	40.000	38760.00	37.000	35853.00	36.000	34884.00
302	AGGREGATE BASE COURSE CL 13	TON	2854.000	45.000	128430.00	42.000	119868.00	40.000	114160.00
302	CLEAN ROCK	TON	792.000	80.000	63360.00	46.000	36432.00	55.000	43560.00
306	FULL DEPTH RECLAMATION	SY	2823.000	15.000	42345.00	12.300	34722.90	7.000	19761.00
401	TACK COAT	GAL	409.000	4.000	1636.00	6.150	2515.35	5.000	2045.00
401	PRIME COAT	GAL	612.000	6.000	3672.00	8.750	5355.00	6.000	3672.00
411	MILLING PAVEMENT SURFACE	SY	2140.000	10.000	21400.00	23.680	50675.20	15.500	33170.00
430	SUPERPAVE FAA 45	TON	1246.000	75.000	93450.00	335.480	418008.08	8.000	9968.00
430	CORED SAMPLE	EA	19.000	100.000	1900.00	795.810	15120.39	158.000	3002.00
430	PG 58H-34 ASPHALT CEMENT	TON	74.000	800.000	59200.00	1110.380	82168.12	814.000	60236.00
602	BRIDGE SUBSTRUCTURE CONCRETE	CY	200.400	2100.000	420840.00	750.000	150300.00	2300.000	460920.00
602	BRIDGE DECK CONCRETE	CY	225.400	1300.000	293020.00	750.000	169050.00	2000.000	450800.00
602	BRIDGE BARRIER CONCRETE	CY	45.200	3000.000	135600.00	750.000	33900.00	3000.000	135600.00
602	CONCRETE BRIDGE APPROACH SLAB	SY	191.200	700.000	133840.00	121.160	23165.79	530.000	101336.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	612.000	12.000	7344.00	4.750	2907.00	16.000	9792.00
604	PRESTRESSED BOX BEAM-21IN	LF	825.000	550.000	453750.00	500.000	412500.00	400.000	330000.00
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	65164.000	3.750	244365.00	3.250	211783.00	9.000	586476.00
616	STRUCTURAL STEEL	LBS	1016.000	5.000	5080.00	15.000	15240.00	15.000	15240.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: YOUNG GUN CONSTRUCTION LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

22

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-5-085(086)012

COUNTY & DATE BOWMAN (011) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.240
US 85, 4 MI S OF JCT US 12

COMPLETION TIME 10/17/26 STRUCTURE REPLACEMENT

NO. 23772

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER YOUNG GUN CONSTRUCTION LLC LUDLOW, SD C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER SWINGEN CONSTRUCTION CO GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
622	STEEL PILING HP 10 X 42	LF	360.000	65.000	23400.00	225.000	81000.00	100.000	36000.00
622	STEEL PILING HP 14 X 73	LF	540.000	90.000	48600.00	125.000	67500.00	120.000	64800.00
622	DYNAMIC PILE TEST	EA	4.000	8000.000	32000.00	11685.000	46740.00	5000.000	20000.00
702	MOBILIZATION	L SUM	1.000	450000.000	450000.00	395000.000	395000.00	552000.000	552000.00
704	FLAGGING	MHR	300.000	50.000	15000.00	5.000	1500.00	55.000	16500.00
704	TRAFFIC CONTROL SIGNS	UNIT	1674.000	2.500	4185.00	5.000	8370.00	2.000	3348.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	1000.000	2000.00	1479.000	2958.00	1050.000	2100.00
704	TYPE III BARRICADE	EA	8.000	110.000	880.00	370.000	2960.00	262.500	2100.00
704	DELINEATOR DRUMS	EA	31.000	25.000	775.00	65.500	2030.50	42.000	1302.00
704	TUBULAR MARKERS	EA	12.000	10.000	120.00	53.500	642.00	11.000	132.00
704	VERTICAL PANELS-BACK TO BACK	EA	73.000	25.000	1825.00	56.000	4088.00	42.000	3066.00
704	OBLITERATION OF PAVEMENT MARKING	SF	1349.000	3.000	4047.00	3.400	4586.60	2.000	2698.00
706	FIELD OFFICE	EA	1.000	25000.000	25000.00	10000.000	10000.00	16000.000	16000.00
706	AGGREGATE LABORATORY	EA	1.000	15000.000	15000.00	10000.000	10000.00	10000.000	10000.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	12300.000	12300.00	10000.000	10000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	4500.000	4500.00	12300.000	12300.00	10000.000	10000.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	1815.000	7.000	12705.00	2.000	3630.00	5.000	9075.00
709	GEOSYNTHETIC MATERIAL TYPE S1	SY	435.000	4.500	1957.50	2.000	870.00	6.000	2610.00
714	PIPE CONDUIT 24IN-APPROACH	LF	290.000	125.000	36250.00	200.000	58000.00	90.000	26100.00
714	PIPE CONDUIT ARCH 66IN X 51IN-APPROACH	LF	380.000	500.000	190000.00	300.000	114000.00	242.000	91960.00
720	RIGHT OF WAY MARKERS	EA	3.000	250.000	750.00	123.000	369.00	945.000	2835.00
720	IRON PIN R/W MONUMENTS	EA	3.000	100.000	300.00	1107.000	3321.00	945.000	2835.00
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	52.000	150.000	7800.00	100.000	5200.00	300.000	15600.00
752	FENCE WOVEN WIRE	LF	1530.000	15.000	22950.00	4.500	6885.00	7.000	10710.00
752	TEMPORARY FENCE	LF	2036.000	4.000	8144.00	3.300	6718.80	5.000	10180.00
752	CORNER ASSEMBLY-WOOD POST	EA	5.000	900.000	4500.00	1339.000	6695.00	790.000	3950.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	.466	4000.000	1864.00	26500.000	12349.00	9000.000	4194.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	.233	4500.000	1048.50	42000.000	9786.00	9000.000	2097.00
762	SHORT TERM 6IN LINE-TYPE R	LF	452.000	3.000	1356.00	7.250	3277.00	6.000	2712.00
762	PVMT MK PAINTED 6IN LINE	LF	4684.000	.300	1405.20	4.000	18736.00	.500	2342.00
764	W-BEAM GUARDRAIL	LF	333.000	50.000	16650.00	124.570	41481.81	65.000	21645.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000	3200.000	12800.00	8840.630	35362.52	3276.000	13104.00
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	433.000	6.000	2598.00	38.390	16622.87	5.000	2165.00
764	REMOVE END TREATMENT & TRANSITION	EA	4.000	300.000	1200.00	3305.630	13222.52	263.000	1052.00
900	TEMPORARY STREAM DIVERSION	EA	1.000	150000.000	150000.00	18800.000	18800.00	1000.000	1000.00
930	BRIDGE BENCH MARKS	SET	1.000	10000.000	10000.00	5000.000	5000.00	21000.000	21000.00
930	ELASTOMERIC BEARING PAD	SF	68.000	150.000	10200.00	100.000	6800.00	117.000	7956.00
930	CONCRETE SLEEPER SLAB	EA	2.000	20000.000	40000.00	5000.000	10000.00	14500.000	29000.00
930	POLYURETHANE FOAM JOINT SEAL	LF	82.000	150.000	12300.00	42.000	3444.00	180.000	14760.00
930	ABUTMENT UNDERDRAIN SYSTEM	EA	2.000	35000.000	70000.00	15000.000	30000.00	22000.000	44000.00
	TOTAL				4271679.70		398747.513		470716.000
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: YOUNG GUN CONSTRUCTION LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

23

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-5-085(086)012

COUNTY & DATE BOWMAN (011) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.240
US 85, 4 MI S OF JCT US 12

COMPLETION TIME 10/17/26 STRUCTURE REPLACEMENT

NO. 23772

BIDDER INDUSTRIAL BUILDERS INC
FARGO, ND
C.C. BOND RANK 03

BIDDER
C.C.

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	30000.000	30000.00				
202	REMOVAL OF STRUCTURE	L SUM	1.000	400000.000	400000.00				
202	REMOVAL OF PAVEMENT	TON	354.000	20.000	7080.00				
202	REMOVE EXISTING FENCE	LF	1630.000	3.000	4890.00				
202	REMOVAL OF TEMPORARY BYPASS	EA	1.000	100000.000	100000.00				
203	COMMON EXCAVATION-TYPE B	CY	93.000	28.000	2604.00				
203	TOPSOIL	CY	2854.000	11.000	31394.00				
203	BORROW-EXCAVATION	CY	9249.000	16.000	147984.00				
210	CLASS 1 EXCAVATION	L SUM	1.000	35000.000	35000.00				
210	CLASS 2 EXCAVATION	L SUM	1.000	44000.000	44000.00				
210	CHANNEL EXCAVATION	L SUM	1.000	100000.000	100000.00				
210	FOUNDATION PREPARATION	EA	1.000	500000.000	500000.00				
216	WATER	M GAL	195.000	11.000	2145.00				
230	RESHAPING CONNECTION	EA	1.000	30000.000	30000.00				
251	SEEDING CLASS II	ACRE	4.500	600.000	2700.00				
251	TEMPORARY COVER CROP	ACRE	3.600	55.000	198.00				
253	SOIL STABILIZER	ACRE	3.600	600.000	2160.00				
253	HYDRAULIC MULCH	ACRE	4.400	2900.000	12760.00				
255	ECB TYPE 2	SY	516.000	4.750	2451.00				
255	TRM TYPE 1	SY	128.000	11.000	1408.00				
256	RIPRAP GRADE II	CY	1405.000	208.000	292240.00				
256	REMOVE AND REPLACE RIPRAP	CY	129.000	70.000	9030.00				
260	SILT FENCE	LF	1248.000	4.000	4992.00				
260	REMOVE SILT FENCE	LF	1248.000	.500	624.00				
261	FIBER ROLLS 12IN	LF	4035.000	3.500	14122.50				
261	REMOVE FIBER ROLLS 12IN	LF	1027.000	.500	513.50				
262	FLOTATION SILT CURTAIN	LF	60.000	16.000	960.00				
262	REMOVE FLOTATION SILT CURTAIN	LF	60.000	2.000	120.00				
302	SALVAGED BASE COURSE	CY	240.000	9.000	2160.00				
302	AGGREGATE BASE COURSE CL 5	TON	969.000	36.000	34884.00				
302	AGGREGATE BASE COURSE CL 13	TON	2854.000	40.000	114160.00				
302	CLEAN ROCK	TON	792.000	55.000	43560.00				
306	FULL DEPTH RECLAMATION	SY	2823.000	8.000	22584.00				
401	TACK COAT	GAL	409.000	5.250	2147.25				
401	PRIME COAT	GAL	612.000	7.350	4498.20				
411	MILLING PAVEMENT SURFACE	SY	2140.000	10.000	21400.00				
430	SUPERPAVE FAA 45	TON	1246.000	278.000	346388.00				
430	CORED SAMPLE	EA	19.000	158.000	3002.00				
430	PG 58H-34 ASPHALT CEMENT	TON	74.000	815.000	60310.00				
602	BRIDGE SUBSTRUCTURE CONCRETE	CY	200.400	2300.000	460920.00				
602	BRIDGE DECK CONCRETE	CY	225.400	2200.000	495880.00				
602	BRIDGE BARRIER CONCRETE	CY	45.200	1950.000	88140.00				
602	CONCRETE BRIDGE APPROACH SLAB	SY	191.200	900.000	172080.00				
602	PENETRATING WATER REPELLENT TREATMENT	SY	612.000	10.000	6120.00				
604	PRESTRESSED BOX BEAM-21IN	LF	825.000	540.000	445500.00				
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	65164.000	6.000	390984.00				
616	STRUCTURAL STEEL	LBS	1016.000	12.000	12192.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: YOUNG GUN CONSTRUCTION LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

24

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-5-085(086)012

COUNTY & DATE BOWMAN (011) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.240
US 85, 4 MI S OF JCT US 12

COMPLETION TIME 10/17/26 STRUCTURE REPLACEMENT

NO. 23772

BIDDER INDUSTRIAL BUILDERS INC
FARGO, ND
C.C. BOND RANK 03

BIDDER
C.C.

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
622	STEEL PILING HP 10 X 42	LF	360.000	70.000	25200.00				
622	STEEL PILING HP 14 X 73	LF	540.000	110.000	59400.00				
622	DYNAMIC PILE TEST	EA	4.000	26000.000	104000.00				
702	MOBILIZATION	L SUM	1.000	664000.000	664000.00				
704	FLAGGING	MHR	300.000	65.000	19500.00				
704	TRAFFIC CONTROL SIGNS	UNIT	1674.000	4.350	7281.90				
704	PORTABLE RUMBLE STRIPS	EA	2.000	1050.000	2100.00				
704	TYPE III BARRICADE	EA	8.000	265.000	2120.00				
704	DELINEATOR DRUMS	EA	31.000	80.000	2480.00				
704	TUBULAR MARKERS	EA	12.000	11.000	132.00				
704	VERTICAL PANELS-BACK TO BACK	EA	73.000	42.000	3066.00				
704	OBLITERATION OF PAVEMENT MARKING	SF	1349.000	2.650	3574.85				
706	FIELD OFFICE	EA	1.000	100000.000	100000.00				
706	AGGREGATE LABORATORY	EA	1.000	12000.000	12000.00				
706	BITUMINOUS LABORATORY	EA	1.000	10500.000	10500.00				
706	CONTRACTOR'S LABORATORY	EA	1.000	10500.000	10500.00				
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	1815.000	5.000	9075.00				
709	GEOSYNTHETIC MATERIAL TYPE S1	SY	435.000	6.000	2610.00				
714	PIPE CONDUIT 24IN-APPROACH	LF	290.000	100.000	29000.00				
714	PIPE CONDUIT ARCH 66IN X 51IN-APPROACH	LF	380.000	250.000	95000.00				
720	RIGHT OF WAY MARKERS	EA	3.000	265.000	795.00				
720	IRON PIN R/W MONUMENTS	EA	3.000	950.000	2850.00				
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	52.000	180.000	9360.00				
752	FENCE WOVEN WIRE	LF	1530.000	6.850	10480.50				
752	TEMPORARY FENCE	LF	2036.000	4.750	9671.00				
752	CORNER ASSEMBLY-WOOD POST	EA	5.000	800.000	4000.00				
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	.466	8900.000	4147.40				
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	.233	8900.000	2073.70				
762	SHORT TERM 6IN LINE-TYPE R	LF	452.000	5.250	2373.00				
762	PVMT MK PAINTED 6IN LINE	LF	4684.000	.550	2576.20				
764	W-BEAM GUARDRAIL	LF	333.000	64.000	21312.00				
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000	3280.000	13120.00				
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	433.000	5.250	2273.25				
764	REMOVE END TREATMENT & TRANSITION	EA	4.000	265.000	1060.00				
900	TEMPORARY STREAM DIVERSION	EA	1.000	100000.000	100000.00				
930	BRIDGE BENCH MARKS	SET	1.000	3800.000	3800.00				
930	ELASTOMERIC BEARING PAD	SF	68.000	110.000	7480.00				
930	CONCRETE SLEEPER SLAB	EA	2.000	24000.000	48000.00				
930	POLYURETHANE FOAM JOINT SEAL	LF	82.000	100.000	8200.00				
930	ABUTMENT UNDERDRAIN SYSTEM	EA	2.000	24000.000	48000.00				
	TOTAL				596939.25				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: YOUNG GUN CONSTRUCTION LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

25

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRC-BRJ-3400(051)

NO. 23962

COUNTY & DATE PEMBINA (067) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.052

3 MI W OF HENSEL, ND

COMPLETION TIME 08/29/26 STRUCTURE REMOVAL & REPLACEMENT, BITUM

	BIDDER ENGINEERS ESTIMATE	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN	BIDDER GOWAN CONSTRUCTION INC OSLO, MN
	C.C. CHECK RANK 00	C.C. BOND RANK 01	C.C. BOND RANK 02

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	7000.000	7000.00	6000.000	6000.00	5625.000	5625.00
202	REMOVAL OF STRUCTURE	L SUM	1.000	25000.000	25000.00	13850.000	13850.00	11800.000	11800.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	633.000	10.000	6330.00	10.000	6330.00	20.650	13071.45
202	REMOVE EXISTING FENCE	LF	125.000	3.000	375.00	3.000	375.00	1.800	225.00
203	COMMON EXCAVATION-TYPE B	CY	245.000	30.000	7350.00	18.000	4410.00	7.850	1923.25
203	TOPSOIL	CY	81.000	15.000	1215.00	25.000	2025.00	12.750	1032.75
203	COMMON EXCAVATION-WASTE	CY	240.000	10.000	2400.00	14.000	3360.00	10.750	2580.00
210	BOX CULVERT EXCAVATION	EA	1.000	20000.000	20000.00	12500.000	12500.00	20000.000	20000.00
210	FOUNDATION FILL	CY	1524.000	50.000	76200.00	42.000	64008.00	39.700	60502.80
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	15000.000	15000.00	9500.000	9500.00	6000.000	6000.00
216	WATER	M GAL	48.000	30.000	1440.00	10.000	480.00	14.000	672.00
251	SEEDING CLASS II	ACRE	28.0	5000.000	1400.00	3500.000	980.00	5350.000	1498.00
251	TEMPORARY COVER CROP	ACRE	8.0	5000.000	400.00	500.000	40.00	71.500	5.72
253	STRAW MULCH	ACRE	36.0	5000.000	1800.00	5000.000	1800.00	3165.000	1139.40
256	RIPRAP GRADE II	CY	128.000	100.000	12800.00	70.000	8960.00	81.950	10489.60
260	SILT FENCE SUPPORTED	LF	50.000	5.000	250.00	8.000	400.00	7.900	395.00
260	REMOVE SILT FENCE SUPPORTED	LF	50.000	1.500	75.00	3.000	150.00	1.650	82.50
261	FIBER ROLLS 12IN	LF	1215.000	5.000	6075.00	3.450	4191.75	3.800	4617.00
261	REMOVE FIBER ROLLS 12IN	LF	520.000	3.000	1560.00	.360	187.20	.650	338.00
262	FLOTATION SILT CURTAIN	LF	75.000	20.000	1500.00	15.000	1125.00	20.500	1537.50
262	REMOVE FLOTATION SILT CURTAIN	LF	75.000	3.000	225.00	2.200	165.00	3.550	266.25
302	AGGREGATE BASE COURSE CL 5	TON	611.000	25.000	15275.00	21.150	12922.65	16.300	9959.30
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	177.000	300.000	53100.00	195.000	34515.00	214.000	37878.00
606	DBL 16FT X 8FT PRECAST RCB CULVERT	LF	72.000	3800.000	273600.00	4185.000	301320.00	4800.000	345600.00
606	DBL 16FT X 8FT PRECAST RCB END SECTION	EA	2.000	40000.000	80000.00	58500.000	117000.00	67000.000	134000.00
702	MOBILIZATION	L SUM	1.000	70000.000	70000.00	75000.000	75000.00	133000.000	133000.00
704	TRAFFIC CONTROL SIGNS	UNIT	209.000	3.000	627.00	2.000	418.00	3.250	679.25
704	TYPE III BARRICADE	EA	8.000	100.000	800.00	105.000	840.00	94.000	752.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	457.000	5.000	2285.00	5.000	2285.00	2.300	1051.10
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	191.000	5.000	955.00	6.500	1241.50	2.450	467.95
752	FENCE BARBED WIRE 3 STRAND	LF	168.000	10.000	1680.00	5.000	840.00	6.100	1024.80
752	CORNER ASSEMBLY BARBED WIRE	EA	4.000	900.000	3600.00	785.000	3140.00	1080.000	4320.00
754	OBJECT MARKERS - TYPE III	EA	4.000	2000.000	8000.00	218.000	872.00	189.000	756.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	69.000	10.000	690.00	.550	37.95	.550	37.95
762	PVMT MK PAINTED 4IN LINE	LF	619.000	2.000	1238.00	.550	340.45	.550	340.45
900	TEMPORARY STREAM DIVERSION	EA	1.000	15000.000	15000.00	7500.000	7500.00	5000.000	5000.00
900	WETLAND MITIGATION SITE 1	ACRE	79	63000.000	4977.00	63000.000	4977.00	63000.000	4977.00
	TOTAL				720222.00		704086.50		823645.02
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GLADEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

26

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRC-BRJ-3400(051)

COUNTY & DATE PEMBINA (067) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.052

3 MI W OF HENSEL, ND

COMPLETION TIME 08/29/26 STRUCTURE REMOVAL & REPLACEMENT, BITUM

NO. 23962

BIDDER: MIDWEST CONTRACTING LLC

MARSHALL, MN

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	7000.000	7000.00				
202	REMOVAL OF STRUCTURE	L SUM	1.000	14500.000	14500.00				
202	REMOVAL OF BITUMINOUS SURFACING	SY	633.000	14.000	8862.00				
202	REMOVE EXISTING FENCE	LF	125.000	3.000	375.00				
203	COMMON EXCAVATION-TYPE B	CY	245.000	15.000	3675.00				
203	TOPSOIL	CY	81.000	12.000	972.00				
203	COMMON EXCAVATION-WASTE	CY	240.000	20.000	4800.00				
210	BOX CULVERT EXCAVATION	EA	1.000	16500.000	16500.00				
210	FOUNDATION FILL	CY	1524.000	68.000	103632.00				
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	18500.000	18500.00				
216	WATER	M GAL	48.000	25.000	1200.00				
251	SEEDING CLASS II	ACRE	280	5000.000	14000.00				
251	TEMPORARY COVER CROP	ACRE	80	65.000	5.20				
253	STRAW MULCH	ACRE	360	3000.000	10800.00				
256	RIPRAP GRADE II	CY	128.000	140.000	17920.00				
260	SILT FENCE SUPPORTED	LF	50.000	8.000	400.00				
260	REMOVE SILT FENCE SUPPORTED	LF	50.000	1.500	75.00				
261	FIBER ROLLS 12IN	LF	1215.000	4.000	4860.00				
261	REMOVE FIBER ROLLS 12IN	LF	520.000	.600	312.00				
262	FLOTATION SILT CURTAIN	LF	75.000	19.000	1425.00				
262	REMOVE FLOTATION SILT CURTAIN	LF	75.000	4.000	300.00				
302	AGGREGATE BASE COURSE CL 5	TON	611.000	45.000	27495.00				
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	177.000	195.000	34515.00				
606	DBL 16FT X 8FT PRECAST RCB CULVERT	LF	72.000	6850.000	493200.00				
606	DBL 16FT X 8FT PRECAST RCB END SECTION	EA	2.000	78500.000	157000.00				
702	MOBILIZATION	L SUM	1.000	88500.000	88500.00				
704	TRAFFIC CONTROL SIGNS	UNIT	209.000	2.000	418.00				
704	TYPE III BARRICADE	EA	8.000	105.000	840.00				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	457.000	6.000	2742.00				
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	191.000	6.000	1146.00				
752	FENCE BARBED WIRE 3 STRAND	LF	168.000	15.000	2520.00				
752	CORNER ASSEMBLY BARBED WIRE	EA	4.000	625.000	2500.00				
754	OBJECT MARKERS - TYPE III	EA	4.000	225.000	900.00				
762	SHORT TERM 4IN LINE-TYPE NR	LF	69.000	1.000	69.00				
762	PVMT MK PAINTED 4IN LINE	LF	619.000	1.000	619.00				
900	TEMPORARY STREAM DIVERSION	EA	1.000	25000.000	25000.00				
900	WETLAND MITIGATION SITE 1	ACRE	79	63000.000	4977.00				
	TOTAL				1050234.20				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GLADEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

27

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-4-083(157)181

COUNTY & DATE WARD (101) FEB 27, 2026 09:30AM

LENGTH & TYPE 15.674

US 83, S OF JCT ND 23 N TO MINOT - SB

COMPLETION TIME 10/17/26 MILL AND OVERLAY

NO. 24102

	BIDDER	BIDDER	BIDDER
	ENGINEERS ESTIMATE	CENTRAL SPECIALTIES INC	KNIFE RIVER MATERIALS
		ALEXANDRIA, MN	BEMIDJI, MN
	C.C. CHECK RANK 00	C.C. BOND RANK 01	C.C. BOND RANK 02

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	22700000	22700000	8500000	8500000	13500000	13500000
109	E-TICKETING	L SUM	1.000	5435650	5435650	1.000	1.00	10000000	10000000
230	SHOULDER PREPARATION	MILE	31.348	559000	17523553	670000	21003116	250000	7837000
302	AGGREGATE SURFACE COURSE CL 13	TON	80000	38350	3068000	45000	3600000	100000	8000000
401	TACK COAT	GAL	37977000	2950	112032150	2780	105576060	2500	94942500
411	MILLING PAVEMENT SURFACE	TON	41189000	14110	581176790	15950	656964550	11000	453079000
430	RAP - SUPERPAVE FAA 45	TON	39583000	62800	2485812400	38780	1535028740	50000	1979150000
430	CORED SAMPLE	EA	264000	30550	8065200	10000	2640000	15000	3960000
430	PG 58H-34 ASPHALT CEMENT	TON	17810000	614200	10938902000	580000	10329800000	575000	10240750000
702	MOBILIZATION	L SUM	1.000	223585990	223585990	260000000	260000000	112500000	112500000
704	FLAGGING	MHR	316000	53620	16943920	30000	9480000	55000	17380000
704	TRAFFIC CONTROL SIGNS	UNIT	4218000	2450	10334100	2000	8436000	1250	5272500
704	PORTABLE RUMBLE STRIPS	EA	6000	704400	4226400	500000	3000000	850000	5100000
704	TYPE III BARRICADE	EA	6000	133500	801000	200000	1200000	100000	600000
704	DELINEATOR DRUMS	EA	228000	25400	5791200	20000	4560000	20000	4560000
704	TUBULAR MARKERS	EA	795000	5600	4452000	5000	3975000	3000	2385000
704	SEQUENCING ARROW PANEL-TYPE C	EA	2000	1223200	2446400	1000000	2000000	975000	1950000
706	BITUMINOUS LABORATORY	EA	1.000	4713800	4713800	10000000	10000000	3500000	3500000
706	CONTRACTOR'S LABORATORY	EA	1.000	5160100	5160100	5000000	5000000	3500000	3500000
760	RUMBLE STRIPS - INTERSECTION	SET	2.000	4586250	9172500	3721000	7442000	3721000	7442000
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	29.868	1094750	32697999	835000	24939378	1050000	31361400
762	PVMT MK PAINTED-MESSAGE	SF	1466000	5340	7828440	5050	7403300	5050	7403300
762	SHORT TERM 6IN LINE-TYPE NR	LF	66029000	250	16507250	210	13866090	210	13866090
762	PVMT MK PAINTED 6IN LINE	LF	202976000	180	36535680	179	36332704	180	36535680
762	PVMT MK PAINTED 8IN LINE	LF	671000	730	489830	1450	972950	1450	972950
762	PVMT MK PAINTED 12IN LINE	LF	9335000	660	6161100	420	3920700	420	3920700
762	PVMT MK PAINTED 24IN LINE	LF	60000	7570	454200	9840	590400	9840	590400
	TOTAL				471800582		376941243		385338352
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

28

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-4-083(157)181

COUNTY & DATE WARD (101) FEB 27, 2026 09:30AM

LENGTH & TYPE 15.674

US 83, S OF JCT ND 23 N TO MINOT - SB

COMPLETION TIME 10/17/26 MILL AND OVERLAY

NO. 24102

	BIDDER	BIDDER	BIDDER
	MAYO CONSTRUCTION COMPANY INC	ANDERSON WESTERN INC	
	CAVALIER, ND	BISMARCK, ND	
C.C.	BOND RANK 03	C.C. BOND RANK 04	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	13029.000	13029.00	20000.000	20000.00		
109	E-TICKETING	L SUM	1.000	2750.000	2750.00	4000.000	4000.00		
230	SHOULDER PREPARATION	MILE	31.348	327.000	10250.80	300.000	9404.40		
302	AGGREGATE SURFACE COURSE CL 13	TON	80.000	44.360	3548.80	43.920	3513.60		
401	TACK COAT	GAL	37977.000	1.510	57345.27	2.890	109753.53		
411	MILLING PAVEMENT SURFACE	TON	41189.000	16.930	697329.77	22.850	941168.65		
430	RAP - SUPERPAVE FAA 45	TON	39583.000	42.830	1695339.89	40.830	1616173.89		
430	CORED SAMPLE	EA	264.000	65.000	17160.00	35.000	9240.00		
430	PG 58H-34 ASPHALT CEMENT	TON	1781.000	568.000	1011608.00	608.770	1084219.37		
702	MOBILIZATION	L SUM	1.000	205500.000	205500.00	160000.000	160000.00		
704	FLAGGING	MHR	316.000	72.000	22752.00	55.000	17380.00		
704	TRAFFIC CONTROL SIGNS	UNIT	4218.000	2.150	9068.70	1.250	5272.50		
704	PORTABLE RUMBLE STRIPS	EA	6.000	540.000	3240.00	850.000	5100.00		
704	TYPE III BARRICADE	EA	6.000	215.000	1290.00	100.000	600.00		
704	DELINEATOR DRUMS	EA	228.000	20.000	4560.00	20.000	4560.00		
704	TUBULAR MARKERS	EA	795.000	3.000	2385.00	3.000	2385.00		
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1477.000	2954.00	975.000	1950.00		
706	BITUMINOUS LABORATORY	EA	1.000	4500.000	4500.00	7500.000	7500.00		
706	CONTRACTOR'S LABORATORY	EA	1.000	4500.000	4500.00	7500.000	7500.00		
760	RUMBLE STRIPS - INTERSECTION	SET	2.000	4010.000	8020.00	3721.000	7442.00		
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	29.868	1050.000	31361.40	1050.000	31361.40		
762	PVMT MK PAINTED-MESSAGE	SF	1466.000	5.050	7403.30	5.050	7403.30		
762	SHORT TERM 6IN LINE-TYPE NR	LF	66029.000	.220	14526.38	.210	13866.09		
762	PVMT MK PAINTED 6IN LINE	LF	202976.000	.190	38565.44	.179	36332.70		
762	PVMT MK PAINTED 8IN LINE	LF	671.000	1.560	1046.76	1.450	972.95		
762	PVMT MK PAINTED 12IN LINE	LF	9335.000	.450	4200.75	.420	3920.70		
762	PVMT MK PAINTED 24IN LINE	LF	60.000	9.840	590.40	9.840	590.40		
	TOTAL				38748256.66		41116104.48		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

29

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 9

ABSTRACT OF BIDS RECEIVED

PROJECT NO. UGP-1-988(052)

NO. 24136

COUNTY & DATE MORTON (059) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.360 MANDAN 1ST ST, 5TH AVE & 4TH AVE

COMPLETION TIME 10/23/26 GRADING, AGGREGATE BASE, PCC PAVEMENT,

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER SITEWORX EXCAVATION & DEVELOPMENT COMPAN BISMARCK, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER REEDE CONSTRUCTION INC ABERDEEN, SD C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	375000.00	375000.00	80000.00	80000.00	243000.00	243000.00
201	REMOVAL OF TREES 10IN	EA	6.000	1000.00	6000.00	450.00	2700.00	472.50	2835.00
201	REMOVAL OF TREES 18IN	EA	1.000	1250.00	1250.00	1500.00	1500.00	1575.00	1575.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	9074.000	26.000	235924.00	20.000	181480.00	15.750	142915.50
202	REMOVAL OF CURB & GUTTER	LF	2697.000	12.000	32364.00	15.000	40455.00	12.500	33712.50
202	REMOVAL OF BITUMINOUS SURFACING	SY	5013.000	15.000	75195.00	10.000	50130.00	7.350	36845.55
202	REMOVAL OF SEWER PIPE	LF	2455.000	30.000	73650.00	45.000	110475.00	42.000	103110.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	2091.000	30.000	62730.00	40.000	83640.00	42.000	87822.00
202	REMOVAL OF MANHOLES	EA	6.000	1200.00	7200.00	3700.00	22200.00	3885.00	23310.00
202	REMOVAL OF INLETS	EA	8.000	1000.00	8000.00	2400.00	19200.00	2520.00	20160.00
202	REMOVAL OF CATCH BASIN	EA	10.000	1000.00	10000.00	1800.00	18000.00	1890.00	18900.00
203	COMMON EXCAVATION-TYPE A	CY	1238.000	15.000	18570.00	10.000	12380.00	10.500	12999.00
203	TOPSOIL	CY	311.000	35.000	10885.00	32.000	9952.00	33.600	10449.60
203	TOPSOIL-IMPORTED	CY	48.000	40.000	1920.00	105.000	5040.00	110.000	5280.00
203	BORROW-EXCAVATION	CY	442.000	45.000	19890.00	37.000	16354.00	39.000	17238.00
216	WATER	M GAL	173.000	45.000	7785.00	40.000	6920.00	42.000	7266.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	17.800	3000.00	53400.00	1000.00	17800.00	1050.00	18690.00
251	SEEDING CLASS II	ACRE	.450	10000.00	4500.00	21440.00	9648.00	11970.00	5386.50
253	HYDRAULIC MULCH	ACRE	.900	8000.00	7200.00	2440.00	2196.00	8245.00	7420.50
302	AGGREGATE BASE COURSE CL 5	CY	3406.000	65.000	221390.00	73.000	248638.00	76.000	258856.00
550	8IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	8198.000	120.000	983760.00	108.100	886203.80	110.000	901780.00
550	NON-REINF CONCRETE PVMT CL AE-DOWELED-COLORED	SY	375.000	175.000	65625.00	208.050	78018.75	120.000	45000.00
702	MOBILIZATION	L SUM	1.000	500000.000	500000.00	230000.000	230000.00	366000.000	366000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1081.000	2.500	2702.50	2.000	2162.00	3.700	3999.70
704	TYPE III BARRICADE	EA	21.000	200.000	4200.00	100.000	2100.00	105.000	2205.00
704	SIDEWALK BARRICADE	EA	8.000	100.000	800.00	85.000	680.00	73.500	588.00
704	PEDESTRIAN WALKWAY	LF	2151.000	16.000	34416.00	10.000	21510.00	31.000	66681.00
704	DELINEATOR DRUMS	EA	30.000	100.000	3000.00	30.000	900.00	31.500	945.00
704	TUBULAR MARKERS	EA	19.000	100.000	1900.00	15.000	285.00	8.400	159.60
704	OBLITERATION OF PAVEMENT MARKING	SF	254.000	6.000	1524.00	5.000	1270.00	5.800	1473.20
704	TEMPORARY CURB RAMP	EA	12.000	450.000	5400.00	500.000	6000.00	550.000	6600.00
708	INLET PROTECTION-SPECIAL	EA	19.000	200.000	3800.00	227.400	4320.60	325.000	6175.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	19.000	55.000	1045.00	156.000	2964.00	58.000	1102.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	10107.000	4.000	40428.00	4.500	45481.50	4.750	48008.25
710	TEMPORARY BYPASS-SITE I	EA	1.000	5000.00	5000.00	5000.00	5000.00	4200.00	4200.00
710	TEMPORARY BYPASS-SITE II	EA	1.000	40000.00	40000.00	5000.00	5000.00	4200.00	4200.00
714	PIPE CONC REINF 15IN CL III-STORM DRAIN	LF	836.000	115.000	96140.00	135.000	112860.00	142.000	118712.00
714	PIPE CONC REINF 18IN CL III-STORM DRAIN	LF	199.000	125.000	24875.00	135.000	26865.00	142.000	28258.00
714	PIPE CONC REINF 24IN CL III-STORM DRAIN	LF	251.000	140.000	35140.00	150.000	37650.00	157.500	39532.50
714	PIPE CONC REINF 30IN CL III-STORM DRAIN	LF	741.000	170.000	125970.00	160.000	118560.00	168.000	124488.00
714	PIPE PVC 8IN	LF	46.000	90.000	4140.00	80.000	3680.00	84.000	3864.00
714	STORM SEWER CLEANOUT	LF	1.000	1500.00	1500.00	2000.00	2000.00	1575.00	1575.00
722	MANHOLE 48IN	EA	2.000	12000.00	24000.00	12000.00	24000.00	10500.00	21000.00
722	MANHOLE 60IN	EA	5.000	16000.00	80000.00	14000.00	70000.00	13912.500	69562.50
722	MANHOLE SANITARY	EA	1.000	12000.00	12000.00	13500.00	13500.00	13335.00	13335.00
722	MANHOLE REPAIR	EA	2.000	3800.00	7600.00	5000.00	10000.00	3990.00	7980.00
722	INLET-TYPE 2	EA	3.000	7500.00	22500.00	10000.00	30000.00	8295.00	24885.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: SITEWORX EXCAVATION & DEVELOPMENT COMPAN

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

30

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 9

ABSTRACT OF BIDS RECEIVED

PROJECT NO. UGP-1-988(052)

COUNTY & DATE MORTON (059) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.360

COMPLETION TIME 10/23/26 MANDAN 1ST ST, 5TH AVE & 4TH AVE GRADING, AGGREGATE BASE, PCC PAVEMENT,

NO. 24136

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER SITEWORX EXCAVATION & DEVELOPMENT COMPAN BISMARCK, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER REEDE CONSTRUCTION INC ABERDEEN, SD C.C. BOND RANK 02 BID PRICE	AMOUNT
722	INLET-TYPE 2 DOUBLE	EA	9.000	10000.000	90000.00	12000.000	108000.00	10500.000	94500.00
722	INLET MOUNTABLE CURB-TYPE B	EA	4.000	7500.000	30000.00	6700.000	26800.00	7035.000	28140.00
722	ADJUST MANHOLE	EA	2.000	3100.000	6200.00	5500.000	11000.00	4725.000	9450.00
724	REMOVE GATE VALVE & BOX	EA	7.000	1000.000	7000.00	3500.000	24500.00	2625.000	18375.00
724	GATE VALVE & BOX 4IN	EA	6.000	5500.000	33000.00	4000.000	24000.00	3360.000	20160.00
724	GATE VALVE & BOX 6IN	EA	11.000	6000.000	66000.00	4500.000	49500.00	3990.000	43890.00
724	GATE VALVE & BOX 8IN	EA	8.000	7500.000	60000.00	4500.000	36000.00	4725.000	37800.00
724	GATE VALVE & BOX 12IN	EA	5.000	9000.000	45000.00	6550.000	32750.00	6900.000	34500.00
724	8IN HYDRANT	EA	3.000	16000.000	48000.00	17500.000	52500.00	12810.000	38430.00
724	REMOVE HYDRANT	EA	2.000	2000.000	4000.00	5000.000	10000.00	3675.000	7350.00
724	WATER SERVICE LINE 1IN	LF	651.000	80.000	52080.00	100.000	65100.00	100.000	65100.00
724	WATER SERVICE LINE 2IN	LF	107.000	90.000	9630.00	140.000	14980.00	136.500	14605.50
724	WATER SERVICE LINE 4IN	LF	189.000	140.000	26460.00	150.000	28350.00	121.000	22869.00
724	WATER SERVICE LINE 6IN	LF	413.000	180.000	74340.00	160.000	66080.00	142.000	58646.00
724	TEMPORARY WATER SERVICE	L SUM	1.000	50000.000	50000.00	80000.000	80000.00	84000.000	84000.00
724	WATERMAIN 8IN PVC	LF	1101.000	200.000	220200.00	90.000	99090.00	94.500	104044.50
724	WATERMAIN 12IN PVC	LF	865.000	220.000	190300.00	140.000	121100.00	147.000	127155.00
724	CURB STOP & BOX 1IN	EA	15.000	1700.000	25500.00	1500.000	22500.00	1575.000	23625.00
724	CURB STOP & BOX 2IN	EA	11.000	1900.000	20900.00	1900.000	20900.00	1995.000	21945.00
724	CONNECTION TO EXISTING MAIN	EA	11.000	5500.000	60500.00	8500.000	93500.00	8925.000	98175.00
724	WATER SERVICE CONNECTION 1IN	EA	16.000	2250.000	36000.00	470.000	7520.00	493.500	7896.00
724	WATER SERVICE CONNECTION 2IN	EA	11.000	3750.000	41250.00	830.000	9130.00	871.500	9586.50
724	WATER SERVICE CONNECTION 2 1/2IN	EA	1.000	4000.000	4000.00	3750.000	3750.00	3937.500	3937.50
724	WATER LINE CONNECTION 4IN	EA	1.000	4250.000	4250.00	1800.000	1800.00	1890.000	1890.00
724	WATER LINE CONNECTION 6IN	EA	2.000	4500.000	9000.00	2400.000	4800.00	2520.000	5040.00
724	SPRINKLER RELOCATION	L SUM	1.000	8000.000	8000.00	8300.000	8300.00	19320.000	19320.00
724	8IN SANITARY SEWER PIPE	LF	13.000	90.000	1170.00	320.000	4160.00	336.000	4368.00
724	12IN SANITARY SEWER PIPE	LF	80.000	155.000	12400.00	228.000	18240.00	150.000	12000.00
724	6IN SEWER SERVICE PIPE	LF	79.000	100.000	7900.00	120.000	9480.00	126.000	9954.00
724	ABANDON WATER MAIN/SERVICE LINE	LF	1829.000	22.000	40238.00	18.500	33836.50	19.500	35665.50
724	REMOVE GATE VALVE BOX	EA	7.000	300.000	2100.00	800.000	5600.00	840.000	5880.00
724	REMOVE CURB BOX RISER	EA	30.000	1000.000	30000.00	500.000	15000.00	525.000	15750.00
724	SANITARY SEWER CLEANOUT	EA	2.000	2300.000	4600.00	1200.000	2400.00	1260.000	2520.00
744	POLYSTYRENE INSULATION BOARD	BD FT	5664.000	11.000	62304.00	4.250	24072.00	4.500	25488.00
748	CURB & GUTTER-TYPE I	LF	3642.000	50.000	182100.00	44.000	160248.00	40.500	147501.00
748	CURB-TYPE I	LF	185.000	150.000	27750.00	83.700	15484.50	52.000	9620.00
748	CURB	LF	133.000	150.000	19950.00	71.560	9517.48	39.000	5187.00
748	VALLEY GUTTER 36IN	SY	315.000	140.000	44100.00	150.400	47376.00	128.000	40320.00
750	SIDEWALK CONCRETE 4IN	SY	2717.000	90.000	244530.00	84.720	230184.24	85.000	230945.00
750	SIDEWALK CONCRETE 6IN	SY	542.000	100.000	54200.00	131.690	71375.98	92.000	49864.00
750	SIDEWALK TRENCH DRAIN	EA	4.000	5000.000	20000.00	12619.110	50476.44	2170.000	8680.00
750	STEPS CONCRETE	L SUM	1.000	15000.000	15000.00	15513.590	15513.59	28800.000	28800.00
750	DRIVEWAY CONCRETE 6IN REINFORCED	SY	673.000	140.000	94220.00	112.330	75598.09	120.000	80760.00
750	DRIVEWAY CONCRETE 8IN REINFORCED	SY	305.000	160.000	48800.00	128.630	39232.15	130.000	39650.00
750	DETECTABLE WARNING PANELS	SF	348.000	60.000	20880.00	54.270	18885.96	46.000	16008.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	119.000	30.000	3570.00	27.000	3213.00	24.000	2856.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	85.000	30.000	2550.00	27.000	2295.00	23.000	1955.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: SITEWORX EXCAVATION & DEVELOPMENT COMPAN

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

31

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. UGP-1-988(052)

COUNTY & DATE MORTON (059) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.360

COMPLETION TIME 10/23/26 MANDAN 1ST ST, 5TH AVE & 4TH AVE GRADING, AGGREGATE BASE, PCC PAVEMENT,

NO. 24136

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER SITEWORX EXCAVATION & DEVELOPMENT COMPAN BISMARCK, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER REEDE CONSTRUCTION INC ABERDEEN, SD C.C. BOND RANK 02 BID PRICE	AMOUNT
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	386.000	21.500	8299.00	20.000	7720.00	21.000	8106.00
762	PVMT MK PAINTED-MESSAGE	SF	60.000	20.000	1200.00	20.000	1200.00	21.000	1260.00
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	3372.000	15.000	50580.00	6.000	20232.00	6.300	21243.60
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	922.000	20.000	18440.00	18.000	16596.00	19.000	17518.00
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	116.000	60.000	6960.00	75.000	8700.00	79.000	9164.00
762	PVMT MK PAINTED 4IN LINE	LF	650.000	4.000	2600.00	5.000	3250.00	5.250	3412.50
762	PVMT MK PAINTED CURB TOP & FACE	LF	80.000	11.000	880.00	5.000	400.00	5.250	420.00
766	RESET MAILBOX	EA	2.000	1000.000	2000.00	550.000	1100.00	500.000	1000.00
770	CONCRETE FOUNDATION-HIGHWAY LIGHTING	EA	23.000	1375.000	31625.00	1650.000	37950.00	1732.500	39847.50
770	PULL BOX	EA	2.000	2750.000	5500.00	1940.000	3880.00	2037.000	4074.00
770	2IN DIAMETER RIGID CONDUIT	LF	2585.000	15.000	38775.00	10.000	25850.00	10.500	27142.50
770	UNDERGROUND CONDUCTOR NO6-TYPE RHW	LF	12672.000	3.000	38016.00	2.500	31680.00	2.600	32947.20
770	UNDERGROUND CONDUCTOR NO6-TYPE THW	LF	2807.000	3.500	9824.50	2.000	5614.00	2.100	5894.70
770	LT STD 6FT MA 30FT MT HT	EA	6.000	3500.000	21000.00	3500.000	21000.00	3675.000	22050.00
770	ORNAMENTAL LT STD 12FT MT HT	EA	17.000	8000.000	136000.00	5850.000	99450.00	6142.500	104422.50
770	LED LUMINAIRE	EA	17.000	1000.000	17000.00	2150.000	36550.00	2257.500	38377.50
770	RELOCATE LUMINAIRE	EA	6.000	375.000	2250.00	80.000	480.00	84.000	504.00
770	REMOVE LIGHT STANDARD	EA	13.000	325.000	4225.00	820.000	10660.00	861.000	11193.00
770	REMOVE CONCRETE FOUNDATION	EA	13.000	1000.000	13000.00	800.000	10400.00	840.000	10920.00
770	MODIFY EXISTING FEED POINT	EA	1.000	4500.000	4500.00	3000.000	3000.00	3150.000	3150.00
970	LANDSCAPE PREPARATION	SY	89.000	25.000	2225.00	32.300	2874.70	15.500	1379.50
970	DECORATIVE CONCRETE PLANTER	EA	7.000	10000.000	70000.00	9985.000	69895.00	10220.000	71540.00
970	BENCH	EA	3.000	3500.000	10500.00	2530.000	7590.00	2650.000	7950.00
970	TRASH RECEPTACLE	EA	2.000	3200.000	6400.00	2885.000	5770.00	3030.000	6060.00
970	TREE GRATE	EA	4.000	1750.000	7000.00	2440.000	9760.00	2510.000	10040.00
970	TREES	EA	28.000	1000.000	28000.00	1085.000	30380.00	1533.000	42924.00
990	GUARD POST-PERMANENT	EA	12.000	700.000	8400.00	1352.900	16234.80	1420.000	17040.00
	TOTAL				5727990.00		5042074.08		5045161.90
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: SITEWORX EXCAVATION & DEVELOPMENT COMPAN

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 9

ABSTRACT OF BIDS RECEIVED

PROJECT NO. UGP-1-988(052)

NO. 24136

COUNTY & DATE MORTON (059) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.360 MANDAN 1ST ST, 5TH AVE & 4TH AVE

COMPLETION TIME 10/23/26 GRADING, AGGREGATE BASE, PCC PAVEMENT,

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER TI-ZACK CONCRETE LLC LE CENTER, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	19045.810	19045.81	17833.170	17833.17	16470.000	16470.00
201	REMOVAL OF TREES 10IN	EA	6.000	525.670	3154.02	800.000	4800.00	2380.000	14280.00
201	REMOVAL OF TREES 18IN	EA	1.000	841.070	841.07	2000.000	2000.00	3500.000	3500.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	9074.000	1.770	14309.98	2.310	20244.94	1.400	14813.60
202	REMOVAL OF CURB & GUTTER	LF	2697.000	12.620	34036.14	8.460	22816.62	15.700	42342.90
202	REMOVAL OF BITUMINOUS SURFACING	SY	5013.000	7.360	36895.68	9.730	48776.49	8.600	43111.80
202	REMOVAL OF SEWER PIPE	LF	2455.000	42.050	103232.75	10.100	24795.50	45.400	111457.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	2091.000	42.050	87926.55	10.100	21119.10	45.400	94931.40
202	REMOVAL OF MANHOLES	EA	6.000	3889.930	23339.58	2020.200	12121.20	4199.500	25197.00
202	REMOVAL OF INLETS	EA	8.000	2523.200	20185.60	1515.150	12121.20	2724.000	21792.00
202	REMOVAL OF CATCH BASIN	EA	10.000	1892.400	18924.00	1515.150	15151.50	2043.000	20430.00
203	COMMON EXCAVATION-TYPE A	CY	1238.000	10.510	13011.38	4.020	5449.76	1.400	17332.00
203	TOPSOIL	CY	311.000	32.000	9952.00	71.010	22084.11	82.100	25533.10
203	TOPSOIL-IMPORTED	CY	48.000	105.000	5040.00	45.870	2201.76	89.100	4276.80
203	BORROW-EXCAVATION	CY	442.000	37.000	16354.00	55.600	24575.20	51.800	22895.60
216	WATER	M GAL	173.000	40.000	6920.00	42.480	7349.04	54.600	9445.80
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	17.800	1051.330	18713.67	2576.150	45855.47	3564.200	63442.76
251	SEEDING CLASS II	ACRE	.450	21440.000	9648.00	4800.000	2160.00	21565.000	9704.25
253	HYDRAULIC MULCH	ACRE	.900	2440.000	2196.00	3600.000	3240.00	5641.000	5076.90
302	AGGREGATE BASE COURSE CL 5	CY	3406.000	7.750	26410.50	7.930	27012.98	13.430	45742.58
550	8IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	8198.000	16.270	133397.86	11.340	92989.14	15.110	123871.78
550	NON-REINF CONCRETE PVMT CL AE-DOWELED-COLORED	SY	375.000	183.020	68632.50	192.960	72360.00	195.600	73350.00
702	MOBILIZATION	L SUM	1.000	262823.720	262823.72	688512.670	688512.67	351300.000	351300.00
704	TRAFFIC CONTROL SIGNS	UNIT	1081.000	2.000	2162.00	2.000	2162.00	2.300	2486.30
704	TYPE III BARRICADE	EA	21.000	100.000	2100.00	100.000	2100.00	113.500	2383.50
704	SIDEWALK BARRICADE	EA	8.000	85.000	680.00	85.000	680.00	96.500	772.00
704	PEDESTRIAN WALKWAY	LF	2151.000	10.000	21510.00	20.790	44719.29	14.800	31834.80
704	DELINEATOR DRUMS	EA	30.000	30.000	900.00	30.000	900.00	34.100	1023.00
704	TUBULAR MARKERS	EA	19.000	15.000	285.00	15.000	285.00	17.000	323.00
704	OBLITERATION OF PAVEMENT MARKING	SF	254.000	5.000	1270.00	5.000	1270.00	5.700	1447.80
704	TEMPORARY CURB RAMP	EA	12.000	500.000	6000.00	500.000	6000.00	567.500	6810.00
708	INLET PROTECTION-SPECIAL	EA	19.000	305.000	5795.00	220.000	4180.00	187.300	3558.70
708	REMOVE INLET PROTECTION-SPECIAL	EA	19.000	35.000	665.00	30.000	570.00	102.200	1941.80
709	GEOSYNTHETIC MATERIAL TYPE G	SY	10107.000	4.950	50029.65	5.990	60540.93	5.700	57609.90
710	TEMPORARY BYPASS-SITE I	EA	1.000	4415.370	4415.37	4040.400	4040.40	4540.000	4540.00
710	TEMPORARY BYPASS-SITE II	EA	1.000	4415.370	4415.37	4040.400	4040.40	4540.000	4540.00
714	PIPE CONC REINF 15IN CL III-STORM DRAIN	LF	836.000	149.020	124580.72	126.260	105553.36	153.200	128075.20
714	PIPE CONC REINF 18IN CL III-STORM DRAIN	LF	199.000	149.020	29654.98	141.410	28140.59	153.200	30486.80
714	PIPE CONC REINF 24IN CL III-STORM DRAIN	LF	251.000	165.580	41560.58	171.720	43101.72	170.300	42745.30
714	PIPE CONC REINF 30IN CL III-STORM DRAIN	LF	741.000	176.610	130868.01	227.270	168407.07	181.600	134565.60
714	PIPE PVC 8IN	LF	46.000	88.310	4062.26	151.520	6969.92	90.800	4176.80
714	STORM SEWER CLEANOUT	LF	1.000	4217.840	4217.84	1212.120	1212.12	1702.500	1702.50
722	MANHOLE 48IN	EA	2.000	11038.430	22076.86	8585.860	17171.72	12116.100	24232.20
722	MANHOLE 60IN	EA	5.000	14625.910	73129.55	13939.390	69696.95	15804.900	79024.50
722	MANHOLE SANITARY	EA	1.000	14018.800	14018.80	11414.140	11414.14	15180.600	15180.60
722	MANHOLE REPAIR	EA	2.000	4194.600	8389.20	6111.110	12222.22	5079.100	10158.20
722	INLET-TYPE 2	EA	3.000	8720.360	26161.08	7626.260	22878.78	9732.600	29197.80

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: SITEWORX EXCAVATION & DEVELOPMENT COMPAN

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

33

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 5 OF 9

ABSTRACT OF BIDS RECEIVED

PROJECT NO. UGP-1-988(052)

COUNTY & DATE MORTON (059) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.360

MANDAN 1ST ST, 5TH AVE & 4TH AVE

COMPLETION TIME 10/23/26 GRADING, AGGREGATE BASE, PCC PAVEMENT,

NO. 24136

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER TI-ZACK CONCRETE LLC LE CENTER, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
722	INLET-TYPE 2 DOUBLE	EA	9.000	11038.430	99345.87	11414.140	102727.26	12116.100	109044.90
722	INLET MOUNTABLE CURB-TYPE B	EA	4.000	7395.750	29583.00	10606.060	42424.24	8370.600	33482.40
722	ADJUST MANHOLE	EA	2.000	4967.290	9934.58	3434.350	6868.70	5873.600	11747.20
724	REMOVE GATE VALVE & BOX	EA	7.000	2759.610	19317.27	479.800	3358.60	2837.500	19862.50
724	GATE VALVE & BOX 4IN	EA	6.000	3532.300	21193.80	3030.300	18181.80	3830.600	22983.60
724	GATE VALVE & BOX 6IN	EA	11.000	4194.600	46140.60	3535.350	38888.85	4511.600	49627.60
724	GATE VALVE & BOX 8IN	EA	8.000	4967.290	39738.32	4646.470	37171.76	5306.100	42448.80
724	GATE VALVE & BOX 12IN	EA	5.000	7230.170	36150.85	8333.330	41666.65	7632.900	38164.50
724	8IN HYDRANT	EA	3.000	13466.880	40400.64	10656.570	31969.71	13847.000	41541.00
724	REMOVE HYDRANT	EA	2.000	3863.450	7726.90	1313.130	2626.26	3972.500	7945.00
724	WATER SERVICE LINE 1IN	LF	651.000	104.870	68270.37	60.610	39457.11	107.800	70177.80
724	WATER SERVICE LINE 2IN	LF	107.000	143.500	15354.50	65.660	7025.62	147.600	15793.20
724	WATER SERVICE LINE 4IN	LF	189.000	126.940	23991.66	106.060	20045.34	130.500	24664.50
724	WATER SERVICE LINE 6IN	LF	413.000	149.020	61545.26	116.160	47974.08	153.200	63271.60
724	TEMPORARY WATER SERVICE	L SUM	1.000	88307.400	88307.40	10101.010	10101.01	90800.000	90800.00
724	WATERMAIN 8IN PVC	LF	1101.000	99.350	109384.35	136.360	150132.36	102.200	112522.20
724	WATERMAIN 12IN PVC	LF	865.000	154.540	133677.10	196.970	170379.05	158.900	137448.50
724	CURB STOP & BOX 1IN	EA	15.000	1655.760	24836.40	1060.610	15909.15	1702.500	25537.50
724	CURB STOP & BOX 2IN	EA	11.000	2097.300	23070.30	1666.670	18333.37	2156.500	23721.50
724	CONNECTION TO EXISTING MAIN	EA	11.000	9382.660	103209.26	3030.300	33333.30	9647.500	106122.50
724	WATER SERVICE CONNECTION 1IN	EA	16.000	518.810	8300.96	1010.100	16161.60	533.500	8536.00
724	WATER SERVICE CONNECTION 2IN	EA	11.000	916.190	10078.09	1767.680	19444.48	942.100	10363.10
724	WATER SERVICE CONNECTION 2 1/2IN	EA	1.000	4139.410	4139.41	2020.200	2020.20	4256.300	4256.30
724	WATER LINE CONNECTION 4IN	EA	1.000	1986.920	1986.92	1565.660	1565.66	2043.000	2043.00
724	WATER LINE CONNECTION 6IN	EA	2.000	2649.220	5298.44	2020.200	4040.40	2724.000	5448.00
724	SPRINKLER RELOCATION	L SUM	1.000	2483.650	2483.65	15000.000	15000.00	10782.500	10782.50
724	8IN SANITARY SEWER PIPE	LF	13.000	353.230	4591.99	151.520	1969.76	363.200	4721.60
724	12IN SANITARY SEWER PIPE	LF	80.000	156.910	12552.80	227.270	18181.60	161.300	12904.00
724	6IN SEWER SERVICE PIPE	LF	79.000	132.460	10464.34	116.160	9176.64	136.200	10759.80
724	ABANDON WATER MAIN/SERVICE LINE	LF	1829.000	20.420	37348.18	18.490	33818.21	21.000	38409.00
724	REMOVE GATE VALVE BOX	EA	7.000	883.070	6181.49	454.550	3181.85	908.000	6356.00
724	REMOVE CURB BOX RISER	EA	30.000	551.920	16557.60	454.550	13636.50	567.500	17025.00
724	SANITARY SEWER CLEANOUT	EA	2.000	3886.750	7773.50	1641.420	3282.84	1362.000	2724.00
744	POLYSTYRENE INSULATION BOARD	BD FT	5664.000	4.690	26566.16	5.050	28603.20	4.800	27187.20
748	CURB & GUTTER-TYPE I	LF	3642.000	42.380	154347.96	40.190	146371.98	48.300	175908.60
748	CURB-TYPE I	LF	185.000	20.100	3718.50	80.320	14859.20	75.400	13949.00
748	CURB	LF	133.000	20.100	2673.30	78.930	10497.69	75.400	10028.20
748	VALLEY GUTTER 36IN	SY	315.000	132.020	41586.30	261.770	82457.55	173.800	54747.00
750	SIDEWALK CONCRETE 4IN	SY	2717.000	74.360	202036.12	91.360	248225.12	76.300	207307.10
750	SIDEWALK CONCRETE 6IN	SY	542.000	111.920	60660.64	194.090	105196.78	107.000	57994.00
750	SIDEWALK TRENCH DRAIN	EA	4.000	2296.130	9184.52	5357.700	21430.80	2837.500	11350.00
750	STEPS CONCRETE	L SUM	1.000	18435.570	18435.57	10771.610	10771.61	9922.200	9922.20
750	DRIVEWAY CONCRETE 6IN REINFORCED	SY	673.000	111.920	75322.16	175.310	117983.63	125.000	84125.00
750	DRIVEWAY CONCRETE 8IN REINFORCED	SY	305.000	146.260	44609.30	191.410	58380.05	137.600	41968.00
750	DETECTABLE WARNING PANELS	SF	348.000	21.000	7308.00	42.530	14800.44	44.300	15416.40
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	119.000	27.000	3213.00	27.000	3213.00	30.600	3641.40
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	85.000	27.000	2295.00	27.000	2295.00	30.600	2601.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: SITEWORX EXCAVATION & DEVELOPMENT COMPAN

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. UGP-1-988(052)

COUNTY & DATE MORTON (059) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.360

MANDAN 1ST ST, 5TH AVE & 4TH AVE

COMPLETION TIME 10/23/26 GRADING, AGGREGATE BASE, PCC PAVEMENT,

NO. 24136

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER TI-ZACK CONCRETE LLC LE CENTER, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	386.000	200.00	77200.00	200.00	77200.00	227.00	87622.00
762	PVMT MK PAINTED-MESSAGE	SF	60.000	200.00	12000.00	200.00	12000.00	227.00	13620.00
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	3372.000	6.00	20232.00	6.00	20232.00	6.80	22929.60
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	922.000	18.00	16596.00	18.00	16596.00	20.40	18808.80
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	116.000	75.00	8700.00	75.00	8700.00	85.10	9871.60
762	PVMT MK PAINTED 4IN LINE	LF	650.000	5.00	3250.00	5.00	3250.00	5.70	3705.00
762	PVMT MK PAINTED CURB TOP & FACE	LF	80.000	5.00	400.00	5.00	400.00	5.70	456.00
766	RESET MAILBOX	EA	2.000	400.00	800.00	400.00	800.00	454.00	908.00
770	CONCRETE FOUNDATION-HIGHWAY LIGHTING	EA	23.000	1379.80	31735.40	1650.00	37950.00	1872.80	43074.40
770	PULL BOX	EA	2.000	1379.81	2759.62	1940.00	3880.00	2201.90	4403.80
770	2IN DIAMETER RIGID CONDUIT	LF	2585.000	6.75	17448.75	10.00	25850.00	11.40	29469.00
770	UNDERGROUND CONDUCTOR NO6-TYPE RHW	LF	12672.000	2.40	30412.80	2.50	31680.00	2.80	35481.60
770	UNDERGROUND CONDUCTOR NO6-TYPE THW	LF	2807.000	2.40	6736.80	2.00	5614.00	2.30	6456.10
770	LT STD 6FT MA 30FT MT HT	EA	6.000	3477.10	20862.60	3500.00	21000.00	3972.50	23835.00
770	ORNAMENTAL LT STD 12FT MT HT	EA	17.000	6623.06	112592.02	5850.00	99450.00	6639.80	112876.60
770	LED LUMINAIRE	EA	17.000	2467.09	41940.53	2150.00	36550.00	2440.30	41485.10
770	RELOCATE LUMINAIRE	EA	6.000	275.96	1655.76	80.00	480.00	90.80	544.80
770	REMOVE LIGHT STANDARD	EA	13.000	1103.84	14349.92	820.00	10660.00	930.70	12099.10
770	REMOVE CONCRETE FOUNDATION	EA	13.000	2649.22	34439.86	800.00	10400.00	1475.50	19181.50
770	MODIFY EXISTING FEED POINT	EA	1.000	1655.76	1655.76	3000.00	3000.00	3405.00	3405.00
970	LANDSCAPE PREPARATION	SY	89.000	323.00	28747.00	200.00	17800.00	636.00	56604.00
970	DECORATIVE CONCRETE PLANTER	EA	7.000	8964.92	62754.44	3060.00	21420.00	5889.70	41227.90
970	BENCH	EA	3.000	2530.00	7590.00	2530.00	7590.00	2871.60	8614.80
970	TRASH RECEPTACLE	EA	2.000	2885.00	5770.00	2885.00	5770.00	3274.50	6549.00
970	TREE GRATE	EA	4.000	2440.00	9760.00	1250.00	5000.00	1447.10	5788.40
970	TREES	EA	28.000	1085.00	30380.00	875.00	24500.00	1135.00	31780.00
990	GUARD POST-PERMANENT	EA	12.000	828.03	9936.36	1352.90	16234.80	1535.50	18426.00
	TOTAL				536374943		539794315		585418471
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: SITEWORX EXCAVATION & DEVELOPMENT COMPAN

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 7 OF 9

ABSTRACT OF BIDS RECEIVED

PROJECT NO. UGP-1-988(052)

COUNTY & DATE MORTON (059) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.360

MANDAN 1ST ST, 5TH AVE & 4TH AVE

COMPLETION TIME 10/23/26 GRADING, AGGREGATE BASE, PCC PAVEMENT,

NO. 24136

BIDDER BEK CONSULTING LLC

DICKINSON, ND

C.C. BOND RANK 06

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	36650.000	36650.00				
201	REMOVAL OF TREES 10IN	EA	6.000	450.000	2700.00				
201	REMOVAL OF TREES 18IN	EA	1.000	500.000	500.00				
202	REMOVAL OF CONCRETE PAVEMENT	SY	9074.000	19.000	172406.00				
202	REMOVAL OF CURB & GUTTER	LF	2697.000	6.000	16182.00				
202	REMOVAL OF BITUMINOUS SURFACING	SY	5013.000	7.000	35091.00				
202	REMOVAL OF SEWER PIPE	LF	2455.000	11.000	27005.00				
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	2091.000	35.000	73185.00				
202	REMOVAL OF MANHOLES	EA	6.000	1050.000	6300.00				
202	REMOVAL OF INLETS	EA	8.000	1035.000	8280.00				
202	REMOVAL OF CATCH BASIN	EA	10.000	1030.000	10300.00				
203	COMMON EXCAVATION-TYPE A	CY	1238.000	17.000	21046.00				
203	TOPSOIL	CY	311.000	423.00	131553.00				
203	TOPSOIL-IMPORTED	CY	48.000	52.000	2496.00				
203	BORROW-EXCAVATION	CY	442.000	56.000	24752.00				
216	WATER	M GAL	173.000	40.000	6920.00				
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	17.800	1350.000	24030.00				
251	SEEDING CLASS II	ACRE	.450	23580.000	10611.00				
253	HYDRAULIC MULCH	ACRE	.900	2700.000	2430.00				
302	AGGREGATE BASE COURSE CL 5	CY	3406.000	150.000	510900.00				
550	8IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	8198.000	119.000	975562.00				
550	NON-REINF CONCRETE PVMT CL AE-DOWELED-COLORED	SY	375.000	230.000	86250.00				
702	MOBILIZATION	L SUM	1.000	645051.100	645051.10				
704	TRAFFIC CONTROL SIGNS	UNIT	1081.000	2.200	2378.20				
704	TYPE III BARRICADE	EA	21.000	110.000	2310.00				
704	SIDEWALK BARRICADE	EA	8.000	93.500	748.00				
704	PEDESTRIAN WALKWAY	LF	2151.000	11.000	23661.00				
704	DELINEATOR DRUMS	EA	30.000	33.000	990.00				
704	TUBULAR MARKERS	EA	19.000	16.500	313.50				
704	OBLITERATION OF PAVEMENT MARKING	SF	254.000	5.500	1397.00				
704	TEMPORARY CURB RAMP	EA	12.000	550.000	6600.00				
708	INLET PROTECTION-SPECIAL	EA	19.000	335.500	6374.50				
708	REMOVE INLET PROTECTION-SPECIAL	EA	19.000	38.500	731.50				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	10107.000	6.400	64684.80				
710	TEMPORARY BYPASS-SITE I	EA	1.000	5943.000	5943.00				
710	TEMPORARY BYPASS-SITE II	EA	1.000	6500.000	6500.00				
714	PIPE CONC REINF 15IN CL III-STORM DRAIN	LF	836.000	210.000	175560.00				
714	PIPE CONC REINF 18IN CL III-STORM DRAIN	LF	199.000	215.000	42785.00				
714	PIPE CONC REINF 24IN CL III-STORM DRAIN	LF	251.000	232.000	58232.00				
714	PIPE CONC REINF 30IN CL III-STORM DRAIN	LF	741.000	272.000	201552.00				
714	PIPE PVC 8IN	LF	46.000	218.000	10028.00				
714	STORM SEWER CLEANOUT	LF	1.000	2550.000	2550.00				
722	MANHOLE 48IN	EA	2.000	9900.000	19800.00				
722	MANHOLE 60IN	EA	5.000	14600.000	73000.00				
722	MANHOLE SANITARY	EA	1.000	12900.000	12900.00				
722	MANHOLE REPAIR	EA	2.000	12500.000	25000.00				
722	INLET-TYPE 2	EA	3.000	6900.000	20700.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: SITEWORX EXCAVATION & DEVELOPMENT COMPAN

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 8 OF 9

ABSTRACT OF BIDS RECEIVED

PROJECT NO. UGP-1-988(052)

COUNTY & DATE MORTON (059) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.360

MANDAN 1ST ST, 5TH AVE & 4TH AVE

COMPLETION TIME 10/23/26 GRADING, AGGREGATE BASE, PCC PAVEMENT,

NO. 24136

BIDDER BEK CONSULTING LLC

DICKINSON, ND

C.C. BOND RANK 06

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
722	INLET-TYPE 2 DOUBLE	EA	9.000	10600.000	95400.00				
722	INLET MOUNTABLE CURB-TYPE B	EA	4.000	7750.000	31000.00				
722	ADJUST MANHOLE	EA	2.000	3430.000	6860.00				
724	REMOVE GATE VALVE & BOX	EA	7.000	820.000	5740.00				
724	GATE VALVE & BOX 4IN	EA	6.000	3600.000	21600.00				
724	GATE VALVE & BOX 6IN	EA	11.000	3900.000	42900.00				
724	GATE VALVE & BOX 8IN	EA	8.000	5800.000	46400.00				
724	GATE VALVE & BOX 12IN	EA	5.000	8600.000	43000.00				
724	8IN HYDRANT	EA	3.000	12200.000	36600.00				
724	REMOVE HYDRANT	EA	2.000	820.000	1640.00				
724	WATER SERVICE LINE 1IN	LF	651.000	155.000	100905.00				
724	WATER SERVICE LINE 2IN	LF	107.000	160.000	17120.00				
724	WATER SERVICE LINE 4IN	LF	189.000	250.000	47250.00				
724	WATER SERVICE LINE 6IN	LF	413.000	305.000	125965.00				
724	TEMPORARY WATER SERVICE	L SUM	1.000	163500.000	163500.00				
724	WATERMAIN 8IN PVC	LF	1101.000	218.000	240018.00				
724	WATERMAIN 12IN PVC	LF	865.000	287.000	248255.00				
724	CURB STOP & BOX 1IN	EA	15.000	2300.000	34500.00				
724	CURB STOP & BOX 2IN	EA	11.000	2900.000	31900.00				
724	CONNECTION TO EXISTING MAIN	EA	11.000	7700.000	84700.00				
724	WATER SERVICE CONNECTION 1IN	EA	16.000	1430.000	22880.00				
724	WATER SERVICE CONNECTION 2IN	EA	11.000	1970.000	21670.00				
724	WATER SERVICE CONNECTION 2 1/2IN	EA	1.000	1560.000	1560.00				
724	WATER LINE CONNECTION 4IN	EA	1.000	3400.000	3400.00				
724	WATER LINE CONNECTION 6IN	EA	2.000	3800.000	7600.00				
724	SPRINKLER RELOCATION	L SUM	1.000	15400.000	15400.00				
724	8IN SANITARY SEWER PIPE	LF	13.000	440.000	5720.00				
724	12IN SANITARY SEWER PIPE	LF	80.000	300.000	24000.00				
724	6IN SEWER SERVICE PIPE	LF	79.000	280.000	22120.00				
724	ABANDON WATER MAIN/SERVICE LINE	LF	1829.000	40.000	73160.00				
724	REMOVE GATE VALVE BOX	EA	7.000	330.000	2310.00				
724	REMOVE CURB BOX RISER	EA	30.000	275.000	8250.00				
724	SANITARY SEWER CLEANOUT	EA	2.000	2500.000	5000.00				
744	POLYSTYRENE INSULATION BOARD	BD FT	5664.000	4.000	22656.00				
748	CURB & GUTTER-TYPE I	LF	3642.000	48.500	176637.00				
748	CURB-TYPE I	LF	185.000	92.000	17020.00				
748	CURB	LF	133.000	79.000	10507.00				
748	VALLEY GUTTER 36IN	SY	315.000	165.000	51975.00				
750	SIDEWALK CONCRETE 4IN	SY	2717.000	93.000	252681.00				
750	SIDEWALK CONCRETE 6IN	SY	542.000	145.000	78590.00				
750	SIDEWALK TRENCH DRAIN	EA	4.000	13900.000	55600.00				
750	STEPS CONCRETE	L SUM	1.000	17000.000	17000.00				
750	DRIVEWAY CONCRETE 6IN REINFORCED	SY	673.000	123.500	83115.50				
750	DRIVEWAY CONCRETE 8IN REINFORCED	SY	305.000	141.500	43157.50				
750	DETECTABLE WARNING PANELS	SF	348.000	60.000	20880.00				
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	119.000	30.000	3570.00				
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	85.000	30.000	2550.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: SITEWORX EXCAVATION & DEVELOPMENT COMPAN

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

37

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 9 OF 9

ABSTRACT OF BIDS RECEIVED

PROJECT NO. UGP-1-988(052)

COUNTY & DATE MORTON (059) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.360

MANDAN 1ST ST, 5TH AVE & 4TH AVE

COMPLETION TIME 10/23/26 GRADING, AGGREGATE BASE, PCC PAVEMENT,

NO. 24136

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER BEK CONSULTING LLC DICKINSON, ND C.C. BOND RANK 06 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	386.000	22.000	8492.00				
762	PVMT MK PAINTED-MESSAGE	SF	60.000	22.000	1320.00				
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	3372.000	6.600	22255.20				
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	922.000	20.000	18440.00				
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	116.000	82.500	9570.00				
762	PVMT MK PAINTED 4IN LINE	LF	650.000	5.500	3575.00				
762	PVMT MK PAINTED CURB TOP & FACE	LF	80.000	5.500	440.00				
766	RESET MAILBOX	EA	2.000	440.000	880.00				
770	CONCRETE FOUNDATION-HIGHWAY LIGHTING	EA	23.000	1815.000	41745.00				
770	PULL BOX	EA	2.000	2134.000	4268.00				
770	2IN DIAMETER RIGID CONDUIT	LF	2585.000	11.000	28435.00				
770	UNDERGROUND CONDUCTOR NO6-TYPE RHW	LF	12672.000	2.750	34848.00				
770	UNDERGROUND CONDUCTOR NO6-TYPE THW	LF	2807.000	2.200	6175.40				
770	LT STD 6FT MA 30FT MT HT	EA	6.000	3850.000	23100.00				
770	ORNAMENTAL LT STD 12FT MT HT	EA	17.000	6435.000	109395.00				
770	LED LUMINAIRE	EA	17.000	2365.000	40205.00				
770	RELOCATE LUMINAIRE	EA	6.000	88.000	528.00				
770	REMOVE LIGHT STANDARD	EA	13.000	902.000	11726.00				
770	REMOVE CONCRETE FOUNDATION	EA	13.000	880.000	11440.00				
770	MODIFY EXISTING FEED POINT	EA	1.000	3300.000	3300.00				
970	LANDSCAPE PREPARATION	SY	89.000	35.500	3159.50				
970	DECORATIVE CONCRETE PLANTER	EA	7.000	11750.000	82250.00				
970	BENCH	EA	3.000	5750.000	17250.00				
970	TRASH RECEPTACLE	EA	2.000	3200.000	6400.00				
970	TREE GRATE	EA	4.000	2700.000	10800.00				
970	TREES	EA	28.000	1200.000	33600.00				
990	GUARD POST-PERMANENT	EA	12.000	1500.000	18000.00				
	TOTAL				650240.00				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: SITEWORX EXCAVATION & DEVELOPMENT COMPAN

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

38

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-2-013(072)232

NO. 24168

COUNTY & DATE MCINTOSH (051) FEB 27, 2026 09:30AM

LENGTH & TYPE 1.163

ND 13, CITY OF WISHEK

COMPLETION TIME 11/21/26 MILL & OVERLAY, ADA RAMPS, SIDEWALK, &

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER TI-ZACK CONCRETE LLC LE CENTER, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	17500000	17500000	1200000	120000	5000000	5000000
109	E-TICKETING	L SUM	1.000	12000000	12000000	4000000	4000000	2000000	2000000
202	REMOVAL OF CONCRETE PAVEMENT	SY	1629.000	35000	5701500	44110	7185519	34000	5538600
202	REMOVAL OF CURB & GUTTER	LF	1828.000	25000	4570000	11510	2104028	13000	2376400
202	REMOVAL OF PAVEMENT	TON	10.000	30000	30000	350000	350000	105000	105000
210	FOUNDATION FILL	CY	71.000	50000	3550000	224740	1595654	125000	887500
401	TACK COAT	GAL	2803.000	2500	700750	5250	1471575	2910	815673
411	MILLING PAVEMENT SURFACE	TON	3116.000	17000	5297200	20000	6232000	45000	14022000
430	RAP - SUPERPAVE FAA 42	TON	3125.000	200000	625000000	105000	32812500	86250	26953125
430	CORED SAMPLE	EA	22.000	40000	88000	30000	66000	100000	220000
430	PG 58S-34 ASPHALT CEMENT	TON	140.100	625000	8756250	600000	8406000	600000	8406000
602	CLASS AE-3 CONCRETE	CY	25.000	2000000	50000000	750000	18750000	1500000	37500000
612	REINFORCING STEEL-GRADE 60	LBS	3125.000	3500	1093750	2000	6250000	2850	8906250
624	PEDESTRIAN RAILING	LF	64.000	350000	22400000	312400	19993600	312400	19993600
702	MOBILIZATION	L SUM	1.000	238300000	238300000	237690000	237690000	323330000	323330000
704	FLAGGING	MHR	1000.000	55000	55000000	45000	45000000	55000	55000000
704	TRAFFIC CONTROL SIGNS	UNIT	1517.000	2500	3792500	2000	3034000	2000	3034000
704	TYPE III BARRICADE	EA	2.000	75000	150000	90000	180000	90000	180000
704	SIDEWALK BARRICADE	EA	14.000	75000	1050000	65000	910000	65000	910000
704	DELINEATOR DRUMS	EA	111.000	25000	2775000	20000	2220000	20000	2220000
704	TUBULAR MARKERS	EA	162.000	6000	972000	5000	810000	5000	810000
706	BITUMINOUS LABORATORY	EA	1.000	10000000	10000000	500000	500000	7000000	7000000
706	CONTRACTOR'S LABORATORY	EA	1.000	5000000	5000000	1000	1000	5000000	5000000
720	IRON PIN R/W MONUMENTS	EA	24.000	200000	4800000	550000	13200000	150000	3600000
722	ADJUST UTILITY APPURTENANCE	EA	1.000	500000	500000	1250000	1250000	2000000	2000000
748	CURB & GUTTER-TYPE I	LF	1806.000	80000	14448000	59290	10707774	105000	18963000
748	CURB-TYPE I	LF	84.000	100000	8400000	57340	4816560	115000	9660000
750	SIDEWALK CONCRETE	SY	1535.000	120000	18420000	116340	17858190	155000	23792500
750	DRIVEWAY CONCRETE	SY	514.000	150000	77100000	136200	70006800	175000	89950000
750	DETECTABLE WARNING PANELS	SF	749.000	90000	67410000	53550	40108950	88000	65912000
752	TEMPORARY SAFETY FENCE	LF	170.000	4000	680000	2000	340000	2000	340000
754	RESET SIGN SUPPORT	EA	15.000	120000	1800000	135000	2025000	135000	2025000
762	SHORT TERM 6IN LINE-TYPE NR	LF	16708.000	350	5847800	740	12363920	740	12363920
762	SHORT TERM 24IN LINE-TYPE NR	LF	528.000	8000	4224000	6300	3326400	6300	3326400
762	PVMT MK PAINTED 6IN LINE	LF	16708.000	350	5847800	740	12363920	740	12363920
762	PVMT MK PAINTED 24IN LINE	LF	528.000	6500	3432000	6300	3326400	6300	3326400
762	PVMT MK PAINTED CURB TOP & FACE	LF	762.000	6000	4572000	3500	2667000	3500	2667000
766	RESET MAILBOX	EA	3.000	275000	825000	275000	825000	525000	1575000
770	LIGHTING SYSTEM	EA	1.000	1515815000	1515815000	1510000000	1510000000	1506525000	1506525000
772	REMOVE WOOD POLE	EA	1.000	1200000	1200000	1250000	1250000	1250000	1250000
970	DECORATIVE PLANTER	EA	35.000	1700000	59500000	2500000	87500000	2923000	102305000
	TOTAL				3400497600		299380095		331087147
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-2-013(072)232

NO. 24168

COUNTY & DATE MCINTOSH (051) FEB 27, 2026 09:30AM

LENGTH & TYPE 1.163

ND 13, CITY OF WISHEK

COMPLETION TIME 11/21/26 MILL & OVERLAY, ADA RAMPS, SIDEWALK, &

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: BITUMINOUS PAVING IN C ORTONVILLE, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER: BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER: EDLING ELECTRIC INC BISMARCK, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10000.000	10000.00	11976.000	11976.00	23000.000	23000.00
109	E-TICKETING	L SUM	1.000	5000.000	5000.00	4000.000	4000.00	4500.000	4500.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	1629.000	40.000	65160.00	32.500	52942.50	33.300	54245.70
202	REMOVAL OF CURB & GUTTER	LF	1828.000	15.000	27420.00	12.000	21936.00	12.000	21936.00
202	REMOVAL OF PAVEMENT	TON	10.000	125.000	1250.00	145.000	1450.00	145.000	1450.00
210	FOUNDATION FILL	CY	71.000	135.000	9585.00	145.000	10295.00	145.000	10295.00
401	TACK COAT	GAL	2803.000	3.500	9810.50	5.250	14715.75	5.800	16257.40
411	MILLING PAVEMENT SURFACE	TON	3116.000	20.000	62320.00	30.000	93480.00	33.500	104386.00
430	RAP - SUPERPAVE FAA 42	TON	3125.000	84.000	262500.00	105.000	328125.00	120.000	375000.00
430	CORED SAMPLE	EA	22.000	100.000	2200.00	30.000	660.00	35.000	770.00
430	PG 58S-34 ASPHALT CEMENT	TON	140.100	650.000	91065.00	600.000	84060.00	675.000	94567.50
602	CLASS AE-3 CONCRETE	CY	25.000	1700.000	42500.00	750.000	18750.00	770.000	19250.00
612	REINFORCING STEEL-GRADE 60	LBS	3125.000	4.000	12500.00	4.500	14062.50	4.600	14375.00
624	PEDESTRIAN RAILING	LF	64.000	350.000	22400.00	345.000	22080.00	350.000	22400.00
702	MOBILIZATION	L SUM	1.000	275000.000	275000.00	381793.250	381793.25	260000.000	260000.00
704	FLAGGING	MHR	1000.000	55.000	55000.00	60.000	60000.00	67.000	67000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1517.000	3.000	4551.00	2.000	3034.00	2.600	3944.20
704	TYPE III BARRICADE	EA	2.000	100.000	200.00	100.000	200.00	140.000	280.00
704	SIDEWALK BARRICADE	EA	14.000	75.000	1050.00	70.000	980.00	72.000	1008.00
704	DELINEATOR DRUMS	EA	111.000	30.000	3330.00	22.000	2442.00	22.000	2442.00
704	TUBULAR MARKERS	EA	162.000	10.000	1620.00	5.500	891.00	5.600	907.20
706	BITUMINOUS LABORATORY	EA	1.000	10000.000	10000.00	500.000	500.00	4500.000	4500.00
706	CONTRACTOR'S LABORATORY	EA	1.000	10000.000	10000.00	1.000	1.00	3000.000	3000.00
720	IRON PIN R/W MONUMENTS	EA	24.000	120.000	2880.00	165.000	3960.00	115.000	2760.00
722	ADJUST UTILITY APPURTENANCE	EA	1.000	1000.000	1000.00	1400.000	1400.00	1415.000	1415.00
748	CURB & GUTTER-TYPE I	LF	1806.000	105.000	189630.00	68.500	123711.00	70.000	126420.00
748	CURB-TYPE I	LF	84.000	125.000	10500.00	95.000	7980.00	95.000	7980.00
750	SIDEWALK CONCRETE	SY	1535.000	165.000	253275.00	124.000	190340.00	125.000	191875.00
750	DRIVEWAY CONCRETE	SY	514.000	190.000	97660.00	127.000	65278.00	125.000	64250.00
750	DETECTABLE WARNING PANELS	SF	749.000	88.000	65912.00	59.000	44191.00	60.000	44940.00
752	TEMPORARY SAFETY FENCE	LF	170.000	3.000	510.00	2.250	382.50	3.500	595.00
754	RESET SIGN SUPPORT	EA	15.000	150.000	2250.00	150.000	2250.00	165.000	2475.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	16708.000	1.000	16708.00	.800	13366.40	.850	14201.80
762	SHORT TERM 24IN LINE-TYPE NR	LF	528.000	7.000	3696.00	7.000	3696.00	8.000	4224.00
762	PVMT MK PAINTED 6IN LINE	LF	16708.000	1.000	16708.00	.800	13366.40	.850	14201.80
762	PVMT MK PAINTED 24IN LINE	LF	528.000	7.000	3696.00	7.000	3696.00	8.000	4224.00
762	PVMT MK PAINTED CURB TOP & FACE	LF	762.000	4.000	3048.00	3.850	2933.70	5.000	3810.00
766	RESET MAILBOX	EA	3.000	550.000	1650.00	575.000	1725.00	600.000	1800.00
770	LIGHTING SYSTEM	EA	1.000	1600000.000	1600000.00	1660000.000	1660000.00	1818000.000	1818000.00
772	REMOVE WOOD POLE	EA	1.000	1400.000	1400.00	1350.000	1350.00	4000.000	4000.00
970	DECORATIVE PLANTER	EA	35.000	3300.000	115500.00	3200.000	112000.00	3150.000	110250.00
	TOTAL				3370484.50		3380000.00		3522935.60
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

40

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-2-013(072)232

NO. 24168

COUNTY & DATE MCINTOSH (051) FEB 27, 2026 09:30AM

LENGTH & TYPE 1.163

ND 13, CITY OF WISHEK

COMPLETION TIME 11/21/26 MILL & OVERLAY, ADA RAMPS, SIDEWALK, &

	BIDDER	BIDDER	BIDDER
	MARK SAND & GRAVEL COMPANY	PEC SOLUTIONS OF THE DAKOTAS LLC	STRATA CORPORATION
	FERGUS FALLS, MN	FARGO, ND	GRAND FORKS, ND
	C.C. BOND RANK 06	C.C. BOND RANK 07	C.C. BOND RANK 08

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	1000.00	1000.00	3000.00	3000.00	1360.00	1360.00
109	E-TICKETING	L SUM	1.000	5000.00	5000.00	4400.00	4400.00	12000.00	12000.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	1629.000	34.00	55386.00	32.68	53235.72	51.99	84691.71
202	REMOVAL OF CURB & GUTTER	LF	1828.000	13.00	23764.00	11.87	21698.36	20.60	37656.80
202	REMOVAL OF PAVEMENT	TON	10.000	105.00	1050.00	143.02	1430.20	170.77	1707.70
210	FOUNDATION FILL	CY	71.000	125.00	8875.00	143.30	10174.30	489.98	34788.58
401	TACK COAT	GAL	2803.000	5.00	14015.00	5.78	16201.34	3.81	10679.43
411	MILLING PAVEMENT SURFACE	TON	3116.000	27.70	86313.20	33.00	102828.00	11.73	36550.68
430	RAP - SUPERPAVE FAA 42	TON	3125.000	118.65	370781.25	115.50	360937.50	147.18	459937.50
430	CORED SAMPLE	EA	22.000	200.00	4400.00	33.00	726.00	81.57	1794.54
430	PG 58S-34 ASPHALT CEMENT	TON	140.100	600.00	84060.00	660.00	92466.00	701.74	98313.77
602	CLASS AE-3 CONCRETE	CY	25.000	1500.00	37500.00	756.80	18920.00	2417.24	60431.00
612	REINFORCING STEEL-GRADE 60	LBS	3125.000	4.90	15312.50	4.53	14156.25	2.57	8031.25
624	PEDESTRIAN RAILING	LF	64.000	312.40	19993.60	250.00	16000.00	312.40	19993.60
702	MOBILIZATION	L SUM	1.000	605000.00	605000.00	425000.00	425000.00	374600.00	374600.00
704	FLAGGING	MHR	1000.000	1.00	1000.00	82.50	82500.00	87.59	87590.00
704	TRAFFIC CONTROL SIGNS	UNIT	1517.000	2.00	3034.00	1.65	2503.05	2.00	3034.00
704	TYPE III BARRICADE	EA	2.000	90.00	180.00	165.00	330.00	90.00	180.00
704	SIDEWALK BARRICADE	EA	14.000	65.00	910.00	71.50	1001.00	65.00	910.00
704	DELINEATOR DRUMS	EA	111.000	20.00	2220.00	16.50	1831.50	20.00	2220.00
704	TUBULAR MARKERS	EA	162.000	5.00	810.00	6.60	1069.20	5.00	810.00
706	BITUMINOUS LABORATORY	EA	1.000	15000.00	15000.00	550.00	550.00	6858.62	6858.62
706	CONTRACTOR'S LABORATORY	EA	1.000	15000.00	15000.00	1.10	1.10	6858.62	6858.62
720	IRON PIN R/W MONUMENTS	EA	24.000	150.00	3600.00	275.00	6600.00	150.00	3600.00
722	ADJUST UTILITY APPURTENANCE	EA	1.000	3000.00	3000.00	1388.90	1388.90	505.44	505.44
748	CURB & GUTTER-TYPE I	LF	1806.000	105.00	189630.00	68.40	123602.64	107.33	193837.98
748	CURB-TYPE I	LF	84.000	115.00	9660.00	95.16	7993.44	60.11	5049.24
750	SIDEWALK CONCRETE	SY	1535.000	155.00	237925.00	123.92	190217.20	186.51	286292.85
750	DRIVEWAY CONCRETE	SY	514.000	175.00	89950.00	126.57	65056.98	153.57	78934.98
750	DETECTABLE WARNING PANELS	SF	749.000	88.00	65912.00	58.91	44123.59	54.87	41097.63
752	TEMPORARY SAFETY FENCE	LF	170.000	2.00	340.00	4.25	722.50	2.00	340.00
754	RESET SIGN SUPPORT	EA	15.000	135.00	2025.00	225.00	3382.50	135.00	2025.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	16708.000	.74	12363.92	.81	13533.48	.74	12363.92
762	SHORT TERM 24IN LINE-TYPE NR	LF	528.000	6.30	3326.40	6.93	3659.04	6.30	3326.40
762	PVMT MK PAINTED 6IN LINE	LF	16708.000	.74	12363.92	.81	13533.48	.74	12363.92
762	PVMT MK PAINTED 24IN LINE	LF	528.000	6.30	3326.40	6.93	3659.04	6.30	3326.40
762	PVMT MK PAINTED CURB TOP & FACE	LF	762.000	3.50	2667.00	3.85	2933.70	3.50	2667.00
766	RESET MAILBOX	EA	3.000	525.00	1575.00	302.50	907.50	525.00	1575.00
770	LIGHTING SYSTEM	EA	1.000	1860000.00	1860000.00	1975000.00	1975000.00	1976022.75	1976022.75
772	REMOVE WOOD POLE	EA	1.000	1000.00	1000.00	3500.00	3500.00	991.98	991.98
970	DECORATIVE PLANTER	EA	35.000	2923.00	102305.00	3215.30	112535.50	2923.00	102305.00
	TOTAL				3971574.19		3974309.10		4089863.29
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

41

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-8-010(049)002
H-8-010(044)000

COUNTY & DATE CASS (017) FEB 27, 2026 09:30AM

LENGTH & TYPE 11.317

ND 10, CASSELTON TO KINDRED INTERCHANGE

COMPLETION TIME 08/15/26 SEAL COAT

NO. 24291

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: BITUMINOUS PAVING INC ORTONVILLE, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	5600.000	5600.00	1740.000	1740.00	1000.000	1000.00
420	SEAL COAT	SY	164936.000	2.140	352963.04	1.858	306451.09	1.800	296884.80
702	MOBILIZATION	L SUM	1.000	24923.930	24923.93	13840.000	13840.00	25000.000	25000.00
704	TRAFFIC CONTROL SIGNS	UNIT	2762.000	2.240	6186.88	1.000	2762.00	2.000	5524.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	865.000	3460.00	1.000	4.00	10.000	40.00
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	22949.000	.150	3442.35	.140	3212.86	.170	3901.33
762	PVMT MK PAINTED 6IN LINE	LF	145963.000	.310	45248.53	.140	20434.82	.140	20434.82
762	PVMT MK PAINTED 24IN LINE	LF	107.000	6.840	731.88	10.000	1070.00	10.000	1070.00
	TOTAL				44255661		34951477		35385495
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-8-010(049)002
H-8-010(044)000

COUNTY & DATE CASS (017) FEB 27, 2026 09:30AM

LENGTH & TYPE 11.317

ND 10, CASSELTON TO KINDRED INTERCHANGE

COMPLETION TIME 08/15/26 SEAL COAT

NO. 24291

	BIDDER	BIDDER	BIDDER
	ASPHALT SURFACE TECHNOLOGIES CORPORATION	ASPHALT PRESERVATION CO INC DBA APC INC	
	SAINT CLOUD, MN	DETROIT LAKES, MN	
	C.C. BOND RANK 03	C.C. BOND RANK 04	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	1000.000	1000.00	2100.000	2100.00		
420	SEAL COAT	SY	164936.000	1.880	310079.68	1.920	316771.12		
702	MOBILIZATION	L SUM	1.000	300000.000	300000.00	313000.000	313000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	2762.000	1.000	2762.00	1.100	3038.20		
704	PORTABLE RUMBLE STRIPS	EA	4.000	710.000	2840.00	775.000	3100.00		
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	22949.000	.150	3442.35	.160	3671.84		
762	PVMT MK PAINTED 6IN LINE	LF	145963.000	.150	21894.45	.130	18975.19		
762	PVMT MK PAINTED 24IN LINE	LF	107.000	10.500	1123.50	5.990	640.93		
	TOTAL				373141.98		379503.28		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

43

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-6-297(015)002

COUNTY & DATE GRAND FORKS (035) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.537

ND 297, 5TH AVE S TO KITTSON - G FORKS

COMPLETION TIME 09/15/26 CPR, GRINDING, ADA IMPROVEMENTS, MILL

NO. 24333

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER TI-ZACK CONCRETE LLC LE CENTER, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER REEDE CONSTRUCTION INC ABERDEEN, SD C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	126000.00	126000.00	126000.00	126000.00	100000.00	100000.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	664.000	24.000	15936.00	26.610	17669.04	70.000	46480.00
202	REMOVAL OF CURB & GUTTER	LF	590.000	10.500	6195.00	11.980	7068.20	30.000	17700.00
202	REMOVAL OF SLOPE PROTECTION	SY	57.000	20.000	1140.00	37.200	2120.40	130.000	7410.00
252	SOD	SY	551.000	25.000	13775.00	5.250	2892.75	47.250	26034.75
302	AGGREGATE BASE COURSE CL 5	TON	409.000	30.000	12270.00	75.090	30711.81	60.000	24540.00
401	TACK COAT	GAL	392.000	2.660	1042.72	4.200	1646.40	2.100	823.20
411	MILLING PAVEMENT SURFACE	SY	5217.000	1.750	9129.75	4.730	24676.41	7.300	38084.10
420	SEAL COAT	SY	5217.000	4.000	20868.00	3.210	16746.57	7.200	37562.40
430	RAP - SUPERPAVE FAA 45	TON	580.000	60.000	34800.00	124.430	72169.40	96.000	55680.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	18.000	200.000	3600.00	512.400	9223.20	289.000	5202.00
430	CORED SAMPLE	EA	5.000	30.000	150.00	117.600	588.00	115.500	577.50
430	PG 58H-34 ASPHALT CEMENT	TON	31.000	745.000	23095.00	924.000	28644.00	504.000	15624.00
550	9IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	254.000	255.000	64770.00	169.070	42943.78	150.000	38100.00
570	PCC PAVEMENT GRINDING	SY	15800.000	4.050	63990.00	4.140	65412.00	6.700	105860.00
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	1919.000	33.380	64056.22	10.940	20993.86	13.000	24947.00
570	9IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	3394.000	255.050	865639.70	232.080	787679.52	211.000	716134.00
570	SPALL REPAIR-PARTIAL DEPTH	SF	3130.000	71.260	223043.80	65.890	206235.70	70.000	219100.00
702	MOBILIZATION	L SUM	1.000	100000.000	100000.00	193280.640	193280.64	174000.000	174000.00
704	FLAGGING	MHR	624.000	55.000	34320.00	31.500	19656.00	65.000	40560.00
704	TRAFFIC CONTROL SIGNS	UNIT	2670.000	2.000	5340.00	2.630	7022.10	2.600	6942.00
704	TYPE I BARRICADE	EA	40.000	45.000	1800.00	26.250	1050.00	26.250	1050.00
704	TYPE III BARRICADE	EA	42.000	100.000	4200.00	94.500	3969.00	95.000	3990.00
704	SIDEWALK BARRICADE	EA	6.000	60.000	360.00	26.250	157.50	26.000	156.00
704	PEDESTRIAN CHANNELIZATION	LF	250.000	7.750	1937.50	7.610	1902.50	7.600	1900.00
704	DELINEATOR DRUMS	EA	290.000	22.400	6496.00	26.250	7612.50	26.000	7540.00
704	TUBULAR MARKERS	EA	10.000	5.000	50.00	10.500	105.00	10.500	105.00
704	FLEXIBLE DELINEATORS	EA	160.000	8.000	1280.00	35.700	5712.00	36.000	5760.00
704	STACKABLE VERTICAL PANELS	EA	80.000	25.000	2000.00	21.000	1680.00	21.000	1680.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1000.000	2000.00	1050.000	2100.00	1050.000	2100.00
704	OBLITERATION OF PAVEMENT MARKING	SF	569.000	5.000	2845.00	2.890	1644.41	3.000	1707.00
704	TEMPORARY CURB RAMP	EA	4.000	400.000	1600.00	315.000	1260.00	315.000	1260.00
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	3.000	4500.000	13500.00	2808.750	8426.25	2800.000	8400.00
706	AGGREGATE LABORATORY	EA	1.000	5000.000	5000.00	10500.000	10500.00	19000.000	19000.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	2625.000	2625.00	6405.000	6405.00
708	INLET PROTECTION-SPECIAL	EA	31.000	400.000	12400.00	10.500	325.50	262.000	8122.00
722	ADJUST INLET	EA	4.000	1000.000	4000.00	472.500	1890.00	775.000	3100.00
748	CURB & GUTTER-TYPE I	LF	470.000	135.000	63450.00	64.290	30216.30	66.000	31020.00
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	186.000	135.000	25110.00	76.870	14297.82	66.000	12276.00
748	VALLEY GUTTER 36IN	SY	41.000	200.000	8200.00	154.090	6317.69	165.000	6765.00
750	PIGMENTED CONCRETE	SY	4.000	300.000	1200.00	195.900	783.60	212.000	848.00
750	SIDEWALK CONCRETE 4IN	SY	138.000	254.000	35052.00	114.870	15852.06	107.000	14766.00
750	CONCRETE MEDIAN NOSE PAVING	SY	4.000	180.000	720.00	209.660	838.64	147.000	588.00
750	DETECTABLE WARNING PANELS	SF	122.000	96.000	11712.00	42.000	5124.00	63.000	7686.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	213.000	25.000	5325.00	30.450	6485.85	30.000	6390.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	212.000	22.000	4664.00	22.050	4674.60	22.000	4664.00
754	RESET SIGN PANEL	EA	4.000	90.000	360.00	54.600	218.40	55.000	220.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-6-297(015)002

COUNTY & DATE GRAND FORKS (035) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.537

ND 297, 5TH AVE S TO KITTSON - G FORKS

COMPLETION TIME 09/15/26 CPR, GRINDING, ADA IMPROVEMENTS, MILL

NO. 24333

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER TI-ZACK CONCRETE LLC LE CENTER, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER REEDE CONSTRUCTION INC ABERDEEN, SD C.C. BOND RANK 02 BID PRICE	AMOUNT
754	RESET SIGN SUPPORT	EA	2.000	75.000	150.00	105.000	210.00	105.000	210.00
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	9809.000	3.000	29427.00	3.680	36097.12	4.000	39236.00
762	EPOXY PVMT MK MESSAGE	SF	17.000	15.000	255.00	58.800	999.60	59.000	1003.00
762	EPOXY PVMT MK CURB TOP & FACE	LF	35.000	12.000	420.00	33.080	1157.80	33.000	1155.00
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	1246.000	5.000	6230.00	9.090	11326.14	9.000	11214.00
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	149.000	40.000	5960.00	49.880	7432.12	50.000	7450.00
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	320.000	30.000	9600.00	30.140	9644.80	30.000	9600.00
762	SHORT TERM 4IN LINE-TYPE R	LF	4063.000	1.700	6907.10	2.100	8532.30	2.100	8532.30
762	PVMT MK PAINTED 4IN LINE	LF	6030.000	.300	1809.00	1.160	6994.80	1.250	7537.50
764	W-BEAM GUARDRAIL	LF	100.000	50.000	5000.00	63.000	6300.00	63.000	6300.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	2.000	3400.000	6800.00	3370.500	6741.00	3400.000	6800.00
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	163.000	8.500	1385.50	5.250	855.75	5.250	855.75
770	REVISE LIGHTING SYSTEM	EA	1.000	7500.000	7500.00	3581.5500	3581.550	20000.000	20000.00
970	LANDSCAPE PREPARATION	SY	551.000	25.000	13775.00	10.500	5785.50	12.500	6887.50
	TOTAL				189124.29		183230.83		189564.00
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-6-297(015)002

COUNTY & DATE GRAND FORKS (035) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.537

ND 297, 5TH AVE S TO KITTSON - G FORKS

COMPLETION TIME 09/15/26 CPR, GRINDING, ADA IMPROVEMENTS, MILL

NO. 24333

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: OPP CONSTRUCTION LLC GRAND FORKS, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER: INTERSTATE IMPROVEMENT INC FARIBAULT, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER: STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	120000.00	120000.00	8500.00	8500.00	7251.08	7251.08
202	REMOVAL OF CONCRETE PAVEMENT	SY	664.000	22.000	14608.00	28.000	18592.00	28.440	18884.16
202	REMOVAL OF CURB & GUTTER	LF	590.000	17.000	10030.00	20.000	11800.00	20.180	11906.20
202	REMOVAL OF SLOPE PROTECTION	SY	57.000	35.000	1995.00	71.000	4047.00	39.740	2265.18
252	SOD	SY	551.000	29.000	15979.00	14.000	7714.00	45.000	24795.00
302	AGGREGATE BASE COURSE CL 5	TON	409.000	41.000	16769.00	61.000	24949.00	49.480	20237.32
401	TACK COAT	GAL	392.000	2.200	862.40	2.200	862.40	3.560	1395.52
411	MILLING PAVEMENT SURFACE	SY	5217.000	4.000	20868.00	4.000	20868.00	4.030	21024.51
420	SEAL COAT	SY	5217.000	7.500	39127.50	7.500	39127.50	3.060	15964.02
430	RAP - SUPERPAVE FAA 45	TON	580.000	90.000	52200.00	88.800	51504.00	104.900	60842.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	18.000	275.000	4950.00	300.600	5410.80	432.610	7786.98
430	CORED SAMPLE	EA	5.000	120.000	600.00	125.000	625.00	98.280	491.40
430	PG 58H-34 ASPHALT CEMENT	TON	31.000	530.000	16430.00	525.000	16275.00	778.960	24147.76
550	9IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	254.000	127.000	32258.00	175.000	44450.00	119.110	30253.94
570	PCC PAVEMENT GRINDING	SY	15800.000	13.500	213300.00	6.500	102700.00	3.940	62252.00
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	1919.000	15.300	29360.70	12.000	23028.00	16.430	31529.17
570	9IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	3394.000	209.000	709346.00	200.000	678800.00	251.870	854846.78
570	SPALL REPAIR-PARTIAL DEPTH	SF	3130.000	68.600	214718.00	65.000	203450.00	94.900	297037.00
702	MOBILIZATION	L SUM	1.000	1800000.00	1800000.00	4500000.00	4500000.00	303491.000	303491.00
704	FLAGGING	MHR	624.000	70.000	43680.00	70.000	43680.00	88.890	55467.36
704	TRAFFIC CONTROL SIGNS	UNIT	2670.000	2.750	7342.50	2.750	7342.50	2.500	6675.00
704	TYPE I BARRICADE	EA	40.000	27.500	1100.00	27.300	1092.00	25.000	1000.00
704	TYPE III BARRICADE	EA	42.000	100.000	4200.00	98.500	4137.00	90.000	3780.00
704	SIDEWALK BARRICADE	EA	6.000	30.000	180.00	27.350	164.10	25.000	150.00
704	PEDESTRIAN CHANNELIZATION	LF	250.000	8.000	2000.00	8.000	2000.00	7.250	1812.50
704	DELINEATOR DRUMS	EA	290.000	30.000	8700.00	27.350	7931.50	25.000	7250.00
704	TUBULAR MARKERS	EA	10.000	11.000	110.00	21.850	218.50	10.000	100.00
704	FLEXIBLE DELINEATORS	EA	160.000	38.000	6080.00	37.250	5960.00	34.000	5440.00
704	STACKABLE VERTICAL PANELS	EA	80.000	22.000	1760.00	21.850	1748.00	20.000	1600.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1100.000	2200.00	1100.000	2200.00	1000.000	2000.00
704	OBLITERATION OF PAVEMENT MARKING	SF	569.000	3.000	1707.00	3.050	1735.45	2.750	1564.75
704	TEMPORARY CURB RAMP	EA	4.000	330.000	1320.00	330.000	1320.00	914.650	3658.60
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	3.000	3000.000	9000.00	2925.000	8775.00	2675.000	8025.00
706	AGGREGATE LABORATORY	EA	1.000	13000.000	13000.00	12550.000	12550.00	6146.510	6146.51
706	BITUMINOUS LABORATORY	EA	1.000	6800.000	6800.00	6660.000	6660.00	6146.510	6146.51
708	INLET PROTECTION-SPECIAL	EA	31.000	250.000	7750.00	273.000	8463.00	250.000	7750.00
722	ADJUST INLET	EA	4.000	1250.000	5000.00	242.000	968.00	1058.410	4233.64
748	CURB & GUTTER-TYPE I	LF	470.000	72.000	33840.00	93.000	43710.00	67.250	31607.50
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	186.000	72.000	13392.00	110.000	20460.00	115.360	21456.96
748	VALLEY GUTTER 36IN	SY	41.000	224.000	9184.00	301.000	12341.00	168.760	6919.16
750	PIGMENTED CONCRETE	SY	4.000	1000.000	4000.00	710.000	2840.00	711.910	2847.64
750	SIDEWALK CONCRETE 4IN	SY	138.000	226.000	31188.00	175.000	24150.00	143.530	19807.14
750	CONCRETE MEDIAN NOSE PAVING	SY	4.000	862.000	3448.00	279.000	1116.00	456.250	1825.00
750	DETECTABLE WARNING PANELS	SF	122.000	90.000	10980.00	104.000	12688.00	79.040	9642.88
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	213.000	32.000	6816.00	31.750	6762.75	29.000	6177.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	212.000	23.000	4876.00	23.000	4876.00	21.000	4452.00
754	RESET SIGN PANEL	EA	4.000	60.000	240.00	57.000	228.00	52.000	208.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-6-297(015)002

COUNTY & DATE GRAND FORKS (035) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.537

ND 297, 5TH AVE S TO KITTSON - G FORKS

COMPLETION TIME 09/15/26 CPR, GRINDING, ADA IMPROVEMENTS, MILL

NO. 24333

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: OPP CONSTRUCTION LLC GRAND FORKS, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER: INTERSTATE IMPROVEMENT INC FARIBAULT, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER: STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
754	RESET SIGN SUPPORT	EA	2000	110000	22000	110000	22000	100000	20000
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	9809000	3850	3776465	3850	3776465	3500	3433150
762	EPOXY PVMT MK MESSAGE	SF	17000	62000	105400	61250	104125	56000	95200
762	EPOXY PVMT MK CURB TOP & FACE	LF	35000	35000	122500	34500	120750	31500	110250
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	1246000	9550	1189930	9500	1183700	8660	1079036
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	149000	52250	778525	51850	772565	47500	707750
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	320000	31600	101120 0	31350	100320 0	28700	91840 0
762	SHORT TERM 4IN LINE-TYPE R	LF	4063000	2200	893860	2200	893860	2000	812600
762	PVMT MK PAINTED 4IN LINE	LF	6030000	1200	723600	1200	723600	1100	663300
764	W-BEAM GUARDRAIL	LF	100000	66000	660000	65500	655000	60000	600000
764	W-BEAM GUARDRAIL END TERMINAL	EA	2000	3600000	720000	3525000	705000	3210000	642000
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	163000	6000	97800	5500	89650	5000	81500
770	REVISE LIGHTING SYSTEM	EA	1000	37500000	37500000	38000000	38000000	30232740	30232740
970	LANDSCAPE PREPARATION	SY	551000	18600	10248 60	16000	881600	34590	19059 09
	TOTAL				197405650		210613465		216506786
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

47

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TAU-4-989(137)

NO. 24408

COUNTY & DATE WARD (101) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.440

7TH 24TH 25TH AVE NW, MINOT

COMPLETION TIME 08/14/26 NEW SIDEWALK, CURB RAMPS, AND DRIVEWAY

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER TI-ZACK CONCRETE LLC LE CENTER, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KELLER PAVING & LAND SCAPING INC MINOT, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	1200000	120000	1100000	110000	3400000	340000
201	CLEARING & GRUBBING	L SUM	1.000	1200000	120000	1650000	165000	7700000	770000
202	REMOVAL OF CONCRETE PAVEMENT	SY	1966.000	2900	570140	2296	451393	2000	393200
202	REMOVAL OF CURB & GUTTER	LF	1268.000	1200	152160	593	75192	1700	215560
202	REMOVAL OF BITUMINOUS SURFACING	SY	501.000	3250	162825	1502	75250	3400	170340
203	COMMON EXCAVATION-TYPE C	CY	376.000	4600	172960	8004	300950	4600	172960
203	TOPSOIL-IMPORTED	CY	629.000	5100	320790	4496	282798	5650	355385
251	SEEDING CLASS III	ACRE	.780	550000	42900	1100000	85800	2090000	163020
253	HYDRAULIC MULCH	SY	3775.000	170	64175	94	35485	105	39637
261	FIBER ROLLS 12IN	LF	200.000	1000	20000	220	4400	300	6000
261	REMOVE FIBER ROLLS 12IN	LF	200.000	250	5000	220	4400	50	1000
302	AGGREGATE BASE COURSE CL 5	TON	1143.000	4600	525780	5603	640229	4340	496062
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	180.000	3950	71100	2200	39600	2220	39960
702	MOBILIZATION	L SUM	1.000	7500000	7500000	24605220	24605222	31000000	31000000
704	TRAFFIC CONTROL SIGNS	UNIT	485.000	340	16490	440	21340	495	24075
704	TYPE II BARRICADE	EA	10.000	8500	85000	6600	66000	7500	75000
704	TYPE III BARRICADE	EA	9.000	10000	90000	8800	79200	10000	90000
704	PEDESTRIAN WALKWAY	LF	300.000	1500	450000	1815	544500	2050	615000
704	TEMPORARY CURB RAMP	EA	12.000	5750	69000	3300	39600	3730	44760
722	ADJUST GATE VALVE BOX	EA	3.000	10000	30000	5016	15048	3090	9270
724	REMOVE & REPLACE GATE VALVE BOX	EA	1.000	40000	40000	7524	7524	22800	22800
724	SPRINKLER RELOCATION	L SUM	1.000	35000	35000	16500	16500	80000	80000
748	CURB & GUTTER	LF	813.000	7000	569100	6200	504060	6450	524385
748	CURB-TYPE I	LF	176.000	5800	102080	4838	85148	11950	210320
748	VALLEY GUTTER 72IN	SY	64.000	1450	92800	1679	107494	1605	102720
750	PIGMENTED IMPRINTED CONCRETE	SY	82.200	1420	116724	946	77761	1200	98640
750	SIDEWALK CONCRETE 4IN	SY	1600.000	1060	1696000	946	1513600	900	1440000
750	SIDEWALK CONCRETE 6IN	SY	589.000	1550	912950	1423	838671	1070	630230
750	DRIVEWAY CONCRETE	SY	1454.000	1550	2253700	1423	2070350	1170	1701180
750	DETECTABLE WARNING PANELS	SF	140.000	500	70000	472	66150	860	120400
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	13.000	400	5200	352	4576	400	5200
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	14.000	380	5320	319	4466	360	5040
754	RESET SIGN SUPPORT	EA	6.000	3500	21000	2035	12210	2300	13800
762	PREFORMED THERMO PLASTIC PVMT MK 24IN LINE	LF	54.000	500	27000	941	50814	1062	57375
930	RETAINING WALL	SF	116.000	3000	348000	624	72465	1935	224460
	TOTAL				99945940		82024328		82263520
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

48

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TAU-4-989(137)

NO. 24408

COUNTY & DATE WARD (101) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.440

COMPLETION TIME 7TH 24TH 25TH AVE NW, MINOT 08/14/26 NEW SIDEWALK, CURB RAMPS, AND DRIVEWAY

				BIDDER WINN CONSTRUCTION IN C DICKINSON, ND C.C. BOND RANK 03		BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 04		BIDDER C.C.	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	12715.000	12715.00	3951.310	3951.31		
201	CLEARING & GRUBBING	L SUM	1.000	8432.590	8432.59	5776.290	5776.29		
202	REMOVAL OF CONCRETE PAVEMENT	SY	1966.000	33.210	65290.86	21.580	42426.28		
202	REMOVAL OF CURB & GUTTER	LF	1268.000	15.130	19184.84	16.020	20313.36		
202	REMOVAL OF BITUMINOUS SURFACING	SY	501.000	47.750	23922.75	21.680	10861.68		
203	COMMON EXCAVATION-TYPE C	CY	376.000	29.040	10919.04	59.800	22484.80		
203	TOPSOIL-IMPORTED	CY	629.000	57.610	36236.69	84.450	53119.05		
251	SEEDING CLASS III	ACRE	.780	21379.620	16676.10	16880.000	13166.40		
253	HYDRAULIC MULCH	SY	3775.000	1.080	4077.00	.850	3208.75		
261	FIBER ROLLS 12IN	LF	200.000	4.880	976.00	3.850	770.00		
261	REMOVE FIBER ROLLS 12IN	LF	200.000	1.010	202.00	.800	160.00		
302	AGGREGATE BASE COURSE CL 5	TON	1143.000	53.170	60773.31	67.070	76661.01		
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	180.000	462.300	83214.00	264.000	47520.00		
702	MOBILIZATION	L SUM	1.000	88087.930	88087.93	113200.000	113200.00		
704	TRAFFIC CONTROL SIGNS	UNIT	485.000	5.070	2458.95	4.000	1940.00		
704	TYPE II BARRICADE	EA	10.000	75.990	759.90	60.000	600.00		
704	TYPE III BARRICADE	EA	9.000	101.330	911.97	80.000	720.00		
704	PEDESTRIAN WALKWAY	LF	300.000	20.900	6270.00	16.500	4950.00		
704	TEMPORARY CURB RAMP	EA	12.000	379.970	4559.64	300.000	3600.00		
722	ADJUST GATE VALVE BOX	EA	3.000	927.500	2782.50	541.700	1625.10		
724	REMOVE & REPLACE GATE VALVE BOX	EA	1.000	6332.820	6332.82	3449.230	3449.23		
724	SPRINKLER RELOCATION	L SUM	1.000	8232.670	8232.67	6500.000	6500.00		
748	CURB & GUTTER	LF	813.000	69.270	56316.51	75.960	61755.48		
748	CURB-TYPE I	LF	176.000	85.180	14991.68	182.280	32081.28		
748	VALLEY GUTTER 72IN	SY	64.000	167.360	10711.04	192.410	12314.24		
750	PIGMENTED IMPRINTED CONCRETE	SY	82.200	226.500	18618.30	233.450	19189.59		
750	SIDEWALK CONCRETE 4IN	SY	1600.000	97.460	155936.00	126.930	203088.00		
750	SIDEWALK CONCRETE 6IN	SY	589.000	149.160	87855.24	176.130	103740.57		
750	DRIVEWAY CONCRETE	SY	1454.000	124.520	181052.08	172.470	250771.38		
750	DETECTABLE WARNING PANELS	SF	140.000	48.630	6808.20	38.100	5334.00		
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	13.000	40.530	526.89	32.000	416.00		
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	14.000	36.730	514.22	29.000	406.00		
754	RESET SIGN SUPPORT	EA	6.000	234.320	1405.92	185.000	1110.00		
762	PREFORMED THERMO PLASTIC PVMT MK 24IN LINE	LF	54.000	108.420	5854.68	92.600	5000.40		
930	RETAINING WALL	SF	116.000	226.580	26283.28	453.040	52552.64		
	TOTAL				1029890.60		1184762.84		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-2-094(210)237

NO. 24461

COUNTY & DATE STUTSMAN (093) FEB 27, 2026 09:30AM

LENGTH & TYPE 1.297

I94, 1.3 MI W OF CLEVELAND EB/WB

COMPLETION TIME 10/17/26 MEDIAN CROSSOVERS, GRADE RAISE, PIPE E

				BIDDER ENGINEERS ESTIMATE		BIDDER LOISEAU CONSTRUCTION INC		BIDDER KNIFE RIVER MATERIALS	
						FLANDREAU, SD		BEMIDJI, MN	
				C.C. CHECK	RANK 00	C.C. BOND	RANK 01	C.C. BOND	RANK 02
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	52000.00	52000.00	77266.20	77266.20	32000.00	32000.00
103	ESCROW OF BID DOCUMENTATION	L SUM	1.000	3200.000	3200.00	1000.000	1000.00	5000.000	5000.00
109	E-TICKETING	L SUM	1.000	13000.00	13000.00	10000.00	10000.00	15000.00	15000.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	13285.000	25.000	332125.00	6.500	86352.50	6.500	86352.50
202	REMOVAL OF BITUMINOUS SURFACING	SY	1328.000	15.000	19920.00	8.750	11620.00	8.750	11620.00
202	REMOVE PRECAST CONCRETE BARRIER	LF	1865.000	35.000	65275.00	20.000	37300.00	21.500	40097.50
202	REMOVAL OF CATCH BASIN	EA	6.000	750.000	4500.00	1000.00	6000.00	1000.00	6000.00
202	REMOVE EXISTING FENCE	LF	968.000	1.000	968.00	1.000	968.00	1.000	968.00
202	REMOVAL OF TEMPORARY BYPASS	EA	2.000	30000.00	60000.00	15000.00	30000.00	15000.00	30000.00
203	COMMON EXCAVATION-TYPE A	CY	48981.000	8.000	391848.00	3.900	191025.90	3.900	191025.90
203	TOPSOIL	CY	27303.000	6.000	163818.00	5.250	143340.75	5.250	143340.75
203	BORROW-EXCAVATION	CY	390781.000	10.000	3907810.00	6.500	2540076.50	6.500	2540076.50
216	WATER	M GAL	1208.000	20.000	24160.00	20.000	24160.00	20.000	24160.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	30.240	1000.000	30240.00	750.000	22680.00	750.000	22680.00
251	SEEDING CLASS II	ACRE	28.700	650.000	18655.00	225.000	6457.50	225.000	6457.50
251	TEMPORARY COVER CROP	ACRE	56.210	200.000	11242.00	75.000	4215.75	75.000	4215.75
253	STRAW MULCH	ACRE	56.210	350.000	19673.50	505.000	28386.05	505.000	28386.05
255	ECB TYPE 3	SY	188.000	3.500	658.00	5.000	940.00	5.000	940.00
256	RIPRAP GRADE II	CY	7048.000	90.000	634320.00	87.250	614938.00	87.250	614938.00
260	SILT FENCE	LF	812.000	2.700	2192.40	3.000	2436.00	3.000	2436.00
260	REMOVE SILT FENCE	LF	812.000	1.000	812.00	1.000	812.00	1.000	812.00
261	FIBER ROLLS 12IN	LF	24401.000	3.000	73203.00	2.300	56122.30	2.300	56122.30
261	REMOVE FIBER ROLLS 12IN	LF	12802.000	1.000	12802.00	.500	6401.00	.500	6401.00
262	FLOTATION SILT CURTAIN	LF	3640.000	14.000	50960.00	19.000	69160.00	19.000	69160.00
262	REMOVE FLOTATION SILT CURTAIN	LF	3640.000	4.000	14560.00	4.000	14560.00	4.000	14560.00
302	AGGREGATE BASE COURSE CL 5	TON	57712.000	25.000	1442800.00	15.000	865680.00	14.500	836824.00
401	TACK COAT	GAL	4790.000	3.000	14370.00	3.500	16765.00	2.500	11975.00
401	PRIME COAT	GAL	19469.000	5.000	97345.00	3.500	68141.50	3.500	68141.50
401	FOG SEAL	GAL	2179.000	4.000	8716.00	6.000	13074.00	2.500	5447.50
430	SUPERPAVE FAA 45	TON	23417.000	60.000	1405020.00	51.000	1194267.00	72.000	1686024.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	90.000	175.000	15750.00	200.000	18000.00	220.000	19800.00
430	CORED SAMPLE	EA	130.000	40.000	5200.00	50.000	6500.00	15.000	1950.00
430	PG 58H-34 ASPHALT CEMENT	TON	1054.000	650.000	685100.00	600.000	632400.00	650.000	685100.00
702	MOBILIZATION	L SUM	1.000	650000.00	650000.00	443181.55	443181.55	632750.00	632750.00
704	FLAGGING	MHR	400.000	60.000	24000.00	55.000	22000.00	55.000	22000.00
704	TRAFFIC CONTROL SIGNS	UNIT	2612.000	4.000	10448.00	4.240	11074.88	4.240	11074.88
704	ATTENUATION DEVICE-TYPE B-80	EA	2.000	3000.00	6000.00	3202.00	6404.00	3202.00	6404.00
704	TYPE III BARRICADE	EA	6.000	150.000	900.00	201.120	1206.72	201.120	1206.72
704	DELINEATOR DRUMS	EA	91.000	40.000	3640.00	64.690	5886.79	64.690	5886.79
704	TUBULAR MARKERS	EA	338.000	6.000	2028.00	9.440	3190.72	9.440	3190.72
704	FLEXIBLE DELINEATORS	EA	136.000	50.000	6800.00	12.380	1683.80	12.380	1683.80
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1500.00	3000.00	1247.240	2494.48	1247.240	2494.48
704	SEQUENCING ARROW PANEL-TYPE C-CROSSOVER	EA	2.000	1400.00	2800.00	1470.840	2941.68	1470.840	2941.68
704	FLASHING BEACON	EA	2.000	2600.00	5200.00	3253.000	6506.00	3253.000	6506.00
704	OBLITERATION OF PAVEMENT MARKING	SF	984.000	5.000	4920.00	3.810	3749.04	3.810	3749.04
704	STATE FURNISHED MEDIAN BARRIER	LF	1700.000	60.000	102000.00	35.000	59500.00	73.000	124100.00
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	4.000	6500.00	26000.00	4654.400	18617.60	4654.400	18617.60

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: LOISEAU CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

50

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-2-094(210)237

COUNTY & DATE STUTSMAN (093) FEB 27, 2026 09:30AM

LENGTH & TYPE 1.297

I94, 1.3 MI W OF CLEVELAND EB/WB

COMPLETION TIME 10/17/26 MEDIAN CROSSOVERS, GRADE RAISE, PIPE E

NO. 24461

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER LOISEAU CONSTRUCTION INC FLANDREAU, SD C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
704	VEHICLE SPEED FEEDBACK SIGN	EA	2.000	4500.000	9000.00	2710.000	5420.00	2710.000	5420.00
706	FIELD OFFICE	EA	1.000	30000.000	30000.00	35000.000	35000.00	25000.000	25000.00
706	AGGREGATE LABORATORY	EA	1.000	15000.000	15000.00	20000.000	20000.00	20000.000	20000.00
706	BITUMINOUS LABORATORY	EA	1.000	7000.000	7000.00	10000.000	10000.00	5000.000	5000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	7000.000	7000.00	10000.000	10000.00	5000.000	5000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	1486.000	2.500	3715.00	2.500	3715.00	2.500	3715.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	13930.000	3.000	41790.00	2.000	27860.00	2.000	27860.00
714	PIPE CONDUIT 24IN	LF	24.000	360.000	8640.00	91.960	2207.04	91.960	2207.04
714	PIPE CONDUIT 30IN	LF	381.000	350.000	133350.00	144.240	54955.44	144.240	54955.44
714	PIPE CONDUIT 78IN	LF	520.000	1200.000	624000.00	845.100	439452.00	845.100	439452.00
714	PLUG PIPE-ALL TYPES & SIZES	EA	5.000	9000.000	45000.00	3666.570	18332.85	3500.000	17500.00
720	RIGHT OF WAY MARKERS	EA	3.000	165.000	495.00	26.036	78.108	26.036	78.108
720	ALIGNMENT MONUMENTS	EA	4.000	185.000	740.00	80.000	320.00	50.000	200.00
720	IRON PIN R/W MONUMENTS	EA	3.000	75.000	225.00	20.000	60.00	40.000	120.00
722	MEDIAN DRAIN PRECAST CONCRETE-TYPE A	EA	3.000	5000.000	15000.00	3081.570	9244.71	3666.570	10999.71
752	FENCE BARBED WIRE 4 STRAND	LF	725.000	4.000	2900.00	2.500	1812.50	2.500	1812.50
752	TEMPORARY SAFETY FENCE	LF	500.000	2.740	1370.00	1.000	500.00	1.000	500.00
752	FENCE TERMINAL	EA	3.000	800.000	2400.00	325.000	975.00	325.000	975.00
754	DELINEATORS-TYPE A-SINGLE SIDED	EA	26.000	50.000	1300.00	58.230	1513.98	58.230	1513.98
754	GALV STEEL POST-STANDARD PIPE	LF	14.000	85.000	1190.00	67.870	950.18	67.870	950.18
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	79.000	90.000	7110.00	105.720	8351.88	105.720	8351.88
754	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	SF	149.000	30.000	4470.00	36.560	5447.44	36.560	5447.44
754	RESET SIGN PANEL	EA	1.000	90.000	90.00	231.510	231.51	231.510	231.51
754	RESET MILE POST	EA	2.000	120.000	240.00	77.700	155.40	77.700	155.40
754	OBJECT MARKERS - CULVERTS	EA	10.000	60.000	600.00	54.410	544.10	54.410	544.10
754	CLASS AE CONCRETE-SIGN FOUNDATIONS	CY	.400	1600.000	640.00	2298.000	919.20	2298.000	919.20
754	REMOVE SIGN FOUNDATION	EA	5.000	575.000	2875.00	432.000	2160.00	432.000	2160.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	3.860	1500.000	5790.00	2450.000	9457.00	2450.000	9457.00
762	RAISED PAVEMENT MARKERS	EA	11520.000	2.250	25920.00	2.260	26035.20	2.260	26035.20
762	SHORT TERM 6IN LINE-TYPE R	LF	20376.000	2.500	50940.00	2.670	54403.92	2.670	54403.92
762	SHORT TERM 6IN LINE-TYPE NR	LF	36000.000	.600	21600.00	.320	11520.00	.320	11520.00
762	PVMT MK PAINTED 6IN LINE	LF	43920.000	.500	21960.00	.320	14054.40	.320	14054.40
764	W-BEAM GUARDRAIL	LF	177.000	48.000	8496.00	53.000	9381.00	53.000	9381.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	3.000	3200.000	9600.00	4375.000	13125.00	4375.000	13125.00
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	177.000	7.000	1239.00	5.000	885.00	5.000	885.00
764	REMOVE END TREATMENT & TRANSITION	EA	1.000	250.000	250.00	250.000	250.00	250.000	250.00
764	MODIFY BARREL ATTENUATION DEVICE	EA	6.000	1700.000	10200.00	665.000	3990.00	665.000	3990.00
930	SHORING	EA	7.000	10000.000	70000.00	5000.000	35000.00	10000.000	70000.00
	TOTAL				116221139.0		8247067.04		8983523.44
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: LOISEAU CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

51

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-2-094(210)237

COUNTY & DATE STUTSMAN (093) FEB 27, 2026 09:30AM

LENGTH & TYPE 1.297

I94, 1.3 MI W OF CLEVELAND EB/WB

COMPLETION TIME 10/17/26 MEDIAN CROSSOVERS, GRADE RAISE, PIPE E

NO. 24461

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER: BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	160000.00	160000.00	330000.00	330000.00		
103	ESCROW OF BID DOCUMENTATION	L SUM	1.000	2000.000	2000.00	1500.000	1500.00		
109	E-TICKETING	L SUM	1.000	5000.000	5000.00	4800.000	4800.00		
202	REMOVAL OF CONCRETE PAVEMENT	SY	13285.000	14.000	185990.00	12.700	168719.50		
202	REMOVAL OF BITUMINOUS SURFACING	SY	1328.000	12.000	15936.00	12.700	16865.60		
202	REMOVE PRECAST CONCRETE BARRIER	LF	1865.000	19.000	35435.00	22.700	42335.50		
202	REMOVAL OF CATCH BASIN	EA	6.000	1250.000	7500.00	750.000	4500.00		
202	REMOVE EXISTING FENCE	LF	968.000	1.000	968.00	1.050	1016.40		
202	REMOVAL OF TEMPORARY BYPASS	EA	2.000	70000.000	140000.00	50000.000	100000.00		
203	COMMON EXCAVATION-TYPE A	CY	48981.000	3.300	161637.30	7.700	377153.70		
203	TOPSOIL	CY	27303.000	8.000	218424.00	10.850	296237.55		
203	BORROW-EXCAVATION	CY	390781.000	6.250	2442381.25	9.350	3653802.35		
216	WATER	M GAL	1208.000	35.000	42280.00	25.000	30200.00		
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	30.240	975.000	29484.00	819.000	24766.56		
251	SEEDING CLASS II	ACRE	28.700	225.000	6457.50	237.000	6801.90		
251	TEMPORARY COVER CROP	ACRE	56.210	75.000	4215.75	79.000	4440.59		
253	STRAW MULCH	ACRE	56.210	505.000	28386.05	532.000	29903.72		
255	ECB TYPE 3	SY	188.000	5.000	940.00	5.250	987.00		
256	RIPRAP GRADE II	CY	7048.000	80.000	563840.00	85.000	599080.00		
260	SILT FENCE	LF	812.000	3.000	2436.00	3.150	2557.80		
260	REMOVE SILT FENCE	LF	812.000	1.000	812.00	1.050	852.60		
261	FIBER ROLLS 12IN	LF	24401.000	2.300	56122.30	2.400	58562.40		
261	REMOVE FIBER ROLLS 12IN	LF	12802.000	.500	6401.00	.550	7041.10		
262	FLOTATION SILT CURTAIN	LF	3640.000	19.000	69160.00	20.000	72800.00		
262	REMOVE FLOTATION SILT CURTAIN	LF	3640.000	4.000	14560.00	4.200	15288.00		
302	AGGREGATE BASE COURSE CL 5	TON	57712.000	18.500	1067672.00	15.100	871451.20		
401	TACK COAT	GAL	4790.000	2.000	9580.00	5.650	27063.50		
401	PRIME COAT	GAL	19469.000	2.750	53539.75	5.400	105132.60		
401	FOG SEAL	GAL	2179.000	2.000	4358.00	4.100	8933.90		
430	SUPERPAVE FAA 45	TON	23417.000	56.500	1323060.50	53.400	1250467.80		
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	90.000	225.000	20250.00	221.000	19890.00		
430	CORED SAMPLE	EA	130.000	20.000	2600.00	6.850	890.50		
430	PG 58H-34 ASPHALT CEMENT	TON	1054.000	675.000	711450.00	609.000	641886.00		
702	MOBILIZATION	L SUM	1.000	940000.000	940000.00	650000.000	650000.00		
704	FLAGGING	MHR	400.000	65.000	26000.00	60.000	24000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	2612.000	4.240	11074.88	4.450	11623.40		
704	ATTENUATION DEVICE-TYPE B-80	EA	2.000	3202.000	6404.00	3370.000	6740.00		
704	TYPE III BARRICADE	EA	6.000	201.120	1206.72	212.000	1272.00		
704	DELINEATOR DRUMS	EA	91.000	64.690	5886.79	68.200	6206.20		
704	TUBULAR MARKERS	EA	338.000	9.440	3190.72	9.950	3363.10		
704	FLEXIBLE DELINEATORS	EA	136.000	123.800	16836.80	130.000	17680.00		
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1247.240	2494.48	1310.000	2620.00		
704	SEQUENCING ARROW PANEL-TYPE C-CROSSOVER	EA	2.000	1470.840	2941.68	1550.000	3100.00		
704	FLASHING BEACON	EA	2.000	3253.000	6506.00	3430.000	6860.00		
704	OBLITERATION OF PAVEMENT MARKING	SF	984.000	3.810	3749.04	4.000	3936.00		
704	STATE FURNISHED MEDIAN BARRIER	LF	1700.000	69.000	117300.00	76.900	130730.00		
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	4.000	4654.400	18617.60	4900.000	19600.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: LOISEAU CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-2-094(210)237

COUNTY & DATE STUTSMAN (093) FEB 27, 2026 09:30AM

LENGTH & TYPE 1.297

I94, 1.3 MI W OF CLEVELAND EB/WB

COMPLETION TIME 10/17/26 MEDIAN CROSSOVERS, GRADE RAISE, PIPE E

NO. 24461

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: CENTRAL SPECIALTIES INC, ALEXANDRIA, MN — C.C. BOND RANK 03		BIDDER: BORDER STATES PAVING INC, FARGO, ND — C.C. BOND RANK 04		BIDDER — C.C.	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
704	VEHICLE SPEED FEEDBACK SIGN	EA	2.000	2710.000	5420.00	2860.000	5720.00		
706	FIELD OFFICE	EA	1.000	20000.000	20000.00	30000.000	30000.00		
706	AGGREGATE LABORATORY	EA	1.000	10000.000	10000.00	12500.000	12500.00		
706	BITUMINOUS LABORATORY	EA	1.000	10000.000	10000.00	5000.000	5000.00		
706	CONTRACTOR'S LABORATORY	EA	1.000	10000.000	10000.00	5000.000	5000.00		
709	GEOSYNTHETIC MATERIAL TYPE G	SY	1486.000	3.500	5201.00	3.550	5275.30		
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	13930.000	3.000	41790.00	2.750	38307.50		
714	PIPE CONDUIT 24IN	LF	24.000	110.000	2640.00	122.000	2928.00		
714	PIPE CONDUIT 30IN	LF	381.000	200.000	76200.00	141.000	53721.00		
714	PIPE CONDUIT 78IN	LF	520.000	900.000	468000.00	953.000	495560.00		
714	PLUG PIPE-ALL TYPES & SIZES	EA	5.000	8000.000	40000.00	5360.000	26800.00		
720	RIGHT OF WAY MARKERS	EA	3.000	260.360	781.08	274.000	822.00		
720	ALIGNMENT MONUMENTS	EA	4.000	500.000	2000.00	527.000	2108.00		
720	IRON PIN R/W MONUMENTS	EA	3.000	400.000	1200.00	421.000	1263.00		
722	MEDIAN DRAIN PRECAST CONCRETE-TYPE A	EA	3.000	2800.000	8400.00	4090.000	12270.00		
752	FENCE BARBED WIRE 4 STRAND	LF	725.000	2.500	1812.50	2.650	1921.25		
752	TEMPORARY SAFETY FENCE	LF	500.000	1.000	500.00	1.050	525.00		
752	FENCE TERMINAL	EA	3.000	325.000	975.00	342.000	1026.00		
754	DELINEATORS-TYPE A-SINGLE SIDED	EA	26.000	58.230	1513.98	61.400	1596.40		
754	GALV STEEL POST-STANDARD PIPE	LF	14.000	67.870	950.18	71.500	1001.00		
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	79.000	105.720	8351.88	111.000	8769.00		
754	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	SF	149.000	36.560	5447.44	38.500	5736.50		
754	RESET SIGN PANEL	EA	1.000	231.510	231.51	244.000	244.00		
754	RESET MILE POST	EA	2.000	77.700	155.40	81.900	163.80		
754	OBJECT MARKERS - CULVERTS	EA	10.000	54.410	544.10	57.300	573.00		
754	CLASS AE CONCRETE-SIGN FOUNDATIONS	CY	.400	2298.000	919.20	2420.000	968.00		
754	REMOVE SIGN FOUNDATION	EA	5.000	432.000	2160.00	455.000	2275.00		
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	3.860	2450.000	9457.00	2980.000	11502.80		
762	RAISED PAVEMENT MARKERS	EA	11520.000	2.260	26035.20	2.400	27648.00		
762	SHORT TERM 6IN LINE-TYPE R	LF	20376.000	2.670	54403.92	2.800	57052.80		
762	SHORT TERM 6IN LINE-TYPE NR	LF	36000.000	.320	11520.00	.350	12600.00		
762	PVMT MK PAINTED 6IN LINE	LF	43920.000	.320	14054.40	.350	15372.00		
764	W-BEAM GUARDRAIL	LF	177.000	53.000	9381.00	55.900	9894.30		
764	W-BEAM GUARDRAIL END TERMINAL	EA	3.000	4375.000	13125.00	4610.000	13830.00		
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	177.000	5.000	885.00	5.250	929.25		
764	REMOVE END TREATMENT & TRANSITION	EA	1.000	250.000	250.00	263.000	263.00		
764	MODIFY BARREL ATTENUATION DEVICE	EA	6.000	665.000	3990.00	701.000	4206.00		
930	SHORING	EA	7.000	25000.000	175000.00	20000.000	140000.00		
	TOTAL				945437.90		1038203.37		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: LOISEAU CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

53

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-5-012(058)020
NH-5-085(093)000

COUNTY & DATE BOWMAN (011) FEB 27, 2026 09:30AM

LENGTH & TYPE 32.166

US 12, RHAME TO BOWMAN

COMPLETION TIME 09/15/26 SEAL COAT

NO. 24691

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	52000.00	52000.00	7500.000	7500.00	40000.00	40000.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	50000.00	50000.00	15000.00	15000.00	25000.00	25000.00
107	RAILROAD COORDINATION	L SUM	1.000	60000.00	60000.00	5000.00	5000.00	25000.00	25000.00
420	SEAL COAT	SY	785658.000	1.700	1335618.60	1.689	1326976.36	1.700	1335618.60
702	MOBILIZATION	L SUM	1.000	125000.000	125000.00	46120.000	46120.00	100000.000	100000.00
704	TRAFFIC CONTROL SIGNS	UNIT	7288.000	2.500	18220.00	1.500	10932.00	1.500	10932.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	1000.000	4000.00	1.000	4.00	2000.000	8000.00
762	PVMT MK PAINTED-MESSAGE	SF	772.000	6.500	5018.00	6.000	4632.00	6.300	4863.60
762	SHORT TERM 6IN LINE-TYPE NR	LF	102042.000	.400	40816.80	.250	25510.50	.260	26530.92
762	SHORT TERM 12IN LINE-TYPE NR	LF	2310.000	.450	1039.50	.500	1155.00	.520	1201.20
762	PVMT MK PAINTED 6IN LINE	LF	437969.000	.200	87593.80	.180	78834.42	.190	83214.11
762	PVMT MK PAINTED 8IN LINE	LF	303.000	.700	212.10	2.000	606.00	2.100	636.30
762	PVMT MK PAINTED 12IN LINE	LF	2310.000	.750	1732.50	.360	831.60	2.430	5613.30
762	PVMT MK PAINTED 24IN LINE	LF	1262.000	7.500	9465.00	10.000	12620.00	10.500	13251.00
	TOTAL				1644916.30		1517721.88		1598861.03
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-5-012(058)020
NH-5-085(093)000

COUNTY & DATE BOWMAN (011) FEB 27, 2026 09:30AM

LENGTH & TYPE 32.166

US 12, RHAME TO BOWMAN

COMPLETION TIME 09/15/26 SEAL COAT

NO. 24691

BIDDER ASPHALT PRESERVATION CO INC DBA APC INC

DETROIT LAKES, MN

C.C. BOND RANK 03

BIDDER BITUMINOUS PAVING IN C

ORTONVILLE, MN

C.C. BOND RANK 04

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	8500.000	8500.00	8000.000	8000.00		
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	2000.000	2000.00	5000.000	5000.00		
107	RAILROAD COORDINATION	L SUM	1.000	2000.000	2000.00	5000.000	5000.00		
420	SEAL COAT	SY	785658.000	1.750	1374901.50	1.750	1374901.50		
702	MOBILIZATION	L SUM	1.000	84325.000	84325.00	138000.000	138000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	7288.000	1.640	11952.32	2.000	14576.00		
704	PORTABLE RUMBLE STRIPS	EA	4.000	2200.000	8800.00	3000.000	12000.00		
762	PVMT MK PAINTED-MESSAGE	SF	772.000	6.600	5095.20	7.000	5404.00		
762	SHORT TERM 6IN LINE-TYPE NR	LF	102042.000	.270	27551.34	.300	30612.60		
762	SHORT TERM 12IN LINE-TYPE NR	LF	2310.000	.550	1270.50	.550	1270.50		
762	PVMT MK PAINTED 6IN LINE	LF	437969.000	.190	83214.11	.200	87593.80		
762	PVMT MK PAINTED 8IN LINE	LF	303.000	2.200	666.60	3.000	909.00		
762	PVMT MK PAINTED 12IN LINE	LF	2310.000	.390	900.90	.400	924.00		
762	PVMT MK PAINTED 24IN LINE	LF	1262.000	11.000	13882.00	11.000	13882.00		
	TOTAL				1625059.47		1698073.40		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-6-005(056)288

COUNTY & DATE CAVALIER (019) AND PEMBINA FEB 27, 2026 09:30AM

LENGTH & TYPE 11.141
ND 5, CMC 1039 E TO JCT ND 89

COMPLETION TIME 09/15/26 CHIP SEAL

NO. 24705

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER ASPHALT PRESERVATION CO INC DBA APC INC DETROIT LAKES, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4800.000	4800.00	2560.000	2560.00	2800.000	2800.00
420	SEAL COAT	SY	185640.000	2.200	408408.00	2.178	404323.92	1.800	334152.00
420	SHOULDER SEAL	SY	63013.000	1.750	110272.75	.537	33837.98	.940	59232.22
702	MOBILIZATION	L SUM	1.000	40000.000	40000.00	26650.000	26650.00	101000.000	101000.00
704	TRAFFIC CONTROL SIGNS	UNIT	2260.000	2.000	4520.00	2.600	5876.00	2.800	6328.00
704	PORTABLE RUMBLE STRIPS	EA	3.000	1000.000	3000.00	1.000	3.00	880.000	2640.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	76385.000	.300	22915.50	.203	15506.16	.220	16804.70
762	PVMT MK PAINTED 6IN LINE	LF	157323.000	.200	31464.60	.148	23283.80	.160	25171.68
762	PVMT MK PAINTED 24IN LINE	LF	180.000	5.500	990.00	6.450	1161.00	6.990	1258.20
	TOTAL				626370.85		513201.86		549386.80
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-6-005(056)288

COUNTY & DATE CAVALIER (019) AND PEMBINA FEB 27, 2026 09:30AM

LENGTH & TYPE 11.141

ND 5, CMC 1039 E TO JCT ND 89

COMPLETION TIME 09/15/26 CHIP SEAL

NO. 24705

	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 03		BIDDER C.C.		BIDDER C.C.	
SPEC. NO. / ITEM DESCRIPTION / UNIT / QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103 CONTRACT BOND L SUM 1.000	1400.000	1400.00				
420 SEAL COAT SY 185640.000	2.190	406551.60				
420 SHOULDER SEAL SY 63013.000	1.000	63013.00				
702 MOBILIZATION L SUM 1.000	50000.000	50000.00				
704 TRAFFIC CONTROL SIGNS UNIT 2260.000	2.600	5876.00				
704 PORTABLE RUMBLE STRIPS EA 3.000	800.000	2400.00				
762 SHORT TERM 6IN LINE-TYPE NR LF 76385.000	.210	16040.85				
762 PVMT MK PAINTED 6IN LINE LF 157323.000	.160	25171.68				
762 PVMT MK PAINTED 24IN LINE LF 180.000	6.770	1218.60				
TOTAL		571671.73				
	NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-066(038)112

COUNTY & DATE PEMBINA (067) FEB 27, 2026 09:30AM

LENGTH & TYPE 10.078

ND 66, CRYSTAL E TO JCT 82 ST THOMAS

COMPLETION TIME 09/15/26 CHIP SEAL

NO. 24707

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: ASPHALT PRESERVATION CO INC DBA APC INC DETROIT LAKES, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4200000	4200000	2500000	2500000	2000000	2000000
420	SEAL COAT	SY	153903.000	2.200	338586.60	1.870	287798.61	2.096	322580.69
420	SHOULDER SEAL	SY	37453.000	1.750	65542.75	.900	33707.70	.556	20823.87
702	MOBILIZATION	L SUM	1.000	30000000	30000000	29500000	29500000	23900000	23900000
704	TRAFFIC CONTROL SIGNS	UNIT	2336.000	2.000	4672.00	2.800	6540.80	2.600	6073.60
704	PORTABLE RUMBLE STRIPS	EA	3.000	1000.000	3000.00	880.000	2640.00	1.000	3.00
762	PVMT MK PAINTED-MESSAGE	SF	337.000	5.000	1685.00	6.210	2092.77	5.740	1934.38
762	SHORT TERM 6IN LINE-TYPE NR	LF	36440.000	.300	10932.00	.280	10203.20	.264	9620.16
762	PVMT MK PAINTED 6IN LINE	LF	124645.000	.200	24929.00	.170	21189.65	.162	20192.49
762	PVMT MK PAINTED 12IN LINE	LF	472.000	.300	141.60	.340	160.48	.324	152.93
762	PVMT MK PAINTED 24IN LINE	LF	137.000	6.500	890.50	6.990	957.63	6.490	889.13
	TOTAL				48457945		39729084		40817025
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT PRESERVATION CO INC DBA APC INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

58

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-066(038)112

COUNTY & DATE PEMBINA (067) FEB 27, 2026 09:30AM

LENGTH & TYPE 10.078

ND 66, CRYSTAL E TO JCT 82 ST THOMAS

COMPLETION TIME 09/15/26 CHIP SEAL

				NO. 24707	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 03		BIDDER C.C.		BIDDER C.C.	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY		BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000		1100.000	1100.00				
420	SEAL COAT	SY	153903.000		2.020	310884.06				
420	SHOULDER SEAL	SY	37453.000		1.000	37453.00				
702	MOBILIZATION	L SUM	1.000		50000.000	50000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	2336.000		2.600	6073.60				
704	PORTABLE RUMBLE STRIPS	EA	3.000		800.000	2400.00				
762	PVMT MK PAINTED-MESSAGE	SF	337.000		6.030	2032.11				
762	SHORT TERM 6IN LINE-TYPE NR	LF	36440.000		.280	10203.20				
762	PVMT MK PAINTED 6IN LINE	LF	124645.000		.170	21189.65				
762	PVMT MK PAINTED 12IN LINE	LF	472.000		.340	160.48				
762	PVMT MK PAINTED 24IN LINE	LF	137.000		6.810	932.97				
	TOTAL					442429.07				
					NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT PRESERVATION CO INC DBA APC INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

59

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-018(094)198
SS-6-018(093)207

COUNTY & DATE PEMBINA (067) AND WALSH (0 FEB 27, 2026 09:30AM

LENGTH & TYPE 18.150
ND 18, JCT ND 17 TO COUNTY LINE

COMPLETION TIME 10/10/26 MILL AND HMA

NO. 24711

	BIDDER	BIDDER	BIDDER
	ENGINEERS ESTIMATE	R J ZAVORAL & SONS INC	KNIFE RIVER MATERIALS
		EAST GRAND FORKS, MN	BEMIDJI, MN
	C.C. CHECK RANK 00	C.C. BOND RANK 01	C.C. BOND RANK 02

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	28000.00	28000.00	15500.00	15500.00	12000.00	12000.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	7000.00	7000.00	2850.00	2850.00	2500.00	2500.00
107	RAILROAD COORDINATION - COMPANY A	L SUM	1.000	10000.00	10000.00	1100.00	1100.00	2500.00	2500.00
109	E-TICKETING	L SUM	1.000	15000.00	15000.00	9500.00	9500.00	7500.00	7500.00
302	SALVAGED BASE COURSE	CY	262.000	75.00	19650.00	18.00	4716.00	50.00	13100.00
302	AGGREGATE BASE COURSE CL 5	TON	8401.000	40.00	336040.00	26.55	223046.55	29.00	243629.00
401	TACK COAT	GAL	23947.000	2.50	59867.50	2.00	47894.00	2.50	59867.50
411	MILLING PAVEMENT SURFACE	SY	319086.000	2.00	638172.00	1.25	398857.50	1.10	350994.60
430	RAP - SUPERPAVE FAA 43	TON	35052.000	42.00	1472184.00	39.00	1367028.00	43.50	1524762.00
430	CORED SAMPLE	EA	310.000	30.00	9300.00	50.00	15500.00	15.00	4650.00
430	PATCHING	TON	419.000	200.00	83800.00	191.00	80029.00	175.00	73325.00
430	PG 58S-34 ASPHALT CEMENT	TON	1626.000	490.00	796740.00	515.00	837390.00	520.00	845520.00
702	MOBILIZATION	L SUM	1.000	185000.00	185000.00	158000.00	158000.00	80000.00	80000.00
704	FLAGGING	MHR	1296.000	55.00	71280.00	65.00	84240.00	50.00	64800.00
704	TRAFFIC CONTROL SIGNS	UNIT	4979.000	2.10	10455.90	2.40	11949.60	2.40	11949.60
704	PORTABLE RUMBLE STRIPS	EA	6.000	1000.00	6000.00	800.00	4800.00	800.00	4800.00
704	TUBULAR MARKERS	EA	480.000	6.00	2880.00	6.00	2880.00	6.00	2880.00
704	STACKABLE VERTICAL PANELS	EA	40.000	20.00	800.00	25.00	1000.00	25.00	1000.00
704	PILOT CAR	HR	360.000	70.00	25200.00	75.00	27000.00	60.00	21600.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.00	5000.00	6500.00	6500.00	2000.00	2000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.00	5000.00	6500.00	6500.00	2000.00	2000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	1879.000	4.00	7516.00	2.50	4697.50	3.00	5637.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	35.218	1000.00	35218.00	790.00	27822.22	900.00	31696.20
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	17.609	1000.00	17609.00	850.00	14967.65	900.00	15848.10
762	PVMT MK PAINTED-MESSAGE	SF	265.000	6.00	1590.00	5.19	1375.35	5.19	1375.35
762	SHORT TERM 6IN LINE-TYPE NR	LF	124588.000	.30	37376.40	.24	29901.12	.24	29901.12
762	PVMT MK PAINTED 6IN LINE	LF	229080.000	.20	45816.00	.14	32071.20	.14	32071.20
762	PVMT MK PAINTED 12IN LINE	LF	358.000	.60	214.80	.64	229.12	.64	229.12
762	PVMT MK PAINTED 24IN LINE	LF	102.000	6.50	663.00	7.49	763.98	7.49	763.98
	TOTAL				39333726.60		34181087.79		34488997.77
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: R J ZAVORAL & SONS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

60

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-018(094)198
SS-6-018(093)207

COUNTY & DATE PEMBINA (067) AND WALSH (0 FEB 27, 2026 09:30AM

LENGTH & TYPE 18.150
ND 18, JCT ND 17 TO COUNTY LINE

COMPLETION TIME 10/10/26 MILL AND HMA

NO. 24711

	BIDDER	BIDDER	BIDDER
	MAYO CONSTRUCTION CO MPANY INC	CENTRAL SPECIALTIES INC	
	CAVALIER, ND	ALEXANDRIA, MN	
C.C.	BOND RANK 03	C.C. BOND RANK 04	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	14351.000	14351.00	5000.000	5000.00		
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	2500.000	2500.00	2000.000	2000.00		
107	RAILROAD COORDINATION - COMPANY A	L SUM	1.000	1200.000	1200.00	1000.000	1000.00		
109	E-TICKETING	L SUM	1.000	2500.000	2500.00	1000.000	1000.00		
302	SALVAGED BASE COURSE	CY	262.000	220.000	57640.00	65.000	17030.00		
302	AGGREGATE BASE COURSE CL 5	TON	8401.000	28.000	235228.00	30.000	252030.00		
401	TACK COAT	GAL	23947.000	2.000	47894.00	3.000	71841.00		
411	MILLING PAVEMENT SURFACE	SY	319086.000	1.500	478629.00	2.000	638172.00		
430	RAP - SUPERPAVE FAA 43	TON	35052.000	39.000	1367028.00	42.000	1472184.00		
430	CORED SAMPLE	EA	310.000	70.000	21700.00	5.000	1550.00		
430	PATCHING	TON	419.000	150.000	62850.00	150.000	62850.00		
430	PG 58S-34 ASPHALT CEMENT	TON	1626.000	595.000	967470.00	560.000	910560.00		
702	MOBILIZATION	L SUM	1.000	281000.000	281000.00	314720.000	314720.00		
704	FLAGGING	MHR	1296.000	45.000	58320.00	40.000	51840.00		
704	TRAFFIC CONTROL SIGNS	UNIT	4979.000	2.400	11949.60	2.400	11949.60		
704	PORTABLE RUMBLE STRIPS	EA	6.000	1000.000	6000.00	800.000	4800.00		
704	TUBULAR MARKERS	EA	480.000	3.000	1440.00	6.000	2880.00		
704	STACKABLE VERTICAL PANELS	EA	40.000	27.000	1080.00	25.000	1000.00		
704	PILOT CAR	HR	360.000	65.000	23400.00	50.000	18000.00		
706	BITUMINOUS LABORATORY	EA	1.000	3500.000	3500.00	10000.000	10000.00		
706	CONTRACTOR'S LABORATORY	EA	1.000	3500.000	3500.00	5000.000	5000.00		
709	GEOSYNTHETIC MATERIAL TYPE G	SY	1879.000	5.000	9395.00	3.000	5637.00		
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	35.218	900.000	31696.20	790.000	27822.22		
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	17.609	1000.000	17609.00	850.000	14967.65		
762	PVMT MK PAINTED-MESSAGE	SF	265.000	5.700	1510.50	5.190	1375.35		
762	SHORT TERM 6IN LINE-TYPE NR	LF	124588.000	.240	29901.12	.240	29901.12		
762	PVMT MK PAINTED 6IN LINE	LF	229080.000	.150	34362.00	.140	32071.20		
762	PVMT MK PAINTED 12IN LINE	LF	358.000	.700	250.60	.640	229.12		
762	PVMT MK PAINTED 24IN LINE	LF	102.000	8.250	841.50	7.490	763.98		
	TOTAL				3774745.52		3968174.24		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: R J ZAVORAL & SONS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

61

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-6-002(157)342
H-6-002(158)317
H-6-029(186)152

COUNTY & DATE GRAND FORKS (035) FEB 27, 2026 09:30AM

LENGTH & TYPE 23.389
EMERADO INTERCHANGE

COMPLETION TIME 09/15/26 CHIP SEAL

NO. 24718

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER ASPHALT PRESERVATION CO INC DBA APC INC DETROIT LAKES, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	8500000	8500000	5250000	5250000	6000000	6000000
420	SEAL COAT	SY	370146.000	2.200	814321.20	2.264	838010.54	2.040	755097.84
420	SHOULDER SEAL	SY	115366.000	1.750	201890.50	.532	61374.71	.910	104983.06
702	MOBILIZATION	L SUM	1.000	66000000	66000000	36200000	36200000	105500000	105500000
704	TRAFFIC CONTROL SIGNS	UNIT	10656.000	2.000	21312.00	2.410	25680.96	2.800	29836.80
704	PORTABLE RUMBLE STRIPS	EA	6.000	1000.000	6000.00	1.000	6.00	880.000	5280.00
704	TYPE III BARRICADE	EA	41.000	115.000	4715.00	79.660	3266.06	85.000	3485.00
704	DELINEATOR DRUMS	EA	253.000	30.000	7590.00	23.200	5869.60	22.000	5566.00
704	TUBULAR MARKERS	EA	900.000	6.000	5400.00	7.340	6606.00	6.500	5850.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	1310.000	1310.00	900.090	900.09	650.000	650.00
762	PVMT MK PAINTED-MESSAGE	SF	484.000	5.000	2420.00	6.320	3058.88	6.720	3252.48
762	SHORT TERM 6IN LINE-TYPE NR	LF	92700.000	.300	27810.00	.190	17613.00	.205	19003.50
762	PVMT MK PAINTED 6IN LINE	LF	297481.000	.200	59496.20	.134	39862.45	.147	43729.71
762	PVMT MK PAINTED 12IN LINE	LF	8300.000	.400	3320.00	.640	5312.00	.660	5478.00
762	PVMT MK PAINTED 24IN LINE	LF	572.000	6.500	3718.00	8.490	4856.28	8.990	5142.28
	TOTAL				12338029.0		10538665.7		10988546.7
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

62

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-6-002(157)342
H-6-002(158)317
H-6-029(186)152

COUNTY & DATE GRAND FORKS (035) FEB 27, 2026 09:30AM

LENGTH & TYPE 23.389
EMERADO INTERCHANGE

COMPLETION TIME 09/15/26 CHIP SEAL

NO. 24718

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	33000.00	33000.00				
420	SEAL COAT	SY	370146.000	2.500	925365.00				
420	SHOULDER SEAL	SY	115366.000	1.200	138439.20				
702	MOBILIZATION	L SUM	1.000	690000.00	690000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	10656.000	2.600	27705.60				
704	PORTABLE RUMBLE STRIPS	EA	6.000	8000.00	48000.00				
704	TYPE III BARRICADE	EA	41.000	80.000	3280.00				
704	DELINEATOR DRUMS	EA	253.000	22.000	5566.00				
704	TUBULAR MARKERS	EA	900.000	6.600	5940.00				
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	660.000	660.00				
762	PVMT MK PAINTED-MESSAGE	SF	484.000	6.640	3213.76				
762	SHORT TERM 6IN LINE-TYPE NR	LF	92700.000	.210	19467.00				
762	PVMT MK PAINTED 6IN LINE	LF	297481.000	.140	41647.34				
762	PVMT MK PAINTED 12IN LINE	LF	8300.000	.670	5561.00				
762	PVMT MK PAINTED 24IN LINE	LF	572.000	8.930	5107.96				
	TOTAL				125905.286				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

63

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-2-999(076)

COUNTY & DATE BARNES (003) AND STUTSMAN FEB 27, 2026 09:30AM

LENGTH & TYPE 0.000 JAMESTOWN, VALLEY CITY DISTRICT YARDS

COMPLETION TIME 10/17/26 MILL AND OVERLAY

NO. 24750

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3100.000	3100.00	690.000	690.00		
411	MILLING PAVEMENT SURFACE	SY	1716.000	6.500	11154.00	14.000	24024.00		
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	1109.000	200.000	221800.00	130.000	144170.00		
702	MOBILIZATION	L SUM	1.000	11647.700	11647.70	11500.000	11500.00		
	TOTAL				247701.70		180384.00		
						NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

64

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-3-017(039)008

COUNTY & DATE PIERCE (069) AND TOWNER (0 FEB 27, 2026 09:30AM

LENGTH & TYPE 38.476

ND 17, JCT ND 3 TO CANDO

COMPLETION TIME 10/10/26 INTERMITTENT CONTRACT PATCH

NO. 24753

				BIDDER ENGINEERS ESTIMATE		BIDDER MAYO CONSTRUCTION COMPANY INC		BIDDER ANDERSON WESTERN INC	
						CAVALIER, ND		BISMARCK, ND	
				C.C. CHECK	RANK 00	C.C. BOND	RANK 01	C.C. BOND	RANK 02
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	6000.000	6000.00	2440.000	2440.00	5000.000	5000.00
109	E-TICKETING	L SUM	1.000	13276.000	13276.00	600.000	600.00	1000.000	1000.00
302	AGGREGATE BASE COURSE CL 5	TON	247.000	25.530	6305.91	42.000	10374.00	46.100	11386.70
401	TACK COAT	GAL	4215.000	2.930	12349.95	2.200	9273.00	2.840	11970.60
430	SUPERPAVE FAA 42	TON	7231.000	55.910	404285.21	58.000	419398.00	61.830	447092.73
430	PG 58S-34 ASPHALT CEMENT	TON	434.000	774.000	335916.00	520.000	225680.00	572.830	248608.22
702	MOBILIZATION	L SUM	1.000	41608.560	41608.56	52000.000	52000.00	66000.000	66000.00
704	FLAGGING	MHR	100.000	49.490	4949.00	65.000	6500.00	55.000	5500.00
704	TRAFFIC CONTROL SIGNS	UNIT	716.000	2.140	1532.24	3.000	2148.00	3.000	2148.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	865.000	1730.00	1500.000	3000.00	1000.000	2000.00
704	TUBULAR MARKERS	EA	100.000	5.690	569.00	3.500	350.00	3.500	350.00
704	PILOT CAR	HR	50.000	60.810	3040.50	85.000	4250.00	68.000	3400.00
706	CONTRACTOR'S LABORATORY	EA	1.000	4537.000	4537.00	2500.000	2500.00	5000.000	5000.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	7.480	966.000	7225.68	1500.000	11220.00	1325.000	9911.00
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	3.740	1383.000	5172.42	1500.000	5610.00	1325.000	4955.50
762	SHORT TERM 4IN LINE-TYPE NR	LF	10133.000	.180	1823.94	.500	5066.50	.500	5066.50
762	PVMT MK PAINTED 6IN LINE	LF	49627.000	.310	15384.37	.350	17369.45	.320	15880.64
	TOTAL				865705.78		777778.95		845269.89
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-3-017(039)008

COUNTY & DATE PIERCE (069) AND TOWNER (0 FEB 27, 2026 09:30AM

LENGTH & TYPE 38.476

ND 17, JCT ND 3 TO CANDO

COMPLETION TIME 10/10/26 INTERMITTENT CONTRACT PATCH

NO. 24753

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER KELLER PAVING & LAND SCAPING INC MINOT, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2660000	266000	4500000	450000		
109	E-TICKETING	L SUM	1.000	3560000	356000	4800000	480000		
302	AGGREGATE BASE COURSE CL 5	TON	247.000	771.00	190437.0	73.000	18031.00		
401	TACK COAT	GAL	4215.000	3.600	15174.00	4.100	17281.50		
430	SUPERPAVE FAA 42	TON	7231.000	101.500	733946.50	102.000	737562.00		
430	PG 58S-34 ASPHALT CEMENT	TON	434.000	658.000	285572.00	733.500	318339.00		
702	MOBILIZATION	L SUM	1.000	75500.000	75500.00	33000.000	33000.00		
704	FLAGGING	MHR	100.000	78.000	7800.00	56.500	5650.00		
704	TRAFFIC CONTROL SIGNS	UNIT	716.000	2.600	1861.60	3.800	2720.80		
704	PORTABLE RUMBLE STRIPS	EA	2.000	313.000	626.00	1275.000	2550.00		
704	TUBULAR MARKERS	EA	100.000	3.100	310.00	4.450	445.00		
704	PILOT CAR	HR	50.000	105.000	5250.00	74.500	3725.00		
706	CONTRACTOR'S LABORATORY	EA	1.000	6500.000	6500.00	12000.000	12000.00		
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	7.480	1325.000	9911.00	1400.000	10472.00		
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	3.740	1325.000	4955.50	1400.000	5236.00		
762	SHORT TERM 4IN LINE-TYPE NR	LF	10133.000	.500	5066.50	.640	6485.12		
762	PVMT MK PAINTED 6IN LINE	LF	49627.000	.320	15880.64	.410	20347.07		
	TOTAL				1193617.44		1203144.49		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

66

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-2-999(079)

COUNTY & DATE BARNES (003), CASS (017), FEB 27, 2026 09:30AM

LENGTH & TYPE 0.000 VAR US/STATE HWYS - VALLEY CITY DISTRICT

COMPLETION TIME 08/01/26 PAVEMENT MARKING

NO. 24789

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER NORTHSTAR SAFETY INC WEST FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER TRAFFIC SAFETY SERVICES INC BISMARCK, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	12300000	12300000	10800000	10800000	25000000	25000000
107	RAILWAY PROTECTION INSURANCE - COMPANY A	L SUM	1.000	4300000	4300000	400000	400000	2900000	2900000
107	RAILWAY PROTECTION INSURANCE - COMPANY B	L SUM	1.000	4300000	4300000	400000	400000	4400000	4400000
702	MOBILIZATION	L SUM	1.000	79208300	79208300	45000000	45000000	140000000	140000000
704	TRAFFIC CONES	EA	70.000	2500	175000	2500	175000	2500	175000
762	PVMT MK PAINTED-MESSAGE	SF	8623.000	800	689840	650	560495	400	344920
762	PVMT MK INSTALLATION - 6IN	MILE	2041.000	62000	126542000	53000	108173000	57000	116337000
762	PVMT MK PAINTED 6IN LINE	LF	6787.000	200	135740	250	169675	200	135740
762	PVMT MK PAINTED 8IN LINE	LF	5314.000	700	371980	280	148792	200	106280
762	PVMT MK PAINTED 12IN LINE	LF	105726.000	150	15858900	90	9515340	40	4229040
762	PVMT MK PAINTED 24IN LINE	LF	4293.000	700	300510	700	300510	500	214650
	TOTAL				167567430		135318060		145986940
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHSTAR SAFETY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

67

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-2-999(079)

COUNTY & DATE BARNES (003), CASS (017), FEB 27, 2026 09:30AM

LENGTH & TYPE 0.000 VAR US/STATE HWYS - VALLEY CITY DISTRICT

COMPLETION TIME 08/01/26 PAVEMENT MARKING

NO. 24789

	BIDDER 3-D SPECIALTIES INC	BIDDER	BIDDER
	WEST FARGO, ND		
	C.C. BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	12500.000	12500.00				
107	RAILWAY PROTECTION INSURANCE - COMPANY A	L SUM	1.000	10500.000	10500.00				
107	RAILWAY PROTECTION INSURANCE - COMPANY B	L SUM	1.000	10500.000	10500.00				
702	MOBILIZATION	L SUM	1.000	65000.000	65000.00				
704	TRAFFIC CONES	EA	70.000	30.000	2100.00				
762	PVMT MK PAINTED-MESSAGE	SF	8623.000	8.930	77003.39				
762	PVMT MK INSTALLATION - 6IN	MILE	204.1000	5560.000	1134796.00				
762	PVMT MK PAINTED 6IN LINE	LF	67870.00	3.160	214469.2				
762	PVMT MK PAINTED 8IN LINE	LF	5314.000	2.314	12296.60				
762	PVMT MK PAINTED 12IN LINE	LF	105726.000	1.010	106783.26				
762	PVMT MK PAINTED 24IN LINE	LF	4293.000	8.000	34344.00				
	TOTAL				1487270.17				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHSTAR SAFETY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

68

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-5-999(038)

COUNTY & DATE ADAMS (001), BILLINGS (007 FEB 27, 2026 09:30AM

LENGTH & TYPE 0.000

VAR US/STATE HWYS - DICKINSON DISTRICT

COMPLETION TIME 08/01/26 PAVEMENT MARKING

NO. 24792

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER 3-D SPECIALTIES INC WEST FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER TRAFFIC SAFETY SERVICES INC BISMARCK, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	120000.00	120000.00	165000.00	165000.00	170000.00	170000.00
107	RAILWAY PROTECTION INSURANCE - COMPANY A	L SUM	1.000	8000.000	8000.00	10500.000	10500.00	14500.000	14500.00
107	RAILROAD COORDINATION	L SUM	1.000	4000.000	4000.00	8500.000	8500.00	5500.000	5500.00
702	MOBILIZATION	L SUM	1.000	80000.000	80000.00	118000.000	118000.00	82500.000	82500.00
762	PVMT MK PAINTED-MESSAGE	SF	4780.000	5.000	23900.00	6.450	30831.00	3.500	16730.00
762	PVMT MK INSTALLATION - 6IN	MILE	1447.000	550.000	795850.00	505.000	730735.00	570.000	824790.00
762	PVMT MK PAINTED 4IN LINE	LF	44570.00	.500	22285.00	.960	42787.20	.500	22285.00
762	PVMT MK PAINTED 6IN LINE	LF	3390.00	2.750	9322.50	3.150	10678.50	2.000	6780.00
762	PVMT MK PAINTED 8IN LINE	LF	8670.00	3.750	32512.50	3.220	27917.40	2.000	17340.00
762	PVMT MK PAINTED 12IN LINE	LF	41896.00	.700	29327.20	.590	24718.64	.300	12568.80
762	PVMT MK PAINTED 24IN LINE	LF	3818.000	5.500	20999.00	6.550	25007.90	5.500	20999.00
762	PVMT MK PAINTED CURB TOP & FACE	LF	540.00	6.000	3240.00	21.180	11437.20	10.000	5400.00
	TOTAL				9808122.0		9740745.7		9997683.0
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: 3-D SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

69

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-5-999(038)

COUNTY & DATE ADAMS (001), BILLINGS (007 FEB 27, 2026 09:30AM

LENGTH & TYPE 0.000

VAR US/STATE HWYS - DICKINSON DISTRICT

COMPLETION TIME 08/01/26 PAVEMENT MARKING

NO. 24792

	BIDDER	BIDDER	BIDDER
	S & L INDUSTRIAL LLC		
	COWLEY, WY		
	C.C. BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	5000.000	5000.00				
107	RAILWAY PROTECTION INSURANCE - COMPANY A	L SUM	1.000	2000.000	2000.00				
107	RAILROAD COORDINATION	L SUM	1.000	1000.000	1000.00				
702	MOBILIZATION	L SUM	1.000	130000.000	130000.00				
762	PVMT MK PAINTED-MESSAGE	SF	4780.000	4.450	21271.00				
762	PVMT MK INSTALLATION - 6IN	MILE	1447.000	575.000	832025.00				
762	PVMT MK PAINTED 4IN LINE	LF	4457.000	2.000	8914.00				
762	PVMT MK PAINTED 6IN LINE	LF	339.000	3.000	1017.00				
762	PVMT MK PAINTED 8IN LINE	LF	867.000	4.000	3468.00				
762	PVMT MK PAINTED 12IN LINE	LF	41896.000	.550	23042.80				
762	PVMT MK PAINTED 24IN LINE	LF	3818.000	5.000	19090.00				
762	PVMT MK PAINTED CURB TOP & FACE	LF	54.000	5.000	270.00				
	TOTAL				1047097.80				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: 3-D SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

70

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-7-999(029)

COUNTY & DATE BURKE (013), DIVIDE (023) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.000 VAR US/STATE HWYS - WILLISTON DISTRICT

COMPLETION TIME 08/01/26 PAVEMENT MARKING

NO. 24794

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: S & L INDUSTRIAL LLC COWLEY, WY C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: TRAFFIC SAFETY SERVICES INC BISMARCK, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	114000.00	114000.00	6000.000	6000.00	240000.00	240000.00
107	RAILWAY PROTECTION INSURANCE - COMPANY A	L SUM	1.000	35000.000	35000.00	2000.000	2000.00	20300.000	20300.00
107	RAILWAY PROTECTION INSURANCE - COMPANY B	L SUM	1.000	20000.000	20000.00	2000.000	2000.00	4400.000	4400.00
702	MOBILIZATION	L SUM	1.000	67308.240	67308.24	75000.000	75000.00	125000.000	125000.00
762	PVMT MK PAINTED-MESSAGE	SF	26842.000	4.000	107368.00	4.000	107368.00	4.000	107368.00
762	PVMT MK INSTALLATION - 6IN	MILE	1863.936	575.000	1071763.20	575.000	1071763.20	570.000	1062443.52
762	PVMT MK PAINTED 12IN LINE	LF	218459.000	.400	87383.60	.400	87383.60	.400	87383.60
762	PVMT MK PAINTED 24IN LINE	LF	4930.000	5.000	24650.00	4.000	19720.00	5.000	24650.00
	TOTAL				1424873.04		1371234.80		1455545.12
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: S & L INDUSTRIAL LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-7-999(029)

COUNTY & DATE BURKE (013), DIVIDE (023) FEB 27, 2026 09:30AM

LENGTH & TYPE 0.000 VAR US/STATE HWYS - WILLISTON DISTRICT

COMPLETION TIME 08/01/26 PAVEMENT MARKING

NO. 24794

	BIDDER	BIDDER	BIDDER
	3-D SPECIALTIES INC		
	WEST FARGO, ND		
	C.C. BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	16500.000	16500.00				
107	RAILWAY PROTECTION INSURANCE - COMPANY A	L SUM	1.000	10500.000	10500.00				
107	RAILWAY PROTECTION INSURANCE - COMPANY B	L SUM	1.000	10500.000	10500.00				
702	MOBILIZATION	L SUM	1.000	65000.000	65000.00				
762	PVMT MK PAINTED-MESSAGE	SF	26842.000	6.000	161052.00				
762	PVMT MK INSTALLATION - 6IN	MILE	1863.936	560.000	1043804.16				
762	PVMT MK PAINTED 12IN LINE	LF	218459.000	.670	146367.53				
762	PVMT MK PAINTED 24IN LINE	LF	4930.000	7.150	35249.50				
	TOTAL				1488973.19				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: S & L INDUSTRIAL LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-8-999(063)

COUNTY & DATE CASS (017), RANSOM (073), FEB 27, 2026 09:30AM

LENGTH & TYPE 0.000 VAR US/STATE HWYS - FARGO DISTRICT

COMPLETION TIME 08/01/26 PAVEMENT MARKING

NO. 24795

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER NORTHSTAR SAFETY INC WEST FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER 3-D SPECIALTIES INC WEST FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	110000.00	110000.00	120000.00	120000.00	265000.00	265000.00
107	RAILWAY PROTECTION INSURANCE - COMPANY A	L SUM	1.000	90000.00	90000.00	4000.00	4000.00	105000.00	105000.00
107	RAILWAY PROTECTION INSURANCE - COMPANY B	L SUM	1.000	32000.00	32000.00	4000.00	4000.00	105000.00	105000.00
702	MOBILIZATION	L SUM	1.000	110000000.00	110000000.00	150000000.00	150000000.00	250000000.00	250000000.00
762	PVMT MK PAINTED-MESSAGE	SF	29.000	10.50	304.50	18.000	522.00	158.50	4596.50
762	PVMT MK INSTALLATION - 6IN	MILE	1495.000	600.00	897000.00	600.000	897000.00	875.000	1308125.00
762	EPOXY PVMT MK 12IN LINE	LF	1670.000	10.00	16700.00	11.000	18370.00	8.80	14696.00
762	EPOXY PVMT MK MESSAGE	SF	3505.000	23.000	80615.00	23.000	80615.00	31.850	111634.25
762	EPOXY PVMT MK 4IN LINE	LF	3791.000	7.000	26537.00	3.000	11373.00	5.50	20850.50
762	EPOXY PVMT MK 8IN LINE	LF	230.000	5.000	1150.00	10.000	2300.00	1.100	253.00
762	EPOXY PVMT MK 24IN LINE	LF	1283.000	25.000	32075.00	22.000	28226.00	34.660	44468.78
762	EPOXY PVMT MK CURB TOP & FACE	LF	150.000	17.250	2587.50	25.000	3750.00	21.730	3259.50
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	1084.000	50.000	54200.00	45.000	48780.00	28.650	31056.60
762	METHYL METHACRYLATE PVMT MK 6IN LINE	LF	301.000	30.450	9165.45	40.000	12040.00	8.490	2555.49
762	METHYL METHACRYLATE PVMT MK 8IN LINE	LF	30.000	52.500	1575.00	40.000	1200.00	18.650	559.50
762	METHYL METHACRYLATE PVMT MK 24IN LINE	LF	182.000	75.120	13671.84	80.000	14560.00	47.590	8661.38
762	METHYL METHACRYLATE PVMT MK MESSAGE	SF	32.000	60.000	1920.00	300.000	9600.00	39.680	1269.76
762	PVMT MK PAINTED 4IN LINE	LF	2006.000	2.000	4012.00	1.000	2006.00	.390	782.34
762	PVMT MK PAINTED 8IN LINE	LF	32.000	5.250	168.00	3.000	96.00	5.500	176.00
762	PVMT MK PAINTED 12IN LINE	LF	50440.000	2.000	100880.00	.400	20176.00	.810	40856.40
762	PVMT MK PAINTED 24IN LINE	LF	3120.000	11.500	35880.00	7.000	21840.00	6.880	21465.60
762	PVMT MK PAINTED CURB TOP & FACE	LF	62.000	16.500	1023.00	25.000	1550.00	8.650	536.30
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	1101.000	7.500	8257.50	8.000	8808.00	8.950	9853.95
762	PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED	LF	3549.000	12.000	42588.00	12.000	42588.00	12.650	44894.85
762	PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED	LF	1560.000	16.500	25740.00	15.000	23400.00	18.670	29125.20
762	PREFORMED PATTERNED PVMT MK 12IN LINE-GROOVED	LF	3856.000	25.000	96400.00	18.000	69408.00	23.400	90230.40
762	PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED	LF	622.500	52.000	32370.00	50.000	31125.00	45.600	28386.00
762	PREF PATT PVMT MK 7IN LINE CONTRAST-GROOVED	LF	200.000	20.000	4000.00	18.000	3600.00	21.550	4310.00
	TOTAL				16220197.9		15157330.0		20839746.0
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: NORTHSTAR SAFETY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

73

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering