ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. CERP-FXS-3411(063)

COUNTY & DATE PEMBINA (067) JUN 12, 2026 09:30AM

LENGTH & TYPE 0.180 CMC 3411, 0.5 MI N OF LEROY

COMPLETION TIME 11/30/26 ROCK PIER INSTALLATION, CONCRETE EROSI

NO. 24086

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER WAGNER CONSTRUCTION INC DBA WAGNER PLACE INTERNATIONAL FALLS, C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	8200.000	8200.00	2300.000	2300.00	9500.000	9500.00
201	CLEARING & GRUBBING	L SUM	1.000	5000.000	5000.00	6000.000	6000.00	15500.000	15500.00
203	COMMON EXCAVATION-TYPE B	CY	348.000	20.000	6960.00	9.000	3132.00	29.900	10405.20
203	TOPSOIL	CY	604.000	12.000	7248.00	15.000	9060.00	24.900	15039.60
203	BORROW-EXCAVATION	CY	1689.000	25.000	42225.00	30.000	50670.00	33.500	56581.50
210	CHANNEL EXCAVATION	CY	367.000	30.000	11010.00	9.000	3303.00	97.000	35599.00
251	SEEDING CLASS II	ACRE	.310	5000.000	1550.00	2300.000	713.00	975.000	302.25
253	STRAW MULCH	ACRE	.310	3500.000	1085.00	2100.000	651.00	975.000	302.25
255	CONCRETE EROSION CONTROL BLANKET	SY	1484.000	155.000	230020.00	218.000	32351.20	225.000	333900.00
256	RIPRAP GRADE III	CY	2154.000	185.000	398490.00	56.000	120624.00	80.000	172320.00
260	SILT FENCE	LF	50.000	5.000	250.00	5.000	250.00	4.000	200.00
260	REMOVE SILT FENCE	LF	50.000	1.000	50.00	2.000	100.00	.450	22.50
261	FIBER ROLLS 12IN	LF	2470.000	3.000	7410.00	3.500	8645.00	3.000	7410.00
261	REMOVE FIBER ROLLS 12IN	LF	1235.000	1.000	1235.00	.500	617.50	.450	555.75
262	FLOTATION SILT CURTAIN	LF	165.000	5.000	825.00	24.000	3960.00	12.000	1980.00
262	REMOVE FLOTATION SILT CURTAIN	LF	165.000	20.000	3300.00	3.500	577.50	2.000	330.00
302	AGGREGATE BASE COURSE CL 5	TON	68.000	35.000	2380.00	99.000	6732.00	115.000	7820.00
411	MILLING PAVEMENT SURFACE	SY	867.000	20.000	17340.00	18.000	15606.00	22.350	19377.45
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	88.000	350.000	30800.00	400.000	35200.00	267.000	23496.00
622	STEEL SHEET PILING	SF	6020.000	45.000	270900.00	34.000	204680.00	42.000	252840.00
702	MOBILIZATION	L SUM	1.000	140000.000	140000.00	112500.000	112500.00	195000.000	195000.00
704	FLAGGING	MHR	65.000	75.000	4875.00	70.000	4550.00	60.000	3900.00
704	TRAFFIC CONTROL SIGNS	UNIT	332.000	3.000	996.00	4.250	1411.00	4.000	1328.00
704	DELINEATOR DRUMS	EA	40.000	25.000	1000.00	21.000	840.00	20.000	800.00
704	TUBULAR MARKERS	EA	26.000	7.000	182.00	9.000	234.00	8.000	208.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	3705.000	5.000	18525.00	5.000	18525.00	4.800	17784.00
752	FENCE REMOVE & RESET	LF	223.000	10.000	2230.00	8.000	1784.00	3.000	669.00
754	RESET SIGN PANEL	EA	4.000	115.000	460.00	90.000	360.00	85.000	340.00
754	RESET SIGN SUPPORT	EA	4.000	190.000	760.00	200.000	800.00	195.000	780.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	1300.000	3.500	4550.00	.500	650.00	.500	650.00
762	PVMT MK PAINTED 4IN LINE	LF	1950.000	3.500	6825.00	.500	975.00	.500	975.00
900	WETLAND MITIGATION SITE 1	ACRE	.407	44000.000	17908.00	44000.000	17908.00	44000.000	17908.00
	TOTAL				1244589.00		95687.00		120382.50
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

1

AWARD TO: WAGNER CONSTRUCTION INC DBA WAGNER PLACE

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. CERP-FXS-3411(063)

NO. 24086

COUNTY & DATE PEMBINA (067) JUN 12, 2026 09:30AM

LENGTH & TYPE 0.180 CMC 3411, 0.5 MI N OF LEROY

COMPLETION TIME 11/30/26 ROCK PIER INSTALLATION, CONCRETE EROSI

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER TUNHEIM CONSTRUCTION LLC FARGO, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER BARANKO BROTHERS INC DICKINSON, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	18892.000	18892.00	6000.000	6000.00	9220.000	9220.00
201	CLEARING & GRUBBING	L SUM	1.000	7357.000	7357.00	5000.000	5000.00	10570.080	10570.08
203	COMMON EXCAVATION-TYPE B	CY	348.000	4.750	1653.00	30.000	10440.00	19.370	6740.76
203	TOPSOIL	CY	604.000	6.850	4137.40	30.000	18120.00	17.580	10618.32
203	BORROW-EXCAVATION	CY	1689.000	32.300	54554.70	40.000	67560.00	37.230	62881.47
210	CHANNEL EXCAVATION	CY	367.000	14.780	5424.26	40.000	14680.00	20.070	7365.69
251	SEEDING CLASS II	ACRE	3.10	6532.000	2024.92	2395.000	7424.5	1650.000	5115.0
253	STRAW MULCH	ACRE	3.10	6532.000	2024.92	2165.000	6711.5	880.000	2728.0
255	CONCRETE EROSION CONTROL BLANKET	SY	1484.000	248.700	36907.080	270.000	40068.00	259.210	38466.764
256	RIPRAP GRADE III	CY	2154.000	85.250	183628.50	100.000	215400.00	97.500	210015.00
260	SILT FENCE	LF	50.000	5.200	260.00	5.250	262.50	5.500	275.00
260	REMOVE SILT FENCE	LF	50.000	1.300	65.00	2.100	105.00	1.100	55.00
261	FIBER ROLLS 12IN	LF	2470.000	5.200	12844.00	3.500	8645.00	3.300	8151.00
261	REMOVE FIBER ROLLS 12IN	LF	1235.000	1.300	1605.50	.600	741.00	1.100	1358.50
262	FLOTATION SILT CURTAIN	LF	165.000	39.200	6468.00	25.000	4125.00	27.500	4537.50
262	REMOVE FLOTATION SILT CURTAIN	LF	165.000	13.000	2145.00	3.500	577.50	5.500	907.50
302	AGGREGATE BASE COURSE CL 5	TON	68.000	46.250	3145.00	38.000	2584.00	105.690	7186.92
411	MILLING PAVEMENT SURFACE	SY	867.000	21.950	19030.65	18.000	15606.00	19.220	16663.74
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	88.000	520.000	45760.00	475.000	41800.00	437.800	38526.40
622	STEEL SHEET PILING	SF	6020.000	59.500	358190.00	50.000	301000.00	45.930	276498.60
702	MOBILIZATION	L SUM	1.000	63188.000	63188.00	104000.000	104000.00	166325.510	166325.51
704	FLAGGING	MHR	65.000	79.700	5180.50	65.000	4225.00	63.750	4143.75
704	TRAFFIC CONTROL SIGNS	UNIT	332.000	2.600	863.20	4.200	1394.40	4.510	1497.32
704	DELINEATOR DRUMS	EA	40.000	27.450	1098.00	21.000	840.00	46.200	1848.00
704	TUBULAR MARKERS	EA	26.000	6.550	170.30	8.500	221.00	14.550	378.30
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	3705.000	3.300	12226.50	3.100	11485.50	3.380	12522.90
752	FENCE REMOVE & RESET	LF	223.000	18.670	4163.41	20.000	4460.00	8.470	1888.81
754	RESET SIGN PANEL	EA	4.000	155.000	620.00	89.250	357.00	82.670	330.68
754	RESET SIGN SUPPORT	EA	4.000	260.000	1040.00	204.750	819.00	206.800	827.20
762	SHORT TERM 4IN LINE-TYPE NR	LF	1300.000	.650	845.00	.530	689.00	.550	715.00
762	PVMT MK PAINTED 4IN LINE	LF	1950.000	.650	1267.50	.530	1033.50	.550	1072.50
900	WETLAND MITIGATION SITE 1	ACRE	4.07	44000.000	17908.00	44000.000	17908.00	44000.000	17908.00
	TOTAL				1206851.06		1262172.00		1266481.39
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WAGNER CONSTRUCTION INC DBA WAGNER PLACE

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

2

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. CERP-FXS-3411(063)

COUNTY & DATE PEMBINA (067) JUN 12, 2026 09:30AM

LENGTH & TYPE 0.180
CMC 3411, 0.5 MI N OF LEROY

COMPLETION TIME 11/30/26 ROCK PIER INSTALLATION, CONCRETE EROSI

NO. 24086

BIDDER	BIDDER	BIDDER
KNIFE RIVER MATERIALS		
BEMIDJI, MN		
C.C. BOND RANK 06	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4650.000	4650.00				
201	CLEARING & GRUBBING	L SUM	1.000	2500.000	2500.00				
203	COMMON EXCAVATION-TYPE B	CY	348.000	10.000	3480.00				
203	TOPSOIL	CY	604.000	20.000	12080.00				
203	BORROW-EXCAVATION	CY	1689.000	30.000	50670.00				
210	CHANNEL EXCAVATION	CY	367.000	45.000	16515.00				
251	SEEDING CLASS II	ACRE	3.10	1500.000	465.00				
253	STRAW MULCH	ACRE	3.10	800.000	248.00				
255	CONCRETE EROSION CONTROL BLANKET	SY	1484.000	265.000	393260.00				
256	RIPRAP GRADE III	CY	2154.000	80.000	172320.00				
260	SILT FENCE	LF	50.000	5.000	250.00				
260	REMOVE SILT FENCE	LF	50.000	1.000	50.00				
261	FIBER ROLLS 12IN	LF	2470.000	3.000	7410.00				
261	REMOVE FIBER ROLLS 12IN	LF	1235.000	1.000	1235.00				
262	FLOTATION SILT CURTAIN	LF	165.000	25.000	4125.00				
262	REMOVE FLOTATION SILT CURTAIN	LF	165.000	5.000	825.00				
302	AGGREGATE BASE COURSE CL 5	TON	68.000	55.000	3740.00				
411	MILLING PAVEMENT SURFACE	SY	867.000	10.000	8670.00				
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	88.000	290.000	25520.00				
622	STEEL SHEET PILING	SF	6020.000	42.000	252840.00				
702	MOBILIZATION	L SUM	1.000	365000.000	365000.00				
704	FLAGGING	MHR	65.000	88.000	5720.00				
704	TRAFFIC CONTROL SIGNS	UNIT	332.000	4.100	1361.20				
704	DELINEATOR DRUMS	EA	40.000	42.000	1680.00				
704	TUBULAR MARKERS	EA	26.000	13.230	343.98				
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	3705.000	6.000	22230.00				
752	FENCE REMOVE & RESET	LF	223.000	7.700	1717.10				
754	RESET SIGN PANEL	EA	4.000	75.150	300.60				
754	RESET SIGN SUPPORT	EA	4.000	188.000	752.00				
762	SHORT TERM 4IN LINE-TYPE NR	LF	1300.000	.500	650.00				
762	PVMT MK PAINTED 4IN LINE	LF	1950.000	.500	975.00				
900	WETLAND MITIGATION SITE 1	ACRE	4.07	44000.000	17908.00				
	TOTAL				1379490.88				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WAGNER CONSTRUCTION INC DBA WAGNER PLACE

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

3

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-6-200(036)346

COUNTY & DATE GRIGGS (039) JUN 12, 2026 09:30AM

LENGTH & TYPE 0.000

ND 200, E OF COOPERSTOWN

COMPLETION TIME 55 DAYS GRADING, PIPE EXTENSIONS, RIPRAP, EROS

NO. 24697

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER WAGNER CONSTRUCTION INC DBA WAGNER PLACE INTERNATIONAL FALLS, C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER BARANKO BROTHERS INC DICKINSON, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4000000	400000	4000000	400000	4344240	434424
201	CLEARING & GRUBBING	L SUM	1.000	15000000	1500000	4000000	400000	2620620	262062
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	24.000	7500	180000	12200	292800	8044	19305 6
203	COMMON EXCAVATION-TYPE A	CY	2728.000	1000	2728000	2700	736560 0	1360	3710080
203	TOPSOIL	CY	490.000	1000	490000	1300	637000	1251	61299 0
203	COMMON EXCAVATION-WASTE	CY	2070.000	2000	4140000	1800	3726000	2850	5899500
203	TOPSOIL-IMPORTED	CY	48.000	7500	360000	4000	192000	4228	202944
216	WATER	M GAL	27.000	2500	67500	3000	81000	9893	267111
251	SEEDING CLASS II	ACRE	1.500	80000	120000	100000	150000	64800	97200
253	BONDED FIBER MATRIX	SY	2254.000	500	1127000	200	450800	43	96922
255	TRM SPECIAL	SY	850.000	2500	2125000	3400	2890000	6480	5508000
256	RIPRAP GRADE II	CY	295.000	15000	4425000	12800	3776000	15403	4543885
260	SILT FENCE	LF	870.000	250	217500	400	348000	351	30537 0
260	REMOVE SILT FENCE	LF	870.000	100	87000	100	87000	27	2349 0
261	FIBER ROLLS 12IN	LF	710.000	250	177500	425	301750	324	230040
261	REMOVE FIBER ROLLS 12IN	LF	70.000	75	5250	100	7000	108	756 0
262	FLOTATION SILT CURTAIN	LF	30.000	1500	45000	3000	90000	2160	64800
262	REMOVE FLOTATION SILT CURTAIN	LF	30.000	300	9000	1000	30000	540	16200
626	COFFERDAM	EA	1.000	7500000	7500000	5000000	5000000	31549930	3154993
702	MOBILIZATION	L SUM	1.000	50000000	50000000	60000000	60000000	100995340	100995340
704	FLAGGING	MHR	50.000	5500	275000	7000	350000	6318 0	315900
704	TRAFFIC CONTROL SIGNS	UNIT	736.000	250	184000	375	276000	108	79488
704	DELINEATOR DRUMS	EA	12.000	2500	30000	2650	31800	2160	25920
704	TUBULAR MARKERS	EA	18.000	600	10800	800	14400	540	9720
709	GEOSYNTHETIC MATERIAL TYPE RG	SY	3748.000	500	1874000	225	843300	576	2158848
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	440.000	500	220000	500	220000	293	128920
714	PIPE CONC REINF 60IN CL II	LF	32.000	40000	1280000	73000	2336000	72443	2318176
714	END SECT-CONC REINF 60IN	EA	1.000	10000000	10000000	6000000	6000000	3986360	398636
720	IRON PIN R/W MONUMENTS	EA	12.000	8000	96000	15000	180000	16200	194400
754	OBJECT MARKERS - CULVERTS	EA	2.000	6000	12000	7500	15000	12420	24840
910	REPAIR AND SEALING CULVERT JOINT	EA	36.000	2500000	90000000	2300000	82800000	2700000	97200000
930	EARTH ANCHORS	EA	319.000	10000	3190000	10100	3221900	1296	413424
930	SHORING	EA	1.000	25000000	25000000	10000000	10000000	22403080	2240308
990	PIPE CLEANOUT	EA	1.000	450000	450000	600000	600000	225126	225126
	TOTAL				44075550		45693350		53983867
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

4

AWARD TO: WAGNER CONSTRUCTION INC DBA WAGNER PLACE

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-6-200(036)346

COUNTY & DATE GRIGGS (039) JUN 12, 2026 09:30AM

LENGTH & TYPE 0.000

ND 200, E OF COOPERSTOWN

COMPLETION TIME 55 DAYS GRADING, PIPE EXTENSIONS, RIPRAP, EROS

NO. 24697

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER TUNHEIM CONSTRUCTION LLC FARGO, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	9450000	9450.00	6500000	6500.00		
201	CLEARING & GRUBBING	L SUM	1.000	15558000	15558.00	2500000	2500.00		
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	24.000	212500	51.00	275000	66.00		
203	COMMON EXCAVATION-TYPE A	CY	2728.000	21000	5728.80	30000	8184.00		
203	TOPSOIL	CY	490.000	7250	35.52	29260	14.33		
203	COMMON EXCAVATION-WASTE	CY	2070.000	18150	375.70	14600	302.22		
203	TOPSOIL-IMPORTED	CY	48.000	64500	30.96	75000	36.00		
216	WATER	M GAL	27.000	238000	64.26	15000	4.05		
251	SEEDING CLASS II	ACRE	1.500	1316500	1974.75	950000	1425.00		
253	BONDED FIBER MATRIX	SY	2254.000	2750	619.85	2000	450.80		
255	TRM SPECIAL	SY	850.000	44350	376.97	32000	272.00		
256	RIPRAP GRADE II	CY	295.000	107500	317.12	115000	339.25		
260	SILT FENCE	LF	870.000	5550	48.28	4000	34.80		
260	REMOVE SILT FENCE	LF	870.000	1400	12.18	1000	8.70		
261	FIBER ROLLS 12IN	LF	710.000	7150	50.76	4250	30.17		
261	REMOVE FIBER ROLLS 12IN	LF	70.000	4500	3.15	1000	0.70		
262	FLOTATION SILT CURTAIN	LF	30.000	41500	12.45	30000	9.00		
262	REMOVE FLOTATION SILT CURTAIN	LF	30.000	13850	4.15	10000	3.00		
626	COFFERDAM	EA	1.000	31980000	31980.00	18000000	18000.00		
702	MOBILIZATION	L SUM	1.000	43257000	43257.00	95000000	95000.00		
704	FLAGGING	MHR	50.000	84550	42.27	45000	22.50		
704	TRAFFIC CONTROL SIGNS	UNIT	736.000	1400	10.30	1000	7.36		
704	DELINEATOR DRUMS	EA	12.000	27750	3.33	20000	2.40		
704	TUBULAR MARKERS	EA	18.000	6950	1.25	5000	0.90		
709	GEOSYNTHETIC MATERIAL TYPE RG	SY	3748.000	6750	252.99	9660	362.05		
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	440.000	3650	16.06	6000	2.64		
714	PIPE CONC REINF 60IN CL II	LF	32.000	786000	251.52	1193000	381.76		
714	END SECT-CONC REINF 60IN	EA	1.000	6888000	6888.00	3850000	3850.00		
720	IRON PIN R/W MONUMENTS	EA	12.000	208000	24.96	165000	19.80		
754	OBJECT MARKERS - CULVERTS	EA	2.000	159000	3.18	115000	2.30		
910	REPAIR AND SEALING CULVERT JOINT	EA	36.000	3548000	1277.28	2560000	921.60		
930	EARTH ANCHORS	EA	319.000	136000	433.84	100000	319.00		
930	SHORING	EA	1.000	42075000	42075.00	185000000	185000.00		
990	PIPE CLEANOUT	EA	1.000	19404000	19404.00	9000000	9000.00		
	TOTAL				604025.75		739157.58		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WAGNER CONSTRUCTION INC DBA WAGNER PLACE

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

5

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-7-002(193)012

COUNTY & DATE WILLIAMS (105) JUN 12, 2026 09:30AM

LENGTH & TYPE 2.763

US 2, NEAR 1804 TO NEAR US 85 EB/WB

COMPLETION TIME 10/10/26 CONCRETE PAVEMENT REPAIR (CPR)

NO. 24774

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE BID PRICE	ENGINEERS ESTIMATE AMOUNT	BIDDER TI-ZACK CONCRETE LLC LE CENTER, MN BID PRICE	TI-ZACK CONCRETE LLC AMOUNT	BIDDER A-CORE CONCRETE CUTTING INC MURRAY, UT BID PRICE	A-CORE CONCRETE CUTTING INC AMOUNT
	C.C. CHECK RANK 00					C.C. BOND RANK 01		C.C. BOND RANK 02	
103	CONTRACT BOND	L SUM	1.000	12600.000	12600.00	1650.000	1650.00	15000.000	15000.00
570	PCC PAVEMENT GRINDING	SY	83691.000	6.500	543991.50	5.780	483733.98	6.180	517210.38
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	619.000	11.160	6908.04	14.660	9074.54	11.200	6932.80
570	CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	1981.460	165.000	326940.90	187.770	372058.74	211.000	418088.06
570	LONGITUDINAL PCC JOINT CLEANING & SEALING	LF	29574.000	4.360	128942.64	3.850	113859.90	2.720	80441.28
570	SPALL REPAIR-PARTIAL DEPTH	SF	3336.000	63.050	210334.80	80.250	267714.00	76.290	254503.44
570	EPOXY COATED DEFORMED BARS	EA	3844.000	28.410	109208.04	3.910	15030.04	25.080	96407.52
702	MOBILIZATION	L SUM	1.000	83122.970	83122.97	155059.280	155059.28	212500.000	212500.00
704	TRAFFIC CONTROL SIGNS	UNIT	2730.000	2.240	6115.20	2.750	7507.50	2.630	7179.90
704	TYPE I BARRICADE	EA	87.000	51.900	4515.30	44.000	3828.00	42.000	3654.00
704	TYPE III BARRICADE	EA	6.000	101.870	611.22	93.500	561.00	89.250	535.50
704	DELINEATOR DRUMS	EA	104.000	22.460	2335.84	22.000	2288.00	21.000	2184.00
704	TUBULAR MARKERS	EA	269.000	5.860	1576.34	6.600	1775.40	6.300	1694.70
704	STACKABLE VERTICAL PANELS	EA	174.000	22.460	3908.04	24.200	4210.80	23.100	4019.40
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1007.000	2014.00	1045.000	2090.00	997.500	1995.00
760	RUMBLE STRIPS - CONCRETE SHOULDER	MILE	.273	19344.000	5280.91	22000.000	6006.00	21000.000	5733.00
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	66541.000	2.660	176999.06	2.260	150382.66	2.150	143063.15
762	EPOXY PVMT MK 12IN LINE-GROOVED	LF	14177.000	7.510	106469.27	4.510	63938.27	4.310	61102.87
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	1104.000	23.830	26308.32	21.860	24133.44	20.860	23029.44
	TOTAL				1758182.39		1684901.55		1855274.44
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

6

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-7-002(193)012

COUNTY & DATE WILLIAMS (105) JUN 12, 2026 09:30AM

LENGTH & TYPE 2.763

US 2, NEAR 1804 TO NEAR US 85 EB/WB

COMPLETION TIME 10/10/26 CONCRETE PAVEMENT REPAIR (CPR)

NO. 24774

				BIDDER REEDE CONSTRUCTION INC		BIDDER STRATA CORPORATION		BIDDER	
				ABERDEEN, SD		GRAND FORKS, ND			
				C.C. BOND	RANK 03	C.C. BOND	RANK 04	C.C.	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10400000	10400000	6900000	6900000		
570	PCC PAVEMENT GRINDING	SY	83691.000	6.500	543991.50	7.250	606759.75		
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	619.000	17.000	10523.00	14.250	8820.75		
570	CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	1981.460	281.000	556790.26	222.000	439884.12		
570	LONGITUDINAL PCC JOINT CLEANING & SEALING	LF	29574.000	2.100	62105.40	3.000	88722.00		
570	SPALL REPAIR-PARTIAL DEPTH	SF	3336.000	73.000	243528.00	95.750	319422.00		
570	EPOXY COATED DEFORMED BARS	EA	3844.000	23.000	88412.00	24.000	92256.00		
702	MOBILIZATION	L SUM	1.000	130000.000	130000.00	281000.000	281000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	2730.000	2.600	7098.00	2.500	6825.00		
704	TYPE I BARRICADE	EA	87.000	42.000	3654.00	40.000	3480.00		
704	TYPE III BARRICADE	EA	6.000	90.000	540.00	85.000	510.00		
704	DELINEATOR DRUMS	EA	104.000	21.000	2184.00	20.000	2080.00		
704	TUBULAR MARKERS	EA	269.000	6.500	1748.50	6.000	1614.00		
704	STACKABLE VERTICAL PANELS	EA	174.000	23.000	4002.00	22.000	3828.00		
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1000.000	2000.00	950.000	1900.00		
760	RUMBLE STRIPS - CONCRETE SHOULDER	MILE	.273	21000.000	5733.00	19780.220	5400.00		
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	66541.000	2.150	143063.15	2.050	136409.05		
762	EPOXY PVMT MK 12IN LINE-GROOVED	LF	14177.000	4.300	60961.10	4.100	58125.70		
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	1104.000	21.000	23184.00	19.870	21936.48		
	TOTAL				189991.91		2085872.85		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-BGR-1-094(253)176

NO. 24805

COUNTY & DATE BURLEIGH (015) JUN 12, 2026 09:30AM

LENGTH & TYPE 1.682

I-94, MENOKEN TO STERLING

COMPLETION TIME 10/24/26 TEMPORARY MEDIAN CROSSOVERS, RAMP CONN

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER BARANKO BROTHERS INC DICKINSON, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	14000.000	14000.00	5000.000	5000.00	13628.740	13628.74
109	E-TICKETING	L SUM	1.000	15000.000	15000.00	10000.000	10000.00	15515.000	15515.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	3181.000	20.000	63620.00	20.000	63620.00	21.040	66928.24
203	COMMON EXCAVATION-TYPE A	CY	1030.000	7.000	7210.00	20.000	20600.00	6.580	6777.40
203	TOPSOIL	CY	5624.000	7.000	39368.00	10.000	56240.00	2.930	16478.32
203	BORROW-EXCAVATION	CY	11075.000	14.000	155050.00	30.000	332250.00	21.740	240770.50
216	WATER	M GAL	353.000	30.000	10590.00	40.000	14120.00	53.500	18885.50
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	62.100	700.000	43470.00	850.000	52785.00	862.260	53546.35
251	SEEDING CLASS II	ACRE	5.410	1000.000	5410.00	600.000	3246.00	642.000	3473.22
251	TEMPORARY COVER CROP	ACRE	5.410	300.000	1623.00	150.000	811.50	160.500	868.31
253	STRAW MULCH	ACRE	10.820	500.000	5410.00	450.000	4869.00	481.500	5209.83
261	FIBER ROLLS 12IN	LF	4710.000	2.500	11775.00	3.000	14130.00	3.210	15119.10
261	REMOVE FIBER ROLLS 12IN	LF	2355.000	.750	1766.25	1.000	2355.00	1.070	2519.85
302	AGGREGATE BASE COURSE CL 5	TON	9480.000	27.000	255960.00	40.000	379200.00	29.420	278901.60
401	TACK COAT	GAL	1465.000	3.000	4395.00	3.800	5567.00	4.550	6665.75
401	PRIME COAT	GAL	4466.000	3.500	15631.00	3.000	13398.00	6.420	28671.72
430	SUPERPAVE FAA 43	TON	3714.000	90.000	334260.00	99.000	367686.00	124.120	460981.68
430	CORED SAMPLE	EA	19.000	200.000	3800.00	35.000	665.00	107.000	2033.00
430	PG 58S-34 ASPHALT CEMENT	TON	223.000	600.000	133800.00	610.000	136030.00	770.400	171799.20
702	MOBILIZATION	L SUM	1.000	150000.000	150000.00	178000.000	178000.00	167654.310	167654.31
704	FLAGGING	MHR	400.000	60.000	24000.00	40.000	16000.00	61.010	24404.00
704	TRAFFIC CONTROL SIGNS	UNIT	4588.000	2.000	9176.00	2.000	9176.00	2.140	9818.32
704	TYPE III BARRICADE	EA	11.000	75.000	825.00	100.000	1100.00	107.000	1177.00
704	DELINEATOR DRUMS	EA	180.000	30.000	5400.00	25.000	4500.00	26.750	4815.00
704	TUBULAR MARKERS	EA	238.000	10.000	2380.00	8.000	1904.00	8.560	2037.28
704	FLEXIBLE DELINEATORS	EA	156.000	50.000	7800.00	50.000	7800.00	53.500	8346.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	4.000	750.000	3000.00	500.000	2000.00	535.000	2140.00
706	FIELD OFFICE	EA	1.000	20000.000	20000.00	20000.000	20000.00	64200.000	64200.00
706	AGGREGATE LABORATORY	EA	1.000	6000.000	6000.00	10000.000	10000.00	42.800	42.80
706	BITUMINOUS LABORATORY	EA	1.000	6000.000	6000.00	10000.000	10000.00	16050.000	16050.00
706	CONTRACTOR'S LABORATORY	EA	1.000	6000.000	6000.00	10000.000	10000.00	26750.000	26750.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	16251.000	3.000	48753.00	2.300	37377.30	2.120	34452.12
714	PIPE CONC REINF 24IN CL III	LF	30.000	270.000	8100.00	215.000	6450.00	221.010	6630.30
714	PIPE CONDUIT 15IN	LF	1150.000	45.000	51750.00	47.000	54050.00	82.150	94472.50
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	2.000	800.000	1600.00	500.000	1000.00	1084.940	2169.88
754	REMOVE & RESET DELINEATORS	EA	10.000	150.000	1500.00	60.000	600.00	64.200	642.00
754	GALV STEEL POST-STANDARD PIPE	LF	34.000	75.000	2550.00	95.000	3230.00	101.650	3456.10
754	RESET SIGN PANEL	EA	1.000	1000.000	1000.00	500.000	500.00	535.000	535.00
754	OBJECT MARKERS - CULVERTS	EA	10.000	60.000	600.00	70.000	700.00	74.900	749.00
754	CLASS AE CONCRETE-SIGN FOUNDATIONS	CY	1.400	1500.000	2100.00	1500.000	2100.00	1605.000	2247.00
754	REMOVE SIGN FOUNDATION	EA	2.000	500.000	1000.00	1000.000	2000.00	1070.000	2140.00
762	PVMT MK PAINTED 6IN LINE	LF	6107.000	.500	3053.50	.890	5435.23	.950	5801.65
	TOTAL				1484725.75		1866495.03		1889503.57
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

8

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-BGR-1-094(253)176

COUNTY & DATE BURLEIGH (015) JUN 12, 2026 09:30AM

LENGTH & TYPE 1.682

I-94, MENOKEN TO STERLING

COMPLETION TIME 10/24/26 TEMPORARY MEDIAN CROSSOVERS, RAMP CONN

NO. 24805

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3307.500	3307.50	6575.500	6575.50		
109	E-TICKETING	L SUM	1.000	13750.000	13750.00	11754.430	11754.43		
202	REMOVAL OF BITUMINOUS SURFACING	SY	31810.000	1.500	47715.00	2.062	65592.22		
203	COMMON EXCAVATION-TYPE A	CY	10300.000	7.800	80340.00	6.980	71894.00		
203	TOPSOIL	CY	56240.000	3.400	191216.00	3.100	174344.00		
203	BORROW-EXCAVATION	CY	110750.000	2.550	282412.50	2.298	254503.50		
216	WATER	M GAL	3530.000	61.100	215683.00	55.000	194150.00		
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	621.00	1015.900	630873.9	914.020	567606.4		
251	SEEDING CLASS II	ACRE	54.10	863.500	46715.4	805.130	43557.5		
251	TEMPORARY COVER CROP	ACRE	54.10	1595.00	8629.0	148.720	8045.8		
253	STRAW MULCH	ACRE	108.20	577.500	62485.5	538.460	58261.4		
261	FIBER ROLLS 12IN	LF	47100.000	3.600	169560.0	3.330	156843.0		
261	REMOVE FIBER ROLLS 12IN	LF	23550.000	.600	14130.0	.560	13188.0		
302	AGGREGATE BASE COURSE CL 5	TON	94800.000	34.400	3261120.0	30.980	2936904.0		
401	TACK COAT	GAL	14650.000	2.900	42485.0	6.000	87900.0		
401	PRIME COAT	GAL	44660.000	7.700	343882.0	7.280	325124.8		
430	SUPERPAVE FAA 43	TON	37140.000	118.300	4393662.0	125.000	4642500.0		
430	CORED SAMPLE	EA	19.000	2159.00	4102.1	779.80	1481.62		
430	PG 58S-34 ASPHALT CEMENT	TON	2230.00	767.000	1710410.0	627.800	1399994.0		
702	MOBILIZATION	L SUM	1.000	195990.000	195990.00	292000.000	292000.00		
704	FLAGGING	MHR	4000.000	71.100	284400.0	47.140	188560.0		
704	TRAFFIC CONTROL SIGNS	UNIT	45880.000	2.200	100936.0	2.000	91760.0		
704	TYPE III BARRICADE	EA	11.000	110.000	1210.00	125.000	1375.00		
704	DELINEATOR DRUMS	EA	180.000	27.500	4950.00	225.000	40500.00		
704	TUBULAR MARKERS	EA	238.000	8.800	2094.40	8.000	1904.00		
704	FLEXIBLE DELINEATORS	EA	156.000	55.000	8580.00	65.000	10140.00		
704	SEQUENCING ARROW PANEL-TYPE C	EA	4.000	550.000	2200.00	1000.000	4000.00		
706	FIELD OFFICE	EA	1.000	35416.700	35416.70	4547.740	4547.74		
706	AGGREGATE LABORATORY	EA	1.000	16167.800	16167.80	15000.000	15000.00		
706	BITUMINOUS LABORATORY	EA	1.000	12265.000	12265.00	5197.420	5197.42		
706	CONTRACTOR'S LABORATORY	EA	1.000	1530.100	1530.10	13000.000	13000.00		
709	GEOSYNTHETIC MATERIAL TYPE G	SY	16251.000	2.400	39002.40	2.200	35752.20		
714	PIPE CONC REINF 24IN CL III	LF	300.000	254.200	76260.0	230.880	69264.0		
714	PIPE CONDUIT 15IN	LF	11500.000	95.000	109250.00	86.290	992335.0		
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	2.000	1264.400	2528.80	1148.450	2296.90		
754	REMOVE & RESET DELINEATORS	EA	10.000	66.000	660.00	150.000	1500.00		
754	GALV STEEL POST-STANDARD PIPE	LF	34.000	104.500	3553.00	125.000	4250.00		
754	RESET SIGN PANEL	EA	1.000	550.000	550.00	500.000	500.00		
754	OBJECT MARKERS - CULVERTS	EA	10.000	77.000	770.00	75.000	750.00		
754	CLASS AE CONCRETE-SIGN FOUNDATIONS	CY	1.400	1650.000	2310.00	3000.000	4200.00		
754	REMOVE SIGN FOUNDATION	EA	2.000	1100.000	2200.00	700.000	1400.00		
762	PVMT MK PAINTED 6IN LINE	LF	61070.000	1.000	61070.00	3.000	183210.00		
	TOTAL				19619010.8		19987672		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

9

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-6-032(078)168

COUNTY & DATE GRAND FORKS (035) JUN 12, 2026 09:30AM

LENGTH & TYPE 0.082
ND 32, 4.25 MILES N OF JCT US 2

COMPLETION TIME 55 DAYS PIPE REPLACEMENT

NO. 24811

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER GOWAN CONSTRUCTION INC OSLO, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3500000	350000	3413340	341334	4500000	450000
202	REMOVAL OF BITUMINOUS SURFACING	SY	456.000	13340	6083.04	26750	12198.00	16570	7555.92
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	128.000	40950	5241.60	116000	14848.00	65000	8320.00
203	TOPSOIL	CY	278.000	6320	1756.96	7500	2085.00	12580	3497.24
251	SEEDING CLASS II	ACRE	3.20	694000	2220.8	9195000	2942.40	1250000	4000.00
251	TEMPORARY COVER CROP	ACRE	3.20	218030	69.77	535000	171.20	752000	240.64
253	SOIL STABILIZATION	ACRE	6.40	603000	385.92	1170000	748.80	850000	544.00
255	ECB TYPE 3	SY	74.000	3210	237.54	11000	814.00	5000	370.00
256	RIPRAP GRADE II	CY	205.000	106680	21869.40	92000	18860.00	77050	15795.25
261	FIBER ROLLS 12IN	LF	380.000	2880	1094.40	5350	2033.00	3900	1482.00
302	AGGREGATE BASE COURSE CL 5	TON	416.000	26330	10953.28	15500	6448.00	21000	8736.00
411	MILLING PAVEMENT SURFACE	SY	368.000	1720	632.96	34000	125.12.00	32000	11776.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	193.000	194030	37447.79	228000	44004.00	215000	41495.00
430	CORED SAMPLE	EA	4.000	36840	147.36	188000	752.00	180000	720.00
702	MOBILIZATION	L SUM	1.000	65000000	650000.00	117400000	1174000.00	95000000	950000.00
704	FLAGGING	MHR	60.000	52700	3162.00	100000	6000.00	45000	2700.00
704	TRAFFIC CONTROL SIGNS	UNIT	1211.000	2240	2712.64	2200	2664.20	2000	2422.00
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	1.000	12597000	12597.00	8025000	8025.00	12500000	12500.00
704	ATTENUATION DEVICE-TYPE B-65	EA	2.000	3583000	7166.00	3375000	6750.00	3150000	6300.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	819000	1638.00	803000	1606.00	750000	1500.00
704	TYPE III BARRICADE	EA	4.000	101870	407.48	110000	440.00	100000	400.00
704	DELINEATOR DRUMS	EA	10.000	22890	228.90	35000	350.00	25000	250.00
704	TUBULAR MARKERS	EA	9.000	5860	52.74	11000	99.00	10000	90.00
704	STACKABLE VERTICAL PANELS	EA	16.000	22460	359.36	33000	528.00	30000	480.00
704	PILOT CAR	HR	30.000	63810	1914.30	98000	2940.00	65000	1950.00
704	OBLITERATION OF PAVEMENT MARKING	SF	60.000	2130	127.80	4000	240.00	3000	180.00
704	STATE FURNISHED MEDIAN BARRIER	LF	170.000	70990	12068.30	52000	8840.00	145000	24650.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	502.000	1810	908.62	3100	1556.20	5000	2510.00
714	PIPE CONDUIT 66IN	LF	133.000	900000	1197000.00	1151000	153083.00	1485000	1975050.00
754	OBJECT MARKERS - TYPE III	EA	4.000	211690	846.76	231000	924.00	215000	860.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	.80	1002000	801.6	16050000	12840.00	20000000	16000.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	.40	1171000	468.4	16050000	6420.00	20000000	8000.00
762	SHORT TERM 6IN LINE-TYPE R	LF	400.000	2910	1164.00	2700	1080.00	2500	1000.00
762	SHORT TERM 24IN LINE-TYPE R	LF	24.000	14960	359.04	20000	480.00	18000	432.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	216.000	610	131.76	550	1188.0	500	1080.00
762	PVMT MK PAINTED 6IN LINE	LF	974.000	280	272.72	550	535.70	500	487.00
900	TEMPORARY STREAM DIVERSION	EA	1.000	8000000	80000.00	3000000	30000.00	5400000	54000.00
	TOTAL				3285865.2		440415.64		464556.05
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

10

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-6-032(078)168

NO. 24811

COUNTY & DATE GRAND FORKS (035) JUN 12, 2026 09:30AM

LENGTH & TYPE 0.082
ND 32, 4.25 MILES N OF JCT US 2

COMPLETION TIME 55 DAYS PIPE REPLACEMENT

	BIDDER	BIDDER	BIDDER
	KNIFE RIVER MATERIALS	BARANKO BROTHERS INC	MIDWEST CONTRACTING LLC
	BEMIDJI, MN	DICKINSON, ND	MARSHALL, MN
	C.C. BOND RANK 03	C.C. BOND RANK 04	C.C. BOND RANK 05

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	1700.000	1700.00	4366.900	4366.90	6000.000	6000.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	456.000	20.000	9120.00	42.000	19152.00	28.000	12768.00
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	128.000	100.000	12800.00	101.390	12977.92	48.000	6144.00
203	TOPSOIL	CY	278.000	10.000	2780.00	22.260	6188.28	12.850	3572.30
251	SEEDING CLASS II	ACRE	3.20	1250.000	400.00	1635.000	52.32	1500.000	48.00
251	TEMPORARY COVER CROP	ACRE	3.20	752.000	240.64	1090.000	34.88	100.000	32.00
253	SOIL STABILIZATION	ACRE	6.40	850.000	544.00	763.000	488.32	700.000	448.00
255	ECB TYPE 3	SY	74.000	5.000	370.00	5.450	403.30	5.000	370.00
256	RIPRAP GRADE II	CY	205.000	70.000	14350.00	103.750	21268.75	92.000	18860.00
261	FIBER ROLLS 12IN	LF	380.000	3.900	1482.00	4.360	1656.80	4.000	1520.00
302	AGGREGATE BASE COURSE CL 5	TON	416.000	32.000	13312.00	33.770	14048.32	28.000	11648.00
411	MILLING PAVEMENT SURFACE	SY	368.000	15.000	5520.00	23.410	8614.88	32.000	11776.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	193.000	280.000	54040.00	277.950	53644.35	215.000	41495.00
430	CORED SAMPLE	EA	4.000	15.000	60.00	272.500	1090.00	180.000	720.00
702	MOBILIZATION	L SUM	1.000	133000.000	133000.00	117894.940	117894.94	93500.000	93500.00
704	FLAGGING	MHR	60.000	80.000	4800.00	63.850	3831.00	65.000	3900.00
704	TRAFFIC CONTROL SIGNS	UNIT	1211.000	2.000	2422.00	5.450	6599.95	2.000	2422.00
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	1.000	7500.000	7500.00	19620.000	19620.00	7500.000	7500.00
704	ATTENUATION DEVICE-TYPE B-65	EA	2.000	3150.000	6300.00	2725.000	5450.00	3150.000	6300.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	750.000	1500.00	545.000	1090.00	750.000	1500.00
704	TYPE III BARRICADE	EA	4.000	100.000	400.00	109.000	436.00	100.000	400.00
704	DELINEATOR DRUMS	EA	10.000	25.000	250.00	38.150	381.50	25.000	250.00
704	TUBULAR MARKERS	EA	9.000	10.000	90.00	6.540	58.86	10.000	90.00
704	STACKABLE VERTICAL PANELS	EA	16.000	30.000	480.00	27.250	436.00	30.000	480.00
704	PILOT CAR	HR	30.000	90.000	2700.00	97.450	2923.50	85.000	2550.00
704	OBLITERATION OF PAVEMENT MARKING	SF	60.000	3.000	180.00	6.540	392.40	3.000	180.00
704	STATE FURNISHED MEDIAN BARRIER	LF	170.000	124.500	21165.00	148.020	25163.40	185.000	31450.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	502.000	6.500	3263.00	2.980	1495.96	5.000	2510.00
714	PIPE CONDUIT 66IN	LF	133.000	1350.000	179550.00	1285.320	170947.56	2050.000	272650.00
754	OBJECT MARKERS - TYPE III	EA	4.000	215.000	860.00	321.550	1286.20	215.000	860.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	.80	20000.000	16000.00	21800.000	17440.00	15000.000	12000.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	.40	20000.000	8000.00	21800.000	8720.00	15000.000	6000.00
762	SHORT TERM 6IN LINE-TYPE R	LF	400.000	2.500	1000.00	3.270	1308.00	2.500	1000.00
762	SHORT TERM 24IN LINE-TYPE R	LF	24.000	18.000	432.00	13.080	313.92	18.000	432.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	216.000	.500	108.00	6.540	1412.64	1.000	216.00
762	PVMT MK PAINTED 6IN LINE	LF	974.000	.500	487.00	3.270	3184.98	1.000	974.00
900	TEMPORARY STREAM DIVERSION	EA	1.000	10000.000	10000.00	31853.070	31853.07	5000.000	5000.00
	TOTAL				495605.64		543153.78		551797.30
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

11

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-2-094(214)259

COUNTY & DATE STUTSMAN (093) JUN 12, 2026 09:30AM

LENGTH & TYPE 0.000
I-94, EXIT 260 - JAMESTOWN

COMPLETION TIME 02/27/27 LIGHTING

NO. 24892

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER SUN ELECTRIC INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2800.000	2800.00	600.000	600.00	977.000	977.00
702	MOBILIZATION	L SUM	1.000	79613.80	79613.80	19000.000	19000.00	10000.000	10000.00
704	FLAGGING	MHR	50.000	60.000	3000.00	100.000	5000.00	115.000	5750.00
704	TRAFFIC CONTROL SIGNS	UNIT	1301.000	2.500	3252.50	3.510	4566.51	4.500	5854.50
704	TYPE III BARRICADE	EA	2.000	175.000	350.00	122.000	244.00	150.000	300.00
704	DELINEATOR DRUMS	EA	77.000	30.000	2310.00	39.000	3003.00	59.000	4543.00
704	TUBULAR MARKERS	EA	45.000	7.000	315.00	12.770	574.65	18.000	810.00
770	LIGHTING SYSTEM	EA	1.000	150000.000	150000.00	156000.000	156000.00	190000.000	190000.00
	TOTAL				169988.88		188988.16		218234.50
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: STRATA CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

12

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-2-094(214)259

COUNTY & DATE STUTSMAN (093) JUN 12, 2026 09:30AM

LENGTH & TYPE 0.000
I-94, EXIT 260 - JAMESTOWN

COMPLETION TIME 02/27/27 LIGHTING

NO. 24892

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: PEC SOLUTIONS OF THE DAKOTAS LLC FARGO, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER: EDLING ELECTRIC INC BISMARCK, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	1700.000	1700.00	2500.000	2500.00		
702	MOBILIZATION	L SUM	1.000	35000.000	35000.00	75000.000	75000.00		
704	FLAGGING	MHR	50.000	75.000	3750.00	60.000	3000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	1301.000	3.690	4800.69	3.000	3903.00		
704	TYPE III BARRICADE	EA	2.000	128.100	256.20	175.000	350.00		
704	DELINEATOR DRUMS	EA	77.000	40.950	3153.15	42.000	3234.00		
704	TUBULAR MARKERS	EA	45.000	13.410	603.45	14.000	630.00		
770	LIGHTING SYSTEM	EA	1.000	170000.000	170000.00	190000.000	190000.00		
	TOTAL				219263.49		278617.00		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: STRATA CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

13

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-1927(066)

COUNTY & DATE GRANT (037) JUN 12, 2026 09:30AM

LENGTH & TYPE 13.580 CMC1927-CANNONBALL RIVER TO STATE HWY21

COMPLETION TIME 10/31/26 GRAVELING

NO. 24919

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER LIBERTY DIRTWORK LLC CARSON, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER WM D SCEPANIAK INC HOLDINGFORD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	12000.000	12000.00	38000.000	38000.00	18000.000	18000.00
216	WATER	M GAL	1012.000	30.000	30360.00	31.130	31503.56	50.000	50600.00
230	RESHAPING ROADWAY	MILE	13.580	3500.000	47530.00	3776.10	51299.94	3000.000	40740.00
350	GRAVEL SURFACING	TON	34493.000	36.600	1262443.80	28.660	988569.38	42.000	1448706.00
702	MOBILIZATION	L SUM	1.000	155000.000	155000.00	97616.000	97616.00	75000.000	75000.00
704	FLAGGING	MHR	400.000	60.000	24000.00	84.380	33752.00	65.000	26000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1075.000	3.000	3225.00	15.000	16125.00	2.000	2150.00
704	VERTICAL PANELS-BACK TO BACK	EA	24.000	30.000	720.00	350.000	8400.00	30.000	720.00
706	AGGREGATE LABORATORY	EA	1.000	10000.000	10000.00	22000.000	22000.00	5500.000	5500.00
	TOTAL				1545278.80		1287265.88		1667416.00
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: LIBERTY DIRTWORK LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

14

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering