# ND DEPARTMENT OF TRANSPORTATION



# ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-5-094(194)070

COUNTY & DATE STARK (089) JUN 26, 2026 09:30AM

LENGTH & TYPE 0.000

I-94, 1 MI W OF GLADSTONE - EB

COMPLETION TIME 08/29/26 BARRIER REPAIR, CONCRETE SPALL REPAIR,

NO. 25074

| SPEC. NO. | ITEM DESCRIPTION | UNIT | QUANTITY | BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE | AMOUNT | BIDDER WINN CONSTRUCTION IN C DICKINSON, ND C.C. BOND RANK 01 BID PRICE | AMOUNT | BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 02 BID PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|---|
| 103 | CONTRACT BOND | L SUM | 1.000 | 150000.00 | 150000.00 | 25000.00 | 25000.00 | 11900.00 | 11900.00 |
| 602 | CONCRETE BRIDGE BARRIER | LF | 136.00 | 15000.00 | 204000.00 | 10372.50 | 141060.00 | 18000.00 | 244800.00 |
| 702 | MOBILIZATION | L SUM | 1.000 | 500000.00 | 500000.00 | 860000.00 | 860000.00 | 440000.00 | 440000.00 |
| 704 | FLAGGING | MHR | 500.00 | 50.00 | 25000.00 | 125.00 | 62500.00 | 60.00 | 30000.00 |
| 704 | TRAFFIC CONTROL SIGNS | UNIT | 771.000 | 250.00 | 192750.00 | 20.40 | 15728.40 | 10.50 | 8095.50 |
| 704 | ATTENUATION DEVICE-TYPE B-80 | EA | 1.000 | 30000.00 | 30000.00 | 47630.10 | 47630.10 | 31500.00 | 31500.00 |
| 704 | DELINEATOR DRUMS | EA | 39.000 | 250.00 | 9750.00 | 272.20 | 10615.80 | 210.00 | 8190.00 |
| 704 | SEQUENCING ARROW PANEL-TYPE C | EA | 1.000 | 10000.00 | 10000.00 | 10206.40 | 10206.40 | 8400.00 | 8400.00 |
| 704 | OBLITERATION OF PAVEMENT MARKING | SF | 319.000 | 2.00 | 638.00 | 13.60 | 4338.40 | 63.00 | 20097.00 |
| 704 | STATE FURNISHED MEDIAN BARRIER | LF | 610.000 | 60.00 | 36600.00 | 70.00 | 42700.00 | 100.00 | 61000.00 |
| 762 | SHORT TERM 6IN LINE-TYPE R | LF | 2610.000 | 2.50 | 6525.00 | 2.38 | 6211.80 | 3.150 | 8221.50 |
| 762 | PVMT MK PAINTED 6IN LINE | LF | 660.000 | 1.000 | 660.00 | 2.040 | 1346.40 | 1.050 | 693.00 |
| 764 | W-BEAM GUARDRAIL | LF | 152.000 | 65.00 | 9880.00 | 88.460 | 13445.92 | 200.00 | 30400.00 |
| 764 | REMOVE W-BEAM GUARDRAIL & POSTS | LF | 152.000 | 7.000 | 1064.00 | 13.610 | 2068.72 | 24.000 | 3648.00 |
| 930 | MODIFY DECK DRAIN | EA | 1.000 | 10000.00 | 10000.00 | 3153.700 | 3153.70 | 2600.00 | 2600.00 |
| 930 | SPALL REPAIR | SF | 240.00 | 800.00 | 192000.00 | 350.00 | 84000.00 | 275.00 | 66000.00 |
| | TOTAL | | | | 1703695.00 | | 1950350.50 | | 1996977.50 |
| | | | | | | NO LIMIT | | NO LIMIT | |

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

1

AWARD TO: WINN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

# ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

# ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-5-094(194)070

COUNTY & DATE STARK (089) JUN 26, 2026 09:30AM

LENGTH & TYPE 0.000
I-94, 1 MI W OF GLADSTONE - EB

COMPLETION TIME 08/29/26 BARRIER REPAIR, CONCRETE SPALL REPAIR,

NO. 25074

| | BIDDER | BIDDER | BIDDER |
|---|---|---|---|
| | TI-ZACK CONCRETE LLC | | |
| | LE CENTER, MN | | |
| C.C. | BOND RANK 03 | C.C. | C.C. |

| SPEC. NO. | ITEM DESCRIPTION | UNIT | QUANTITY | BID PRICE | AMOUNT | BID PRICE | AMOUNT | BID PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|---|
| 103 | CONTRACT BOND | L SUM | 1.000 | 1125.000 | 1125.00 | | | | |
| 602 | CONCRETE BRIDGE BARRIER | LF | 136.00 | 2993.200 | 407075.2 | | | | |
| 702 | MOBILIZATION | L SUM | 1.000 | 61860.000 | 61860.00 | | | | |
| 704 | FLAGGING | MHR | 50.000 | 85.000 | 4250.00 | | | | |
| 704 | TRAFFIC CONTROL SIGNS | UNIT | 771.000 | 5.000 | 3855.00 | | | | |
| 704 | ATTENUATION DEVICE-TYPE B-80 | EA | 1.000 | 3750.000 | 3750.00 | | | | |
| 704 | DELINEATOR DRUMS | EA | 39.000 | 30.000 | 1170.00 | | | | |
| 704 | SEQUENCING ARROW PANEL-TYPE C | EA | 1.000 | 1000.000 | 1000.00 | | | | |
| 704 | OBLITERATION OF PAVEMENT MARKING | SF | 319.000 | 8.500 | 2711.50 | | | | |
| 704 | STATE FURNISHED MEDIAN BARRIER | LF | 610.000 | 168.500 | 102785.00 | | | | |
| 762 | SHORT TERM 6IN LINE-TYPE R | LF | 2610.000 | 3.500 | 9135.00 | | | | |
| 762 | PVMT MK PAINTED 6IN LINE | LF | 660.000 | 10.000 | 6600.00 | | | | |
| 764 | W-BEAM GUARDRAIL | LF | 152.000 | 225.000 | 34200.00 | | | | |
| 764 | REMOVE W-BEAM GUARDRAIL & POSTS | LF | 152.000 | 15.000 | 2280.00 | | | | |
| 930 | MODIFY DECK DRAIN | EA | 1.000 | 6500.000 | 6500.00 | | | | |
| 930 | SPALL REPAIR | SF | 24.000 | 750.000 | 18000.00 | | | | |
| | TOTAL | | | | 299929.02 | | | | |
| | | | | NO LIMIT | | | | | |

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

2

AWARD TO: WINN CONSTRUCTION INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering