ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 12

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-CRP-CPU-8-010(046)938

COUNTY & DATE CASS (017) SEP 25, 2026 09:30AM

LENGTH & TYPE 0.986 CASS COUNTY

COMPLETION TIME 09/01/28 GRADING, SALVAGED BASE, PCC PAVEMENT,

NO. 23199

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MEYER CONTRACTING IN C DBA MEYER CON INC MINNEAPOLIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER PARK CONSTRUCTION CO MPANY MINNEAPOLIS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	275000.00	275000.00	80000.00	80000.00	103700.00	103700.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	30000.00	30000.00	16884.00	16884.00	1090.00	1090.00
107	RAILROAD COORDINATION	L SUM	1.000	25000.00	25000.00	10000.00	10000.00	15200.00	15200.00
107	RAILROAD FLAGGING	DAY	160.000	300.00	48000.00	400.00	64000.00	107.00	17120.00
108	CRITICAL PATH METHOD SCHEDULE	L SUM	1.000	30000.00	30000.00	16000.00	16000.00	17100.00	17100.00
109	E-TICKETING	L SUM	1.000	20000.00	20000.00	20000.00	20000.00	.10	.01
202	REMOVAL OF PAVEMENT	TON	25595.000	45.000	1151775.00	35.360	905039.20	26.000	665470.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	10784.000	90.000	970560.00	16.580	178798.72	25.500	274992.00
202	REMOVAL OF MANHOLES	EA	37.000	3500.000	129500.00	1349.940	49947.78	672.000	24864.00
202	REMOVAL OF CATCH BASIN	EA	46.000	1500.000	69000.00	873.500	40181.00	1050.000	48300.00
202	ACP WATERMAIN REMOVAL	LF	1149.000	200.000	229800.00	35.380	40651.62	56.200	64573.80
202	ABANDONMENT OF PIPE ALL TYPES & SIZES	LF	3155.000	150.000	473250.00	39.830	125663.65	52.800	166584.00
202	EXC OF CONTAMINATED SOILS & DISPOSAL-ST 1	TON	12512.000	225.000	2815200.00	145.850	1824875.20	153.000	1914336.00
203	COMMON EXCAVATION-TYPE A	CY	7786.000	35.000	272510.00	4.420	34414.12	203.500	1584451.00
203	TOPSOIL-IMPORTED	CY	443.000	50.000	22150.00	105.630	46794.09	111.000	49173.00
216	WATER	M GAL	112.000	35.000	3920.00	80.470	9012.64	57.800	6473.60
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	52.000	2500.000	130000.00	1844.020	95889.04	882.000	45864.00
251	SEEDING CLASS III	ACRE	.80	15000.000	1200.00	4568.250	3654.82	4910.000	3928.00
251	WATER - SEEDING	M GAL	8.000	150.000	1200.00	456.850	3654.80	491.000	3928.00
253	HYDRAULIC MULCH	ACRE	.210	10000.000	2100.00	1116.751	234.51.78	12000.000	2520.00
261	WEIGHTED FIBER ROLLS	LF	285.000	12.000	3420.00	5.840	1664.40	6.300	1795.50
261	REMOVE WEIGHTED FIBER ROLLS	LF	285.000	2.000	570.00	1.020	290.70	1.100	313.50
302	TRAFFIC SERVICE AGGREGATE	TON	5658.000	80.000	452640.00	37.110	209968.38	41.900	237070.20
302	SALVAGED BASE COURSE	CY	9118.000	80.000	729440.00	76.120	694062.16	68.800	627318.40
302	TYPE II PIPE BEDDING	CY	250.000	60.000	15000.00	85.140	21285.00	53.900	13475.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	1430.000	380.000	543400.00	245.000	350350.00	362.000	517660.00
550	7IN REINF CONCRETE PAVEMENT CL AE	SY	2891.000	190.000	549290.00	92.390	267099.49	98.300	284185.30
550	9.5IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	26772.000	150.000	4015800.00	121.830	3261632.76	130.000	3480360.00
702	MOBILIZATION	L SUM	1.000	50000000.00	50000000.00	2257623.700	2257623.70	25000000.00	25000000.00
704	FLAGGING	MHR	2500.000	70.000	175000.00	103.930	259825.00	62.400	156000.00
704	TRAFFIC CONTROL SIGNS	UNIT	3799.000	10.000	37990.00	4.020	15271.98	4.300	16335.70
704	TYPE III BARRICADE	EA	21.000	130.000	2730.00	200.900	4218.90	215.000	4515.00
704	SIDEWALK BARRICADE	EA	10.000	100.000	1000.00	255.420	2554.20	91.400	914.00
704	PEDESTRIAN WALKWAY	LF	350.000	22.000	7700.00	54.100	18935.00	21.500	7525.00
704	DELINEATOR DRUMS	EA	86.000	60.000	5160.00	25.110	2159.46	26.900	2313.40
704	STACKABLE VERTICAL PANELS	EA	372.000	50.000	18600.00	20.090	7473.48	21.500	7998.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	2000.000	4000.00	4369.670	8739.34	4680.000	9360.00
704	OBLITERATION OF PAVEMENT MARKING	SF	1704.000	4.500	7668.00	4.060	6918.24	4.350	7412.40
704	TEMPORARY CURB RAMP	EA	6.000	1500.000	9000.00	1659.530	9957.18	1640.000	9840.00
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.000	10000.000	20000.00	13631.340	27262.68	14600.000	29200.00
706	FIELD OFFICE	EA	1.000	60000.000	60000.00	144932.630	144932.63	25000.000	25000.00
708	INLET PROTECTION-SPECIAL	EA	202.000	250.000	50500.00	176.980	35749.96	229.000	46258.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	202.000	60.000	12120.00	38.070	7690.14	43.700	8827.40
709	GEOSYNTHETIC MATERIAL TYPE G	SY	31815.000	3.000	95445.00	2.360	75083.40	2.200	69993.00
710	TEMPORARY BYPASS SEWER SYSTEM	EA	1.000	50000.000	50000.00	116673.340	116673.34	392000.000	392000.00
714	PIPE CONDUIT 15IN-STORM DRAIN	LF	1729.000	200.000	345800.00	109.090	188616.61	115.000	198835.00
714	PIPE CONDUIT 18IN-STORM DRAIN	LF	560.000	230.000	128800.00	115.790	64842.40	118.000	66080.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

1

AWARD TO: MEYER CONTRACTING INC DBA MEYER CON INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-CRP-CPU-8-010(046)938

COUNTY & DATE CASS (017) SEP 25, 2026 09:30AM

LENGTH & TYPE 0.986 CASS COUNTY

COMPLETION TIME 09/01/28 GRADING, SALVAGED BASE, PCC PAVEMENT,

NO. 23199

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MEYER CONTRACTING IN C DBA MEYER CON INC MINNEAPOLIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER PARK CONSTRUCTION CO MPANY MINNEAPOLIS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
714	PIPE CONDUIT 24IN-STORM DRAIN	LF	1450.00	260.000	37700.00	160.560	23281.20	139.000	20155.00
714	PIPE CONDUIT 30IN-STORM DRAIN	LF	30.00	350.000	1050.00	580.260	1740.78	225.000	675.00
714	PIPE CONDUIT 36IN-STORM DRAIN	LF	940.00	480.000	45120.00	228.030	21434.82	189.000	17766.00
714	PIPE CONDUIT 42IN-STORM DRAIN	LF	2140.00	500.000	107000.00	302.690	64775.66	243.000	52002.00
714	PIPE CONDUIT 48IN-STORM DRAIN	LF	6330.00	580.000	367140.00	389.290	246420.57	311.000	196863.00
714	PIPE CONDUIT 54IN-STORM DRAIN	LF	14820.00	700.000	1037400.00	456.690	676814.58	379.000	561678.00
714	PIPE CONDUIT 60IN-STORM DRAIN	LF	5580.00	850.000	474300.00	559.850	312396.30	462.000	257796.00
714	PIPE CONDUIT 72IN-STORM DRAIN	LF	11210.00	1000.000	1121000.00	929.070	1041487.47	601.000	673721.00
714	PIPE PVC 6IN DRAIN	LF	160.00	100.000	1600.00	252.910	4046.56	121.000	1936.00
714	PIPE PVC 8IN	LF	1570.00	150.000	23550.00	97.980	153828.86	76.600	120262.0
714	PIPE PVC 10IN	LF	200.00	200.000	4000.00	130.050	2601.00	329.000	658.00
714	REMOVE & RELAY PIPE-ALL TYPES & SIZES	LF	120.00	500.000	6000.00	307.850	3694.20	327.000	3924.00
714	UNDERDRAIN PIPE PVC PERFORATED 4IN	LF	96800.00	30.000	290400.00	10.370	100381.60	11.200	108416.00
720	ALIGNMENT MONUMENTS	EA	190.00	300.000	57000.00	125.000	23750.00	137.000	26030.00
720	IRON PIN R/W MONUMENTS	EA	790.00	150.000	11850.00	65.000	5135.00	112.000	8848.00
722	SADDLE MANHOLE	EA	50.00	25000.000	125000.00	15471.880	773594.0	6560.000	328000.0
722	MANHOLE 60IN	EA	10.00	10000.000	10000.00	7714.650	77146.5	10700.000	107000.0
722	MANHOLE 72IN	EA	20.00	12000.000	24000.00	8557.750	171155.0	11800.000	236000.0
722	MANHOLE 84IN	EA	80.00	14000.000	112000.00	10885.040	870803.2	13300.000	106400.0
722	MANHOLE 96IN	EA	60.00	25000.000	150000.00	16345.900	980754.0	18000.000	108000.0
722	MANHOLE 108IN	EA	80.00	35000.000	280000.00	20814.470	1665157.6	24300.000	194400.0
722	MANHOLE SANITARY	EA	120.00	20000.000	240000.00	17883.200	2145984.0	22500.000	270000.0
722	9FT X 9FT RCB CULVERT MANHOLE	EA	20.00	125000.000	250000.00	109343.120	2186862.4	97300.000	194600.0
722	MANHOLE RISER 48IN	LF	153.00	550.000	8415.00	604.010	92413.5	556.000	8506.80
722	MANHOLE RISER 60IN	LF	52.10	850.000	4428.50	881.620	45932.4	656.000	3417.76
722	MANHOLE RISER 72IN	LF	139.00	1000.000	13900.00	1055.450	146707.6	705.000	9799.50
722	MANHOLE RISER 84IN	LF	550.80	1700.000	93636.00	1437.160	791587.7	1020.000	5618.160
722	MANHOLE RISER 96IN	LF	482.20	2500.000	120550.00	1509.380	727823.0	1380.000	665436.0
722	MANHOLE RISER 108IN	LF	700.50	3000.000	210150.00	2294.420	1607241.2	1840.000	1288920.0
722	SANITARY MANHOLE REPAIR	EA	120.00	10000.000	120000.00	8717.950	1046154.0	19400.000	2328000.0
722	REPAIR 8IN SEWER MAIN-JOINT	LF	600.00	200.000	12000.00	748.430	449058.0	489.000	29340.00
722	INLET-TYPE 2	EA	390.00	5500.000	214500.00	4178.440	1629591.6	4580.000	1786200.0
722	INLET-TYPE 2 DOUBLE	EA	50.00	9000.000	450000.00	7031.180	351559.0	6980.000	349000.0
722	INLET CATCH BASIN-TYPE A	EA	10.00	5000.000	5000.00	3272.140	32721.4	4010.000	4010.00
722	ADJUST GATE VALVE BOX	EA	20.00	800.000	1600.00	319.260	6385.2	430.000	860.00
722	ADJUST INLET	EA	20.00	1200.000	2400.00	818.540	16370.8	1620.000	3240.00
722	ADJUST MANHOLE	EA	150.00	1500.000	22500.00	818.540	122781.0	1990.000	29850.00
724	FITTINGS-DUCTILE IRON	LBS	7853.00	40.000	314120.00	27.820	218470.46	23.500	184545.5
724	REMOVE GATE VALVE & BOX	EA	43.00	1200.000	51600.00	225.720	9705.96	529.000	22747.00
724	GATE VALVE & BOX 4IN	EA	30.00	3000.000	90000.00	2987.330	89619.9	2650.000	79500.00
724	GATE VALVE & BOX 6IN	EA	200.00	3500.000	700000.00	3410.320	682064.0	3070.000	614000.0
724	GATE VALVE & BOX 8IN	EA	50.00	4500.000	22500.00	4466.890	223344.5	8310.000	41550.00
724	GATE VALVE & BOX 12IN	EA	120.00	7500.000	900000.00	7449.640	893956.8	13600.000	1632000.0
724	GATE VALVE & BOX 10IN	EA	10.00	5500.000	55000.00	6292.030	62920.3	9420.000	94200.00
724	GATE VALVE & BOX 16IN	EA	20.00	25000.000	500000.00	25057.410	501148.2	41800.000	836000.0
724	HYDRANT-INSTALL 5IN	EA	150.00	9500.000	1425000.00	9777.950	1466692.5	9610.000	1441500.0
724	HYDRANT EXTENSION	LF	70.00	2000.000	140000.00	1821.190	127483.3	1920.000	134400.0

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

2

AWARD TO: MEYER CONTRACTING INC DBA MEYER CON INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-CRP-CPU-8-010(046)938

COUNTY & DATE CASS (017) SEP 25, 2026 09:30AM

LENGTH & TYPE 0.986 CASS COUNTY

COMPLETION TIME 09/01/28 GRADING, SALVAGED BASE, PCC PAVEMENT,

NO. 23199

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MEYER CONTRACTING IN C DBA MEYER CON INC MINNEAPOLIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER PARK CONSTRUCTION CO MPANY MINNEAPOLIS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
724	REMOVE HYDRANT	EA	14.000	1500.000	21000.00	677.180	9480.52	2640.000	36960.00
724	1 1/2IN COPPER WATER SERVICE LINE	LF	211.000	250.000	52750.00	58.760	12398.36	103.000	21733.00
724	WATER SERVICE LINE 1IN COPPER	LF	1094.000	200.000	218800.00	50.680	55443.92	71.200	77892.80
724	TEMPORARY WATER SERVICE	L SUM	1.000	300000.000	300000.00	326797.150	326797.15	349800.000	349800.00
724	WATERMAIN 4IN PVC	LF	109.000	150.000	16350.00	153.780	16762.02	67.500	7357.50
724	WATERMAIN 6IN PVC	LF	530.000	180.000	95400.00	127.950	67813.50	78.900	41817.00
724	WATERMAIN 8IN PVC	LF	337.000	210.000	70770.00	111.320	37514.84	82.300	27735.10
724	WATERMAIN 10IN PVC	LF	34.000	230.000	7820.00	126.030	4285.02	93.900	3192.60
724	WATERMAIN 12IN PVC	LF	1597.000	250.000	399250.00	141.210	22551.237	97.200	155228.40
724	WATERMAIN 16IN PVC	LF	201.000	280.000	56280.00	177.740	35725.74	141.000	28341.00
724	CURB STOP & BOX 1IN	EA	32.000	1800.000	57600.00	1761.110	56355.52	1660.000	53120.00
724	CURB STOP & BOX 1 1/2IN	EA	5.000	2500.000	12500.00	2027.510	10137.55	1740.000	8700.00
724	WATER SERVICE CONNECTION 1IN	EA	32.000	2000.000	64000.00	2521.580	80690.56	1230.000	39360.00
724	WATER SERVICE CONNECTION 1 1/2IN	EA	5.000	3000.000	15000.00	2788.490	13942.45	1400.000	7000.00
724	WATER LINE CONNECTION 4IN	EA	3.000	3500.000	10500.00	1179.620	3538.86	5360.000	16080.00
724	WATER LINE CONNECTION 6IN	EA	5.000	5000.000	25000.00	1179.600	5898.00	5620.000	28100.00
724	LOCATE SEWER SERVICE	EA	61.000	3000.000	183000.00	805.540	49137.94	1580.000	96380.00
724	8IN SANITARY SEWER PIPE	LF	55.000	300.000	16500.00	152.330	8378.15	140.000	7700.00
724	12IN SANITARY SEWER PIPE	LF	902.000	400.000	360800.00	130.120	117368.24	121.000	109142.00
724	6IN SEWER SERVICE PIPE	LF	1952.000	250.000	488000.00	104.390	203769.28	107.000	208864.00
724	18IN SANITARY SEWER PIPE	LF	1734.000	550.000	953700.00	166.490	288693.66	131.000	227154.00
724	CURED-IN-PLACE PIPE-6IN	LF	170.000	70.000	11900.00	165.000	28050.00	909.000	154530.00
724	CURED-IN-PLACE PIPE-8IN	LF	2478.000	95.000	235410.00	100.000	247800.00	90.900	225250.20
724	CURED-IN-PLACE PIPE-10IN	LF	122.000	95.000	11590.00	270.000	32940.00	118.000	14396.00
724	WATERMAIN PIPE BURST - 12IN	LF	709.000	300.000	212700.00	295.550	209544.95	308.000	218372.00
724	WATERMAIN PIPE BURST - 16IN	LF	603.000	350.000	211050.00	337.290	203385.87	348.000	209844.00
724	SANITARY SEWER SERVICE CONNECTION	EA	74.000	5000.000	370000.00	4365.150	323021.10	3450.000	255300.00
724	UTILITY TRENCH DAM	EA	81.000	8500.000	688500.00	4369.310	353914.11	4000.000	324000.00
744	INSULATION BOARD	CF	432.000	45.000	19440.00	22.840	9866.88	23.000	9936.00
748	CURB & GUTTER-TYPE I	LF	372.000	50.000	18600.00	42.580	15839.76	42.100	15661.20
748	CURB & GUTTER-TYPE I 30IN	LF	9500.000	50.000	475000.00	42.570	404415.00	42.100	399950.00
748	CURB-TYPE I	LF	541.000	90.000	48690.00	35.460	19183.86	34.600	18718.60
750	PIGMENTED IMPRINTED CONCRETE	SY	3091.000	230.000	710930.00	147.560	456107.96	153.000	472923.00
750	SIDEWALK PAVING BLOCKS	SY	46.000	250.000	11500.00	287.660	13232.36	306.000	14076.00
750	SIDEWALK CONCRETE 5IN REINF	SY	5172.000	115.000	594780.00	113.050	584694.60	117.000	605124.00
750	SIDEWALK CONCRETE 6IN	SY	126.000	130.000	16380.00	115.080	14500.08	119.000	14994.00
750	CONCRETE MEDIAN NOSE PAVING	SY	3.000	300.000	900.00	511.010	1533.03	540.000	1620.00
750	DRIVEWAY CONCRETE	SY	2587.000	140.000	362180.00	95.790	247808.73	121.000	313027.00
750	DETECTABLE WARNING PANELS	SF	476.000	80.000	38080.00	60.910	28993.16	64.800	30844.80
750	REMOVE & REINSTALL SIDEWALK BRICK	SF	32.000	150.000	4800.00	107.020	3424.64	115.000	3680.00
752	TEMPORARY SAFETY FENCE	LF	1000.000	5.000	5000.00	5.000	5000.00	6.400	6400.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	119.000	38.000	4522.00	27.120	3227.28	29.000	3451.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	185.000	35.000	6475.00	30.140	5575.90	32.300	5975.50
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	255.000	30.000	7650.00	27.120	6915.60	29.000	7395.00
754	REFERENCE MARKER-TYPE C	EA	2.000	275.000	550.00	226.020	452.04	242.000	484.00
754	RESET SIGN PANEL	EA	2.000	175.000	350.00	376.700	753.40	403.000	806.00
754	REMOVE SIGN FOUNDATION	EA	10.000	1500.000	15000.00	2378.200	23782.00	1120.000	11200.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: MEYER CONTRACTING INC DBA MEYER CON INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

3

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 12

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-CRP-CPU-8-010(046)938

COUNTY & DATE CASS (017) SEP 25, 2026 09:30AM

LENGTH & TYPE 0.986 CASS COUNTY

COMPLETION TIME 09/01/28 GRADING, SALVAGED BASE, PCC PAVEMENT,

NO. 23199

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MEYER CONTRACTING IN C DBA MEYER CON INC MINNEAPOLIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER PARK CONSTRUCTION CO MPANY MINNEAPOLIS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	1252.000	40.000	50080.00	43.910	54975.32	47.200	59094.40
762	SHORT TERM 4IN LINE-TYPE NR	LF	290.000	1.000	290.00	2.030	588.70	2.200	638.00
762	SHORT TERM 8IN LINE-TYPE NR	LF	110.000	1.000	110.00	4.060	446.60	4.350	478.50
762	SHORT TERM MESSAGE-TYPE R	SF	222.000	25.000	5550.00	26.620	5909.64	28.500	6327.00
762	SHORT TERM MESSAGE-TYPE NR	SF	32.000	40.000	1280.00	45.200	1446.40	27.300	873.60
762	METHYL METHACRYLATE PVMT MK 16IN LINE	LF	87.000	70.000	6090.00	60.910	5299.17	65.500	5698.50
762	METHYL METHACRYLATE PVMT MK 24IN LINE	LF	234.000	80.000	18720.00	81.220	19005.48	87.300	20428.20
762	PVMT MK PAINTED 4IN LINE	LF	1095.000	.750	821.25	2.030	2222.85	2.200	2409.00
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	10303.000	8.000	82424.00	7.880	81187.64	8.450	87060.35
762	PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED	LF	1481.000	18.000	26658.00	12.840	19016.04	13.800	20437.80
762	PREFORMED PATTERNED PVMT MK 16IN LINE-GROOVED	LF	80.000	50.000	4000.00	23.860	1908.80	25.700	2056.00
762	PREF PATT PVMT MK 7IN LINE CONTRAST-GROOVED	LF	1888.000	18.000	33984.00	14.210	26828.48	15.300	28886.40
770	CONCRETE FOUNDATION-HIGHWAY LIGHTING	EA	28.000	2750.000	77000.00	1451.610	40645.08	1570.000	43960.00
770	PULL BOX	EA	8.000	4500.000	36000.00	3029.230	24233.84	3270.000	26160.00
770	1.5IN DIAMETER RIGID CONDUIT	LF	7395.000	15.000	110925.00	15.900	117580.50	17.200	127194.00
770	MULTIPLE UNDERGROUND CABLE 3NO6 STYLE USE	LF	8274.000	40.000	330960.00	7.560	62551.44	8.150	67433.10
770	LT STD 8FT MA 40FT MT HT BREAKAWAY	EA	26.000	5500.000	143000.00	6861.900	178409.40	7410.000	192660.00
770	LED LUMINAIRE	EA	30.000	1980.000	59400.00	783.270	23498.10	845.000	25350.00
770	TEMPORARY LIGHTING SYSTEM	EA	1.000	70000.000	70000.00	49046.370	49046.37	52900.000	52900.00
770	RELOCATE LIGHT STANDARD	EA	2.000	2200.000	4400.00	2269.160	4538.32	2450.000	4900.00
770	RELOCATE LUMINAIRE	EA	2.000	2700.000	5400.00	497.990	995.98	537.000	1074.00
770	REMOVE LIGHTING SYSTEM	EA	1.000	125000.000	125000.00	29418.350	29418.35	31700.000	31700.00
772	TEMPORARY TRAFFIC SIGNALS	EA	1.000	20000.000	20000.00	5192.540	5192.54	5600.000	5600.00
772	REVISE TRAFFIC SIGNAL SYSTEM	EA	1.000	15000.000	15000.00	4820.560	4820.56	5200.000	5200.00
772	IT SYSTEM	EA	1.000	400000.000	400000.00	361661.290	361661.29	390300.000	390300.00
772	TRAFFIC SIGNAL SYSTEM - SITE 1	EA	1.000	750000.000	750000.00	551445.560	551445.56	601300.000	601300.00
920	STRUCTURAL ENGINEER	MHR	300.000	500.000	150000.00	733.330	219999.00	957.000	287100.00
970	LANDSCAPE FABRIC	SY	378.000	20.000	7560.00	4.620	1746.36	4.950	1871.10
970	LANDSCAPE PREPARATION	SY	323.000	12.000	3876.00	192.890	62303.47	207.000	66861.00
970	STONE MULCH	SF	498.000	8.000	3984.00	4.310	2146.38	4.650	2315.70
970	PERENNIALS GROUP A	EA	721.000	25.000	18025.00	30.460	21961.66	32.800	23648.80
	TOTAL				358818175		235694765		25510336.32
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:
4

AWARD TO: MEYER CONTRACTING INC DBA MEYER CON INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-CRP-CPU-8-010(046)938

NO. 23199

COUNTY & DATE CASS (017) SEP 25, 2026 09:30AM

LENGTH & TYPE 0.986 CASS COUNTY

COMPLETION TIME 09/01/28 GRADING, SALVAGED BASE, PCC PAVEMENT,

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER KPH INC FARGO, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER AMES CONSTRUCTION INC BURNSVILLE, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	130000000	130000000	165000000	165000000	100000000	100000000
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	22500000	2250000	12000000	1200000	15000000	1500000
107	RAILROAD COORDINATION	L SUM	1.000	13500000	1350000	5000000	500000	250000000	25000000
107	RAILROAD FLAGGING	DAY	1600.000	65000	104000000	80000	12800000	35000	5600000
108	CRITICAL PATH METHOD SCHEDULE	L SUM	1.000	22000000	2200000	5000000	500000	250000000	25000000
109	E-TICKETING	L SUM	1.000	20000000	2000000	15000000	1500000	250000000	25000000
202	REMOVAL OF PAVEMENT	TON	25595.000	010	25595	20000	511900000	40000	1023800000
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	10784.000	30000	323520000	40000	431360000	45000	485280000
202	REMOVAL OF MANHOLES	EA	37.000	4800000	177600000	1500000	55500000	2500000	92500000
202	REMOVAL OF CATCH BASIN	EA	46.000	3000000	138000000	1500000	69000000	1000000	46000000
202	ACP WATERMAIN REMOVAL	LF	1149.000	100000	114900000	135000	155115000	90000	103410000
202	ABANDONMENT OF PIPE ALL TYPES & SIZES	LF	3155.000	67000	211385000	80000	252400000	90000	283950000
202	EXC OF CONTAMINATED SOILS & DISPOSAL-ST 1	TON	12512.000	145000	1814240000	160000	2001920000	190000	2377280000
203	COMMON EXCAVATION-TYPE A	CY	7786.000	30000	233580000	60000	467160000	90000	700740000
203	TOPSOIL-IMPORTED	CY	443.000	33000	14619000	85000	37655000	370000	16391000
216	WATER	M GAL	112.000	50000	5600000	30000	3360000	165000	1848000
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	52.000	750000	39000000	1000000	52000000	5000000	260000000
251	SEEDING CLASS III	ACRE	.80	25000000	2000000	18000000	1440000	60000000	4800000
251	WATER - SEEDING	M GAL	8.000	150000	1200000	200000	1600000	595000	4760000
253	HYDRAULIC MULCH	ACRE	.210	7000000	1470000	5000000	1050000	14500000	3045000
261	WEIGHTED FIBER ROLLS	LF	285.000	6000	1710000	4000	1140000	8000	2280000
261	REMOVE WEIGHTED FIBER ROLLS	LF	285.000	2000	570000	1000	285000	1500	427500
302	TRAFFIC SERVICE AGGREGATE	TON	5658.000	55000	31119000	50000	2829000	95000	5375100
302	SALVAGED BASE COURSE	CY	9118.000	70000	638260000	80000	7294400	105000	9573900
302	TYPE II PIPE BEDDING	CY	250.000	75000	18750000	165000	4125000	105000	2625000
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	1430.000	290000	41470000	245000	3503500	275000	3932500
550	7IN REINF CONCRETE PAVEMENT CL AE	SY	2891.000	105000	30355500	120000	3469200	135000	3902850
550	9.5IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	26772.000	138000	36945360	121500	3252798	185000	4952820
702	MOBILIZATION	L SUM	1.000	3900000000	3900000000	3250000000	3250000000	4500000000	4500000000
704	FLAGGING	MHR	2500.000	75000	187500000	80000	20000000	100000	25000000
704	TRAFFIC CONTROL SIGNS	UNIT	3799.000	5000	18995000	4000	15196000	10000	37990000
704	TYPE III BARRICADE	EA	21.000	250000	5250000	200000	4200000	275000	5775000
704	SIDEWALK BARRICADE	EA	10.000	115000	1150000	85000	850000	115000	1150000
704	PEDESTRIAN WALKWAY	LF	350.000	30000	10500000	20000	7000000	30000	10500000
704	DELINEATOR DRUMS	EA	86.000	35000	3010000	25000	2150000	35000	3010000
704	STACKABLE VERTICAL PANELS	EA	372.000	27000	10044000	20000	7440000	30000	11160000
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	6000000	12000000	4350000	8700000	6500000	13000000
704	OBLITERATION OF PAVEMENT MARKING	SF	1704.000	8000	13632000	4000	6816000	10000	17040000
704	TEMPORARY CURB RAMP	EA	6.000	1350000	8100000	975000	5850000	1500000	9000000
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.000	15500000	31000000	13570000	27140000	20000000	40000000
706	FIELD OFFICE	EA	1.000	80000000	80000000	200000000	200000000	300000000	300000000
708	INLET PROTECTION-SPECIAL	EA	202.000	300000	60600000	250000	50500000	285000	57570000
708	REMOVE INLET PROTECTION-SPECIAL	EA	202.000	70000	14140000	50000	10100000	55000	11110000
709	GEOSYNTHETIC MATERIAL TYPE G	SY	31815.000	4500	143167500	3000	95445000	5000	159075000
710	TEMPORARY BYPASS SEWER SYSTEM	EA	1.000	245000000	245000000	450000000	450000000	85000000	85000000
714	PIPE CONDUIT 15IN-STORM DRAIN	LF	1729.000	220000	380380000	290000	50141000	275000	475475000
714	PIPE CONDUIT 18IN-STORM DRAIN	LF	560.000	225000	126000000	330000	184800000	285000	159600000

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MEYER CONTRACTING INC DBA MEYER CON INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

5

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 6 OF 12

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-CRP-CPU-8-010(046)938

COUNTY & DATE CASS (017) SEP 25, 2026 09:30AM

LENGTH & TYPE 0.986 CASS COUNTY

COMPLETION TIME 09/01/28 GRADING, SALVAGED BASE, PCC PAVEMENT,

NO. 23199

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER KPH INC FARGO, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER AMES CONSTRUCTION IN C BURNSVILLE, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
714	PIPE CONDUIT 24IN-STORM DRAIN	LF	145.000	280.000	40600.00	335.000	48575.00	325.000	47125.00
714	PIPE CONDUIT 30IN-STORM DRAIN	LF	3.000	535.000	1605.00	400.000	1200.00	275.000	825.00
714	PIPE CONDUIT 36IN-STORM DRAIN	LF	94.000	265.000	24910.00	450.000	42300.00	475.000	44650.00
714	PIPE CONDUIT 42IN-STORM DRAIN	LF	214.000	340.000	72760.00	500.000	107000.00	485.000	103790.00
714	PIPE CONDUIT 48IN-STORM DRAIN	LF	633.000	400.000	253200.00	600.000	379800.00	550.000	348150.00
714	PIPE CONDUIT 54IN-STORM DRAIN	LF	1482.000	485.000	718770.00	670.000	992940.00	695.000	1029990.00
714	PIPE CONDUIT 60IN-STORM DRAIN	LF	558.000	645.000	359910.00	735.000	410130.00	835.000	465930.00
714	PIPE CONDUIT 72IN-STORM DRAIN	LF	1121.000	875.000	980875.00	1000.000	1121000.00	1125.000	1261125.00
714	PIPE PVC 6IN DRAIN	LF	16.000	90.000	1440.00	150.000	2400.00	295.000	4720.00
714	PIPE PVC 8IN	LF	157.000	145.000	22765.00	200.000	31400.00	245.000	38465.00
714	PIPE PVC 10IN	LF	20.000	150.000	3000.00	325.000	6500.00	260.000	5200.00
714	REMOVE & RELAY PIPE-ALL TYPES & SIZES	LF	12.000	400.000	4800.00	500.000	6000.00	205.000	2460.00
714	UNDERDRAIN PIPE PVC PERFORATED 4IN	LF	9680.000	15.000	145200.00	12.000	116160.00	25.000	242000.00
720	ALIGNMENT MONUMENTS	EA	19.000	150.000	2850.00	125.000	2375.00	165.000	3135.00
720	IRON PIN R/W MONUMENTS	EA	79.000	125.000	9875.00	65.000	5135.00	90.000	7110.00
722	SADDLE MANHOLE	EA	5.000	25500.000	127500.00	4000.000	20000.00	20000.000	100000.00
722	MANHOLE 60IN	EA	1.000	10500.000	10500.00	5500.000	5500.00	13500.000	13500.00
722	MANHOLE 72IN	EA	2.000	13500.000	27000.00	6600.000	13200.00	15000.000	30000.00
722	MANHOLE 84IN	EA	8.000	14000.000	112000.00	7800.000	62400.00	16500.000	132000.00
722	MANHOLE 96IN	EA	6.000	14500.000	87000.00	9350.000	56100.00	21000.000	126000.00
722	MANHOLE 108IN	EA	8.000	21500.000	172000.00	13750.000	110000.00	36000.000	288000.00
722	MANHOLE SANITARY	EA	12.000	16500.000	198000.00	28000.000	336000.00	37500.000	450000.00
722	9FT X 9FT RCB CULVERT MANHOLE	EA	2.000	130000.000	260000.00	92000.000	184000.00	105000.000	210000.00
722	MANHOLE RISER 48IN	LF	15.300	375.000	5737.50	1200.000	18360.00	600.000	9180.00
722	MANHOLE RISER 60IN	LF	5.210	800.000	4168.00	1350.000	7033.50	1500.000	7815.00
722	MANHOLE RISER 72IN	LF	13.900	1000.000	13900.00	1550.000	21545.00	1650.000	22935.00
722	MANHOLE RISER 84IN	LF	55.080	1400.000	77112.00	2400.000	132192.00	1850.000	101898.00
722	MANHOLE RISER 96IN	LF	48.220	1425.000	68713.50	3200.000	154304.00	1950.000	94029.00
722	MANHOLE RISER 108IN	LF	70.050	2550.000	178627.50	5400.000	378270.00	3150.000	220657.50
722	SANITARY MANHOLE REPAIR	EA	12.000	22000.000	264000.00	16000.000	192000.00	13500.000	162000.00
722	REPAIR 8IN SEWER MAIN-JOINT	LF	60.000	550.000	33000.00	1200.000	72000.00	1250.000	75000.00
722	INLET-TYPE 2	EA	39.000	6200.000	241800.00	6500.000	253500.00	7500.000	292500.00
722	INLET-TYPE 2 DOUBLE	EA	50.000	9500.000	475000.00	11000.000	550000.00	12500.000	625000.00
722	INLET CATCH BASIN-TYPE A	EA	1.000	4800.000	4800.00	6000.000	6000.00	5500.000	5500.00
722	ADJUST GATE VALVE BOX	EA	2.000	1000.000	2000.00	600.000	1200.00	175.000	350.00
722	ADJUST INLET	EA	2.000	1800.000	3600.00	3000.000	6000.00	1500.000	3000.00
722	ADJUST MANHOLE	EA	15.000	2000.000	30000.00	3000.000	45000.00	1650.000	24750.00
724	FITTINGS-DUCTILE IRON	LBS	7853.000	35.000	274855.00	25.000	196325.00	35.000	274855.00
724	REMOVE GATE VALVE & BOX	EA	43.000	1400.000	60200.00	350.000	15050.00	410.000	17630.00
724	GATE VALVE & BOX 4IN	EA	3.000	4200.000	12600.00	5000.000	15000.00	5000.000	15000.00
724	GATE VALVE & BOX 6IN	EA	20.000	4800.000	96000.00	5500.000	110000.00	5500.000	110000.00
724	GATE VALVE & BOX 8IN	EA	5.000	5800.000	29000.00	6500.000	32500.00	6850.000	34250.00
724	GATE VALVE & BOX 12IN	EA	12.000	10000.000	120000.00	10000.000	120000.00	12500.000	150000.00
724	GATE VALVE & BOX 10IN	EA	1.000	8000.000	8000.00	8500.000	8500.00	8500.000	8500.00
724	GATE VALVE & BOX 16IN	EA	2.000	30000.000	60000.00	35000.000	70000.00	38500.000	77000.00
724	HYDRANT-INSTALL 5IN	EA	15.000	10500.000	157500.00	12000.000	180000.00	15000.000	225000.00
724	HYDRANT EXTENSION	LF	7.000	2500.000	17500.00	2500.000	17500.00	2500.000	17500.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

6

AWARD TO: MEYER CONTRACTING INC DBA MEYER CON INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-CRP-CPU-8-010(046)938

COUNTY & DATE CASS (017) SEP 25, 2026 09:30AM

LENGTH & TYPE 0.986 CASS COUNTY

COMPLETION TIME 09/01/28 GRADING, SALVAGED BASE, PCC PAVEMENT,

NO. 23199

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER KPH INC FARGO, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER AMES CONSTRUCTION INC BURNSVILLE, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
724	REMOVE HYDRANT	EA	14.000	15000.00	210000.00	15000.00	210000.00	18500.00	259000.00
724	1 1/2IN COPPER WATER SERVICE LINE	LF	211.000	1000.00	211000.00	3000.00	633000.00	1500.00	316500.00
724	WATER SERVICE LINE 1IN COPPER	LF	1094.000	1000.00	1094000.00	3000.00	3282000.00	1350.00	1476900.00
724	TEMPORARY WATER SERVICE	L SUM	1.000	350000.00	350000.00	5000000.00	5000000.00	10000000.00	10000000.00
724	WATERMAIN 4IN PVC	LF	109.000	650.00	70850.00	3500.00	381500.00	1250.00	136250.00
724	WATERMAIN 6IN PVC	LF	530.000	680.00	360400.00	3750.00	1987500.00	1350.00	715500.00
724	WATERMAIN 8IN PVC	LF	337.000	880.00	296560.00	4350.00	1465950.00	1450.00	488650.00
724	WATERMAIN 10IN PVC	LF	34.000	1050.00	35700.00	4750.00	161500.00	1750.00	59500.00
724	WATERMAIN 12IN PVC	LF	1597.000	1250.00	1996250.00	5350.00	8543950.00	1850.00	2954450.00
724	WATERMAIN 16IN PVC	LF	201.000	1750.00	351750.00	5500.00	1105500.00	2950.00	592950.00
724	CURB STOP & BOX 1IN	EA	32.000	1450.00	46400.00	3000.00	96000.00	2850.00	91200.00
724	CURB STOP & BOX 1 1/2IN	EA	5.000	1800.00	9000.00	3000.00	15000.00	3850.00	19250.00
724	WATER SERVICE CONNECTION 1IN	EA	32.000	1300.00	41600.00	2000.00	64000.00	2750.00	88000.00
724	WATER SERVICE CONNECTION 1 1/2IN	EA	5.000	1850.00	9250.00	2000.00	10000.00	4500.00	22500.00
724	WATER LINE CONNECTION 4IN	EA	3.000	6500.00	19500.00	2500.00	7500.00	4500.00	13500.00
724	WATER LINE CONNECTION 6IN	EA	5.000	6500.00	32500.00	2500.00	12500.00	4250.00	21250.00
724	LOCATE SEWER SERVICE	EA	61.000	1750.00	106750.00	5000.00	305000.00	3500.00	213500.00
724	8IN SANITARY SEWER PIPE	LF	55.000	125.00	6875.00	4250.00	233750.00	2500.00	137500.00
724	12IN SANITARY SEWER PIPE	LF	902.000	135.00	121770.00	4500.00	4059000.00	2750.00	2480500.00
724	6IN SEWER SERVICE PIPE	LF	1952.000	180.00	351360.00	4000.00	7808000.00	1950.00	3806400.00
724	18IN SANITARY SEWER PIPE	LF	1734.000	210.00	364140.00	7200.00	12484800.00	2950.00	5115300.00
724	CURED-IN-PLACE PIPE-6IN	LF	170.000	950.00	161500.00	2000.00	340000.00	15000.00	2550000.00
724	CURED-IN-PLACE PIPE-8IN	LF	2478.000	95.00	235410.00	2250.00	5575500.00	1350.00	3345300.00
724	CURED-IN-PLACE PIPE-10IN	LF	122.000	145.00	17690.00	3000.00	366000.00	1650.00	201300.00
724	WATERMAIN PIPE BURST - 12IN	LF	709.000	275.00	194975.00	3650.00	2587850.00	4500.00	3190500.00
724	WATERMAIN PIPE BURST - 16IN	LF	603.000	325.00	195975.00	4000.00	2412000.00	5000.00	3015000.00
724	SANITARY SEWER SERVICE CONNECTION	EA	74.000	3250.00	240500.00	2500.00	185000.00	4500.00	333000.00
724	UTILITY TRENCH DAM	EA	81.000	9500.00	769500.00	7500.00	607500.00	7000.00	567000.00
744	INSULATION BOARD	CF	432.000	45.00	19440.00	35.00	15120.00	38.50	16632.00
748	CURB & GUTTER-TYPE I	LF	372.000	50.00	18600.00	70.00	26040.00	52.50	19530.00
748	CURB & GUTTER-TYPE I 30IN	LF	9500.000	50.00	475000.00	52.50	498750.00	52.50	498750.00
748	CURB-TYPE I	LF	541.000	110.00	59510.00	95.00	51395.00	45.00	24345.00
750	PIGMENTED IMPRINTED CONCRETE	SY	3091.000	205.00	633655.00	182.50	564107.50	195.00	602745.00
750	SIDEWALK PAVING BLOCKS	SY	46.000	275.00	12650.00	210.00	9660.00	375.00	17250.00
750	SIDEWALK CONCRETE 5IN REINF	SY	5172.000	105.00	543060.00	74.95	387641.40	165.00	853380.00
750	SIDEWALK CONCRETE 6IN	SY	126.000	140.00	17640.00	90.00	11340.00	185.00	23310.00
750	CONCRETE MEDIAN NOSE PAVING	SY	3.000	975.00	2925.00	400.00	1200.00	675.00	2025.00
750	DRIVEWAY CONCRETE	SY	2587.000	115.00	297505.00	86.20	222999.40	135.00	349245.00
750	DETECTABLE WARNING PANELS	SF	476.000	80.00	38080.00	63.00	29988.00	85.00	40460.00
750	REMOVE & REINSTALL SIDEWALK BRICK	SF	32.000	260.00	8320.00	95.00	3040.00	145.00	4640.00
752	TEMPORARY SAFETY FENCE	LF	1000.000	10.00	10000.00	10.00	10000.00	40.00	40000.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	119.000	37.00	4403.00	27.00	3213.00	42.50	5057.50
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	185.000	41.00	7585.00	30.00	5550.00	42.50	7862.50
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	255.000	37.00	9435.00	27.00	6885.00	36.50	9307.50
754	REFERENCE MARKER-TYPE C	EA	2.000	315.00	630.00	225.00	450.00	300.00	600.00
754	RESET SIGN PANEL	EA	2.000	500.00	1000.00	375.00	750.00	500.00	1000.00
754	REMOVE SIGN FOUNDATION	EA	10.000	2200.00	22000.00	1657.80	16578.00	2500.00	25000.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MEYER CONTRACTING INC DBA MEYER CON INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 8 OF 12

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-CRP-CPU-8-010(046)938

COUNTY & DATE CASS (017) SEP 25, 2026 09:30AM

LENGTH & TYPE 0.986 CASS COUNTY

COMPLETION TIME 09/01/28 GRADING, SALVAGED BASE, PCC PAVEMENT,

NO. 23199

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER KPH INC FARGO, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER AMES CONSTRUCTION INC BURNSVILLE, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	1252.000	72.000	90144.00	43.250	54149.00	70.000	87640.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	290.000	20.000	5800.00	2.000	580.00	20.000	5800.00
762	SHORT TERM 8IN LINE-TYPE NR	LF	110.000	41.000	4510.00	4.000	440.00	40.000	4400.00
762	SHORT TERM MESSAGE-TYPE R	SF	222.000	36.000	7992.00	4.000	888.00	35.000	7770.00
762	SHORT TERM MESSAGE-TYPE NR	SF	32.000	62.000	1984.00	4.000	128.00	60.000	1920.00
762	METHYL METHACRYLATE PVMT MK 16IN LINE	LF	87.000	118.000	10266.00	87.000	7569.00	115.000	10005.00
762	METHYL METHACRYLATE PVMT MK 24IN LINE	LF	234.000	145.000	33930.00	80.000	18720.00	145.000	33930.00
762	PVMT MK PAINTED 4IN LINE	LF	1095.000	6.000	6570.00	4.000	4380.00	6.000	6570.00
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	10303.000	12.000	123636.00	7.760	79951.28	13.500	139090.50
762	PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED	LF	1481.000	25.000	37025.00	12.650	18734.65	28.500	42208.50
762	PREFORMED PATTERNED PVMT MK 16IN LINE-GROOVED	LF	80.000	50.000	4000.00	23.500	1880.00	55.000	4400.00
762	PREF PATT PVMT MK 7IN LINE CONTRAST-GROOVED	LF	1888.000	22.000	41536.00	14.000	26432.00	25.000	47200.00
770	CONCRETE FOUNDATION-HIGHWAY LIGHTING	EA	28.000	1800.000	50400.00	1440.000	40320.00	2000.000	56000.00
770	PULL BOX	EA	8.000	3800.000	30400.00	3005.000	24040.00	4000.000	32000.00
770	1.5IN DIAMETER RIGID CONDUIT	LF	7395.000	19.000	140505.00	15.770	116619.15	21.500	158992.50
770	MULTIPLE UNDERGROUND CABLE 3NO6 STYLE USE	LF	8274.000	9.000	74466.00	7.500	62055.00	10.000	82740.00
770	LT STD 8FT MA 40FT MT HT BREAKAWAY	EA	26.000	7500.000	195000.00	6807.000	176982.00	9000.000	234000.00
770	LED LUMINAIRE	EA	30.000	950.000	28500.00	777.000	23310.00	1200.000	36000.00
770	TEMPORARY LIGHTING SYSTEM	EA	1.000	625000.000	625000.00	486540.000	486540.00	750000.000	750000.00
770	RELOCATE LIGHT STANDARD	EA	2.000	3125.000	6250.00	2251.000	4502.00	3000.000	6000.00
770	RELOCATE LUMINAIRE	EA	2.000	600.000	1200.00	494.000	988.00	675.000	1350.00
770	REMOVE LIGHTING SYSTEM	EA	1.000	40000.000	40000.00	29183.000	29183.00	40000.000	40000.00
772	TEMPORARY TRAFFIC SIGNALS	EA	1.000	7500.000	7500.00	5151.000	5151.00	7000.000	7000.00
772	REVISE TRAFFIC SIGNAL SYSTEM	EA	1.000	6500.000	6500.00	4782.000	4782.00	6500.000	6500.00
772	IT SYSTEM	EA	1.000	408000.000	408000.00	358768.000	358768.00	500000.000	500000.00
772	TRAFFIC SIGNAL SYSTEM - SITE 1	EA	1.000	647000.000	647000.00	547034.000	547034.00	750000.000	750000.00
920	STRUCTURAL ENGINEER	MHR	300.000	450.000	135000.00	350.670	105201.00	200.000	60000.00
970	LANDSCAPE FABRIC	SY	378.000	70.000	26460.00	56.000	21168.00	6.000	2268.00
970	LANDSCAPE PREPARATION	SY	323.000	34.000	10982.00	38.000	12274.00	250.000	80750.00
970	STONE MULCH	SF	498.000	5.000	2490.00	6.000	2988.00	6.000	2988.00
970	PERENNIALS GROUP A	EA	721.000	55.000	39655.00	48.000	34608.00	40.000	28840.00
	TOTAL				27781767.95		3165549.68		3796999.00
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MEYER CONTRACTING INC DBA MEYER CON INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

8

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 9 OF 12

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-CRP-CPU-8-010(046)938

COUNTY & DATE CASS (017) SEP 25, 2026 09:30AM

LENGTH & TYPE 0.986 CASS COUNTY

COMPLETION TIME 09/01/28 GRADING, SALVAGED BASE, PCC PAVEMENT,

NO. 23199

BIDDER NORTHERN IMPROVEMENT COMPANY
FARGO, ND
C.C. BOND RANK 06

BIDDER DAKOTA UNDERGROUND COMPANY
FARGO, ND
C.C. BOND RANK 07

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	105000.00	105000.00	155000.00	155000.00		
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	1030.000	1030.00	25000.00	25000.00		
107	RAILROAD COORDINATION	L SUM	1.000	318000.00	318000.00	145000.00	145000.00		
107	RAILROAD FLAGGING	DAY	1600.000	100.000	160000.00	40.000	64000.00		
108	CRITICAL PATH METHOD SCHEDULE	L SUM	1.000	69500.000	69500.00	100000.00	100000.00		
109	E-TICKETING	L SUM	1.000	26000.000	26000.00	40000.00	40000.00		
202	REMOVAL OF PAVEMENT	TON	25595.000	72.500	1855637.50	75.000	1919625.00		
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	10784.000	40.000	431360.00	165.000	1779360.00		
202	REMOVAL OF MANHOLES	EA	37.000	1350.000	49950.00	4000.000	148000.00		
202	REMOVAL OF CATCH BASIN	EA	46.000	895.000	41170.00	2500.000	115000.00		
202	ACP WATERMAIN REMOVAL	LF	1149.000	81.250	93356.25	100.000	114900.00		
202	ABANDONMENT OF PIPE ALL TYPES & SIZES	LF	3155.000	80.000	252400.00	100.000	315500.00		
202	EXC OF CONTAMINATED SOILS & DISPOSAL-ST 1	TON	12512.000	180.000	2252160.00	155.000	1939360.00		
203	COMMON EXCAVATION-TYPE A	CY	7786.000	32.500	253045.00	50.000	389300.00		
203	TOPSOIL-IMPORTED	CY	443.000	150.000	66450.00	135.000	59805.00		
216	WATER	M GAL	112.000	53.350	5975.20	70.000	7840.00		
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	52.000	6025.000	313300.00	4000.000	208000.00		
251	SEEDING CLASS III	ACRE	80	5625.000	450.00	5000.000	400.00		
251	WATER - SEEDING	M GAL	8.000	565.000	4520.00	500.000	4000.00		
253	HYDRAULIC MULCH	ACRE	210	1375.000	288.750	1300.000	273.00		
261	WEIGHTED FIBER ROLLS	LF	285.000	7.250	2066.25	7.000	1995.00		
261	REMOVE WEIGHTED FIBER ROLLS	LF	285.000	1.250	356.25	1.000	285.00		
302	TRAFFIC SERVICE AGGREGATE	TON	5658.000	125.000	707250.00	.010	56.58		
302	SALVAGED BASE COURSE	CY	9118.000	130.000	1185340.00	98.000	893564.00		
302	TYPE II PIPE BEDDING	CY	250.000	97.500	24375.00	40.000	10000.00		
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	1430.000	375.000	536250.00	404.000	577720.00		
550	7IN REINF CONCRETE PAVEMENT CL AE	SY	2891.000	140.000	404740.00	155.000	448105.00		
550	9.5IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	26772.000	182.500	4885890.00	185.000	4952820.00		
702	MOBILIZATION	L SUM	1.000	8810000.000	8810000.00	8500000.000	8500000.00		
704	FLAGGING	MHR	2500.000	93.500	233750.00	85.000	212500.00		
704	TRAFFIC CONTROL SIGNS	UNIT	3799.000	2.500	9497.50	4.400	16715.60		
704	TYPE III BARRICADE	EA	21.000	125.000	2625.00	220.000	4620.00		
704	SIDEWALK BARRICADE	EA	10.000	81.250	812.50	100.000	1000.00		
704	PEDESTRIAN WALKWAY	LF	350.000	55.000	19250.00	22.000	7700.00		
704	DELINEATOR DRUMS	EA	86.000	31.250	2687.50	30.000	2580.00		
704	STACKABLE VERTICAL PANELS	EA	372.000	18.750	6975.00	25.000	9300.00		
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	2500.000	5000.00	4800.000	9600.00		
704	OBLITERATION OF PAVEMENT MARKING	SF	1704.000	5.000	8520.00	5.000	8520.00		
704	TEMPORARY CURB RAMP	EA	6.000	625.000	3750.00	1500.000	9000.00		
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.000	15000.000	30000.00	16000.000	32000.00		
706	FIELD OFFICE	EA	1.000	196000.000	196000.00	75000.000	75000.00		
708	INLET PROTECTION-SPECIAL	EA	202.000	265.000	53530.00	250.000	50500.00		
708	REMOVE INLET PROTECTION-SPECIAL	EA	202.000	50.000	10100.00	100.000	20200.00		
709	GEOSYNTHETIC MATERIAL TYPE G	SY	31815.000	3.150	100217.25	9.000	286335.00		
710	TEMPORARY BYPASS SEWER SYSTEM	EA	1.000	78600.000	78600.00	150000.000	150000.00		
714	PIPE CONDUIT 15IN-STORM DRAIN	LF	1729.000	240.000	414960.00	410.000	708890.00		
714	PIPE CONDUIT 18IN-STORM DRAIN	LF	560.000	250.000	140000.00	445.000	249200.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MEYER CONTRACTING INC DBA MEYER CON INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

9

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 10 OF 12

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-CRP-CPU-8-010(046)938

COUNTY & DATE CASS (017) SEP 25, 2026 09:30AM

LENGTH & TYPE 0.986 CASS COUNTY

COMPLETION TIME 09/01/28 GRADING, SALVAGED BASE, PCC PAVEMENT,

NO. 23199

BIDDER NORTHERN IMPROVEMENT COMPANY
FARGO, ND
C.C. BOND RANK 06

BIDDER DAKOTA UNDERGROUND COMPANY
FARGO, ND
C.C. BOND RANK 07

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
714	PIPE CONDUIT 24IN-STORM DRAIN	LF	1450.00	300.00	43500.00	520.00	75400.00		
714	PIPE CONDUIT 30IN-STORM DRAIN	LF	30.00	525.00	15.75.00	1065.00	31.95.00		
714	PIPE CONDUIT 36IN-STORM DRAIN	LF	940.00	435.00	40890.00	1070.00	100580.00		
714	PIPE CONDUIT 42IN-STORM DRAIN	LF	2140.00	445.00	95230.00	1110.00	237540.00		
714	PIPE CONDUIT 48IN-STORM DRAIN	LF	6330.00	520.00	329160.00	1260.00	797580.00		
714	PIPE CONDUIT 54IN-STORM DRAIN	LF	14820.00	650.00	963300.00	1535.00	2274870.00		
714	PIPE CONDUIT 60IN-STORM DRAIN	LF	558.00	780.00	435240.00	1785.00	996030.00		
714	PIPE CONDUIT 72IN-STORM DRAIN	LF	1121.00	1050.00	1177050.00	2065.00	2314865.00		
714	PIPE PVC 6IN DRAIN	LF	160.00	275.00	4400.00	255.00	4080.00		
714	PIPE PVC 8IN	LF	1570.00	235.00	36895.00	280.00	43960.00		
714	PIPE PVC 10IN	LF	200.00	245.00	4900.00	500.00	10000.00		
714	REMOVE & RELAY PIPE-ALL TYPES & SIZES	LF	120.00	195.00	2340.00	700.00	8400.00		
714	UNDERDRAIN PIPE PVC PERFORATED 4IN	LF	96800.00	20.00	193600.00	20.00	193600.00		
720	ALIGNMENT MONUMENTS	EA	190.00	155.00	29450.00	250.00	47500.00		
720	IRON PIN R/W MONUMENTS	EA	790.00	85.00	67150.00	150.00	118500.00		
722	SADDLE MANHOLE	EA	50.00	18750.00	937500.00	15000.00	750000.00		
722	MANHOLE 60IN	EA	10.00	12375.00	123750.00	17700.00	177000.00		
722	MANHOLE 72IN	EA	20.00	14000.00	280000.00	23000.00	460000.00		
722	MANHOLE 84IN	EA	80.00	15375.00	1230000.00	30000.00	2400000.00		
722	MANHOLE 96IN	EA	60.00	19250.00	1155000.00	39500.00	2370000.00		
722	MANHOLE 108IN	EA	80.00	33625.00	2690000.00	50000.00	4000000.00		
722	MANHOLE SANITARY	EA	120.00	35000.00	4200000.00	50000.00	6000000.00		
722	9FT X 9FT RCB CULVERT MANHOLE	EA	20.00	97375.00	194750.00	98000.00	196000.00		
722	MANHOLE RISER 48IN	LF	153.00	530.00	8109.00	570.00	8721.00		
722	MANHOLE RISER 60IN	LF	52.10	1035.00	53923.5	775.00	4037.75		
722	MANHOLE RISER 72IN	LF	139.00	1225.00	17027.50	805.00	11189.50		
722	MANHOLE RISER 84IN	LF	550.80	1665.00	917082.0	1095.00	603126.0		
722	MANHOLE RISER 96IN	LF	482.20	1720.00	829384.0	1265.00	609983.0		
722	MANHOLE RISER 108IN	LF	700.50	2900.00	2031450.0	1960.00	1372980.0		
722	SANITARY MANHOLE REPAIR	EA	120.00	12250.00	1470000.00	19100.00	2292000.00		
722	REPAIR 8IN SEWER MAIN-JOINT	LF	600.00	1125.00	67500.00	1500.00	90000.00		
722	INLET-TYPE 2	EA	390.00	6750.00	2632500.0	8800.00	3432000.0		
722	INLET-TYPE 2 DOUBLE	EA	500.00	10500.00	5250000.0	11800.00	5900000.0		
722	INLET CATCH BASIN-TYPE A	EA	10.00	5165.00	5165.00	4600.00	4600.00		
722	ADJUST GATE VALVE BOX	EA	20.00	615.00	12300.0	1000.00	20000.0		
722	ADJUST INLET	EA	20.00	1075.00	21500.0	2800.00	56000.0		
722	ADJUST MANHOLE	EA	150.00	825.00	12375.00	3000.00	45000.00		
724	FITTINGS-DUCTILE IRON	LBS	7853.000	31.250	245406.25	25.000	196325.00		
724	REMOVE GATE VALVE & BOX	EA	43.000	390.000	16770.00	1500.00	64500.00		
724	GATE VALVE & BOX 4IN	EA	3.000	4465.000	13395.00	5100.00	15300.00		
724	GATE VALVE & BOX 6IN	EA	20.000	5000.000	100000.00	5500.00	110000.00		
724	GATE VALVE & BOX 8IN	EA	5.000	6250.000	31250.00	6500.00	32500.00		
724	GATE VALVE & BOX 12IN	EA	12.000	10500.000	126000.00	10000.00	120000.00		
724	GATE VALVE & BOX 10IN	EA	1.000	8375.000	8375.00	9000.00	9000.00		
724	GATE VALVE & BOX 16IN	EA	2.000	34375.000	68750.00	28000.00	56000.00		
724	HYDRANT-INSTALL 5IN	EA	15.000	11750.000	176250.00	12000.00	180000.00		
724	HYDRANT EXTENSION	LF	7.000	2315.000	16205.00	3200.00	22400.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:
10

AWARD TO: MEYER CONTRACTING INC DBA MEYER CON INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-CRP-CPU-8-010(046)938

COUNTY & DATE CASS (017) SEP 25, 2026 09:30AM

LENGTH & TYPE 0.986 CASS COUNTY

COMPLETION TIME 09/01/28 GRADING, SALVAGED BASE, PCC PAVEMENT,

NO. 23199

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 06 BID PRICE	AMOUNT	BIDDER DAKOTA UNDERGROUND COMPANY FARGO, ND C.C. BOND RANK 07 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
724	REMOVE HYDRANT	EA	14.000	1625.000	22750.00	3000.000	42000.00		
724	1 1/2IN COPPER WATER SERVICE LINE	LF	211.000	140.000	29540.00	500.000	105500.00		
724	WATER SERVICE LINE 1IN COPPER	LF	1094.000	121.250	132647.50	450.000	492300.00		
724	TEMPORARY WATER SERVICE	L SUM	1.000	468750.000	468750.00	150000.000	150000.00		
724	WATERMAIN 4IN PVC	LF	109.000	105.000	11445.00	600.000	65400.00		
724	WATERMAIN 6IN PVC	LF	530.000	115.000	60950.00	600.000	318000.00		
724	WATERMAIN 8IN PVC	LF	337.000	127.500	42967.50	615.000	207255.00		
724	WATERMAIN 10IN PVC	LF	34.000	159.000	5406.00	775.000	26350.00		
724	WATERMAIN 12IN PVC	LF	1597.000	165.000	263505.00	775.000	1237675.00		
724	WATERMAIN 16IN PVC	LF	201.000	270.000	54270.00	850.000	170850.00		
724	CURB STOP & BOX 1IN	EA	32.000	2450.000	78400.00	2500.000	80000.00		
724	CURB STOP & BOX 1 1/2IN	EA	5.000	3385.000	16925.00	2900.000	14500.00		
724	WATER SERVICE CONNECTION 1IN	EA	32.000	2500.000	80000.00	1300.000	41600.00		
724	WATER SERVICE CONNECTION 1 1/2IN	EA	5.000	3750.000	18750.00	1500.000	7500.00		
724	WATER LINE CONNECTION 4IN	EA	3.000	3750.000	11250.00	5000.000	15000.00		
724	WATER LINE CONNECTION 6IN	EA	5.000	3875.000	19375.00	6000.000	30000.00		
724	LOCATE SEWER SERVICE	EA	61.000	2235.000	136335.00	1500.000	91500.00		
724	8IN SANITARY SEWER PIPE	LF	55.000	210.000	11550.00	980.000	53900.00		
724	12IN SANITARY SEWER PIPE	LF	902.000	195.000	175890.00	1150.000	1037300.00		
724	6IN SEWER SERVICE PIPE	LF	1952.000	171.000	333792.00	630.000	1229760.00		
724	18IN SANITARY SEWER PIPE	LF	1734.000	270.000	468180.00	1640.000	2843760.00		
724	CURED-IN-PLACE PIPE-6IN	LF	170.000	1165.000	198050.00	940.000	159800.00		
724	CURED-IN-PLACE PIPE-8IN	LF	2478.000	116.000	287448.00	95.000	235410.00		
724	CURED-IN-PLACE PIPE-10IN	LF	122.000	150.000	18300.00	125.000	15250.00		
724	WATERMAIN PIPE BURST - 12IN	LF	709.000	415.000	294235.00	400.000	283600.00		
724	WATERMAIN PIPE BURST - 16IN	LF	603.000	465.000	280395.00	440.000	265320.00		
724	SANITARY SEWER SERVICE CONNECTION	EA	74.000	3875.000	286750.00	3500.000	259000.00		
724	UTILITY TRENCH DAM	EA	81.000	6500.000	526500.00	5000.000	405000.00		
744	INSULATION BOARD	CF	432.000	35.000	15120.00	30.000	12960.00		
748	CURB & GUTTER-TYPE I	LF	372.000	65.000	24180.00	40.000	14880.00		
748	CURB & GUTTER-TYPE I 30IN	LF	9500.000	66.500	631750.00	48.000	456000.00		
748	CURB-TYPE I	LF	541.000	120.000	64920.00	110.000	59510.00		
750	PIGMENTED IMPRINTED CONCRETE	SY	3091.000	250.000	772750.00	200.000	618200.00		
750	SIDEWALK PAVING BLOCKS	SY	46.000	350.000	16100.00	310.000	14260.00		
750	SIDEWALK CONCRETE 5IN REINF	SY	5172.000	95.500	493926.00	85.000	439620.00		
750	SIDEWALK CONCRETE 6IN	SY	126.000	112.500	14175.00	100.000	12600.00		
750	CONCRETE MEDIAN NOSE PAVING	SY	3.000	455.000	1365.00	500.000	1500.00		
750	DRIVEWAY CONCRETE	SY	2587.000	112.000	289744.00	100.000	258700.00		
750	DETECTABLE WARNING PANELS	SF	476.000	78.750	37485.00	70.000	33320.00		
750	REMOVE & REINSTALL SIDEWALK BRICK	SF	32.000	131.250	4200.00	120.000	3840.00		
752	TEMPORARY SAFETY FENCE	LF	1000.000	5.000	5000.00	10.000	10000.00		
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	119.000	37.500	4462.50	30.000	3570.00		
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	185.000	35.000	6475.00	35.000	6475.00		
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	255.000	27.500	7012.50	30.000	7650.00		
754	REFERENCE MARKER-TYPE C	EA	2.000	375.000	750.00	250.000	500.00		
754	RESET SIGN PANEL	EA	2.000	125.000	250.00	415.000	830.00		
754	REMOVE SIGN FOUNDATION	EA	10.000	5675.000	56750.00	1915.000	19150.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

11

AWARD TO: MEYER CONTRACTING INC DBA MEYER CON INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 12 OF 12

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-CRP-CPU-8-010(046)938

COUNTY & DATE CASS (017) SEP 25, 2026 09:30AM

LENGTH & TYPE 0.986 CASS COUNTY

COMPLETION TIME 09/01/28 GRADING, SALVAGED BASE, PCC PAVEMENT,

NO. 23199

	BIDDER	BIDDER	BIDDER
	NORTHERN IMPROVEMENT COMPANY	DAKOTA UNDERGROUND COMPANY	
	FARGO, ND	FARGO, ND	
	C.C. BOND RANK 06	C.C. BOND RANK 07	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	1252000	54000	67608000	48000	60096000		
762	SHORT TERM 4IN LINE-TYPE NR	LF	290000	2500	725000	3000	870000		
762	SHORT TERM 8IN LINE-TYPE NR	LF	110000	5000	550000	5000	550000		
762	SHORT TERM MESSAGE-TYPE R	SF	222000	22500	4995000	30000	6660000		
762	SHORT TERM MESSAGE-TYPE NR	SF	32000	31250	1000000	28000	896000		
762	METHYL METHACRYLATE PVMT MK 16IN LINE	LF	87000	75000	6525000	66000	5742000		
762	METHYL METHACRYLATE PVMT MK 24IN LINE	LF	234000	100000	23400000	88000	20592000		
762	PVMT MK PAINTED 4IN LINE	LF	1095000	2500	2737500	3000	3285000		
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	10303000	9700	99939100	9000	92727000		
762	PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED	LF	1481000	15800	23399800	14000	20734000		
762	PREFORMED PATTERNED PVMT MK 16IN LINE-GROOVED	LF	80000	29400	2352000	26000	2080000		
762	PREF PATT PVMT MK 7IN LINE CONTRAST-GROOVED	LF	1888000	17500	33040000	16000	30208000		
770	CONCRETE FOUNDATION-HIGHWAY LIGHTING	EA	28000	1800000	50400000	1600000	44800000		
770	PULL BOX	EA	8000	3755000	30040000	3300000	26400000		
770	1.5IN DIAMETER RIGID CONDUIT	LF	7395000	19750	146051250	17500	129412500		
770	MULTIPLE UNDERGROUND CABLE 3NO6 STYLE USE	LF	8274000	9400	77775600	8250	68260500		
770	LT STD 8FT MA 40FT MT HT BREAKAWAY	EA	26000	8500000	221000000	7500000	195000000		
770	LED LUMINAIRE	EA	30000	975000	29250000	855000	25650000		
770	TEMPORARY LIGHTING SYSTEM	EA	1000	60820000	60820000	54000000	54000000		
770	RELOCATE LIGHT STANDARD	EA	2000	2815000	5630000	2500000	5000000		
770	RELOCATE LUMINAIRE	EA	2000	625000	1250000	550000	1100000		
770	REMOVE LIGHTING SYSTEM	EA	1000	52700000	52700000	32000000	32000000		
772	TEMPORARY TRAFFIC SIGNALS	EA	1000	6550000	6550000	7500000	7500000		
772	REVISE TRAFFIC SIGNAL SYSTEM	EA	1000	6000000	6000000	5300000	5300000		
772	IT SYSTEM	EA	1000	448460000	448460000	395000000	395000000		
772	TRAFFIC SIGNAL SYSTEM - SITE 1	EA	1000	693525000	693525000	602000000	602000000		
920	STRUCTURAL ENGINEER	MHR	300000	1335000	400500000	400000	120000000		
970	LANDSCAPE FABRIC	SY	378000	5750	2173500	6000	2268000		
970	LANDSCAPE PREPARATION	SY	323000	240000	77520000	220000	71060000		
970	STONE MULCH	SF	498000	5350	2664300	5000	2490000		
970	PERENNIALS GROUP A	EA	721000	37500	27037500	40000	28840000		
	TOTAL				403936799 5		499788243 3		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

12

AWARD TO: MEYER CONTRACTING INC DBA MEYER CON INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering