

DATE: March 21, 2016

**SOLICITATION CHECKLIST
CONSULTANT ADMINISTRATION SECTION (CAS)**

PROJECT NUMBER: SS-3-015(029)044

PROJECT CONTROL NUMBER: 21539

PROJECT DESCRIPTION & LIMITS: Location 1, RP 45: Major Rehabilitation inslope widening with riprap, pipe replacement, and subcut. Location 2, RP 47: Major Rehabilitation inslope widening. Project 3, RP 48: Major Rehabilitation inslope widening with pipe extension. See scoping report for more detail.

DIVISION REPRESENTATIVE: Amy Beise

PHONE: 701-328-3194

	Consultant	NDDOT	N/A
Any supporting documentation to CAS	<input type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>
<u>Phase II</u>			
Environmental Document..... <small>One environmental document for all (3) locations</small>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
Survey.....	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
Cultural Resources/Archaeological.....	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
Wetland Delineation.....	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
Bridge Preliminary Concept.....	<input type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>
Materials and Research.....	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>
Borrow.....	<input type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>
Hydraulic Report..... <small>Preliminary Roadway Hydraulics Only (Centerline Culvert Replace Size)</small>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
Traffic Operations.....	<input type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>
Safety Review.....	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

This document needs to be signed if there are two Divisions with major portions of the project and one wants the work to go to a consultant and the other wants to keep the project.

Approval: _____
Office of Project Development Director

Date