ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-7-002(167)090

COUNTY & DATE MOUNTRAIL (061) DEC 10, 2021 09:30AM

LENGTH & TYPE 13.617

US2, E OF STANLEY TO BLAISDELL - WB

COMPLETION TIME 10/08/22 MILLING AND PCC OVERLAY

NO. 22067

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MICHELS ROAD & STONE, INC. BROWNSVILLE, WI C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER REEDE CONSTRUCTION INC ABERDEEN, SD C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	52900.000	52900.00	44000.000	44000.00	57000.000	57000.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	339.000	10.000	3390.00	14.000	4746.00	14.000	4746.00
202	REMOVAL OF TEMPORARY BYPASS	EA	2.000	25500.000	51000.00	41000.000	82000.00	41000.000	82000.00
203	TOPSOIL	CY	1220.000	5.000	6100.00	4.000	4880.00	4.000	4880.00
203	APPROACH FORESLOPE RECONSTRUCTION	EA	6.000	500.000	3000.00	3000.000	18000.00	3000.000	18000.00
216	WATER	M GAL	375.000	25.000	9375.00	35.000	13125.00	35.000	13125.00
230	FORESLOPE RESHAPING	STA	630.700	100.000	63070.00	115.000	72530.50	115.000	72530.50
230	SHOULDER PREPARATION	MILE	11.950	400.000	4780.00	350.000	4182.50	1050.000	12547.50
230	SUBGRADE PREPARATION-TYPE A-SHOULDERS	STA	4.700	500.000	2350.00	360.000	1692.00	360.000	1692.00
251	SEEDING CLASS II	ACRE	1.800	400.000	720.00	245.000	441.00	775.000	1395.00
251	TEMPORARY COVER CROP	ACRE	.700	200.000	140.00	60.000	42.00	525.000	367.50
253	STRAW MULCH	ACRE	2.500	300.000	750.00	400.000	1000.00	620.000	1550.00
261	FIBER ROLLS 12IN	LF	418.000	2.000	836.00	2.300	961.40	4.000	1672.00
261	REMOVE FIBER ROLLS 12IN	LF	184.000	.500	92.00	.650	119.60	.500	92.00
302	SALVAGED BASE COURSE	TON	38469.000	14.000	538566.00	15.250	586652.25	15.250	586652.25
302	AGGREGATE BASE COURSE CL 5	TON	2019.000	20.000	40380.00	15.000	30285.00	15.000	30285.00
411	MILLING PAVEMENT SURFACE	TON	48844.000	11.500	561706.00	15.250	744871.00	16.600	810810.40
411	RELAYING MILLED MATERIAL	TON	790.000	20.000	15800.00	17.750	14022.50	17.750	14022.50
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	19949.000	130.000	2593370.00	67.530	134715.597	67.500	1346557.50
550	CONCRETE OVERLAY	CY	51156.000	110.000	5627160.00	113.070	5784208.92	124.000	6343344.00
550	CONCRETE PLACEMENT - DOWELED	SY	219122.000	14.000	3067708.00	14.960	3278065.12	14.000	3067708.00
702	MOBILIZATION	L SUM	1.000	654403.600	654403.60	1291044.000	1291044.00	895000.000	895000.00
704	FLAGGING	MHR	380.000	40.000	15200.00	65.000	24700.00	50.000	19000.00
704	TRAFFIC CONTROL SIGNS	UNIT	8414.000	1.800	15145.20	2.100	17669.40	2.500	21035.00
704	ATTENUATION DEVICE-TYPE B-55	EA	1.000	4400.000	4400.00	3500.000	3500.00	3500.000	3500.00
704	ATTENUATION DEVICE-TYPE B-70	EA	1.000	3100.000	3100.00	3500.000	3500.00	3500.000	3500.00
704	TYPE III BARRICADE	EA	178.000	125.000	22250.00	137.000	24386.00	140.000	24920.00
704	DELINEATOR DRUMS	EA	94.000	35.000	3290.00	35.000	3290.00	35.000	3290.00
704	TUBULAR MARKERS	EA	30.000	8.000	240.00	15.000	450.00	16.000	480.00
704	FLEXIBLE DELINEATORS	EA	732.000	41.000	30012.00	48.000	35136.00	50.000	36600.00
704	STACKABLE VERTICAL PANELS	EA	40.000	26.500	1060.00	40.000	1600.00	40.000	1600.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1200.000	2400.00	3000.000	6000.00	3000.000	6000.00
704	SEQUENCING ARROW PANEL-TYPE C-CROSSOVER	EA	2.000	1200.000	2400.00	3000.000	6000.00	3000.000	6000.00
704	FLASHING BEACON	EA	2.000	1750.000	3500.00	2000.000	4000.00	2100.000	4200.00
704	OBLITERATION OF PAVEMENT MARKING	SF	6589.000	2.200	14495.80	.600	3953.40	.600	3953.40
704	PRECAST CONCRETE MED BARRIER-STATE FURNISHED	EA	80.000	325.000	26000.00	230.000	18400.00	410.000	32800.00
706	FIELD OFFICE	EA	1.000	15500.000	15500.00	10000.000	10000.00	10000.000	10000.00
706	AGGREGATE LABORATORY	EA	1.000	5000.000	5000.00	8000.000	8000.00	5000.000	5000.00
706	BITUMINOUS LABORATORY	EA	1.000	4050.000	4050.00	8000.000	8000.00	5000.000	5000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	4250.000	4250.00	8000.000	8000.00	20000.000	20000.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	2151.000	1.850	3979.35	3.000	6453.00	3.000	6453.00
714	PIPE CORR STEEL .064IN 18IN	LF	44.000	100.000	4400.00	235.000	10340.00	235.000	10340.00
714	PIPE PVC 15IN	LF	347.000	21.000	7287.00	50.000	17350.00	50.000	17350.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	6.000	400.000	2400.00	500.000	3000.00	500.000	3000.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	42.000	20.000	840.00	25.000	1050.00	25.000	1050.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	165.000	19.000	3135.00	20.000	3300.00	20.000	3300.00
754	RESET SIGN PANEL	EA	7.000	65.000	455.00	100.000	700.00	100.000	700.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

1

AWARD TO: MICHELS ROAD & STONE, INC.

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-7-002(167)090

COUNTY & DATE MOUNTRAIL (061) DEC 10, 2021 09:30AM

LENGTH & TYPE 13.617

US2, E OF STANLEY TO BLAISDELL - WB

COMPLETION TIME 10/08/22 MILLING AND PCC OVERLAY

NO. 22067

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: MICHELS ROAD & STONE, INC. BROWNSVILLE, WI C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: REEDE CONSTRUCTION INC ABERDEEN, SD C.C. BOND RANK 02 BID PRICE	AMOUNT
760	RUMBLE STRIPS - CONCRETE SHOULDER	MILE	27.500	2000.000	55000.00	2630.000	72325.00	2800.000	77000.00
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	161770.000	1.000	161770.00	.850	137504.50	.900	145593.00
762	EPOXY PVMT MK 4IN LINE	LF	894070.000	.300	268221.00	.350	312924.50	.400	357628.00
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	24200.000	2.250	54450.00	1.750	42350.00	2.000	48400.00
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	1920.000	20.000	38400.00	30.000	57600.00	30.000	57600.00
762	RAISED PAVEMENT MARKERS	EA	296720.000	1.400	415408.00	1.500	445080.00	1.500	445080.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	714320.000	.120	85718.40	.100	71432.00	.100	71432.00
	TOTAL				13795375.69		13855570.71		13935655.55
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

2

AWARD TO: MICHELS ROAD & STONE, INC.

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-7-002(167)090

COUNTY & DATE MOUNTRAIL (061) DEC 10, 2021 09:30AM

LENGTH & TYPE 13.617

US2, E OF STANLEY TO BLAISDELL - WB

COMPLETION TIME 10/08/22 MILLING AND PCC OVERLAY

NO. 22067

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: CENTRAL SPECIALTIES INC, ALEXANDRIA, MN, C.C. BOND, RANK 03		BIDDER: ACME CONCRETE PAVING INC, SPOKANE, WA, C.C. BOND, RANK 04		BIDDER: KNIFE RIVER CORPORATION - NORTH CENTRAL, SAUK RAPIDS, MN, C.C. BOND, RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	30000.000	30000.00	91000.000	91000.00	200000.000	200000.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	339.000	14.000	4746.00	21.350	7237.65	20.000	6780.00
202	REMOVAL OF TEMPORARY BYPASS	EA	2.000	41000.000	82000.00	21500.000	43000.00	20000.000	40000.00
203	TOPSOIL	CY	1220.000	4.000	4880.00	10.650	12993.00	10.000	12200.00
203	APPROACH FORESLOPE RECONSTRUCTION	EA	6.000	3000.000	18000.00	1495.000	8970.00	140.000	840.00
216	WATER	M GAL	375.000	35.000	13125.00	128.000	48000.00	120.000	45000.00
230	FORESLOPE RESHAPING	STA	630.700	115.000	72530.50	190.000	119833.00	200.000	126140.00
230	SHOULDER PREPARATION	MILE	11.950	350.000	4182.50	5400.000	64530.00	5000.000	59750.00
230	SUBGRADE PREPARATION-TYPE A-SHOULDERS	STA	4.700	360.000	1692.00	1100.000	5170.00	1000.000	4700.00
251	SEEDING CLASS II	ACRE	1.800	1500.000	2700.00	265.000	477.00	550.000	990.00
251	TEMPORARY COVER CROP	ACRE	.700	8.000	5.60	64.000	44.80	8.000	5.60
253	STRAW MULCH	ACRE	2.500	300.000	750.00	427.000	1067.50	300.000	750.00
261	FIBER ROLLS 12IN	LF	418.000	2.400	1003.20	2.450	1024.10	2.500	1045.00
261	REMOVE FIBER ROLLS 12IN	LF	184.000	.010	1.84	.700	128.80	.010	1.84
302	SALVAGED BASE COURSE	TON	38469.000	15.250	586652.25	21.350	821313.15	25.000	961725.00
302	AGGREGATE BASE COURSE CL 5	TON	2019.000	15.000	30285.00	26.700	53907.30	25.000	50475.00
411	MILLING PAVEMENT SURFACE	TON	48844.000	15.250	744871.00	20.300	991533.20	25.000	1221100.00
411	RELAYING MILLED MATERIAL	TON	790.000	17.750	14022.50	7.500	5925.00	7.000	5530.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	19949.000	67.350	1343565.15	98.550	1965973.95	92.350	1842291.15
550	CONCRETE OVERLAY	CY	51156.000	125.000	6394500.00	138.600	7090221.60	120.000	6138720.00
550	CONCRETE PLACEMENT - DOWELED	SY	219122.000	15.000	3286830.00	12.250	2684244.50	15.000	3286830.00
702	MOBILIZATION	L SUM	1.000	1169000.000	1169000.00	1500000.000	1500000.00	1800000.000	1800000.00
704	FLAGGING	MHR	380.000	53.030	20151.40	62.000	23560.00	74.000	28120.00
704	TRAFFIC CONTROL SIGNS	UNIT	8414.000	2.100	17669.40	2.250	18931.50	2.200	18510.80
704	ATTENUATION DEVICE-TYPE B-55	EA	1.000	3500.000	3500.00	3735.000	3735.00	4000.000	4000.00
704	ATTENUATION DEVICE-TYPE B-70	EA	1.000	3500.000	3500.00	3735.000	3735.00	4000.000	4000.00
704	TYPE III BARRICADE	EA	178.000	137.000	24386.00	146.200	26023.60	140.000	24920.00
704	DELINEATOR DRUMS	EA	94.000	35.000	3290.00	37.350	3510.90	40.000	3760.00
704	TUBULAR MARKERS	EA	30.000	15.000	450.00	16.000	480.00	16.000	480.00
704	FLEXIBLE DELINEATORS	EA	732.000	48.000	35136.00	51.250	37515.00	50.000	36600.00
704	STACKABLE VERTICAL PANELS	EA	40.000	40.000	1600.00	42.700	1708.00	45.000	1800.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	3000.000	6000.00	3200.000	6400.00	3200.000	6400.00
704	SEQUENCING ARROW PANEL-TYPE C-CROSSOVER	EA	2.000	3000.000	6000.00	3200.000	6400.00	3200.000	6400.00
704	FLASHING BEACON	EA	2.000	2000.000	4000.00	2135.000	4270.00	2200.000	4400.00
704	OBLITERATION OF PAVEMENT MARKING	SF	6589.000	.600	3953.40	.650	4282.85	.700	4612.30
704	PRECAST CONCRETE MED BARRIER-STATE FURNISHED	EA	80.000	230.000	18400.00	315.500	25240.00	300.000	24000.00
706	FIELD OFFICE	EA	1.000	8000.000	8000.00	30000.000	30000.00	40000.000	40000.00
706	AGGREGATE LABORATORY	EA	1.000	8000.000	8000.00	25500.000	25500.00	40000.000	40000.00
706	BITUMINOUS LABORATORY	EA	1.000	8000.000	8000.00	3200.000	3200.00	3000.000	3000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	8000.000	8000.00	24200.000	24200.00	12000.000	12000.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	2151.000	3.000	6453.00	1.800	3871.80	1.700	3656.70
714	PIPE CORR STEEL .064IN 18IN	LF	44.000	235.000	10340.00	405.000	17820.00	380.000	16720.00
714	PIPE PVC 15IN	LF	347.000	50.000	17350.00	75.750	26285.25	71.000	24637.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	6.000	500.000	3000.00	800.000	4800.00	750.000	4500.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	42.000	25.000	1050.00	27.000	1134.00	30.000	1260.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	165.000	20.000	3300.00	21.350	3522.75	25.000	4125.00
754	RESET SIGN PANEL	EA	7.000	100.000	700.00	107.000	749.00	110.000	770.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

3

AWARD TO: MICHELS ROAD & STONE, INC.

DATE OF AWARD _____

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-7-002(167)090

COUNTY & DATE MOUNTRAIL (061) DEC 10, 2021 09:30AM

LENGTH & TYPE 13.617

US2, E OF STANLEY TO BLAISDELL - WB

COMPLETION TIME 10/08/22 MILLING AND PCC OVERLAY

NO. 22067

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER: ACME CONCRETE PAVING INC SPOKANE, WA C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER: KNIFE RIVER CORPORATION - NORTH CENTRAL SAUK RAPIDS, MN C.C. BOND RANK 05 BID PRICE	AMOUNT
760	RUMBLE STRIPS - CONCRETE SHOULDER	MILE	27.500	26300.00	723250.00	28000.00	770000.00	30000.00	825000.00
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	161770.000	.850	137504.50	.900	145593.00	.900	145593.00
762	EPOXY PVMT MK 4IN LINE	LF	89407.000	.350	31292.45	.400	35762.80	.400	35762.80
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	2420.000	1.750	4235.00	1.900	4598.00	2.000	4840.00
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	192.000	30.000	5760.00	32.000	6144.00	32.000	6144.00
762	RAISED PAVEMENT MARKERS	EA	29672.000	1.500	44508.00	1.600	47475.20	1.750	51926.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	71432.000	.100	7143.20	.110	7857.52	.120	8571.84
	TOTAL				1433033.89		1614789.72		1645564.03
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

4

AWARD TO: MICHELS ROAD & STONE, INC.

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEN-X-5-094(148)056

NO. 22883

COUNTY & DATE STARK (089) DEC 10, 2021 09:30AM

LENGTH & TYPE 9.390

I94, W OF ND 22 BYPASS TO E OF DICKINSON

COMPLETION TIME 10/01/22 HIGH TENSION CABLE MEDIAN BARRIER, FOR

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CUSTOM CONTRACTING SOLUTIONS LLC JAMESTOWN, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER DAKOTA FENCE COMPANY FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	11520000	11520.00	12145.000	12145.00	10539.000	10539.00
203	TOPSOIL-IMPORTED	CY	416.000	27.500	11440.00	225.350	93745.60	225.350	93745.60
251	SEEDING CLASS II	ACRE	1.990	387.000	770.13	450.360	896.22	3165.740	6299.82
251	TEMPORARY COVER CROP	ACRE	1.990	88.000	175.12	78.400	156.02	73.720	146.70
253	HYDRAULIC MULCH	ACRE	3.980	1560.000	6208.80	137.340	546.89	1198.140	4768.60
261	FIBER ROLLS 12IN	LF	120.000	2.500	300.00	2.060	247.20	3.290	394.80
261	REMOVE FIBER ROLLS 12IN	LF	60.000	.500	30.00	.340	20.40	2.600	156.00
702	MOBILIZATION	L SUM	1.000	70000.000	70000.00	198935.000	198935.00	112093.870	112093.87
704	FLAGGING	MHR	160.000	37.250	5960.00	1.000	160.00	52.000	8320.00
704	TRAFFIC CONTROL SIGNS	UNIT	1744.000	2.000	3488.00	1.500	2616.00	2.000	3488.00
704	TYPE III BARRICADE	EA	6.000	103.000	618.00	20.000	120.00	75.000	450.00
704	DELINEATOR DRUMS	EA	44.000	40.000	1760.00	2.500	110.00	20.000	880.00
704	TUBULAR MARKERS	EA	237.000	8.000	1896.00	.600	142.20	6.000	1422.00
704	STACKABLE VERTICAL PANELS	EA	148.000	41.000	6068.00	3.000	444.00	20.000	2960.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1134.000	2268.00	100.000	200.00	50.000	100.00
714	RELAY HEADWALL	EA	6.000	700.000	4200.00	100.000	600.00	100.000	600.00
764	HIGH TENSION CABLE GUARDRAIL	LF	48955.000	33.000	1615515.00	3.690	180643.95	41.000	2007155.00
764	HIGH TENSION CABLE ANCHOR ASSEMBLY	EA	20.000	9120.000	182400.00	530.000	10600.00	5000.000	100000.00
764	REMOVE BARREL ATTENUATION DEVICE	EA	1.000	2050.000	2050.00	264.000	264.00	1392.000	1392.00
764	REMOVE ATTENUATING CRASH CUSHION TL-3	EA	7.000	1000.000	7000.00	55.000	385.00	231.000	1617.00
	TOTAL				19336670.5		224947.83		236282.839
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CUSTOM CONTRACTING SOLUTIONS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

5

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEN-X-5-094(148)056

COUNTY & DATE STARK (089) DEC 10, 2021 09:30AM

LENGTH & TYPE 9.390

I94, W OF ND 22 BYPASS TO E OF DICKINSON

COMPLETION TIME 10/01/22 HIGH TENSION CABLE MEDIAN BARRIER, FOR

NO. 22883

	BIDDER	BIDDER	BIDDER
	RMD HOLDINGS LTD	TRAFFIC SAFETY SERVICES INC	
	RICHMOND, MI	BISMARCK, ND	
	C.C. BOND RANK 03	C.C. BOND RANK 04	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	23529.410	23529.41	24000.000	24000.00		
203	TOPSOIL-IMPORTED	CY	416.000	83.090	34565.44	25.000	10400.00		
251	SEEDING CLASS II	ACRE	1.990	588.240	1170.60	3483.000	6931.17		
251	TEMPORARY COVER CROP	ACRE	1.990	117.650	234.12	81.000	161.19		
253	HYDRAULIC MULCH	ACRE	3.980	1764.710	7023.55	1825.000	7263.50		
261	FIBER ROLLS 12IN	LF	120.000	2.940	352.80	3.620	434.40		
261	REMOVE FIBER ROLLS 12IN	LF	60.000	.590	35.40	2.860	171.60		
702	MOBILIZATION	L SUM	1.000	304352.940	304352.94	543862.000	543862.00		
704	FLAGGING	MHR	160.000	1.180	188.80	40.000	6400.00		
704	TRAFFIC CONTROL SIGNS	UNIT	1744.000	2.690	4691.36	1.500	2616.00		
704	TYPE III BARRICADE	EA	6.000	96.330	577.98	20.000	120.00		
704	DELINEATOR DRUMS	EA	44.000	29.410	1294.04	25.000	1100.00		
704	TUBULAR MARKERS	EA	237.000	9.650	2287.05	6.000	1422.00		
704	STACKABLE VERTICAL PANELS	EA	148.000	31.760	4700.48	30.000	4440.00		
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1176.470	2352.94	1000.000	2000.00		
714	RELAY HEADWALL	EA	6.000	3529.410	21176.46	1100.000	6600.00		
764	HIGH TENSION CABLE GUARDRAIL	LF	48955.000	44.000	2154020.00	41.000	200715.50		
764	HIGH TENSION CABLE ANCHOR ASSEMBLY	EA	20.000	6481.470	129629.40	6000.000	120000.00		
764	REMOVE BARREL ATTENUATION DEVICE	EA	1.000	3529.410	3529.41	1000.000	1000.00		
764	REMOVE ATTENUATING CRASH CUSHION TL-3	EA	7.000	1764.710	12352.97	1000.000	7000.00		
	TOTAL				27080651.5		28477568.6		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CUSTOM CONTRACTING SOLUTIONS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

6

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEN-X-2-094(172)251

NO. 22884

COUNTY & DATE STUTSMAN (093) DEC 10, 2021 09:30AM

LENGTH & TYPE 9.160

I94, W OF ELDRIDGE TO E OF JAMESTOWN

COMPLETION TIME 10/15/22 HIGH TENSION CABLE MEDIAN BARRIER, FOR

				BIDDER ENGINEERS ESTIMATE		BIDDER CUSTOM CONTRACTING SOLUTIONS LLC		BIDDER DAKOTA FENCE COMPANY	
						JAMESTOWN, ND		FARGO, ND	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	C.C. CHECK RANK 00 BID PRICE	AMOUNT	C.C. BOND RANK 01 BID PRICE	AMOUNT	C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	11520.000	11520.00	11230.000	11230.00	10039.000	10039.00
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	3.000	243.000	729.00	400.000	1200.00	400.000	1200.00
203	COMMON EXCAVATION-TYPE C	CY	121.000	70.000	8470.00	20.000	2420.00	20.000	2420.00
203	TOPSOIL	CY	713.000	5.000	3565.00	20.000	14260.00	20.000	14260.00
203	TOPSOIL-IMPORTED	CY	4838.000	27.500	133045.00	16.500	79827.00	16.500	79827.00
203	BORROW-EXCAVATION	CY	253.000	9.000	2277.00	35.000	8855.00	35.000	8855.00
251	SEEDING CLASS II	ACRE	12.450	387.000	4818.15	289.160	3600.04	289.160	3600.04
251	TEMPORARY COVER CROP	ACRE	12.450	88.000	1095.60	78.000	971.10	78.000	971.10
253	HYDRAULIC MULCH	ACRE	24.900	1560.000	38844.00	1285.140	31999.99	1285.140	31999.99
255	ECB TYPE 2	SY	62.000	2.200	136.40	1.870	115.94	1.870	115.94
261	FIBER ROLLS 12IN	LF	700.000	2.500	1750.00	2.060	1442.00	2.060	1442.00
261	REMOVE FIBER ROLLS 12IN	LF	360.000	.500	180.00	.340	122.40	.340	122.40
302	SALVAGED BASE COURSE	TON	35.000	24.000	840.00	56.000	1960.00	56.000	1960.00
302	AGGREGATE BASE COURSE CL 5	TON	225.000	16.500	3712.50	30.000	6750.00	30.000	6750.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	51.000	150.000	7650.00	325.000	16575.00	325.000	16575.00
702	MOBILIZATION	L SUM	1.000	70000.000	70000.00	139700.000	139700.00	104112.420	104112.42
704	FLAGGING	MHR	160.000	37.250	5960.00	1.000	160.00	52.000	8320.00
704	TRAFFIC CONTROL SIGNS	UNIT	1744.000	2.000	3488.00	2.020	3522.88	2.000	3488.00
704	TYPE III BARRICADE	EA	10.000	103.000	1030.00	74.740	747.40	75.000	750.00
704	DELINEATOR DRUMS	EA	44.000	40.000	1760.00	22.520	990.88	20.000	880.00
704	TUBULAR MARKERS	EA	306.000	8.000	2448.00	7.300	2233.80	6.000	1836.00
704	STACKABLE VERTICAL PANELS	EA	190.000	41.000	7790.00	11.500	2185.00	20.000	3800.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1134.000	2268.00	720.000	1440.00	600.000	1200.00
714	PIPE CONC REINF 18IN CL III	LF	22.000	160.000	3520.00	375.000	8250.00	375.000	8250.00
714	PIPE CONC REINF 24IN CL III	LF	6.000	170.000	1020.00	600.000	3600.00	600.000	3600.00
714	END SECT-TRAVERSABLE REINF. CONC.18IN	EA	1.000	800.000	800.00	2200.000	2200.00	2200.000	2200.00
714	RELAY HEADWALL	EA	20.000	700.000	14000.00	450.000	9000.00	450.000	9000.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	2.000	450.000	900.00	1650.000	3300.00	1650.000	3300.00
722	MANHOLE 48IN	EA	1.000	3462.000	3462.00	5650.000	5650.00	5650.000	5650.00
722	MEDIAN DRAIN PRECAST CONCRETE-TYPE A	EA	1.000	2750.000	2750.00	3500.000	3500.00	3500.000	3500.00
722	ADJUST INLET	EA	2.000	510.000	1020.00	1500.000	3000.00	1500.000	3000.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	30.000	25.000	750.00	19.900	597.00	17.000	510.00
754	DELINEATORS-TYPE E	EA	12.000	50.000	600.00	33.030	396.36	21.500	258.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	110.000	18.000	1980.00	21.160	2327.60	16.250	1787.50
754	RESET SIGN PANEL	EA	1.000	65.000	65.00	68.600	68.60	40.000	40.00
764	HIGH TENSION CABLE GUARDRAIL	LF	43962.000	33.000	1450746.00	35.500	156065.10	39.850	175188.57
764	HIGH TENSION CABLE ANCHOR ASSEMBLY	EA	22.000	9120.000	200640.00	4900.000	107800.00	5600.000	123200.00
764	W-BEAM GUARDRAIL	LF	364.400	44.000	16033.60	30.000	10932.00	40.000	14576.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	1.000	3000.000	3000.00	2600.000	2600.00	2500.000	2500.00
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	253.200	4.500	1139.40	2.500	633.00	3.000	759.60
764	REMOVE END TREATMENT & TRANSITION	EA	1.000	290.000	290.00	200.000	200.00	250.000	250.00
764	REMOVE BARREL ATTENUATION DEVICE	EA	3.000	1181.000	3543.00	2640.000	7920.00	2768.000	8304.00
	TOTAL				2019635.65		2064933.99		2247094.69
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CUSTOM CONTRACTING SOLUTIONS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

7

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEN-X-2-094(172)251

COUNTY & DATE STUTSMAN (093) DEC 10, 2021 09:30AM

LENGTH & TYPE 9.160

I94, W OF ELDRIDGE TO E OF JAMESTOWN

COMPLETION TIME 10/15/22 HIGH TENSION CABLE MEDIAN BARRIER, FOR

NO. 22884

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER RMD HOLDINGS LTD RICHMOND, MI C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	18000000	180000 00				
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	3.000	420.000	1260.00				
203	COMMON EXCAVATION-TYPE C	CY	121.000	21.000	2541.00				
203	TOPSOIL	CY	713.000	21.000	14973.00				
203	TOPSOIL-IMPORTED	CY	4838.000	17.000	82246.00				
203	BORROW-EXCAVATION	CY	253.000	37.000	9361.00				
251	SEEDING CLASS II	ACRE	12.450	305.000	3797.25				
251	TEMPORARY COVER CROP	ACRE	12.450	82.000	1020.90				
253	HYDRAULIC MULCH	ACRE	24.900	1350.000	33615.00				
255	ECB TYPE 2	SY	62.000	3.000	186.00				
261	FIBER ROLLS 12IN	LF	700.000	2.500	1750.00				
261	REMOVE FIBER ROLLS 12IN	LF	360.000	.500	180.00				
302	SALVAGED BASE COURSE	TON	35.000	60.000	2100.00				
302	AGGREGATE BASE COURSE CL 5	TON	225.000	32.000	7200.00				
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	51.000	340.000	17340.00				
702	MOBILIZATION	L SUM	1.000	270000.000	270000.00				
704	FLAGGING	MHR	160.000	55.000	8800.00				
704	TRAFFIC CONTROL SIGNS	UNIT	1744.000	2.100	3662.40				
704	TYPE III BARRICADE	EA	10.000	78.000	780.00				
704	DELINEATOR DRUMS	EA	44.000	24.000	1056.00				
704	TUBULAR MARKERS	EA	306.000	2.700	826.20				
704	STACKABLE VERTICAL PANELS	EA	190.000	12.000	2280.00				
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	750.000	1500.00				
714	PIPE CONC REINF 18IN CL III	LF	22.000	400.000	8800.00				
714	PIPE CONC REINF 24IN CL III	LF	6.000	630.000	3780.00				
714	END SECT-TRAVERSABLE REINF. CONC.18IN	EA	1.000	2300.000	2300.00				
714	RELAY HEADWALL	EA	20.000	475.000	9500.00				
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	2.000	1800.000	3600.00				
722	MANHOLE 48IN	EA	1.000	6000.000	6000.00				
722	MEDIAN DRAIN PRECAST CONCRETE-TYPE A	EA	1.000	3700.000	3700.00				
722	ADJUST INLET	EA	2.000	1600.000	3200.00				
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	30.000	20.000	600.00				
754	DELINEATORS-TYPE E	EA	12.000	35.000	420.00				
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	110.000	22.000	2420.00				
754	RESET SIGN PANEL	EA	1.000	72.000	72.00				
764	HIGH TENSION CABLE GUARDRAIL	LF	43962.000	41.000	1802442.00				
764	HIGH TENSION CABLE ANCHOR ASSEMBLY	EA	22.000	6100.000	134200.00				
764	W-BEAM GUARDRAIL	LF	364.400	40.000	14576.00				
764	W-BEAM GUARDRAIL END TERMINAL	EA	1.000	6000.000	6000.00				
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	253.200	7.000	1772.40				
764	REMOVE END TREATMENT & TRANSITION	EA	1.000	750.000	750.00				
764	REMOVE BARREL ATTENUATION DEVICE	EA	3.000	3500.000	10500.00				
	TOTAL				2499107.15				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CUSTOM CONTRACTING SOLUTIONS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

8

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEN-X-2-094(173)288

NO. 22885

COUNTY & DATE BARNES (003) DEC 10, 2021 09:30AM

LENGTH & TYPE 6.057 HIGH TENSION CABLE MEDIAN BARRIER, FORES

COMPLETION TIME 10/15/22 HIGH TENSION CABLE MEDIAN BARRIER, FOR

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CUSTOM CONTRACTING SOLUTIONS LLC JAMESTOWN, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER DAKOTA FENCE COMPANY FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	30000.00	30000.00	12700.00	12700.00	7323.00	7323.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	371.000	14.000	5194.00	10.000	3710.00	22.500	8347.50
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	9.000	225.00	2025.00	480.00	4320.00	275.00	2475.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	272.000	25.000	6800.00	30.000	8160.00	20.000	5440.00
202	REMOVAL OF INLETS	EA	2.000	800.00	1600.00	1190.00	2380.00	450.00	900.00
203	TOPSOIL	CY	5568.000	10.000	55680.00	4.400	24499.20	7.000	38976.00
203	BORROW-EXCAVATION	CY	547.000	45.000	24615.00	20.500	11213.50	14.600	7986.20
216	WATER	M GAL	8.000	32.000	256.00	42.000	336.00	35.000	280.00
251	SEEDING CLASS II	ACRE	8.100	450.00	3645.00	450.360	3647.92	450.360	3647.92
251	TEMPORARY COVER CROP	ACRE	8.100	225.00	1822.50	78.400	635.04	78.400	635.04
253	HYDRAULIC MULCH	ACRE	16.200	1550.00	25110.00	1249.880	20248.06	1249.880	20248.06
302	AGGREGATE BASE COURSE CL 5	TON	107.000	40.000	4280.00	21.000	2247.00	25.000	2675.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	38.000	225.00	8550.00	640.000	24320.00	335.000	12730.00
702	MOBILIZATION	L SUM	1.000	125000.00	125000.00	169000.00	169000.00	112783.62	112783.62
704	FLAGGING	MHR	160.000	60.000	9600.00	52.000	8320.00	52.000	8320.00
704	TRAFFIC CONTROL SIGNS	UNIT	2436.000	2.500	6090.00	2.150	5237.40	2.220	5407.92
704	TYPE III BARRICADE	EA	6.000	250.00	1500.00	81.880	491.28	75.000	450.00
704	DELINEATOR DRUMS	EA	106.000	45.000	4770.00	23.040	2442.24	20.000	2120.00
704	TUBULAR MARKERS	EA	186.000	16.000	2976.00	7.720	1435.92	10.000	1860.00
704	STACKABLE VERTICAL PANELS	EA	186.000	20.000	3720.00	24.680	4590.48	20.000	3720.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	825.00	1650.00	792.000	1584.00	500.000	1000.00
708	INLET PROTECTION-FIBER ROLL 12IN	EA	36.000	100.000	3600.00	180.000	6480.00	180.000	6480.00
708	REMOVAL INLET PROTECTION-FIBER ROLL 12IN	EA	18.000	30.000	540.00	40.000	720.00	40.000	720.00
714	PIPE CONC REINF 18IN CL III	LF	46.000	175.00	8050.00	146.930	6758.78	100.000	4600.00
714	PIPE CONC REINF 24IN CL III	LF	99.000	260.00	25740.00	359.790	35619.21	171.500	16978.50
714	PIPE CONC REINF 30IN CL III	LF	44.000	280.00	12320.00	384.150	16902.60	213.000	9372.00
714	PIPE CONC REINF 42IN CL III	LF	16.000	305.00	4880.00	297.640	4762.24	261.000	4176.00
714	END SECT-TRAVERSABLE REINF. CONC.18IN	EA	12.000	900.00	10800.00	1171.570	14058.84	921.000	11052.00
714	RELAY HEADWALL	EA	65.000	500.00	32500.00	450.000	29250.00	100.000	6500.00
714	PIPE CONDUIT 18IN-APPROACH	LF	154.000	175.00	26950.00	149.510	23024.54	117.500	18095.00
714	PLUG PIPE-ALL TYPES & SIZES	EA	3.000	4500.00	13500.00	660.000	1980.00	290.000	870.00
722	MANHOLE 72IN	EA	1.000	6000.00	6000.00	3980.210	3980.21	9000.000	9000.00
722	MANHOLE RISER 72IN	LF	5.700	550.00	3135.00	667.730	3806.06	560.000	3192.00
722	ADJUST INLET	EA	4.000	500.00	2000.00	515.000	2060.00	250.000	1000.00
764	HIGH TENSION CABLE GUARDRAIL	LF	30427.000	46.000	1399642.00	36.220	1102065.94	40.000	1217080.00
764	HIGH TENSION CABLE ANCHOR ASSEMBLY	EA	16.000	8500.00	136000.00	4914.000	78624.00	5405.000	86480.00
764	W-BEAM GUARDRAIL	LF	275.000	40.000	11000.00	39.000	10725.00	41.500	11412.50
764	W-BEAM GUARDRAIL END TERMINAL	EA	1.000	3000.00	3000.00	3070.000	3070.00	2500.000	2500.00
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	208.200	7.000	1457.40	2.500	520.50	3.000	624.60
764	RESET W-BEAM GUARDRAIL	LF	145.700	20.000	2914.00	17.000	2476.90	12.000	1748.40
764	REMOVE END TREATMENT & TRANSITION	EA	1.000	250.00	250.00	200.000	200.00	300.000	300.00
764	REMOVE BARREL ATTENUATION DEVICE	EA	1.000	600.00	600.00	1100.00	1100.00	932.000	932.00
	TOTAL				2029761.90		1659702.86		1660438.26
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CUSTOM CONTRACTING SOLUTIONS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

9

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEN-X-2-094(173)288

COUNTY & DATE BARNES (003) DEC 10, 2021 09:30AM

LENGTH & TYPE 6.057
HIGH TENSION CABLE MEDIAN BARRIER, FORES

COMPLETION TIME 10/15/22 HIGH TENSION CABLE MEDIAN BARRIER, FOR

NO. 22885

BIDDER RMD HOLDINGS LTD

RICHMOND, MI

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	13150.000	13150.00				
202	REMOVAL OF BITUMINOUS SURFACING	SY	371.000	2.400	890.40				
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	9.000	290.000	2610.00				
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	272.000	21.000	5712.00				
202	REMOVAL OF INLETS	EA	2.000	475.000	950.00				
203	TOPSOIL	CY	5568.000	7.350	40924.80				
203	BORROW-EXCAVATION	CY	547.000	15.000	8205.00				
216	WATER	M GAL	8.000	140.000	1120.00				
251	SEEDING CLASS II	ACRE	8.100	475.000	3847.50				
251	TEMPORARY COVER CROP	ACRE	8.100	82.500	668.25				
253	HYDRAULIC MULCH	ACRE	16.200	1300.000	21060.00				
302	AGGREGATE BASE COURSE CL 5	TON	107.000	26.250	2808.75				
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	38.000	350.000	13300.00				
702	MOBILIZATION	L SUM	1.000	281000.000	281000.00				
704	FLAGGING	MHR	160.000	58.000	9280.00				
704	TRAFFIC CONTROL SIGNS	UNIT	2436.000	2.250	5481.00				
704	TYPE III BARRICADE	EA	6.000	86.000	516.00				
704	DELINEATOR DRUMS	EA	106.000	24.000	2544.00				
704	TUBULAR MARKERS	EA	186.000	8.000	1488.00				
704	STACKABLE VERTICAL PANELS	EA	186.000	26.000	4836.00				
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	830.000	1660.00				
708	INLET PROTECTION-FIBER ROLL 12IN	EA	36.000	200.000	7200.00				
708	REMOVAL INLET PROTECTION-FIBER ROLL 12IN	EA	18.000	50.000	900.00				
714	PIPE CONC REINF 18IN CL III	LF	46.000	110.000	5060.00				
714	PIPE CONC REINF 24IN CL III	LF	99.000	180.000	17820.00				
714	PIPE CONC REINF 30IN CL III	LF	44.000	225.000	9900.00				
714	PIPE CONC REINF 42IN CL III	LF	16.000	275.000	4400.00				
714	END SECT-TRAVERSABLE REINF. CONC.18IN	EA	12.000	1000.000	12000.00				
714	RELAY HEADWALL	EA	65.000	105.000	6825.00				
714	PIPE CONDUIT 18IN-APPROACH	LF	154.000	120.000	18480.00				
714	PLUG PIPE-ALL TYPES & SIZES	EA	3.000	300.000	900.00				
722	MANHOLE 72IN	EA	1.000	9500.000	9500.00				
722	MANHOLE RISER 72IN	LF	5.700	600.000	3420.00				
722	ADJUST INLET	EA	4.000	260.000	1040.00				
764	HIGH TENSION CABLE GUARDRAIL	LF	30427.000	41.100	1250549.70				
764	HIGH TENSION CABLE ANCHOR ASSEMBLY	EA	16.000	6000.000	96000.00				
764	W-BEAM GUARDRAIL	LF	275.000	40.000	11000.00				
764	W-BEAM GUARDRAIL END TERMINAL	EA	1.000	6000.000	6000.00				
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	208.200	7.000	1457.40				
764	RESET W-BEAM GUARDRAIL	LF	145.700	15.000	2185.50				
764	REMOVE END TREATMENT & TRANSITION	EA	1.000	1000.000	1000.00				
764	REMOVE BARREL ATTENUATION DEVICE	EA	1.000	3500.000	3500.00				
	TOTAL				1899202.90				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CUSTOM CONTRACTING SOLUTIONS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

10

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRO-0050(055)

COUNTY & DATE WALSH (099) DEC 10, 2021 09:30AM

LENGTH & TYPE 0.095

2 MI E AND 1.5 MI S OF FORDVILLE

COMPLETION TIME 10/15/22 STRUCTURE REPLACEMENT

NO. 23083

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER SWINGEN CONSTRUCTION CO GRAND FORKS, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER ROBERT R SCHROEDER CONSTRUCTION INC GLENWOOD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	7000.000	7000.00	5000.000	5000.00	4900.000	4900.00
201	CLEARING & GRUBBING	L SUM	1.000	5000.000	5000.00	15000.000	15000.00	14200.000	14200.00
201	REMOVAL OF TREES & BRUSH	L SUM	1.000	1000.000	1000.00	8200.000	8200.00	7800.000	7800.00
202	REMOVAL OF STRUCTURE	L SUM	1.000	30000.000	30000.00	8600.000	8600.00	8200.000	8200.00
203	COMMON EXCAVATION-TYPE B	CY	565.000	5.000	2825.00	7.300	4124.50	7.000	3955.00
203	TOPSOIL	CY	495.000	5.000	2475.00	4.000	1980.00	3.750	1856.25
203	BORROW-EXCAVATION	CY	880.000	10.000	8800.00	8.300	7304.00	7.900	6952.00
210	CLASS 1 EXCAVATION	L SUM	1.000	10000.000	10000.00	6500.000	6500.00	3000.000	3000.00
210	CLASS 2 EXCAVATION	L SUM	1.000	15000.000	15000.00	6500.000	6500.00	6000.000	6000.00
210	CHANNEL EXCAVATION	L SUM	1.000	25000.000	25000.00	15700.000	15700.00	14875.000	14875.00
210	FOUNDATION PREPARATION	EA	1.000	40000.000	40000.00	60000.000	60000.00	60000.000	60000.00
216	WATER	M GAL	78.000	25.000	1950.00	5.000	390.00	42.000	3276.00
251	SEEDING CLASS II	ACRE	290	2500.000	7250.00	3840.000	11136.00	3660.000	10614.00
251	WETLAND SEED	ACRE	20	3500.000	700.00	5000.000	1000.00	4800.000	960.00
251	TEMPORARY COVER CROP	ACRE	310	2000.000	620.00	200.000	62.00	225.000	69.75
253	STRAW MULCH	ACRE	620	2000.000	1240.00	1550.000	961.00	1480.000	917.60
256	RIPRAP GRADE II	CY	681.000	70.000	47670.00	59.000	40179.00	56.300	38340.30
261	FIBER ROLLS 12IN	LF	1270.000	5.000	6350.00	2.400	3048.00	2.350	2984.50
261	REMOVE FIBER ROLLS 12IN	LF	635.000	2.000	1270.00	.500	317.50	.500	317.50
262	FLOTATION SILT CURTAIN	LF	130.000	15.000	1950.00	11.000	1430.00	10.950	1423.50
262	REMOVE FLOTATION SILT CURTAIN	LF	130.000	3.000	390.00	3.100	403.00	3.000	390.00
302	AGGREGATE SURFACE COURSE CL 13	TON	551.000	15.000	8265.00	9.000	4959.00	8.500	4683.50
602	CLASS AAE-3 CONCRETE	CY	103.100	1300.000	134030.00	1364.000	140628.40	1450.000	149495.00
602	CLASS AE-3 CONCRETE	CY	135.200	1000.000	135200.00	1105.000	149396.00	1100.000	148720.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	387.000	7.000	2709.00	7.500	2902.50	10.000	3870.00
604	PRESTRESSED BOX BEAM-21IN	LF	444.000	300.000	133200.00	295.000	130980.00	360.000	159840.00
612	REINFORCING STEEL-GRADE 60	LBS	12437.000	3.500	43529.50	4.150	51613.55	1.600	19899.20
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	17885.000	3.000	53655.00	2.450	43818.25	1.700	30404.50
616	STRUCTURAL STEEL M270-GRADE 36	LBS	1036.000	8.000	8288.00	5.500	5698.00	7.000	7252.00
622	STEEL PILING HP 10 X 42	LF	1930.000	50.000	96500.00	58.900	113677.00	58.000	111940.00
624	RAILING	LF	232.000	100.000	23200.00	90.000	20880.00	86.660	20105.12
702	MOBILIZATION	L SUM	1.000	70000.000	70000.00	59000.000	59000.00	122573.000	122573.00
704	TRAFFIC CONTROL SIGNS	UNIT	164.000	5.000	820.00	3.000	492.00	2.440	400.16
704	TYPE III BARRICADE	EA	6.000	120.000	720.00	94.000	564.00	87.700	526.20
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	1021.000	3.000	3063.00	4.300	4390.30	4.110	4196.31
752	FENCE REMOVE & RESET	LF	250.000	7.000	1750.00	6.300	1575.00	5.650	1412.50
764	W-BEAM GUARDRAIL	LF	24.000	50.000	1200.00	54.600	1310.40	50.000	1200.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000	3000.000	12000.00	2940.000	11760.00	2800.000	11200.00
930	ABUTMENT UNDERDRAIN SYSTEM	EA	2.000	10000.000	20000.00	9600.000	19200.00	4000.000	8000.00
	TOTAL				957466.50		949757.00		986332.29
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: SWINGEN CONSTRUCTION CO

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

11

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRO-0050(055)

COUNTY & DATE WALSH (099) DEC 10, 2021 09:30AM

LENGTH & TYPE 0.095
2 MI E AND 1.5 MI S OF FORDVILLE

COMPLETION TIME 10/15/22 STRUCTURE REPLACEMENT

NO. 23083

BIDDER: INDUSTRIAL BUILDERS INC
FARGO, ND
C.C. BOND RANK 03

BIDDER
C.C.

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	5160.000	5160.00				
201	CLEARING & GRUBBING	L SUM	1.000	20000.000	20000.00				
201	REMOVAL OF TREES & BRUSH	L SUM	1.000	12000.000	12000.00				
202	REMOVAL OF STRUCTURE	L SUM	1.000	40000.000	40000.00				
203	COMMON EXCAVATION-TYPE B	CY	565.000	7.500	4237.50				
203	TOPSOIL	CY	495.000	3.750	1856.25				
203	BORROW-EXCAVATION	CY	880.000	8.300	7304.00				
210	CLASS 1 EXCAVATION	L SUM	1.000	10000.000	10000.00				
210	CLASS 2 EXCAVATION	L SUM	1.000	10000.000	10000.00				
210	CHANNEL EXCAVATION	L SUM	1.000	30000.000	30000.00				
210	FOUNDATION PREPARATION	EA	1.000	134000.000	134000.00				
216	WATER	M GAL	78.000	20.000	1560.00				
251	SEEDING CLASS II	ACRE	290	3700.000	1073.00				
251	WETLAND SEED	ACRE	20	4900.000	98.00				
251	TEMPORARY COVER CROP	ACRE	310	230.000	71.30				
253	STRAW MULCH	ACRE	620	1500.000	930.00				
256	RIPRAP GRADE II	CY	681.000	60.000	40860.00				
261	FIBER ROLLS 12IN	LF	1270.000	2.500	3175.00				
261	REMOVE FIBER ROLLS 12IN	LF	635.000	.500	317.50				
262	FLOTATION SILT CURTAIN	LF	130.000	12.000	1560.00				
262	REMOVE FLOTATION SILT CURTAIN	LF	130.000	2.000	260.00				
302	AGGREGATE SURFACE COURSE CL 13	TON	551.000	8.500	4683.50				
602	CLASS AAE-3 CONCRETE	CY	103.100	1105.000	113925.50				
602	CLASS AE-3 CONCRETE	CY	135.200	1250.000	169000.00				
602	PENETRATING WATER REPELLENT TREATMENT	SY	387.000	4.250	1644.75				
604	PRESTRESSED BOX BEAM-21IN	LF	444.000	310.000	137640.00				
612	REINFORCING STEEL-GRADE 60	LBS	12437.000	.300	3731.10				
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	17885.000	.225	4024.125				
616	STRUCTURAL STEEL M270-GRADE 36	LBS	1036.000	10.000	10360.00				
622	STEEL PILING HP 10 X 42	LF	1930.000	58.000	111940.00				
624	RAILING	LF	232.000	105.000	24360.00				
702	MOBILIZATION	L SUM	1.000	120000.000	120000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	164.000	2.100	344.40				
704	TYPE III BARRICADE	EA	6.000	110.000	660.00				
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	1021.000	4.200	4288.20				
752	FENCE REMOVE & RESET	LF	250.000	13.000	3250.00				
764	W-BEAM GUARDRAIL	LF	24.000	52.000	1248.00				
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000	2900.000	11600.00				
930	ABUTMENT UNDERDRAIN SYSTEM	EA	2.000	10000.000	20000.00				
	TOTAL				11369591.5				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: SWINGEN CONSTRUCTION CO

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

12

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. CVD-SS-2-046(054)000

COUNTY & DATE LAMOURE (045), LOGAN (047) DEC 10, 2021 09:30AM

LENGTH & TYPE 29.184

ND 46, JCT ND 30 E TO JCT US 281

COMPLETION TIME 10/15/22 MILL & OVERLAY

NO. 23143

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER ANDERSON WESTERN INC BISMARCK, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	20400000	20400000	14600000	14600000	20000000	20000000
230	SHOULDER PREPARATION	MILE	58.368	399030	23290.58	165000	9630.72	414000	24164.35
302	AGGREGATE BASE COURSE CL 5	TON	1682.000	16000	26912.00	20500	34481.00	20130	33858.66
401	TACK COAT	GAL	24734.000	2280	5639.352	2000	4946.800	3130	7741.742
401	FOG SEAL	GAL	24734.000	3030	7494.402	2000	4946.800	3380	8360.092
411	MILLING PAVEMENT SURFACE	TON	19813.000	13500	26747.550	15500	30710.150	18390	36436.107
430	RAP - SUPERPAVE FAA 42	TON	57567.000	32000	1842144.00	28000	1611876.00	27310	1572154.77
430	CORED SAMPLE	EA	483.000	40000	19320.00	15000	7245.00	20000	9660.00
430	PATCHING	TON	100.000	200000	20000.00	75000	7500.00	124340	12434.00
430	PG 58S-28 ASPHALT CEMENT	TON	2650.000	460000	1219000.00	660000	1749000.00	626270	1659615.50
702	MOBILIZATION	L SUM	1.000	191185090	191185.09	121000000	121000.00	93867000	93867.00
704	FLAGGING	MHR	1200.000	40000	48000.00	40000	48000.00	45000	54000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1932.000	1950	3767.40	1500	2898.00	1500	2898.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	1600000	6400.00	700000	2800.00	500000	2000.00
704	TUBULAR MARKERS	EA	245.000	5500	1347.50	4000	980.00	4000	980.00
704	PILOT CAR	HR	600.000	45500	273000.00	48000	28800.00	55000	33000.00
706	BITUMINOUS LABORATORY	EA	1.000	4200000	4200.00	2500000	2500.00	6000000	6000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	4200000	4200.00	2500000	2500.00	6500000	6500.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	58.368	1100000	64204.80	690000	40273.92	873800	51001.96
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	29.184	1114000	32510.98	725000	21158.40	873800	25500.98
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	3088000	3088.00	2200000	2200.00	2200000	2200.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	303084.000	120	36370.08	100	30308.40	097	29399.15
762	PVMT MK PAINTED 4IN LINE	LF	425501.000	100	42550.10	070	29785.07	067	28508.57
762	PVMT MK PAINTED 24IN LINE	LF	56.000	5060	283.36	5000	280.00	5000	280.00
	TOTAL				40352869.3		41738540.1		41934023.5
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

13

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. CVD-SS-2-046(054)000

COUNTY & DATE LAMOURE (045), LOGAN (047) DEC 10, 2021 09:30AM

LENGTH & TYPE 29.184

ND 46, JCT ND 30 E TO JCT US 281

COMPLETION TIME 10/15/22 MILL & OVERLAY

NO. 23143

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	14282.000	14282.00	5000.000	5000.00	15000.000	15000.00
230	SHOULDER PREPARATION	MILE	58.368	3000.000	175104.00	2000.000	116736.00	3500.000	204288.00
302	AGGREGATE BASE COURSE CL 5	TON	1682.000	27.200	45750.40	28.000	47096.00	20.000	33640.00
401	TACK COAT	GAL	24734.000	2.400	59361.60	2.750	68018.50	3.250	80385.50
401	FOG SEAL	GAL	24734.000	2.400	59361.60	2.750	68018.50	3.750	92752.50
411	MILLING PAVEMENT SURFACE	TON	19813.000	17.500	346727.50	24.000	475512.00	20.000	396260.00
430	RAP - SUPERPAVE FAA 42	TON	57567.000	28.500	1640659.50	28.820	1659080.94	29.000	1669443.00
430	CORED SAMPLE	EA	483.000	45.000	21735.00	10.000	4830.00	5.000	2415.00
430	PATCHING	TON	100.000	110.000	11000.00	100.000	10000.00	130.000	13000.00
430	PG 58S-28 ASPHALT CEMENT	TON	2650.000	620.000	1643000.00	620.000	1643000.00	620.000	1643000.00
702	MOBILIZATION	L SUM	1.000	142000.000	142000.00	100000.000	100000.00	150000.000	150000.00
704	FLAGGING	MHR	1200.000	48.000	57600.00	35.000	42000.00	42.500	51000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1932.000	1.500	2898.00	1.500	2898.00	1.500	2898.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	500.000	2000.00	500.000	2000.00	515.000	2060.00
704	TUBULAR MARKERS	EA	245.000	4.000	980.00	4.000	980.00	4.500	1102.50
704	PILOT CAR	HR	600.000	55.000	33000.00	50.000	30000.00	60.000	36000.00
706	BITUMINOUS LABORATORY	EA	1.000	4000.000	4000.00	1000.000	1000.00	3500.000	3500.00
706	CONTRACTOR'S LABORATORY	EA	1.000	4000.000	4000.00	1000.000	1000.00	3500.000	3500.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	58.368	7650.00	446515.20	6900.00	402739.20	7700.00	449433.60
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	29.184	7650.00	223257.60	7250.00	211584.00	8200.00	239308.80
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	2300.000	2300.00	2200.000	2200.00	2500.000	2500.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	303084.000	.090	27277.56	.097	29399.15	.100	30308.40
762	PVMT MK PAINTED 4IN LINE	LF	425501.000	.080	34040.08	.067	28508.57	.070	29785.07
762	PVMT MK PAINTED 24IN LINE	LF	56.000	55.00	3080.00	50.00	2800.00	55.00	3080.00
	TOTAL				42367689.2		42939275.8		43481610.1
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. CVD-SS-2-046(054)000

COUNTY & DATE LAMOURE (045), LOGAN (047) DEC 10, 2021 09:30AM

LENGTH & TYPE 29.184

ND 46, JCT ND 30 E TO JCT US 281

COMPLETION TIME 10/15/22 MILL & OVERLAY

NO. 23143

				BIDDER R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 06		BIDDER BITUMINOUS PAVING INC ORTONVILLE, MN C.C. BOND RANK 07		BIDDER MARK SAND & GRAVEL COMPANY FERGUS FALLS, MN C.C. BOND RANK 08	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	19365.000	19365.00	18000.000	18000.00	10000.00	10000.00
230	SHOULDER PREPARATION	MILE	58.368	2750.000	160512.00	4000.000	233472.00	650.000	37939.20
302	AGGREGATE BASE COURSE CL 5	TON	1682.000	19.000	31958.00	22.000	37004.00	23.950	40283.90
401	TACK COAT	GAL	24734.000	3.200	79148.80	3.000	74202.00	3.250	80385.50
401	FOG SEAL	GAL	24734.000	3.200	79148.80	4.000	98936.00	3.250	80385.50
411	MILLING PAVEMENT SURFACE	TON	19813.000	15.350	304129.55	20.000	396260.00	17.750	351680.75
430	RAP - SUPERPAVE FAA 42	TON	57567.000	32.000	1842144.00	32.000	1842144.00	31.850	1833508.95
430	CORED SAMPLE	EA	483.000	78.750	38036.25	25.000	12075.00	40.000	19320.00
430	PATCHING	TON	100.000	170.000	17000.00	160.000	16000.00	175.000	17500.00
430	PG 58S-28 ASPHALT CEMENT	TON	2650.000	617.000	1635050.00	625.000	1656250.00	610.000	1616500.00
702	MOBILIZATION	L SUM	1.000	105000.000	105000.00	125000.000	125000.00	305000.000	305000.00
704	FLAGGING	MHR	1200.000	47.250	56700.00	40.000	48000.00	1.000	1200.00
704	TRAFFIC CONTROL SIGNS	UNIT	1932.000	1.580	3052.56	3.000	5796.00	1.500	2898.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	525.000	2100.00	1000.000	4000.00	500.000	2000.00
704	TUBULAR MARKERS	EA	245.000	4.200	1029.00	10.000	2450.00	4.000	980.00
704	PILOT CAR	HR	600.000	57.750	34650.00	55.000	33000.00	1.000	600.00
706	BITUMINOUS LABORATORY	EA	1.000	3150.000	3150.00	5000.000	5000.00	15000.000	15000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	3150.000	3150.00	5000.000	5000.00	15000.000	15000.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	58.368	725.000	42316.80	800.000	46694.40	690.000	40273.92
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	29.184	761.000	22209.02	800.000	23347.20	725.000	21158.40
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	2310.000	2310.00	2500.000	2500.00	3000.000	3000.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	303084.000	.100	30308.40	.110	33339.24	.097	29399.15
762	PVMT MK PAINTED 4IN LINE	LF	425501.000	.070	29785.07	.080	34040.08	.067	28508.57
762	PVMT MK PAINTED 24IN LINE	LF	56.000	5.250	294.00	6.000	336.00	5.000	280.00
	TOTAL				4398086.45		4542721.12		4543801.84
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

15

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering