ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-NH-4-083(154)184

COUNTY & DATE WARD (101) AUG 05, 2022 09:30AM

LENGTH & TYPE 0.500

US 83, N OF JCT ND 23

COMPLETION TIME 10/13/23 EMBANKMENT, AGGREGATE BASE, HMA, PIPE,

NO. 23028

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER GRATECH COMPANY LLC BERTHOLD, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	150000.00	150000.00	153000.00	153000.00	252000.00	252000.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	5149.000	10.000	51490.00	14.230	73270.27	12.100	62302.90
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	59.000	30.000	1770.00	25.000	1475.00	35.000	2065.00
203	COMMON EXCAVATION-TYPE A	CY	513.000	5.000	2565.00	12.300	6309.90	12.000	6156.00
203	TOPSOIL	CY	2443.000	7.000	17101.00	11.610	28363.23	13.000	31759.00
203	BORROW-EXCAVATION	CY	56250.000	7.000	393750.00	9.950	559687.50	9.800	551250.00
216	WATER	M GAL	848.000	20.000	16960.00	35.000	29680.00	37.000	31376.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	11.800	500.000	5900.00	1021.250	12050.75	1600.000	18880.00
251	SEEDING CLASS II	ACRE	3.880	450.000	1746.00	453.900	1761.13	445.000	1726.60
251	TEMPORARY COVER CROP	ACRE	8.150	75.000	611.25	76.500	623.48	75.000	611.25
253	STRAW MULCH	ACRE	12.030	300.000	3609.00	326.400	3926.59	320.000	3849.60
256	RIPRAP GRADE II	TON	17268.000	40.000	690720.00	44.280	764627.04	49.000	846132.00
260	SILT FENCE SUPPORTED	LF	2375.000	2.250	5343.75	2.240	5320.00	2.200	5225.00
260	REMOVE SILT FENCE SUPPORTED	LF	2375.000	.400	950.00	.430	1021.25	.420	997.50
261	FIBER ROLLS 12IN	LF	1806.000	2.500	4515.00	2.240	4045.44	2.200	3973.20
261	REMOVE FIBER ROLLS 12IN	LF	32.000	.500	16.00	.310	9.92	.300	9.60
262	FLOTATION SILT CURTAIN	LF	3254.000	15.000	48810.00	10.050	32702.70	9.850	32051.90
262	REMOVE FLOTATION SILT CURTAIN	LF	3254.000	2.000	6508.00	1.630	5304.02	1.600	5206.40
302	TRAFFIC SERVICE AGGREGATE	TON	1398.000	17.000	23766.00	12.500	17475.00	17.250	24115.50
302	AGGREGATE BASE COURSE CL 5	TON	13392.000	15.000	200880.00	19.440	260340.48	16.600	222307.20
401	TACK COAT	GAL	1882.000	2.500	4705.00	5.100	9598.20	5.000	9410.00
401	PRIME COAT	GAL	4871.000	3.000	14613.00	8.160	39747.36	8.000	38968.00
401	FOG SEAL	GAL	534.000	2.500	1335.00	5.100	2723.40	5.000	2670.00
411	MILLING PAVEMENT SURFACE	SY	372.000	20.000	7440.00	30.600	11383.20	30.000	11160.00
430	SUPERPAVE FAA 45	TON	4216.000	50.000	210800.00	106.690	449805.04	105.000	442680.00
430	CORED SAMPLE	EA	28.000	80.000	2240.00	76.500	2142.00	75.000	2100.00
430	PG 58H-28 ASPHALT CEMENT	TON	253.000	700.000	177100.00	953.700	241286.10	935.000	236555.00
626	COFFERDAM	EA	2.000	5000.000	10000.00	10000.000	20000.00	21500.000	43000.00
702	MOBILIZATION	L SUM	1.000	150000.000	150000.00	145195.000	145195.00	281423.000	281423.00
704	FLAGGING	MHR	1000.000	50.000	50000.00	46.250	46250.00	58.000	58000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1837.000	2.250	4133.25	1.280	2351.36	1.250	2296.25
704	TYPE III BARRICADE	EA	10.000	100.000	1000.00	91.800	918.00	90.000	900.00
704	DELINEATOR DRUMS	EA	50.000	25.000	1250.00	22.440	1122.00	22.000	1100.00
704	STACKABLE VERTICAL PANELS	EA	80.000	30.000	2400.00	25.500	2040.00	25.000	2000.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	1000.000	1000.00	969.000	969.00	950.000	950.00
704	OBLITERATION OF PAVEMENT MARKING	SF	84.000	5.000	420.00	1.020	85.68	1.000	84.00
706	FIELD OFFICE	EA	1.000	10000.000	10000.00	25000.000	25000.00	15000.000	15000.00
706	AGGREGATE LABORATORY	EA	1.000	12000.000	12000.00	9180.000	9180.00	10000.000	10000.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	3060.000	3060.00	3000.000	3000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	3060.000	3060.00	3000.000	3000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	104.000	3.000	312.00	12.500	1300.00	8.000	832.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	19067.000	3.000	57201.00	3.590	68450.53	3.000	57201.00
714	PIPE CONDUIT 30IN	LF	156.000	200.000	31200.00	327.500	51090.00	330.000	51480.00
714	PIPE CONDUIT 30IN-APPROACH	LF	55.000	150.000	8250.00	135.000	7425.00	205.000	11275.00
720	RIGHT OF WAY MARKERS	EA	4.000	500.000	2000.00	228.480	913.92	224.000	896.00
720	ALIGNMENT MONUMENTS	EA	4.000	250.000	1000.00	510.000	2040.00	500.000	2000.00
720	IRON PIN R/W MONUMENTS	EA	1.000	250.000	250.00	510.000	510.00	500.000	500.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

1

AWARD TO: GRATECH COMPANY LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-NH-4-083(154)184

COUNTY & DATE WARD (101) AUG 05, 2022 09:30AM

LENGTH & TYPE 0.500 US 83, N OF JCT ND 23

COMPLETION TIME 10/13/23 EMBANKMENT, AGGREGATE BASE, HMA, PIPE,

NO. 23028

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER GRATECH COMPANY LLC BERTHOLD, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
720	IRON PIN REFERENCE MONUMENTS	EA	3.000	250.000	750.00	510.000	1530.00	500.000	1500.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	41.000	22.000	902.00	29.070	1191.87	28.500	1168.50
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	87.000	17.000	1479.00	27.540	2395.98	27.000	2349.00
754	REFERENCE MARKER-TYPE C	EA	1.000	185.000	185.00	239.700	239.70	235.000	235.00
754	RESET SIGN PANEL	EA	4.000	50.000	200.00	30.600	122.40	30.000	120.00
754	OBJECT MARKERS - CULVERTS	EA	4.000	50.000	200.00	55.080	220.32	54.000	216.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	.970	2000.000	1940.00	894.540	867.70	877.000	850.69
762	EPOXY PVMT MK 4IN LINE	LF	6037.000	.330	1992.21	1.580	9538.46	1.550	9357.35
762	SHORT TERM 4IN LINE-TYPE R	LF	1763.000	1.250	2203.75	1.280	2256.64	1.250	2203.75
762	SHORT TERM 4IN LINE-TYPE NR	LF	3572.000	.250	893.00	.970	3464.84	.950	3393.40
766	MAILBOX-ALL TYPES	EA	2.000	200.000	400.00	238.680	477.36	234.000	468.00
	TOTAL				22738052.21		29932447.76		31855365.59
						LIMIT $9,000,000		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

2

AWARD TO: GRATECH COMPANY LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-NH-4-083(154)184

COUNTY & DATE WARD (101) AUG 05, 2022 09:30AM

LENGTH & TYPE 0.500 US 83, N OF JCT ND 23

COMPLETION TIME 10/13/23 EMBANKMENT, AGGREGATE BASE, HMA, PIPE,

NO. 23028

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER WAGNER CONSTRUCTION INC DBA WAGNER PLACE INTERNATIONAL FALLS, C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2000.00	2000.00	19927.36	19927.36	4000.00	4000.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	5149.000	16.000	82384.00	10.140	52210.86	19.000	97831.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	59.000	35.000	2065.00	18.950	1118.05	33.000	1947.00
203	COMMON EXCAVATION-TYPE A	CY	513.000	15.000	7695.00	10.250	5258.25	14.000	7182.00
203	TOPSOIL	CY	2443.000	12.000	29316.00	6.890	16832.27	18.000	43974.00
203	BORROW-EXCAVATION	CY	56250.000	16.000	900000.00	5.500	309375.00	13.000	731250.00
216	WATER	M GAL	848.000	30.000	25440.00	48.440	41077.12	50.000	42400.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	11.800	1500.000	17700.00	559.990	6607.88	1500.000	17700.00
251	SEEDING CLASS II	ACRE	3.880	445.000	1726.60	489.500	1899.26	470.000	1823.60
251	TEMPORARY COVER CROP	ACRE	8.150	75.000	611.25	82.500	672.38	80.000	652.00
253	STRAW MULCH	ACRE	12.030	320.000	3849.60	352.000	4234.56	340.000	4090.20
256	RIPRAP GRADE II	TON	17268.000	63.000	1087884.00	112.240	1938160.32	72.000	1243296.00
260	SILT FENCE SUPPORTED	LF	2375.000	2.200	5225.00	2.420	5747.50	2.300	5462.50
260	REMOVE SILT FENCE SUPPORTED	LF	2375.000	.420	997.50	.460	1092.50	.450	1068.75
261	FIBER ROLLS 12IN	LF	1806.000	2.200	3973.20	2.420	4370.52	2.300	4153.80
261	REMOVE FIBER ROLLS 12IN	LF	32.000	.300	9.60	.330	10.56	.320	10.24
262	FLOTATION SILT CURTAIN	LF	3254.000	9.850	32051.90	10.840	35273.36	10.500	34167.00
262	REMOVE FLOTATION SILT CURTAIN	LF	3254.000	1.600	5206.40	1.760	5727.04	1.700	5531.80
302	TRAFFIC SERVICE AGGREGATE	TON	1398.000	25.000	34950.00	35.950	50258.10	33.000	46134.00
302	AGGREGATE BASE COURSE CL 5	TON	13392.000	20.000	267840.00	14.880	199272.96	20.000	267840.00
401	TACK COAT	GAL	1882.000	5.000	9410.00	5.500	10351.00	5.000	9410.00
401	PRIME COAT	GAL	4871.000	8.000	38968.00	8.800	42864.80	8.000	38968.00
401	FOG SEAL	GAL	534.000	5.000	2670.00	5.500	2937.00	5.000	2670.00
411	MILLING PAVEMENT SURFACE	SY	372.000	30.000	11160.00	38.650	14377.80	25.000	9300.00
430	SUPERPAVE FAA 45	TON	4216.000	104.600	440993.60	115.060	485092.96	111.000	467976.00
430	CORED SAMPLE	EA	28.000	75.000	2100.00	82.500	2310.00	80.000	2240.00
430	PG 58H-28 ASPHALT CEMENT	TON	253.000	935.000	236555.00	1028.500	260210.50	992.000	250976.00
626	COFFERDAM	EA	2.000	15000.000	30000.00	16573.750	33147.50	23000.000	46000.00
702	MOBILIZATION	L SUM	1.000	358500.000	358500.00	332171.140	332171.14	378500.000	378500.00
704	FLAGGING	MHR	1000.000	40.000	40000.00	44.090	44090.00	60.000	60000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1837.000	1.250	2296.25	3.740	6870.38	1.300	2388.10
704	TYPE III BARRICADE	EA	10.000	90.000	900.00	133.290	1332.90	95.000	950.00
704	DELINEATOR DRUMS	EA	50.000	22.000	1100.00	37.180	1859.00	23.000	1150.00
704	STACKABLE VERTICAL PANELS	EA	80.000	25.000	2000.00	43.860	3508.80	27.000	2160.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	950.000	950.00	1481.700	1481.70	1000.000	1000.00
704	OBLITERATION OF PAVEMENT MARKING	SF	84.000	1.000	84.00	4.480	376.32	1.000	84.00
706	FIELD OFFICE	EA	1.000	20000.000	20000.00	20889.000	20889.00	30000.000	30000.00
706	AGGREGATE LABORATORY	EA	1.000	10000.000	10000.00	3481.500	3481.50	27000.000	27000.00
706	BITUMINOUS LABORATORY	EA	1.000	3000.000	3000.00	3300.000	3300.00	3000.000	3000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	3000.000	3000.00	3300.000	3300.00	3000.000	3000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	104.000	10.000	1040.00	8.610	895.44	5.000	520.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	19067.000	3.000	57201.00	2.970	56628.99	5.000	95335.00
714	PIPE CONDUIT 30IN	LF	156.000	250.000	39000.00	208.900	32588.40	483.000	75348.00
714	PIPE CONDUIT 30IN-APPROACH	LF	55.000	200.000	11000.00	170.340	9368.70	152.000	8360.00
720	RIGHT OF WAY MARKERS	EA	4.000	224.000	896.00	217.930	871.72	237.000	948.00
720	ALIGNMENT MONUMENTS	EA	4.000	500.000	2000.00	550.000	2200.00	212.000	848.00
720	IRON PIN R/W MONUMENTS	EA	1.000	500.000	500.00	550.000	550.00	212.000	212.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GRATECH COMPANY LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

3

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-NH-4-083(154)184

COUNTY & DATE WARD (101) AUG 05, 2022 09:30AM

LENGTH & TYPE 0.500 US 83, N OF JCT ND 23

COMPLETION TIME 10/13/23 EMBANKMENT, AGGREGATE BASE, HMA, PIPE,

NO. 23028

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: CENTRAL SPECIALTIES INC, ALEXANDRIA, MN — C.C. BOND RANK 03		BIDDER: MARTIN CONSTRUCTION INC, DICKINSON, ND — C.C. BOND RANK 04		BIDDER: WAGNER CONSTRUCTION INC DBA WAGNER PLACE, INTERNATIONAL FALLS, — C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
720	IRON PIN REFERENCE MONUMENTS	EA	3.000	500.000	1500.00	550.000	1650.00	5.000	15.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	41.000	28.500	1168.50	28.820	1181.62	30.000	1230.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	87.000	27.000	2349.00	40.410	3515.67	29.000	2523.00
754	REFERENCE MARKER-TYPE C	EA	1.000	235.000	235.00	219.910	219.91	250.000	250.00
754	RESET SIGN PANEL	EA	4.000	30.000	120.00	77.220	308.88	32.000	128.00
754	OBJECT MARKERS - CULVERTS	EA	4.000	54.000	216.00	65.250	261.00	57.000	228.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	.970	17010.310	16500.00	964.700	935.76	930.000	902.10
762	EPOXY PVMT MK 4IN LINE	LF	6037.000	1.300	7848.10	1.050	6338.85	1.640	9900.68
762	SHORT TERM 4IN LINE-TYPE R	LF	1763.000	1.250	2203.75	1.660	2926.58	1.330	2344.79
762	SHORT TERM 4IN LINE-TYPE NR	LF	3572.000	1.100	3929.20	1.660	5929.52	1.000	3572.00
766	MAILBOX-ALL TYPES	EA	2.000	234.000	468.00	284.250	568.50	500.000	1000.00
	TOTAL				387278645		410001769		410095056
				NO LIMIT		LIMIT $19,500,000		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering: 4

AWARD TO: GRATECH COMPANY LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-NH-1-003(053)123

NO. 23029

COUNTY & DATE KIDDER (043) AND WELLS (10 AUG 05, 2022 09:30AM

LENGTH & TYPE 1.440

ND 3, 9 MI N OF TUTTLE TO NEAR HURDSFIEL

COMPLETION TIME 10/13/23 EMBANKMENT, RIPRAP, HMA, SIGNING, PAVE

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	41000.000	41000.00	22000.000	22000.00	14000.000	14000.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	5392.000	1.500	8088.00	0.800	4313.60	1.700	9166.40
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	2.000	220.000	440.00	150.000	300.00	500.000	1000.00
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	158.000	35.000	5530.00	30.000	4740.00	20.000	3160.00
202	REMOVE EXISTING FENCE	LF	3043.000	1.250	3803.75	1.100	3347.30	.750	2282.25
203	COMMON EXCAVATION-TYPE A	CY	265.000	14.000	3710.00	5.000	1325.00	15.000	3975.00
203	TOPSOIL	CY	4077.000	10.000	40770.00	11.000	44847.00	25.000	101925.00
203	BORROW-EXCAVATION	CY	190628.000	7.000	1334396.00	5.750	1096111.00	6.750	1286739.00
216	WATER	M GAL	2477.000	35.000	86695.00	15.000	37155.00	20.000	49540.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	12.800	1000.000	12800.00	600.000	7680.00	475.000	6080.00
251	SEEDING CLASS II	ACRE	9.080	550.000	4994.00	495.000	4494.60	400.000	3632.00
251	TEMPORARY COVER CROP	ACRE	9.040	160.000	1446.40	125.000	1130.00	200.000	1808.00
253	HYDRAULIC MULCH	ACRE	18.120	500.000	9060.00	1620.000	29354.40	2100.000	38052.00
255	ECB TYPE 2	SY	92.000	4.750	437.00	8.850	814.20	2.000	184.00
256	RIPRAP GRADE II	TON	38276.000	40.000	1531040.00	58.500	2239146.00	59.500	2277422.00
260	SILT FENCE UNSUPPORTED	LF	1129.000	2.250	2540.25	2.350	2653.15	2.350	2653.15
260	REMOVE SILT FENCE UNSUPPORTED	LF	1129.000	.500	564.50	.480	541.92	.400	451.60
261	FIBER ROLLS 12IN	LF	10718.000	2.550	27330.90	2.350	25187.30	2.400	25723.20
261	REMOVE FIBER ROLLS 12IN	LF	7154.000	.550	3934.70	.480	3433.92	.400	2861.60
262	FLOTATION SILT CURTAIN	LF	7056.000	15.000	105840.00	14.850	104781.60	14.500	102312.00
262	REMOVE FLOTATION SILT CURTAIN	LF	7056.000	2.500	17640.00	2.250	15876.00	2.200	15523.20
302	TRAFFIC SERVICE AGGREGATE	TON	2000.000	20.000	40000.00	6.250	12500.00	25.000	50000.00
302	AGGREGATE BASE COURSE CL 5	TON	26753.000	14.000	374542.00	13.000	347789.00	15.650	418684.45
401	TACK COAT	GAL	1542.000	2.500	3855.00	3.000	4626.00	3.000	4626.00
401	PRIME COAT	GAL	10189.000	3.750	38208.75	5.000	50945.00	3.000	30567.00
411	MILLING PAVEMENT SURFACE	SY	1556.000	6.000	9336.00	10.000	15560.00	10.000	15560.00
430	SUPERPAVE FAA 42	TON	7027.000	50.000	351350.00	65.000	456755.00	55.000	386485.00
430	CORED SAMPLE	EA	46.000	40.000	1840.00	15.000	690.00	30.000	1380.00
430	PG 58S-28 ASPHALT CEMENT	TON	421.000	650.000	273650.00	995.000	418895.00	850.000	357850.00
626	COFFERDAM	EA	12.000	3500.000	42000.00	15000.000	180000.00	2000.000	24000.00
702	MOBILIZATION	L SUM	1.000	496100.000	496100.00	528000.000	528000.00	623950.000	623950.00
704	FLAGGING	MHR	2800.000	50.000	140000.00	50.000	140000.00	45.000	126000.00
704	TRAFFIC CONTROL SIGNS	UNIT	4732.000	2.750	13013.00	2.790	13202.28	2.000	9464.00
704	PORTABLE RUMBLE STRIPS	EA	5.000	1000.000	5000.00	675.000	3375.00	1110.000	5550.00
704	TYPE III BARRICADE	EA	8.000	100.000	800.00	52.360	418.88	135.000	1080.00
704	DELINEATOR DRUMS	EA	48.000	25.000	1200.00	27.560	1322.88	25.000	1200.00
704	TUBULAR MARKERS	EA	150.000	10.000	1500.00	6.760	1014.00	8.000	1200.00
704	STACKABLE VERTICAL PANELS	EA	300.000	25.000	7500.00	30.220	9066.00	35.000	10500.00
704	PILOT CAR	HR	800.000	65.000	52000.00	60.000	48000.00	75.000	60000.00
706	AGGREGATE LABORATORY	EA	1.000	10000.000	10000.00	15000.000	15000.00	10000.000	10000.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	4000.000	4000.00	10000.000	10000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	4000.000	4000.00	10000.000	10000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	328.000	3.500	1148.00	3.500	1148.00	5.000	1640.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	36570.000	3.000	109710.00	2.450	89596.50	2.750	100567.50
714	PIPE CONC REINF 30IN CL III	LF	92.000	275.000	25300.00	275.000	25300.00	245.000	22540.00
714	END SECT-CONC REINF 30IN	EA	2.000	1500.000	3000.00	1600.000	3200.00	1650.000	3300.00
714	PIPE CONDUIT 18IN-APPROACH	LF	92.000	60.000	5520.00	100.000	9200.00	70.000	6440.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

5

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-NH-1-003(053)123

NO. 23029

COUNTY & DATE KIDDER (043) AND WELLS (10 AUG 05, 2022 09:30AM

LENGTH & TYPE 1.440

ND 3, 9 MI N OF TUTTLE TO NEAR HURDSFIEL

COMPLETION TIME 10/13/23 EMBANKMENT, RIPRAP, HMA, SIGNING, PAVE

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
714	PIPE CONDUIT 24IN-APPROACH	LF	58.000	85.000	4930.00	170.000	9860.00	80.000	4640.00
714	PIPE CONDUIT 30IN	LF	340.000	200.000	68000.00	350.000	119000.00	345.000	117300.00
714	PIPE CONDUIT 36IN	LF	152.000	200.000	30400.00	380.000	57760.00	349.000	53048.00
714	PIPE CONDUIT 42IN-APPROACH	LF	58.000	125.000	7250.00	340.000	19720.00	225.000	13050.00
720	ALIGNMENT MONUMENTS	EA	3.000	400.000	1200.00	621.000	1863.00	621.000	1863.00
752	FENCE BARBED WIRE 4 STRAND	LF	3459.000	4.000	13836.00	3.570	12348.63	2.750	9512.25
752	TEMPORARY FENCE	LF	400.000	4.000	1600.00	3.050	1220.00	3.500	1400.00
752	FENCE TERMINAL	EA	1.000	500.000	500.00	466.190	466.19	550.000	550.00
752	CORNER ASSEMBLY BARBED WIRE	EA	10.000	500.000	5000.00	851.400	8514.00	525.000	5250.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	16.000	22.000	352.00	18.860	301.76	25.000	400.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	28.000	22.000	616.00	23.610	661.08	25.000	700.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	141.000	18.000	2538.00	17.940	2529.54	25.000	3525.00
754	REFERENCE MARKER-TYPE C	EA	3.000	250.000	750.00	252.230	756.69	250.000	750.00
754	RESET SIGN PANEL	EA	13.000	100.000	1300.00	65.000	845.00	100.000	1300.00
754	OBJECT MARKERS - CULVERTS	EA	16.000	50.000	800.00	51.410	822.56	60.000	960.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	1.340	1200.000	1608.00	2500.000	3350.00	2500.000	3350.00
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	.670	1300.000	871.00	2500.000	1675.00	2500.000	1675.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	30987.000	.500	15493.50	.280	8676.36	.280	8676.36
762	PVMT MK PAINTED 4IN LINE	LF	18702.000	.500	9351.00	.200	3740.40	.200	3740.40
	TOTAL				549782.75		632576.14		655526.96
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

6

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-NH-1-003(053)123

COUNTY & DATE KIDDER (043) AND WELLS (10 AUG 05, 2022 09:30AM

LENGTH & TYPE 1.440

ND 3, 9 MI N OF TUTTLE TO NEAR HURDSFIEL

COMPLETION TIME 10/13/23 EMBANKMENT, RIPRAP, HMA, SIGNING, PAVE

NO. 23029

BIDDER GLADEN CONSTRUCTION INC

LAPORTE, MN

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	37000.000	37000.00				
202	REMOVAL OF BITUMINOUS SURFACING	SY	5392.000	10.500	56616.00				
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	2.000	450.000	900.00				
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	158.000	50.000	7900.00				
202	REMOVE EXISTING FENCE	LF	3043.000	.750	2282.25				
203	COMMON EXCAVATION-TYPE A	CY	265.000	32.000	8480.00				
203	TOPSOIL	CY	4077.000	14.000	57078.00				
203	BORROW-EXCAVATION	CY	190628.000	9.450	1801434.60				
216	WATER	M GAL	2477.000	10.000	24770.00				
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	12.800	810.000	10368.00				
251	SEEDING CLASS II	ACRE	9.080	400.000	3632.00				
251	TEMPORARY COVER CROP	ACRE	9.040	200.000	1808.00				
253	HYDRAULIC MULCH	ACRE	18.120	2100.000	38052.00				
255	ECB TYPE 2	SY	92.000	2.000	184.00				
256	RIPRAP GRADE II	TON	38276.000	52.400	2005662.40				
260	SILT FENCE UNSUPPORTED	LF	1129.000	2.350	2653.15				
260	REMOVE SILT FENCE UNSUPPORTED	LF	1129.000	.400	451.60				
261	FIBER ROLLS 12IN	LF	10718.000	2.400	25723.20				
261	REMOVE FIBER ROLLS 12IN	LF	7154.000	.400	2861.60				
262	FLOTATION SILT CURTAIN	LF	7056.000	14.500	102312.00				
262	REMOVE FLOTATION SILT CURTAIN	LF	7056.000	2.200	15523.20				
302	TRAFFIC SERVICE AGGREGATE	TON	2000.000	16.000	32000.00				
302	AGGREGATE BASE COURSE CL 5	TON	26753.000	15.950	426710.35				
401	TACK COAT	GAL	1542.000	5.000	7710.00				
401	PRIME COAT	GAL	10189.000	5.000	50945.00				
411	MILLING PAVEMENT SURFACE	SY	1556.000	14.000	21784.00				
430	SUPERPAVE FAA 42	TON	7027.000	66.000	463782.00				
430	CORED SAMPLE	EA	46.000	50.000	2300.00				
430	PG 58S-28 ASPHALT CEMENT	TON	421.000	1000.000	421000.00				
626	COFFERDAM	EA	12.000	4500.000	54000.00				
702	MOBILIZATION	L SUM	1.000	486750.000	486750.00				
704	FLAGGING	MHR	2800.000	22.000	61600.00				
704	TRAFFIC CONTROL SIGNS	UNIT	4732.000	2.000	9464.00				
704	PORTABLE RUMBLE STRIPS	EA	5.000	1110.000	5550.00				
704	TYPE III BARRICADE	EA	8.000	135.000	1080.00				
704	DELINEATOR DRUMS	EA	48.000	25.000	1200.00				
704	TUBULAR MARKERS	EA	150.000	8.000	1200.00				
704	STACKABLE VERTICAL PANELS	EA	300.000	35.000	10500.00				
704	PILOT CAR	HR	800.000	42.000	33600.00				
706	AGGREGATE LABORATORY	EA	1.000	25000.000	25000.00				
706	BITUMINOUS LABORATORY	EA	1.000	28000.000	28000.00				
706	CONTRACTOR'S LABORATORY	EA	1.000	6000.000	6000.00				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	328.000	4.230	1387.44				
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	36570.000	2.580	94350.60				
714	PIPE CONC REINF 30IN CL III	LF	92.000	230.000	21160.00				
714	END SECT-CONC REINF 30IN	EA	2.000	1675.000	3350.00				
714	PIPE CONDUIT 18IN-APPROACH	LF	92.000	128.800	11849.60				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

7

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-NH-1-003(053)123

COUNTY & DATE KIDDER (043) AND WELLS (10 AUG 05, 2022 09:30AM

LENGTH & TYPE 1.440

ND 3, 9 MI N OF TUTTLE TO NEAR HURDSFIEL

COMPLETION TIME 10/13/23 EMBANKMENT, RIPRAP, HMA, SIGNING, PAVE

NO. 23029

BIDDER GLADEN CONSTRUCTION INC

LAPORTE, MN

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
714	PIPE CONDUIT 24IN-APPROACH	LF	58.000	156.500	9077.00				
714	PIPE CONDUIT 30IN	LF	340.000	337.000	114580.00				
714	PIPE CONDUIT 36IN	LF	152.000	370.500	56316.00				
714	PIPE CONDUIT 42IN-APPROACH	LF	58.000	317.800	18432.40				
720	ALIGNMENT MONUMENTS	EA	3.000	700.000	2100.00				
752	FENCE BARBED WIRE 4 STRAND	LF	3459.000	2.750	9512.25				
752	TEMPORARY FENCE	LF	400.000	3.500	1400.00				
752	FENCE TERMINAL	EA	1.000	550.000	550.00				
752	CORNER ASSEMBLY BARBED WIRE	EA	10.000	525.000	5250.00				
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	16.000	25.000	400.00				
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	28.000	25.000	700.00				
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	141.000	25.000	3525.00				
754	REFERENCE MARKER-TYPE C	EA	3.000	250.000	750.00				
754	RESET SIGN PANEL	EA	13.000	100.000	1300.00				
754	OBJECT MARKERS - CULVERTS	EA	16.000	60.000	960.00				
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	1.340	2500.000	3350.00				
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	.670	2500.000	1675.00				
762	SHORT TERM 4IN LINE-TYPE NR	LF	30987.000	.300	9296.10				
762	PVMT MK PAINTED 4IN LINE	LF	18702.000	.200	3740.40				
	TOTAL				6730879.14				
				LIMIT 2 JOBS					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

8

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-SS-3-020(137)054

COUNTY & DATE EDDY (027) AUG 05, 2022 09:30AM

LENGTH & TYPE 1.095

ND 20, 1.25 MI N OF MCHENRY

COMPLETION TIME 10/13/23 PERMANENT GRADE RAISE, EMBANKMENT, AGG

NO. 23031

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CLOSE CONSTRUCTION COMPANY MILTON, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER GOWAN CONSTRUCTION INC OSLO, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	200000.00	200000.00	205746.00	205746.00	170440.00	170440.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	14929.000	8.000	119432.00	5.000	74645.00	5.000	74645.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	109.000	25.000	2725.00	33.000	3597.00	17.000	1853.00
202	REMOVE EXISTING FENCE	LF	1084.000	1.000	1084.00	.990	1073.16	1.300	1409.20
203	COMMON EXCAVATION-TYPE A	CY	1383.000	7.000	9681.00	7.000	9681.00	5.550	7675.65
203	TOPSOIL	CY	6525.000	4.000	26100.00	5.000	32625.00	3.850	25121.25
203	BORROW-EXCAVATION	CY	55312.000	7.000	387184.00	7.000	387184.00	7.200	398246.40
216	WATER	M GAL	1330.000	25.000	33250.00	30.000	39900.00	21.000	27930.00
251	SEEDING CLASS II	ACRE	7.160	360.000	2577.60	700.000	5012.00	742.000	5312.72
251	TEMPORARY COVER CROP	ACRE	6.840	80.000	547.20	120.000	820.80	127.200	870.05
253	STRAW MULCH	ACRE	15.190	280.000	4253.20	340.000	5164.60	360.400	5474.48
255	ECB TYPE 3	SY	105.000	3.000	315.00	2.280	239.40	2.420	254.10
256	RIPRAP GRADE II	TON	17876.000	40.000	715040.00	32.000	572032.00	41.750	746323.00
260	SILT FENCE SUPPORTED	LF	5711.000	2.000	11422.00	2.450	13991.95	2.600	14848.60
260	REMOVE SILT FENCE SUPPORTED	LF	5711.000	.400	2284.40	.400	2284.40	.420	2398.62
261	FIBER ROLLS 12IN	LF	8871.000	2.200	19516.20	2.450	21733.95	2.600	23064.60
261	REMOVE FIBER ROLLS 12IN	LF	1952.000	.400	780.80	.400	780.80	.420	819.84
262	FLOTATION SILT CURTAIN	LF	5149.000	15.000	77235.00	12.750	65649.75	13.520	69614.48
262	REMOVE FLOTATION SILT CURTAIN	LF	5149.000	2.000	10298.00	1.600	8238.40	1.700	8753.30
302	TRAFFIC SERVICE AGGREGATE	TON	8800.000	18.000	158400.00	9.000	79200.00	8.100	71280.00
302	AGGREGATE BASE COURSE CL 5	TON	15995.000	18.000	287910.00	15.000	239925.00	15.100	241524.50
401	TACK COAT	GAL	975.000	2.500	2437.50	8.250	8043.75	4.600	4485.00
401	PRIME COAT	GAL	7697.000	3.500	26939.50	9.500	73121.50	8.400	64654.80
401	FOG SEAL	GAL	906.000	2.500	2265.00	8.250	7474.50	4.600	4167.60
411	MILLING PAVEMENT SURFACE	SY	454.000	10.000	4540.00	18.000	8172.00	18.750	8512.50
430	SUPERPAVE FAA 42	TON	4167.000	50.000	208350.00	86.000	358362.00	64.150	267313.05
430	CORED SAMPLE	EA	61.000	40.000	2440.00	25.000	1525.00	67.200	4099.20
430	PG 58S-28 ASPHALT CEMENT	TON	253.000	650.000	164450.00	915.000	231495.00	1002.750	253695.75
702	MOBILIZATION	L SUM	1.000	129000.000	129000.00	55000.000	55000.00	266325.750	266325.75
704	FLAGGING	MHR	1500.000	50.000	75000.00	50.000	75000.00	48.000	72000.00
704	TRAFFIC CONTROL SIGNS	UNIT	2816.000	2.000	5632.00	2.320	6533.12	2.460	6927.36
704	PORTABLE RUMBLE STRIPS	EA	2.000	1200.000	2400.00	648.300	1296.60	967.200	1934.40
704	TYPE III BARRICADE	EA	2.000	100.000	200.00	104.400	208.80	110.660	221.32
704	TUBULAR MARKERS	EA	130.000	8.000	1040.00	5.860	761.80	6.210	807.30
704	STACKABLE VERTICAL PANELS	EA	260.000	35.000	9100.00	25.220	6557.20	26.730	6949.80
704	PILOT CAR	HR	750.000	65.000	48750.00	55.000	41250.00	60.000	45000.00
706	AGGREGATE LABORATORY	EA	1.000	9000.000	9000.00	10000.000	10000.00	13000.000	13000.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	1000.000	1000.00	4200.000	4200.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	1000.000	1000.00	4200.000	4200.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	17728.000	3.000	53184.00	3.000	53184.00	2.020	35810.56
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	17644.000	3.000	52932.00	3.000	52932.00	1.450	25583.80
714	PIPE CONDUIT 24IN-APPROACH	LF	84.000	100.000	8400.00	100.000	8400.00	113.100	9500.40
714	PIPE CONDUIT 36IN	LF	214.000	225.000	48150.00	450.000	96300.00	278.000	59492.00
714	PIPE CONDUIT 42IN	LF	92.000	250.000	23000.00	350.000	32200.00	378.480	34821.60
720	ALIGNMENT MONUMENTS	EA	6.000	200.000	1200.00	325.000	1950.00	344.500	2067.00
720	IRON PIN REFERENCE MONUMENTS	EA	4.000	50.000	200.00	150.000	600.00	159.000	636.00
752	FENCE BARBED WIRE 4 STRAND-STEEL POST	LF	63.000	4.000	252.00	5.000	315.00	6.450	406.35

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CLOSE CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

9

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-SS-3-020(137)054

COUNTY & DATE EDDY (027) AUG 05, 2022 09:30AM

LENGTH & TYPE 1.095

ND 20, 1.25 MI N OF MCHENRY

COMPLETION TIME 10/13/23 PERMANENT GRADE RAISE, EMBANKMENT, AGG

NO. 23031

	BIDDER	BIDDER	BIDDER
	ENGINEERS ESTIMATE	CLOSE CONSTRUCTION COMPANY	GOWAN CONSTRUCTION INC
		MILTON, ND	OSLO, MN
	C.C. CHECK RANK 00	C.C. BOND RANK 01	C.C. BOND RANK 02

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
752	VEHICLE GATE	EA	1.000	700.000	700.00	719.040	719.04	798.200	798.20
754	REFERENCE MARKER-TYPE B	EA	3.000	200.000	600.00	200.750	602.25	212.800	638.40
754	OBJECT MARKERS - CULVERTS	EA	8.000	60.000	480.00	48.200	385.60	51.090	408.72
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	2.400	1000.000	2400.00	850.000	2040.00	2234.890	5363.74
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	1.200	1000.000	1200.00	877.000	1052.40	2234.890	2681.87
762	SHORT TERM 4IN LINE-TYPE NR	LF	19900.000	.120	2388.00	.279	5552.10	.260	5174.00
762	PVMT MK PAINTED 4IN LINE	LF	16537.000	.250	4134.25	.254	4200.40	.260	4299.62
	TOTAL				27907.99965		27315.86773		29606.37744
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

10

AWARD TO: CLOSE CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-SS-3-020(137)054

NO. 23031

COUNTY & DATE EDDY (027) AUG 05, 2022 09:30AM

LENGTH & TYPE 1.095

ND 20, 1.25 MI N OF MCHENRY

COMPLETION TIME 10/13/23 PERMANENT GRADE RAISE, EMBANKMENT, AGG

	BIDDER	BIDDER	BIDDER
	KNIFE RIVER MATERIALS	GLADEN CONSTRUCTION INC	STRATA CORPORATION
	BEMIDJI, MN	LAPORTE, MN	GRAND FORKS, ND
	C.C. BOND RANK 03	C.C. BOND RANK 04	C.C. BOND RANK 05

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	12800.000	12800.00	24000.000	24000.00	32800.000	32800.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	14929.000	4.000	59716.00	9.000	134361.00	6.500	97038.50
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	109.000	30.000	3270.00	32.000	3488.00	50.000	5450.00
202	REMOVE EXISTING FENCE	LF	1084.000	.990	1073.16	1.000	1084.00	1.500	1626.00
203	COMMON EXCAVATION-TYPE A	CY	1383.000	5.000	6915.00	14.250	19707.75	6.800	9404.40
203	TOPSOIL	CY	6525.000	10.000	65250.00	14.000	91350.00	18.000	117450.00
203	BORROW-EXCAVATION	CY	55312.000	8.500	470152.00	8.540	472364.48	12.450	688634.40
216	WATER	M GAL	1330.000	15.000	19950.00	10.000	13300.00	32.000	42560.00
251	SEEDING CLASS II	ACRE	7.160	700.000	5012.00	700.000	5012.00	700.000	5012.00
251	TEMPORARY COVER CROP	ACRE	6.840	120.000	820.80	120.000	820.80	120.000	820.80
253	STRAW MULCH	ACRE	15.190	340.000	5164.60	340.000	5164.60	340.000	5164.60
255	ECB TYPE 3	SY	105.000	2.280	239.40	2.300	241.50	2.280	239.40
256	RIPRAP GRADE II	TON	17876.000	62.000	1108312.00	50.850	909094.60	46.000	822296.00
260	SILT FENCE SUPPORTED	LF	5711.000	2.450	13991.95	2.450	13991.95	2.450	13991.95
260	REMOVE SILT FENCE SUPPORTED	LF	5711.000	.400	2284.40	.400	2284.40	.400	2284.40
261	FIBER ROLLS 12IN	LF	8871.000	2.450	21733.95	2.450	21733.95	2.450	21733.95
261	REMOVE FIBER ROLLS 12IN	LF	1952.000	.400	780.80	.400	780.80	.400	780.80
262	FLOTATION SILT CURTAIN	LF	5149.000	12.750	65649.75	13.000	66937.00	12.750	65649.75
262	REMOVE FLOTATION SILT CURTAIN	LF	5149.000	1.600	8238.40	1.600	8238.40	1.600	8238.40
302	TRAFFIC SERVICE AGGREGATE	TON	8800.000	13.500	118800.00	18.750	165000.00	24.500	215600.00
302	AGGREGATE BASE COURSE CL 5	TON	15995.000	20.000	319900.00	18.750	299906.25	26.000	415870.00
401	TACK COAT	GAL	975.000	3.000	2925.00	6.000	5850.00	6.000	5850.00
401	PRIME COAT	GAL	7697.000	5.000	38485.00	12.000	92364.00	14.000	107758.00
401	FOG SEAL	GAL	906.000	3.000	2718.00	6.000	5436.00	6.000	5436.00
411	MILLING PAVEMENT SURFACE	SY	454.000	15.000	6810.00	18.000	8172.00	40.000	18160.00
430	SUPERPAVE FAA 42	TON	4167.000	60.000	250020.00	90.000	375030.00	90.000	375030.00
430	CORED SAMPLE	EA	61.000	15.000	915.00	100.000	6100.00	100.000	6100.00
430	PG 58S-28 ASPHALT CEMENT	TON	253.000	1000.000	253000.00	970.000	245410.00	970.000	245410.00
702	MOBILIZATION	L SUM	1.000	390900.000	390900.00	290000.000	290000.00	336275.000	336275.00
704	FLAGGING	MHR	1500.000	46.000	69000.00	22.000	33000.00	55.000	82500.00
704	TRAFFIC CONTROL SIGNS	UNIT	2816.000	2.320	6533.12	2.320	6533.12	1.500	4224.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	648.300	1296.60	650.000	1300.00	1200.000	2400.00
704	TYPE III BARRICADE	EA	2.000	104.400	208.80	105.000	210.00	200.000	400.00
704	TUBULAR MARKERS	EA	130.000	5.860	761.80	5.900	767.00	10.000	1300.00
704	STACKABLE VERTICAL PANELS	EA	260.000	25.220	6557.20	25.250	6565.00	30.000	7800.00
704	PILOT CAR	HR	750.000	56.000	42000.00	42.000	31500.00	75.000	56250.00
706	AGGREGATE LABORATORY	EA	1.000	10000.000	10000.00	22000.000	22000.00	9000.000	9000.00
706	BITUMINOUS LABORATORY	EA	1.000	3500.000	3500.00	6000.000	6000.00	6000.000	6000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	3500.000	3500.00	6000.000	6000.00	6000.000	6000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	17728.000	2.060	36519.68	3.900	69139.20	2.350	41660.80
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	17644.000	2.500	44110.00	2.720	47991.68	3.250	57343.00
714	PIPE CONDUIT 24IN-APPROACH	LF	84.000	150.000	12600.00	171.750	14427.00	120.000	10080.00
714	PIPE CONDUIT 36IN	LF	214.000	500.000	107000.00	401.600	85942.40	505.000	108070.00
714	PIPE CONDUIT 42IN	LF	92.000	575.000	52900.00	514.000	47288.00	585.000	53820.00
720	ALIGNMENT MONUMENTS	EA	6.000	325.000	1950.00	350.000	2100.00	325.000	1950.00
720	IRON PIN REFERENCE MONUMENTS	EA	4.000	150.000	600.00	200.000	800.00	150.000	600.00
752	FENCE BARBED WIRE 4 STRAND-STEEL POST	LF	63.000	5.000	315.00	5.000	315.00	10.000	630.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: CLOSE CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

11

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-SS-3-020(137)054

COUNTY & DATE EDDY (027) AUG 05, 2022 09:30AM

LENGTH & TYPE 1.095
ND 20, 1.25 MI N OF MCHENRY

COMPLETION TIME 10/13/23 PERMANENT GRADE RAISE, EMBANKMENT, AGG

NO. 23031

	BIDDER	BIDDER	BIDDER
	KNIFE RIVER MATERIALS	GLADEN CONSTRUCTION INC	STRATA CORPORATION
	BEMIDJI, MN	LAPORTE, MN	GRAND FORKS, ND
	C.C. BOND RANK 03	C.C. BOND RANK 04	C.C. BOND RANK 05

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
752	VEHICLE GATE	EA	1.000	719.040	719.04	720.000	720.00	1800.000	1800.00
754	REFERENCE MARKER-TYPE B	EA	3.000	200.750	602.25	201.000	603.00	300.000	900.00
754	OBJECT MARKERS - CULVERTS	EA	8.000	48.200	385.60	48.200	385.60	60.000	480.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	2.400	2108.390	5060.14	850.000	2040.00	2110.000	5064.00
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	1.200	2108.390	2530.07	877.000	1052.40	2110.000	2532.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	19900.000	.220	4378.00	.300	5970.00	.220	4378.00
762	PVMT MK PAINTED 4IN LINE	LF	16537.000	.220	3638.14	.260	4299.62	.220	3638.14
	TOTAL				367249.265		368407.250		414148.429
				NO LIMIT		LIMIT 2 JOBS		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CLOSE CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

12

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-SS-3-020(137)054

NO. 23031

COUNTY & DATE EDDY (027) AUG 05, 2022 09:30AM

LENGTH & TYPE 1.095
ND 20, 1.25 MI N OF MCHENRY

COMPLETION TIME 10/13/23 PERMANENT GRADE RAISE, EMBANKMENT, AGG

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 06 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 07 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	19915.000	19915.00	10000.000	10000.00		
202	REMOVAL OF BITUMINOUS SURFACING	SY	14929.000	4.500	67180.50	12.000	179148.00		
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	109.000	13.500	1471.50	70.000	7630.00		
202	REMOVE EXISTING FENCE	LF	1084.000	1.150	1246.60	.990	1073.16		
203	COMMON EXCAVATION-TYPE A	CY	1383.000	14.000	19362.00	18.000	24894.00		
203	TOPSOIL	CY	6525.000	14.000	91350.00	17.500	114187.50		
203	BORROW-EXCAVATION	CY	55312.000	11.500	636088.00	16.280	900479.36		
216	WATER	M GAL	1330.000	30.000	39900.00	25.000	33250.00		
251	SEEDING CLASS II	ACRE	7.160	735.000	5262.60	700.000	5012.00		
251	TEMPORARY COVER CROP	ACRE	6.840	125.000	855.00	120.000	820.80		
253	STRAW MULCH	ACRE	15.190	355.000	5392.45	340.000	5164.60		
255	ECB TYPE 3	SY	105.000	2.400	252.00	2.280	239.40		
256	RIPRAP GRADE II	TON	17876.000	87.000	1555212.00	63.000	1126188.00		
260	SILT FENCE SUPPORTED	LF	5711.000	2.550	14563.05	2.450	13991.95		
260	REMOVE SILT FENCE SUPPORTED	LF	5711.000	.450	2569.95	.400	2284.40		
261	FIBER ROLLS 12IN	LF	8871.000	2.550	22621.05	2.450	21733.95		
261	REMOVE FIBER ROLLS 12IN	LF	1952.000	.450	878.40	.400	780.80		
262	FLOTATION SILT CURTAIN	LF	5149.000	13.400	68996.60	12.750	65649.75		
262	REMOVE FLOTATION SILT CURTAIN	LF	5149.000	1.700	8753.30	1.600	8238.40		
302	TRAFFIC SERVICE AGGREGATE	TON	8800.000	24.150	212520.00	24.000	211200.00		
302	AGGREGATE BASE COURSE CL 5	TON	15995.000	25.550	408672.25	24.000	383880.00		
401	TACK COAT	GAL	975.000	6.300	6142.50	8.250	8043.75		
401	PRIME COAT	GAL	7697.000	6.300	48491.10	3.000	23091.00		
401	FOG SEAL	GAL	906.000	6.300	5707.80	8.250	7474.50		
411	MILLING PAVEMENT SURFACE	SY	454.000	29.000	13166.00	25.000	11350.00		
430	SUPERPAVE FAA 42	TON	4167.000	94.500	393781.50	86.000	358362.00		
430	CORED SAMPLE	EA	61.000	105.000	6405.00	25.000	1525.00		
430	PG 58S-28 ASPHALT CEMENT	TON	253.000	970.000	245410.00	915.000	231495.00		
702	MOBILIZATION	L SUM	1.000	255000.000	255000.00	456000.000	456000.00		
704	FLAGGING	MHR	1500.000	52.000	78000.00	40.000	60000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	2816.000	2.500	7040.00	2.320	6533.12		
704	PORTABLE RUMBLE STRIPS	EA	2.000	680.000	1360.00	648.300	1296.60		
704	TYPE III BARRICADE	EA	2.000	110.000	220.00	104.400	208.80		
704	TUBULAR MARKERS	EA	130.000	6.150	799.50	5.860	761.80		
704	STACKABLE VERTICAL PANELS	EA	260.000	26.500	6890.00	25.220	6557.20		
704	PILOT CAR	HR	750.000	81.550	61162.50	50.000	37500.00		
706	AGGREGATE LABORATORY	EA	1.000	4850.000	4850.00	10000.000	10000.00		
706	BITUMINOUS LABORATORY	EA	1.000	6300.000	6300.00	1000.000	1000.00		
706	CONTRACTOR'S LABORATORY	EA	1.000	11150.000	11150.00	1000.000	1000.00		
709	GEOSYNTHETIC MATERIAL TYPE G	SY	17728.000	3.000	53184.00	3.250	57616.00		
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	17644.000	2.000	35288.00	3.250	57343.00		
714	PIPE CONDUIT 24IN-APPROACH	LF	84.000	125.000	10500.00	150.000	12600.00		
714	PIPE CONDUIT 36IN	LF	214.000	275.000	58850.00	300.000	64200.00		
714	PIPE CONDUIT 42IN	LF	92.000	350.000	32200.00	450.000	41400.00		
720	ALIGNMENT MONUMENTS	EA	6.000	345.000	2070.00	325.000	1950.00		
720	IRON PIN REFERENCE MONUMENTS	EA	4.000	158.000	632.00	150.000	600.00		
752	FENCE BARBED WIRE 4 STRAND-STEEL POST	LF	63.000	5.250	330.75	5.000	315.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: CLOSE CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

13

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 6 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-SS-3-020(137)054

COUNTY & DATE EDDY (027) AUG 05, 2022 09:30AM

LENGTH & TYPE 1.095
ND 20, 1.25 MI N OF MCHENRY

COMPLETION TIME 10/13/23 PERMANENT GRADE RAISE, EMBANKMENT, AGG

NO. 23031

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 06 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 07 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
752	VEHICLE GATE	EA	1.000	755.000	755.00	719.040	719.04		
754	REFERENCE MARKER-TYPE B	EA	3.000	210.000	630.00	200.750	602.25		
754	OBJECT MARKERS - CULVERTS	EA	8.000	50.000	400.00	48.200	385.60		
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	2.400	895.000	2148.00	2108.390	5060.14		
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	1.200	920.000	1104.00	2108.390	2530.07		
762	SHORT TERM 4IN LINE-TYPE NR	LF	19900.000	.230	4577.00	.220	4378.00		
762	PVMT MK PAINTED 4IN LINE	LF	16537.000	.230	3803.51	.220	3638.14		
	TOTAL				45414.041		45913.8.08		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CLOSE CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

14

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-NH-4-052(096)128

NO. 23032

COUNTY & DATE MCHENRY (049) AUG 05, 2022 09:30AM

LENGTH & TYPE 2.060 US 52, EAST OF BERGEN

COMPLETION TIME 10/13/23 EMBANKMENT, AGGREGATE BASE, HMA, PIPE,

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	35000.000	35000.00	27000.000	27000.00	41000.000	41000.00
202	REMOVE AGGREGATE BASE & SURFACING	TON	39923.000	10.000	399230.00	10.000	399230.00	9.900	395237.70
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	16.000	300.000	4800.00	150.000	2400.00	300.000	4800.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	247.000	30.000	7410.00	30.000	7410.00	36.500	9015.50
202	REMOVE EXISTING FENCE	LF	527.000	1.500	790.50	1.300	685.10	1.000	527.00
203	COMMON EXCAVATION-TYPE A	CY	24428.000	5.000	122140.00	6.000	146568.00	5.000	122140.00
203	TOPSOIL	CY	18880.000	7.000	132160.00	11.000	207680.00	11.200	211456.00
203	BORROW-EXCAVATION	CY	139476.000	6.000	836856.00	8.250	1150677.00	10.200	1422655.20
216	WATER	M GAL	2338.000	20.000	46760.00	15.000	35070.00	10.000	23380.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	31.360	500.000	15680.00	600.000	18816.00	420.000	13171.20
251	SEEDING CLASS II	ACRE	28.900	450.000	13005.00	445.000	12860.50	445.000	12860.50
251	WETLAND SEED	ACRE	5.260	600.000	3156.00	710.000	3734.60	710.000	3734.60
251	TEMPORARY COVER CROP	ACRE	38.960	75.000	2922.00	75.000	2922.00	75.000	2922.00
253	STRAW MULCH	ACRE	73.410	300.000	22023.00	300.000	22023.00	300.000	22023.00
255	ECB TYPE 3	SY	612.000	3.000	1836.00	4.400	2692.80	4.400	2692.80
256	RIPRAP GRADE II	TON	15454.000	40.000	618160.00	70.000	1081780.00	55.050	850742.70
260	SILT FENCE SUPPORTED	LF	17206.000	2.250	38713.50	2.150	36992.90	2.200	37853.20
260	REMOVE SILT FENCE SUPPORTED	LF	17206.000	.400	6882.40	.380	6538.28	.400	6882.40
261	FIBER ROLLS 12IN	LF	14624.000	2.500	36560.00	2.200	32172.80	2.200	32172.80
261	REMOVE FIBER ROLLS 12IN	LF	516.000	.500	258.00	.480	247.68	.500	258.00
262	FLOTATION SILT CURTAIN	LF	3082.000	15.000	46230.00	9.800	30203.60	9.800	30203.60
262	REMOVE FLOTATION SILT CURTAIN	LF	3082.000	2.000	6164.00	1.600	4931.20	1.600	4931.20
302	TRAFFIC SERVICE AGGREGATE	TON	28310.000	17.000	481270.00	6.000	169860.00	17.400	492594.00
302	SALVAGED BASE COURSE	TON	60614.000	15.000	909210.00	15.000	909210.00	17.400	1054683.60
401	TACK COAT	GAL	4629.000	2.500	11572.50	3.000	13887.00	4.000	18516.00
401	PRIME COAT	GAL	23483.000	3.000	70449.00	5.000	117415.00	7.000	164381.00
401	FOG SEAL	GAL	1938.000	2.500	4845.00	3.000	5814.00	4.000	7752.00
411	MILLING PAVEMENT SURFACE	SY	355.000	20.000	7100.00	15.000	5325.00	16.000	5680.00
411	RELAYING MILLED MATERIAL	TON	3280.000	12.000	39360.00	15.000	49200.00	6.500	21320.00
430	SUPERPAVE FAA 45	TON	15881.000	50.000	794050.00	52.000	825812.00	47.000	746407.00
430	CORED SAMPLE	EA	101.000	80.000	8080.00	15.000	1515.00	82.000	8282.00
430	PG 58H-28 ASPHALT CEMENT	TON	953.000	700.000	667100.00	1190.000	1134070.00	990.000	943470.00
702	MOBILIZATION	L SUM	1.000	250000.000	250000.00	566350.000	566350.00	580000.000	580000.00
704	FLAGGING	MHR	2000.000	50.000	100000.00	46.000	92000.00	22.000	44000.00
704	TRAFFIC CONTROL SIGNS	UNIT	2197.000	2.250	4943.25	2.350	5162.95	1.500	3295.50
704	PORTABLE RUMBLE STRIPS	EA	2.000	1348.000	2696.00	681.000	1362.00	950.000	1900.00
704	TYPE III BARRICADE	EA	8.000	100.000	800.00	104.500	836.00	90.000	720.00
704	DELINEATOR DRUMS	EA	50.000	25.000	1250.00	25.200	1260.00	20.000	1000.00
704	TUBULAR MARKERS	EA	220.000	10.000	2200.00	6.250	1375.00	3.000	660.00
704	STACKABLE VERTICAL PANELS	EA	440.000	30.000	13200.00	26.890	11831.60	22.000	9680.00
704	PILOT CAR	HR	1000.000	65.000	65000.00	56.000	56000.00	42.000	42000.00
706	FIELD OFFICE	EA	1.000	10000.000	10000.00	20000.000	20000.00	24000.000	24000.00
706	AGGREGATE LABORATORY	EA	1.000	12000.000	12000.00	18000.000	18000.00	24000.000	24000.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	4000.000	4000.00	4500.000	4500.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	4000.000	4000.00	4500.000	4500.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	32.000	3.000	96.00	3.500	112.00	15.000	480.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	17936.000	3.000	53808.00	2.500	44840.00	3.000	53808.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

15

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-NH-4-052(096)128

COUNTY & DATE MCHENRY (049) AUG 05, 2022 09:30AM

LENGTH & TYPE 2.060

COMPLETION TIME 10/13/23 US 52, EAST OF BERGEN EMBANKMENT, AGGREGATE BASE, HMA, PIPE,

NO. 23032

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
714	PIPE CONC REINF 30IN CL III	LF	38000	200000	7600000	385000	14630000	332500	12635000
714	PIPE CONC REINF 36IN CL III	LF	120000	250000	30000000	425000	51000000	439000	52680000
714	PIPE CONC REINF 48IN CL III	LF	184000	300000	55200000	520000	95680000	475000	87400000
714	END SECT-CONC REINF 30IN	EA	2000	1100000	2200000	1500000	3000000	1563500	3127000
714	END SECT-CONC REINF 36IN	EA	6000	1400000	8400000	2300000	13800000	2518500	15111000
714	END SECT-CONC REINF 48IN	EA	8000	1800000	14400000	3000000	24000000	3254000	26032000
714	PIPE CONDUIT 24IN-APPROACH	LF	116000	90000	10440000	125000	14500000	101600	11785600
714	PIPE CONDUIT 42IN	LF	103000	250000	25750000	500000	51500000	495000	50985000
714	PIPE CONDUIT 42IN-APPROACH	LF	68000	130000	8840000	225000	15300000	205000	13940000
720	RIGHT OF WAY MARKERS	EA	23000	500000	11500000	189310	4354613	220000	5060000
720	ALIGNMENT MONUMENTS	EA	7000	250000	1750000	133250	932750	350000	2450000
720	IRON PIN R/W MONUMENTS	EA	7000	250000	1750000	122750	859250	80000	560000
720	IRON PIN REFERENCE MONUMENTS	EA	13000	250000	3250000	122750	1595750	80000	1040000
752	FENCE BARBED WIRE 4 STRAND	LF	680000	3170	2155600	4200	2856000	3000	2040000
752	TEMPORARY FENCE	LF	680000	2700	1836000	3300	2244000	4500	3060000
752	CORNER ASSEMBLY-WOOD POST	EA	4000	400000	1600000	851400	3405600	800000	3200000
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	52000	22000	1144000	24900	1294800	27000	1404000
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	53000	20000	1060000	24000	1272000	26500	1404500
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	233000	17000	3961000	30790	7174070	25000	5825000
754	REFERENCE MARKER-TYPE C	EA	2000	185000	370000	256600	513200	240000	480000
754	RESET SIGN PANEL	EA	5000	50000	250000	70200	351000	33000	165000
754	OBJECT MARKERS - CULVERTS	EA	14000	50000	700000	51480	720720	51000	714000
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	4030	1250000	5037500	1650000	6649500	850000	3425500
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	1910	2000000	3820000	1650000	3151500	877000	1675070
762	EPOXY PVMT MK 4IN LINE	LF	24051000	350	8417850	650	15633150	750	18038250
762	SHORT TERM 4IN LINE-TYPE NR	LF	10900000	250	2725000	550	5995000	330	3597000
990	PIPE CLEANOUT	EA	8000	1500000	12000000	13871500	110972000	10200000	81600000
	TOTAL				614192310		774525743		791772242
						NO LIMIT		LIMIT 2 JOBS	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

16

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-NH-4-052(096)128

NO. 23032

COUNTY & DATE MCHENRY (049) AUG 05, 2022 09:30AM

LENGTH & TYPE 2.060 US 52, EAST OF BERGEN

COMPLETION TIME 10/13/23 EMBANKMENT, AGGREGATE BASE, HMA, PIPE,

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER GRATECH COMPANY LLC BERTHOLD, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	37900.000	37900.00	20000.000	20000.00		
202	REMOVE AGGREGATE BASE & SURFACING	TON	39923.000	15.080	602038.84	17.100	682683.30		
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	16.000	232.000	3712.00	585.000	9360.00		
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	247.000	23.200	5730.40	50.000	12350.00		
202	REMOVE EXISTING FENCE	LF	527.000	1.020	537.54	1.000	527.00		
203	COMMON EXCAVATION-TYPE A	CY	24428.000	11.410	278723.48	10.000	244280.00		
203	TOPSOIL	CY	18880.000	13.360	252236.80	12.000	226560.00		
203	BORROW-EXCAVATION	CY	139476.000	8.350	1164624.60	11.950	1666738.20		
216	WATER	M GAL	2338.000	36.110	84425.18	25.000	58450.00		
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	31.360	947.720	29720.50	1000.000	31360.00		
251	SEEDING CLASS II	ACRE	28.900	453.900	13117.71	445.000	12860.50		
251	WETLAND SEED	ACRE	5.260	724.200	3809.29	710.000	3734.60		
251	TEMPORARY COVER CROP	ACRE	38.960	76.500	2980.44	75.000	2922.00		
253	STRAW MULCH	ACRE	73.410	306.000	22463.46	300.000	22023.00		
255	ECB TYPE 3	SY	612.000	4.490	2747.88	4.400	2692.80		
256	RIPRAP GRADE II	TON	15454.000	73.080	1129378.32	63.400	979783.60		
260	SILT FENCE SUPPORTED	LF	17206.000	2.190	37681.14	2.150	36992.90		
260	REMOVE SILT FENCE SUPPORTED	LF	17206.000	.390	6710.34	.380	6538.28		
261	FIBER ROLLS 12IN	LF	14624.000	2.240	32757.76	2.200	32172.80		
261	REMOVE FIBER ROLLS 12IN	LF	516.000	.490	252.84	.480	247.68		
262	FLOTATION SILT CURTAIN	LF	3082.000	10.000	30820.00	9.800	30203.60		
262	REMOVE FLOTATION SILT CURTAIN	LF	3082.000	1.630	5023.66	1.600	4931.20		
302	TRAFFIC SERVICE AGGREGATE	TON	28310.000	23.430	663303.30	16.850	477023.50		
302	SALVAGED BASE COURSE	TON	60614.000	21.110	1279561.54	16.700	1012253.80		
401	TACK COAT	GAL	4629.000	4.080	18886.32	3.000	13887.00		
401	PRIME COAT	GAL	23483.000	7.140	167668.62	3.000	70449.00		
401	FOG SEAL	GAL	1938.000	4.080	7907.04	3.000	5814.00		
411	MILLING PAVEMENT SURFACE	SY	355.000	18.560	6588.80	25.000	8875.00		
411	RELAYING MILLED MATERIAL	TON	3280.000	17.400	57072.00	25.000	82000.00		
430	SUPERPAVE FAA 45	TON	15881.000	47.940	761335.14	55.880	887430.28		
430	CORED SAMPLE	EA	101.000	83.640	8447.64	50.000	5050.00		
430	PG 58H-28 ASPHALT CEMENT	TON	953.000	1009.800	962339.40	1000.000	953000.00		
702	MOBILIZATION	L SUM	1.000	328356.560	328356.56	793730.000	793730.00		
704	FLAGGING	MHR	2000.000	42.920	85840.00	40.000	80000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	2197.000	1.530	3361.41	1.500	3295.50		
704	PORTABLE RUMBLE STRIPS	EA	2.000	969.000	1938.00	950.000	1900.00		
704	TYPE III BARRICADE	EA	8.000	91.800	734.40	90.000	720.00		
704	DELINEATOR DRUMS	EA	50.000	20.400	1020.00	20.000	1000.00		
704	TUBULAR MARKERS	EA	220.000	3.060	673.20	3.000	660.00		
704	STACKABLE VERTICAL PANELS	EA	440.000	22.440	9873.60	22.000	9680.00		
704	PILOT CAR	HR	1000.000	58.000	58000.00	50.000	50000.00		
706	FIELD OFFICE	EA	1.000	23200.000	23200.00	19000.000	19000.00		
706	AGGREGATE LABORATORY	EA	1.000	9180.000	9180.00	9000.000	9000.00		
706	BITUMINOUS LABORATORY	EA	1.000	4590.000	4590.00	9000.000	9000.00		
706	CONTRACTOR'S LABORATORY	EA	1.000	4590.000	4590.00	9000.000	9000.00		
709	GEOSYNTHETIC MATERIAL TYPE G	SY	32.000	4.060	129.92	25.000	800.00		
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	17936.000	2.900	52014.40	3.000	53808.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-NH-4-052(096)128

COUNTY & DATE MCHENRY (049) AUG 05, 2022 09:30AM

LENGTH & TYPE 2.060 US 52, EAST OF BERGEN

COMPLETION TIME 10/13/23 EMBANKMENT, AGGREGATE BASE, HMA, PIPE,

NO. 23032

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER GRATECH COMPANY LLC BERTHOLD, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
714	PIPE CONC REINF 30IN CL III	LF	38.000	336.400	12783.20	250.000	9500.00		
714	PIPE CONC REINF 36IN CL III	LF	120.000	345.680	41481.60	275.000	33000.00		
714	PIPE CONC REINF 48IN CL III	LF	184.000	450.080	82814.72	375.000	69000.00		
714	END SECT-CONC REINF 30IN	EA	2.000	1740.000	3480.00	1550.000	3100.00		
714	END SECT-CONC REINF 36IN	EA	6.000	2320.000	13920.00	2350.000	14100.00		
714	END SECT-CONC REINF 48IN	EA	8.000	2900.000	23200.00	3050.000	24400.00		
714	PIPE CONDUIT 24IN-APPROACH	LF	116.000	85.840	9957.44	150.000	17400.00		
714	PIPE CONDUIT 42IN	LF	103.000	348.000	35844.00	425.000	43775.00		
714	PIPE CONDUIT 42IN-APPROACH	LF	68.000	163.560	11122.08	275.000	18700.00		
720	RIGHT OF WAY MARKERS	EA	23.000	223.380	5137.74	219.000	5037.00		
720	ALIGNMENT MONUMENTS	EA	7.000	135.920	951.44	133.250	932.75		
720	IRON PIN R/W MONUMENTS	EA	7.000	125.210	876.47	122.750	859.25		
720	IRON PIN REFERENCE MONUMENTS	EA	13.000	125.210	1627.73	122.750	1595.75		
752	FENCE BARBED WIRE 4 STRAND	LF	680.000	3.060	2080.80	3.000	2040.00		
752	TEMPORARY FENCE	LF	680.000	4.590	3121.20	4.500	3060.00		
752	CORNER ASSEMBLY-WOOD POST	EA	4.000	816.000	3264.00	800.000	3200.00		
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	52.000	27.540	1432.08	27.000	1404.00		
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	53.000	26.780	1419.34	26.250	1391.25		
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	233.000	25.500	5941.50	25.000	5825.00		
754	REFERENCE MARKER-TYPE C	EA	2.000	244.800	489.60	240.000	480.00		
754	RESET SIGN PANEL	EA	5.000	33.660	168.30	33.000	165.00		
754	OBJECT MARKERS - CULVERTS	EA	14.000	52.020	728.28	51.000	714.00		
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	4.030	1683.000	6782.49	1650.000	6649.50		
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	1.910	1683.000	3214.53	1650.000	3151.50		
762	EPOXY PVMT MK 4IN LINE	LF	24051.000	.660	15873.66	.650	15633.15		
762	SHORT TERM 4IN LINE-TYPE NR	LF	10900.000	.560	6104.00	.550	5995.00		
990	PIPE CLEANOUT	EA	8.000	6380.000	51040.00	10180.000	81440.00		
	TOTAL				860885.67		901733.69		
				LIMIT $9,000,000		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

18

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-SS-1-014(013)036

NO. 23033

COUNTY & DATE SHERIDAN (083) AUG 05, 2022 09:30AM

LENGTH & TYPE 2.300
ND 14, S OF JCT ND 200

COMPLETION TIME 10/13/23 GRADE RAISE, EMBANKMENT, AGGREGATE BAS

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER BARANKO BROTHERS INC DICKINSON, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	75000.000	75000.00	39323.430	39323.43	45000.000	45000.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	9057.000	10.000	90570.00	4.650	42115.05	6.000	54342.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	312.000	30.000	9360.00	39.670	12377.04	30.000	9360.00
202	REMOVE EXISTING FENCE	LF	2011.000	1.000	2011.00	1.010	2031.11	1.100	2212.10
203	COMMON EXCAVATION-TYPE A	CY	11632.000	5.000	58160.00	7.700	89566.40	4.500	52344.00
203	TOPSOIL	CY	18132.000	5.000	90660.00	6.510	118039.32	12.000	217584.00
203	TOPSOIL-DEPT OPTION BORROW AREA	CY	113442.000	1.000	113442.00	.010	1134.42	.010	1134.42
203	BORROW-EXCAVATION	CY	428425.000	7.000	2998975.00	4.420	1893638.50	6.000	2570550.00
216	WATER	M GAL	5118.000	20.000	102360.00	30.950	158402.10	31.130	159323.34
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	20.110	500.000	10055.00	1148.490	23096.13	600.000	12066.00
251	SEEDING CLASS II	ACRE	175.230	450.000	78853.50	454.700	79677.08	445.000	77977.35
251	WETLAND SEED	ACRE	.230	600.000	138.00	5683.430	1307.19	1480.000	340.40
251	TEMPORARY COVER CROP	ACRE	44.380	75.000	3328.50	55.350	2456.43	100.000	4438.00
253	SOIL STABILIZATION	ACRE	219.840	300.000	65952.00	335.330	73718.95	330.000	72547.20
255	ECB TYPE 3	SY	603.000	3.000	1809.00	3.500	2110.50	4.400	2653.20
256	RIPRAP GRADE II	TON	29618.000	40.000	1184720.00	56.160	166334.88	64.000	1895552.00
260	SILT FENCE SUPPORTED	LF	24507.000	2.250	55140.75	2.030	49749.21	2.250	55140.75
260	REMOVE SILT FENCE SUPPORTED	LF	24507.000	.400	9802.80	.570	13968.99	.420	10292.94
261	FIBER ROLLS 12IN	LF	5755.000	2.500	14387.50	2.420	13927.10	2.300	13236.50
261	REMOVE FIBER ROLLS 12IN	LF	1688.000	.500	844.00	.630	1063.44	.300	506.40
262	FLOTATION SILT CURTAIN	LF	8894.000	14.000	124516.00	14.280	127006.32	12.850	114287.90
262	REMOVE FLOTATION SILT CURTAIN	LF	8894.000	2.000	17788.00	2.080	18499.52	1.850	16453.90
302	TRAFFIC SERVICE AGGREGATE	TON	13719.000	17.000	233223.00	13.650	187264.35	9.250	126900.75
302	AGGREGATE BASE COURSE CL 5	TON	33045.000	15.000	495675.00	13.640	450733.80	12.500	413062.50
401	TACK COAT	GAL	4374.000	2.500	10935.00	4.170	18239.58	3.000	13122.00
401	PRIME COAT	GAL	17280.000	3.000	51840.00	7.810	134956.80	5.000	86400.00
411	MILLING PAVEMENT SURFACE	SY	3617.000	20.000	72340.00	13.910	50312.47	5.000	18085.00
430	SUPERPAVE FAA 42	TON	9166.000	50.000	458300.00	46.550	426677.30	52.000	476632.00
430	CORED SAMPLE	EA	76.000	60.000	4560.00	70.620	5367.12	15.000	1140.00
430	PG 58S-28 ASPHALT CEMENT	TON	550.000	700.000	385000.00	952.300	523765.00	1000.000	550000.00
626	COFFERDAM	EA	14.000	7500.000	105000.00	781.370	10944.18	10000.000	140000.00
702	MOBILIZATION	L SUM	1.000	400000.000	400000.00	453223.130	453223.13	506300.000	506300.00
704	FLAGGING	MHR	4000.000	50.000	200000.00	42.660	170640.00	46.000	184000.00
704	TRAFFIC CONTROL SIGNS	UNIT	3108.000	2.250	6993.00	2.140	6651.12	2.580	8018.64
704	PORTABLE RUMBLE STRIPS	EA	4.000	1348.000	5392.00	1070.000	4280.00	708.730	2834.92
704	TYPE III BARRICADE	EA	4.000	100.000	400.00	133.750	535.00	58.040	232.16
704	DELINEATOR DRUMS	EA	50.000	25.000	1250.00	26.750	1337.50	27.990	1399.50
704	TUBULAR MARKERS	EA	240.000	8.000	1920.00	6.420	1540.80	6.510	1562.40
704	STACKABLE VERTICAL PANELS	EA	480.000	35.000	16800.00	32.100	15408.00	28.050	13464.00
704	PILOT CAR	HR	2000.000	65.000	130000.00	38.740	77480.00	58.000	116000.00
706	FIELD OFFICE	EA	1.000	10000.000	10000.00	11235.000	11235.00	30000.000	30000.00
706	AGGREGATE LABORATORY	EA	1.000	10000.000	10000.00	11235.000	11235.00	22000.000	22000.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	4815.000	4815.00	4000.000	4000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	4815.000	4815.00	4000.000	4000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	1000.000	3.000	3000.00	2.180	2180.00	3.500	3500.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	34880.000	3.000	104640.00	1.530	53366.40	2.480	86502.40
714	PIPE CONDUIT 24IN-APPROACH	LF	278.000	90.000	25020.00	127.640	35483.92	125.000	34750.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BARANKO BROTHERS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

19

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-SS-1-014(013)036

NO. 23033

COUNTY & DATE SHERIDAN (083) AUG 05, 2022 09:30AM

LENGTH & TYPE 2.300 ND 14, S OF JCT ND 200

COMPLETION TIME 10/13/23 GRADE RAISE, EMBANKMENT, AGGREGATE BAS

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE BID PRICE	AMOUNT	BIDDER BARANKO BROTHERS INC DICKINSON, ND BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN BID PRICE	AMOUNT
				C.C. CHECK RANK 00		C.C. BOND RANK 01		C.C. BOND RANK 02	
714	PIPE CONDUIT 30IN	LF	160.000	200.000	32000.00	208.020	33283.20	350.000	56000.00
714	PIPE CONDUIT 30IN-APPROACH	LF	345.000	120.000	41400.00	152.300	52543.50	150.000	51750.00
714	PIPE CONDUIT 36IN-APPROACH	LF	103.000	150.000	15450.00	170.730	17585.19	175.000	18025.00
714	PIPE CONDUIT 42IN	LF	692.000	275.000	190300.00	334.240	231294.08	450.000	311400.00
714	PIPE CONDUIT 48IN	LF	134.000	325.000	43550.00	389.770	52229.18	500.000	67000.00
714	PIPE CONDUIT 54IN	LF	152.000	400.000	60800.00	471.670	71693.84	550.000	83600.00
720	RIGHT OF WAY MARKERS	EA	57.000	500.000	28500.00	149.800	8538.60	197.160	11238.12
720	ALIGNMENT MONUMENTS	EA	19.000	250.000	4750.00	118.770	2256.63	111.000	2109.00
720	IRON PIN R/W MONUMENTS	EA	41.000	250.000	10250.00	80.250	3290.25	75.000	3075.00
720	IRON PIN REFERENCE MONUMENTS	EA	14.000	250.000	3500.00	80.250	1123.50	75.000	1050.00
752	FENCE BARBED WIRE 4 STRAND-STEEL POST	LF	3098.000	2.500	7745.00	3.030	9386.94	3.340	10347.32
752	TEMPORARY FENCE	LF	2011.000	2.500	5027.50	2.920	5872.12	3.050	6133.55
752	TEMPORARY SAFETY FENCE	LF	4100.000	3.000	12300.00	2.430	9963.00	2.780	11398.00
752	FENCE TERMINAL	EA	1.000	300.000	300.00	611.330	611.33	466.760	466.76
752	VEHICLE GATE	EA	3.000	500.000	1500.00	1489.630	4468.89	671.100	2013.30
752	REMOVE VEHICLE GATE	EA	2.000	150.000	300.00	372.420	744.84	246.000	492.00
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	16.000	350.000	5600.00	696.020	11136.32	744.180	11906.88
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	30.000	22.000	660.00	26.750	802.50	22.880	686.40
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	72.000	17.000	1224.00	21.400	1540.80	21.110	1519.92
754	RESET SIGN PANEL	EA	2.000	50.000	100.00	80.250	160.50	77.990	155.98
754	RESET MILE POST	EA	3.000	90.000	270.00	133.750	401.25	89.850	269.55
754	OBJECT MARKERS - CULVERTS	EA	14.000	50.000	700.00	53.500	749.00	57.240	801.36
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	4.390	1250.000	5487.50	1631.750	7163.38	1525.000	6694.75
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	2.110	2000.000	4220.00	1631.750	3442.99	1525.000	3217.75
762	SHORT TERM 4IN LINE-TYPE NR	LF	14263.000	.250	3565.75	.480	6846.24	.450	6418.35
762	PVMT MK PAINTED 4IN LINE	LF	29009.000	.200	5801.80	.190	5511.71	.180	5221.62
766	MAILBOX-ALL TYPES	EA	2.000	200.000	400.00	280.880	561.76	268.690	537.38
	SUBTOTAL				833586.260		773074.212		890477.666
	OPTION 1								
251	SEEDING CLASS II	ACRE	3.980	450.000	1791.00	454.700	1809.71	445.000	1771.10
253	SOIL STABILIZATION	ACRE	3.980	300.000	1194.00	335.330	1334.61	330.000	1313.40
	SUBTOTAL				2985.00		3144.32		3084.50
	TOTAL				928030.260		773388.644		890786.116
						OPTION 1		OPTION 1	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BARANKO BROTHERS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

20

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-SS-1-014(013)036

NO. 23033

COUNTY & DATE SHERIDAN (083) AUG 05, 2022 09:30AM

LENGTH & TYPE 2.300

ND 14, S OF JCT ND 200

COMPLETION TIME 10/13/23 GRADE RAISE, EMBANKMENT, AGGREGATE BAS

	BIDDER	BIDDER	BIDDER
	GLADEN CONSTRUCTION INC	CENTRAL SPECIALTIES INC	MARTIN CONSTRUCTION INC
	LAPORTE, MN	ALEXANDRIA, MN	DICKINSON, ND
	C.C. BOND RANK 03	C.C. BOND RANK 04	C.C. BOND RANK 05

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	52000.000	52000.00	15000.000	15000.00	52836.020	52836.02
202	REMOVAL OF BITUMINOUS SURFACING	SY	9057.000	1.200	10868.40	1.400	12679.80	1.421	12869.97
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	312.000	32.000	9984.00	40.000	12480.00	57.390	17905.68
202	REMOVE EXISTING FENCE	LF	2011.000	1.000	2011.00	.940	1890.34	1.080	2171.88
203	COMMON EXCAVATION-TYPE A	CY	11632.000	12.650	147148.80	10.000	116320.00	4.290	49901.28
203	TOPSOIL	CY	18132.000	14.000	253848.00	10.000	181320.00	8.090	146687.88
203	TOPSOIL-DEPT OPTION BORROW AREA	CY	113442.000	3.650	414063.30	.010	1134.42	6.550	743045.10
203	BORROW-EXCAVATION	CY	428425.000	6.500	2784762.50	8.000	3427400.00	6.770	2900437.25
216	WATER	M GAL	5118.000	10.000	51180.00	10.000	51180.00	36.160	185066.88
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	20.110	420.000	8446.20	500.000	10055.00	1157.480	23276.92
251	SEEDING CLASS II	ACRE	175.230	445.000	77977.35	424.950	74463.99	488.690	85633.15
251	WETLAND SEED	ACRE	.230	1480.000	340.40	5311.620	1221.67	6108.350	1404.92
251	TEMPORARY COVER CROP	ACRE	44.380	100.000	4438.00	51.730	2295.78	59.490	2640.17
253	SOIL STABILIZATION	ACRE	219.840	330.000	72547.20	313.390	68895.66	360.400	79230.34
255	ECB TYPE 3	SY	603.000	4.400	2653.20	3.270	1971.81	3.760	2267.28
256	RIPRAP GRADE II	TON	29618.000	52.750	1562349.50	75.500	2236159.00	76.000	2250968.00
260	SILT FENCE SUPPORTED	LF	24507.000	2.250	55140.75	1.900	46563.30	2.190	53670.33
260	REMOVE SILT FENCE SUPPORTED	LF	24507.000	.500	12253.50	.530	12988.71	.610	14949.27
261	FIBER ROLLS 12IN	LF	5755.000	2.300	13236.50	2.260	13006.30	2.600	14963.00
261	REMOVE FIBER ROLLS 12IN	LF	1688.000	.300	506.40	.590	995.92	.680	1147.84
262	FLOTATION SILT CURTAIN	LF	8894.000	13.000	115622.00	13.350	118734.90	15.350	136522.90
262	REMOVE FLOTATION SILT CURTAIN	LF	8894.000	2.000	17788.00	1.940	17254.36	2.230	19833.62
302	TRAFFIC SERVICE AGGREGATE	TON	13719.000	12.700	174231.30	15.000	205785.00	17.910	245707.29
302	AGGREGATE BASE COURSE CL 5	TON	33045.000	12.700	419671.50	15.000	495675.00	12.510	413392.95
401	TACK COAT	GAL	4374.000	2.600	11372.40	4.000	17496.00	4.600	20120.40
401	PRIME COAT	GAL	17280.000	7.700	133056.00	3.000	51840.00	9.200	158976.00
411	MILLING PAVEMENT SURFACE	SY	3617.000	13.000	47021.00	10.000	36170.00	17.250	62393.25
430	SUPERPAVE FAA 42	TON	9166.000	119.300	1093503.80	50.000	458300.00	55.780	511279.48
430	CORED SAMPLE	EA	76.000	212.000	16112.00	30.000	2280.00	71.300	5418.80
430	PG 58S-28 ASPHALT CEMENT	TON	550.000	834.000	458700.00	800.000	440000.00	1023.500	562925.00
626	COFFERDAM	EA	14.000	4500.000	63000.00	3000.000	42000.00	8494.800	118927.20
702	MOBILIZATION	L SUM	1.000	690000.000	690000.00	1015000.000	1015000.00	486579.910	486579.91
704	FLAGGING	MHR	4000.000	22.000	88000.00	25.000	100000.00	50.170	200680.00
704	TRAFFIC CONTROL SIGNS	UNIT	3108.000	1.250	3885.00	2.000	6216.00	2.300	7148.40
704	PORTABLE RUMBLE STRIPS	EA	4.000	900.000	3600.00	1000.000	4000.00	1150.000	4600.00
704	TYPE III BARRICADE	EA	4.000	90.000	360.00	125.000	500.00	143.750	575.00
704	DELINEATOR DRUMS	EA	50.000	18.000	900.00	25.000	1250.00	28.750	1437.50
704	TUBULAR MARKERS	EA	240.000	3.500	840.00	6.000	1440.00	6.900	1656.00
704	STACKABLE VERTICAL PANELS	EA	480.000	20.000	9600.00	30.000	14400.00	34.500	16560.00
704	PILOT CAR	HR	2000.000	32.000	64000.00	30.000	60000.00	84.890	169780.00
706	FIELD OFFICE	EA	1.000	24000.000	24000.00	10000.000	10000.00	17250.000	17250.00
706	AGGREGATE LABORATORY	EA	1.000	24000.000	24000.00	5000.000	5000.00	17250.000	17250.00
706	BITUMINOUS LABORATORY	EA	1.000	26100.000	26100.00	5000.000	5000.00	5750.000	5750.00
706	CONTRACTOR'S LABORATORY	EA	1.000	20000.000	20000.00	5000.000	5000.00	23000.000	23000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	1000.000	4.480	4480.00	5.000	5000.00	3.760	3760.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	34880.000	2.750	95920.00	2.760	96268.80	4.030	140566.40
714	PIPE CONDUIT 24IN-APPROACH	LF	278.000	90.250	25089.50	100.000	27800.00	129.240	35928.72

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BARANKO BROTHERS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-SS-1-014(013)036

NO. 23033

COUNTY & DATE SHERIDAN (083) AUG 05, 2022 09:30AM

LENGTH & TYPE 2.300 ND 14, S OF JCT ND 200

COMPLETION TIME 10/13/23 GRADE RAISE, EMBANKMENT, AGGREGATE BAS

	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 03		BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 04		BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 05	
SPEC. NO. / ITEM DESCRIPTION / UNIT / QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
714 PIPE CONDUIT 30IN LF 160.000	244.200	39072.00	350.000	56000.00	222.040	35526.40
714 PIPE CONDUIT 30IN-APPROACH LF 345.000	130.500	45022.50	125.000	43125.00	153.870	53085.15
714 PIPE CONDUIT 36IN-APPROACH LF 103.000	179.400	18478.20	130.000	13390.00	179.830	18522.49
714 PIPE CONDUIT 42IN LF 692.000	378.000	261576.00	450.000	311400.00	339.510	234940.92
714 PIPE CONDUIT 48IN LF 134.000	472.500	63315.00	525.000	70350.00	437.530	58629.02
714 PIPE CONDUIT 54IN LF 152.000	542.000	82384.00	600.000	91200.00	494.310	75135.12
720 RIGHT OF WAY MARKERS EA 57.000	218.000	12426.00	140.000	7980.00	161.000	9177.00
720 ALIGNMENT MONUMENTS EA 19.000	82.500	1567.50	111.000	2109.00	127.650	2425.35
720 IRON PIN R/W MONUMENTS EA 41.000	72.000	2952.00	75.000	3075.00	86.250	3536.25
720 IRON PIN REFERENCE MONUMENTS EA 14.000	72.000	1008.00	75.000	1050.00	86.250	1207.50
752 FENCE BARBED WIRE 4 STRAND-STEEL POST LF 3098.000	5.000	15490.00	2.830	8767.34	3.250	10068.50
752 TEMPORARY FENCE LF 2011.000	2.000	4022.00	2.730	5490.03	3.140	6314.54
752 TEMPORARY SAFETY FENCE LF 4100.000	3.000	12300.00	2.270	9307.00	2.610	10701.00
752 FENCE TERMINAL EA 1.000	375.000	375.00	571.340	571.34	657.040	657.04
752 VEHICLE GATE EA 3.000	750.000	2250.00	1392.180	4176.54	1601.010	4803.03
752 REMOVE VEHICLE GATE EA 2.000	100.000	200.00	348.050	696.10	400.260	800.52
752 CORNER ASSEMBLY BARBED WIRE-WOOD POST EA 16.000	575.000	9200.00	650.490	10407.84	748.060	11968.96
754 FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 30.000	30.000	900.00	25.000	750.00	28.750	862.50
754 STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 72.000	28.000	2016.00	20.000	1440.00	23.000	1656.00
754 RESET SIGN PANEL EA 2.000	40.000	80.00	75.000	150.00	86.250	172.50
754 RESET MILE POST EA 3.000	165.000	495.00	125.000	375.00	143.750	431.25
754 OBJECT MARKERS - CULVERTS EA 14.000	52.000	728.00	50.000	700.00	57.500	805.00
760 RUMBLE STRIPS - ASPHALT SHOULDER MILE 4.390	850.000	3731.50	1525.000	6694.75	1753.750	7698.96
760 RUMBLE STRIPS - ASPHALT CENTERLINE MILE 2.110	880.000	1856.80	1525.000	3217.75	1753.750	3700.41
762 SHORT TERM 4IN LINE-TYPE NR LF 14263.000	.270	3851.01	.450	6418.35	.520	7416.76
762 PVMT MK PAINTED 4IN LINE LF 29009.000	.220	6381.98	.180	5221.62	.210	6091.89
766 MAILBOX-ALL TYPES EA 2.000	235.000	470.00	262.500	525.00	301.880	603.76
SUBTOTAL		983856759		1030913762		1071185980
OPTION 1						
251 SEEDING CLASS II ACRE 3.980	445.000	1771.10	424.950	1691.30	488.690	1944.99
253 SOIL STABILIZATION ACRE 3.980	330.000	1313.40	313.390	1247.29	360.400	1434.39
SUBTOTAL		3084.50		2938.59		3379.38
TOTAL		98416509		103120762 1		107152391 8
	OPTION 1 LIMIT 2 JOBS		OPTION 1		OPTION 1 LIMIT $19,500,000	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BARANKO BROTHERS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 5 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-SS-1-014(013)036

NO. 23033

COUNTY & DATE SHERIDAN (083) AUG 05, 2022 09:30AM

LENGTH & TYPE 2.300 ND 14, S OF JCT ND 200

COMPLETION TIME 10/13/23 GRADE RAISE, EMBANKMENT, AGGREGATE BAS

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: WAGNER CONSTRUCTION INC DBA WAGNER PLACE INTERNATIONAL FALLS, C.C. BOND RANK 06		BIDDER: PARK CONSTRUCTION COMPANY MINNEAPOLIS, MN C.C. BOND RANK 07		BIDDER: R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 08	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	1000000	1000000	54700000	54700000	59395000	59395000
202	REMOVAL OF BITUMINOUS SURFACING	SY	9057.000	4.000	36228.00	3.950	35775.15	4.500	40756.50
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	312.000	42.000	13104.00	8.240	2570.88	13.250	4134.00
202	REMOVE EXISTING FENCE	LF	2011.000	1.500	3016.50	1.300	2614.30	1.000	2011.00
203	COMMON EXCAVATION-TYPE A	CY	11632.000	3.750	43620.00	8.700	101198.40	13.750	159940.00
203	TOPSOIL	CY	18132.000	11.300	204891.60	11.200	203078.40	13.750	249315.00
203	TOPSOIL-DEPT OPTION BORROW AREA	CY	113442.000	7.150	811110.30	5.500	623931.00	.250	28360.50
203	BORROW-EXCAVATION	CY	428425.000	7.600	3256030.00	7.800	3341715.00	5.800	2484865.00
216	WATER	M GAL	5118.000	50.100	256411.80	38.200	195507.60	31.000	158658.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	20.110	1550.000	31170.50	678.000	13634.58	750.000	15082.50
251	SEEDING CLASS II	ACRE	175.230	475.000	83234.25	464.000	81306.72	450.000	78853.50
251	WETLAND SEED	ACRE	.230	1570.000	361.10	5790.000	1331.70	5575.000	1282.25
251	TEMPORARY COVER CROP	ACRE	44.380	10.500	465.99	5.640	250.33	5.500	244.09
253	SOIL STABILIZATION	ACRE	219.840	350.000	76944.00	342.000	75185.28	330.000	72547.20
255	ECB TYPE 3	SY	603.000	4.700	2834.10	3.550	2140.65	3.450	2080.35
256	RIPRAP GRADE II	TON	29618.000	71.000	2102878.00	83.700	2479026.60	175.000	5183150.00
260	SILT FENCE SUPPORTED	LF	24507.000	2.400	58816.80	2.050	50239.35	2.000	49014.00
260	REMOVE SILT FENCE SUPPORTED	LF	24507.000	.450	11028.15	.580	14214.06	.550	13478.85
261	FIBER ROLLS 12IN	LF	5755.000	2.450	14099.75	2.450	14099.75	2.400	13812.00
261	REMOVE FIBER ROLLS 12IN	LF	1688.000	.350	590.80	.640	1080.32	.630	1063.44
262	FLOTATION SILT CURTAIN	LF	8894.000	13.600	120958.40	14.600	129852.40	14.250	126739.50
262	REMOVE FLOTATION SILT CURTAIN	LF	8894.000	2.000	17788.00	2.100	18677.40	2.050	18232.70
302	TRAFFIC SERVICE AGGREGATE	TON	13719.000	13.250	181776.75	14.900	204413.10	15.000	205785.00
302	AGGREGATE BASE COURSE CL 5	TON	33045.000	13.250	437846.25	14.800	489066.00	15.000	495675.00
401	TACK COAT	GAL	4374.000	5.300	23182.20	5.400	23619.60	4.250	18589.50
401	PRIME COAT	GAL	17280.000	5.300	91584.00	5.400	93312.00	8.500	146880.00
411	MILLING PAVEMENT SURFACE	SY	3617.000	2.150	7776.55	2.650	9585.05	15.000	54255.00
430	SUPERPAVE FAA 42	TON	9166.000	69.000	632454.00	70.400	645286.40	47.000	430802.00
430	CORED SAMPLE	EA	76.000	55.000	4180.00	54.200	4119.20	78.000	5928.00
430	PG 58S-28 ASPHALT CEMENT	TON	550.000	1020.000	561000.00	1040.000	572000.00	890.000	489500.00
626	COFFERDAM	EA	14.000	2150.000	30100.00	6800.000	95200.00	10000.000	140000.00
702	MOBILIZATION	L SUM	1.000	827000.000	827000.00	1115000.000	1115000.00	988000.000	988000.00
704	FLAGGING	MHR	4000.000	64.000	256000.00	50.000	200000.00	47.360	189440.00
704	TRAFFIC CONTROL SIGNS	UNIT	3108.000	2.150	6682.20	2.700	8391.60	1.310	4071.48
704	PORTABLE RUMBLE STRIPS	EA	4.000	1060.000	4240.00	738.000	2952.00	945.000	3780.00
704	TYPE III BARRICADE	EA	4.000	135.000	540.00	60.400	241.60	94.500	378.00
704	DELINEATOR DRUMS	EA	50.000	30.000	1500.00	29.100	1455.00	18.900	945.00
704	TUBULAR MARKERS	EA	240.000	6.400	1536.00	6.750	1620.00	3.680	883.20
704	STACKABLE VERTICAL PANELS	EA	480.000	32.000	15360.00	29.200	14016.00	21.000	10080.00
704	PILOT CAR	HR	2000.000	100.000	200000.00	67.600	135200.00	81.550	163100.00
706	FIELD OFFICE	EA	1.000	47680.000	47680.00	36000.000	36000.00	23152.500	23152.50
706	AGGREGATE LABORATORY	EA	1.000	8000.000	8000.00	36800.000	36800.00	42000.000	42000.00
706	BITUMINOUS LABORATORY	EA	1.000	27650.000	27650.00	13000.000	13000.00	47250.000	47250.00
706	CONTRACTOR'S LABORATORY	EA	1.000	22000.000	22000.00	13000.000	13000.00	47250.000	47250.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	1000.000	7.500	7500.00	3.800	3800.00	4.000	4000.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	34880.000	2.700	94176.00	2.700	94176.00	3.000	104640.00
714	PIPE CONDUIT 24IN-APPROACH	LF	278.000	120.000	33360.00	88.900	24714.20	90.000	25020.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BARANKO BROTHERS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

23

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 6 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-SS-1-014(013)036

COUNTY & DATE SHERIDAN (083) AUG 05, 2022 09:30AM

LENGTH & TYPE 2.300 ND 14, S OF JCT ND 200

COMPLETION TIME 10/13/23 GRADE RAISE, EMBANKMENT, AGGREGATE BAS

NO. 23033

BIDDER: WAGNER CONSTRUCTION INC DBA WAGNER PLACE, INTERNATIONAL FALLS, C.C. BOND RANK 06

BIDDER: PARK CONSTRUCTION COMPANY, MINNEAPOLIS, MN, C.C. BOND RANK 07

BIDDER: R J ZAVORAL & SONS INC, EAST GRAND FORKS, MN, C.C. BOND RANK 08

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
714	PIPE CONDUIT 30IN	LF	1600.00	280.000	448000.00	245.000	392000.00	165.000	264000.00
714	PIPE CONDUIT 30IN-APPROACH	LF	345.000	145.000	50025.00	111.000	38295.00	125.000	43125.00
714	PIPE CONDUIT 36IN-APPROACH	LF	103.000	165.000	16995.00	134.000	13802.00	135.000	13905.00
714	PIPE CONDUIT 42IN	LF	692.000	300.000	207600.00	405.000	280260.00	285.000	197220.00
714	PIPE CONDUIT 48IN	LF	134.000	460.000	61640.00	472.000	63248.00	315.000	42210.00
714	PIPE CONDUIT 54IN	LF	152.000	490.000	74480.00	521.000	79192.00	400.000	60800.00
720	RIGHT OF WAY MARKERS	EA	57.000	150.000	8550.00	205.000	11685.00	245.000	13965.00
720	ALIGNMENT MONUMENTS	EA	19.000	120.000	2280.00	120.000	2280.00	116.550	2214.45
720	IRON PIN R/W MONUMENTS	EA	41.000	80.000	3280.00	81.000	3321.00	78.750	3228.75
720	IRON PIN REFERENCE MONUMENTS	EA	14.000	80.000	1120.00	81.000	1134.00	78.750	1102.50
752	FENCE BARBED WIRE 4 STRAND-STEEL POST	LF	3098.000	5.300	16419.40	4.000	12392.00	2.950	9139.10
752	TEMPORARY FENCE	LF	2011.000	2.150	4323.65	3.650	7340.15	2.900	5831.90
752	TEMPORARY SAFETY FENCE	LF	4100.000	5.600	22960.00	3.300	13530.00	4.450	18245.00
752	FENCE TERMINAL	EA	1.000	400.000	400.00	557.000	557.00	600.000	600.00
752	VEHICLE GATE	EA	3.000	795.000	2385.00	801.000	2403.00	1460.000	4380.00
752	REMOVE VEHICLE GATE	EA	2.000	105.000	210.00	293.000	586.00	365.000	730.00
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	16.000	610.000	9760.00	888.000	14208.00	683.000	10928.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	30.000	30.000	900.00	23.800	714.00	31.500	945.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	72.000	25.000	1800.00	22.000	1584.00	29.400	2116.80
754	RESET SIGN PANEL	EA	2.000	80.000	160.00	81.200	162.40	42.000	84.00
754	RESET MILE POST	EA	3.000	135.000	405.00	93.500	280.50	173.250	519.75
754	OBJECT MARKERS - CULVERTS	EA	14.000	55.000	770.00	59.600	834.40	54.600	764.40
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	4.390	1615.000	7089.85	1820.000	7989.80	1600.000	7024.00
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	2.110	1615.000	3407.65	1880.000	3966.80	1600.000	3376.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	14263.000	.500	7131.50	.440	6275.72	.500	7131.50
762	PVMT MK PAINTED 4IN LINE	LF	29009.000	.200	5801.80	.340	9863.06	.200	5801.80
766	MAILBOX-ALL TYPES	EA	200.000	300.000	60000.00	280.000	56000.00	245.000	49000.00
	SUBTOTAL				1120939375		1192015207		1276604482
	OPTION 1								
251	SEEDING CLASS II	ACRE	3.980	475.000	1890.50	464.000	1846.72	445.000	1771.10
253	SOIL STABILIZATION	ACRE	3.980	690.000	2746.20	342.000	1361.16	329.000	1309.42
	SUBTOTAL				4636.70		3207.88		3080.52
	TOTAL				1121403045		1192335995		1276912534
				OPTION 1		OPTION 1		OPTION 1	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BARANKO BROTHERS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 9

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-IM-2-094(179)223
H-2-094(193)223

COUNTY & DATE KIDDER (043) AND STUTSMAN AUG 05, 2022 09:30AM

LENGTH & TYPE 2.048
I94, CRYSTAL SPRINGS REST AREA

COMPLETION TIME 11/10/23 PERMANENT GRADE RAISE, MEDIAN CROSSOVE

NO. 23035

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	ESCROW OF BID DOCUMENTATION	L SUM	1.000	2000.00	2000.00	REJECTED		2000.00	2000.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	240.000	30.000	7200.00			50.000	12000.00
202	REMOVE EXISTING FENCE	LF	4306.000	1.000	4306.00			.960	4133.76
202	REMOVAL OF TEMPORARY BYPASS	EA	2.000	40000.000	80000.00			30000.000	60000.00
203	TOPSOIL	CY	23267.000	7.000	162869.00			11.500	267570.50
203	TOPSOIL-DEPT OPTION BORROW AREA	CY	54232.000	1.250	67790.00			.010	542.32
251	SEEDING CLASS II	ACRE	29.790	450.000	13405.50			355.000	10575.45
251	WETLAND SEED	ACRE	1.470	700.000	1029.00			500.000	735.00
251	TEMPORARY COVER CROP	ACRE	30.500	80.000	2440.00			110.000	3355.00
253	STRAW MULCH	ACRE	157.040	300.000	47112.00			335.000	52608.40
255	ECB TYPE 3	SY	189.000	3.000	567.00			1.900	359.10
256	RIPRAP GRADE II	TON	40152.000	37.000	1485624.00			50.000	2007600.00
260	SILT FENCE SUPPORTED	LF	9530.000	2.500	23825.00			2.400	22872.00
260	REMOVE SILT FENCE SUPPORTED	LF	9530.000	.500	4765.00			.350	3335.50
261	FIBER ROLLS 12IN	LF	10930.000	2.500	27325.00			2.500	27325.00
261	REMOVE FIBER ROLLS 12IN	LF	5030.000	.500	2515.00			.350	1760.50
262	FLOTATION SILT CURTAIN	LF	8726.000	15.000	130890.00			14.500	126527.00
262	REMOVE FLOTATION SILT CURTAIN	LF	8726.000	2.000	17452.00			2.200	19197.20
265	STABILIZED CONSTRUCTION ACCESS	EA	1.000	20000.000	20000.00			10000.000	10000.00
265	REMOVE STABILIZED CONSTRUCTION ACCESS	EA	1.000	10000.000	10000.00			2500.000	2500.00
302	AGGREGATE BASE COURSE CL 5	TON	95496.000	14.000	1336944.00			14.000	1336944.00
401	TACK COAT	GAL	16197.000	2.500	40492.50			3.000	48591.00
401	PRIME COAT	GAL	21887.000	3.000	65661.00			4.000	87548.00
401	FOG SEAL	GAL	3951.000	2.500	9877.50			3.000	11853.00
411	MILLING PAVEMENT SURFACE	SY	881.000	8.000	7048.00			15.000	13215.00
430	SUPERPAVE FAA 45	TON	37906.000	40.000	1516240.00			47.000	1781582.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	1490.000	120.000	178800.00			175.000	260750.00
430	CORED SAMPLE	EA	394.000	40.000	15760.00			15.000	5910.00
430	PG 58H-34 ASPHALT CEMENT	TON	2275.000	875.000	1990625.00			1225.000	2786875.00
704	FLAGGING	MHR	2000.000	50.000	100000.00			50.000	100000.00
704	TRAFFIC CONTROL SIGNS	UNIT	4618.000	2.500	11545.00			2.800	12930.40
704	ATTENUATION DEVICE-TYPE B-75	EA	2.000	3000.000	6000.00			2500.000	5000.00
704	TYPE III BARRICADE	EA	20.000	100.000	2000.00			105.000	2100.00
704	DELINEATOR DRUMS	EA	119.000	30.000	3570.00			29.560	3517.64
704	TUBULAR MARKERS	EA	330.000	7.000	2310.00			9.750	3217.50
704	FLEXIBLE DELINEATORS	EA	179.000	50.000	8950.00			80.080	14334.32
704	STACKABLE VERTICAL PANELS	EA	109.000	35.000	3815.00			29.900	3259.10
704	VERTICAL PANELS-BACK TO BACK	EA	6.000	35.000	210.00			19.880	119.28
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1000.000	2000.00			1094.300	2188.60
704	SEQUENCING ARROW PANEL-TYPE C-CROSSOVER	EA	2.000	1000.000	2000.00			1100.000	2200.00
704	FLASHING BEACON	EA	2.000	2000.000	4000.00			1350.000	2700.00
704	OBLITERATION OF PAVEMENT MARKING	SF	4737.000	2.200	10421.40			3.650	17290.05
704	PRECAST CONCRETE MED BARRIER-STATE FURNISHED	EA	60.000	600.000	36000.00			650.000	39000.00
706	FIELD OFFICE	EA	1.000	16000.000	16000.00			35000.000	35000.00
706	AGGREGATE LABORATORY	EA	1.000	9000.000	9000.00			25000.000	25000.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00			8500.000	8500.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00			8500.000	8500.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

25

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-IM-2-094(179)223
H-2-094(193)223

COUNTY & DATE KIDDER (043) AND STUTSMAN AUG 05, 2022 09:30AM

LENGTH & TYPE 2.048
I94, CRYSTAL SPRINGS REST AREA

COMPLETION TIME 11/10/23 PERMANENT GRADE RAISE, MEDIAN CROSSOVE

NO. 23035

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
708	INLET PROTECTION-FIBER ROLL 12IN	EA	8.000	60.000	480.00			30.000	240.00
708	REMOVAL INLET PROTECTION-FIBER ROLL 12IN	EA	4.000	20.000	80.00			10.000	40.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	5130.000	3.000	15390.00			2.100	10773.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	48843.000	3.000	146529.00			2.440	119176.92
720	ALIGNMENT MONUMENTS	EA	9.000	250.000	2250.00			82.500	742.50
720	IRON PIN R/W MONUMENTS	EA	45.000	100.000	4500.00			72.000	3240.00
720	IRON PIN REFERENCE MONUMENTS	EA	13.000	65.000	845.00			72.000	936.00
722	MEDIAN DRAIN PRECAST CONCRETE-TYPE A	EA	4.000	5000.000	20000.00			6000.000	24000.00
752	FENCE BARBED WIRE 4 STRAND	LF	4264.000	4.000	17056.00			3.330	14199.12
752	TEMPORARY SAFETY FENCE	LF	360.000	3.000	1080.00			2.560	921.60
752	FENCE TERMINAL	EA	4.000	600.000	2400.00			435.680	1742.72
752	CORNER ASSEMBLY-WOOD POST	EA	5.000	500.000	2500.00			794.640	3973.20
754	DELINEATORS-TYPE A	EA	36.000	45.000	1620.00			45.000	1620.00
754	DELINEATORS-TYPE B	EA	19.000	45.000	855.00			51.500	978.50
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	62.500	20.000	1250.00			16.950	1059.38
754	INTERSTATE MILE POSTS-TYPE C	EA	4.000	200.000	800.00			219.620	878.48
754	OBJECT MARKERS - TYPE I	EA	2.000	140.000	280.00			179.550	359.10
754	OBJECT MARKERS - TYPE III	EA	1.000	175.000	175.00			192.250	192.25
754	OBJECT MARKERS - CULVERTS	EA	21.000	55.000	1155.00			55.290	1161.09
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	5.750	1300.000	7475.00			1480.000	8510.00
762	PVMT MK PAINTED-MESSAGE	SF	32.000	5.000	160.00			4.500	144.00
762	RAISED PAVEMENT MARKERS	EA	24602.000	1.500	36903.00			1.860	45759.72
762	SHORT TERM 4IN LINE-TYPE NR	LF	80854.000	.250	20213.50			.180	14553.72
762	PVMT MK PAINTED 4IN LINE	LF	95886.000	.100	9588.60			.140	13424.04
762	PVMT MK PAINTED 8IN LINE	LF	1238.000	.350	433.30			.350	433.30
762	PVMT MK PAINTED CURB TOP & FACE	LF	57.000	4.000	228.00			2.000	114.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000	5000.000	20000.00			4447.500	17790.00
770	REVISE LIGHTING SYSTEM	EA	1.000	10000.000	10000.00			17400.000	17400.00
	SUBTOTAL				7824630.30				9557484.26
	OPTION 1								
103	CONTRACT BOND	L SUM	1.000	103000.000	103000.00			58000.000	58000.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	19028.000	1.000	19028.00			1.000	19028.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	1765.000	1.300	2294.50			1.000	1765.00
203	COMMON EXCAVATION-TYPE A	CY	20769.000	5.000	103845.00			6.000	124614.00
203	BORROW-EXCAVATION	CY	531476.000	7.500	3986070.00			7.600	4039217.60
216	WATER	M GAL	7557.000	25.000	188925.00			15.000	113355.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	454.00	1500.000	6810.00			60.000	2724.00
702	MOBILIZATION	L SUM	1.000	7048603.030	7048603.03			1653400.000	1653400.00
714	PIPE CONDUIT 24IN	LF	16.000	200.000	3200.00			350.000	5600.00
714	PIPE CONDUIT 30IN	LF	593.000	250.000	148250.00			300.000	177900.00
714	PIPE CONDUIT 54IN	LF	782.000	450.000	351900.00			500.000	391000.00
714	PIPE CONDUIT 60IN	LF	248.000	500.000	124000.00			575.000	142600.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	20.000	30.000	600.00			24.940	498.80
754	GALV STEEL POST-STANDARD PIPE	LF	27.500	80.000	2200.00			65.000	1787.50
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	324.500	80.000	25960.00			75.000	2433.75

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-IM-2-094(179)223
H-2-094(193)223

COUNTY & DATE KIDDER (043) AND STUTSMAN AUG 05, 2022 09:30AM

LENGTH & TYPE 2.048
I94, CRYSTAL SPRINGS REST AREA

COMPLETION TIME 11/10/23 PERMANENT GRADE RAISE, MEDIAN CROSSOVE

NO. 23035

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
754	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	SF	50300	25000	125750			31750	159703
754	RESET SIGN PANEL	EA	6000	350000	210000			338450	203070
754	RESET SIGN SUPPORT	EA	1000	150000	150000			350000	35000
754	CLASS AE CONCRETE-SIGN FOUNDATIONS	CY	1200	1100000	1320000			1398090	1677710
754	REMOVE SIGN FOUNDATION	EA	13000	525000	682500			421000	547300
	SUBTOTAL				6035787.53				6978608.84
	TOTAL				13860417.83				16536093.10
								OPTION 1	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-IM-2-094(179)223
H-2-094(193)223

COUNTY & DATE KIDDER (043) AND STUTSMAN AUG 05, 2022 09:30AM

LENGTH & TYPE 2.048
I94, CRYSTAL SPRINGS REST AREA

COMPLETION TIME 11/10/23 PERMANENT GRADE RAISE, MEDIAN CROSSOVE

NO. 23035

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: BORDER STATES PAVING INC, FARGO, ND — C.C. BOND RANK 03		BIDDER: CENTRAL SPECIALTIES INC, ALEXANDRIA, MN — C.C. BOND RANK 04		BIDDER: STRATA CORPORATION, GRAND FORKS, ND — C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	ESCROW OF BID DOCUMENTATION	L SUM	1.000	2500.000	2500.00	2500.000	2500.00	6500.000	6500.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	240.000	53.000	12720.00	30.000	7200.00	52.000	12480.00
202	REMOVE EXISTING FENCE	LF	4306.000	1.000	4306.00	.960	4133.76	1.000	4306.00
202	REMOVAL OF TEMPORARY BYPASS	EA	2.000	48000.000	96000.00	82250.000	164500.00	52000.000	104000.00
203	TOPSOIL	CY	23267.000	4.000	93068.00	8.000	186136.00	16.000	372272.00
203	TOPSOIL-DEPT OPTION BORROW AREA	CY	54232.000	3.200	173542.40	.010	542.32	5.300	287429.60
251	SEEDING CLASS II	ACRE	29.790	379.000	11290.41	355.000	10575.45	355.000	10575.45
251	WETLAND SEED	ACRE	1.470	534.000	784.98	500.000	735.00	500.000	735.00
251	TEMPORARY COVER CROP	ACRE	30.500	117.000	3568.50	110.000	3355.00	110.000	3355.00
253	STRAW MULCH	ACRE	157.040	357.000	56063.28	335.000	52608.40	335.000	52608.40
255	ECB TYPE 3	SY	189.000	2.050	387.45	1.900	359.10	1.900	359.10
256	RIPRAP GRADE II	TON	40152.000	48.000	1927296.00	53.000	2128056.00	42.900	1722520.80
260	SILT FENCE SUPPORTED	LF	9530.000	2.550	24301.50	2.400	22872.00	2.400	22872.00
260	REMOVE SILT FENCE SUPPORTED	LF	9530.000	.370	3526.10	.350	3335.50	.350	3335.50
261	FIBER ROLLS 12IN	LF	10930.000	2.650	28964.50	2.500	27325.00	2.500	27325.00
261	REMOVE FIBER ROLLS 12IN	LF	5030.000	.370	1861.10	.350	1760.50	.350	1760.50
262	FLOTATION SILT CURTAIN	LF	8726.000	15.500	135253.00	14.500	126527.00	14.500	126527.00
262	REMOVE FLOTATION SILT CURTAIN	LF	8726.000	2.350	20506.10	2.200	19197.20	2.200	19197.20
265	STABILIZED CONSTRUCTION ACCESS	EA	1.000	5340.000	5340.00	2000.000	2000.00	4000.000	4000.00
265	REMOVE STABILIZED CONSTRUCTION ACCESS	EA	1.000	2670.000	2670.00	1000.000	1000.00	1500.000	1500.00
302	AGGREGATE BASE COURSE CL 5	TON	95496.000	17.500	1671180.00	18.500	1766676.00	18.900	1804874.40
401	TACK COAT	GAL	16197.000	.5300	85844.10	.3000	4859.10	.4000	6478.80
401	PRIME COAT	GAL	21887.000	.9000	19698.30	.3000	6566.10	.8000	17509.60
401	FOG SEAL	GAL	3951.000	.5450	2153.295	.3000	1185.30	.4000	1580.40
411	MILLING PAVEMENT SURFACE	SY	881.000	25.000	22025.00	10.000	8810.00	28.000	24668.00
430	SUPERPAVE FAA 45	TON	37906.000	67.000	2539702.00	48.000	1819488.00	49.000	1857394.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	1490.000	140.000	208600.00	145.000	216050.00	190.000	283100.00
430	CORED SAMPLE	EA	394.000	30.000	11820.00	25.000	9850.00	80.000	31520.00
430	PG 58H-34 ASPHALT CEMENT	TON	2275.000	1160.000	2639000.00	1000.000	2275000.00	1225.000	2786875.00
704	FLAGGING	MHR	2000.000	50.000	100000.00	41.000	82000.00	68.000	136000.00
704	TRAFFIC CONTROL SIGNS	UNIT	4618.000	3.000	13854.00	2.800	12930.40	1.500	6927.00
704	ATTENUATION DEVICE-TYPE B-75	EA	2.000	2670.000	5340.00	2500.000	5000.00	3500.000	7000.00
704	TYPE III BARRICADE	EA	20.000	112.000	2240.00	105.000	2100.00	100.000	2000.00
704	DELINEATOR DRUMS	EA	119.000	31.500	3748.50	29.560	3517.64	25.000	2975.00
704	TUBULAR MARKERS	EA	330.000	10.400	3432.00	9.750	3217.50	7.000	2310.00
704	FLEXIBLE DELINEATORS	EA	179.000	85.500	15304.50	80.080	14334.32	42.000	7518.00
704	STACKABLE VERTICAL PANELS	EA	109.000	31.900	3477.10	29.900	3259.10	35.000	3815.00
704	VERTICAL PANELS-BACK TO BACK	EA	6.000	21.200	127.20	19.880	119.28	5.000	30.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1170.000	2340.00	1094.300	2188.60	1000.000	2000.00
704	SEQUENCING ARROW PANEL-TYPE C-CROSSOVER	EA	2.000	1170.000	2340.00	1100.000	2200.00	1000.000	2000.00
704	FLASHING BEACON	EA	2.000	1440.000	2880.00	1350.000	2700.00	1500.000	3000.00
704	OBLITERATION OF PAVEMENT MARKING	SF	4737.000	3.900	18474.30	3.650	17290.05	1.500	7105.50
704	PRECAST CONCRETE MED BARRIER-STATE FURNISHED	EA	60.000	1490.000	89400.00	755.000	45300.00	650.000	39000.00
706	FIELD OFFICE	EA	1.000	30000.000	30000.00	15000.000	15000.00	18000.000	18000.00
706	AGGREGATE LABORATORY	EA	1.000	30000.000	30000.00	5000.000	5000.00	10000.000	10000.00
706	BITUMINOUS LABORATORY	EA	1.000	4000.000	4000.00	5000.000	5000.00	8000.000	8000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	1.000	1.00	5000.000	5000.00	8000.000	8000.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

28

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-IM-2-094(179)223
H-2-094(193)223

COUNTY & DATE KIDDER (043) AND STUTSMAN AUG 05, 2022 09:30AM

LENGTH & TYPE 2.048
I94, CRYSTAL SPRINGS REST AREA

COMPLETION TIME 11/10/23 PERMANENT GRADE RAISE, MEDIAN CROSSOVE

NO. 23035

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
708	INLET PROTECTION-FIBER ROLL 12IN	EA	8.000	32.000	256.00	30.000	240.00	30.000	240.00
708	REMOVAL INLET PROTECTION-FIBER ROLL 12IN	EA	4.000	10.700	42.80	10.000	40.00	10.000	40.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	5130.000	4.750	24367.50	3.500	17955.00	2.100	10773.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	48843.000	2.450	119665.35	2.500	122107.50	2.450	119665.35
720	ALIGNMENT MONUMENTS	EA	9.000	88.000	792.00	82.500	742.50	82.500	742.50
720	IRON PIN R/W MONUMENTS	EA	45.000	76.800	3456.00	72.000	3240.00	72.000	3240.00
720	IRON PIN REFERENCE MONUMENTS	EA	13.000	76.800	998.40	72.000	936.00	72.000	936.00
722	MEDIAN DRAIN PRECAST CONCRETE-TYPE A	EA	4.000	6240.000	24960.00	4250.000	17000.00	6100.000	24400.00
752	FENCE BARBED WIRE 4 STRAND	LF	4264.000	3.550	15137.20	3.330	14199.12	5.000	21320.00
752	TEMPORARY SAFETY FENCE	LF	360.000	2.750	990.00	2.560	921.60	5.000	1800.00
752	FENCE TERMINAL	EA	4.000	465.000	1860.00	435.680	1742.72	375.000	1500.00
752	CORNER ASSEMBLY-WOOD POST	EA	5.000	848.000	4240.00	794.640	3973.20	575.000	2875.00
754	DELINEATORS-TYPE A	EA	36.000	48.000	1728.00	45.000	1620.00	50.000	1800.00
754	DELINEATORS-TYPE B	EA	19.000	55.000	1045.00	51.500	978.50	50.000	950.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	62.500	18.100	1131.25	16.950	1059.38	20.000	1250.00
754	INTERSTATE MILE POSTS-TYPE C	EA	4.000	234.000	936.00	219.620	878.48	200.000	800.00
754	OBJECT MARKERS - TYPE I	EA	2.000	192.000	384.00	179.550	359.10	150.000	300.00
754	OBJECT MARKERS - TYPE III	EA	1.000	205.000	205.00	192.250	192.25	200.000	200.00
754	OBJECT MARKERS - CULVERTS	EA	21.000	59.000	1239.00	55.290	1161.09	60.000	1260.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	5.750	2120.000	12190.00	1480.000	8510.00	1625.000	9343.75
762	PVMT MK PAINTED-MESSAGE	SF	32.000	4.800	153.60	4.500	144.00	4.500	144.00
762	RAISED PAVEMENT MARKERS	EA	24602.000	2.000	49204.00	1.860	45759.72	2.000	49204.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	80854.000	.200	16170.80	.178	14392.01	.178	14392.01
762	PVMT MK PAINTED 4IN LINE	LF	95886.000	.150	14382.90	.140	13424.04	.140	13424.04
762	PVMT MK PAINTED 8IN LINE	LF	1238.000	.370	458.06	.350	433.30	.350	433.30
762	PVMT MK PAINTED CURB TOP & FACE	LF	57.000	2.150	122.55	2.000	114.00	2.000	114.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000	3630.000	14520.00	3400.000	13600.00	3400.000	13600.00
770	REVISE LIGHTING SYSTEM	EA	1.000	18600.000	18600.00	17400.000	17400.00	35000.000	35000.00
	SUBTOTAL				10656830.38		9515977.63		10423475.40
	OPTION 1								
103	CONTRACT BOND	L SUM	1.000	50000.000	50000.00	40000.000	40000.00	9750	9.75
202	REMOVAL OF CONCRETE PAVEMENT	SY	19028.000	16.000	304448.00	20.000	380560.00	18.000	342504.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	1765.000	16.000	28240.00	11.000	19415.00	25.000	44125.00
203	COMMON EXCAVATION-TYPE A	CY	20769.000	4.500	93460.50	8.750	181728.75	6.400	132921.60
203	BORROW-EXCAVATION	CY	531476.000	7.500	3986070.00	10.400	5527350.40	9.850	5235038.60
216	WATER	M GAL	7557.000	34.000	256938.00	15.000	113355.00	38.000	287166.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	45.400	650.000	29510.00	625.000	28375.00	1400.000	63560.00
702	MOBILIZATION	L SUM	1.000	1500000.000	1500000.00	1607350.000	1607350.00	1903400.000	1903400.00
714	PIPE CONDUIT 24IN	LF	16.000	600.000	9600.00	225.000	3600.00	258.000	4128.00
714	PIPE CONDUIT 30IN	LF	593.000	350.000	207550.00	235.000	139355.00	258.000	152994.00
714	PIPE CONDUIT 54IN	LF	782.000	750.000	586500.00	405.000	316710.00	590.000	461380.00
714	PIPE CONDUIT 60IN	LF	248.000	850.000	210800.00	515.000	127720.00	695.000	172360.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	20.000	26.600	532.00	24.940	498.80	25.000	500.00
754	GALV STEEL POST-STANDARD PIPE	LF	27.500	69.400	1908.50	65.000	1787.50	85.000	2337.50
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	324.500	80.000	25960.00	75.000	24337.50	100.000	32450.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-IM-2-094(179)223
H-2-094(193)223

COUNTY & DATE KIDDER (043) AND STUTSMAN AUG 05, 2022 09:30AM

LENGTH & TYPE 2.048
I94, CRYSTAL SPRINGS REST AREA

COMPLETION TIME 11/10/23 PERMANENT GRADE RAISE, MEDIAN CROSSOVE

NO. 23035

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER BORDER STATES PAVING INC, FARGO, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC, ALEXANDRIA, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION, GRAND FORKS, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
754	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	SF	50300	33900	170517	31750	159703	30000	150900
754	RESET SIGN PANEL	EA	6000	361000	21660	338450	20307	75000	45000
754	RESET SIGN SUPPORT	EA	1000	373000	3730	350000	3500	150000	1500
754	CLASS AE CONCRETE-SIGN FOUNDATIONS	CY	1200	1490000	178800	1398090	167771	2000000	240000
754	REMOVE SIGN FOUNDATION	EA	13000	449000	58370	421000	54730	450000	58500
	SUBTOTAL				730338617		85232713		88452334
	TOTAL				1796021655		1803924902		1926870885
				OPTION 1		OPTION 1		OPTION 1	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

30

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-IM-2-094(179)223
H-2-094(193)223

COUNTY & DATE KIDDER (043) AND STUTSMAN AUG 05, 2022 09:30AM

LENGTH & TYPE 2.048
I94, CRYSTAL SPRINGS REST AREA

COMPLETION TIME 11/10/23 PERMANENT GRADE RAISE, MEDIAN CROSSOVE

NO. 23035

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 06 BID PRICE	AMOUNT	BIDDER PARK CONSTRUCTION COMPANY MINNEAPOLIS, MN C.C. BOND RANK 07 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	ESCROW OF BID DOCUMENTATION	L SUM	1.000	1100.000	1100.00	2700.000	2700.00		
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	240.000	23.760	5702.40	51.500	12360.00		
202	REMOVE EXISTING FENCE	LF	4306.000	1.060	4564.36	1.100	4736.60		
202	REMOVAL OF TEMPORARY BYPASS	EA	2.000	21278.480	42556.96	35900.000	71800.00		
203	TOPSOIL	CY	23267.000	4.920	114473.64	20.400	474646.80		
203	TOPSOIL-DEPT OPTION BORROW AREA	CY	54232.000	8.390	455006.48	4.750	257602.00		
251	SEEDING CLASS II	ACRE	29.790	390.500	11633.00	393.000	11707.47		
251	WETLAND SEED	ACRE	1.470	550.000	808.50	554.000	814.38		
251	TEMPORARY COVER CROP	ACRE	30.500	121.000	3690.50	122.000	3721.00		
253	STRAW MULCH	ACRE	157.040	368.500	57869.24	371.000	58261.84		
255	ECB TYPE 3	SY	189.000	2.090	395.01	2.100	396.90		
256	RIPRAP GRADE II	TON	40152.000	82.030	3293668.56	55.200	2216390.40		
260	SILT FENCE SUPPORTED	LF	9530.000	2.640	25159.20	2.650	25254.50		
260	REMOVE SILT FENCE SUPPORTED	LF	9530.000	.390	3716.70	.390	3716.70		
261	FIBER ROLLS 12IN	LF	10930.000	2.750	30057.50	2.750	30057.50		
261	REMOVE FIBER ROLLS 12IN	LF	5030.000	.390	1961.70	.390	1961.70		
262	FLOTATION SILT CURTAIN	LF	8726.000	15.950	139179.70	16.100	140488.60		
262	REMOVE FLOTATION SILT CURTAIN	LF	8726.000	2.420	21116.92	2.450	21378.70		
265	STABILIZED CONSTRUCTION ACCESS	EA	1.000	8741.100	8741.10	10000.000	10000.00		
265	REMOVE STABILIZED CONSTRUCTION ACCESS	EA	1.000	8741.100	8741.10	6960.000	6960.00		
302	AGGREGATE BASE COURSE CL 5	TON	95496.000	23.120	2207867.52	21.300	2034064.80		
401	TACK COAT	GAL	16197.000	4.400	71266.80	4.350	70456.95		
401	PRIME COAT	GAL	21887.000	5.500	120378.50	5.400	118189.80		
401	FOG SEAL	GAL	3951.000	8.800	34768.80	8.650	34176.15		
411	MILLING PAVEMENT SURFACE	SY	881.000	24.640	21707.84	16.000	14096.00		
430	SUPERPAVE FAA 45	TON	37906.000	53.970	2045786.82	53.100	2012808.60		
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	1490.000	214.500	319605.00	255.000	379950.00		
430	CORED SAMPLE	EA	394.000	55.000	21670.00	54.200	21354.80		
430	PG 58H-34 ASPHALT CEMENT	TON	2275.000	1320.000	3003000.00	1300.000	2957500.00		
704	FLAGGING	MHR	2000.000	44.710	89420.00	53.700	107400.00		
704	TRAFFIC CONTROL SIGNS	UNIT	4618.000	11.300	52183.40	3.250	15008.50		
704	ATTENUATION DEVICE-TYPE B-75	EA	2.000	2750.000	5500.00	2880.000	5760.00		
704	TYPE III BARRICADE	EA	20.000	115.500	2310.00	121.000	2420.00		
704	DELINEATOR DRUMS	EA	119.000	32.520	3869.88	34.100	4057.90		
704	TUBULAR MARKERS	EA	330.000	10.730	3540.90	11.200	3696.00		
704	FLEXIBLE DELINEATORS	EA	179.000	88.090	15768.11	92.300	16521.70		
704	STACKABLE VERTICAL PANELS	EA	109.000	32.890	3585.01	34.400	3749.60		
704	VERTICAL PANELS-BACK TO BACK	EA	6.000	21.870	131.22	22.900	137.40		
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1203.730	2407.46	1260.000	2520.00		
704	SEQUENCING ARROW PANEL-TYPE C-CROSSOVER	EA	2.000	1210.000	2420.00	1270.000	2540.00		
704	FLASHING BEACON	EA	2.000	1485.000	2970.00	1560.000	3120.00		
704	OBLITERATION OF PAVEMENT MARKING	SF	4737.000	4.020	19042.74	4.200	19895.40		
704	PRECAST CONCRETE MED BARRIER-STATE FURNISHED	EA	60.000	275.000	16500.00	488.000	29280.00		
706	FIELD OFFICE	EA	1.000	21212.500	21212.50	35700.000	35700.00		
706	AGGREGATE LABORATORY	EA	1.000	16170.000	16170.00	11300.000	11300.00		
706	BITUMINOUS LABORATORY	EA	1.000	5500.000	5500.00	10800.000	10800.00		
706	CONTRACTOR'S LABORATORY	EA	1.000	16170.000	16170.00	10800.000	10800.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

31

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-IM-2-094(179)223
H-2-094(193)223

COUNTY & DATE KIDDER (043) AND STUTSMAN AUG 05, 2022 09:30AM

LENGTH & TYPE 2.048
I94, CRYSTAL SPRINGS REST AREA

COMPLETION TIME 11/10/23 PERMANENT GRADE RAISE, MEDIAN CROSSOVE

NO. 23035

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 06 BID PRICE	AMOUNT	BIDDER PARK CONSTRUCTION COMPANY MINNEAPOLIS, MN C.C. BOND RANK 07 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
708	INLET PROTECTION-FIBER ROLL 12IN	EA	8.000	330.00	2640.00	332.00	2656.00		
708	REMOVAL INLET PROTECTION-FIBER ROLL 12IN	EA	4.000	110.00	44.00	111.00	44.40		
709	GEOSYNTHETIC MATERIAL TYPE G	SY	5130.000	2.340	12004.20	2.300	11799.00		
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	48843.000	2.570	125526.51	2.650	129433.95		
720	ALIGNMENT MONUMENTS	EA	9.000	275.000	2475.00	89.100	801.90		
720	IRON PIN R/W MONUMENTS	EA	45.000	71.500	3217.50	77.800	3501.00		
720	IRON PIN REFERENCE MONUMENTS	EA	13.000	71.500	929.50	77.800	1011.40		
722	MEDIAN DRAIN PRECAST CONCRETE-TYPE A	EA	4.000	6164.780	24659.12	4680.000	18720.00		
752	FENCE BARBED WIRE 4 STRAND	LF	4264.000	3.660	15606.24	5.400	23025.60		
752	TEMPORARY SAFETY FENCE	LF	360.000	2.820	1015.20	4.300	1548.00		
752	FENCE TERMINAL	EA	4.000	479.250	1917.00	405.000	1620.00		
752	CORNER ASSEMBLY-WOOD POST	EA	5.000	874.100	4370.50	621.000	3105.00		
754	DELINEATORS-TYPE A	EA	36.000	49.500	1782.00	51.800	1864.80		
754	DELINEATORS-TYPE B	EA	19.000	56.650	1076.35	59.300	1126.70		
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	62.500	18.650	1165.63	19.500	1218.75		
754	INTERSTATE MILE POSTS-TYPE C	EA	4.000	238.280	953.12	253.000	1012.00		
754	OBJECT MARKERS - TYPE I	EA	2.000	197.510	395.02	207.000	414.00		
754	OBJECT MARKERS - TYPE III	EA	1.000	211.480	211.48	221.000	221.00		
754	OBJECT MARKERS - CULVERTS	EA	21.000	60.820	1277.22	63.700	1337.70		
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	5.750	1787.500	10278.13	1600.000	9200.00		
762	PVMT MK PAINTED-MESSAGE	SF	32.000	7.150	228.80	4.850	155.20		
762	RAISED PAVEMENT MARKERS	EA	24602.000	2.050	50434.10	2.050	50434.10		
762	SHORT TERM 4IN LINE-TYPE NR	LF	80854.000	.240	19404.96	.190	15362.26		
762	PVMT MK PAINTED 4IN LINE	LF	95886.000	.200	19177.20	.150	14382.90		
762	PVMT MK PAINTED 8IN LINE	LF	1238.000	.550	680.90	.380	470.44		
762	PVMT MK PAINTED CURB TOP & FACE	LF	57.000	4.400	250.80	2.150	122.55		
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000	1496.000	5984.00	480.000	1920.00		
770	REVISE LIGHTING SYSTEM	EA	1.000	19140.000	19140.00	18800.000	18800.00		
	SUBTOTAL				1273321.955		1161245.694		
	OPTION 1								
103	CONTRACT BOND	L SUM	1.000	89195.000	89195.00	75000.000	75000.00		
202	REMOVAL OF CONCRETE PAVEMENT	SY	19028.000	24.040	457433.12	6.900	131293.20		
202	REMOVAL OF BITUMINOUS SURFACING	SY	1765.000	12.980	22909.70	9.150	16149.75		
203	COMMON EXCAVATION-TYPE A	CY	20769.000	4.550	94498.95	11.600	240920.40		
203	BORROW-EXCAVATION	CY	531476.000	7.720	4102994.72	9.100	4836431.60		
216	WATER	M GAL	7557.000	33.330	251874.81	45.200	341576.40		
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	45.400	771.620	35031.55	279.000	12666.60		
702	MOBILIZATION	L SUM	1.000	673713.140	673713.14	1962000.000	1962000.00		
714	PIPE CONDUIT 24IN	LF	16.000	54.210	873.36	259.000	4144.00		
714	PIPE CONDUIT 30IN	LF	593.000	217.240	128823.32	293.000	173749.00		
714	PIPE CONDUIT 54IN	LF	782.000	418.130	326977.66	507.000	396474.00		
714	PIPE CONDUIT 60IN	LF	248.000	1472.220	365110.56	670.000	166160.00		
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	20.000	27.430	548.60	28.700	574.00		
754	GALV STEEL POST-STANDARD PIPE	LF	27.500	71.500	1966.25	74.900	2059.75		
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	324.500	82.500	26771.25	87.600	28426.20		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

32

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 9 OF 9

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-IM-2-094(179)223
H-2-094(193)223

COUNTY & DATE KIDDER (043) AND STUTSMAN AUG 05, 2022 09:30AM

LENGTH & TYPE 2.048
I94, CRYSTAL SPRINGS REST AREA

COMPLETION TIME 11/10/23 PERMANENT GRADE RAISE, MEDIAN CROSSOVE

NO. 23035

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 06 BID PRICE	AMOUNT	BIDDER PARK CONSTRUCTION COMPANY MINNEAPOLIS, MN C.C. BOND RANK 07 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
754	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	SF	50300	34930	175698	36600	184098		
754	RESET SIGN PANEL	EA	6000	372300	223380	390000	234000		
754	RESET SIGN SUPPORT	EA	1000	385000	38500	403000	40300		
754	CLASS AE CONCRETE-SIGN FOUNDATIONS	CY	1200	1537900	184548	1610000	193200		
754	REMOVE SIGN FOUNDATION	EA	13000	463100	602030	981000	1275300		
	SUBTOTAL				6598829 55		8406893 88		
	TOTAL				1933204 910		2001935 082		
				OPTION 1 LIMIT $19,500,000		OPTION 1			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

33

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-SS-4-050(007)088

COUNTY & DATE WARD (101) AUG 05, 2022 09:30AM

LENGTH & TYPE 0.388

ND 50, 9 MI E OF JCT ND 8

COMPLETION TIME 10/13/23 EMBANKMENT, AGGREGATE BASE, HMA, PIPE,

NO. 23138

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER GRATECH COMPANY LLC BERTHOLD, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER FARDEN CONSTRUCTION INC MAXBASS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	50000.00	50000.00	10500.00	10500.00	18000.00	18000.00
201	CLEARING & GRUBBING	L SUM	1.000	500.000	500.00	4586.240	4586.24	6000.000	6000.00
201	REMOVAL OF TREES 10IN	EA	2.000	150.000	300.00	64.000	128.00	70.000	140.00
201	REMOVAL OF TREES 18IN	EA	3.000	180.000	540.00	128.000	384.00	100.000	300.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	1707.000	2.000	3755.40	1.590	2720.95	8	10.100	17240.70
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	96.000	125.000	12000.00	16.640	1597.44	40.000	3840.00
203	COMMON EXCAVATION-TYPE A	CY	794.000	8.000	6352.00	12.600	10004.40	9.000	7146.00
203	TOPSOIL	CY	3686.000	5.000	18430.00	8.490	31294.14	5.000	18430.00
203	BORROW-EXCAVATION	CY	39924.000	10.000	399240.00	8.640	34494.33	6	10.000	399240.00
216	WATER	M GAL	724.000	15.000	10860.00	39.680	28728.32	35.000	25340.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	53.00	850.000	4505.00	128.000	6784.00	100.000	5300.00
251	SEEDING CLASS II	ACRE	32.00	800.000	2560.00	494.700	15830.4	500.000	16000.00
251	TEMPORARY COVER CROP	ACRE	32.00	200.000	640.00	86.700	2774.4	100.000	3200.00
253	STRAW MULCH	ACRE	64.00	460.000	2944.00	336.600	21542.4	350.000	22400.00
255	ECB TYPE 3	SY	96.000	3.000	288.00	4.490	431.04	4.750	456.00
256	RIPRAP GRADE II	TON	4765.000	40.000	190600.00	40.650	193697.2	5	90.000	428850.00
260	SILT FENCE SUPPORTED	LF	474.000	3.000	1422.00	2.300	1090.20	2.500	1185.00
260	REMOVE SILT FENCE SUPPORTED	LF	474.000	1.000	474.00	.490	232.26	.550	260.70
261	FIBER ROLLS 12IN	LF	2580.000	2.500	6450.00	2.350	6063.00	2.500	6450.00
261	REMOVE FIBER ROLLS 12IN	LF	1290.000	.500	645.00	.430	554.70	.500	645.00
262	FLOTATION SILT CURTAIN	LF	1810.000	15.000	27150.00	10.150	18371.5	0	11.000	19910.00
262	REMOVE FLOTATION SILT CURTAIN	LF	1810.000	2.500	4525.00	1.840	3330.40	2.000	3620.00
302	TRAFFIC SERVICE AGGREGATE	TON	2126.000	12.000	25512.00	28.440	60463.4	4	22.500	47835.00
302	AGGREGATE BASE COURSE CL 5	TON	8009.000	15.000	120135.00	22.040	176518.3	6	23.000	184207.00
401	TACK COAT	GAL	349.000	2.500	872.50	7.650	2669.85	5.500	1919.50
401	PRIME COAT	GAL	2457.000	3.500	8599.50	11.220	27567.5	4	9.000	22113.00
401	FOG SEAL	GAL	318.000	2.500	795.00	7.650	2432.70	5.500	1749.00
411	MILLING PAVEMENT SURFACE	SY	566.000	17.000	9622.00	23.860	13504.7	6	22.000	12452.00
430	SUPERPAVE FAA 42	TON	1677.000	80.000	134160.00	123.420	206975.3	4	122.000	204594.00
430	CORED SAMPLE	EA	12.000	60.000	720.00	102.000	1224.00	110.000	1320.00
430	PG 58S-28 ASPHALT CEMENT	TON	102.000	650.000	66300.00	918.000	93636.00	900.000	91800.00
702	MOBILIZATION	L SUM	1.000	210000.00	210000.00	79262.720	79262.72	130000.00	130000.00
704	FLAGGING	MHR	2000.000	50.000	100000.00	47.360	94720.00	45.000	90000.00
704	TRAFFIC CONTROL SIGNS	UNIT	2621.000	2.500	6552.50	1.280	3354.8	8	1.350	3538.35
704	PORTABLE RUMBLE STRIPS	EA	2.000	1100.00	2200.00	918.000	1836.00	1000.00	2000.00
704	TYPE III BARRICADE	EA	2.000	115.000	230.00	102.000	204.00	110.000	220.00
704	DELINEATOR DRUMS	EA	43.000	30.000	1290.00	20.400	877.20	22.500	967.50
704	TUBULAR MARKERS	EA	45.000	8.500	382.50	5.100	229.50	5.500	247.50
704	STACKABLE VERTICAL PANELS	EA	72.000	30.000	2160.00	25.500	1836.00	30.000	2160.00
704	PILOT CAR	HR	500.000	65.000	32500.00	64.000	32000.00	60.000	30000.00
706	AGGREGATE LABORATORY	EA	1.000	12000.00	12000.00	11136.000	11136.00	11000.00	11000.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	5610.000	5610.00	3300.000	3300.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	5610.000	5610.00	3300.000	3300.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	130.000	5.500	715.00	6.940	902.2	0	3.000	390.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	5494.000	3.000	16482.00	3.720	20437.6	8	3.000	16482.00
714	PIPE CONDUIT 24IN-APPROACH	LF	192.000	120.000	23040.00	108.800	20889.6	0	95.000	18240.00
714	PIPE CONDUIT 36IN	LF	152.000	250.000	38000.00	412.160	62648.3	2	450.000	68400.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GRATECH COMPANY LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

34

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-SS-4-050(007)088

COUNTY & DATE WARD (101) AUG 05, 2022 09:30AM

LENGTH & TYPE 0.388

COMPLETION TIME 10/13/23 ND 50, 9 MI E OF JCT ND 8 EMBANKMENT, AGGREGATE BASE, HMA, PIPE,

NO. 23138

				BIDDER ENGINEERS ESTIMATE		BIDDER GRATECH COMPANY LLC BERTHOLD, ND		BIDDER FARDEN CONSTRUCTION INC MAXBASS, ND	
				C.C. CHECK RANK 00		C.C. BOND RANK 01		C.C. BOND RANK 02	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
720	RIGHT OF WAY MARKERS	EA	5000	200000	100000	229500	114750	245000	122500
720	ALIGNMENT MONUMENTS	EA	1000	350000	35000	1020000	102000	1100000	110000
720	IRON PIN R/W MONUMENTS	EA	5000	200000	100000	306000	153000	330000	165000
720	IRON PIN REFERENCE MONUMENTS	EA	5000	200000	100000	306000	153000	330000	165000
754	REFERENCE MARKER-TYPE B	EA	1000	200000	20000	249900	24990	245000	24500
754	RESET SIGN PANEL	EA	1000	200000	20000	30600	3060	33000	3300
754	RESET SIGN SUPPORT	EA	1000	200000	20000	178500	17850	190000	19000
754	OBJECT MARKERS - CULVERTS	EA	6000	65000	39000	55080	33048	59000	35400
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	780	1500000	117000	867000	67626	900000	70200
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	390	1500000	58500	894540	34887	950000	37050
762	PVMT MK PAINTED 4IN LINE	LF	483500	150	72525	330	159555	350	169225
766	MAILBOX-ALL TYPES	EA	1000	300000	30000	249900	24990	260000	26000
	SUBTOTAL				1614927 25		1633986 20		1928710 00
	OPTION 1								
251	SEEDING CLASS II	ACRE	1180	800000	94400	494700	58375	500000	59000
251	TEMPORARY COVER CROP	ACRE	1180	200000	23600	86700	10231	100000	11800
253	STRAW MULCH	ACRE	2360	460000	108560	336600	79438	1250000	295000
	SUBTOTAL				226560		148044		365800
	TOTAL				1903554 25		1635466 64		1932368 00
						OPTION 1 LIMIT $9,000,000		OPTION 1	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GRATECH COMPANY LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-SS-4-050(007)088

NO. 23138

COUNTY & DATE WARD (101) AUG 05, 2022 09:30AM

LENGTH & TYPE 0.388

ND 50, 9 MI E OF JCT ND 8

COMPLETION TIME 10/13/23 EMBANKMENT, AGGREGATE BASE, HMA, PIPE,

	BIDDER	BIDDER	BIDDER
	STRATA CORPORATION	CENTRAL SPECIALTIES INC	
	GRAND FORKS, ND	ALEXANDRIA, MN	
	C.C. BOND RANK 03	C.C. BOND RANK 04	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	178000.00	178000.00	200000	200000		
201	CLEARING & GRUBBING	L SUM	1.000	65000.00	65000.00	200000	200000		
201	REMOVAL OF TREES 10IN	EA	2.000	600.00	1200.00	500.00	1000.00		
201	REMOVAL OF TREES 18IN	EA	3.000	750.00	2250.00	1000.00	3000.00		
202	REMOVAL OF BITUMINOUS SURFACING	SY	1707.000	13.00	22191.00	15.00	25605.00		
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	96.000	50.00	4800.00	35.00	3360.00		
203	COMMON EXCAVATION-TYPE A	CY	794.000	12.00	9528.00	14.00	11116.00		
203	TOPSOIL	CY	3686.000	14.00	51604.00	11.00	40546.00		
203	BORROW-EXCAVATION	CY	39924.000	12.80	511027.20	18.00	718632.00		
216	WATER	M GAL	724.000	37.00	26788.00	30.00	21720.00		
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	53.00	1450.00	76850.00	2000.00	106000.00		
251	SEEDING CLASS II	ACRE	3.200	485.00	1552.00	485.00	1552.00		
251	TEMPORARY COVER CROP	ACRE	3.200	85.00	272.00	85.00	272.00		
253	STRAW MULCH	ACRE	6.400	330.00	2112.00	330.00	2112.00		
255	ECB TYPE 3	SY	96.000	4.40	422.40	4.40	422.40		
256	RIPRAP GRADE II	TON	4765.000	67.50	322828.75	81.00	385965.00		
260	SILT FENCE SUPPORTED	LF	474.000	2.50	1066.50	2.50	1066.50		
260	REMOVE SILT FENCE SUPPORTED	LF	474.000	.48	227.52	.48	227.52		
261	FIBER ROLLS 12IN	LF	2580.000	2.30	5934.00	2.30	5934.00		
261	REMOVE FIBER ROLLS 12IN	LF	1290.000	.42	541.80	.42	541.80		
262	FLOTATION SILT CURTAIN	LF	1810.000	9.50	17195.00	9.50	17195.00		
262	REMOVE FLOTATION SILT CURTAIN	LF	1810.000	1.80	3258.00	1.80	3258.00		
302	TRAFFIC SERVICE AGGREGATE	TON	2126.000	25.00	53150.00	22.00	46772.00		
302	AGGREGATE BASE COURSE CL 5	TON	8009.000	25.00	200225.00	29.45	235865.05		
401	TACK COAT	GAL	349.000	7.50	2617.50	5.00	1745.00		
401	PRIME COAT	GAL	2457.000	11.00	27027.00	8.00	19656.00		
401	FOG SEAL	GAL	318.000	7.50	2385.00	5.00	1590.00		
411	MILLING PAVEMENT SURFACE	SY	566.000	38.00	21508.00	21.50	12169.00		
430	SUPERPAVE FAA 42	TON	1677.000	121.00	202917.00	114.250	191597.25		
430	CORED SAMPLE	EA	12.000	100.00	1200.00	100.00	1200.00		
430	PG 58S-28 ASPHALT CEMENT	TON	102.000	900.00	91800.00	825.00	84150.00		
702	MOBILIZATION	L SUM	1.000	218845.00	218845.00	338000.00	338000.00		
704	FLAGGING	MHR	2000.000	58.00	116000.00	40.00	80000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	2621.000	1.250	3276.25	1.250	3276.25		
704	PORTABLE RUMBLE STRIPS	EA	2.000	900.00	1800.00	900.00	1800.00		
704	TYPE III BARRICADE	EA	2.000	100.00	200.00	100.00	200.00		
704	DELINEATOR DRUMS	EA	43.000	20.00	860.00	20.00	860.00		
704	TUBULAR MARKERS	EA	45.000	5.00	225.00	5.00	225.00		
704	STACKABLE VERTICAL PANELS	EA	72.000	25.00	1800.00	25.00	1800.00		
704	PILOT CAR	HR	500.000	72.00	36000.00	50.00	25000.00		
706	AGGREGATE LABORATORY	EA	1.000	10000.00	10000.00	10000.00	10000.00		
706	BITUMINOUS LABORATORY	EA	1.000	5500.00	5500.00	3000.00	3000.00		
706	CONTRACTOR'S LABORATORY	EA	1.000	5500.00	5500.00	3000.00	3000.00		
709	GEOSYNTHETIC MATERIAL TYPE G	SY	130.000	6.00	780.00	10.00	1300.00		
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	5494.000	3.50	19229.00	3.00	16482.00		
714	PIPE CONDUIT 24IN-APPROACH	LF	192.000	115.00	22080.00	150.00	28800.00		
714	PIPE CONDUIT 36IN	LF	152.000	550.00	83600.00	300.00	45600.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GRATECH COMPANY LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-SS-4-050(007)088

COUNTY & DATE WARD (101) AUG 05, 2022 09:30AM

LENGTH & TYPE 0.388

ND 50, 9 MI E OF JCT ND 8

COMPLETION TIME 10/13/23 EMBANKMENT, AGGREGATE BASE, HMA, PIPE,

NO. 23138

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
720	RIGHT OF WAY MARKERS	EA	5000	225000	112500	225000	112500		
720	ALIGNMENT MONUMENTS	EA	1000	510000	51000	510000	51000		
720	IRON PIN R/W MONUMENTS	EA	5000	180000	90000	180000	90000		
720	IRON PIN REFERENCE MONUMENTS	EA	5000	180000	90000	180000	90000		
754	REFERENCE MARKER-TYPE B	EA	1000	245000	24500	245000	24500		
754	RESET SIGN PANEL	EA	1000	30000	3000	30000	3000		
754	RESET SIGN SUPPORT	EA	1000	175000	17500	175000	17500		
754	OBJECT MARKERS - CULVERTS	EA	6000	54000	32400	54000	32400		
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	780	13870000	1081860	3350000	261300		
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	390	13870000	540930	5690000	221910		
762	PVMT MK PAINTED 4IN LINE	LF	4835000	300	14505	750	36262 5		
766	MAILBOX-ALL TYPES	EA	1000	245000	24500	245000	24500		
	SUBTOTAL				216825482		242593962		
	OPTION 1								
251	SEEDING CLASS II	ACRE	1180	485000	57230	485000	57230		
251	TEMPORARY COVER CROP	ACRE	1180	85000	10030	85000	10030		
253	STRAW MULCH	ACRE	2360	330000	77880	330000	77880		
	SUBTOTAL				145140		145140		
	TOTAL				216970622		242739102		
				OPTION 1		OPTION 1			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GRATECH COMPANY LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

37

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-NH-2-013(067)263

NO. 23170

COUNTY & DATE LAMOURE (045) AUG 05, 2022 09:30AM

LENGTH & TYPE 1.262

ND 13, N OF E JCT ND 56 NEAR KULM

COMPLETION TIME 10/13/23 EMBANKMENT, RIPRAP, HMA, PIPES & INCID

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER SCHERBENSKE INC JAMESTOWN, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	250000.00	250000.00	47287.000	47287.00	320000.00	320000.00
103	ESCROW OF BID DOCUMENTATION	L SUM	1.000	1500.000	1500.00	1867.000	1867.00	5000.000	5000.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	9317.000	8.000	74536.00	11.000	102487.00	9.000	83853.00
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	2.000	200.000	400.00	543.000	1086.00	600.000	1200.00
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	250.000	18.000	4500.00	10.000	2500.00	38.000	9500.00
203	COMMON EXCAVATION-TYPE A	CY	4318.000	8.000	34544.00	4.000	17272.00	6.000	25908.00
203	TOPSOIL	CY	3468.000	5.000	17340.00	4.000	13872.00	15.000	52020.00
203	BORROW-EXCAVATION	CY	114082.000	7.000	798574.00	8.250	941176.50	8.950	1021033.90
216	WATER	M GAL	1742.000	25.000	43550.00	31.000	54002.00	10.000	17420.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	29.720	1000.000	29720.00	1281.000	38071.32	480.000	14265.60
251	SEEDING CLASS II	ACRE	7.900	450.000	3555.00	706.000	5577.40	635.000	5016.50
251	TEMPORARY COVER CROP	ACRE	7.900	100.000	790.00	133.000	1050.70	120.000	948.00
253	STRAW MULCH	ACRE	15.800	350.000	5530.00	411.000	6493.80	370.000	5846.00
255	ECB TYPE 3	SY	234.000	3.500	819.00	2.000	468.00	2.000	468.00
256	RIPRAP GRADE II	TON	29552.000	40.000	1182080.00	36.500	1078648.00	46.500	1374168.00
260	SILT FENCE SUPPORTED	LF	2102.000	1.750	3678.50	3.000	6306.00	2.600	5465.20
260	REMOVE SILT FENCE SUPPORTED	LF	2102.000	.500	1051.00	.450	945.90	.500	1051.00
261	FIBER ROLLS 12IN	LF	13732.000	3.500	48062.00	3.000	41196.00	2.500	34330.00
261	REMOVE FIBER ROLLS 12IN	LF	80.000	.650	52.00	1.000	80.00	1.000	80.00
262	FLOTATION SILT CURTAIN	LF	9872.000	15.000	148080.00	16.000	157952.00	14.500	143144.00
262	REMOVE FLOTATION SILT CURTAIN	LF	9872.000	2.000	19744.00	2.000	19744.00	2.000	19744.00
302	AGGREGATE BASE COURSE CL 5	TON	28533.000	14.000	399462.00	14.500	413728.50	17.120	488484.96
302	TEMPORARY TRAFFIC SURFACE AGGREGATE	TON	6428.000	10.000	64280.00	16.000	102848.00	17.120	110047.36
401	TACK COAT	GAL	2065.000	2.500	5162.50	8.500	17552.50	5.000	10325.00
401	PRIME COAT	GAL	7555.000	3.000	22665.00	10.500	79327.50	5.000	37775.00
401	FOG SEAL	GAL	1057.000	3.300	3488.10	8.500	8984.50	10.000	10570.00
411	MILLING PAVEMENT SURFACE	SY	1026.000	1.500	1539.00	9.000	9234.00	13.000	13338.00
430	SUPERPAVE FAA 42	TON	7334.000	50.000	366700.00	88.000	645392.00	79.000	579386.00
430	CORED SAMPLE	EA	57.000	40.000	2280.00	28.000	1596.00	50.000	2850.00
430	PG 58S-28 ASPHALT CEMENT	TON	440.000	650.000	286000.00	1000.000	440000.00	1000.000	440000.00
626	COFFERDAM	EA	6.000	80000.000	480000.00	20791.000	124746.00	4000.000	24000.00
702	MOBILIZATION	L SUM	1.000	188500.000	188500.00	222147.000	222147.00	452000.000	452000.00
704	FLAGGING	MHR	2000.000	50.000	100000.00	29.000	58000.00	25.000	50000.00
704	TRAFFIC CONTROL SIGNS	UNIT	2561.000	2.000	5122.00	2.400	6146.40	1.000	2561.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	1100.000	2200.00	1278.000	2556.00	1300.000	2600.00
704	TUBULAR MARKERS	EA	265.000	6.000	1590.00	6.000	1590.00	5.000	1325.00
704	STACKABLE VERTICAL PANELS	EA	350.000	23.000	8050.00	20.000	7000.00	25.000	8750.00
704	PILOT CAR	HR	1000.000	65.000	65000.00	37.000	37000.00	42.000	42000.00
706	FIELD OFFICE	EA	1.000	25000.000	25000.00	11500.000	11500.00	26000.000	26000.00
706	AGGREGATE LABORATORY	EA	1.000	8500.000	8500.00	9000.000	9000.00	26000.000	26000.00
706	BITUMINOUS LABORATORY	EA	1.000	4000.000	4000.00	1244.000	1244.00	15000.000	15000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	4000.000	4000.00	1.000	1.00	4000.000	4000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	342.000	3.500	1197.00	5.000	1710.00	5.500	1881.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	34826.000	2.750	95771.50	4.000	139304.00	3.720	129552.72
714	PIPE CONC REINF 24IN CL III	LF	28.000	270.000	7560.00	439.000	12292.00	224.100	6274.80
714	PIPE CONC REINF 30IN CL III	LF	122.000	300.000	36600.00	304.000	37088.00	312.700	38149.40
714	PIPE CONC REINF 48IN CL III	LF	252.000	380.000	95760.00	547.000	137844.00	464.000	116928.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: SCHERBENSKE INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

38

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-NH-2-013(067)263

NO. 23170

COUNTY & DATE LAMOURE (045) AUG 05, 2022 09:30AM

LENGTH & TYPE 1.262

ND 13, N OF E JCT ND 56 NEAR KULM

COMPLETION TIME 10/13/23 EMBANKMENT, RIPRAP, HMA, PIPES & INCID

				BIDDER ENGINEERS ESTIMATE		BIDDER SCHERBENSKE INC		BIDDER GLADEN CONSTRUCTION INC	
						JAMESTOWN, ND		LAPORTE, MN	
				C.C. CHECK RANK 00		C.C. BOND RANK 01		C.C. BOND RANK 02	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
714	END SECT-CONC REINF 24IN	EA	2.000	1100.000	2200.00	4391.000	8782.00	1537.000	3074.00
714	PIPE CONDUIT 30IN-APPROACH	LF	74.000	100.000	7400.00	102.000	7548.00	117.600	8702.40
714	PIPE CONDUIT 36IN-APPROACH	LF	202.000	110.000	22220.00	79.000	15958.00	154.500	31209.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	160.900	20.000	3218.00	39.000	6275.10	25.000	4022.50
754	REFERENCE MARKER-TYPE C	EA	3.000	200.000	600.00	259.000	777.00	250.000	750.00
754	RESET SIGN PANEL	EA	6.000	60.000	360.00	51.000	306.00	100.000	600.00
754	OBJECT MARKERS - CULVERTS	EA	12.000	50.000	600.00	55.000	660.00	60.000	720.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	2.600	1000.000	2600.00	2167.000	5634.20	850.000	2210.00
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	1.300	1100.000	1430.00	2111.000	2744.30	877.000	1140.10
762	SHORT TERM 4IN LINE-TYPE NR	LF	13410.000	.250	3352.50	.422	5659.02	.290	3888.90
762	PVMT MK PAINTED 4IN LINE	LF	17820.000	.150	2673.00	.278	4953.96	.240	4276.80
	TOTAL				43381.86		5125.21		5552.85
						NO LIMIT		LIMIT 2 JOBS	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: SCHERBENSKE INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

39

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-NH-2-013(067)263

NO. 23170

COUNTY & DATE LAMOURE (045) AUG 05, 2022 09:30AM

LENGTH & TYPE 1.262

ND 13, N OF E JCT ND 56 NEAR KULM

COMPLETION TIME 10/13/23 EMBANKMENT, RIPRAP, HMA, PIPES & INCID

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	20000.00	20000.00	10000.00	10000.00	54600.00	54600.00
103	ESCROW OF BID DOCUMENTATION	L SUM	1.000	1350.000	1350.00	1500.000	1500.00	6500.000	6500.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	9317.000	6.000	55902.00	12.000	111804.00	7.800	72672.60
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	2.000	150.000	300.00	500.000	1000.00	800.000	1600.00
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	250.000	35.000	8750.00	40.000	10000.00	50.000	12500.00
203	COMMON EXCAVATION-TYPE A	CY	4318.000	5.000	21590.00	12.000	51816.00	7.500	32385.00
203	TOPSOIL	CY	3468.000	11.000	38148.00	12.000	41616.00	21.000	72828.00
203	BORROW-EXCAVATION	CY	114082.000	8.000	912656.00	13.850	1580035.70	13.250	1511586.50
216	WATER	M GAL	1742.000	15.000	26130.00	25.000	43550.00	38.000	66196.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	29.720	600.000	17832.00	1000.000	29720.00	1250.000	37150.00
251	SEEDING CLASS II	ACRE	7.900	585.000	4621.50	635.000	5016.50	635.000	5016.50
251	TEMPORARY COVER CROP	ACRE	7.900	125.000	987.50	120.000	948.00	120.000	948.00
253	STRAW MULCH	ACRE	15.800	365.000	5767.00	370.000	5846.00	370.000	5846.00
255	ECB TYPE 3	SY	234.000	5.000	1170.00	2.000	468.00	2.000	468.00
256	RIPRAP GRADE II	TON	29552.000	60.000	1773120.00	57.000	1684464.00	49.000	1448048.00
260	SILT FENCE SUPPORTED	LF	2102.000	2.500	5255.00	2.550	5360.10	2.550	5360.10
260	REMOVE SILT FENCE SUPPORTED	LF	2102.000	.500	1051.00	.400	840.80	.400	840.80
261	FIBER ROLLS 12IN	LF	13732.000	2.500	34330.00	2.450	33643.40	2.450	33643.40
261	REMOVE FIBER ROLLS 12IN	LF	80.000	1.000	80.00	1.000	80.00	1.000	80.00
262	FLOTATION SILT CURTAIN	LF	9872.000	15.000	148080.00	14.500	143144.00	14.500	143144.00
262	REMOVE FLOTATION SILT CURTAIN	LF	9872.000	2.000	19744.00	2.000	19744.00	2.000	19744.00
302	AGGREGATE BASE COURSE CL 5	TON	28533.000	16.000	456528.00	17.500	499327.50	26.500	756124.50
302	TEMPORARY TRAFFIC SURFACE AGGREGATE	TON	6428.000	9.000	57852.00	23.000	147844.00	24.500	157486.00
401	TACK COAT	GAL	2065.000	3.000	6195.00	3.000	6195.00	4.500	9292.50
401	PRIME COAT	GAL	7555.000	5.000	37775.00	5.000	37775.00	9.000	67995.00
401	FOG SEAL	GAL	1057.000	3.000	3171.00	3.000	3171.00	4.500	4756.50
411	MILLING PAVEMENT SURFACE	SY	1026.000	10.000	10260.00	25.000	25650.00	25.000	25650.00
430	SUPERPAVE FAA 42	TON	7334.000	62.000	454708.00	57.000	418038.00	89.000	652726.00
430	CORED SAMPLE	EA	57.000	15.000	855.00	50.000	2850.00	100.000	5700.00
430	PG 58S-28 ASPHALT CEMENT	TON	440.000	1000.000	440000.00	930.000	409200.00	1000.000	440000.00
626	COFFERDAM	EA	6.000	14600.000	87600.00	10000.000	60000.00	10800.000	64800.00
702	MOBILIZATION	L SUM	1.000	529500.000	529500.00	736500.000	736500.00	527457.000	527457.00
704	FLAGGING	MHR	2000.000	46.000	92000.00	50.000	100000.00	65.000	130000.00
704	TRAFFIC CONTROL SIGNS	UNIT	2561.000	1.000	2561.00	1.000	2561.00	1.000	2561.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	1300.000	2600.00	1300.000	2600.00	1300.000	2600.00
704	TUBULAR MARKERS	EA	265.000	5.000	1325.00	5.000	1325.00	5.000	1325.00
704	STACKABLE VERTICAL PANELS	EA	350.000	25.000	8750.00	25.000	8750.00	25.000	8750.00
704	PILOT CAR	HR	1000.000	56.000	56000.00	70.000	70000.00	80.000	80000.00
706	FIELD OFFICE	EA	1.000	24000.000	24000.00	10000.000	10000.00	18000.000	18000.00
706	AGGREGATE LABORATORY	EA	1.000	19000.000	19000.00	7000.000	7000.00	1000.000	1000.00
706	BITUMINOUS LABORATORY	EA	1.000	4000.000	4000.00	5000.000	5000.00	8000.000	8000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	4000.000	4000.00	7000.000	7000.00	8000.000	8000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	342.000	3.500	1197.00	5.000	1710.00	3.500	1197.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	34826.000	2.450	85323.70	2.980	103781.48	2.450	85323.70
714	PIPE CONC REINF 24IN CL III	LF	28.000	310.000	8680.00	320.000	8960.00	600.000	16800.00
714	PIPE CONC REINF 30IN CL III	LF	122.000	350.000	42700.00	280.000	34160.00	525.000	64050.00
714	PIPE CONC REINF 48IN CL III	LF	252.000	510.000	128520.00	420.000	105840.00	585.000	147420.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: SCHERBENSKE INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

40

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-NH-2-013(067)263

COUNTY & DATE LAMOURE (045) AUG 05, 2022 09:30AM

LENGTH & TYPE 1.262

ND 13, N OF E JCT ND 56 NEAR KULM

COMPLETION TIME 10/13/23 EMBANKMENT, RIPRAP, HMA, PIPES & INCID

NO. 23170

	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 03		BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 04		BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 05	
SPEC. NO. / ITEM DESCRIPTION / UNIT / QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
714 END SECT-CONC REINF 24IN EA 2.000	1500.000	3000.00	1500.000	3000.00	3500.000	7000.00
714 PIPE CONDUIT 30IN-APPROACH LF 74.000	150.000	11100.00	115.000	8510.00	130.000	9620.00
714 PIPE CONDUIT 36IN-APPROACH LF 202.000	165.000	33330.00	150.000	30300.00	150.000	30300.00
754 STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 1609.00	25.000	40225.0	25.000	40225.0	25.000	40225.0
754 REFERENCE MARKER-TYPE C EA 3.000	250.000	750.00	250.000	750.00	250.000	750.00
754 RESET SIGN PANEL EA 6.000	100.000	600.00	100.000	600.00	100.000	600.00
754 OBJECT MARKERS - CULVERTS EA 12.000	60.000	720.00	60.000	720.00	60.000	720.00
760 RUMBLE STRIPS - ASPHALT SHOULDER MILE 2.600	1950.000	5070.00	1950.000	5070.00	1200.000	3120.00
760 RUMBLE STRIPS - ASPHALT CENTERLINE MILE 1.300	1950.000	2535.00	1950.000	2535.00	1227.000	1595.10
762 SHORT TERM 4IN LINE-TYPE NR LF 13410.000	.380	5095.80	.380	5095.80	.280	3754.80
762 PVMT MK PAINTED 4IN LINE LF 17820.000	.250	4455.00	.250	4455.00	.240	4276.80
TOTAL		5732643.00		666089.28		688393.30
	NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: SCHERBENSKE INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

41

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 5 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-NH-2-013(067)263

COUNTY & DATE LAMOURE (045) AUG 05, 2022 09:30AM

LENGTH & TYPE 1.262

ND 13, N OF E JCT ND 56 NEAR KULM

COMPLETION TIME 10/13/23 EMBANKMENT, RIPRAP, HMA, PIPES & INCID

NO. 23170

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: BORDER STATES PAVING INC, FARGO, ND C.C. BOND RANK 06 BID PRICE	BIDDER: BORDER STATES PAVING INC, FARGO, ND C.C. BOND RANK 06 AMOUNT	BIDDER C.C. BID PRICE	BIDDER C.C. AMOUNT	BIDDER C.C. BID PRICE	BIDDER C.C. AMOUNT
103	CONTRACT BOND	L SUM	1.000	25000.000	25000.00				
103	ESCROW OF BID DOCUMENTATION	L SUM	1.000	1500.000	1500.00				
202	REMOVAL OF BITUMINOUS SURFACING	SY	9317.000	10.000	93170.00				
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	2.000	1000.000	2000.00				
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	250.000	83.000	20750.00				
203	COMMON EXCAVATION-TYPE A	CY	4318.000	13.500	58293.00				
203	TOPSOIL	CY	3468.000	20.000	69360.00				
203	BORROW-EXCAVATION	CY	114082.000	16.500	1882353.00				
216	WATER	M GAL	1742.000	30.000	52260.00				
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	29.720	885.000	26302.20				
251	SEEDING CLASS II	ACRE	7.900	635.000	5016.50				
251	TEMPORARY COVER CROP	ACRE	7.900	135.000	1066.50				
253	STRAW MULCH	ACRE	15.800	395.000	6241.00				
255	ECB TYPE 3	SY	234.000	5.500	1287.00				
256	RIPRAP GRADE II	TON	29552.000	75.000	2216400.00				
260	SILT FENCE SUPPORTED	LF	2102.000	2.750	5780.50				
260	REMOVE SILT FENCE SUPPORTED	LF	2102.000	.500	1051.00				
261	FIBER ROLLS 12IN	LF	13732.000	2.750	37763.00				
261	REMOVE FIBER ROLLS 12IN	LF	80.000	1.000	80.00				
262	FLOTATION SILT CURTAIN	LF	9872.000	16.000	157952.00				
262	REMOVE FLOTATION SILT CURTAIN	LF	9872.000	2.500	24680.00				
302	AGGREGATE BASE COURSE CL 5	TON	28533.000	20.000	570660.00				
302	TEMPORARY TRAFFIC SURFACE AGGREGATE	TON	6428.000	20.000	128560.00				
401	TACK COAT	GAL	2065.000	7.500	15487.50				
401	PRIME COAT	GAL	7555.000	9.500	71772.50				
401	FOG SEAL	GAL	1057.000	7.500	7927.50				
411	MILLING PAVEMENT SURFACE	SY	1026.000	21.500	22059.00				
430	SUPERPAVE FAA 42	TON	7334.000	75.000	550050.00				
430	CORED SAMPLE	EA	57.000	25.000	1425.00				
430	PG 58S-28 ASPHALT CEMENT	TON	440.000	900.000	396000.00				
626	COFFERDAM	EA	6.000	6750.000	40500.00				
702	MOBILIZATION	L SUM	1.000	300000.000	300000.00				
704	FLAGGING	MHR	2000.000	50.000	100000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	2561.000	1.500	3841.50				
704	PORTABLE RUMBLE STRIPS	EA	2.000	1400.000	2800.00				
704	TUBULAR MARKERS	EA	265.000	5.500	1457.50				
704	STACKABLE VERTICAL PANELS	EA	350.000	27.000	9450.00				
704	PILOT CAR	HR	1000.000	70.000	70000.00				
706	FIELD OFFICE	EA	1.000	20000.000	20000.00				
706	AGGREGATE LABORATORY	EA	1.000	10000.000	10000.00				
706	BITUMINOUS LABORATORY	EA	1.000	1000.000	1000.00				
706	CONTRACTOR'S LABORATORY	EA	1.000	1.000	1.00				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	342.000	4.500	1539.00				
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	34826.000	2.750	95771.50				
714	PIPE CONC REINF 24IN CL III	LF	28.000	500.000	14000.00				
714	PIPE CONC REINF 30IN CL III	LF	122.000	450.000	54900.00				
714	PIPE CONC REINF 48IN CL III	LF	252.000	650.000	163800.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: SCHERBENSKE INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 6 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BGR-NH-2-013(067)263

COUNTY & DATE LAMOURE (045) AUG 05, 2022 09:30AM

LENGTH & TYPE 1.262
ND 13, N OF E JCT ND 56 NEAR KULM

COMPLETION TIME 10/13/23 EMBANKMENT, RIPRAP, HMA, PIPES & INCID

NO. 23170

	BIDDER	BIDDER	BIDDER
	BORDER STATES PAVING INC FARGO, ND		
C.C.	BOND RANK 06	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
714	END SECT-CONC REINF 24IN	EA	2.000	1680.000	3360.00				
714	PIPE CONDUIT 30IN-APPROACH	LF	74.000	193.000	14282.00				
714	PIPE CONDUIT 36IN-APPROACH	LF	202.000	244.000	49288.00				
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	160.900	27.000	4344.30				
754	REFERENCE MARKER-TYPE C	EA	3.000	271.000	813.00				
754	RESET SIGN PANEL	EA	6.000	109.000	654.00				
754	OBJECT MARKERS - CULVERTS	EA	12.000	65.000	780.00				
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	2.600	2400.000	6240.00				
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	1.300	2700.000	3510.00				
762	SHORT TERM 4IN LINE-TYPE NR	LF	13410.000	.400	5364.00				
762	PVMT MK PAINTED 4IN LINE	LF	17820.000	.250	4455.00				
	TOTAL				74343980				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: SCHERBENSKE INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

43

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering