ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-7-804(042)283
SS-7-804(064)267

COUNTY & DATE MOUNTRAIL (061) AND WILLIA JAN 13, 2023 09:30AM

LENGTH & TYPE 25.440
ND 1804, TIOGA RD TO RED MIKE AREA

COMPLETION TIME 09/16/23 CHIP SEAL

NO. 18981

	BIDDER	BIDDER	BIDDER
	ENGINEERS ESTIMATE	ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN	MORRIS SEALCOAT & TRUCKING INC MORRIS, MN
C.C.	CHECK	BOND	BOND
RANK	00	01	02

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10600.000	10600.00	11000.000	11000.00	7500.000	7500.00
420	SEAL COAT	SY	555668.000	2.260	1255809.68	2.160	1200242.88	2.286	1270257.05
702	MOBILIZATION	L SUM	1.000	68993.470	68993.47	31000.000	31000.00	47535.500	47535.50
704	TRAFFIC CONTROL SIGNS	UNIT	4460.000	1.860	8295.60	1.400	6244.00	1.250	5575.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	978.590	3914.36	900.000	3600.00	850.000	3400.00
762	PVMT MK PAINTED-MESSAGE	SF	1370.000	4.870	6671.90	5.770	7904.90	5.270	7219.90
762	SHORT TERM 4IN LINE-TYPE NR	LF	376896.000	.140	52765.44	.120	45227.52	.110	41458.56
762	PVMT MK PAINTED 4IN LINE	LF	518035.000	.090	46623.15	.090	46623.15	.085	44032.98
762	PVMT MK PAINTED 8IN LINE	LF	12535.000	.390	4888.65	.320	4011.20	.290	3635.15
762	PVMT MK PAINTED 24IN LINE	LF	155.000	5.810	900.55	13.450	2084.75	11.950	1852.25
	TOTAL				1459462.80		1348038.40		1432466.39
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

1

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-7-804(042)283
SS-7-804(064)267

COUNTY & DATE MOUNTRAIL (061) AND WILLIA JAN 13, 2023 09:30AM

LENGTH & TYPE 25.440
ND 1804, TIOGA RD TO RED MIKE AREA

COMPLETION TIME 09/16/23 CHIP SEAL

NO. 18981

BIDDER BITUMINOUS PAVING IN C
ORTONVILLE, MN
C.C. BOND RANK 03

BIDDER
C.C.

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	7000.000	7000.00				
420	SEAL COAT	SY	555668.000	2.200	1222469.60				
702	MOBILIZATION	L SUM	1.000	100000.000	100000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	4460.000	2.000	8920.00				
704	PORTABLE RUMBLE STRIPS	EA	4.000	1000.000	4000.00				
762	PVMT MK PAINTED-MESSAGE	SF	1370.000	6.000	8220.00				
762	SHORT TERM 4IN LINE-TYPE NR	LF	376896.000	.170	64072.32				
762	PVMT MK PAINTED 4IN LINE	LF	518035.000	.120	62164.20				
762	PVMT MK PAINTED 8IN LINE	LF	12535.000	.250	3133.75				
762	PVMT MK PAINTED 24IN LINE	LF	155.000	11.000	1705.00				
	TOTAL				1481684.87				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

2

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SHE-1-083(119)088
NHU-IM-1-083(133)901
NHU-IM-1-083(134)088

COUNTY & DATE BURLEIGH (015) JAN 13, 2023 09:30AM

LENGTH & TYPE 3.194
US 83, DIVIDE AVE TO CALGARY AVE

COMPLETION TIME 05/15/24 CONCRETE PAVEMENT REPAIR, SIGNALS, LIG

NO. 20098

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER TI-ZACK CONCRETE INC LE CENTER, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	80000.00	80000.00	57167.80	57167.68	125300.000	125300.00
201	CLEARING & GRUBBING	L SUM	1.000	6000.000	6000.00	11631.700	11631.70	8500.000	8500.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	2320.000	25.000	58000.00	15.070	34962.40	43.000	99760.00
202	REMOVAL OF CURB & GUTTER	LF	10477.000	12.000	125724.00	6.660	69776.82	27.000	282879.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	704.000	10.000	7040.00	11.240	7912.96	38.000	26752.00
202	REMOVAL OF PAVEMENT	TON	14976.000	15.000	224640.00	18.240	273162.24	38.000	569088.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	907.000	20.000	18140.00	50.000	45350.00	50.000	45350.00
202	REMOVAL OF MANHOLES	EA	4.000	1250.000	5000.00	1650.000	6600.00	1650.000	6600.00
202	REMOVAL OF INLETS	EA	39.000	600.000	23400.00	1350.000	52650.00	1350.000	52650.00
202	REMOVE RETAINING WALL	LF	59.000	60.000	3540.00	40.220	2372.98	100.000	5900.00
203	COMMON EXCAVATION-TYPE A	CY	3823.000	8.000	30584.00	7.430	28454.89	27.000	103221.00
203	TOPSOIL	CY	4111.000	5.000	20555.00	5.790	23757.69	38.000	156218.00
203	BORROW-EXCAVATION	CY	760.000	12.000	9120.00	.010	7.60	39.000	29640.00
216	WATER	M GAL	897.000	35.000	31395.00	45.000	40365.00	35.000	31395.00
251	SEEDING CLASS III	ACRE	5.051	2000.000	10102.00	2599.490	13130.02	2600.000	13132.60
251	TEMPORARY COVER CROP	ACRE	5.059	115.000	581.79	748.670	3787.52	750.000	3794.25
253	HYDRAULIC MULCH	ACRE	5.059	1650.000	8347.35	3244.220	16412.51	3250.000	16441.75
253	BONDED FIBER MATRIX	ACRE	5.051	3500.000	17678.50	6323.750	31941.26	6325.000	31947.58
256	RIPRAP GRADE II	CY	17.000	75.000	1275.00	226.010	3842.17	150.000	2550.00
258	REMOVE & REPLACE CONCRETE SLOPE PROTECTION	SY	104.000	400.000	41600.00	600.000	62400.00	600.000	62400.00
261	FIBER ROLLS 12IN	LF	2784.000	2.000	5568.00	4.550	12667.20	4.550	12667.20
261	REMOVE FIBER ROLLS 12IN	LF	1392.000	.400	556.80	.500	696.00	.500	696.00
302	AGGREGATE BASE COURSE CL 5	CY	11028.000	50.000	551400.00	103.410	1140405.48	64.800	714614.40
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	245.000	150.000	36750.00	316.500	77542.50	360.000	88200.00
550	8IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	3305.000	80.000	264400.00	126.480	418016.40	144.850	478729.25
550	10IN NON REINF CONCRETE PVMT CL AE-DOWELED	SY	4462.000	100.000	446200.00	154.700	690271.40	187.850	838186.70
550	PREFORMED ELASTOMERIC COMPRESS JT SEAL 1 5/8IN	LF	255.000	600.000	153000.00	150.000	38250.00	150.000	38250.00
570	SAW CONCRETE	LF	5514.000	4.000	22056.00	3.340	18416.76	10.000	55140.00
570	PCC PAVEMENT GRINDING	SY	112124.000	4.000	448496.00	5.600	627894.40	6.200	695168.80
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	150.000	15.000	2250.00	12.790	1918.50	22.000	3300.00
570	DOWEL BARS	EA	1317.000	10.000	13170.00	15.900	20940.30	22.000	28974.00
570	CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	2230.000	250.000	557500.00	213.490	476082.70	325.000	724750.00
570	SPALL REPAIR-PARTIAL DEPTH	SF	4299.000	60.000	257940.00	65.630	282143.37	82.000	352518.00
570	EPOXY COATED DEFORMED BARS	EA	1576.000	10.000	15760.00	11.150	17572.40	15.000	23640.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	3150.000	5.000	15750.00	15.000	47250.00	15.000	47250.00
602	BRIDGE DECK CRACK SEALING	LF	1402.000	4.500	6309.00	6.000	8412.00	6.000	8412.00
602	BARRIER REPAIR	SF	893.000	250.000	223250.00	330.000	294690.00	330.000	294690.00
624	PEDESTRIAN FENCE-REMOVE & REPLACE	L SUM	1.000	10000.000	10000.00	1500.000	1500.00	1500.000	1500.00
650	DECK SPALL REPAIR	SF	71.000	300.000	21300.00	250.000	17750.00	250.000	17750.00
702	MOBILIZATION	L SUM	1.000	3500000.000	3500000.00	1676156.870	1676156.87	1700300.000	1700300.00
704	FLAGGING	MHR	3600.000	40.000	144000.00	40.460	145656.00	68.000	244800.00
704	LAW ENFORCEMENT	HR	432.000	55.000	23760.00	125.000	54000.00	55.000	23760.00
704	TRAFFIC CONTROL SIGNS	UNIT	10874.000	2.000	21748.00	1.500	16311.00	1.500	16311.00
704	TYPE III BARRICADE	EA	112.000	100.000	11200.00	75.000	8400.00	75.000	8400.00
704	SIDEWALK BARRICADE	EA	38.000	50.000	1900.00	100.000	3800.00	100.000	3800.00
704	PEDESTRIAN CHANNELIZATION	LF	2256.000	10.000	22560.00	7.000	15792.00	7.000	15792.00
704	DELINEATOR DRUMS	EA	773.000	20.000	15460.00	20.000	15460.00	20.000	15460.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

3

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SHE-1-083(119)088
NHU-IM-1-083(133)901
NHU-IM-1-083(134)088

COUNTY & DATE BURLEIGH (015) JAN 13, 2023 09:30AM

LENGTH & TYPE 3.194

US 83, DIVIDE AVE TO CALGARY AVE

COMPLETION TIME 05/15/24 CONCRETE PAVEMENT REPAIR, SIGNALS, LIG

NO. 20098

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER TI-ZACK CONCRETE INC LE CENTER, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
704	TUBULAR MARKERS	EA	473.000	5.000	2365.00	6.000	2838.00	6.000	2838.00
704	STACKABLE VERTICAL PANELS	EA	68.000	25.000	1700.00	35.000	2380.00	35.000	2380.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	4.000	900.000	3600.00	1500.000	6000.00	1500.000	6000.00
704	OBLITERATION OF PAVEMENT MARKING	SF	11426.000	2.000	22852.00	2.000	22852.00	2.000	22852.00
704	TEMPORARY CURB RAMP	EA	32.000	400.000	12800.00	500.000	16000.00	500.000	16000.00
704	TEMPORARY PEDESTRIAN SURFACING	SY	1342.000	50.000	67100.00	40.000	53680.00	25.000	33550.00
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.000	5000.000	10000.00	7500.000	15000.00	7500.000	15000.00
706	FIELD OFFICE	EA	1.000	15000.000	15000.00	17500.000	17500.00	23000.000	23000.00
706	AGGREGATE LABORATORY	EA	1.000	10000.000	10000.00	7800.000	7800.00	9000.000	9000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	4500.000	4500.00	9000.000	9000.00
708	INLET PROTECTION-SPECIAL	EA	138.000	200.000	27600.00	325.000	44850.00	225.000	31050.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	138.000	40.000	5520.00	50.000	6900.00	25.000	3450.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	16938.000	2.000	33876.00	3.900	66058.20	4.500	76221.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	35.000	3.250	113.75	2.100	73.50	5.000	175.00
714	PIPE CONDUIT 15IN-STORM DRAIN	LF	895.000	250.000	223750.00	240.000	214800.00	240.000	214800.00
714	PIPE CONDUIT 18IN-STORM DRAIN	LF	6.000	470.000	2820.00	460.000	2760.00	460.000	2760.00
714	PIPE CONDUIT 24IN-STORM DRAIN	LF	30.000	300.000	9000.00	480.000	14400.00	480.000	14400.00
714	PIPE CONDUIT 36IN-STORM DRAIN	LF	131.000	400.000	52400.00	520.000	68120.00	520.000	68120.00
722	MANHOLE 48IN	EA	1.000	5500.000	5500.00	6356.000	6356.00	6250.000	6250.00
722	MANHOLE RISER 48IN	LF	4.950	300.000	1485.00	550.000	2722.50	550.000	2722.50
722	CASTING INLET-TYPE 2	EA	1.000	1200.000	1200.00	2044.550	2044.55	1500.000	1500.00
722	INLET-TYPE 2	EA	27.000	4500.000	121500.00	7305.950	197260.65	7050.000	190350.00
722	INLET-TYPE 2 DOUBLE	EA	5.000	7000.000	35000.00	10212.400	51062.00	10150.000	50750.00
722	INLET SADDLE BASE CATCH BASIN-TYPE A	EA	1.000	4500.000	4500.00	9706.000	9706.00	9450.000	9450.00
722	INLET SPECIAL-TYPE 2 48IN	EA	4.000	5500.000	22000.00	8305.960	33223.84	8050.000	32200.00
722	INLET SPECIAL CATCH BASIN-TYPE A 72IN	EA	1.000	8800.000	8800.00	13356.000	13356.00	13100.000	13100.00
722	INLET SPECIAL-TYPE 2 DOUBLE 84IN	EA	2.000	11000.000	22000.00	18112.420	36224.84	18050.000	36100.00
722	INLET SLOTTED DRAIN 12IN	LF	8.000	400.000	3200.00	438.100	3504.80	718.000	5744.00
722	INLET SLOTTED DRAIN 15IN	LF	24.000	450.000	10800.00	260.100	6242.40	565.000	13560.00
722	INLET CATCH BASIN-TYPE A	EA	1.000	2500.000	2500.00	6506.000	6506.00	6250.000	6250.00
722	ADJUST GATE VALVE BOX	EA	5.000	500.000	2500.00	374.900	1874.50	350.000	1750.00
722	ADJUST INLET	EA	9.000	1000.000	9000.00	1152.200	10369.80	1150.000	10350.00
722	ADJUST MANHOLE	EA	2.000	1000.000	2000.00	2908.110	5816.22	1200.000	2400.00
722	ADJUST SPRINKLER SYSTEM	L SUM	1.000	4000.000	4000.00	3600.000	3600.00	6500.000	6500.00
724	ADJUST SPRINKLER HEAD	EA	45.000	200.000	9000.00	75.000	3375.00	250.000	11250.00
748	CURB & GUTTER MOUNTABLE-TYPE I	LF	233.000	60.000	13980.00	47.160	10988.28	62.000	14446.00
748	CURB & GUTTER-TYPE I	LF	10058.000	35.000	352030.00	44.580	448385.64	63.000	633654.00
748	CURB-TYPE I	LF	245.000	65.000	15925.00	48.590	11904.55	90.000	22050.00
750	SIDEWALK CONCRETE 4IN	SY	755.000	65.000	49075.00	111.540	84212.70	115.000	86825.00
750	SIDEWALK CONCRETE 6IN	SY	2152.000	80.000	172160.00	128.970	277543.44	126.000	271152.00
750	CONCRETE MEDIAN PAVING	SY	1818.000	70.000	127260.00	85.680	155766.24	120.000	218160.00
750	CONCRETE MEDIAN NOSE PAVING	SY	40.000	100.000	4000.00	104.310	4172.40	315.000	12600.00
750	DETECTABLE WARNING PANELS	SF	1313.000	60.000	78780.00	51.450	67553.85	75.000	98475.00
752	FENCE CHAIN LINK REMOVE & RESET	LF	179.000	15.000	2685.00	41.070	7351.53	95.000	17005.00
752	TEMPORARY SAFETY FENCE	LF	205.000	4.000	820.00	5.000	1025.00	5.000	1025.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	1675.000	27.000	45225.00	22.000	36850.00	22.000	36850.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	91.000	25.000	2275.00	22.000	2002.00	22.000	2002.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

4

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SHE-1-083(119)088
NHU-IM-1-083(133)901
NHU-IM-1-083(134)088

COUNTY & DATE BURLEIGH (015) JAN 13, 2023 09:30AM

LENGTH & TYPE 3.194
US 83, DIVIDE AVE TO CALGARY AVE

COMPLETION TIME 05/15/24 CONCRETE PAVEMENT REPAIR, SIGNALS, LIG

NO. 20098

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER TI-ZACK CONCRETE INC LE CENTER, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
754	DELINEATORS-TYPE B	EA	3.000	40.000	120.00	50.000	150.00	50.000	150.00
754	DELINEATORS-TYPE D	EA	3.000	65.000	195.00	60.000	180.00	60.000	180.00
754	FLEXIBLE DELINEATORS-TYPE D	EA	62.000	100.000	6200.00	125.000	7750.00	125.000	7750.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	741.000	21.000	15561.00	19.000	14079.00	19.000	14079.00
754	GALV STEEL POST-STANDARD PIPE	LF	91.000	70.000	6370.00	85.000	7735.00	85.000	7735.00
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	63.000	70.000	4410.00	100.000	6300.00	100.000	6300.00
754	OVERLAY PANEL-TYPE XI REFLECTIVE SHEETING	SF	1123.000	20.000	22460.00	25.000	28075.00	25.000	28075.00
754	REFERENCE MARKER-TYPE C	EA	1.000	200.000	200.00	300.000	300.00	300.000	300.00
754	RESET SIGN PANEL	EA	7.000	100.000	700.00	100.000	700.00	100.000	700.00
754	CLASS AE CONCRETE-SIGN FOUNDATIONS	CY	3.900	675.000	2632.50	1500.000	5850.00	1500.000	5850.00
754	REMOVE SIGN FOUNDATION	EA	12.000	550.000	6600.00	500.000	6000.00	500.000	6000.00
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	2840.000	35.000	99400.00	45.000	127800.00	45.000	127800.00
762	SHORT TERM 4IN LINE-TYPE R	LF	4389.000	1.000	4389.00	2.000	8778.00	2.000	8778.00
762	SHORT TERM 6IN LINE-TYPE R	LF	5685.000	3.000	17055.00	3.000	17055.00	3.000	17055.00
762	SHORT TERM 8IN LINE-TYPE R	LF	11678.000	5.000	58390.00	4.000	46712.00	4.000	46712.00
762	SHORT TERM 24IN LINE-TYPE R	LF	1331.000	12.000	15972.00	12.000	15972.00	12.000	15972.00
762	SHORT TERM MESSAGE-TYPE R	SF	2208.000	20.000	44160.00	15.000	33120.00	15.000	33120.00
762	PREFORMED THERMO PLASTIC PVMT MK 6IN LINE	LF	5447.000	10.000	54470.00	13.000	70811.00	13.000	70811.00
762	PREFORMED THERMO PLASTIC PVMT MK 24IN LINE	LF	1926.000	40.000	77040.00	44.000	84744.00	44.000	84744.00
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	7128.000	6.000	42768.00	7.000	49896.00	7.000	49896.00
762	PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED	LF	9736.000	15.000	146040.00	16.000	155776.00	16.000	155776.00
762	PREF PATT PVMT MK 7IN LINE CONTRAST-GROOVED	LF	7148.000	15.000	107220.00	15.000	107220.00	15.000	107220.00
762	PREF PATT PVMT MK 11IN LINE CONTRAST-GROOVED	LF	14011.000	20.000	280220.00	24.000	336264.00	24.000	336264.00
764	ATTENUATING CRASH CUSHION TL-2	EA	9.000	20000.000	180000.00	1720.120	15486.08	2150.000	19350.00
764	REMOVE ATTENUATING CRASH CUSHION TL-2	EA	6.000	600.000	3600.00	400.000	2400.00	400.000	2400.00
770	LIGHTING SYSTEM A	EA	1.000	145000.000	145000.00	162500.000	162500.00	150000.000	150000.00
770	LIGHTING SYSTEM B	EA	1.000	250000.000	250000.00	262500.000	262500.00	198000.000	198000.00
772	INTERIM TRAFFIC SIGNALS	EA	7.000	60000.000	420000.00	46250.000	323750.00	42350.000	296450.00
772	REMOVE TRAFFIC SIGNAL SYSTEM	EA	9.000	15000.000	135000.00	26875.000	241875.00	23000.000	207000.00
772	IT SYSTEM	EA	1.000	90000.000	90000.00	92500.000	92500.00	100500.000	100500.00
772	IT SYSTEM A	EA	1.000	190000.000	190000.00	183750.000	183750.00	128600.000	128600.00
772	TRAFFIC SIGNAL SYSTEM - SITE 1	EA	1.000	315000.000	315000.00	512500.000	512500.00	466400.000	466400.00
772	TRAFFIC SIGNAL SYSTEM - SITE 2	EA	1.000	275000.000	275000.00	456250.000	456250.00	438800.000	438800.00
772	TRAFFIC SIGNAL SYSTEM - SITE 3	EA	1.000	220000.000	220000.00	362500.000	362500.00	314600.000	314600.00
772	TRAFFIC SIGNAL SYSTEM - SITE 4	EA	1.000	220000.000	220000.00	392500.000	392500.00	310000.000	310000.00
772	TRAFFIC SIGNAL SYSTEM - SITE 5	EA	1.000	350000.000	350000.00	540000.000	540000.00	448000.000	448000.00
772	TRAFFIC SIGNAL SYSTEM - SITE 6	EA	1.000	390000.000	390000.00	581250.000	581250.00	466700.000	466700.00
772	TRAFFIC SIGNAL SYSTEM - SITE 7	EA	1.000	325000.000	325000.00	525000.000	525000.00	434000.000	434000.00
772	TRAFFIC SIGNAL SYSTEM - SITE 8	EA	1.000	325000.000	325000.00	520000.000	520000.00	439000.000	439000.00
772	TRAFFIC SIGNAL SYSTEM - SITE 9	EA	1.000	230000.000	230000.00	358750.000	358750.00	294200.000	294200.00
910	MODIFY MANHOLE	EA	2.000	9000.000	18000.00	7650.000	15300.00	8650.000	17300.00
930	POLYURETHANE FOAM	LBS	10107.000	8.000	80856.00	7.900	79845.30	7.900	79845.30
930	SILICONE SEALANT	LF	220.000	35.000	7700.00	25.000	5500.00	25.000	5500.00
930	SPALL REPAIR	SF	670.000	320.000	214400.00	395.000	264650.00	395.000	264650.00
930	PIER REPAIR	SF	123.000	400.000	49200.00	385.000	47355.00	385.000	47355.00
930	ABUTMENT REPAIR	SF	362.000	350.000	126700.00	365.000	132130.00	365.000	132130.00
930	BEAM END REPAIR	EA	13.000	7000.000	91000.00	9400.000	122200.00	9400.000	122200.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

5

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SHE-1-083(119)088
NHU-IM-1-083(133)901
NHU-IM-1-083(134)088

COUNTY & DATE BURLEIGH (015) JAN 13, 2023 09:30AM

LENGTH & TYPE 3.194

US 83, DIVIDE AVE TO CALGARY AVE

COMPLETION TIME 05/15/24 CONCRETE PAVEMENT REPAIR, SIGNALS, LIG

NO. 20098

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER TI-ZACK CONCRETE INC LE CENTER, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
970	TREES	EA	8000	600000	4800000	720000	5760000	1800000	14400000
970	TRIUMPH ELM	EA	4000	600000	2400000	720000	2880000	350000	1400000
	TOTAL				11670931.71		16930877.53		17197417.33
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

6

AWARD TO: TI-ZACK CONCRETE INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 5 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SHE-1-083(119)088
NHU-IM-1-083(133)901
NHU-IM-1-083(134)088

COUNTY & DATE BURLEIGH (015) JAN 13, 2023 09:30AM

LENGTH & TYPE 3.194
US 83, DIVIDE AVE TO CALGARY AVE

COMPLETION TIME 05/15/24 CONCRETE PAVEMENT REPAIR, SIGNALS, LIG

NO. 20098

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: EDLING ELECTRIC INC, BISMARCK, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	125000.000	125000.00				
201	CLEARING & GRUBBING	L SUM	1.000	23000.000	23000.00				
202	REMOVAL OF CONCRETE PAVEMENT	SY	2320.000	23.000	53360.00				
202	REMOVAL OF CURB & GUTTER	LF	10477.000	10.000	104770.00				
202	REMOVAL OF BITUMINOUS SURFACING	SY	704.000	7.000	4928.00				
202	REMOVAL OF PAVEMENT	TON	14976.000	27.000	404352.00				
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	907.000	58.000	52606.00				
202	REMOVAL OF MANHOLES	EA	4.000	1950.000	7800.00				
202	REMOVAL OF INLETS	EA	39.000	1580.000	61620.00				
202	REMOVE RETAINING WALL	LF	59.000	98.000	5782.00				
203	COMMON EXCAVATION-TYPE A	CY	3823.000	113.500	433910.50				
203	TOPSOIL	CY	4111.000	76.500	314491.50				
203	BORROW-EXCAVATION	CY	760.000	15.500	11780.00				
216	WATER	M GAL	897.000	67.500	60547.50				
251	SEEDING CLASS III	ACRE	5.051	3335.000	16845.09				
251	TEMPORARY COVER CROP	ACRE	5.059	492.000	2489.03				
253	HYDRAULIC MULCH	ACRE	5.059	5100.000	25800.90				
253	BONDED FIBER MATRIX	ACRE	5.051	7800.000	39397.80				
256	RIPRAP GRADE II	CY	17.000	350.000	5950.00				
258	REMOVE & REPLACE CONCRETE SLOPE PROTECTION	SY	104.000	720.000	74880.00				
261	FIBER ROLLS 12IN	LF	2784.000	2.950	8212.80				
261	REMOVE FIBER ROLLS 12IN	LF	1392.000	.450	626.40				
302	AGGREGATE BASE COURSE CL 5	CY	11028.000	158.000	1742424.00				
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	245.000	375.000	91875.00				
550	8IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	3305.000	150.000	495750.00				
550	10IN NON REINF CONCRETE PVMT CL AE-DOWELED	SY	4462.000	180.000	803160.00				
550	PREFORMED ELASTOMERIC COMPRESS JT SEAL 1 5/8IN	LF	255.000	175.000	44625.00				
570	SAW CONCRETE	LF	5514.000	25.000	137850.00				
570	PCC PAVEMENT GRINDING	SY	112124.000	7.250	812899.00				
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	150.000	16.000	2400.00				
570	DOWEL BARS	EA	1317.000	19.000	25023.00				
570	CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	2230.000	250.000	557500.00				
570	SPALL REPAIR-PARTIAL DEPTH	SF	4299.000	76.000	326724.00				
570	EPOXY COATED DEFORMED BARS	EA	1576.000	13.000	20488.00				
602	PENETRATING WATER REPELLENT TREATMENT	SY	3150.000	17.500	55125.00				
602	BRIDGE DECK CRACK SEALING	LF	1402.000	7.000	9814.00				
602	BARRIER REPAIR	SF	893.000	385.000	343805.00				
624	PEDESTRIAN FENCE-REMOVE & REPLACE	L SUM	1.000	30000.000	30000.00				
650	DECK SPALL REPAIR	SF	71.000	292.000	20732.00				
702	MOBILIZATION	L SUM	1.000	3150000.000	3150000.00				
704	FLAGGING	MHR	3600.000	60.000	216000.00				
704	LAW ENFORCEMENT	HR	432.000	70.000	30240.00				
704	TRAFFIC CONTROL SIGNS	UNIT	10874.000	1.850	20116.90				
704	TYPE III BARRICADE	EA	112.000	89.000	9968.00				
704	SIDEWALK BARRICADE	EA	38.000	125.000	4750.00				
704	PEDESTRIAN CHANNELIZATION	LF	2256.000	8.200	18499.20				
704	DELINEATOR DRUMS	EA	773.000	23.500	18165.50				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

7

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 6 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SHE-1-083(119)088
NHU-IM-1-083(133)901
NHU-IM-1-083(134)088

COUNTY & DATE BURLEIGH (015) JAN 13, 2023 09:30AM

LENGTH & TYPE 3.194

US 83, DIVIDE AVE TO CALGARY AVE

COMPLETION TIME 05/15/24 CONCRETE PAVEMENT REPAIR, SIGNALS, LIG

NO. 20098

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: EDLING ELECTRIC INC, BISMARCK, ND — C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER — C.C. BID PRICE	AMOUNT	BIDDER — C.C. BID PRICE	AMOUNT
704	TUBULAR MARKERS	EA	473.000	7.200	3405.60				
704	STACKABLE VERTICAL PANELS	EA	68.000	41.300	2808.40				
704	SEQUENCING ARROW PANEL-TYPE C	EA	4.000	1760.000	7040.00				
704	OBLITERATION OF PAVEMENT MARKING	SF	11426.000	.235	2685.11				
704	TEMPORARY CURB RAMP	EA	32.000	585.000	18720.00				
704	TEMPORARY PEDESTRIAN SURFACING	SY	1342.000	56.000	75152.00				
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.000	8780.000	17560.00				
706	FIELD OFFICE	EA	1.000	60000.000	60000.00				
706	AGGREGATE LABORATORY	EA	1.000	15000.000	15000.00				
706	CONTRACTOR'S LABORATORY	EA	1.000	10000.000	10000.00				
708	INLET PROTECTION-SPECIAL	EA	138.000	164.000	22632.00				
708	REMOVE INLET PROTECTION-SPECIAL	EA	138.000	34.000	4692.00				
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	16938.000	4.300	72833.40				
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	35.000	6.000	210.00				
714	PIPE CONDUIT 15IN-STORM DRAIN	LF	895.000	280.000	250600.00				
714	PIPE CONDUIT 18IN-STORM DRAIN	LF	6.000	540.000	3240.00				
714	PIPE CONDUIT 24IN-STORM DRAIN	LF	30.000	560.000	16800.00				
714	PIPE CONDUIT 36IN-STORM DRAIN	LF	131.000	608.000	79648.00				
722	MANHOLE 48IN	EA	1.000	6435.000	6435.00				
722	MANHOLE RISER 48IN	LF	4.950	65.000	321.75				
722	CASTING INLET-TYPE 2	EA	1.000	1055.000	1055.00				
722	INLET-TYPE 2	EA	27.000	7585.000	204795.00				
722	INLET-TYPE 2 DOUBLE	EA	5.000	10480.000	52400.00				
722	INLET SADDLE BASE CATCH BASIN-TYPE A	EA	1.000	10360.000	10360.00				
722	INLET SPECIAL-TYPE 2 48IN	EA	4.000	8800.000	35200.00				
722	INLET SPECIAL CATCH BASIN-TYPE A 72IN	EA	1.000	14625.000	14625.00				
722	INLET SPECIAL-TYPE 2 DOUBLE 84IN	EA	2.000	19715.000	39430.00				
722	INLET SLOTTED DRAIN 12IN	LF	8.000	490.000	3920.00				
722	INLET SLOTTED DRAIN 15IN	LF	24.000	280.000	6720.00				
722	INLET CATCH BASIN-TYPE A	EA	1.000	6610.000	6610.00				
722	ADJUST GATE VALVE BOX	EA	5.000	820.000	4100.00				
722	ADJUST INLET	EA	9.000	1750.000	15750.00				
722	ADJUST MANHOLE	EA	2.000	4700.000	9400.00				
722	ADJUST SPRINKLER SYSTEM	L SUM	1.000	7800.000	7800.00				
724	ADJUST SPRINKLER HEAD	EA	45.000	120.000	5400.00				
748	CURB & GUTTER MOUNTABLE-TYPE I	LF	233.000	55.000	12815.00				
748	CURB & GUTTER-TYPE I	LF	10058.000	53.000	533074.00				
748	CURB-TYPE I	LF	245.000	57.000	13965.00				
750	SIDEWALK CONCRETE 4IN	SY	755.000	130.000	98150.00				
750	SIDEWALK CONCRETE 6IN	SY	2152.000	150.000	322800.00				
750	CONCRETE MEDIAN PAVING	SY	1818.000	100.000	181800.00				
750	CONCRETE MEDIAN NOSE PAVING	SY	40.000	120.000	4800.00				
750	DETECTABLE WARNING PANELS	SF	1313.000	60.000	78780.00				
752	FENCE CHAIN LINK REMOVE & RESET	LF	179.000	60.000	10740.00				
752	TEMPORARY SAFETY FENCE	LF	205.000	6.300	1291.50				
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	1675.000	26.000	43550.00				
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	91.000	26.000	2366.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

8

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 7 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SHE-1-083(119)088
NHU-IM-1-083(133)901
NHU-IM-1-083(134)088

COUNTY & DATE BURLEIGH (015) JAN 13, 2023 09:30AM

LENGTH & TYPE 3.194
US 83, DIVIDE AVE TO CALGARY AVE

COMPLETION TIME 05/15/24 CONCRETE PAVEMENT REPAIR, SIGNALS, LIG

NO. 20098

BIDDER EDLING ELECTRIC INC
BISMARCK, ND
C.C. BOND RANK 03

BIDDER
C.C.

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
754	DELINEATORS-TYPE B	EA	3.000	60.000	180.00				
754	DELINEATORS-TYPE D	EA	3.000	70.000	210.00				
754	FLEXIBLE DELINEATORS-TYPE D	EA	62.000	150.000	9300.00				
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	741.000	24.000	17784.00				
754	GALV STEEL POST-STANDARD PIPE	LF	91.000	100.000	9100.00				
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	63.000	117.000	7371.00				
754	OVERLAY PANEL-TYPE XI REFLECTIVE SHEETING	SF	1123.000	30.000	33690.00				
754	REFERENCE MARKER-TYPE C	EA	1.000	350.000	350.00				
754	RESET SIGN PANEL	EA	7.000	118.000	826.00				
754	CLASS AE CONCRETE-SIGN FOUNDATIONS	CY	3.900	1770.000	6903.00				
754	REMOVE SIGN FOUNDATION	EA	12.000	600.000	7200.00				
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	2840.000	55.000	156200.00				
762	SHORT TERM 4IN LINE-TYPE R	LF	4389.000	2.400	10533.60				
762	SHORT TERM 6IN LINE-TYPE R	LF	5685.000	3.500	19897.50				
762	SHORT TERM 8IN LINE-TYPE R	LF	11678.000	4.700	54886.60				
762	SHORT TERM 24IN LINE-TYPE R	LF	1331.000	14.000	18634.00				
762	SHORT TERM MESSAGE-TYPE R	SF	2208.000	18.000	39744.00				
762	PREFORMED THERMO PLASTIC PVMT MK 6IN LINE	LF	5447.000	15.250	83066.75				
762	PREFORMED THERMO PLASTIC PVMT MK 24IN LINE	LF	1926.000	52.000	100152.00				
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	7128.000	8.250	58806.00				
762	PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED	LF	9736.000	18.750	182550.00				
762	PREF PATT PVMT MK 7IN LINE CONTRAST-GROOVED	LF	7148.000	17.700	126519.60				
762	PREF PATT PVMT MK 11IN LINE CONTRAST-GROOVED	LF	14011.000	28.100	393709.10				
764	ATTENUATING CRASH CUSHION TL-2	EA	9.000	32000.000	288000.00				
764	REMOVE ATTENUATING CRASH CUSHION TL-2	EA	6.000	600.000	3600.00				
770	LIGHTING SYSTEM A	EA	1.000	141000.000	141000.00				
770	LIGHTING SYSTEM B	EA	1.000	225000.000	225000.00				
772	INTERIM TRAFFIC SIGNALS	EA	7.000	40000.000	280000.00				
772	REMOVE TRAFFIC SIGNAL SYSTEM	EA	9.000	26500.000	238500.00				
772	IT SYSTEM	EA	1.000	94000.000	94000.00				
772	IT SYSTEM A	EA	1.000	165000.000	165000.00				
772	TRAFFIC SIGNAL SYSTEM - SITE 1	EA	1.000	465000.000	465000.00				
772	TRAFFIC SIGNAL SYSTEM - SITE 2	EA	1.000	415000.000	415000.00				
772	TRAFFIC SIGNAL SYSTEM - SITE 3	EA	1.000	350000.000	350000.00				
772	TRAFFIC SIGNAL SYSTEM - SITE 4	EA	1.000	350000.000	350000.00				
772	TRAFFIC SIGNAL SYSTEM - SITE 5	EA	1.000	500000.000	500000.00				
772	TRAFFIC SIGNAL SYSTEM - SITE 6	EA	1.000	530000.000	530000.00				
772	TRAFFIC SIGNAL SYSTEM - SITE 7	EA	1.000	475000.000	475000.00				
772	TRAFFIC SIGNAL SYSTEM - SITE 8	EA	1.000	450000.000	450000.00				
772	TRAFFIC SIGNAL SYSTEM - SITE 9	EA	1.000	335000.000	335000.00				
910	MODIFY MANHOLE	EA	2.000	8950.000	17900.00				
930	POLYURETHANE FOAM	LBS	10107.000	9.250	93489.75				
930	SILICONE SEALANT	LF	220.000	30.000	6600.00				
930	SPALL REPAIR	SF	670.000	462.000	309540.00				
930	PIER REPAIR	SF	123.000	450.000	55350.00				
930	ABUTMENT REPAIR	SF	362.000	427.000	154574.00				
930	BEAM END REPAIR	EA	13.000	11000.000	143000.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

9

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 8 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SHE-1-083(119)088
NHU-IM-1-083(133)901
NHU-IM-1-083(134)088

COUNTY & DATE BURLEIGH (015) JAN 13, 2023 09:30AM

LENGTH & TYPE 3.194

US 83, DIVIDE AVE TO CALGARY AVE

COMPLETION TIME 05/15/24 CONCRETE PAVEMENT REPAIR, SIGNALS, LIG

NO. 20098

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: EDLING ELECTRIC INC, BISMARCK, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
970	TREES	EA	8000	1025000	820000				
970	TRIUMPH ELM	EA	4000	1110000	444000				
	TOTAL				2065343152				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

10

AWARD TO: TI-ZACK CONCRETE INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-7-002(166)069

NO. 22066

COUNTY & DATE MOUNTRAIL (061) JAN 13, 2023 09:30AM

LENGTH & TYPE 21.704

COMPLETION TIME US 2, CNTY LINE E TO E OF STANLEY - WB
10/14/23 HOT MIX ASPHALT OVERLAY, SIGNING, GUAR

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	38200.000	38200.00	17500.000	17500.00	34872.000	34872.00
202	REMOVAL OF BITUMINOUS SURFACING	TON	10184.000	15.000	152760.00	21.000	213864.00	11.540	117523.36
203	TOPSOIL	CY	733.000	7.000	5131.00	8.000	5864.00	4.960	3635.68
203	COMMON EXCAVATION-SUBCUT	CY	1216.000	10.000	12160.00	31.000	37696.00	21.490	26131.84
203	FLATTEN DITCH BLOCK SLOPES	EA	1.000	1000.000	1000.00	4500.000	4500.00	5200.000	5200.00
203	APPROACH FORESLOPE RECONSTRUCTION	EA	7.000	2000.000	14000.00	4500.000	31500.00	8100.000	56700.00
216	WATER	M GAL	492.000	25.000	12300.00	25.000	12300.00	81.000	39852.00
251	SEEDING CLASS II	ACRE	.920	1500.000	1380.00	1240.000	1140.80	1370.000	1260.40
251	TEMPORARY COVER CROP	ACRE	.920	600.000	552.00	125.000	115.00	125.000	115.00
253	STRAW MULCH	ACRE	1.840	700.000	1288.00	980.000	1803.20	1080.000	1987.20
261	FIBER ROLLS 12IN	LF	4160.000	3.000	12480.00	2.750	11440.00	3.000	12480.00
261	REMOVE FIBER ROLLS 12IN	LF	2180.000	.500	1090.00	.380	828.40	.380	828.40
302	AGGREGATE BASE COURSE CL 5	TON	11665.000	20.000	233300.00	24.000	279960.00	30.300	353449.50
401	TACK COAT	GAL	34139.000	3.000	102417.00	2.500	85347.50	3.000	102417.00
401	PRIME COAT	GAL	2952.000	5.000	14760.00	5.000	14760.00	3.500	10332.00
401	BLOTTER MATERIAL CL 44	TON	64.000	35.000	2240.00	50.000	3200.00	56.000	3584.00
411	MILLING PAVEMENT SURFACE	SY	5076.000	5.000	25380.00	6.000	30456.00	12.800	64972.80
430	SUPERPAVE FAA 45	TON	70009.000	40.000	2800360.00	40.000	2800360.00	46.260	3238616.34
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	50000.000	50000.00	20000.000	20000.00	41000.000	41000.00
430	CORED SAMPLE	EA	344.000	50.000	17200.00	35.000	12040.00	54.000	18576.00
430	PG 58V-28 ASPHALT CEMENT	TON	4201.000	1000.000	4201000.00	800.000	3360800.00	714.000	2999514.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	595.000	6.000	3570.00	12.000	7140.00	13.250	7883.75
650	OVERLAY CONCRETE	CY	29.000	4500.000	130500.00	4975.000	144275.00	5480.000	158920.00
650	DECK CONCRETE	CY	8.000	3000.000	24000.00	3300.000	26400.00	3600.000	28800.00
650	CLASS 1 REMOVAL	SY	513.000	50.000	25650.00	74.000	37962.00	81.000	41553.00
650	CLASS 2 REMOVAL	SY	103.000	200.000	20600.00	175.000	18025.00	192.000	19776.00
650	CLASS 2-A REMOVAL	LF	185.000	16.000	2960.00	16.000	2960.00	18.000	3330.00
650	CLASS 3 REMOVAL	SY	26.000	225.000	5850.00	190.000	4940.00	210.000	5460.00
650	CLASS 4 REMOVAL	SY	5.000	300.000	1500.00	220.000	1100.00	243.000	1215.00
702	MOBILIZATION	L SUM	1.000	43668473.730	43668473	7660000.000	7660000.00	9370000.000	9370000.00
704	FLAGGING	MHR	900.000	50.000	45000.00	40.000	36000.00	55.000	49500.00
704	TRAFFIC CONTROL SIGNS	UNIT	5982.000	2.000	11964.00	1.250	7477.50	1.550	9272.10
704	ATTENUATION DEVICE-TYPE B-70	EA	1.000	3500.000	3500.00	2800.000	2800.00	3085.000	3085.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	1800.000	3600.00	950.000	1900.00	1450.000	2900.00
704	TYPE III BARRICADE	EA	14.000	110.000	1540.00	75.000	1050.00	82.000	1148.00
704	DELINEATOR DRUMS	EA	146.000	30.000	4380.00	25.000	3650.00	28.000	4088.00
704	TUBULAR MARKERS	EA	290.000	10.000	2900.00	5.000	1450.00	7.000	2030.00
704	STACKABLE VERTICAL PANELS	EA	60.000	35.000	2100.00	26.000	1560.00	28.000	1680.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	6.000	1300.000	7800.00	650.000	3900.00	768.000	4608.00
704	OBLITERATION OF PAVEMENT MARKING	SF	175.000	2.000	350.00	.600	105.00	.660	115.50
704	PRECAST CONCRETE MED BARRIER-STATE FURNISHED	EA	52.000	400.000	20800.00	415.000	21580.00	557.000	28964.00
706	FIELD OFFICE	EA	1.000	18000.000	18000.00	5000.000	5000.00	16000.000	16000.00
706	AGGREGATE LABORATORY	EA	1.000	10000.000	10000.00	5000.000	5000.00	15000.000	15000.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	5000.000	5000.00	7500.000	7500.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	5000.000	5000.00	7500.000	7500.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	9534.000	3.500	33369.00	3.000	28602.00	4.150	39566.10
722	ADJUST INLET	EA	25.000	500.000	12500.00	1500.000	37500.00	1205.000	30125.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

11

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-7-002(166)069

NO. 22066

COUNTY & DATE MOUNTRAIL (061) JAN 13, 2023 09:30AM

LENGTH & TYPE 21.704

US 2, CNTY LINE E TO E OF STANLEY - WB

COMPLETION TIME 10/14/23 HOT MIX ASPHALT OVERLAY, SIGNING, GUAR

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	69000	22000	151800	22500	155250	24800	171120
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	135000	20000	270000	21750	293625	24000	324000
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1322000	20000	2644000	28000	3701600	30800	4071760
754	RESET SIGN PANEL	EA	36000	72000	259200	61000	219600	67000	241200
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	40400	800000	3232000	895000	3615800	986000	3983440
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	28649000	650	1862185	1100	3151390	1080	3094092
762	EPOXY PVMT MK 4IN LINE	LF	229194000	300	6875820	370	8480178	420	9626148
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	12740000	650	8281000	2250	28665000	2160	27518400
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	1168000	14000	16352000	23000	26864000	21450	25053600
762	SHORT TERM 4IN LINE-TYPE R	LF	4660000	2000	9320000	1600	7456000	1600	7456000
762	SHORT TERM 4IN LINE-TYPE NR	LF	31886000	100	3188600	600	19131600	180	5739480
762	SHORT TERM 8IN LINE-TYPE NR	LF	12740000	300	3822000	1200	15288000	360	4586400
762	SHORT TERM MESSAGE-TYPE NR	SF	400000	4000	16000000	4000	16000000	4770	19080000
764	REMOVE & RESET GUARDRAIL	LF	214000	25000	5350000	20000	4280000	22000	4708000
764	ADJUST GUARDRAIL	LF	508000	12500	6350000	9000	4572000	9900	5029200
766	MAILBOX-ALL TYPES	EA	1000	250000	250000	220000	220000	242000	242000
770	LIGHTING SYSTEM	EA	1000	450000000	450000000	440138000	440138000	597000000	597000000
770	REMOVE LIGHTING SYSTEM	EA	2000	5000000	10000000	8000000	16000000	12200000	24400000
930	BARRIER REPAIR	EA	4000	750000	3000000	700000	2800000	771000	3084000
	TOTAL				920857938		888504043		948190965
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

12

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-7-002(166)069

NO. 22066

COUNTY & DATE MOUNTRAIL (061) JAN 13, 2023 09:30AM

LENGTH & TYPE 21.704

US 2, CNTY LINE E TO E OF STANLEY - WB

COMPLETION TIME 10/14/23 HOT MIX ASPHALT OVERLAY, SIGNING, GUAR

	BIDDER	BIDDER	BIDDER
	BORDER STATES PAVING INC		
	FARGO, ND		
	C.C. BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	31500.000	31500.00				
202	REMOVAL OF BITUMINOUS SURFACING	TON	10184.000	2.625	26733.00				
203	TOPSOIL	CY	733.000	21.500	15759.50				
203	COMMON EXCAVATION-SUBCUT	CY	1216.000	29.500	35872.00				
203	FLATTEN DITCH BLOCK SLOPES	EA	1.000	2050.000	2050.00				
203	APPROACH FORESLOPE RECONSTRUCTION	EA	7.000	1950.000	13650.00				
216	WATER	M GAL	492.000	35.000	17220.00				
251	SEEDING CLASS II	ACRE	.920	1290.000	1186.80				
251	TEMPORARY COVER CROP	ACRE	.920	130.000	119.60				
253	STRAW MULCH	ACRE	1.840	1020.000	1876.80				
261	FIBER ROLLS 12IN	LF	4160.000	2.850	11856.00				
261	REMOVE FIBER ROLLS 12IN	LF	2180.000	.500	1090.00				
302	AGGREGATE BASE COURSE CL 5	TON	11665.000	27.000	314955.00				
401	TACK COAT	GAL	34139.000	4.500	153625.50				
401	PRIME COAT	GAL	2952.000	6.250	18450.00				
401	BLOTTER MATERIAL CL 44	TON	64.000	85.000	5440.00				
411	MILLING PAVEMENT SURFACE	SY	5076.000	6.250	31725.00				
430	SUPERPAVE FAA 45	TON	70009.000	39.500	2765355.50				
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	38500.000	38500.00				
430	CORED SAMPLE	EA	344.000	5.000	1720.00				
430	PG 58V-28 ASPHALT CEMENT	TON	4201.000	985.000	4137985.00				
602	PENETRATING WATER REPELLENT TREATMENT	SY	595.000	12.500	7437.50				
650	OVERLAY CONCRETE	CY	29.000	5190.000	150510.00				
650	DECK CONCRETE	CY	8.000	3440.000	27520.00				
650	CLASS 1 REMOVAL	SY	513.000	77.500	39757.50				
650	CLASS 2 REMOVAL	SY	103.000	182.000	18746.00				
650	CLASS 2-A REMOVAL	LF	185.000	16.750	3098.75				
650	CLASS 3 REMOVAL	SY	26.000	198.000	5148.00				
650	CLASS 4 REMOVAL	SY	5.000	229.000	1145.00				
702	MOBILIZATION	L SUM	1.000	850000.000	850000.00				
704	FLAGGING	MHR	900.000	50.000	45000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	5982.000	1.500	8973.00				
704	ATTENUATION DEVICE-TYPE B-70	EA	1.000	2920.000	2920.00				
704	PORTABLE RUMBLE STRIPS	EA	2.000	991.000	1982.00				
704	TYPE III BARRICADE	EA	14.000	78.500	1099.00				
704	DELINEATOR DRUMS	EA	146.000	26.500	3869.00				
704	TUBULAR MARKERS	EA	290.000	5.500	1595.00				
704	STACKABLE VERTICAL PANELS	EA	60.000	27.500	1650.00				
704	SEQUENCING ARROW PANEL-TYPE C	EA	6.000	678.000	4068.00				
704	OBLITERATION OF PAVEMENT MARKING	SF	175.000	1.500	262.50				
704	PRECAST CONCRETE MED BARRIER-STATE FURNISHED	EA	52.000	433.000	22516.00				
706	FIELD OFFICE	EA	1.000	20000.000	20000.00				
706	AGGREGATE LABORATORY	EA	1.000	12500.000	12500.00				
706	BITUMINOUS LABORATORY	EA	1.000	7000.000	7000.00				
706	CONTRACTOR'S LABORATORY	EA	1.000	7000.000	7000.00				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	9534.000	4.500	42903.00				
722	ADJUST INLET	EA	25.000	1950.000	48750.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

13

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-7-002(166)069

NO. 22066

COUNTY & DATE MOUNTRAIL (061) JAN 13, 2023 09:30AM

LENGTH & TYPE 21.704

US 2, CNTY LINE E TO E OF STANLEY - WB

COMPLETION TIME 10/14/23 HOT MIX ASPHALT OVERLAY, SIGNING, GUAR

	BIDDER	BIDDER	BIDDER
	BORDER STATES PAVING INC		
	FARGO, ND		
	C.C. BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	69.000	23.500	1621.50				
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	135.000	23.000	3105.00				
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1322.000	29.500	38999.00				
754	RESET SIGN PANEL	EA	36.000	65.000	2340.00				
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	40.400	950.000	38380.00				
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	28649.000	1.150	32946.35				
762	EPOXY PVMT MK 4IN LINE	LF	229194.000	.500	114597.00				
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	12740.000	2.250	28665.00				
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	1168.000	22.500	26280.00				
762	SHORT TERM 4IN LINE-TYPE R	LF	4660.000	1.650	7689.00				
762	SHORT TERM 4IN LINE-TYPE NR	LF	31886.000	.200	6377.20				
762	SHORT TERM 8IN LINE-TYPE NR	LF	12740.000	.500	6370.00				
762	SHORT TERM MESSAGE-TYPE NR	SF	400.000	4.950	1980.00				
764	REMOVE & RESET GUARDRAIL	LF	214.000	21.000	4494.00				
764	ADJUST GUARDRAIL	LF	508.000	9.500	4826.00				
766	MAILBOX-ALL TYPES	EA	1.000	250.000	250.00				
770	LIGHTING SYSTEM	EA	1.000	475000.000	475000.00				
770	REMOVE LIGHTING SYSTEM	EA	2.000	8340.000	16680.00				
930	BARRIER REPAIR	EA	4.000	730.000	2920.00				
	TOTAL				10157537.00				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

14

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-1-006(024)011

COUNTY & DATE SIOUX (085) JAN 13, 2023 09:30AM

LENGTH & TYPE 11.212

ND 6, SELFRIDGE TO JCT BIA 7

COMPLETION TIME 10/14/23 SLIVER GRADING, SUBCUTS, PIPE EXTENSIO

NO. 22206

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	140000.00	140000.00	35000.00	35000.00	38500.00	38500.00
202	REMOVAL OF CONCRETE	EA	1.000	15000.00	15000.00	62400.00	62400.00	67500.00	67500.00
202	REMOVAL OF BOX CULVERT	EA	4.000	50000.00	200000.00	30000.00	120000.00	32500.00	130000.00
202	REMOVAL OF PAVEMENT	TON	1667.000	12.00	20004.00	30.00	50010.00	33.00	55011.00
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	2.000	600.00	1200.00	2000.00	4000.00	385.00	770.00
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	34.000	30.00	1020.00	25.00	850.00	27.00	918.00
202	REMOVE EXISTING FENCE	LF	2376.000	.75	1782.00	1.00	2376.00	1.50	3564.00
203	COMMON EXCAVATION-TYPE B	CY	69137.000	8.00	553096.00	11.00	760507.00	10.00	691370.00
203	TOPSOIL	CY	79749.000	5.00	398745.00	6.00	478494.00	5.85	466531.65
203	COMMON EXCAVATION-SUBCUT	CY	834.000	15.00	12510.00	30.00	25020.00	12.65	10550.10
203	BORROW-EXCAVATION	CY	23476.000	9.00	211284.00	24.00	563424.00	12.50	293450.00
210	BOX CULVERT EXCAVATION	EA	1.000	10000.00	10000.00	34700.00	34700.00	37500.00	37500.00
210	FOUNDATION FILL	CY	85.000	70.00	5950.00	180.00	15300.00	195.00	16575.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	15000.00	15000.00	80400.00	80400.00	86900.00	86900.00
216	WATER	M GAL	1740.000	40.00	69600.00	30.00	52200.00	50.00	87000.00
251	SEEDING CLASS II	ACRE	98.660	350.00	34531.00	485.00	47851.10	524.00	51697.84
251	WETLAND SEED	ACRE	1.040	1000.00	1040.00	660.00	686.40	713.00	741.52
251	TEMPORARY COVER CROP	ACRE	92.600	100.00	9260.00	140.00	12964.00	151.00	13982.60
253	STRAW MULCH	ACRE	192.300	300.00	57690.00	465.00	89419.50	503.00	96726.90
255	ECB TYPE 3	SY	7570.000	4.50	34065.00	2.90	21953.00	3.150	23845.50
256	RIPRAP GRADE III	CY	481.000	65.00	31265.00	175.00	84175.00	124.00	59644.00
260	SILT FENCE UNSUPPORTED	LF	5722.000	2.00	11444.00	1.900	10871.80	2.050	11730.10
260	REMOVE SILT FENCE UNSUPPORTED	LF	5722.000	.500	2861.00	.300	1716.60	.500	2861.00
261	FIBER ROLLS 12IN	LF	134014.000	2.00	268028.00	2.400	321633.60	2.650	355137.10
261	REMOVE FIBER ROLLS 12IN	LF	51065.000	.500	25532.50	.300	15319.50	.500	25532.50
262	FLOTATION SILT CURTAIN	LF	776.000	12.00	9312.00	28.00	21728.00	30.500	23668.00
262	REMOVE FLOTATION SILT CURTAIN	LF	776.000	3.100	2405.60	2.000	1552.00	2.150	1668.40
265	STABILIZED CONSTRUCTION ACCESS	EA	1.000	34000.00	34000.00	15000.00	15000.00	80000.00	80000.00
265	REMOVE STABILIZED CONSTRUCTION ACCESS	EA	1.000	18000.00	18000.00	500.000	500.00	27000.00	27000.00
302	AGGREGATE BASE COURSE CL 5	TON	26279.000	32.00	840928.00	43.00	1129997.00	52.500	1379647.50
401	TACK COAT	GAL	19915.000	2.500	49787.50	2.500	49787.50	3.900	77668.50
411	MILLING PAVEMENT SURFACE	SY	158117.000	.750	118587.75	3.250	513880.25	1.250	197646.25
430	RAP - SUPERPAVE FAA 42	TON	34131.000	47.00	1604157.00	72.400	2471084.40	62.500	2133187.50
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	27500.00	27500.00	20000.00	20000.00	12000.00	12000.00
430	PAVER MOUNTED THERMAL PROFILER	L SUM	1.000	15000.00	15000.00	10000.00	10000.00	750.00	750.00
430	CORED SAMPLE	EA	354.000	70.00	24780.00	35.00	12390.00	5.000	1770.00
430	PG 58S-34 ASPHALT CEMENT	TON	1469.000	900.00	1322100.00	1050.00	1542450.00	1000.00	1469000.00
602	CLASS AE-3 CONCRETE-BOX CULVERT	CY	135.600	1500.00	203400.00	3990.00	541044.00	4310.00	584436.00
612	REINFORCING STEEL-GRADE 60-BOX CULVERT	LBS	19865.000	4.00	79460.00	5.100	101311.50	5.500	109257.50
702	MOBILIZATION	L SUM	1.000	375000.00	375000.00	1250000.00	1250000.00	1500000.00	1500000.00
704	FLAGGING	MHR	5000.000	50.00	250000.00	25.00	125000.00	50.000	250000.00
704	TRAFFIC CONTROL SIGNS	UNIT	5711.000	1.900	10850.90	1.250	7138.75	1.500	8566.50
704	PORTABLE RUMBLE STRIPS	EA	8.000	1550.00	12400.00	850.00	6800.00	920.000	7360.00
704	TYPE III BARRICADE	EA	4.000	150.00	600.00	100.00	400.00	110.000	440.00
704	DELINEATOR DRUMS	EA	40.000	32.00	1280.00	25.00	1000.00	27.000	1080.00
704	TUBULAR MARKERS	EA	1060.000	21.00	22260.00	3.000	3180.00	3.250	3445.00
704	STACKABLE VERTICAL PANELS	EA	280.000	40.00	11200.00	28.00	7840.00	3.500	980.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

15

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-1-006(024)011

COUNTY & DATE SIOUX (085) JAN 13, 2023 09:30AM

LENGTH & TYPE 11.212

ND 6, SELFRIDGE TO JCT BIA 7

COMPLETION TIME 10/14/23 SLIVER GRADING, SUBCUTS, PIPE EXTENSIO

NO. 22206

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
704	PILOT CAR	HR	2000.000	65.000	130000.00	45.000	90000.00	65.000	130000.00
706	FIELD OFFICE	EA	1.000	16000.000	16000.00	20000.000	20000.00	30000.000	30000.00
706	AGGREGATE LABORATORY	EA	1.000	8000.000	8000.00	10000.000	10000.00	17500.000	17500.00
706	BITUMINOUS LABORATORY	EA	1.000	6000.000	6000.00	10000.000	10000.00	6500.000	6500.00
706	CONTRACTOR'S LABORATORY	EA	1.000	6000.000	6000.00	10000.000	10000.00	6500.000	6500.00
708	INLET PROTECTION-FIBER ROLL 12IN	EA	132.000	85.000	11220.00	120.000	15840.00	130.000	17160.00
708	REMOVAL INLET PROTECTION-FIBER ROLL 12IN	EA	61.000	20.000	1220.00	18.000	1098.00	19.500	1189.50
709	GEOSYNTHETIC MATERIAL TYPE G	SY	4141.000	4.000	16564.00	5.000	20705.00	4.850	20083.85
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	609.000	4.500	2740.50	5.000	3045.00	6.650	4049.85
714	PIPE CONC REINF 24IN CL III	LF	538.000	150.000	80700.00	450.000	242100.00	500.000	269000.00
714	PIPE CONC REINF 24IN CL III-30DEG BEND	EA	3.000	300.000	900.00	4000.000	12000.00	3500.000	10500.00
714	PIPE CONC REINF 30IN CL III	LF	108.000	290.000	31320.00	500.000	54000.00	625.000	67500.00
714	PIPE CONC REINF 36IN CL III	LF	88.000	330.000	29040.00	550.000	48400.00	675.000	59400.00
714	PIPE CONC REINF 42IN CL III	LF	12.000	400.000	4800.00	800.000	9600.00	675.000	8100.00
714	PIPE CONC REINF 48IN CL III	LF	768.000	450.000	345600.00	600.000	460800.00	750.000	576000.00
714	PIPE CONC REINF 60IN CL III	LF	196.000	600.000	117600.00	800.000	156800.00	1050.000	205800.00
714	PIPE CONC REINF 66IN CL III	LF	176.000	625.000	110000.00	900.000	158400.00	1050.000	184800.00
714	PIPE CONC REINF 84IN CL III	LF	48.000	1300.000	62400.00	1500.000	72000.00	1750.000	84000.00
714	CURED-IN-PLACE PIPE-24IN	LF	112.000	255.000	28560.00	450.000	50400.00	350.000	39200.00
714	END SECT-CONC REINF 36IN	EA	4.000	1750.000	7000.00	5000.000	20000.00	2500.000	10000.00
714	END SECT-CONC REINF 84IN	EA	4.000	4100.000	16400.00	10000.000	40000.00	7000.000	28000.00
714	PIPE CONDUIT 18IN-APPROACH	LF	70.000	72.000	5040.00	100.000	7000.00	125.000	8750.00
714	PIPE CORR STEEL .064IN 18IN	LF	559.000	90.000	50310.00	180.000	100620.00	325.000	181675.00
714	PIPE CORR STEEL .064IN 24IN	LF	40.000	200.000	8000.00	160.000	6400.00	400.000	16000.00
714	END SECT CORR STEEL .064IN 18IN	EA	24.000	400.000	9600.00	425.000	10200.00	425.000	10200.00
714	END SECT CORR STEEL .064IN 24IN	EA	2.000	400.000	800.00	600.000	1200.00	600.000	1200.00
714	CATTLE PASS CONC INTERMED SECTION	LF	78.000	900.000	70200.00	1000.000	78000.00	850.000	66300.00
714	END SECTION CONC CATTLE PASS	EA	2.000	5000.000	10000.00	10000.000	20000.00	6500.000	13000.00
714	REMOVE & RELAY CONC CATTLE PASS	LF	30.000	300.000	9000.00	750.000	22500.00	150.000	4500.00
714	REMOVE & RELAY CONC CATTLE PASS END SECTION	EA	2.000	2000.000	4000.00	3000.000	6000.00	2500.000	5000.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	78.000	450.000	35100.00	725.000	56550.00	650.000	50700.00
720	ALIGNMENT MONUMENTS	EA	60.000	220.000	13200.00	215.000	12900.00	232.000	13920.00
720	IRON PIN R/W MONUMENTS	EA	167.000	75.000	12525.00	55.000	9185.00	59.500	9936.50
720	IRON PIN REFERENCE MONUMENTS	EA	54.000	75.000	4050.00	55.000	2970.00	59.500	3213.00
752	FENCE BARBED WIRE 4 STRAND	LF	2739.000	2.800	7669.20	3.000	8217.00	3.250	8901.75
752	TEMPORARY SAFETY FENCE	LF	5465.000	3.000	16395.00	2.000	10930.00	5.500	30057.50
752	FENCE TERMINAL	EA	1.000	300.000	300.00	750.000	750.00	810.000	810.00
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	23.000	275.000	6325.00	750.000	17250.00	810.000	18630.00
752	DOUBLE BRACE ASSEMBLY BARBED WIRE	EA	1.000	200.000	200.00	600.000	600.00	650.000	650.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	235.000	22.000	5170.00	21.500	5052.50	23.500	5522.50
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	92.000	20.000	1840.00	20.000	1840.00	22.000	2024.00
754	DELINEATORS-TYPE A	EA	15.000	45.000	675.00	52.000	780.00	56.500	847.50
754	DELINEATORS-TYPE D	EA	4.000	50.000	200.00	60.000	240.00	65.000	260.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	865.000	16.000	13840.00	25.250	21841.25	27.500	23787.50
754	REFERENCE MARKER-TYPE B	EA	11.000	175.000	1925.00	180.000	1980.00	195.000	2145.00
754	RESET SIGN PANEL	EA	15.000	55.000	825.00	60.000	900.00	65.000	975.00
754	OBJECT MARKERS - CULVERTS	EA	150.000	60.000	9000.00	49.000	7350.00	53.000	7950.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

16

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-1-006(024)011

COUNTY & DATE SIOUX (085) JAN 13, 2023 09:30AM

LENGTH & TYPE 11.212

ND 6, SELFRIDGE TO JCT BIA 7

COMPLETION TIME 10/14/23 SLIVER GRADING, SUBCUTS, PIPE EXTENSIO

NO. 22206

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	22500	1200000	27000000	850000	19125000	1050000	23625000
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	11200	1500000	16800000	850000	9520000	1250000	14000000
760	RUMBLE STRIPS - INTERSECTION	SET	2000	4000000	8000000	3250000	6500000	5450000	10900000
762	SHORT TERM 4IN LINE-TYPE NR	LF	265323000	100	26532300	125	33165375	150	39798450
762	PVMT MK PAINTED 4IN LINE	LF	183829000	100	18382900	100	18382900	150	27574350
762	PVMT MK PAINTED 8IN LINE	LF	139000	2200	305800	210	29190	9500	1320500
762	PVMT MK PAINTED 24IN LINE	LF	36000	5500	198000	20000	720000	30000	1080000
766	RESET MAILBOX	EA	7000	250000	1750000	230000	1610000	250000	1750000
900	TEMPORARY STREAM DIVERSION	EA	5000	15000000	75000000	1500000	7500000	16000000	80000000
	TOTAL				861933895		1272285012		1286359671
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

17

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-1-006(024)011

COUNTY & DATE SIOUX (085) JAN 13, 2023 09:30AM

LENGTH & TYPE 11.212
ND 6, SELFRIDGE TO JCT BIA 7

COMPLETION TIME 10/14/23 SLIVER GRADING, SUBCUTS, PIPE EXTENSIO

NO. 22206

BIDDER BITUMINOUS PAVING IN C
ORTONVILLE, MN
C.C. BOND RANK 03

BIDDER
C.C.

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	55000.000	55000.00				
202	REMOVAL OF CONCRETE	EA	1.000	70000.000	70000.00				
202	REMOVAL OF BOX CULVERT	EA	4.000	39000.000	156000.00				
202	REMOVAL OF PAVEMENT	TON	1667.000	20.000	33340.00				
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	2.000	500.000	1000.00				
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	34.000	50.000	1700.00				
202	REMOVE EXISTING FENCE	LF	2376.000	2.000	4752.00				
203	COMMON EXCAVATION-TYPE B	CY	69137.000	8.500	587664.50				
203	TOPSOIL	CY	79749.000	8.500	677866.50				
203	COMMON EXCAVATION-SUBCUT	CY	834.000	13.000	10842.00				
203	BORROW-EXCAVATION	CY	23476.000	17.000	399092.00				
210	BOX CULVERT EXCAVATION	EA	1.000	38000.000	38000.00				
210	FOUNDATION FILL	CY	85.000	200.000	17000.00				
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	90000.000	90000.00				
216	WATER	M GAL	1740.000	50.000	87000.00				
251	SEEDING CLASS II	ACRE	98.660	525.000	51796.50				
251	WETLAND SEED	ACRE	1.040	800.000	832.00				
251	TEMPORARY COVER CROP	ACRE	92.600	160.000	14816.00				
253	STRAW MULCH	ACRE	192.300	500.000	96150.00				
255	ECB TYPE 3	SY	7570.000	3.500	26495.00				
256	RIPRAP GRADE III	CY	481.000	165.000	79365.00				
260	SILT FENCE UNSUPPORTED	LF	5722.000	2.500	14305.00				
260	REMOVE SILT FENCE UNSUPPORTED	LF	5722.000	.500	2861.00				
261	FIBER ROLLS 12IN	LF	134014.000	2.750	368538.50				
261	REMOVE FIBER ROLLS 12IN	LF	51065.000	.500	25532.50				
262	FLOTATION SILT CURTAIN	LF	776.000	32.000	24832.00				
262	REMOVE FLOTATION SILT CURTAIN	LF	776.000	3.000	2328.00				
265	STABILIZED CONSTRUCTION ACCESS	EA	1.000	5000.000	5000.00				
265	REMOVE STABILIZED CONSTRUCTION ACCESS	EA	1.000	3000.000	3000.00				
302	AGGREGATE BASE COURSE CL 5	TON	26279.000	57.000	1497903.00				
401	TACK COAT	GAL	19915.000	3.500	69702.50				
411	MILLING PAVEMENT SURFACE	SY	158117.000	1.100	173928.70				
430	RAP - SUPERPAVE FAA 42	TON	34131.000	75.000	2559825.00				
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	30000.000	30000.00				
430	PAVER MOUNTED THERMAL PROFILER	L SUM	1.000	30000.000	30000.00				
430	CORED SAMPLE	EA	354.000	40.000	14160.00				
430	PG 58S-34 ASPHALT CEMENT	TON	1469.000	975.000	1432275.00				
602	CLASS AE-3 CONCRETE-BOX CULVERT	CY	135.600	4500.000	610200.00				
612	REINFORCING STEEL-GRADE 60-BOX CULVERT	LBS	19865.000	6.000	119190.00				
702	MOBILIZATION	L SUM	1.000	1057000.000	1057000.00				
704	FLAGGING	MHR	5000.000	55.000	275000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	5711.000	1.500	8566.50				
704	PORTABLE RUMBLE STRIPS	EA	8.000	1000.000	8000.00				
704	TYPE III BARRICADE	EA	4.000	150.000	600.00				
704	DELINEATOR DRUMS	EA	40.000	28.000	1120.00				
704	TUBULAR MARKERS	EA	1060.000	5.000	5300.00				
704	STACKABLE VERTICAL PANELS	EA	280.000	33.000	9240.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

18

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 5 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-1-006(024)011

COUNTY & DATE SIOUX (085) JAN 13, 2023 09:30AM

LENGTH & TYPE 11.212

ND 6, SELFRIDGE TO JCT BIA 7

COMPLETION TIME 10/14/23 SLIVER GRADING, SUBCUTS, PIPE EXTENSIO

NO. 22206

BIDDER BITUMINOUS PAVING IN C

ORTONVILLE, MN

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
704	PILOT CAR	HR	2000.000	75.000	150000.00				
706	FIELD OFFICE	EA	1.000	25000.000	25000.00				
706	AGGREGATE LABORATORY	EA	1.000	10000.000	10000.00				
706	BITUMINOUS LABORATORY	EA	1.000	15000.000	15000.00				
706	CONTRACTOR'S LABORATORY	EA	1.000	15000.000	15000.00				
708	INLET PROTECTION-FIBER ROLL 12IN	EA	132.000	150.000	19800.00				
708	REMOVAL INLET PROTECTION-FIBER ROLL 12IN	EA	61.000	20.000	1220.00				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	4141.000	5.000	20705.00				
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	609.000	7.000	4263.00				
714	PIPE CONC REINF 24IN CL III	LF	538.000	140.000	75320.00				
714	PIPE CONC REINF 24IN CL III-30DEG BEND	EA	3.000	3000.000	9000.00				
714	PIPE CONC REINF 30IN CL III	LF	108.000	175.000	18900.00				
714	PIPE CONC REINF 36IN CL III	LF	88.000	215.000	18920.00				
714	PIPE CONC REINF 42IN CL III	LF	12.000	475.000	5700.00				
714	PIPE CONC REINF 48IN CL III	LF	768.000	2000.000	1536000.00				
714	PIPE CONC REINF 60IN CL III	LF	196.000	2300.000	450800.00				
714	PIPE CONC REINF 66IN CL III	LF	176.000	2400.000	422400.00				
714	PIPE CONC REINF 84IN CL III	LF	48.000	1100.000	52800.00				
714	CURED-IN-PLACE PIPE-24IN	LF	112.000	360.000	40320.00				
714	END SECT-CONC REINF 36IN	EA	4.000	3200.000	12800.00				
714	END SECT-CONC REINF 84IN	EA	4.000	9500.000	38000.00				
714	PIPE CONDUIT 18IN-APPROACH	LF	70.000	160.000	11200.00				
714	PIPE CORR STEEL .064IN 18IN	LF	559.000	75.000	41925.00				
714	PIPE CORR STEEL .064IN 24IN	LF	40.000	85.000	3400.00				
714	END SECT CORR STEEL .064IN 18IN	EA	24.000	425.000	10200.00				
714	END SECT CORR STEEL .064IN 24IN	EA	2.000	600.000	1200.00				
714	CATTLE PASS CONC INTERMED SECTION	LF	78.000	850.000	66300.00				
714	END SECTION CONC CATTLE PASS	EA	2.000	7500.000	15000.00				
714	REMOVE & RELAY CONC CATTLE PASS	LF	30.000	110.000	3300.00				
714	REMOVE & RELAY CONC CATTLE PASS END SECTION	EA	2.000	1800.000	3600.00				
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	78.000	1800.000	140400.00				
720	ALIGNMENT MONUMENTS	EA	60.000	250.000	15000.00				
720	IRON PIN R/W MONUMENTS	EA	167.000	65.000	10855.00				
720	IRON PIN REFERENCE MONUMENTS	EA	54.000	65.000	3510.00				
752	FENCE BARBED WIRE 4 STRAND	LF	2739.000	10.000	27390.00				
752	TEMPORARY SAFETY FENCE	LF	5465.000	5.000	27325.00				
752	FENCE TERMINAL	EA	1.000	500.000	500.00				
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	23.000	650.000	14950.00				
752	DOUBLE BRACE ASSEMBLY BARBED WIRE	EA	1.000	650.000	650.00				
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	235.000	24.000	5640.00				
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	92.000	22.000	2024.00				
754	DELINEATORS-TYPE A	EA	15.000	60.000	900.00				
754	DELINEATORS-TYPE D	EA	4.000	66.000	264.00				
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	865.000	30.000	25950.00				
754	REFERENCE MARKER-TYPE B	EA	11.000	200.000	2200.00				
754	RESET SIGN PANEL	EA	15.000	66.000	990.00				
754	OBJECT MARKERS - CULVERTS	EA	150.000	55.000	8250.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

19

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 6 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-1-006(024)011

COUNTY & DATE SIOUX (085) JAN 13, 2023 09:30AM

LENGTH & TYPE 11.212

ND 6, SELFRIDGE TO JCT BIA 7

COMPLETION TIME 10/14/23 SLIVER GRADING, SUBCUTS, PIPE EXTENSIO

NO. 22206

				BIDDER BITUMINOUS PAVING IN C ORTONVILLE, MN C.C. BOND RANK 03		BIDDER C.C.		BIDDER C.C.	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	22500	1000000	22500000				
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	11200	1000000	11200000				
760	RUMBLE STRIPS - INTERSECTION	SET	2000	4000000	8000000				
762	SHORT TERM 4IN LINE-TYPE NR	LF	265323000	150	39798450				
762	PVMT MK PAINTED 4IN LINE	LF	183829000	110	20221190				
762	PVMT MK PAINTED 8IN LINE	LF	139000	250	34750				
762	PVMT MK PAINTED 24IN LINE	LF	36000	25000	9000000				
766	RESET MAILBOX	EA	7000	260000	1820000				
900	TEMPORARY STREAM DIVERSION	EA	5000	16000000	80000000				
	TOTAL				144164659				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

20

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-2-094(163)209

NO. 22350

COUNTY & DATE KIDDER (043) JAN 13, 2023 09:30AM

LENGTH & TYPE 11.846

I94, E OF DAWSON TO CRYSTAL SPRINGS-WB

COMPLETION TIME 10/14/23 MILL AND OVERLAY, CPR, STRUCTURE AND I

			BIDDER ENGINEERS ESTIMATE		BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN		BIDDER BORDER STATES PAVING INC FARGO, ND	
			C.C. CHECK RANK 00		C.C. BOND RANK 01		C.C. BOND RANK 02	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE / AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	20500.00 / 20500.00	15000.00	15000.00	16500.00	16500.00
109	E-TICKETING	L SUM	1.000	50000.00 / 50000.00	15000.00	15000.00	10200.00	10200.00
202	REMOVAL OF PAVEMENT	TON	2676.000	20.000 / 53520.00	24.000	64224.00	28.400	75998.40
203	TOPSOIL	CY	230.000	42.50 / 9775.0	5.000	1150.00	18.100	4163.00
203	TOPSOIL-IMPORTED	CY	1610.000	30.000 / 48300.00	40.000	64400.00	48.000	77280.00
203	COMMON EXCAVATION-SUBCUT	CY	1608.000	20.000 / 32160.00	28.000	45024.00	20.500	32964.00
216	WATER	M GAL	100.000	30.000 / 3000.00	15.000	1500.00	35.000	3500.00
230	SHOULDER PREPARATION	MILE	23.692	450.000 / 10661.40	1100.000	26061.20	521.000	12343.53
234	HYDRATED LIME	TON	256.000	325.000 / 83200.00	350.000	89600.00	326.000	83456.00
251	SEEDING CLASS II	ACRE	.411	2000.000 / 822.00	6067.930	2493.92	6760.000	2778.36
251	TEMPORARY COVER CROP	ACRE	.411	2000.000 / 822.00	6067.930	2493.92	5040.000	2071.44
302	AGGREGATE BASE COURSE CL 5	TON	4146.000	25.000 / 103650.00	22.000	91212.00	31.900	132257.40
401	TACK COAT	GAL	28273.000	2.500 / 70682.50	3.000	84819.00	3.550	100369.15
401	PRIME COAT	GAL	1147.000	3.000 / 3441.00	4.000	4588.00	9.950	11412.65
401	FOG SEAL	GAL	27993.000	2.500 / 69982.50	3.000	83979.00	3.550	99375.15
411	MILLING PAVEMENT SURFACE	TON	7587.000	15.000 / 113805.00	22.500	170707.50	34.900	264786.30
430	RAP - SUPERPAVE FAA 45	TON	37703.000	40.000 / 1508120.00	42.000	1583526.00	45.000	1696635.00
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	18500.000 / 18500.00	2500.000	2500.00	10200.000	10200.00
430	PAVER MOUNTED THERMAL PROFILER	L SUM	1.000	8500.000 / 8500.00	2500.000	2500.00	670.000	670.00
430	CORED SAMPLE	EA	201.000	45.000 / 9045.00	15.000	3015.00	5.000	1005.00
430	PG 58H-34 ASPHALT CEMENT	TON	1621.000	850.000 / 1377850.00	930.000	1507530.00	950.000	1539950.00
570	11IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	44.000	250.000 / 11000.00	2340.000	102960.00	615.000	27060.00
570	RANDOM PCC CRACK CLEANING & SEALING	LF	75.000	8.000 / 600.00	15.000	1125.00	26.100	1957.50
570	SPALL REPAIR-PARTIAL DEPTH	SF	114.000	150.000 / 17100.00	705.000	80370.00	188.000	21432.00
702	MOBILIZATION	L SUM	1.000	192857.140 / 192857.14	173000.000	173000.00	435000.000	435000.00
704	FLAGGING	MHR	500.000	50.000 / 25000.00	52.000	26000.00	50.000	25000.00
704	TRAFFIC CONTROL SIGNS	UNIT	2325.000	1.750 / 4068.75	2.450	5696.25	2.550	5928.75
704	ATTENUATION DEVICE-TYPE B-75	EA	2.000	5000.000 / 10000.00	2800.000	5600.00	2920.000	5840.00
704	TYPE I BARRICADE	EA	10.000	45.000 / 450.00	48.860	488.60	50.900	509.00
704	TYPE III BARRICADE	EA	18.000	125.000 / 2250.00	94.120	1694.16	98.100	1765.80
704	DELINEATOR DRUMS	EA	101.000	25.000 / 2525.00	28.390	2867.39	29.600	2989.60
704	TUBULAR MARKERS	EA	353.000	7.500 / 2647.50	8.900	3141.70	9.300	3282.90
704	STACKABLE VERTICAL PANELS	EA	20.000	25.000 / 500.00	37.100	742.00	38.700	774.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1250.000 / 2500.00	942.250	1884.50	982.000	1964.00
704	PRECAST CONCRETE MED BARRIER-STATE FURNISHED	EA	114.000	400.000 / 45600.00	650.000	74100.00	689.000	78546.00
706	BITUMINOUS LABORATORY	EA	1.000	4250.000 / 4250.00	3000.000	3000.00	5970.000	5970.00
706	CONTRACTOR'S LABORATORY	EA	1.000	4250.000 / 4250.00	3000.000	3000.00	5970.000	5970.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	4683.000	3.000 / 14049.00	4.000	18732.00	3.150	14751.45
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	98.000	22.000 / 2156.00	26.090	2556.82	27.200	2665.60
754	GALV STEEL POST-STANDARD PIPE	LF	96.000	60.000 / 5760.00	59.300	5692.80	61.800	5932.80
754	CLASS AE CONCRETE-SIGN FOUNDATIONS	CY	3.000	1250.000 / 3750.00	1330.600	3991.80	1390.000	4170.00
754	REMOVE SIGN FOUNDATION	EA	6.000	500.000 / 3000.00	466.750	2800.50	487.000	2922.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	22.850	1000.000 / 22850.00	825.000	18851.25	953.000	21776.05
762	SHORT TERM 4IN LINE-TYPE R	LF	2280.000	2.000 / 4560.00	1.600	3648.00	1.650	3762.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	150482.000	.120 / 18057.84	.170	25581.94	.200	30096.40
762	SHORT TERM 8IN LINE-TYPE NR	LF	1879.000	.300 / 563.70	.840	1578.36	.900	1691.10
762	PVMT MK PAINTED 4IN LINE	LF	172113.000	.100 / 17211.30	.100	17211.30	.100	17211.30

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

21

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-2-094(163)209

COUNTY & DATE KIDDER (043) JAN 13, 2023 09:30AM

LENGTH & TYPE 11.846

I94, E OF DAWSON TO CRYSTAL SPRINGS-WB

COMPLETION TIME 10/14/23 MILL AND OVERLAY, CPR, STRUCTURE AND I

NO. 22350

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
762	PVMT MK PAINTED 8IN LINE	LF	1879000	250	469750	840	1578360	900	1691100
762	PVMT MK PAINTED 24IN LINE	LF	237000	5000	1185000	5940	1407780	6200	1469400
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	500000	7500	3750000	16770	8385000	17500	8750000
930	GIRDER PATCHING	L SUM	1000	60000000	60000000	77540000	77540000	80800000	80800000
	TOTAL				407049988		453654905		499959413
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

22

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-2-094(163)209

NO. 22350

COUNTY & DATE KIDDER (043) JAN 13, 2023 09:30AM

LENGTH & TYPE 11.846

I94, E OF DAWSON TO CRYSTAL SPRINGS-WB

COMPLETION TIME 10/14/23 MILL AND OVERLAY, CPR, STRUCTURE AND I

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	110000.00	110000.00	19628.00	19628.00	154000.00	154000.00
109	E-TICKETING	L SUM	1.000	12000.00	12000.00	11000.00	11000.00	5000.00	5000.00
202	REMOVAL OF PAVEMENT	TON	2676.000	40.000	107040.00	48.300	129250.80	29.000	77604.00
203	TOPSOIL	CY	230.000	20.000	4600.00	20.200	4646.00	7.500	1725.00
203	TOPSOIL-IMPORTED	CY	1610.000	100.000	161000.00	50.000	80500.00	38.000	61180.00
203	COMMON EXCAVATION-SUBCUT	CY	1608.000	36.500	58692.00	33.640	54093.12	40.000	64320.00
216	WATER	M GAL	100.000	40.000	4000.00	36.000	3600.00	1.000	100.00
230	SHOULDER PREPARATION	MILE	23.692	1750.000	41461.00	417.000	9879.56	800.000	18953.60
234	HYDRATED LIME	TON	256.000	320.000	81920.00	550.000	140800.00	300.000	76800.00
251	SEEDING CLASS II	ACRE	.411	4640.000	1907.04	6820.000	2803.02	6900.000	2835.90
251	TEMPORARY COVER CROP	ACRE	.411	1680.000	690.48	6820.000	2803.02	5200.000	2137.20
302	AGGREGATE BASE COURSE CL 5	TON	4146.000	29.250	121270.50	44.000	182424.00	30.000	124380.00
401	TACK COAT	GAL	28273.000	3.000	84819.00	1.870	52870.51	3.000	84819.00
401	PRIME COAT	GAL	1147.000	5.000	5735.00	3.420	3922.74	6.250	7168.75
401	FOG SEAL	GAL	27993.000	3.000	83979.00	1.870	52346.91	4.000	111972.00
411	MILLING PAVEMENT SURFACE	TON	7587.000	32.250	244680.75	42.050	319033.35	45.000	341415.00
430	RAP - SUPERPAVE FAA 45	TON	37703.000	46.150	1739993.45	45.710	1723404.13	58.000	2186774.00
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	40000.000	40000.00	21000.000	21000.00	30000.000	30000.00
430	PAVER MOUNTED THERMAL PROFILER	L SUM	1.000	10000.000	10000.00	24000.000	24000.00	50000.000	50000.00
430	CORED SAMPLE	EA	201.000	25.000	5025.00	64.000	12864.00	70.000	14070.00
430	PG 58H-34 ASPHALT CEMENT	TON	1621.000	923.500	149699.50	1003.000	1625863.00	902.130	1462352.73
570	11IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	44.000	3307.500	145530.00	661.000	29084.00	500.000	22000.00
570	RANDOM PCC CRACK CLEANING & SEALING	LF	75.000	15.000	1125.00	28.000	2100.00	25.000	1875.00
570	SPALL REPAIR-PARTIAL DEPTH	SF	114.000	995.000	113430.00	202.000	23028.00	400.000	45600.00
702	MOBILIZATION	L SUM	1.000	387000.000	387000.00	451000.000	451000.00	558688.000	558688.00
704	FLAGGING	MHR	500.000	40.000	20000.00	45.000	22500.00	55.000	27500.00
704	TRAFFIC CONTROL SIGNS	UNIT	2325.000	2.450	5696.25	2.750	6393.75	2.600	6045.00
704	ATTENUATION DEVICE-TYPE B-75	EA	2.000	2800.000	5600.00	3140.000	6280.00	3000.000	6000.00
704	TYPE I BARRICADE	EA	10.000	48.860	488.60	55.000	550.00	52.000	520.00
704	TYPE III BARRICADE	EA	18.000	94.120	1694.16	106.000	1908.00	100.000	1800.00
704	DELINEATOR DRUMS	EA	101.000	28.390	2867.39	32.000	3232.00	30.000	3030.00
704	TUBULAR MARKERS	EA	353.000	8.900	3141.70	11.000	3883.00	9.400	3318.20
704	STACKABLE VERTICAL PANELS	EA	20.000	37.100	742.00	42.000	840.00	40.000	800.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	942.250	1884.50	1150.000	2300.00	975.000	1950.00
704	PRECAST CONCRETE MED BARRIER-STATE FURNISHED	EA	114.000	458.750	52297.50	480.000	54720.00	450.000	51300.00
706	BITUMINOUS LABORATORY	EA	1.000	10000.000	10000.00	4500.000	4500.00	4000.000	4000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	10000.000	10000.00	4500.000	4500.00	4000.000	4000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	4683.000	3.250	15219.75	3.500	16390.50	2.500	11707.50
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	98.000	26.090	2556.82	29.000	2842.00	27.500	2695.00
754	GALV STEEL POST-STANDARD PIPE	LF	96.000	59.300	5692.80	66.000	6336.00	63.000	6048.00
754	CLASS AE CONCRETE-SIGN FOUNDATIONS	CY	3.000	1330.600	3991.80	1400.000	4200.00	1400.000	4200.00
754	REMOVE SIGN FOUNDATION	EA	6.000	466.750	2800.50	500.000	3000.00	500.000	3000.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	22.850	825.000	18851.25	940.000	21479.00	900.000	20565.00
762	SHORT TERM 4IN LINE-TYPE R	LF	2280.000	1.600	3648.00	1.600	3648.00	1.750	3990.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	150482.000	.174	26183.87	.170	25581.94	.190	28591.58
762	SHORT TERM 8IN LINE-TYPE NR	LF	1879.000	.840	1578.36	.350	657.65	.920	1728.68
762	PVMT MK PAINTED 4IN LINE	LF	172113.000	.104	17899.75	.100	17211.30	.110	18932.43

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

23

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-2-094(163)209

COUNTY & DATE KIDDER (043) JAN 13, 2023 09:30AM

LENGTH & TYPE 11.846

I94, E OF DAWSON TO CRYSTAL SPRINGS-WB

COMPLETION TIME 10/14/23 MILL AND OVERLAY, CPR, STRUCTURE AND I

NO. 22350

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER: MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER: NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
762	PVMT MK PAINTED 8IN LINE	LF	1879.000	.840	1578.36	.220	413.38	.900	1691.10
762	PVMT MK PAINTED 24IN LINE	LF	237.000	5.940	1407.78	6.500	1540.50	6.500	1540.50
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	500.000	16.770	8385.00	10.000	5000.00	18.000	9000.00
930	GIRDER PATCHING	L SUM	1.000	77540.000	77540.00	78000.000	78000.00	85000.000	85000.00
	TOTAL				526563.86		527985.18		567612.30
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

24

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-1-999(037)

COUNTY & DATE BURLEIGH (015), EMMONS (02 JAN 13, 2023 09:30AM

LENGTH & TYPE 0.000 VARIOUS LOCATIONS IN BISMARCK DISTRICT

COMPLETION TIME 09/30/23 BRIDGE PAINTING

NO. 22614

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER PACIFIC PAINTING COMPANY INC HIGHLAND, IN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MONOKO LLC TARPON SPRINGS, FL C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10700000	10700000	12000000	12000000	20000000	20000000
630	SAND BLASTING & PAINTING	L SUM	1.000	600000000	600000000	320000000	320000000	1000000000	1000000000
630	CONTAINMENT SYSTEM	L SUM	1.000	400000000	400000000	500000000	500000000	500000000	500000000
702	MOBILIZATION	L SUM	1.000	70000000	70000000	88298000	88298000	100000000	100000000
704	FLAGGING	MHR	160.000	40000	6400000	10000	1600000	20000	3200000
704	TRAFFIC CONTROL SIGNS	UNIT	4350.000	2000	8700000	3560	15486000	500	2175000
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	2.000	10000000	20000000	8233380	16466760	5000000	10000000
704	ATTENUATION DEVICE-TYPE B-75	EA	4.000	4475000	17900000	2660000	10640000	2000000	8000000
704	PORTABLE RUMBLE STRIPS	EA	4.000	1050000	4200000	477000	1908000	500000	2000000
704	TYPE III BARRICADE	EA	4.000	120000	480000	99780	399120	100000	400000
704	DELINEATOR DRUMS	EA	124.000	30000	3720000	37590	4661160	1000	124000
704	TUBULAR MARKERS	EA	45.000	7500	337500	16550	744750	1000	45000
704	SEQUENCING ARROW PANEL-TYPE C	EA	4.000	945000	3780000	1103000	4412000	100000	400000
704	OBLITERATION OF PAVEMENT MARKING	SF	840.000	2200	1848000	3700	3108000	1000	840000
704	PRECAST CONCRETE MED BARRIER-STATE FURNISHED	EA	108.000	350000	37800000	725000	78300000	10000	1080000
762	EPOXY PVMT MK 4IN LINE	LF	3360.000	500	1680000	2150	7224000	5000	16800000
762	SHORT TERM 4IN LINE-TYPE R	LF	21840.000	1200	26208000	1580	34507200	2000	43680000
762	SHORT TERM 24IN LINE-TYPE R	LF	96.000	12000	1152000	17320	1662720	2000	192000
762	PVMT MK PAINTED 4IN LINE	LF	6720.000	100	672000	261	1753920	5000	33600000
	TOTAL				1215577750		1103171630		1742536000
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PACIFIC PAINTING COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-1-999(037)

COUNTY & DATE BURLEIGH (015), EMMONS (02 JAN 13, 2023 09:30AM

LENGTH & TYPE 0.000 VARIOUS LOCATIONS IN BISMARCK DISTRICT

COMPLETION TIME 09/30/23 BRIDGE PAINTING

NO. 22614

				BIDDER SOUTHERN ROAD & BRIDGE LLC		BIDDER ABHE & SVOBODA INC		BIDDER	
				TARPON SPRINGS, FL		JORDAN, MN			
				C.C. BOND RANK 03		C.C. BOND RANK 04		C.C.	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	65000.000	65000.00	28000.000	28000.00		
630	SAND BLASTING & PAINTING	L SUM	1.000	10000000.000	10000000.00	1460300.000	1460300.00		
630	CONTAINMENT SYSTEM	L SUM	1.000	925000.000	925000.00	817700.000	817700.00		
702	MOBILIZATION	L SUM	1.000	230000.000	230000.00	285000.000	285000.00		
704	FLAGGING	MHR	160.000	55.000	8800.00	135.000	21600.00		
704	TRAFFIC CONTROL SIGNS	UNIT	4350.000	2.200	9570.00	2.800	12180.00		
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	2.000	12000.000	24000.00	14300.000	28600.00		
704	ATTENUATION DEVICE-TYPE B-75	EA	4.000	35000.000	140000.00	10000.000	40000.00		
704	PORTABLE RUMBLE STRIPS	EA	4.000	1250.000	5000.00	1400.000	5600.00		
704	TYPE III BARRICADE	EA	4.000	115.000	460.00	280.000	1120.00		
704	DELINEATOR DRUMS	EA	124.000	30.000	3720.00	40.000	4960.00		
704	TUBULAR MARKERS	EA	45.000	7.000	315.00	14.000	630.00		
704	SEQUENCING ARROW PANEL-TYPE C	EA	4.000	1050.000	4200.00	1400.000	5600.00		
704	OBLITERATION OF PAVEMENT MARKING	SF	840.000	1.000	840.00	4.000	3360.00		
704	PRECAST CONCRETE MED BARRIER-STATE FURNISHED	EA	108.000	425.000	45900.00	980.000	105840.00		
762	EPOXY PVMT MK 4IN LINE	LF	3360.000	1.000	3360.00	7.000	23520.00		
762	SHORT TERM 4IN LINE-TYPE R	LF	21840.000	2.000	43680.00	2.000	43680.00		
762	SHORT TERM 24IN LINE-TYPE R	LF	96.000	25.000	2400.00	17.000	1632.00		
762	PVMT MK PAINTED 4IN LINE	LF	6720.000	.500	3360.00	1.400	9408.00		
	TOTAL				2515605.00		2898730.00		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PACIFIC PAINTING COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-3-015(033)083

COUNTY & DATE NELSON (063) JAN 13, 2023 09:30AM

LENGTH & TYPE 5.705

ND 15, E OF MCVILLE TO 1 MI W OF ND 32

COMPLETION TIME 10/14/23 WIDENING, GRADE RAISE, & HMA

NO. 22617

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER GOWAN CONSTRUCTION INC OSLO, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	35000.000	35000.00	24550.000	24550.00	19713.000	19713.00
201	REMOVAL OF TREES 18IN	EA	6.000	500.000	3000.00	550.000	3300.00	300.000	1800.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	8195.000	20.000	163900.00	8.800	72116.00	6.000	49170.00
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	6.000	350.000	2100.00	600.000	3600.00	120.000	720.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	362.000	50.000	18100.00	26.250	9502.50	14.000	5068.00
202	REMOVE EXISTING FENCE	LF	605.000	2.000	1210.00	1.150	695.75	1.200	726.00
203	COMMON EXCAVATION-TYPE A	CY	3763.000	10.000	37630.00	6.600	24835.80	3.800	14299.40
203	TOPSOIL	CY	5853.000	7.500	43897.50	3.800	22241.40	9.050	52969.65
203	TOPSOIL-IMPORTED	CY	2278.000	40.000	91120.00	14.800	33714.40	26.500	60367.00
203	BORROW-EXCAVATION	CY	85054.000	10.000	850540.00	9.850	83778.90	9.500	808013.00
216	WATER	M GAL	1541.000	30.000	46230.00	34.000	52394.00	30.000	46230.00
251	SEEDING CLASS II	ACRE	10.070	1000.000	10070.00	428.000	4309.96	440.000	4430.80
251	TEMPORARY COVER CROP	ACRE	7.390	400.000	2956.00	86.000	635.54	88.000	650.32
253	STRAW MULCH	ACRE	17.460	600.000	10476.00	270.000	4714.20	275.000	4801.50
255	ECB TYPE 3	SY	194.000	2.500	485.00	8.600	1668.40	8.800	1707.20
256	RIPRAP GRADE II	TON	24467.000	50.000	1223350.00	56.700	1387278.90	59.000	1443553.00
260	SILT FENCE SUPPORTED	LF	6703.000	2.500	16757.50	2.500	16757.50	2.600	17427.80
260	REMOVE SILT FENCE SUPPORTED	LF	6703.000	1.000	6703.00	.600	4021.80	.600	4021.80
261	FIBER ROLLS 12IN	LF	7168.000	2.500	17920.00	2.500	17920.00	2.600	18636.80
261	REMOVE FIBER ROLLS 12IN	LF	4132.000	1.000	4132.00	.400	1652.80	.400	1652.80
262	FLOTATION SILT CURTAIN	LF	5698.000	20.000	113960.00	15.500	88319.00	16.000	91168.00
262	REMOVE FLOTATION SILT CURTAIN	LF	5698.000	5.000	28490.00	2.650	15099.70	2.750	15669.50
302	TRAFFIC SERVICE AGGREGATE	TON	7362.000	20.000	147240.00	13.000	95706.00	24.000	176688.00
302	AGGREGATE BASE COURSE CL 5	TON	9491.000	20.000	189820.00	12.900	122433.90	24.000	227784.00
401	TACK COAT	GAL	565.000	3.000	1695.00	9.650	5452.25	6.460	3649.90
401	PRIME COAT	GAL	3081.000	6.000	18486.00	6.150	18948.15	6.460	19903.26
401	FOG SEAL	GAL	705.000	5.000	3525.00	9.650	6803.25	5.850	4124.25
401	BLOTTER MATERIAL CL 44	TON	93.000	50.000	4650.00	32.000	2976.00	48.000	4464.00
411	MILLING PAVEMENT SURFACE	SY	556.000	5.000	2780.00	18.850	10480.60	26.500	14734.00
430	SUPERPAVE FAA 42	TON	2690.000	80.000	215200.00	99.750	268327.50	103.000	277070.00
430	CORED SAMPLE	EA	19.000	20.000	380.00	26.750	508.25	180.000	3420.00
430	PG 58S-28 ASPHALT CEMENT	TON	158.000	850.000	134300.00	711.000	112338.00	675.000	106650.00
702	MOBILIZATION	L SUM	1.000	400000.000	400000.00	310800.000	310800.00	215000.000	215000.00
704	FLAGGING	MHR	1200.000	50.000	60000.00	63.350	76020.00	54.000	64800.00
704	TRAFFIC CONTROL SIGNS	UNIT	1670.000	2.500	4175.00	2.800	4676.00	2.950	4926.50
704	PORTABLE RUMBLE STRIPS	EA	6.000	1000.000	6000.00	687.000	4122.00	533.000	3198.00
704	TUBULAR MARKERS	EA	200.000	20.000	4000.00	5.900	1180.00	6.050	1210.00
704	STACKABLE VERTICAL PANELS	EA	400.000	30.000	12000.00	22.500	9000.00	23.100	9240.00
704	PILOT CAR	HR	600.000	60.000	36000.00	83.700	50220.00	65.000	39000.00
706	AGGREGATE LABORATORY	EA	1.000	10000.000	10000.00	15000.000	15000.00	2400.000	2400.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	1070.000	1070.00	2400.000	2400.00
706	CONTRACTOR'S LABORATORY	EA	1.000	15000.000	15000.00	1070.000	1070.00	2400.000	2400.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	164.000	5.000	820.00	3.600	590.40	6.000	984.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	19025.000	5.000	95125.00	2.450	46611.25	2.900	55172.50
714	PIPE CONC REINF 18IN CL III	LF	119.000	140.000	16660.00	149.000	17731.00	85.000	10115.00
714	PIPE CONC REINF 24IN CL III	LF	216.000	250.000	54000.00	184.500	39852.00	138.000	29808.00
714	PIPE CONC REINF 66IN CL III	LF	96.000	400.000	38400.00	660.000	63360.00	570.000	54720.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

27

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-3-015(033)083

COUNTY & DATE NELSON (063) JAN 13, 2023 09:30AM

LENGTH & TYPE 5.705

ND 15, E OF MCVILLE TO 1 MI W OF ND 32

COMPLETION TIME 10/14/23 WIDENING, GRADE RAISE, & HMA

NO. 22617

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER GOWAN CONSTRUCTION INC OSLO, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
714	SPRAY-ON-LINER	LF	222000	250000	55500000	1045000	23199000	1110000	24642000
714	END SECT-CONC REINF 18IN	EA	4000	1500000	6000000	2332000	9328000	1100000	4400000
714	END SECT-CONC REINF 24IN	EA	10000	2000000	20000000	2452000	24520000	1195000	11950000
714	END SECT-CONC REINF 66IN	EA	2000	5000000	10000000	6445000	12890000	4495000	8990000
714	10FT STR PLATE PIPE .168IN	LF	114000	1250000	142500000	1400000	159600000	1140000	129960000
720	RIGHT OF WAY MARKERS	EA	12000	150000	1800000	213250	2559000	220000	2640000
720	IRON PIN R/W MONUMENTS	EA	12000	150000	1800000	267000	3204000	385000	4620000
752	FENCE BARBED WIRE 3 STRAND-WOOD POST	LF	452000	10000	4520000	6700	3028400	6900	3118800
752	CORNER ASSEMBLY-WOOD POST	EA	6000	800000	4800000	890000	5340000	915000	5490000
754	RESET SIGN PANEL	EA	2000	100000	200000	76000	152000	77800	155600
754	RESET SIGN SUPPORT	EA	2000	200000	400000	214000	428000	220000	440000
754	RESET MILE POST	EA	2000	150000	300000	89000	178000	91000	182000
754	OBJECT MARKERS - CULVERTS	EA	8000	60000	480000	55000	440000	56250	450000
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	1310	1500000	1965000	3300000	4323000	2585000	3386350
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	650	1500000	975000	1355000	880750	2585000	1680250
762	SHORT TERM 4IN LINE-TYPE NR	LF	2664000	250	666000	1450	3862800	280	745920
762	PVMT MK PAINTED 4IN LINE	LF	7988000	250	1997000	260	2076880	280	2236640
764	REMOVE 3-CABLE GUARDRAIL & POSTS	LF	2332000	7500	17490000	5700	13292400	5750	13409000
	TOTAL				447467600		439047933		443693154
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

28

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-3-015(033)083

COUNTY & DATE NELSON (063) JAN 13, 2023 09:30AM

LENGTH & TYPE 5.705

ND 15, E OF MCVILLE TO 1 MI W OF ND 32

COMPLETION TIME 10/14/23 WIDENING, GRADE RAISE, & HMA

NO. 22617

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER CLOSE CONSTRUCTION COMPANY MILTON, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER PARK CONSTRUCTION COMPANY MINNEAPOLIS, MN C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	33506.130	33506.13	29000.000	29000.00	20900.000	20900.00
201	REMOVAL OF TREES 18IN	EA	6.000	800.000	4800.00	400.000	2400.00	1900.000	11400.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	8195.000	9.000	73755.00	8.700	71296.50	10.800	88506.00
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	6.000	50.000	300.00	1500.000	9000.00	1850.000	11100.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	362.000	50.000	18100.00	62.000	22444.00	31.100	11258.20
202	REMOVE EXISTING FENCE	LF	605.000	1.000	605.00	1.250	756.25	1.200	726.00
203	COMMON EXCAVATION-TYPE A	CY	3763.000	9.500	35748.50	14.250	53622.75	7.600	28598.80
203	TOPSOIL	CY	5853.000	10.000	58530.00	18.000	105354.00	10.600	62041.80
203	TOPSOIL-IMPORTED	CY	2278.000	30.000	68340.00	25.000	56950.00	28.600	65150.80
203	BORROW-EXCAVATION	CY	85054.000	8.750	744222.50	9.900	842034.60	11.100	944099.40
216	WATER	M GAL	1541.000	30.000	46230.00	18.000	27738.00	39.500	60869.50
251	SEEDING CLASS II	ACRE	10.070	400.000	4028.00	400.000	4028.00	807.000	8126.49
251	TEMPORARY COVER CROP	ACRE	7.390	80.000	591.20	80.000	591.20	250.000	1847.50
253	STRAW MULCH	ACRE	17.460	250.000	4365.00	250.000	4365.00	417.000	7280.82
255	ECB TYPE 3	SY	194.000	8.000	1552.00	8.000	1552.00	5.550	1076.70
256	RIPRAP GRADE II	TON	24467.000	48.000	1174416.00	46.000	1125482.00	50.900	1245370.30
260	SILT FENCE SUPPORTED	LF	6703.000	2.350	15752.05	2.350	15752.05	2.600	17427.80
260	REMOVE SILT FENCE SUPPORTED	LF	6703.000	.550	3686.65	.550	3686.65	.560	3753.68
261	FIBER ROLLS 12IN	LF	7168.000	2.350	16844.80	2.350	16844.80	2.950	21145.60
261	REMOVE FIBER ROLLS 12IN	LF	4132.000	.350	1446.20	.350	1446.20	.500	2066.00
262	FLOTATION SILT CURTAIN	LF	5698.000	14.500	82621.00	14.500	82621.00	13.400	76353.20
262	REMOVE FLOTATION SILT CURTAIN	LF	5698.000	2.500	14245.00	2.500	14245.00	2.050	11680.90
302	TRAFFIC SERVICE AGGREGATE	TON	7362.000	20.000	147240.00	24.020	176835.24	.010	73.62
302	AGGREGATE BASE COURSE CL 5	TON	9491.000	25.000	237275.00	22.000	208802.00	21.700	205954.70
401	TACK COAT	GAL	565.000	9.000	5085.00	9.000	5085.00	9.900	5593.50
401	PRIME COAT	GAL	3081.000	5.750	17715.75	5.750	17715.75	6.350	19564.35
401	FOG SEAL	GAL	705.000	9.000	6345.00	9.000	6345.00	9.900	6979.50
401	BLOTTER MATERIAL CL 44	TON	93.000	30.000	2790.00	30.000	2790.00	33.100	3078.30
411	MILLING PAVEMENT SURFACE	SY	556.000	15.750	8757.00	28.000	15568.00	17.200	9563.20
430	SUPERPAVE FAA 42	TON	2690.000	94.000	252860.00	94.000	252860.00	104.000	279760.00
430	CORED SAMPLE	EA	19.000	25.000	475.00	25.000	475.00	27.500	522.50
430	PG 58S-28 ASPHALT CEMENT	TON	158.000	665.000	105070.00	665.000	105070.00	733.000	115814.00
702	MOBILIZATION	L SUM	1.000	500000.000	500000.00	455000.000	455000.00	470000.000	470000.00
704	FLAGGING	MHR	1200.000	50.000	60000.00	50.000	60000.00	52.400	62880.00
704	TRAFFIC CONTROL SIGNS	UNIT	1670.000	2.500	4175.00	2.650	4425.50	2.750	4592.50
704	PORTABLE RUMBLE STRIPS	EA	6.000	900.000	5400.00	485.000	2910.00	982.000	5892.00
704	TUBULAR MARKERS	EA	200.000	2.000	400.00	5.500	1100.00	2.200	440.00
704	STACKABLE VERTICAL PANELS	EA	400.000	12.000	4800.00	21.000	8400.00	13.100	5240.00
704	PILOT CAR	HR	600.000	55.000	33000.00	55.000	33000.00	70.200	42120.00
706	AGGREGATE LABORATORY	EA	1.000	12000.000	12000.00	24000.000	24000.00	20000.000	20000.00
706	BITUMINOUS LABORATORY	EA	1.000	1000.000	1000.00	2000.000	2000.00	1100.000	1100.00
706	CONTRACTOR'S LABORATORY	EA	1.000	1000.000	1000.00	14000.000	14000.00	1100.000	1100.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	164.000	3.000	492.00	10.000	1640.00	9.000	1476.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	19025.000	3.850	73246.25	7.180	136599.50	2.850	54221.25
714	PIPE CONC REINF 18IN CL III	LF	119.000	210.000	24990.00	166.000	19754.00	170.000	20230.00
714	PIPE CONC REINF 24IN CL III	LF	216.000	370.000	79920.00	369.000	79704.00	327.000	70632.00
714	PIPE CONC REINF 66IN CL III	LF	96.000	640.000	61440.00	695.000	66720.00	1800.000	172800.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

29

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-3-015(033)083

COUNTY & DATE NELSON (063) JAN 13, 2023 09:30AM

LENGTH & TYPE 5.705

ND 15, E OF MCVILLE TO 1 MI W OF ND 32

COMPLETION TIME 10/14/23 WIDENING, GRADE RAISE, & HMA

NO. 22617

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: CLOSE CONSTRUCTION COMPANY, MILTON, ND C.C. BOND RANK 03		BIDDER: GLADEN CONSTRUCTION INC, LAPORTE, MN C.C. BOND RANK 04		BIDDER: PARK CONSTRUCTION COMPANY, MINNEAPOLIS, MN C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
714	SPRAY-ON-LINER	LF	222000	1040000	23088000	1100000	24420000	1470000	32634000
714	END SECT-CONC REINF 18IN	EA	4000	1650000	660000	1450000	580000	2150000	860000
714	END SECT-CONC REINF 24IN	EA	10000	2000000	20000000	1950000	19500000	2330000	23300000
714	END SECT-CONC REINF 66IN	EA	2000	4850000	9700000	4950000	9900000	6740000	13480000
714	10FT STR PLATE PIPE .168IN	LF	114000	2500000	285000000	1654000	188556000	1410000	160740000
720	RIGHT OF WAY MARKERS	EA	12000	185000	2220000	200000	2400000	202000	2424000
720	IRON PIN R/W MONUMENTS	EA	12000	350000	4200000	500000	6000000	464000	5568000
752	FENCE BARBED WIRE 3 STRAND-WOOD POST	LF	452000	5000	2260000	6300	2847600	6850	3096200
752	CORNER ASSEMBLY-WOOD POST	EA	6000	750000	4500000	832000	4992000	907000	5442000
754	RESET SIGN PANEL	EA	2000	30000	60000	71000	142000	32700	65400
754	RESET SIGN SUPPORT	EA	2000	150000	300000	200000	400000	164000	328000
754	RESET MILE POST	EA	2000	150000	300000	83000	166000	164000	328000
754	OBJECT MARKERS - CULVERTS	EA	8000	60000	480000	52000	416000	65400	523200
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	1310	2350000	3078500	2400000	3144000	1050000	1375500
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	650	2350000	1527500	2400000	1560000	1050000	682500
762	SHORT TERM 4IN LINE-TYPE NR	LF	2664000	250	666000	250	666000	1350	3596400
762	PVMT MK PAINTED 4IN LINE	LF	7988000	250	1997000	250	1997000	220	1757360
764	REMOVE 3-CABLE GUARDRAIL & POSTS	LF	2332000	1750	4081000	5250	12243000	5700	13292400
	TOTAL				462701103		469693859		485134587
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

30

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 5 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-3-015(033)083

COUNTY & DATE NELSON (063) JAN 13, 2023 09:30AM

LENGTH & TYPE 5.705

ND 15, E OF MCVILLE TO 1 MI W OF ND 32

COMPLETION TIME 10/14/23 WIDENING, GRADE RAISE, & HMA

NO. 22617

BIDDER STRATA CORPORATION

GRAND FORKS, ND

C.C. BOND RANK 06

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	27000.000	27000.00				
201	REMOVAL OF TREES 18IN	EA	6.000	650.000	3900.00				
202	REMOVAL OF BITUMINOUS SURFACING	SY	8195.000	10.250	83998.75				
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	6.000	50.000	300.00				
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	362.000	50.000	18100.00				
202	REMOVE EXISTING FENCE	LF	605.000	1.000	605.00				
203	COMMON EXCAVATION-TYPE A	CY	3763.000	7.500	28222.50				
203	TOPSOIL	CY	5853.000	12.000	70236.00				
203	TOPSOIL-IMPORTED	CY	2278.000	18.000	41004.00				
203	BORROW-EXCAVATION	CY	85054.000	14.500	1233283.00				
216	WATER	M GAL	1541.000	30.000	46230.00				
251	SEEDING CLASS II	ACRE	10.070	400.000	4028.00				
251	TEMPORARY COVER CROP	ACRE	7.390	80.000	591.20				
253	STRAW MULCH	ACRE	17.460	250.000	4365.00				
255	ECB TYPE 3	SY	194.000	6.000	1164.00				
256	RIPRAP GRADE II	TON	24467.000	46.000	1125482.00				
260	SILT FENCE SUPPORTED	LF	6703.000	2.350	15752.05				
260	REMOVE SILT FENCE SUPPORTED	LF	6703.000	55.000	368665.00				
261	FIBER ROLLS 12IN	LF	7168.000	2.350	16844.80				
261	REMOVE FIBER ROLLS 12IN	LF	4132.000	35.000	144620.00				
262	FLOTATION SILT CURTAIN	LF	5698.000	14.500	82621.00				
262	REMOVE FLOTATION SILT CURTAIN	LF	5698.000	2.500	14245.00				
302	TRAFFIC SERVICE AGGREGATE	TON	7362.000	32.000	235584.00				
302	AGGREGATE BASE COURSE CL 5	TON	9491.000	23.700	224936.70				
401	TACK COAT	GAL	565.000	5.000	2825.00				
401	PRIME COAT	GAL	3081.000	8.000	24648.00				
401	FOG SEAL	GAL	705.000	5.000	3525.00				
401	BLOTTER MATERIAL CL 44	TON	93.000	100.000	9300.00				
411	MILLING PAVEMENT SURFACE	SY	556.000	28.000	15568.00				
430	SUPERPAVE FAA 42	TON	2690.000	82.000	220580.00				
430	CORED SAMPLE	EA	19.000	100.000	1900.00				
430	PG 58S-28 ASPHALT CEMENT	TON	158.000	720.000	113760.00				
702	MOBILIZATION	L SUM	1.000	382000.000	382000.00				
704	FLAGGING	MHR	1200.000	60.000	72000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	1670.000	2.500	4175.00				
704	PORTABLE RUMBLE STRIPS	EA	6.000	900.000	5400.00				
704	TUBULAR MARKERS	EA	200.000	2.000	400.00				
704	STACKABLE VERTICAL PANELS	EA	400.000	12.000	4800.00				
704	PILOT CAR	HR	600.000	78.000	46800.00				
706	AGGREGATE LABORATORY	EA	1.000	6000.000	6000.00				
706	BITUMINOUS LABORATORY	EA	1.000	6000.000	6000.00				
706	CONTRACTOR'S LABORATORY	EA	1.000	6000.000	6000.00				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	164.000	5.000	820.00				
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	19025.000	3.500	66587.50				
714	PIPE CONC REINF 18IN CL III	LF	119.000	210.000	24990.00				
714	PIPE CONC REINF 24IN CL III	LF	216.000	370.000	79920.00				
714	PIPE CONC REINF 66IN CL III	LF	96.000	640.000	61440.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

31

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-3-015(033)083

COUNTY & DATE NELSON (063) JAN 13, 2023 09:30AM

LENGTH & TYPE 5.705

ND 15, E OF MCVILLE TO 1 MI W OF ND 32

COMPLETION TIME 10/14/23 WIDENING, GRADE RAISE, & HMA

NO. 22617

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 06 BID PRICE	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 06 AMOUNT	BIDDER C.C. BID PRICE	BIDDER C.C. AMOUNT	BIDDER C.C. BID PRICE	BIDDER C.C. AMOUNT
714	SPRAY-ON-LINER	LF	222000	1040000	230880.00				
714	END SECT-CONC REINF 18IN	EA	4000	1650000	6600.00				
714	END SECT-CONC REINF 24IN	EA	10000	2000000	20000.00				
714	END SECT-CONC REINF 66IN	EA	2000	4850000	9700.00				
714	10FT STR PLATE PIPE .168IN	LF	114000	2500000	285000.00				
720	RIGHT OF WAY MARKERS	EA	12000	185000	2220.00				
720	IRON PIN R/W MONUMENTS	EA	12000	350000	4200.00				
752	FENCE BARBED WIRE 3 STRAND-WOOD POST	LF	452000	5000	2260.00				
752	CORNER ASSEMBLY-WOOD POST	EA	6000	750000	4500.00				
754	RESET SIGN PANEL	EA	2000	30000	60.00				
754	RESET SIGN SUPPORT	EA	2000	150000	300.00				
754	RESET MILE POST	EA	2000	150000	300.00				
754	OBJECT MARKERS - CULVERTS	EA	8000	60000	480.00				
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	1310	2350000	3078.50				
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	650	2350000	1527.50				
762	SHORT TERM 4IN LINE-TYPE NR	LF	2664000	250	666.00				
762	PVMT MK PAINTED 4IN LINE	LF	7988000	250	1997.00				
764	REMOVE 3-CABLE GUARDRAIL & POSTS	LF	2332000	1750	4081.00				
	TOTAL				5529066.50				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

32

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RAI-HEN-7-023(059)053
RAI-HEN-7-023(061)041
RAI-HEN-7-023(062)056

COUNTY & DATE MCKENZIE (053) AND MOUNTRA JAN 13, 2023 09:30AM

LENGTH & TYPE 5.670
ND 23, 4 MI E OF NEW TOWN

COMPLETION TIME 10/14/23 SHOULDER WIDENING, CONCRETE PAVEMENT,

NO. 22634

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER CORPORATION - NORTH CENTRAL SAUK RAPIDS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	50000.00	50000.00	50000.00	50000.00	45227.430	45227.43
201	CLEARING & GRUBBING	L SUM	1.000	5000.000	5000.00	20000.000	20000.00	20640.000	20640.00
202	REMOVE AGGREGATE BASE & SURFACING	TON	6180.000	16.000	98880.00	25.500	157590.00	.100	618.00
202	REMOVE AGGREGATE BASE	TON	3499.000	13.200	46186.80	22.000	76978.00	12.000	41988.00
202	REMOVAL OF PAVEMENT	TON	13587.000	13.000	176631.00	32.000	434784.00	17.500	237772.50
202	REMOVE EXISTING FENCE	LF	97.000	2.500	242.50	25.000	2425.00	20.000	1940.00
202	REMOVAL OF TEMPORARY BYPASS	EA	1.000	100000.000	100000.00	240000.000	240000.00	217000.000	217000.00
202	REMOVAL OF RIPRAP - LOOSE ROCK	CY	71.000	30.000	2130.00	100.000	7100.00	62.900	4465.90
203	COMMON EXCAVATION-TYPE A	CY	8040.000	15.000	120600.00	22.000	176880.00	4.700	37722.80
203	TOPSOIL	CY	11352.000	5.000	56760.00	12.000	136224.00	17.250	195822.00
203	COMMON EXCAVATION-WASTE	CY	264.000	15.000	3960.00	18.000	4752.00	25.600	6758.40
203	BORROW-EXCAVATION	CY	21973.000	18.000	395514.00	22.000	483406.00	25.000	549325.00
216	WATER	M GAL	837.000	40.000	33480.00	45.000	37665.00	110.000	92070.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	17.000	3000.000	51000.00	2900.000	49300.00	1895.000	32215.00
251	SEEDING CLASS II	ACRE	16.520	900.000	14868.00	600.000	9912.00	600.000	9912.00
251	WETLAND SEED	ACRE	.20	800.000	16.00	20000.000	4000.00	20000.000	4000.00
251	TEMPORARY COVER CROP	ACRE	22.520	100.000	2252.00	120.000	2702.40	120.000	2702.40
253	STRAW MULCH	ACRE	38.640	350.000	13524.00	500.000	19320.00	500.000	19320.00
255	ECB TYPE 2	SY	2041.000	3.150	6429.15	1.800	3673.80	1.800	3673.80
260	SILT FENCE SUPPORTED	LF	1588.000	3.300	5240.40	1.900	3017.20	1.900	3017.20
260	REMOVE SILT FENCE SUPPORTED	LF	1588.000	.770	1222.76	.450	714.60	.450	714.60
261	FIBER ROLLS 12IN	LF	24517.000	2.500	61292.50	2.150	52711.55	2.150	52711.55
261	REMOVE FIBER ROLLS 12IN	LF	17051.000	.500	8525.50	.300	5115.30	.300	5115.30
261	FIBER ROLLS 20IN	LF	63.000	3.500	220.50	10.000	630.00	10.000	630.00
261	REMOVE FIBER ROLLS 20IN	LF	63.000	.400	25.20	8.000	504.00	8.000	504.00
262	FLOTATION SILT CURTAIN	LF	1008.000	13.000	13104.00	14.000	14112.00	14.000	14112.00
262	REMOVE FLOTATION SILT CURTAIN	LF	1008.000	2.000	2016.00	2.000	2016.00	2.000	2016.00
302	SALVAGED BASE COURSE	TON	14556.000	22.000	320232.00	40.000	582240.00	33.750	491265.00
302	AGGREGATE BASE COURSE CL 5	TON	11055.000	20.000	221100.00	40.000	442200.00	36.500	403507.50
401	TACK COAT	GAL	1136.000	4.000	4544.00	5.000	5680.00	4.250	4828.00
401	PRIME COAT	GAL	3136.000	6.000	18816.00	4.000	12544.00	10.750	33712.00
401	FOG SEAL	GAL	253.000	6.000	1518.00	20.000	5060.00	20.000	5060.00
411	MILLING PAVEMENT SURFACE	TON	499.000	13.000	6487.00	65.000	32435.00	84.450	42140.55
411	MILLING 2IN BITUMINOUS PAVEMENT	SY	1105.000	5.000	5525.00	30.000	33150.00	22.100	24420.50
420	CRS2P EMULSIFIED ASPHALT	GAL	1603.000	5.000	8015.00	10.000	16030.00	10.000	16030.00
420	COVER COAT MATERIAL CL 41	TON	53.000	50.000	2650.00	98.000	5194.00	98.000	5194.00
430	SUPERPAVE FAA 45	TON	4045.000	85.000	343825.00	125.000	505625.00	183.000	740235.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	2045.000	300.000	613500.00	265.000	541925.00	233.000	476485.00
430	CORED SAMPLE	EA	13.000	35.000	455.00	200.000	2600.00	175.000	2275.00
430	PG 58H-28 ASPHALT CEMENT	TON	243.000	900.000	218700.00	1225.000	297675.00	816.000	198288.00
550	9.5IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	6181.000	105.000	649005.00	133.000	822073.00	197.550	1221056.55
550	10IN NON REINF CONCRETE PVMT CL AE-DOWELED	SY	5910.000	105.000	620550.00	155.000	916050.00	169.000	998790.00
550	NON-REINF CONCRETE PVMT CL AE-DOWELED-COLORED	SY	3286.000	125.000	410750.00	197.000	647342.00	214.650	705339.90
570	SPALL REPAIR-PARTIAL DEPTH	SF	18288.000	25.000	457200.00	52.000	950976.00	40.550	741578.40
702	MOBILIZATION	L SUM	1.000	350000.000	350000.00	1068975.000	1068975.00	3774000.000	3774000.00
704	FLAGGING	MHR	2538.000	50.000	126900.00	68.000	172584.00	52.000	131976.00
704	TRAFFIC CONTROL SIGNS	UNIT	9227.000	2.500	23067.50	1.250	11533.75	1.260	11626.02

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: STRATA CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

33

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RAI-HEN-7-023(059)053
RAI-HEN-7-023(061)041
RAI-HEN-7-023(062)056

COUNTY & DATE MCKENZIE (053) AND MOUNTRA JAN 13, 2023 09:30AM

LENGTH & TYPE 5.670
ND 23, 4 MI E OF NEW TOWN

COMPLETION TIME 10/14/23 SHOULDER WIDENING, CONCRETE PAVEMENT,

NO. 22634

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER CORPORATION - NORTH CENTRAL SAUK RAPIDS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
704	PORTABLE RUMBLE STRIPS	EA	7.000	1400.000	9800.00	800.000	5600.00	803.620	5625.34
704	TYPE III BARRICADE	EA	51.000	100.000	5100.00	80.000	4080.00	80.360	4098.36
704	DELINEATOR DRUMS	EA	258.000	24.000	6192.00	25.000	6450.00	25.110	6478.38
704	TUBULAR MARKERS	EA	166.000	6.000	996.00	5.000	830.00	5.020	833.32
704	STACKABLE VERTICAL PANELS	EA	480.000	32.000	15360.00	28.000	13440.00	28.130	13502.40
704	PILOT CAR	HR	480.000	65.000	31200.00	80.000	38400.00	100.000	48000.00
704	OBLITERATION OF PAVEMENT MARKING	SF	18667.000	2.400	44800.80	.600	11200.20	.600	11200.20
706	FIELD OFFICE	EA	1.000	13000.000	13000.00	25000.000	25000.00	50000.000	50000.00
706	AGGREGATE LABORATORY	EA	1.000	9000.000	9000.00	10000.000	10000.00	8000.000	8000.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	10000.000	10000.00	8000.000	8000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	10000.000	10000.00	8000.000	8000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	12753.000	3.500	44635.50	2.800	35708.40	2.750	35070.75
714	PIPE CONC REINF 24IN CL III	LF	15.000	175.000	2625.00	500.000	7500.00	506.330	7594.95
714	PIPE CONC REINF 30IN CL III	LF	88.000	208.000	18304.00	550.000	48400.00	531.650	46785.20
714	END SECT-CONC REINF 30IN	EA	1.000	1150.000	1150.00	3200.000	3200.00	3037.970	3037.97
714	PIPE CONDUIT 18IN-APPROACH	LF	42.000	200.000	8400.00	125.000	5250.00	303.800	12759.60
714	PIPE CONDUIT 18IN	LF	294.000	100.000	29400.00	105.000	30870.00	227.850	66987.90
714	PIPE CORR STEEL .064IN 18IN	LF	18.000	110.000	1980.00	125.000	2250.00	303.800	5468.40
714	PIPE CORR STEEL .109IN 54IN	LF	38.000	470.000	17860.00	475.000	18050.00	810.130	30784.94
714	END SECT CORR STEEL .064IN 18IN	EA	1.000	250.000	250.00	600.000	600.00	1012.660	1012.66
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	5.000	630.000	3150.00	700.000	3500.00	2278.480	11392.40
720	RIGHT OF WAY MARKERS	EA	17.000	150.000	2550.00	120.000	2040.00	120.540	2049.18
720	ALIGNMENT MONUMENTS	EA	3.000	250.000	750.00	47.000	141.00	500.000	1500.00
720	IRON PIN R/W MONUMENTS	EA	10.000	100.000	1000.00	250.000	2500.00	250.000	2500.00
720	IRON PIN REFERENCE MONUMENTS	EA	8.000	70.000	560.00	250.000	2000.00	250.000	2000.00
748	CURB & GUTTER MOUNTABLE-TYPE I	LF	3287.000	50.000	164350.00	47.000	154489.00	53.000	174211.00
748	CURB & GUTTER-TYPE I	LF	302.000	60.000	18120.00	58.000	17516.00	43.000	12986.00
750	CONCRETE MEDIAN PAVING	SY	1607.000	120.000	192840.00	138.000	221766.00	133.000	213731.00
752	FENCE BARBED WIRE 4 STRAND-WOOD POST	LF	97.000	10.000	970.00	125.000	12125.00	15.000	1455.00
752	TEMPORARY FENCE	LF	99.000	4.000	396.00	100.000	9900.00	10.000	990.00
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	2.000	500.000	1000.00	950.000	1900.00	2000.000	4000.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	262.500	25.000	6562.50	20.000	5250.00	20.090	5273.63
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	406.500	25.000	10162.50	19.250	7825.13	19.340	7861.71
754	RESET DELINEATOR	EA	16.000	50.000	800.00	90.000	1440.00	90.410	1446.56
754	DELINEATORS-TYPE A	EA	1.000	150.000	150.00	65.000	65.00	65.290	65.29
754	RESET DELINEATOR POST-TYPE A	EA	7.000	45.000	315.00	85.000	595.00	85.380	597.66
754	FLEXIBLE DELINEATORS-TYPE D	EA	8.000	100.000	800.00	95.000	760.00	95.430	763.44
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1500.400	18.000	27007.20	24.000	36009.60	24.110	36174.64
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	253.000	80.000	20240.00	74.000	18722.00	74.330	18805.49
754	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	SF	371.000	30.000	11130.00	26.000	9646.00	26.120	9690.52
754	REFERENCE MARKER-TYPE B	EA	1.000	182.000	182.00	195.000	195.00	195.880	195.88
754	RESET SIGN PANEL	EA	13.000	125.000	1625.00	60.000	780.00	60.270	783.51
754	RESET SIGN SUPPORT	EA	2.000	205.000	410.00	165.000	330.00	165.750	331.50
754	OBJECT MARKERS - CULVERTS	EA	10.000	100.000	1000.00	50.000	500.00	50.230	502.30
760	RUMBLE STRIPS - CONCRETE SHOULDER	MILE	1.620	3500.000	5670.00	4485.000	7265.70	4569.090	7401.93
760	RUMBLE STRIPS - CONCRETE CENTERLINE	MILE	.100	5000.000	500.00	4485.000	448.50	4569.100	456.91
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	.840	2000.000	1680.00	4485.000	3767.40	7923.420	6655.67

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: STRATA CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RAI-HEN-7-023(059)053
RAI-HEN-7-023(061)041
RAI-HEN-7-023(062)056

COUNTY & DATE MCKENZIE (053) AND MOUNTRA JAN 13, 2023 09:30AM

LENGTH & TYPE 5.670
ND 23, 4 MI E OF NEW TOWN

COMPLETION TIME 10/14/23 SHOULDER WIDENING, CONCRETE PAVEMENT,

NO. 22634

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER CORPORATION - NORTH CENTRAL SAUK RAPIDS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	817	2000000	1634000	4485000	3664250	7953300	6497850
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	400	5000000	2000000	4485000	1794000	8039200	3215680
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	47685000	1200	57222000	1550	73911750	1550	73911750
762	EPOXY PVMT MK MESSAGE	SF	368000	13000	4784000	35640	13115520	35640	13115520
762	EPOXY PVMT MK 4IN LINE	LF	29160000	500	14580000	650	18954000	650	18954000
762	EPOXY PVMT MK 6IN LINE	LF	2944000	2500	7360000	8510	25053440	8510	25053440
762	EPOXY PVMT MK 8IN LINE	LF	3876000	2500	9690000	1300	5038800	1300	5038800
762	EPOXY PVMT MK 24IN LINE	LF	24000	20000	480000	54870	1316880	54870	1316880
762	EPOXY PVMT MK CURB TOP & FACE	LF	348000	15000	5220000	23890	8313720	23890	8313720
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	2476000	2250	5571000	3100	7675600	3100	7675600
762	EPOXY PVMT MK 12IN LINE-GROOVED	LF	400000	6100	2440000	28740	11496000	28740	11496000
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	24000	26200	628800	57480	1379520	57480	1379520
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	382000	27100	10352200	32830	12541060	32830	12541060
762	SHORT TERM 4IN LINE-TYPE R	LF	60917000	1050	63962850	1250	76146250	1260	76755420
762	SHORT TERM 4IN LINE-TYPE NR	LF	13341000	1050	14008050	480	6403680	480	6403680
770	LIGHTING SYSTEM	EA	1000	125000000	125000000	282325000	282325000	285176770	285176770
770	LIGHTING SYSTEM A	EA	1000	295000000	295000000	73200000	73200000	53737370	53737370
770	LIGHTING SYSTEM B	EA	1000	122593100	122593100	106022000	106022000	86890910	86890910
770	DESTINATION LIGHTING	EA	1000	20000000	20000000	41710000	41710000	42131310	42131310
902	MACHINE HYGIENE	L SUM	1000	20000000	20000000	20000000	20000000	66999760	66999760
920	BIOLOGIST	L SUM	1000	15000000	15000000	13000000	13000000	29250000	29250000
970	LANDSCAPE FABRIC	SY	645000	2000	1290000	4000	2580000	4000	2580000
970	LANDSCAPE BOULDERS	TON	125000	60000	7500000	90000	11250000	90000	11250000
990	PIPE CLEANOUT	EA	1000	2000000	2000000	8470000	8470000	15189870	15189870
	TOTAL				722424931		1069749100		1367764300
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: STRATA CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-6-999(047)

NO. 23015

COUNTY & DATE GRAND FORKS (035), PEMBINA JAN 13, 2023 09:30AM

LENGTH & TYPE 0.000

COMPLETION TIME VARIOUS BRIDGES GRAND FORKS DISTRICT 09/30/23 APPROACH SLAB REPAIR, BRIDGE DECK OVER

				BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00		BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 01		BIDDER PCI ROADS LLC SAINT MICHAEL, MN C.C. BOND RANK 02	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	13800.000	13800.00	REJECTED		15696.000	15696.00
202	REMOVE AGGREGATE BASE & SURFACING	TON	112.000	16.000	1792.00			138.000	15456.00
202	REMOVAL OF CURB & GUTTER	LF	220.000	15.000	3300.00			15.000	3300.00
202	REMOVAL OF INLETS	EA	4.000	1500.000	6000.00			800.000	3200.00
203	GUARDRAIL EMBANKMENT	EA	1.000	5000.000	5000.00			8775.000	8775.00
302	AGGREGATE BASE COURSE CL 5	TON	152.000	32.000	4864.00			160.000	24320.00
411	MILLING PAVEMENT SURFACE	SY	5972.000	3.130	18692.36			15.250	91073.00
430	SUPERPAVE FAA 45	TON	486.000	190.000	92340.00			210.000	102060.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	210.000	327.540	68783.40			450.000	94500.00
602	CLASS AAE-3 CONCRETE	CY	4.000	1750.000	7000.00			1386.600	5544.40
602	PENETRATING WATER REPELLENT TREATMENT	SY	5974.000	6.000	35844.00			9.550	57051.70
602	SPECIAL SURFACE FINISH	SF	26213.000	5.000	131065.00			7.000	183491.00
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	517.000	2.500	1292.50			2.800	1447.60
616	STRUCTURAL STEEL	L SUM	1.000	2000.000	2000.00			95265.000	95265.00
624	DOUBLE BOX BEAM RAIL RETROFIT-FREE STANDING	LF	369.000	150.000	55350.00			222.000	81918.00
650	OVERLAY CONCRETE	CY	224.900	3000.000	674700.00			3043.100	684393.19
650	DECK CONCRETE	CY	55.000	2000.000	110000.00			8.000.000	44000.00
650	CLASS 1 REMOVAL	SY	4289.000	45.000	193005.00			29.150	125024.35
650	CLASS 2 REMOVAL	SY	858.000	200.000	171600.00			280.000	240240.00
650	CLASS 2-A REMOVAL	LF	1544.000	20.000	30880.00			15.000	23160.00
650	CLASS 3 REMOVAL	SY	215.000	220.000	47300.00			290.000	62350.00
650	CLASS 4 REMOVAL	SY	43.000	275.000	11825.00			300.000	12900.00
702	MOBILIZATION	L SUM	1.000	150000.000	150000.00			631613.000	631613.00
704	FLAGGING	MHR	750.000	50.000	37500.00			10.000	7500.00
704	TRAFFIC CONTROL SIGNS	UNIT	20934.000	2.250	47101.50			1.500	31401.00
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	4.000	11000.000	44000.00			8900.000	35600.00
704	ATTENUATION DEVICE-TYPE B-25	EA	2.000	3000.000	6000.00			3400.000	6800.00
704	ATTENUATION DEVICE-TYPE B-55	EA	4.000	4714.000	18856.00			3780.000	15120.00
704	ATTENUATION DEVICE-TYPE B-75	EA	1.000	4451.000	4451.00			3400.000	3400.00
704	PORTABLE RUMBLE STRIPS	EA	8.000	1047.000	8376.00			1000.000	8000.00
704	TYPE III BARRICADE	EA	22.000	110.000	2420.00			150.000	3300.00
704	DELINEATOR DRUMS	EA	218.000	30.000	6540.00			20.000	4360.00
704	TUBULAR MARKERS	EA	81.000	7.000	567.00			5.000	405.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	5.000	1000.000	5000.00			550.000	2750.00
704	OBLITERATION OF PAVEMENT MARKING	SF	1212.000	2.250	2727.00			1.750	2121.00
704	PRECAST CONCRETE MED BARRIER-STATE FURNISHED	EA	295.000	509.500	150302.50			324.000	95580.00
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	1.000	4600.000	4600.00			4000.000	4000.00
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	80.000	100.000	8000.00			86.000	6880.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	.380	1015.000	385.70			4500.000	1710.00
762	SHORT TERM 4IN LINE-TYPE R	LF	18185.000	1.550	28186.75			1.600	29096.00
762	SHORT TERM 24IN LINE-TYPE R	LF	192.000	18.500	3552.00			24.000	4608.00
762	PVMT MK PAINTED 4IN LINE	LF	29653.000	.120	3558.36			.200	5930.60
764	W-BEAM GUARDRAIL	LF	196.000	50.000	9800.00			100.000	19600.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000	2800.000	11200.00			2945.000	11780.00
764	REMOVE & RESET GUARDRAIL	LF	1080.960	25.000	27024.00			24.000	25943.04
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	183.000	5.000	915.00			3.000	549.00
764	REMOVE END TREATMENT & TRANSITION	EA	4.000	250.000	1000.00			150.000	600.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PCI ROADS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

36

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-6-999(047)

NO. 23015

COUNTY & DATE GRAND FORKS (035), PEMBINA JAN 13, 2023 09:30AM

LENGTH & TYPE 0.000 VARIOUS BRIDGES GRAND FORKS DISTRICT

COMPLETION TIME 09/30/23 APPROACH SLAB REPAIR, BRIDGE DECK OVER

				BIDDER ENGINEERS ESTIMATE		BIDDER INDUSTRIAL BUILDERS INC		BIDDER PCI ROADS LLC	
						FARGO, ND		SAINT MICHAEL, MN	
				C.C. CHECK RANK 00		C.C. BOND RANK 01		C.C. BOND RANK 02	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
930	SHORING	EA	1.000	20000.000	20000.00			22075.000	22075.00
930	SILICONE SEALANT	LF	299.000	45.000	13455.00			16.000	4784.00
930	POLYURETHANE FOAM JOINT SEAL	LF	82.000	75.000	6150.00			140.000	11480.00
930	CRACK SEALING	LF	367.000	15.000	5505.00			22.000	8074.00
930	BRIDGE REPAIR-BEARING	L SUM	1.000	25000.000	25000.00			21637.500	21637.50
930	MODIFY DECK DRAIN	EA	38.000	2500.000	95000.00			1150.000	43700.00
930	SPALL REPAIR	SF	166.000	300.000	49800.00			256.000	42496.00
930	GIRDER PATCHING	L SUM	1.000	25000.000	25000.00			4800.000	4800.00
	TOTAL				2508406.07				3142760.38
								NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PCI ROADS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEN-5-094(154)026

NO. 23181

COUNTY & DATE BILLINGS (007) JAN 13, 2023 09:30AM

LENGTH & TYPE 0.000

I94, TRNP CROSSROAD

COMPLETION TIME 07/01/23 BRIDGE RAIL RETROFIT, GUARDRAIL, PAVIN

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CUSTOM CONTRACTING SOLUTIONS LLC JAMESTOWN, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER DAKOTA FENCE COMPANY FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3100.000	3100.00	2000.000	2000.00	1985.000	1985.00
202	REMOVAL OF CURB & GUTTER	LF	320.000	25.000	8000.00	15.000	4800.00	88.200	28224.00
202	REMOVAL OF INLETS	EA	2.000	2500.000	5000.00	1500.000	3000.00	1050.000	2100.00
302	AGGREGATE BASE COURSE CL 5	TON	170.000	25.000	4250.00	50.000	8500.00	105.000	17850.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	49.000	400.000	19600.00	317.000	15533.00	317.100	15537.90
602	PENETRATING WATER REPELLENT TREATMENT	SY	1183.000	7.000	8281.00	27.000	31941.00	27.090	32047.47
624	DOUBLE BOX BEAM RAIL RETROFIT-FREE STANDING	LF	570.100	180.000	102618.00	225.000	128272.50	234.460	133665.65
702	MOBILIZATION	L SUM	1.000	11638.180	11638.18	7900.000	7900.00	10727.850	10727.85
704	TRAFFIC CONTROL SIGNS	UNIT	693.000	2.000	1386.00	3.250	2252.25	2.750	1905.75
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	1.000	10000.000	10000.00	10500.000	10500.00	10581.000	10581.00
704	TYPE III BARRICADE	EA	2.000	110.000	220.00	262.500	525.00	100.000	200.00
704	DELINEATOR DRUMS	EA	70.000	25.000	1750.00	26.250	1837.50	25.000	1750.00
704	OBLITERATION OF PAVEMENT MARKING	SF	1130.000	2.500	2825.00	4.200	4746.00	2.780	3141.40
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	20.000	150.000	3000.00	514.000	10280.00	514.500	10290.00
762	SHORT TERM 4IN LINE-TYPE R	LF	1780.000	1.500	2670.00	2.100	3738.00	1.500	2670.00
762	SHORT TERM 24IN LINE-TYPE R	LF	24.000	13.000	312.00	12.600	302.40	21.000	504.00
762	PVMT MK PAINTED 4IN LINE	LF	3790.000	.150	568.50	.160	606.40	.890	3373.10
764	W-BEAM GUARDRAIL	LF	759.000	55.000	41745.00	82.000	62238.00	60.000	45540.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000	3125.000	12500.00	2970.000	11880.00	3300.000	13200.00
764	REMOVE BOX BEAM GUARDRAIL	LF	1093.000	6.000	6558.00	10.000	10930.00	6.000	6558.00
764	REMOVE END TREATMENT & TRANSITION	EA	4.000	370.000	1480.00	150.000	600.00	250.000	1000.00
	TOTAL				247501.68		398939.65		439401.77
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CUSTOM CONTRACTING SOLUTIONS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. CVD-NHU-CPU-1-810(031)002
NHU-1-094(221)925
SHE-1-810(032)002

COUNTY & DATE BURLEIGH (015) JAN 13, 2023 09:30AM

LENGTH & TYPE 4.724
BIS EXPY, WASHINGTON ST TO N OF MAIN AVE

COMPLETION TIME 10/14/23 ADA CURB RAMPS, MEDIAN ISLANDS, SIGNAL

NO. 23207

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	360000.00	360000.00	154282.50	154282.50	150000.00	150000.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	3000.000	3000.00	400.000	400.00	3500.000	3500.00
107	RAILROAD COORDINATION	L SUM	1.000	1000.000	1000.00	1527.000	1527.00	3500.000	3500.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	3534.000	20.000	70680.00	42.800	151255.20	36.190	127895.46
202	REMOVAL OF CURB & GUTTER	LF	5663.000	20.000	113260.00	12.700	71920.10	13.040	73845.52
202	REMOVAL OF CURB-TYPE 1	LF	81.000	8.000	648.00	24.000	1944.00	14.780	1197.18
202	REMOVAL OF BITUMINOUS SURFACING	SY	3024.000	10.000	30240.00	51.000	154224.00	61.230	185159.52
302	AGGREGATE BASE COURSE CL 5	TON	4505.000	28.000	126140.00	50.400	227052.00	51.440	231737.20
401	TACK COAT	GAL	7987.000	3.000	23961.00	2.930	23401.91	3.250	25957.75
401	FOG SEAL	GAL	7778.000	4.500	35001.00	11.600	90224.80	3.250	25278.50
411	MILLING PAVEMENT SURFACE	TON	17157.000	15.000	257355.00	32.100	550739.70	55.250	947924.25
430	RAP - SUPERPAVE FAA 45	TON	17827.000	50.000	891350.00	96.400	1718522.80	104.960	1871121.92
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	865.000	250.000	216250.00	190.100	164436.50	250.000	216250.00
430	CORED SAMPLE	EA	445.000	39.000	17355.00	49.500	22027.50	25.000	11125.00
430	PG 58H-34 ASPHALT CEMENT	TON	1076.000	841.000	904916.00	791.610	851772.36	825.000	887700.00
550	8IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	346.000	120.000	41520.00	157.400	54460.40	144.080	49851.68
550	CONCRETE MEDIAN PAVEMENT	SY	978.000	90.000	88020.00	76.400	74719.20	69.890	68352.42
702	MOBILIZATION	L SUM	1.000	576000.000	576000.00	609091.600	609091.60	1154500.000	1154500.00
704	FLAGGING	MHR	1620.000	41.000	66420.00	49.000	79380.00	40.000	64800.00
704	TRAFFIC CONTROL SIGNS	UNIT	11165.000	1.900	21213.50	1.600	17864.00	1.500	16747.50
704	TYPE III BARRICADE	EA	98.000	100.000	9800.00	81.900	8026.20	75.000	7350.00
704	SIDEWALK BARRICADE	EA	63.000	60.000	3780.00	81.900	5159.70	75.000	4725.00
704	PEDESTRIAN WALKWAY	LF	4220.000	15.000	63300.00	10.900	45998.00	10.000	42200.00
704	DELINEATOR DRUMS	EA	93.000	30.000	2790.00	38.200	3552.60	35.000	3255.00
704	TUBULAR MARKERS	EA	1420.000	6.000	8520.00	4.400	6248.00	4.000	5680.00
704	SEQUENCING ARROW PANEL-TYPE A	EA	11.000	1000.000	11000.00	655.500	7210.50	600.000	6600.00
704	OBLITERATION OF PAVEMENT MARKING	SF	1732.000	3.000	5196.00	2.200	3810.40	2.000	3464.00
704	TEMPORARY CURB RAMP	EA	61.000	600.000	36600.00	533.100	32519.10	488.000	29768.00
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	3.000	3500.000	10500.00	8193.800	24581.40	7500.000	22500.00
706	FIELD OFFICE	EA	1.000	16000.000	16000.00	12100.000	12100.00	20000.000	20000.00
706	BITUMINOUS LABORATORY	EA	1.000	4700.000	4700.00	28137.000	28137.00	10000.000	10000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	4700.000	4700.00	2400.000	2400.00	10000.000	10000.00
708	INLET PROTECTION-SPECIAL	EA	31.000	200.000	6200.00	491.600	15239.60	195.000	6045.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	31.000	25.000	775.00	54.600	1692.60	25.000	775.00
714	PIPE CONC REINF 15IN CL III-STORM DRAIN	LF	142.000	200.000	28400.00	300.400	42656.80	200.000	28400.00
722	INLET-TYPE 2	EA	1.000	5000.000	5000.00	1320.830	1320.83	5000.000	5000.00
722	ADJUST GATE VALVE BOX	EA	6.000	600.000	3600.00	435.900	2615.40	399.000	2394.00
722	ADJUST INLET	EA	3.000	1000.000	3000.00	290.900	872.70	266.000	798.00
722	ADJUST MANHOLE	EA	4.000	1500.000	6000.00	871.800	3487.20	798.000	3192.00
722	ADJUST UTILITY APPURTENANCE	EA	7.000	841.000	5887.00	124.500	871.50	114.000	798.00
724	SPRINKLER RELOCATION	L SUM	1.000	15500.000	15500.00	36052.500	36052.50	23500.000	23500.00
744	INSULATION BOARD	CF	365.000	25.000	9125.00	21.900	7993.50	35.000	12775.00
748	CURB & GUTTER-TYPE I	LF	6407.000	60.000	384420.00	47.900	306895.30	43.840	280888.88
748	CURB-TYPE I	LF	540.000	75.000	40500.00	53.200	28728.00	48.710	26303.40
748	VALLEY GUTTER 72IN	SY	52.000	200.000	10400.00	135.600	7051.20	124.090	6452.68
750	SIDEWALK BRICK PATTERN	SY	428.000	77.400	33127.20	100.400	42971.20	91.920	39341.76
750	SIDEWALK CONCRETE 4IN	SY	2846.000	69.250	197085.50	100.400	285738.40	91.920	261604.32

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. CVD-NHU-CPU-1-810(031)002
NHU-1-094(221)925
SHE-1-810(032)002

COUNTY & DATE BURLEIGH (015) JAN 13, 2023 09:30AM

LENGTH & TYPE 4.724
BIS EXPY, WASHINGTON ST TO N OF MAIN AVE

COMPLETION TIME 10/14/23 ADA CURB RAMPS, MEDIAN ISLANDS, SIGNAL

NO. 23207

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
750	SIDEWALK CONCRETE 6IN	SY	1426.000	74.000	105524.00	114.900	163847.40	105.200	150015.20
750	SIDEWALK TRENCH DRAIN	EA	1.000	2565.000	2565.00	6766.700	6766.70	6193.750	6193.75
750	CONCRETE MEDIAN NOSE PAVING	SY	44.000	160.000	7040.00	170.100	7484.40	155.730	6852.12
750	DRIVEWAY CONCRETE 8IN-HIGH EARLY STRENGTH	SY	153.000	60.000	9180.00	226.800	34700.40	207.640	31768.92
750	DETECTABLE WARNING PANELS	SF	1142.000	55.000	62810.00	51.600	58927.20	47.250	53959.50
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	44.500	30.000	1335.00	54.600	2429.70	50.000	2225.00
754	FLEXIBLE DELINEATORS	EA	25.000	50.000	1250.00	136.600	3415.00	125.000	3125.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	84.000	20.000	1680.00	27.300	2293.20	25.000	2100.00
754	RESET SIGN PANEL	EA	9.000	75.000	675.00	109.300	983.70	100.000	900.00
754	RESET SIGN SUPPORT	EA	8.000	200.000	1600.00	218.500	1748.00	200.000	1600.00
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	66209.000	1.200	79450.80	1.400	92692.60	1.250	82761.25
762	EPOXY PVMT MK MESSAGE	SF	166.000	12.000	1992.00	13.100	2174.60	12.000	1992.00
762	EPOXY PVMT MK 4IN LINE	LF	224.000	.300	67.20	.550	123.20	.500	112.00
762	EPOXY PVMT MK 6IN LINE	LF	183.000	3.000	549.00	1.400	256.20	1.250	228.75
762	EPOXY PVMT MK 8IN LINE	LF	687.000	2.000	1374.00	1.100	755.70	1.000	687.00
762	EPOXY PVMT MK 24IN LINE	LF	57.000	20.000	1140.00	26.200	1493.40	24.000	1368.00
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	112.000	32.000	3584.00	30.600	3427.20	28.000	3136.00
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	12659.000	2.500	31647.50	2.700	34179.30	2.500	31647.50
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	2040.000	25.000	51000.00	21.900	44676.00	20.000	40800.00
762	SHORT TERM 4IN LINE-TYPE R	LF	99.000	1.250	123.75	2.200	217.80	2.000	198.00
762	SHORT TERM 8IN LINE-TYPE R	LF	655.000	3.000	1965.00	4.400	2882.00	4.000	2620.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	219212.000	.150	32881.80	.220	48226.64	.200	43842.40
762	SHORT TERM 6IN LINE-TYPE NR	LF	23001.000	2.000	46002.00	1.100	25301.10	1.000	23001.00
762	SHORT TERM 8IN LINE-TYPE NR	LF	39988.000	.250	9997.00	.440	17594.72	.400	15995.20
762	SHORT TERM 24IN LINE-TYPE NR	LF	5152.000	10.000	51520.00	4.400	22668.80	4.000	20608.00
762	SHORT TERM MESSAGE-TYPE R	SF	96.000	35.000	3360.00	27.300	2620.80	25.000	2400.00
762	SHORT TERM MESSAGE-TYPE NR	SF	5632.000	6.000	33792.00	3.300	18585.60	3.000	16896.00
762	PREFORMED THERMO PLASTIC PVMT MK 6IN LINE	LF	7629.000	8.050	61413.45	13.100	99939.90	12.000	91548.00
762	PREFORMED THERMO PLASTIC PVMT MK 24IN LINE	LF	1661.000	41.500	68931.50	43.700	72585.70	40.000	66440.00
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	451.000	5.000	2255.00	7.600	3427.60	7.000	3157.00
762	PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED	LF	849.000	11.000	9339.00	15.300	12989.70	14.000	11886.00
772	FLASHING BEACON	EA	1.000	50000.000	50000.00	44343.500	44343.50	40589.000	40589.00
772	REVISE TRAFFIC SIGNAL SYSTEM	EA	1.000	75000.000	75000.00	130423.200	130423.20	105180.000	105180.00
772	REVISE TRAFFIC SIGNAL SYSTEM-SITE 1	EA	1.000	52000.000	52000.00	47624.700	47624.70	38407.000	38407.00
772	REVISE TRAFFIC SIGNAL SYSTEM-SITE 2	EA	1.000	35000.000	35000.00	59157.900	59157.90	47708.000	47708.00
	TOTAL				5344279.20		692717.98		779719.53
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. CVD-NHU-CPU-1-810(031)002
NHU-1-094(221)925
SHE-1-810(032)002

COUNTY & DATE BURLEIGH (015) JAN 13, 2023 09:30AM

LENGTH & TYPE 4.724
BIS EXPY, WASHINGTON ST TO N OF MAIN AVE

COMPLETION TIME 10/14/23 ADA CURB RAMPS, MEDIAN ISLANDS, SIGNAL

NO. 23207

BIDDER STRATA CORPORATION
GRAND FORKS, ND
C.C. BOND RANK 03

BIDDER
C.C.

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	49800.000	49800.00				
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	3500.000	3500.00				
107	RAILROAD COORDINATION	L SUM	1.000	8000.000	8000.00				
202	REMOVAL OF CONCRETE PAVEMENT	SY	3534.000	49.000	173166.00				
202	REMOVAL OF CURB & GUTTER	LF	5663.000	32.000	181216.00				
202	REMOVAL OF CURB-TYPE 1	LF	81.000	23.000	1863.00				
202	REMOVAL OF BITUMINOUS SURFACING	SY	3024.000	57.000	172368.00				
302	AGGREGATE BASE COURSE CL 5	TON	4505.000	45.500	204977.50				
401	TACK COAT	GAL	7987.000	5.000	39935.00				
401	FOG SEAL	GAL	7778.000	5.000	38890.00				
411	MILLING PAVEMENT SURFACE	TON	17157.000	47.750	819246.75				
430	RAP - SUPERPAVE FAA 45	TON	17827.000	95.000	1693565.00				
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	865.000	320.000	276800.00				
430	CORED SAMPLE	EA	445.000	120.000	53400.00				
430	PG 58H-34 ASPHALT CEMENT	TON	1076.000	1100.000	1183600.00				
550	8IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	346.000	180.000	62280.00				
550	CONCRETE MEDIAN PAVEMENT	SY	978.000	156.000	152568.00				
702	MOBILIZATION	L SUM	1.000	827000.000	827000.00				
704	FLAGGING	MHR	1620.000	68.000	110160.00				
704	TRAFFIC CONTROL SIGNS	UNIT	11165.000	1.500	16747.50				
704	TYPE III BARRICADE	EA	98.000	75.000	7350.00				
704	SIDEWALK BARRICADE	EA	63.000	75.000	4725.00				
704	PEDESTRIAN WALKWAY	LF	4220.000	10.000	42200.00				
704	DELINEATOR DRUMS	EA	93.000	35.000	3255.00				
704	TUBULAR MARKERS	EA	1420.000	4.000	5680.00				
704	SEQUENCING ARROW PANEL-TYPE A	EA	11.000	600.000	6600.00				
704	OBLITERATION OF PAVEMENT MARKING	SF	1732.000	2.000	3464.00				
704	TEMPORARY CURB RAMP	EA	61.000	488.000	29768.00				
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	3.000	7500.000	22500.00				
706	FIELD OFFICE	EA	1.000	20000.000	20000.00				
706	BITUMINOUS LABORATORY	EA	1.000	9000.000	9000.00				
706	CONTRACTOR'S LABORATORY	EA	1.000	9000.000	9000.00				
708	INLET PROTECTION-SPECIAL	EA	31.000	195.000	6045.00				
708	REMOVE INLET PROTECTION-SPECIAL	EA	31.000	25.000	775.00				
714	PIPE CONC REINF 15IN CL III-STORM DRAIN	LF	142.000	212.000	30104.00				
722	INLET-TYPE 2	EA	1.000	7000.000	7000.00				
722	ADJUST GATE VALVE BOX	EA	6.000	350.000	2100.00				
722	ADJUST INLET	EA	3.000	1100.000	3300.00				
722	ADJUST MANHOLE	EA	4.000	1250.000	5000.00				
722	ADJUST UTILITY APPURTENANCE	EA	7.000	1800.000	12600.00				
724	SPRINKLER RELOCATION	L SUM	1.000	23500.000	23500.00				
744	INSULATION BOARD	CF	365.000	12.000	4380.00				
748	CURB & GUTTER-TYPE I	LF	6407.000	65.000	416455.00				
748	CURB-TYPE I	LF	540.000	80.000	43200.00				
748	VALLEY GUTTER 72IN	SY	52.000	225.000	11700.00				
750	SIDEWALK BRICK PATTERN	SY	428.000	165.000	70620.00				
750	SIDEWALK CONCRETE 4IN	SY	2846.000	124.000	352904.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. CVD-NHU-CPU-1-810(031)002
NHU-1-094(221)925
SHE-1-810(032)002

COUNTY & DATE BURLEIGH (015) JAN 13, 2023 09:30AM

LENGTH & TYPE 4.724
BIS EXPY, WASHINGTON ST TO N OF MAIN AVE

COMPLETION TIME 10/14/23 ADA CURB RAMPS, MEDIAN ISLANDS, SIGNAL

NO. 23207

BIDDER STRATA CORPORATION

GRAND FORKS, ND

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
750	SIDEWALK CONCRETE 6IN	SY	1426.000	154.000	219604.00				
750	SIDEWALK TRENCH DRAIN	EA	1.000	9500.000	9500.00				
750	CONCRETE MEDIAN NOSE PAVING	SY	44.000	265.000	11660.00				
750	DRIVEWAY CONCRETE 8IN-HIGH EARLY STRENGTH	SY	153.000	210.000	32130.00				
750	DETECTABLE WARNING PANELS	SF	1142.000	70.000	79940.00				
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	44.500	50.000	2225.00				
754	FLEXIBLE DELINEATORS	EA	25.000	125.000	3125.00				
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	84.000	25.000	2100.00				
754	RESET SIGN PANEL	EA	9.000	100.000	900.00				
754	RESET SIGN SUPPORT	EA	8.000	200.000	1600.00				
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	66209.000	1.250	82761.25				
762	EPOXY PVMT MK MESSAGE	SF	166.000	12.000	1992.00				
762	EPOXY PVMT MK 4IN LINE	LF	224.000	.500	112.00				
762	EPOXY PVMT MK 6IN LINE	LF	183.000	1.250	228.75				
762	EPOXY PVMT MK 8IN LINE	LF	687.000	1.000	687.00				
762	EPOXY PVMT MK 24IN LINE	LF	57.000	24.000	1368.00				
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	112.000	28.000	3136.00				
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	12659.000	2.500	31647.50				
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	2040.000	20.000	40800.00				
762	SHORT TERM 4IN LINE-TYPE R	LF	99.000	2.000	198.00				
762	SHORT TERM 8IN LINE-TYPE R	LF	655.000	4.000	2620.00				
762	SHORT TERM 4IN LINE-TYPE NR	LF	219212.000	.200	43842.40				
762	SHORT TERM 6IN LINE-TYPE NR	LF	23001.000	1.000	23001.00				
762	SHORT TERM 8IN LINE-TYPE NR	LF	39988.000	.400	15995.20				
762	SHORT TERM 24IN LINE-TYPE NR	LF	5152.000	4.000	20608.00				
762	SHORT TERM MESSAGE-TYPE R	SF	96.000	25.000	2400.00				
762	SHORT TERM MESSAGE-TYPE NR	SF	5632.000	3.000	16896.00				
762	PREFORMED THERMO PLASTIC PVMT MK 6IN LINE	LF	7629.000	12.000	91548.00				
762	PREFORMED THERMO PLASTIC PVMT MK 24IN LINE	LF	1661.000	40.000	66440.00				
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	451.000	7.000	3157.00				
762	PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED	LF	849.000	14.000	11886.00				
772	FLASHING BEACON	EA	1.000	40589.000	40589.00				
772	REVISE TRAFFIC SIGNAL SYSTEM	EA	1.000	125000.000	125000.00				
772	REVISE TRAFFIC SIGNAL SYSTEM-SITE 1	EA	1.000	38407.000	38407.00				
772	REVISE TRAFFIC SIGNAL SYSTEM-SITE 2	EA	1.000	47708.000	47708.00				
	TOTAL				829811.85				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

42

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-SU-1-804(050)072
SS-1-804(051)047

COUNTY & DATE BURLEIGH (015) AND EMMONS JAN 13, 2023 09:30AM

LENGTH & TYPE 31.064
ND 1804, SIGNAL ST TO EXPRESSWAY

COMPLETION TIME 10/14/23 ADA CURB RAMPS, MILLING, HOT MIX ASPHA

NO. 23223

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	54000.000	54000.00	20000.000	20000.00	56250.000	56250.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	667.000	20.000	13340.00	28.710	19149.57	78.500	52359.50
202	REMOVAL OF CURB & GUTTER	LF	506.000	14.000	7084.00	12.620	6385.72	28.000	14168.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	375.000	10.000	3750.00	17.020	6382.50	75.000	28125.00
302	AGGREGATE BASE COURSE CL 5	TON	472.000	28.000	13216.00	90.510	42720.72	58.000	27376.00
401	TACK COAT	GAL	20991.000	3.000	62973.00	3.500	73468.50	5.000	104955.00
401	FOG SEAL	GAL	16259.000	4.500	73165.50	6.350	103244.65	6.000	97554.00
411	MILLING PAVEMENT SURFACE	SY	272790.000	1.500	409185.00	3.750	1022962.50	3.200	872928.00
411	MICRO-MILL	SY	393925.400	1.100	43331.794	1.300	5121.03.02	1.100	43331.794
420	CRS2P EMULSIFIED ASPHALT	GAL	83749.000	3.500	293121.50	3.710	310708.79	3.710	310708.79
420	COVER COAT MATERIAL CL 41-M	TON	1788.400	55.000	98362.00	75.000	134130.00	75.000	134130.00
420	COVER COAT MATERIAL - RAP	TON	619.000	50.000	30950.00	85.000	52615.00	85.000	52615.00
420	SAND SEAL	SY	20162.400	1.500	30243.60	2.670	53833.61	2.470	49801.13
421	AGGREGATE FOR MICROSURFACING TYPE III	TON	1207.000	112.000	135184.00	115.000	138805.00	115.000	138805.00
421	ASPHALT EMULSION FOR MICROSURFACING	GAL	80660.000	3.800	306508.00	3.520	283923.20	3.520	283923.20
421	AGGREGATE FOR MICROSURFACING TYPE II - RAP	TON	1213.000	95.000	115235.00	135.000	163755.00	135.000	163755.00
430	RAP - SUPERPAVE FAA 43	TON	10151.000	45.000	456795.00	81.400	82629.14	62.500	634437.50
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	109.000	250.000	27250.00	250.000	27250.00	325.000	35425.00
430	CORED SAMPLE	EA	777.000	39.000	30303.00	25.000	19425.00	100.000	77700.00
430	SUPERPAVE FAA 43 - 4.75 MM	TON	2296.000	70.000	160720.00	168.000	385728.00	178.000	408688.00
430	SUPERPAVE FAA 45 - 9.5 MM	TON	18777.000	80.000	1502160.00	108.700	2041059.90	116.000	2178132.00
430	PG 58H-34 ASPHALT CEMENT	TON	1894.000	841.000	1592854.00	900.000	1704600.00	1040.000	1969760.00
702	MOBILIZATION	L SUM	1.000	855000.000	855000.00	1100000.000	1100000.00	1115200.000	1115200.00
704	FLAGGING	MHR	1560.000	41.000	63960.00	50.000	78000.00	68.000	106080.00
704	TRAFFIC CONTROL SIGNS	UNIT	9292.000	1.900	17654.80	2.000	18584.00	2.000	18584.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	1050.000	4200.00	1200.000	4800.00	1200.000	4800.00
704	TYPE III BARRICADE	EA	106.000	100.000	10600.00	50.000	5300.00	50.000	5300.00
704	SIDEWALK BARRICADE	EA	27.000	60.000	1620.00	100.000	2700.00	100.000	2700.00
704	PEDESTRIAN WALKWAY	LF	1720.000	15.000	25800.00	10.000	17200.00	10.000	17200.00
704	DELINEATOR DRUMS	EA	56.000	30.000	1680.00	35.000	1960.00	35.000	1960.00
704	TUBULAR MARKERS	EA	1823.000	6.000	10938.00	4.000	7292.00	4.000	7292.00
704	SEQUENCING ARROW PANEL-TYPE A	EA	3.000	1000.000	3000.00	1000.000	3000.00	1000.000	3000.00
704	PILOT CAR	HR	520.000	52.000	27040.00	80.000	41600.00	78.000	40560.00
704	TEMPORARY CURB RAMP	EA	19.000	600.000	11400.00	500.000	9500.00	500.000	9500.00
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.000	3500.000	7000.00	7500.000	15000.00	7500.000	15000.00
706	FIELD OFFICE	EA	1.000	16000.000	16000.00	20000.000	20000.00	15000.000	15000.00
706	BITUMINOUS LABORATORY	EA	1.000	4700.000	4700.00	10000.000	10000.00	10000.000	10000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	4700.000	4700.00	10000.000	10000.00	10000.000	10000.00
708	INLET PROTECTION-SPECIAL	EA	4.000	200.000	800.00	220.000	880.00	220.000	880.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	4.000	25.000	100.00	25.000	100.00	25.000	100.00
748	CURB & GUTTER-TYPE I	LF	492.000	60.000	29520.00	47.620	2342.9.04	80.000	39360.00
748	CURB-TYPE I	LF	109.000	75.000	8175.00	47.620	5190.58	100.000	10900.00
748	VALLEY GUTTER 72IN	SY	19.000	200.000	3800.00	145.050	2755.95	275.000	5225.00
750	SIDEWALK CONCRETE 4IN	SY	520.000	69.250	36010.00	106.160	5520.3.20	178.000	92560.00
750	SIDEWALK CONCRETE 6IN	SY	399.000	74.000	29526.00	159.780	6375.22.22	190.000	75810.00
750	DETECTABLE WARNING PANELS	SF	527.000	55.000	28985.00	47.250	2490.0.75	75.000	39525.00
754	RESET SIGN SUPPORT	EA	1.000	200.000	200.00	500.000	500.00	500.000	500.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

43

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-SU-1-804(050)072
SS-1-804(051)047

COUNTY & DATE BURLEIGH (015) AND EMMONS JAN 13, 2023 09:30AM

LENGTH & TYPE 31.064
ND 1804, SIGNAL ST TO EXPRESSWAY

COMPLETION TIME 10/14/23 ADA CURB RAMPS, MILLING, HOT MIX ASPHA

NO. 23223

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	46.780	900.000	42102.00	890.000	41634.20	890.000	41634.20
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	23.390	950.000	22220.50	890.000	20817.10	890.000	20817.10
762	PVMT MK PAINTED-MESSAGE	SF	64.000	5.250	336.00	3.000	192.00	3.000	192.00
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	92786.000	1.200	111343.20	1.100	102064.60	1.100	102064.60
762	EPOXY PVMT MK MESSAGE	SF	476.000	12.500	5950.00	13.000	6188.00	13.000	6188.00
762	EPOXY PVMT MK 4IN LINE	LF	73324.000	.500	36662.00	.420	30796.08	.420	30796.08
762	EPOXY PVMT MK 6IN LINE	LF	195.000	2.000	390.00	6.000	1170.00	6.000	1170.00
762	EPOXY PVMT MK 8IN LINE	LF	3631.000	1.000	3631.00	.900	3267.90	.900	3267.90
762	EPOXY PVMT MK 24IN LINE	LF	146.000	18.000	2628.00	20.000	2920.00	20.000	2920.00
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	32.000	32.000	1024.00	40.000	1280.00	40.000	1280.00
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	5756.000	2.500	14390.00	2.250	12951.00	2.250	12951.00
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	944.000	25.000	23600.00	20.000	18880.00	20.000	18880.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	1231944.000	.150	184791.60	.120	147833.28	.120	147833.28
762	SHORT TERM 6IN LINE-TYPE NR	LF	5649.000	2.000	11298.00	2.000	11298.00	2.000	11298.00
762	SHORT TERM 8IN LINE-TYPE NR	LF	89404.000	.250	22351.00	.250	22351.00	.250	22351.00
762	SHORT TERM 24IN LINE-TYPE NR	LF	3988.000	10.000	39880.00	6.000	23928.00	6.000	23928.00
762	SHORT TERM MESSAGE-TYPE NR	SF	3152.000	6.000	18912.00	4.000	12608.00	4.000	12608.00
762	PVMT MK PAINTED 4IN LINE	LF	390641.000	.100	39064.10	.110	42970.51	.110	42970.51
762	PVMT MK PAINTED 8IN LINE	LF	380.000	.650	247.00	.220	83.60	.220	83.60
762	PVMT MK PAINTED 24IN LINE	LF	113.000	6.000	678.00	5.000	565.00	5.000	565.00
762	PREFORMED THERMO PLASTIC PVMT MK 6IN LINE	LF	1215.000	8.050	9780.75	11.000	13365.00	11.000	13365.00
762	PREFORMED THERMO PLASTIC PVMT MK 24IN LINE	LF	1035.000	41.500	42952.50	46.000	47610.00	46.000	47610.00
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	512.000	5.000	2560.00	6.000	3072.00	6.000	3072.00
762	PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED	LF	409.000	11.000	4499.00	12.000	4908.00	12.000	4908.00
770	LED LUMINAIRE	EA	100.000	1000.000	100000.00	627.000	62700.00	627.000	62700.00
950	ULTRA THIN BONDED WEAR COURSE	SY	55920.000	8.000	447360.00	17.700	989784.00	13.800	771696.00
	TOTAL				8240776.99		1109542.09		1117909.93
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRP-0045(072)

NO. 23380

COUNTY & DATE STARK (089) JAN 13, 2023 09:30AM

LENGTH & TYPE 0.340

3 MI & 1 MI W AND 1 MI W & 2 MI BELFIELD

COMPLETION TIME 07/13/24 REMOVAL OF STRUCTURE & RCB REPLACEMENT

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER EDWARD H SCHWARTZ CONSTRUCTION INC NEW ENGLAND, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER WILSON CONSTRUCTION INC SCRANTON, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10000.00	10000.00	2000.00	2000.00	8200.00	8200.00
201	CLEARING & GRUBBING-SITE 1	L SUM	1.000	1000.00	1000.00	111.10	111.11	1650.00	1650.00
201	CLEARING & GRUBBING-SITE 2	L SUM	1.000	5000.00	5000.00	1111.10	1111.11	2750.00	2750.00
202	REMOVAL OF STRUCTURE-SITE 1	L SUM	1.000	10000.00	10000.00	7533.30	7533.33	18500.00	18500.00
202	REMOVAL OF STRUCTURE-SITE 2	L SUM	1.000	10000.00	10000.00	7533.30	7533.33	15500.00	15500.00
202	REMOVE & SALVAGE CULVERT-ALL TYPES & SIZES	LF	20.000	25.00	500.00	18.10	362.20	45.00	900.00
203	COMMON EXCAVATION-TYPE C	CY	6238.000	5.50	34309.00	4.20	27571.96	6.50	40547.00
203	TOPSOIL	CY	3141.000	5.00	15705.00	6.70	21064.57	5.45	17118.45
210	BOX CULVERT EXCAVATION	EA	2.000	5000.00	10000.00	2521.10	5042.22	7500.00	15000.00
210	CHANNEL EXCAVATION-SITE 2	L SUM	1.000	5000.00	5000.00	2777.80	2777.78	5650.00	5650.00
210	FOUNDATION PREPARATION	EA	2.000	10000.00	20000.00	6111.10	12222.22	5000.00	10000.00
210	FOUNDATION FILL	TON	520.000	60.00	31200.00	90.70	47164.00	82.86	43087.20
216	WATER	M GAL	92.000	35.00	3220.00	33.30	3066.36	38.00	3496.00
251	SEEDING CLASS III	ACRE	3.200	500.00	1600.00	1174.70	3758.30	831.84	2661.89
251	TEMPORARY COVER CROP	ACRE	3.200	100.00	320.00	150.83	482.66	334.97	1071.90
253	STRAW MULCH	ACRE	6.400	600.00	3840.00	587.70	3760.45	865.40	5538.18
256	RIPRAP GRADE II	CY	166.000	130.00	21580.00	113.20	18894.12	109.00	18094.00
256	GROUT FOR RIPRAP	SY	54.000	100.00	5400.00	175.80	9493.20	125.50	6768.90
261	FIBER ROLLS 12IN	LF	1260.000	5.00	6300.00	2.60	3351.60	3.74	4712.40
261	REMOVE FIBER ROLLS 12IN	LF	440.000	2.00	880.00	.90	396.00	2.23	981.20
606	16FT X 8FT PRECAST RCB CULVERT	LF	54.000	2500.00	135000.00	291.41	15736.64	305.83	16515.82
606	DBL 10FT X 7FT PRECAST RCB CULVERT	LF	54.000	3200.00	172800.00	290.01	15660.64	291.83	15758.28
606	16FT X 8FT PRECAST RCB END SECTION	EA	2.000	35000.00	70000.00	4242.63	8485.26	3145.76	6291.52
606	DBL 10FT X 7FT PRECAST RCB END SECTION	EA	2.000	50000.00	100000.00	3595.83	7191.66	3164.04	6328.08
702	MOBILIZATION	L SUM	1.000	80000.00	80000.00	5961.69	5961.69	9118.80	9118.80
704	TRAFFIC CONTROL SIGNS	UNIT	535.000	5.00	2675.00	2.22	1187.70	3.50	1872.50
704	TYPE III BARRICADE	EA	12.000	125.00	1500.00	111.10	1333.32	150.00	1800.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	457.000	3.00	1371.00	4.40	2029.08	2.50	1142.50
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	244.000	3.00	732.00	4.40	1083.36	3.00	732.00
714	PIPE CONC REINF 48IN CL III	LF	52.000	400.00	20800.00	497.63	25876.76	229.77	11948.04
714	END SECT-CONC REINF 48IN	EA	2.000	1800.00	3600.00	3026.12	6052.24	2762.67	5525.34
714	PIPE CORR STEEL .064IN 18IN	LF	120.000	70.00	8400.00	65.28	7833.60	58.98	7077.60
714	END SECT CORR STEEL .064IN 18IN	EA	4.000	400.00	1600.00	624.87	2499.48	354.66	1418.64
900	TEMPORARY STREAM DIVERSION	EA	2.000	10000.00	20000.00	6666.70	13333.34	13000.00	26000.00
900	WETLAND MITIGATION SITE 2	ACRE	.100	85000.00	8500.00	85000.00	8500.00	85000.00	8500.00
	TOTAL				822832.00		823364.69		828369.78
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: EDWARD H SCHWARTZ CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRP-0045(072)

COUNTY & DATE STARK (089) JAN 13, 2023 09:30AM

LENGTH & TYPE 0.340

3 MI & 1 MI W AND 1 MI W & 2 MI BELFIELD

COMPLETION TIME 07/13/24 REMOVAL OF STRUCTURE & RCB REPLACEMENT

NO. 23380

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03		BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 04		BIDDER C.C.	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	1350.000	1350.00	5316.020	5316.02		
201	CLEARING & GRUBBING-SITE 1	L SUM	1.000	1000.000	1000.00	1000.000	1000.00		
201	CLEARING & GRUBBING-SITE 2	L SUM	1.000	3500.000	3500.00	2578.800	2578.80		
202	REMOVAL OF STRUCTURE-SITE 1	L SUM	1.000	15000.000	15000.00	16465.200	16465.20		
202	REMOVAL OF STRUCTURE-SITE 2	L SUM	1.000	15000.000	15000.00	14307.600	14307.60		
202	REMOVE & SALVAGE CULVERT-ALL TYPES & SIZES	LF	20.000	50.000	1000.00	62.500	1250.00		
203	COMMON EXCAVATION-TYPE C	CY	6238.000	12.000	74856.00	7.600	47408.80		
203	TOPSOIL	CY	3141.000	11.000	34551.00	14.150	44445.15		
210	BOX CULVERT EXCAVATION	EA	2.000	10000.000	20000.00	15487.500	30975.00		
210	CHANNEL EXCAVATION-SITE 2	L SUM	1.000	1000.000	1000.00	7900.000	7900.00		
210	FOUNDATION PREPARATION	EA	2.000	5000.000	10000.00	13500.000	27000.00		
210	FOUNDATION FILL	TON	520.000	50.000	26000.00	78.790	40970.80		
216	WATER	M GAL	92.000	20.000	1840.00	31.260	2875.92		
251	SEEDING CLASS III	ACRE	3.200	745.000	2384.00	819.500	2622.40		
251	TEMPORARY COVER CROP	ACRE	3.200	300.000	960.00	330.000	1056.00		
253	STRAW MULCH	ACRE	6.400	775.000	4960.00	852.500	5456.00		
256	RIPRAP GRADE II	CY	166.000	190.000	31540.00	186.070	30887.62		
256	GROUT FOR RIPRAP	SY	54.000	150.000	8100.00	259.270	14000.58		
261	FIBER ROLLS 12IN	LF	1260.000	3.350	4221.00	3.690	4649.40		
261	REMOVE FIBER ROLLS 12IN	LF	440.000	2.000	880.00	2.200	968.00		
606	16FT X 8FT PRECAST RCB CULVERT	LF	54.000	3200.000	172800.00	3216.100	173669.40		
606	DBL 10FT X 7FT PRECAST RCB CULVERT	LF	54.000	3100.000	167400.00	3070.840	165825.36		
606	16FT X 8FT PRECAST RCB END SECTION	EA	2.000	41950.000	83900.00	39450.000	78900.00		
606	DBL 10FT X 7FT PRECAST RCB END SECTION	EA	2.000	41950.000	83900.00	39450.000	78900.00		
702	MOBILIZATION	L SUM	1.000	90000.000	90000.00	79050.500	79050.50		
704	TRAFFIC CONTROL SIGNS	UNIT	535.000	2.000	1070.00	5.410	2894.35		
704	TYPE III BARRICADE	EA	12.000	100.000	1200.00	253.230	3038.76		
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	457.000	5.000	2285.00	9.620	4396.34		
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	244.000	10.000	2440.00	8.460	2064.24		
714	PIPE CONC REINF 48IN CL III	LF	52.000	380.000	19760.00	449.150	23355.80		
714	END SECT-CONC REINF 48IN	EA	2.000	3000.000	6000.00	3107.580	6215.16		
714	PIPE CORR STEEL .064IN 18IN	LF	120.000	80.000	9600.00	116.630	13995.60		
714	END SECT CORR STEEL .064IN 18IN	EA	4.000	450.000	1800.00	496.880	1987.52		
900	TEMPORARY STREAM DIVERSION	EA	2.000	1500.000	3000.00	17382.250	34764.50		
900	WETLAND MITIGATION SITE 2	ACRE	1.00	85000.000	85000.00	85000.000	85000.00		
	TOTAL				911797.00		979690.82		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: EDWARD H SCHWARTZ CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0049(029)

COUNTY & DATE TRAILL (097) JAN 13, 2023 09:30AM

LENGTH & TYPE 0.095
6.25 MI E & 1.25 MI N OF BUXTON

COMPLETION TIME 09/21/24 STRUCTURE REPLACEMENT

NO. 23385

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER SWINGEN CONSTRUCTION CO GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	6000.00	6000.00	REJECTED		3000.00	3000.00
201	REMOVAL OF TREES & BRUSH	L SUM	1.000	7500.000	7500.00			20000.000	20000.00
202	REMOVAL OF STRUCTURE	L SUM	1.000	20000.000	20000.00			40000.000	40000.00
203	COMMON EXCAVATION-TYPE B	CY	457.000	18.000	8226.00			18.000	8226.00
203	TOPSOIL	CY	280.000	15.000	4200.00			11.000	3080.00
203	BORROW-EXCAVATION	CY	205.000	25.000	5125.00			38.000	7790.00
210	CLASS 1 EXCAVATION	L SUM	1.000	15000.000	15000.00			23000.000	23000.00
210	CHANNEL EXCAVATION	L SUM	1.000	30000.000	30000.00			40000.000	40000.00
210	FOUNDATION PREPARATION	EA	1.000	25000.000	25000.00			16000.000	16000.00
216	WATER	M GAL	68.000	30.000	2040.00			25.000	1700.00
251	SEEDING CLASS II	ACRE	.440	1500.000	660.00			2100.000	924.00
251	TEMPORARY COVER CROP	ACRE	.440	750.000	330.00			600.000	264.00
253	STRAW MULCH	ACRE	.880	750.000	660.00			1575.000	1386.00
256	RIPRAP GRADE II	CY	308.000	90.000	27720.00			100.000	30800.00
260	SILT FENCE SUPPORTED	LF	50.000	6.000	300.00			8.500	425.00
260	REMOVE SILT FENCE SUPPORTED	LF	50.000	3.000	150.00			.500	25.00
261	FIBER ROLLS 12IN	LF	1210.000	4.000	4840.00			4.500	5445.00
261	REMOVE FIBER ROLLS 12IN	LF	615.000	2.000	1230.00			1.000	615.00
262	FLOTATION SILT CURTAIN	LF	75.000	30.000	2250.00			32.000	2400.00
262	REMOVE FLOTATION SILT CURTAIN	LF	75.000	10.000	750.00			2.000	150.00
302	AGGREGATE SURFACE COURSE CL 13	TON	585.000	35.000	20475.00			24.000	14040.00
602	CLASS AAE-3 CONCRETE	CY	65.000	1400.000	91000.00			1800.000	117000.00
602	CLASS AE-3 CONCRETE	CY	41.400	1100.000	45540.00			2000.000	82800.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	230.000	15.000	3450.00			26.000	5980.00
604	PRESTRESSED BOX BEAM-27IN	LF	268.000	350.000	93800.00			500.000	134000.00
612	REINFORCING STEEL-GRADE 60	LBS	3354.000	4.500	15093.00			5.000	16770.00
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	9910.000	3.500	34685.00			5.000	49550.00
622	STEEL PILING HP 12 X 53	LF	1088.000	70.000	76160.00			85.000	92480.00
624	RAILING	LF	140.000	120.000	16800.00			129.000	18060.00
702	MOBILIZATION	L SUM	1.000	75000.000	75000.00			96000.000	96000.00
704	TRAFFIC CONTROL SIGNS	UNIT	327.000	4.000	1308.00			2.000	654.00
704	TYPE III BARRICADE	EA	9.000	110.000	990.00			110.000	990.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	462.000	5.000	2310.00			6.000	2772.00
764	W-BEAM GUARDRAIL	LF	253.000	55.000	13915.00			33.000	8349.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000	3200.000	12800.00			3100.000	12400.00
900	WETLAND MITIGATION SITE 1	ACRE	.80	83000.000	6640.00			83000.000	6640.00
970	TREES	EA	17.000	150.000	2550.00			82.000	1394.00
	TOTAL				674497.00				865109.00
								NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: SWINGEN CONSTRUCTION CO

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

47

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRP-3400(050)

COUNTY & DATE PEMBINA (067) JAN 13, 2023 09:30AM

LENGTH & TYPE 0.171
NEAR DRAYTON AND NEAR BATHGATE

COMPLETION TIME 07/24/24 STRUCTURE REPLACEMENTS

NO. 23400

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: GOWAN CONSTRUCTION INC OSLO, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000			REJECTED		REJECTED	
201	CLEARING & GRUBBING	L SUM	1.000						
202	REMOVAL OF STRUCTURE	EA	2.000						
202	REMOVAL OF BITUMINOUS SURFACING	SY	2636.000						
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	300.000						
203	COMMON EXCAVATION-TYPE A	CY	970.000						
203	TOPSOIL	CY	664.000						
203	BORROW-EXCAVATION	CY	561.000						
210	BOX CULVERT EXCAVATION	EA	2.000						
210	FOUNDATION FILL	CY	3847.000						
210	FOUNDATION PREPARATION-BOX CULVERT	EA	2.000						
216	WATER	M GAL	168.000						
251	SEEDING CLASS II	ACRE	1.300						
251	TEMPORARY COVER CROP	ACRE	.900						
253	STRAW MULCH	ACRE	2.200						
256	RIPRAP GRADE II	CY	246.000						
260	SILT FENCE SUPPORTED	LF	100.000						
260	REMOVE SILT FENCE SUPPORTED	LF	100.000						
261	FIBER ROLLS 12IN	LF	2390.000						
261	REMOVE FIBER ROLLS 12IN	LF	1170.000						
262	FLOTATION SILT CURTAIN	LF	130.000						
262	REMOVE FLOTATION SILT CURTAIN	LF	130.000						
302	AGGREGATE BASE COURSE CL 5	TON	1846.000						
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	514.000						
606	14FT X 10FT PRECAST RCB CULVERT	LF	56.000						
606	14FT X 14FT PRECAST RCB CULVERT	LF	54.000						
606	DBL 14FT X 10FT PRECAST RCB CULVERT	LF	56.000						
606	DBL 14FT X 14FT PRECAST RCB CULVERT	LF	54.000						
606	14FT X 10FT PRECAST RCB END SECTION	EA	2.000						
606	14FT X 14FT PRECAST RCB END SECTION	EA	2.000						
606	DBL 14FT X 10FT PRECAST RCB END SECTION	EA	2.000						
606	DBL 14FT X 14FT PRECAST RCB END SECTION	EA	2.000						
702	MOBILIZATION	L SUM	1.000						
704	TRAFFIC CONTROL SIGNS	UNIT	963.000						
704	TYPE III BARRICADE	EA	18.000						
709	GEOSYNTHETIC MATERIAL TYPE G	SY	57.000						
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	975.000						
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	492.000						
714	PIPE CONDUIT 24IN-APPROACH	LF	86.000						
714	PIPE CONDUIT 36IN-APPROACH	LF	70.000						
714	PIPE CONDUIT 48IN-APPROACH	LF	80.000						
714	PIPE CONDUIT 54IN	LF	72.000						
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	292.000						
764	REMOVE END TREATMENT & TRANSITION	EA	4.000						
900	TEMPORARY STREAM DIVERSION	EA	2.000						
900	WETLAND MITIGATION SITE 1	ACRE	.135						
900	WETLAND MITIGATION SITE 2	ACRE	.140						

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: _____ WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____ DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRP-3400(050)

COUNTY & DATE PEMBINA (067) JAN 13, 2023 09:30AM

LENGTH & TYPE 0.171 NEAR DRAYTON AND NEAR BATHGATE

COMPLETION TIME 07/24/24 STRUCTURE REPLACEMENTS

NO. 23400

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: GOWAN CONSTRUCTION INC OSLO, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
	TOTAL								

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: _____ WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____ DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-CVD-4900(020)

COUNTY & DATE TRAILL (097) JAN 13, 2023 09:30AM

LENGTH & TYPE 11.025

COMPLETION TIME CMC 4903 AND CMC 4928 NEAR GALESBURG 09/23/23 MILLING, RAP-HOT MIX ASPHALT OVERLAY,

NO. 23777

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	125000.00	125000.00	REJECTED		100140.00	100140.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	60000.00	60000.00			15000.00	15000.00
203	COMMON EXCAVATION-WASTE	CY	95.000	400.00	38000.00			287.00	27265.00
203	COMMON EXCAVATION-SUBCUT	CY	677.000	450.00	304650.00			140.00	94780.00
216	WATER	M GAL	132.000	300.00	39600.00			420.00	55440.00
302	AGGREGATE BASE COURSE CL 5	TON	2091.000	300.00	62730.00			280.00	58548.00
401	FOG SEAL	GAL	6356.000	4.00	25424.00			3.10	19703.60
411	MILLING PAVEMENT SURFACE	SY	124068.000	1.00	124068.00			1.250	155085.00
430	RAP - SUPERPAVE FAA 43	TON	22327.000	36.00	803772.00			49.000	1094023.00
430	FIBER HMA ADDITIVE	LBS	2931.000	95.00	278445.00			88.000	257928.00
430	CORED SAMPLE	EA	240.000	75.00	18000.00			55.000	13200.00
430	PG 58S-28 ASPHALT CEMENT	TON	1228.000	780.00	957840.00			678.000	832584.00
702	MOBILIZATION	L SUM	1.000	750000.00	750000.00			1500000.00	1500000.00
704	FLAGGING	MHR	500.000	45.00	22500.00			55.000	27500.00
704	TRAFFIC CONTROL SIGNS	UNIT	1675.000	2.00	3350.00			1.000	1675.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	1200.00	2400.00			1200.00	2400.00
704	TUBULAR MARKERS	EA	288.000	5.50	1584.00			2.00	576.00
704	PILOT CAR	HR	250.000	60.00	15000.00			60.00	15000.00
706	BITUMINOUS LABORATORY	EA	1.000	3500.00	3500.00			4500.00	4500.00
706	CONTRACTOR'S LABORATORY	EA	1.000	3500.00	3500.00			4500.00	4500.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	2031.000	5.00	10155.00			2.00	4062.00
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	3000.00	3000.00			3400.00	3400.00
762	PVMT MK PAINTED-MESSAGE	SF	132.500	45.00	5962.5			58.70	7777.8
762	SHORT TERM 4IN LINE-TYPE NR	LF	74985.000	1.50	112477.5			1.60	119976.0
762	PVMT MK PAINTED 4IN LINE	LF	120337.000	1.50	180505.5			1.00	120337.0
	SUBTOTAL				2496887.55				2698756.18
	OPTION 1								
203	COMMON EXCAVATION-SUBCUT	CY	150.000	45.00	6750.00			14.000	2100.00
216	WATER	M GAL	28.000	30.00	840.00			42.000	1176.00
302	AGGREGATE BASE COURSE CL 5	TON	392.000	30.00	11760.00			28.000	10976.00
401	FOG SEAL	GAL	1405.000	4.00	5620.00			3.100	4355.50
411	MILLING PAVEMENT SURFACE	SY	28104.000	1.00	28104.00			1.250	35130.00
430	RAP - SUPERPAVE FAA 43	TON	4365.000	36.00	157140.00			49.000	213885.00
430	FIBER HMA ADDITIVE	LBS	573.000	95.00	54435.00			88.000	50424.00
430	CORED SAMPLE	EA	33.000	75.00	2475.00			55.000	1815.00
430	PG 58S-28 ASPHALT CEMENT	TON	240.000	780.00	187200.00			678.000	162720.00
702	MOBILIZATION SITE 1	L SUM	1.000	10000.00	10000.00			6300.00	6300.00
704	FLAGGING	MHR	150.000	45.00	6750.00			55.000	8250.00
704	TRAFFIC CONTROL SIGNS	UNIT	202.000	2.00	404.00			1.000	202.00
704	PILOT CAR	HR	75.000	60.00	4500.00			60.00	4500.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	449.000	5.00	2245.00			2.00	898.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	11916.000	1.50	17874			1.60	19065.6
762	PVMT MK PAINTED 4IN LINE	LF	25052.000	1.50	37578			1.00	25052.0
	SUBTOTAL				483768.20				507143.26

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

50

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-CVD-4900(020)

COUNTY & DATE TRAILL (097) JAN 13, 2023 09:30AM

LENGTH & TYPE 11.025

COMPLETION TIME CMC 4903 AND CMC 4928 NEAR GALESBURG 09/23/23 MILLING, RAP-HOT MIX ASPHALT OVERLAY,

NO. 23777

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
	TOTAL				29806557 5			OPTION 1	32058994 4

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

51

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-CVD-4900(020)

NO. 23777

COUNTY & DATE TRAILL (097) JAN 13, 2023 09:30AM

LENGTH & TYPE 11.025

CMC 4903 AND CMC 4928 NEAR GALESBURG

COMPLETION TIME 09/23/23 MILLING, RAP-HOT MIX ASPHALT OVERLAY,

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	9800.000	9800.00	16500.000	16500.00	11100.000	11100.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	3500.000	3500.00	4500.000	4500.00	3000.000	3000.00
203	COMMON EXCAVATION-WASTE	CY	95.000	40.000	3800.00	25.000	2375.00	10.000	950.00
203	COMMON EXCAVATION-SUBCUT	CY	677.000	40.000	27080.00	32.000	21664.00	3.000	2031.00
216	WATER	M GAL	132.000	15.000	1980.00	38.000	5016.00	9.000	1188.00
302	AGGREGATE BASE COURSE CL 5	TON	2091.000	30.000	62730.00	37.000	77367.00	32.000	66912.00
401	FOG SEAL	GAL	6356.000	3.000	19068.00	4.000	25424.00	3.750	23835.00
411	MILLING PAVEMENT SURFACE	SY	124068.000	.750	93051.00	1.170	145159.56	1.400	173695.20
430	RAP - SUPERPAVE FAA 43	TON	22327.000	64.000	1428928.00	44.000	982388.00	58.000	1294966.00
430	FIBER HMA ADDITIVE	LBS	2931.000	82.000	240342.00	102.000	298962.00	78.500	230083.50
430	CORED SAMPLE	EA	240.000	15.000	3600.00	85.000	20400.00	30.000	7200.00
430	PG 58S-28 ASPHALT CEMENT	TON	1228.000	575.000	706100.00	734.000	901352.00	640.000	785920.00
702	MOBILIZATION	L SUM	1.000	111600.000	111600.00	236010.000	236010.00	100000.000	100000.00
704	FLAGGING	MHR	500.000	44.000	22000.00	65.000	32500.00	62.000	31000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1675.000	2.400	4020.00	2.400	4020.00	1.050	1758.75
704	PORTABLE RUMBLE STRIPS	EA	2.000	600.000	1200.00	600.000	1200.00	1050.000	2100.00
704	TUBULAR MARKERS	EA	288.000	5.000	1440.00	5.000	1440.00	3.150	907.20
704	PILOT CAR	HR	250.000	54.000	13500.00	75.000	18750.00	98.000	24500.00
706	BITUMINOUS LABORATORY	EA	1.000	3000.000	3000.00	6000.000	6000.00	2500.000	2500.00
706	CONTRACTOR'S LABORATORY	EA	1.000	3000.000	3000.00	6000.000	6000.00	2500.000	2500.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	2031.000	4.000	8124.00	5.000	10155.00	4.000	8124.00
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	3192.700	3192.70	3192.700	3192.70	3500.000	3500.00
762	PVMT MK PAINTED-MESSAGE	SF	132.500	5.450	722.13	5.450	722.13	6.000	795.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	74985.000	.150	11247.75	.149	11172.77	.160	11997.60
762	PVMT MK PAINTED 4IN LINE	LF	120337.000	.090	10830.33	.089	10709.99	.090	10830.33
	SUBTOTAL				2793855.91		2842980.15		2838914.58
	OPTION 1								
203	COMMON EXCAVATION-SUBCUT	CY	150.000	40.000	6000.00	32.000	4800.00	30.000	4500.00
216	WATER	M GAL	28.000	15.000	420.00	38.000	1064.00	9.000	252.00
302	AGGREGATE BASE COURSE CL 5	TON	392.000	30.000	11760.00	38.000	14896.00	32.000	12544.00
401	FOG SEAL	GAL	1405.000	3.000	4215.00	4.000	5620.00	3.750	5268.75
411	MILLING PAVEMENT SURFACE	SY	28104.000	.750	21078.00	1.170	32881.68	1.400	39345.60
430	RAP - SUPERPAVE FAA 43	TON	4365.000	64.000	279360.00	48.000	209520.00	58.000	253170.00
430	FIBER HMA ADDITIVE	LBS	573.000	82.000	46986.00	102.000	58446.00	78.500	44980.50
430	CORED SAMPLE	EA	33.000	15.000	495.00	85.000	2805.00	30.000	990.00
430	PG 58S-28 ASPHALT CEMENT	TON	240.000	575.000	138000.00	734.000	176160.00	640.000	153600.00
702	MOBILIZATION SITE 1	L SUM	1.000	12500.000	12500.00	4500.000	4500.00	5000.000	5000.00
704	FLAGGING	MHR	150.000	44.000	6600.00	65.000	9750.00	62.000	9300.00
704	TRAFFIC CONTROL SIGNS	UNIT	202.000	2.400	484.80	2.400	484.80	1.050	212.10
704	PILOT CAR	HR	75.000	54.000	4050.00	75.000	5625.00	98.000	7350.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	449.000	4.000	1796.00	5.000	2245.00	4.000	1796.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	11916.000	.150	1787.40	.149	1775.48	.160	1906.56
762	PVMT MK PAINTED 4IN LINE	LF	25052.000	.090	2254.68	.089	2229.63	.090	2254.68
	SUBTOTAL				537786.88		532802.59		544738.19

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-CVD-4900(020)

COUNTY & DATE TRAILL (097) JAN 13, 2023 09:30AM

LENGTH & TYPE 11.025

COMPLETION TIME CMC 4903 AND CMC 4928 NEAR GALESBURG 09/23/23 MILLING, RAP-HOT MIX ASPHALT OVERLAY,

NO. 23777

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 03 BID PRICE	BIDDER: KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 03 AMOUNT	BIDDER: STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 04 BID PRICE	BIDDER: STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 04 AMOUNT	BIDDER: BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 05 BID PRICE	BIDDER: BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 05 AMOUNT
	TOTAL				3331642.79		3375782.74		3383652.77
				OPTION 1		OPTION 1		OPTION 1	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

53

AWARD TO: MAYO CONSTRUCTION COMPANY INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 5 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-CVD-4900(020)

COUNTY & DATE TRAILL (097) JAN 13, 2023 09:30AM

LENGTH & TYPE 11.025

COMPLETION TIME CMC 4903 AND CMC 4928 NEAR GALESBURG 09/23/23 MILLING, RAP-HOT MIX ASPHALT OVERLAY,

NO. 23777

BIDDER: CENTRAL SPECIALTIES INC
ALEXANDRIA, MN
C.C. BOND RANK 06

BIDDER: MARK SAND & GRAVEL COMPANY
FERGUS FALLS, MN
C.C. BOND RANK 07

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	7000.00	7000.00	1000.00	1000.00		
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	3500.000	3500.00	5000.000	5000.00		
203	COMMON EXCAVATION-WASTE	CY	95.000	75.000	7125.00	150.000	14250.00		
203	COMMON EXCAVATION-SUBCUT	CY	677.000	50.000	33850.00	52.000	35204.00		
216	WATER	M GAL	132.000	40.000	5280.00	65.000	8580.00		
302	AGGREGATE BASE COURSE CL 5	TON	2091.000	24.000	50184.00	27.400	57293.40		
401	FOG SEAL	GAL	6356.000	3.000	19068.00	5.000	31780.00		
411	MILLING PAVEMENT SURFACE	SY	124068.000	1.700	210915.60	.950	117864.60		
430	RAP - SUPERPAVE FAA 43	TON	22327.000	60.270	1345648.29	63.450	141664.815		
430	FIBER HMA ADDITIVE	LBS	2931.000	75.000	219825.00	88.500	259393.50		
430	CORED SAMPLE	EA	240.000	25.000	6000.00	55.000	13200.00		
430	PG 58S-28 ASPHALT CEMENT	TON	1228.000	575.000	706100.00	670.000	822760.00		
702	MOBILIZATION	L SUM	1.000	275000.000	275000.00	190000.000	190000.00		
704	FLAGGING	MHR	500.000	40.000	20000.00	100.000	50000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	1675.000	2.400	4020.00	2.400	4020.00		
704	PORTABLE RUMBLE STRIPS	EA	2.000	600.000	1200.00	600.000	1200.00		
704	TUBULAR MARKERS	EA	288.000	5.000	1440.00	5.000	1440.00		
704	PILOT CAR	HR	250.000	60.000	15000.00	125.000	31250.00		
706	BITUMINOUS LABORATORY	EA	1.000	10000.000	10000.00	12000.000	12000.00		
706	CONTRACTOR'S LABORATORY	EA	1.000	10000.000	10000.00	12000.000	12000.00		
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	2031.000	5.000	10155.00	12.000	24372.00		
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	3192.700	3192.70	3192.700	3192.70		
762	PVMT MK PAINTED-MESSAGE	SF	132.500	5.450	722.13	5.450	722.13		
762	SHORT TERM 4IN LINE-TYPE NR	LF	74985.000	.149	11172.77	.149	11172.77		
762	PVMT MK PAINTED 4IN LINE	LF	120337.000	.089	10709.99	.089	10709.99		
	SUBTOTAL				2987108.48		3135053.24		
	OPTION 1								
203	COMMON EXCAVATION-SUBCUT	CY	150.000	50.000	7500.00	52.000	7800.00		
216	WATER	M GAL	28.000	40.000	1120.00	65.000	1820.00		
302	AGGREGATE BASE COURSE CL 5	TON	392.000	24.000	9408.00	27.400	10740.80		
401	FOG SEAL	GAL	1405.000	3.000	4215.00	5.000	7025.00		
411	MILLING PAVEMENT SURFACE	SY	28104.000	1.700	47776.80	.950	26698.80		
430	RAP - SUPERPAVE FAA 43	TON	4365.000	54.650	238547.25	63.450	276959.25		
430	FIBER HMA ADDITIVE	LBS	573.000	75.000	42975.00	88.500	50710.50		
430	CORED SAMPLE	EA	33.000	25.000	825.00	55.000	1815.00		
430	PG 58S-28 ASPHALT CEMENT	TON	240.000	575.000	138000.00	670.000	160800.00		
702	MOBILIZATION SITE 1	L SUM	1.000	1500.000	1500.00	25000.000	25000.00		
704	FLAGGING	MHR	150.000	40.000	6000.00	100.000	15000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	202.000	2.400	484.80	2.400	484.80		
704	PILOT CAR	HR	75.000	60.000	4500.00	125.000	9375.00		
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	449.000	5.000	2245.00	12.000	5388.00		
762	SHORT TERM 4IN LINE-TYPE NR	LF	11916.000	.149	1775.48	.149	1775.48		
762	PVMT MK PAINTED 4IN LINE	LF	25052.000	.089	2229.63	.089	2229.63		
	SUBTOTAL				509101.96		603622.26		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

54

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 6 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-CVD-4900(020)

COUNTY & DATE TRAILL (097) JAN 13, 2023 09:30AM

LENGTH & TYPE 11.025

CMC 4903 AND CMC 4928 NEAR GALESBURG

COMPLETION TIME 09/23/23 MILLING, RAP-HOT MIX ASPHALT OVERLAY,

NO. 23777

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 06 BID PRICE	AMOUNT	BIDDER MARK SAND & GRAVEL COMPANY FERGUS FALLS, MN C.C. BOND RANK 07 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
	TOTAL				3496210 44		3738675 50		
				OPTION 1		OPTION 1			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering