ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-X-5-094(143)000

COUNTY & DATE GOLDEN VALLEY (033) FEB 03, 2023 09:30AM

LENGTH & TYPE 12.107

I94, STATE LINE TO CAMEL HUMP DAM

COMPLETION TIME 10/21/23 PCC, HMA, GRADING, AGGREGATE BASE, BRI

NO. 22624

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MICHELS ROAD & STONE, INC. BROWNSVILLE, WI C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	100000.00	100000.00	101000.00	101000.00	160146.16	160146.16
103	ESCROW OF BID DOCUMENTATION	L SUM	1.000	2000.00	2000.00	6500.00	6500.00	4240.00	4240.00
109	E-TICKETING	L SUM	1.000	50000.00	50000.00	23912.50	23912.50	13912.50	13912.50
201	CLEARING & GRUBBING	L SUM	1.000	15000.00	15000.00	11165.40	11165.40	11165.40	11165.40
202	REMOVAL OF BOX CULVERT	L SUM	1.000	60000.00	60000.00	6981.36	6981.36	6981.36	6981.36
202	REMOVAL OF CURB & GUTTER	LF	153.000	10.00	1530.00	30.42	4654.26	30.42	4654.26
202	REMOVAL OF BITUMINOUS SURFACING	TON	279.000	8.00	2232.00	35.25	9834.75	35.25	9834.75
202	REMOVAL OF PAVEMENT	TON	240224.000	14.500	3483248.00	14.640	351687.936	14.640	351687.936
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	27.000	200.000	5400.00	549.390	14833.53	549.390	14833.53
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	3025.000	20.000	60500.00	39.660	119971.50	39.660	119971.50
202	REMOVAL OF INLETS	EA	4.000	600.000	2400.00	1296.720	5186.88	1296.720	5186.88
202	REMOVE EXISTING FENCE	LF	61903.000	.750	46427.25	.750	46427.25	.900	55712.70
202	REMOVAL OF TEMPORARY BYPASS	EA	12.000	12500.000	150000.00	2407.9740	28895.688	2407.9740	28895.688
203	COMMON EXCAVATION-TYPE A	CY	86252.000	8.000	690016.00	8.580	740042.16	8.580	740042.16
203	TOPSOIL	CY	94294.000	4.500	424323.00	4.770	449782.38	4.770	449782.38
203	COMMON EXCAVATION-WASTE	CY	12900.000	13.500	174150.00	8.350	107715.00	8.350	107715.00
203	BORROW-EXCAVATION	CY	13673.000	15.000	205095.00	18.250	249532.25	18.250	249532.25
210	BOX CULVERT EXCAVATION	EA	1.000	15000.000	15000.00	17508.960	17508.96	17508.960	17508.96
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	15200.000	15200.00	35161.920	35161.92	35161.920	35161.92
216	WATER	M GAL	4920.000	35.000	172200.00	35.000	172200.00	35.000	172200.00
251	SEEDING CLASS II	ACRE	187.670	625.000	117293.75	425.000	79759.75	450.500	84545.34
251	WETLAND SEED	ACRE	1.370	725.000	993.25	525.000	719.25	556.500	762.41
251	TEMPORARY COVER CROP	ACRE	189.750	200.000	37950.00	130.000	24667.50	137.800	26147.55
253	SOIL STABILIZATION	ACRE	377.420	290.000	109451.80	395.000	149080.90	418.700	158025.75
255	ECB TYPE 2	SY	342.000	1.750	598.50	2.250	769.50	2.390	817.38
255	ECB TYPE 3	SY	1800.000	2.000	3600.00	2.250	4050.00	2.390	4302.00
256	RIPRAP GRADE I	CY	279.000	125.000	34875.00	105.640	29473.56	105.640	29473.56
256	RIPRAP GRADE II	CY	359.000	50.000	17950.00	105.640	37924.76	105.640	37924.76
256	REMOVE AND REPLACE RIPRAP	CY	40.000	60.000	2400.00	132.140	5285.60	132.140	5285.60
260	SILT FENCE SUPPORTED	LF	3450.000	1.750	6037.50	2.300	7935.00	2.440	8418.00
260	REMOVE SILT FENCE SUPPORTED	LF	3450.000	.400	1380.00	.400	1380.00	.420	1449.00
261	FIBER ROLLS 12IN	LF	83734.000	2.000	167468.00	2.400	200961.60	2.540	212684.36
261	REMOVE FIBER ROLLS 12IN	LF	40276.000	.300	12082.80	.400	16110.40	.420	16915.92
261	FIBER ROLLS 20IN	LF	270.000	5.000	1350.00	2.900	783.00	3.070	828.90
261	REMOVE FIBER ROLLS 20IN	LF	153.000	1.000	153.00	.400	61.20	.420	64.26
302	SALVAGED BASE COURSE	TON	187360.000	22.500	4215600.00	18.300	3428688.00	17.240	3230086.40
302	AGGREGATE SURFACE COURSE CL 13	TON	14.000	40.000	560.00	130.240	1823.36	130.240	1823.36
401	TACK COAT	GAL	4628.000	2.500	11570.00	3.250	15041.00	3.450	15966.60
401	PRIME COAT	GAL	21023.000	3.250	68324.75	4.500	94603.50	4.770	100279.71
411	MILLING PAVEMENT SURFACE - 2 INCH	SY	14010.000	1.250	17512.50	6.100	85461.00	6.100	85461.00
430	SUPERPAVE FAA 42	TON	6613.000	65.000	429845.00	155.000	1025015.00	164.300	1086515.90
430	RAP - SUPERPAVE FAA 42	TON	12542.000	45.000	564390.00	89.000	1116238.00	81.630	1023803.46
430	CORED SAMPLE	EA	65.000	60.000	3900.00	70.500	4582.50	74.730	4857.45
430	PATCHING	TON	100.000	200.000	20000.00	400.000	40000.00	424.000	42400.00
430	PG 58S-28 ASPHALT CEMENT	TON	390.000	900.000	351000.00	910.000	354900.00	964.600	376194.00
430	PG 58S-34 ASPHALT CEMENT	TON	401.000	1000.000	401000.00	1152.000	461952.00	1221.120	489669.12
550	8IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	5454.000	55.000	299970.00	104.730	571197.42	111.010	605448.54

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

1

AWARD TO: MICHELS ROAD & STONE, INC.

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-X-5-094(143)000

COUNTY & DATE GOLDEN VALLEY (033) FEB 03, 2023 09:30AM

LENGTH & TYPE 12.107

I94, STATE LINE TO CAMEL HUMP DAM

COMPLETION TIME 10/21/23 PCC, HMA, GRADING, AGGREGATE BASE, BRI

NO. 22624

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MICHELS ROAD & STONE, INC. BROWNSVILLE, WI C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
550	8.5IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	217737.000	60.000	13064220.00	68.510	14917161.87	72.620	15812060.94
550	EXPANSION JOINT SILICONE SEAL	LF	8.000	200.000	1600.00	20.000	160.00	21.200	169.60
602	BRIDGE APPROACH SLAB-REMOVE & REPLACE	SY	329.000	500.000	164500.00	750.000	246750.00	795.000	261555.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	2628.000	6.000	15768.00	10.000	26280.00	10.600	27856.80
602	BRIDGE DECK CRACK SEALING	LF	300.000	6.000	1800.00	5.000	1500.00	5.300	1590.00
602	BARRIER REPAIR	SF	138.000	300.000	41400.00	205.000	28290.00	217.300	29987.40
624	DOUBLE BOX BEAM RAIL RETROFIT - E-RAIL	LF	480.000	150.000	72000.00	180.000	86400.00	190.800	91584.00
650	OVERLAY CONCRETE	CY	25.000	5300.000	132500.00	4685.000	117125.00	4966.100	124152.50
650	DECK CONCRETE	CY	2.000	2300.000	4600.00	2300.000	4600.00	2438.000	4876.00
650	CLASS 1-H REMOVAL	SY	575.600	200.000	115120.00	180.000	103608.00	190.800	109824.48
650	CLASS 2-H REMOVAL	SY	45.000	120.000	5400.00	120.000	5400.00	127.200	5724.00
650	CLASS 3-H REMOVAL	SY	5.000	270.000	1350.00	280.000	1400.00	296.800	1484.00
702	MOBILIZATION	L SUM	1.000	1500000.000	1500000.00	4607065.000	4607065.00	5881307.800	5881307.80
704	FLAGGING	MHR	3000.000	45.000	135000.00	66.000	198000.00	66.000	198000.00
704	TRAFFIC CONTROL SIGNS	UNIT	11987.000	2.000	23974.00	2.000	23974.00	2.120	25412.44
704	ATTENUATION DEVICE-TYPE B-75	EA	2.000	3000.000	6000.00	7500.000	15000.00	2332.000	4664.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	1000.000	4000.00	1000.000	4000.00	1007.000	4028.00
704	TYPE III BARRICADE	EA	101.000	100.000	10100.00	100.000	10100.00	84.800	8564.80
704	DELINEATOR DRUMS	EA	523.000	25.000	13075.00	20.000	10460.00	23.320	12196.36
704	TUBULAR MARKERS	EA	1331.000	20.000	26620.00	5.000	6655.00	3.710	4938.01
704	DELINEATOR	EA	367.000	10.000	3670.00	15.000	5505.00	14.840	5446.28
704	FLEXIBLE DELINEATORS	EA	875.000	45.000	39375.00	60.000	52500.00	47.700	41737.50
704	VERTICAL PANELS-BACK TO BACK	EA	12.000	20.000	240.00	45.000	540.00	27.560	330.72
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1250.000	2500.00	1500.000	3000.00	1007.000	2014.00
704	SEQUENCING ARROW PANEL-TYPE C-CROSSOVER	EA	2.000	1500.000	3000.00	1500.000	3000.00	1378.000	2756.00
704	FLASHING BEACON	EA	2.000	1500.000	3000.00	1500.000	3000.00	2809.000	5618.00
704	OBLITERATION OF PAVEMENT MARKING	SF	7337.000	1.500	11005.50	2.000	14674.00	.530	3888.61
704	PRECAST CONCRETE MED BARRIER-STATE FURNISHED	EA	60.000	450.000	27000.00	457.230	27433.80	457.230	27433.80
704	VEHICLE SPEED FEEDBACK SIGN	EA	2.000	4000.000	8000.00	6000.000	12000.00	2650.000	5300.00
706	FIELD OFFICE	EA	1.000	20000.000	20000.00	18300.000	18300.00	18300.000	18300.00
706	AGGREGATE LABORATORY	EA	1.000	10000.000	10000.00	18300.000	18300.00	18300.000	18300.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	9700.000	9700.00	10282.000	10282.00
706	CONTRACTOR'S LABORATORY	EA	1.000	4000.000	4000.00	9700.000	9700.00	10282.000	10282.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	275196.000	2.000	550392.00	1.690	465081.24	1.690	465081.24
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	791.000	4.000	3164.00	6.030	4769.73	6.030	4769.73
710	TEMPORARY BYPASS	EA	6.000	5000.000	30000.00	10161.550	60969.30	10161.550	60969.30
714	PIPE CONC REINF 24IN CL III	LF	142.000	200.000	28400.00	337.490	47923.58	339.370	48190.54
714	PIPE CONC REINF 30IN CL III	LF	40.000	220.000	8800.00	374.910	14996.40	374.910	14996.40
714	PIPE CONC REINF 48IN CL III	LF	12.000	320.000	3840.00	726.710	8720.52	726.710	8720.52
714	CURED-IN-PLACE PIPE-30IN	LF	376.000	350.000	131600.00	260.000	97760.00	275.600	103625.60
714	CURED-IN-PLACE PIPE-36IN	LF	250.000	400.000	100000.00	400.000	100000.00	424.000	106000.00
714	CURED-IN-PLACE PIPE-48IN	LF	310.000	750.000	232500.00	540.000	167400.00	572.400	177444.00
714	END SECT-CONC REINF 24IN	EA	3.000	1100.000	3300.00	1647.820	4943.46	1647.820	4943.46
714	END SECT-TRAVERSABLE REINF. CONC.24IN	EA	6.000	1000.000	6000.00	1647.820	9886.92	1647.820	9886.92
714	END SECT-CONC REINF 30IN	EA	3.000	1300.000	3900.00	1778.290	5334.87	1778.290	5334.87
714	END SECT-TRAVERSABLE REINF. CONC.30IN	EA	2.000	1400.000	2800.00	1636.220	3272.44	1636.220	3272.44
714	END SECT-CONC REINF 36IN	EA	2.000	1400.000	2800.00	2703.480	5406.96	2703.480	5406.96

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MICHELS ROAD & STONE, INC.

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

2

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-X-5-094(143)000

COUNTY & DATE GOLDEN VALLEY (033) FEB 03, 2023 09:30AM

LENGTH & TYPE 12.107

I94, STATE LINE TO CAMEL HUMP DAM

COMPLETION TIME 10/21/23 PCC, HMA, GRADING, AGGREGATE BASE, BRI

NO. 22624

	BIDDER	BIDDER	BIDDER
	ENGINEERS ESTIMATE	MICHELS ROAD & STONE, INC.	MARTIN CONSTRUCTION INC
		BROWNSVILLE, WI	DICKINSON, ND
	C.C. CHECK RANK 00	C.C. BOND RANK 01	C.C. BOND RANK 02

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
714	PIPE CONDUIT 18IN	LF	1724.000	375.000	646500.00	120.280	20736.272	120.280	20736.272
714	PIPE CONDUIT 24IN	LF	1377.000	425.000	585225.00	502.740	692272.98	502.740	692272.98
714	PIPE CONDUIT 30IN	LF	398.000	475.000	189050.00	468.580	186494.84	468.580	186494.84
714	PIPE CONDUIT 36IN	LF	234.000	525.000	122850.00	619.360	144930.24	619.360	144930.24
714	PIPE CONDUIT 42IN	LF	82.000	575.000	47150.00	418.700	34333.40	418.700	34333.40
714	PIPE CONDUIT 36IN-JACKED OR BORED	LF	348.000	1000.000	348000.00	737.760	256740.48	737.760	256740.48
714	PIPE CONDUIT 48IN	LF	184.000	625.000	115000.00	881.240	162148.16	881.240	162148.16
714	PIPE CONDUIT 42IN-JACKED OR BORED	LF	224.000	1500.000	336000.00	1116.180	250024.32	1116.180	250024.32
714	CATTLE PASS CONC INTERMED SECTION	LF	92.000	1000.000	92000.00	889.170	81803.64	889.170	81803.64
714	END SECTION CONC CATTLE PASS	EA	1.000	4000.000	4000.00	7715.730	7715.73	7715.730	7715.73
714	REMOVE & RELAY PIPE-ALL TYPES & SIZES	LF	182.000	60.000	10920.00	308.780	56197.96	308.780	56197.96
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	9.000	650.000	5850.00	672.850	6055.65	672.850	6055.65
714	PLUG PIPE-ALL TYPES & SIZES	EA	6.000	1000.000	6000.00	13486.070	80916.42	13486.070	80916.42
720	RIGHT OF WAY MARKERS	EA	73.000	175.000	12775.00	130.000	9490.00	206.700	15089.10
720	IRON PIN R/W MONUMENTS	EA	69.000	100.000	6900.00	90.000	6210.00	95.400	6582.60
720	IRON PIN REFERENCE MONUMENTS	EA	40.000	75.000	3000.00	90.000	3600.00	95.400	3816.00
748	VALLEY GUTTER 72IN	SY	605.000	200.000	121000.00	135.870	8220.135	144.020	87132.10
752	FENCE BARBED WIRE 4 STRAND	LF	61890.000	4.500	278505.00	2.700	167103.00	2.230	138014.70
752	TEMPORARY SAFETY FENCE	LF	842.000	1.500	1263.00	3.000	2526.00	5.830	4908.86
752	FENCE TERMINAL	EA	15.000	200.000	3000.00	400.000	6000.00	651.900	9778.50
752	CORNER ASSEMBLY BARBED WIRE	EA	83.000	1000.000	83000.00	800.000	66400.00	803.280	66672.24
752	DOUBLE BRACE ASSEMBLY BARBED WIRE	EA	25.000	325.000	8125.00	400.000	10000.00	461.100	11527.50
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	505.000	30.000	15150.00	35.000	17675.00	23.850	12044.25
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	447.000	25.000	11175.00	35.000	15645.00	22.260	9950.22
754	DELINEATORS-TYPE A	EA	137.000	55.000	7535.00	80.000	10960.00	46.640	6389.68
754	DELINEATORS-TYPE B	EA	58.000	45.000	2610.00	80.000	4640.00	50.880	2951.04
754	DELINEATORS-TYPE E	EA	20.000	45.000	900.00	100.000	2000.00	66.780	1335.60
754	DELINEATORS-TYPE D	EA	45.000	65.000	2925.00	100.000	4500.00	50.880	2289.60
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	994.000	20.000	19880.00	20.000	19880.00	26.500	26341.00
754	GALV STEEL POST-STANDARD PIPE	LF	376.000	90.000	33840.00	100.000	37600.00	69.960	26304.96
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	886.000	95.000	84170.00	150.000	132900.00	74.200	65741.20
754	PANEL FOR SIGNS-TYPE XI REFLECTIVE SHEETING	SF	126.000	35.000	4410.00	30.000	3780.00	27.560	3472.56
754	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	SF	1402.000	30.000	42060.00	30.000	42060.00	26.500	37153.00
754	INTERSTATE MILE POSTS-TYPE A	EA	9.000	200.000	1800.00	200.000	1800.00	165.360	1488.24
754	INTERSTATE MILE POSTS-TYPE B	EA	2.000	200.000	400.00	200.000	400.00	185.500	371.00
754	REFERENCE MARKER-TYPE B	EA	1.000	200.000	200.00	200.000	200.00	191.860	191.86
754	OBJECT MARKERS - TYPE I	EA	6.000	150.000	900.00	200.000	1200.00	94.340	566.04
754	OBJECT MARKERS - TYPE III	EA	3.000	200.000	600.00	200.000	600.00	152.640	457.92
754	OBJECT MARKERS - CULVERTS	EA	78.000	50.000	3900.00	65.000	5070.00	50.880	3968.64
754	CLASS AE CONCRETE-SIGN FOUNDATIONS	CY	91.00	1000.000	91000.00	200.000	18200.00	1272.000	115752.00
754	REMOVE SIGN FOUNDATION	EA	57.000	550.000	31350.00	600.000	34200.00	530.000	30210.00
760	RUMBLE STRIPS - CONCRETE SHOULDER	MILE	23.420	3000.000	70260.00	3500.000	81970.00	3710.000	86888.20
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	.40	800.000	320.00	3500.000	140.00	3710.000	1484.00
762	RAISED PAVEMENT MARKERS	EA	30149.000	2.000	60298.00	3.000	90447.00	2.330	70247.17
762	SHORT TERM 4IN LINE-TYPE NR	LF	66613.000	.150	9991.95	.360	23980.68	.230	15320.99
762	SHORT TERM 6IN LINE-TYPE NR	LF	7136.000	1.000	7136.00	1.100	7849.60	.900	6422.40
762	PVMT MK PAINTED 4IN LINE	LF	249239.000	.100	24923.90	.190	47355.41	.160	39878.24

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MICHELS ROAD & STONE, INC.

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

3

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-X-5-094(143)000

COUNTY & DATE GOLDEN VALLEY (033) FEB 03, 2023 09:30AM

LENGTH & TYPE 12.107

I94, STATE LINE TO CAMEL HUMP DAM

COMPLETION TIME 10/21/23 PCC, HMA, GRADING, AGGREGATE BASE, BRI

NO. 22624

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MICHELS ROAD & STONE, INC. BROWNSVILLE, WI C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
762	PVMT MK PAINTED 8IN LINE	LF	3022000	400	120880	380	114836	340	102748
762	PVMT MK PAINTED 24IN LINE	LF	143000	6000	85800	13500	193050	7260	103818
764	W-BEAM GUARDRAIL	LF	4787000	55000	263285000	40200	19243740	42610	203974070
764	W-BEAM GUARDRAIL END TERMINAL	EA	31000	2700000	83700000	2700000	83700000	2862000	88722000
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	4742000	4800	22761600	5000	23710000	5300	25132600
764	REMOVE END TREATMENT & TRANSITION	EA	23000	300000	6900000	240000	5520000	254400	5851200
764	MODIFY BARREL ATTENUATION DEVICE	EA	2000	5000000	10000000	2500000	5000000	3180000	6360000
770	LIGHTING SYSTEM A	EA	1000	50000000	50000000	42680000	42680000	45240800	45240800
770	LIGHTING SYSTEM B	EA	1000	280000000	280000000	194800000	194800000	206488000	206488000
772	FLASHING BEACON-POST MOUNTED	EA	2000	37500000	75000000	48700000	97400000	51622000	103244000
772	REVISE OVERHEIGHT VEHICLE DETECTION SYSTEM	EA	1000	5000000	5000000	2000000	2000000	2120000	2120000
900	TEMPORARY STREAM DIVERSION	EA	1000	45000000	45000000	20000000	20000000	17354760	17354760
930	POLYURETHANE FOAM	LBS	1125000	12000	13500000	15000	16875000	15900	17887500
930	SILICONE SEALANT	LF	960000	31000	29760000	14000	13440000	14840	14246400
930	CONCRETE SLEEPER SLAB	SY	51000	350000	17850000	591530	30168030	627020	31978020
930	AGGREGATE SLOPE PROTECTION	SY	757000	100000	75700000	14700	11127900	14700	11127900
9303	3 IN EXPANSION JOINT	LF	76000	350000	26600000	531690	40408440	563590	42832840
930	CRACK SEALING	LF	110000	7000	770000	7000	770000	7420	816200
930	DECK SPALL REPAIR	SF	393000	300000	117900000	175000	68775000	185500	72901500
930	SPALL REPAIR	SF	57000	350000	19950000	200000	11400000	212000	12084000
930	APPROACH SLAB LIP REPAIR	LF	79000	500000	39500000	655000	51745000	694300	54849700
930	BARRIER END MODIFICATION	EA	4000	8600000	34400000	5000000	20000000	5300000	21200000
930	CONCRETE POST REPAIR	EA	20000	400000	8000000	650000	13000000	689000	13780000
990	PIPE CLEANOUT	EA	18000	2500000	45000000	2500000	45000000	2650000	47700000
	SUBTOTAL				3388609385		3943982444		41497890000
	ALTERNATE A								
210	FOUNDATION FILL	CY	1365000	45000	61425000	107000	146055000	107000	146055000
606	DBL 12FT X 13FT PRECAST RCB CULVERT	LF	196000	3300000	646800000	4754050	931793800	4754050	931793800
606	DBL 12FT X 13FT PRECAST RCB END SECTION	EA	2000	85000000	170000000	42691580	85383160	42691580	85383160
709	GEOSYNTHETIC MATERIAL TYPE G	SY	695000	2000	1390000	4000	2780000	3430	2383850
	SUBTOTAL				879615000		1166011960		1165615810
	ALTERNATE B								
210	FOUNDATION FILL	CY	1210000	45000	54450000	000	00	000	00
602	CLASS AE-3 CONCRETE-BOX CULVERT	CY	650000	1350000	877500000	000	00	000	00
612	REINFORCING STEEL-GRADE 60-BOX CULVERT	LBS	95767000	3000	287301000	000	00	000	00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	680000	2000	1360000	000	00	000	00
	SUBTOTAL				1220611000		NO BID		NO BID
	TOTAL				3476570885		4060583640		4266350581
						ALT A		ALT A	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

4

AWARD TO: MICHELS ROAD & STONE, INC.

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-5-094(144)070

NO. 22625

COUNTY & DATE STARK (089) FEB 03, 2023 09:30AM

LENGTH & TYPE 9.606

I94, GREEN RIVER REST E TO TAYLOR -EB

COMPLETION TIME 10/14/23 CONCRETE PAVEMENT REPAIR, MILLING, HMA

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	26900.000	26900.00	15000.000	15000.00	24500.000	24500.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	3000.000	3000.00	5000.000	5000.00	2500.000	2500.00
107	RAILROAD COORDINATION	L SUM	1.000	3000.000	3000.00	5000.000	5000.00	2500.000	2500.00
109	E-TICKETING	L SUM	1.000	50000.000	50000.00	1000.000	1000.00	29500.000	29500.00
202	REMOVAL OF CONCRETE	EA	2.000	1000.000	2000.00	230.000	460.00	240.000	480.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	103.000	25.000	2575.00	70.000	7210.00	73.000	7519.00
230	SHOULDER PREPARATION	MILE	17.800	300.000	5340.00	600.000	10680.00	548.000	9754.40
256	RIPRAP GRADE II	CY	46.000	125.000	5750.00	225.000	10350.00	210.000	9660.00
401	TACK COAT	GAL	21311.000	3.000	63933.00	2.500	53277.50	3.650	77785.15
411	MILLING PAVEMENT SURFACE	TON	15337.000	14.000	214718.00	25.000	383425.00	19.100	292936.70
430	RAP - SUPERPAVE FAA 45	TON	37652.000	50.000	1882600.00	70.000	2635640.00	75.000	2823900.00
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	30000.000	30000.00	20000.000	20000.00	12700.000	12700.00
430	PAVER MOUNTED THERMAL PROFILER	L SUM	1.000	20000.000	20000.00	20000.000	20000.00	838.000	838.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	180.000	300.000	54000.00	395.000	71100.00	898.000	161640.00
430	CORED SAMPLE	EA	323.000	50.000	16150.00	35.000	11305.00	5.000	1615.00
430	PG 58H-34 ASPHALT CEMENT	TON	1695.000	1000.000	1695000.00	930.000	1576350.00	870.000	1474650.00
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	69.000	11.000	759.00	15.000	1035.00	23.400	1614.60
570	9IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	1083.000	220.000	238260.00	450.000	487350.00	328.000	355224.00
602	BRIDGE APPROACH SLAB-REMOVE & REPLACE	SY	143.200	650.000	93080.00	875.000	125300.00	912.000	130598.40
602	SINGLE SLOPE BARRIER	LF	92.000	700.000	64400.00	900.000	82800.00	938.000	86296.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	3055.000	10.000	30550.00	10.000	30550.00	10.400	31772.00
602	CURB REPAIR	SF	17.000	750.000	12750.00	180.000	3060.00	188.000	3196.00
624	DOUBLE BOX BEAM RAIL RETROFIT-FREE STANDING	LF	7.000	1000.000	7000.00	993.400	6953.80	1040.000	7280.00
650	OVERLAY CONCRETE	CY	88.000	5000.000	440000.00	4250.000	374000.00	4430.000	389840.00
650	DECK CONCRETE	CY	17.000	1600.000	27200.00	2200.000	37400.00	2290.000	38930.00
650	CLASS 1 REMOVAL	SY	1422.000	53.000	75366.00	59.000	83898.00	61.500	87453.00
650	CLASS 2 REMOVAL	SY	284.000	240.000	68160.00	160.000	45440.00	167.000	47428.00
650	CLASS 2-A REMOVAL	LF	511.000	20.000	10220.00	16.000	8176.00	16.700	8533.70
650	CLASS 3 REMOVAL	SY	71.000	250.000	17750.00	175.000	12425.00	182.000	12922.00
650	CLASS 4 REMOVAL	SY	14.000	400.000	5600.00	215.000	3010.00	224.000	3136.00
650	DECK SPALL REPAIR	SF	75.000	350.000	26250.00	165.000	12375.00	172.000	12900.00
702	MOBILIZATION	L SUM	1.000	281396.020	281396.02	7340000.000	7340000.00	7000000.000	7000000.00
704	FLAGGING	MHR	950.000	50.000	47500.00	40.000	38000.00	50.000	47500.00
704	TRAFFIC CONTROL SIGNS	UNIT	7319.000	2.000	14638.00	1.500	10978.50	3.200	23420.80
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	2.000	10000.000	20000.00	2287.200	4574.40	1770.000	3540.00
704	ATTENUATION DEVICE-TYPE B-55	EA	2.000	3500.000	7000.00	2375.000	4750.00	2620.000	5240.00
704	ATTENUATION DEVICE-TYPE B-75	EA	1.000	4000.000	4000.00	2555.000	2555.00	3670.000	3670.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	1500.000	6000.00	1100.000	4400.00	1360.000	5440.00
704	TYPE I BARRICADE	EA	50.000	40.000	2000.00	44.000	2200.00	50.500	2525.00
704	TYPE III BARRICADE	EA	14.000	100.000	1400.00	150.000	2100.00	113.000	1582.00
704	DELINEATOR DRUMS	EA	217.000	25.000	5425.00	20.000	4340.00	34.100	7399.70
704	TUBULAR MARKERS	EA	556.000	6.500	3614.00	4.000	2224.00	10.700	5949.20
704	STACKABLE VERTICAL PANELS	EA	100.000	40.000	4000.00	20.000	2000.00	29.200	2920.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	5.000	750.000	3750.00	750.000	3750.00	1110.000	5550.00
704	OBLITERATION OF PAVEMENT MARKING	SF	188.000	2.000	376.00	.650	122.20	5.850	1099.80
704	PRECAST CONCRETE MED BARRIER-STATE FURNISHED	EA	109.000	325.000	35425.00	365.000	39785.00	381.000	41529.00
706	FIELD OFFICE	EA	1.000	20000.000	20000.00	20000.000	20000.00	20000.000	20000.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

5

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-5-094(144)070

NO. 22625

COUNTY & DATE STARK (089) FEB 03, 2023 09:30AM

LENGTH & TYPE 9.606

I94, GREEN RIVER REST E TO TAYLOR -EB

COMPLETION TIME 10/14/23 CONCRETE PAVEMENT REPAIR, MILLING, HMA

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
706	BITUMINOUS LABORATORY	EA	1.000	45000.00	45000.00	100000.00	100000.00	61600.00	61600.00
706	CONTRACTOR'S LABORATORY	EA	1.000	45000.00	45000.00	100000.00	100000.00	61600.00	61600.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	68.000	5.00	340.00	5.00	340.00	5.30	360.40
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	45.000	75.00	3375.00	115.00	5175.00	120.00	5400.00
748	CURB	LF	21.000	2500.00	52500.00	900.00	18900.00	938.00	19698.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	16.940	1000.00	16940.00	850.00	14399.00	1010.00	17109.40
762	EPOXY PVMT MK 4IN LINE	LF	16856.000	.30	5056.80	.70	11799.20	.75	12642.00
762	SHORT TERM 4IN LINE-TYPE R	LF	7970.000	1.75	13947.50	1.50	11955.00	1.75	13947.50
762	SHORT TERM 24IN LINE-TYPE R	LF	62.000	15.00	930.00	20.00	1240.00	21.00	1308.20
762	SHORT TERM 4IN LINE-TYPE NR	LF	130503.000	.12	15660.36	.20	26100.60	.20	26100.60
762	SHORT TERM 8IN LINE-TYPE NR	LF	1631.000	.30	489.30	.50	815.50	.55	897.05
762	SHORT TERM 24IN LINE-TYPE NR	LF	387.000	6.00	2322.00	5.00	1935.00	5.20	2012.40
762	PVMT MK PAINTED 4IN LINE	LF	119494.000	.07	8364.58	.12	14339.28	.15	17924.10
762	PVMT MK PAINTED 8IN LINE	LF	1631.000	.30	489.30	.25	407.75	.25	407.75
762	PVMT MK PAINTED 24IN LINE	LF	387.000	4.90	1896.30	5.00	1935.00	5.20	2012.40
764	W-BEAM GUARDRAIL	LF	569.000	45.00	25605.00	50.00	28450.00	52.10	29644.90
764	W-BEAM GUARDRAIL END TERMINAL	EA	3.000	2950.00	8850.00	3140.00	9420.00	3270.00	9810.00
764	REMOVE & RESET GUARDRAIL	LF	58.000	23.00	1334.00	16.00	928.00	16.70	968.60
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	825.000	4.25	3506.25	5.00	4125.00	5.20	4290.00
764	REMOVE END TREATMENT & TRANSITION	EA	3.000	325.00	975.00	275.00	825.00	287.00	861.00
900	TEMPORARY STREAM DIVERSION	EA	1.000	10000.00	10000.00	2000.00	2000.00	3330.00	3330.00
910	GROUT	CF	10.000	50.00	500.00	450.00	4500.00	469.00	4690.00
930	HEADWALL	L SUM	1.000	30000.00	30000.00	19750.00	19750.00	20600.00	20600.00
930	CRACK SEALING	LF	300.000	10.00	3000.00	5.00	1500.00	5.20	1560.00
930	MODIFY DECK DRAIN	EA	10.000	3000.00	30000.00	3850.00	38500.00	4010.00	40100.00
930	SPALL REPAIR	SF	1.000	1500.00	1500.00	195.00	195.00	203.00	203.00
930	APPROACH SLAB LIP REPAIR	LF	68.000	600.00	4080.00	655.00	4454.00	683.00	4644.00
	TOTAL				593621.41		734059.33		735346.75
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

6

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-5-094(144)070

COUNTY & DATE STARK (089) FEB 03, 2023 09:30AM

LENGTH & TYPE 9.606

I94, GREEN RIVER REST E TO TAYLOR -EB

COMPLETION TIME 10/14/23 CONCRETE PAVEMENT REPAIR, MILLING, HMA

NO. 22625

BIDDER NORTHERN IMPROVEMENT COMPANY

FARGO, ND

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	22550.000	22550.00				
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	500.000	500.00				
107	RAILROAD COORDINATION	L SUM	1.000	500.000	500.00				
109	E-TICKETING	L SUM	1.000	100.000	100.00				
202	REMOVAL OF CONCRETE	EA	2.000	250.000	500.00				
202	REMOVAL OF CONCRETE PAVEMENT	SY	103.000	75.000	7725.00				
230	SHOULDER PREPARATION	MILE	17.800	780.000	13884.00				
256	RIPRAP GRADE II	CY	46.000	175.000	8050.00				
401	TACK COAT	GAL	21311.000	3.000	63933.00				
411	MILLING PAVEMENT SURFACE	TON	15337.000	27.000	414099.00				
430	RAP - SUPERPAVE FAA 45	TON	37652.000	74.000	2786248.00				
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	34000.000	34000.00				
430	PAVER MOUNTED THERMAL PROFILER	L SUM	1.000	50000.000	50000.00				
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	180.000	750.000	135000.00				
430	CORED SAMPLE	EA	323.000	75.000	24225.00				
430	PG 58H-34 ASPHALT CEMENT	TON	1695.000	1100.000	1864500.00				
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	69.000	16.000	1104.00				
570	9IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	1083.000	495.000	536085.00				
602	BRIDGE APPROACH SLAB-REMOVE & REPLACE	SY	143.200	950.000	136040.00				
602	SINGLE SLOPE BARRIER	LF	92.000	988.000	90896.00				
602	PENETRATING WATER REPELLENT TREATMENT	SY	3055.000	11.000	33605.00				
602	CURB REPAIR	SF	17.000	195.000	3315.00				
624	DOUBLE BOX BEAM RAIL RETROFIT-FREE STANDING	LF	7.000	2300.000	16100.00				
650	OVERLAY CONCRETE	CY	88.000	4600.000	404800.00				
650	DECK CONCRETE	CY	17.000	2400.000	40800.00				
650	CLASS 1 REMOVAL	SY	1422.000	64.000	91008.00				
650	CLASS 2 REMOVAL	SY	284.000	174.000	49416.00				
650	CLASS 2-A REMOVAL	LF	511.000	17.000	8687.00				
650	CLASS 3 REMOVAL	SY	71.000	190.000	13490.00				
650	CLASS 4 REMOVAL	SY	14.000	228.000	3192.00				
650	DECK SPALL REPAIR	SF	75.000	175.000	13125.00				
702	MOBILIZATION	L SUM	1.000	780506.000	780506.00				
704	FLAGGING	MHR	950.000	60.000	57000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	7319.000	1.600	11710.40				
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	2.000	25000.000	50000.00				
704	ATTENUATION DEVICE-TYPE B-55	EA	2.000	2500.000	5000.00				
704	ATTENUATION DEVICE-TYPE B-75	EA	1.000	2800.000	2800.00				
704	PORTABLE RUMBLE STRIPS	EA	4.000	1200.000	4800.00				
704	TYPE I BARRICADE	EA	50.000	48.000	2400.00				
704	TYPE III BARRICADE	EA	14.000	164.000	2296.00				
704	DELINEATOR DRUMS	EA	217.000	22.000	4774.00				
704	TUBULAR MARKERS	EA	556.000	4.500	2502.00				
704	STACKABLE VERTICAL PANELS	EA	100.000	21.000	2100.00				
704	SEQUENCING ARROW PANEL-TYPE C	EA	5.000	800.000	4000.00				
704	OBLITERATION OF PAVEMENT MARKING	SF	188.000	.750	141.00				
704	PRECAST CONCRETE MED BARRIER-STATE FURNISHED	EA	109.000	400.000	43600.00				
706	FIELD OFFICE	EA	1.000	27350.000	27350.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

7

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-5-094(144)070

NO. 22625

COUNTY & DATE STARK (089) FEB 03, 2023 09:30AM

LENGTH & TYPE 9.606

I94, GREEN RIVER REST E TO TAYLOR -EB

COMPLETION TIME 10/14/23 CONCRETE PAVEMENT REPAIR, MILLING, HMA

				BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 03		BIDDER C.C.		BIDDER C.C.	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
706	BITUMINOUS LABORATORY	EA	1.000	44000.00	44000.00				
706	CONTRACTOR'S LABORATORY	EA	1.000	44000.00	44000.00				
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	68.000	12.00	816.00				
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	45.000	121.00	5445.00				
748	CURB	LF	21.000	1000.00	21000.00				
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	16.940	905.00	15330.70				
762	EPOXY PVMT MK 4IN LINE	LF	16856.000	.78	13147.68				
762	SHORT TERM 4IN LINE-TYPE R	LF	7970.000	1.60	12752.00				
762	SHORT TERM 24IN LINE-TYPE R	LF	62.000	21.00	1302.00				
762	SHORT TERM 4IN LINE-TYPE NR	LF	130503.000	.25	32625.75				
762	SHORT TERM 8IN LINE-TYPE NR	LF	1631.000	.60	978.60				
762	SHORT TERM 24IN LINE-TYPE NR	LF	387.000	5.25	2031.75				
762	PVMT MK PAINTED 4IN LINE	LF	119494.000	.15	17924.10				
762	PVMT MK PAINTED 8IN LINE	LF	1631.000	.30	489.30				
762	PVMT MK PAINTED 24IN LINE	LF	387.000	5.25	2031.75				
764	W-BEAM GUARDRAIL	LF	569.000	52.00	29588.00				
764	W-BEAM GUARDRAIL END TERMINAL	EA	3.000	3400.00	10200.00				
764	REMOVE & RESET GUARDRAIL	LF	58.000	17.00	986.00				
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	825.000	6.00	4950.00				
764	REMOVE END TREATMENT & TRANSITION	EA	3.000	300.00	900.00				
900	TEMPORARY STREAM DIVERSION	EA	1.000	50000.00	50000.00				
910	GROUT	CF	10.000	475.00	4750.00				
930	HEADWALL	L_SUM	1.000	20000.00	20000.00				
930	CRACK SEALING	LF	300.000	6.00	1800.00				
930	MODIFY DECK DRAIN	EA	10.000	4100.00	41000.00				
930	SPALL REPAIR	SF	1.000	210.00	210.00				
930	APPROACH SLAB LIP REPAIR	LF	68.000	700.00	47600.00				
	TOTAL				821511.03				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

8

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-094(105)350

NO. 22628

COUNTY & DATE CASS (017) FEB 03, 2023 09:30AM

LENGTH & TYPE 0.945

I94, 25TH TO UNIVERSITY DR INTERCHANGES

COMPLETION TIME 12/02/23 LIFT STATION AND STORM SEWER IMPROVEME

	BIDDER	BIDDER	BIDDER
	ENGINEERS ESTIMATE	KEY CONTRACTING INC	
		WEST FARGO, ND	
C.C.	CHECK RANK 00	C.C. BOND RANK 01	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	15000.000	15000.00	20500.000	20500.00		
201	CLEARING & GRUBBING	L SUM	1.000	2000.000	2000.00	6500.000	6500.00		
202	REMOVAL OF CURB & GUTTER	LF	67.000	10.000	670.00	59.000	3953.00		
202	REMOVAL OF PAVEMENT	TON	480.000	40.000	19200.00	50.000	24000.00		
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	190.000	25.000	4750.00	160.000	30400.00		
202	REMOVAL OF MANHOLES	EA	2.000	1000.000	2000.00	6500.000	13000.00		
202	REMOVAL OF LIFT STATION	L SUM	1.000	150000.000	150000.00	48000.000	48000.00		
203	TOPSOIL	CY	258.000	20.000	5160.00	40.000	10320.00		
216	WATER	M GAL	5.000	30.000	150.00	100.000	500.00		
251	SEEDING CLASS III	ACRE	4.320	4000.000	1280.00	4400.000	1408.00		
251	TEMPORARY COVER CROP	ACRE	3.320	2000.000	640.00	2000.000	640.00		
253	HYDRAULIC MULCH	ACRE	3.320	4000.000	1280.00	2200.000	704.00		
253	BONDED FIBER MATRIX	ACRE	3.320	5500.000	1760.00	3900.000	1248.00		
261	FIBER ROLLS 12IN	LF	1240.000	2.500	3100.00	3.000	3720.00		
265	STABILIZED CONSTRUCTION ACCESS	EA	1.000	5500.000	5500.00	6500.000	6500.00		
302	SALVAGED BASE COURSE	TON	270.000	30.000	8100.00	55.000	14850.00		
550	11IN NON REINF CONCRETE PVMT CL AE-DOWELED	SY	400.000	150.000	60000.00	199.000	79600.00		
702	MOBILIZATION	L SUM	1.000	150000.000	150000.00	160000.000	160000.00		
704	FLAGGING	MHR	150.000	75.000	11250.00	75.000	11250.00		
704	TRAFFIC CONTROL SIGNS	UNIT	1798.000	2.000	3596.00	4.000	7192.00		
704	ATTENUATION DEVICE-TYPE B-25	EA	1.000	2500.000	2500.00	3000.000	3000.00		
704	TYPE III BARRICADE	EA	14.000	200.000	2800.00	110.000	1540.00		
704	DELINEATOR DRUMS	EA	49.000	25.000	1225.00	30.000	1470.00		
704	TUBULAR MARKERS	EA	62.000	6.000	372.00	6.000	372.00		
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1000.000	2000.00	1500.000	3000.00		
704	OBLITERATION OF PAVEMENT MARKING	SF	20.000	2.000	40.00	10.000	200.00		
704	PRECAST CONCRETE MED BARRIER-STATE FURNISHED	EA	28.000	500.000	14000.00	300.000	8400.00		
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.000	5000.000	10000.00	2200.000	4400.00		
708	INLET PROTECTION-SPECIAL	EA	6.000	150.000	900.00	275.000	1650.00		
708	REMOVE INLET PROTECTION-SPECIAL	EA	6.000	100.000	600.00	50.000	300.00		
709	GEOSYNTHETIC MATERIAL TYPE G	SY	448.000	3.000	1344.00	5.500	2464.00		
714	PIPE CONDUIT 36IN-STORM DRAIN	LF	36.000	650.000	23400.00	240.000	8640.00		
714	PIPE CONDUIT 60IN-STORM DRAIN	LF	182.000	800.000	145600.00	580.000	105560.00		
714	EDGEDRAIN NON PERMEABLE BASE	LF	67.000	20.000	1340.00	45.000	3015.00		
722	MANHOLE 96IN	EA	2.000	20000.000	40000.00	68000.000	136000.00		
722	9FT X 9FT RCB CULVERT MANHOLE	EA	1.000	50000.000	50000.00	74600.000	74600.00		
722	MANHOLE RISER 60IN	LF	16.470	750.000	12352.50	600.000	9882.00		
722	MANHOLE RISER 96IN	LF	19.160	1500.000	28740.00	1400.000	26824.00		
722	MANHOLE SPECIAL	EA	1.000	25000.000	25000.00	223000.000	223000.00		
722	ABANDON STORM SEWER	LF	153.000	25.000	3825.00	416.000	63648.00		
724	WATERMAIN MODIFICATIONS	L SUM	1.000	30000.000	30000.00	19800.000	19800.00		
724	PIPE DUCTILE IRON 18IN	LF	300.000	220.000	66000.00	550.000	165000.00		
748	CURB & GUTTER-TYPE I	LF	67.000	50.000	3350.00	115.000	7705.00		
762	SHORT TERM 4IN LINE-TYPE R	LF	1275.000	1.250	1593.75	3.000	3825.00		
762	SHORT TERM 8IN LINE-TYPE R	LF	160.000	3.000	480.00	3.500	560.00		
762	PREF PATT PVMT MK 7IN LINE CONTRAST-GROOVED	LF	140.000	15.000	2100.00	30.000	4200.00		
770	CONCRETE FOUNDATION-FEED POINT-TYPE A	EA	1.000	3000.000	3000.00	3500.000	3500.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KEY CONTRACTING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

9

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-094(105)350

COUNTY & DATE CASS (017) FEB 03, 2023 09:30AM

LENGTH & TYPE 0.945

I94, 25TH TO UNIVERSITY DR INTERCHANGES

COMPLETION TIME 12/02/23 LIFT STATION AND STORM SEWER IMPROVEME

NO. 22628

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER KEY CONTRACTING INC WEST FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
920	LIFT STATION-SITE 1	EA	1.000	380000000	380000000	250000000	250000000		
920	LIFT STATION-SITE 2	EA	1.000	1200000000	1200000000	1600000000	160000000		
930	SHORING	EA	2.000	400000000	80000000	80000000	160000000		
	TOTAL				3297998250		333684000		
						NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

10

AWARD TO: KEY CONTRACTING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-X-1-094(210)162

NO. 22639

COUNTY & DATE BURLEIGH (015) FEB 03, 2023 09:30AM

LENGTH & TYPE 9.960

I94, E BIS INTR E TO E OF MENOKEN INTR

COMPLETION TIME 40 DAYS MEDIAN CROSSOVERS, RAMP CONNECTIONS, A

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER CORPORATION - NORTH CENTRAL SAUK RAPIDS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	9000.000	9000.00	8700.000	8700.00	4750.000	4750.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	1888.000	10.000	18880.00	19.750	37288.00	21.000	39648.00
203	COMMON EXCAVATION-TYPE A	CY	996.000	9.000	8964.00	9.000	8964.00	41.000	40836.00
203	TOPSOIL	CY	3081.000	6.000	18486.00	7.250	22337.25	8.000	24648.00
203	BORROW-EXCAVATION	CY	4928.000	12.000	59136.00	26.000	128128.00	40.000	197120.00
216	WATER	M GAL	167.000	30.000	5010.00	40.000	6680.00	28.000	4676.00
251	SEEDING CLASS II	ACRE	3.820	420.000	1604.40	1312.050	5012.03	1350.000	5157.00
251	TEMPORARY COVER CROP	ACRE	3.820	250.000	955.00	139.650	533.46	560.000	2139.20
253	STRAW MULCH	ACRE	7.640	300.000	2292.00	468.000	3575.52	1670.000	12758.80
261	FIBER ROLLS 12IN	LF	646.000	2.300	1485.80	2.910	1879.86	4.500	2907.00
261	REMOVE FIBER ROLLS 12IN	LF	323.000	.750	242.25	1.040	335.92	1.250	403.75
302	AGGREGATE BASE COURSE CL 5	TON	4108.000	25.000	102700.00	49.250	202319.00	45.000	184860.00
401	TACK COAT	GAL	293.000	3.000	879.00	8.000	2344.00	3.350	981.55
401	PRIME COAT	GAL	2052.000	4.000	8208.00	10.000	20520.00	7.500	15390.00
430	SUPERPAVE FAA 43	TON	488.000	65.000	31720.00	187.500	91500.00	110.000	53680.00
430	CORED SAMPLE	EA	8.000	40.000	320.00	200.000	1600.00	20.000	160.00
430	PG 58S-28 ASPHALT CEMENT	TON	29.000	850.000	24650.00	950.000	27550.00	850.000	24650.00
550	8IN NON-REINF CONCRETE PAVEMENT CL AE	SY	5138.000	85.000	436730.00	105.500	542059.00	84.350	433390.30
702	MOBILIZATION	L SUM	1.000	900000.000	900000.00	1426700.000	1426700.00	2150009.00	2150009.00
704	FLAGGING	MHR	320.000	45.000	14400.00	65.000	20800.00	50.000	16000.00
704	TRAFFIC CONTROL SIGNS	UNIT	5746.000	2.000	11492.00	1.000	5746.00	2.250	12928.50
704	TYPE III BARRICADE	EA	12.000	100.000	1200.00	125.000	1500.00	140.000	1680.00
704	DELINEATOR DRUMS	EA	135.000	30.000	4050.00	20.000	2700.00	28.000	3780.00
704	TUBULAR MARKERS	EA	330.000	10.000	3300.00	4.000	1320.00	11.000	3630.00
704	FLEXIBLE DELINEATORS	EA	138.000	40.000	5520.00	50.000	6900.00	55.000	7590.00
704	STACKABLE VERTICAL PANELS	EA	30.000	30.000	900.00	20.000	600.00	39.000	1170.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	4.000	1500.000	6000.00	750.000	3000.00	1100.000	4400.00
706	AGGREGATE LABORATORY	EA	1.000	10000.000	10000.00	6000.000	6000.00	5500.000	5500.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	6000.000	6000.00	1650.000	1650.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	6000.000	6000.00	1650.000	1650.00
708	INLET PROTECTION-FIBER ROLL 12IN	EA	24.000	100.000	2400.00	103.000	2472.00	195.000	4680.00
708	REMOVAL INLET PROTECTION-FIBER ROLL 12IN	EA	12.000	35.000	420.00	44.000	528.00	55.000	660.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	6378.000	2.500	15945.00	2.750	17539.50	3.500	22323.00
714	PIPE CONC REINF 24IN CL III	LF	20.000	275.000	5500.00	250.000	5000.00	85.000	1700.00
714	PIPE CONDUIT 12IN	LF	194.000	30.000	5820.00	36.000	6984.00	60.000	11640.00
714	PIPE CONDUIT 15IN	LF	1731.000	35.000	60585.00	45.000	77895.00	60.000	103860.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	1.000	700.000	700.00	950.000	950.00	2650.000	2650.00
754	REMOVE & RESET DELINEATORS	EA	2.000	40.000	80.00	45.000	90.00	95.000	190.00
754	OBJECT MARKERS - CULVERTS	EA	13.000	50.000	650.00	60.000	780.00	65.000	845.00
762	PVMT MK PAINTED 4IN LINE	LF	7530.000	.250	1882.50	.280	2108.40	.400	3012.00
	TOTAL				982106.95		1428908.94		1474695.00
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: STRATA CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

11

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-X-1-094(210)162

NO. 22639

COUNTY & DATE BURLEIGH (015) FEB 03, 2023 09:30AM

LENGTH & TYPE 9.960

I94, E BIS INTR E TO E OF MENOKEN INTR

COMPLETION TIME 40 DAYS MEDIAN CROSSOVERS, RAMP CONNECTIONS, A

				BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 03		BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 04		BIDDER C.C.	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	8655.040	8655.04	8000.000	8000.00		
202	REMOVAL OF BITUMINOUS SURFACING	SY	1888.000	18.250	34456.00	48.000	90624.00		
203	COMMON EXCAVATION-TYPE A	CY	996.000	21.570	21483.72	21.000	20916.00		
203	TOPSOIL	CY	3081.000	31.540	97174.74	16.000	49296.00		
203	BORROW-EXCAVATION	CY	4928.000	32.740	161342.72	52.000	256256.00		
216	WATER	M GAL	167.000	65.040	10861.68	35.000	5845.00		
251	SEEDING CLASS II	ACRE	3.820	1500.000	5730.00	1200.000	4584.00		
251	TEMPORARY COVER CROP	ACRE	3.820	625.000	2387.50	500.000	1910.00		
253	STRAW MULCH	ACRE	7.640	1875.000	14325.00	1500.000	11460.00		
261	FIBER ROLLS 12IN	LF	646.000	5.000	3230.00	4.000	2584.00		
261	REMOVE FIBER ROLLS 12IN	LF	323.000	1.250	403.75	1.000	323.00		
302	AGGREGATE BASE COURSE CL 5	TON	4108.000	32.970	135440.76	46.000	188968.00		
401	TACK COAT	GAL	293.000	3.380	990.34	3.250	952.25		
401	PRIME COAT	GAL	2052.000	9.630	19760.76	8.000	16416.00		
430	SUPERPAVE FAA 43	TON	488.000	258.880	126333.44	353.960	172732.48		
430	CORED SAMPLE	EA	8.000	260.000	2080.00	100.000	800.00		
430	PG 58S-28 ASPHALT CEMENT	TON	29.000	896.250	25991.25	750.000	21750.00		
550	8IN NON-REINF CONCRETE PAVEMENT CL AE	SY	5138.000	123.060	63228.28	98.450	505836.10		
702	MOBILIZATION	L SUM	1.000	171971.650	171971.65	340000.000	340000.00		
704	FLAGGING	MHR	320.000	66.250	21200.00	50.000	16000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	5746.000	2.500	14365.00	1.000	5746.00		
704	TYPE III BARRICADE	EA	12.000	266.670	3200.04	125.000	1500.00		
704	DELINEATOR DRUMS	EA	135.000	55.790	7531.65	20.000	2700.00		
704	TUBULAR MARKERS	EA	330.000	52.650	17374.50	4.000	1320.00		
704	FLEXIBLE DELINEATORS	EA	138.000	62.500	8625.00	50.000	6900.00		
704	STACKABLE VERTICAL PANELS	EA	30.000	76.880	2306.40	20.000	600.00		
704	SEQUENCING ARROW PANEL-TYPE C	EA	4.000	1250.000	5000.00	750.000	3000.00		
706	AGGREGATE LABORATORY	EA	1.000	18750.000	18750.00	10000.000	10000.00		
706	BITUMINOUS LABORATORY	EA	1.000	20195.000	20195.00	10000.000	10000.00		
706	CONTRACTOR'S LABORATORY	EA	1.000	2281.250	2281.25	5000.000	5000.00		
708	INLET PROTECTION-FIBER ROLL 12IN	EA	24.000	218.750	5250.00	175.000	4200.00		
708	REMOVAL INLET PROTECTION-FIBER ROLL 12IN	EA	12.000	62.500	750.00	50.000	600.00		
709	GEOSYNTHETIC MATERIAL TYPE G	SY	6378.000	4.130	26341.14	4.220	26915.16		
714	PIPE CONC REINF 24IN CL III	LF	20.000	569.460	11389.20	250.000	5000.00		
714	PIPE CONDUIT 12IN	LF	194.000	73.560	14270.64	40.000	7760.00		
714	PIPE CONDUIT 15IN	LF	1731.000	78.840	136472.04	40.000	69240.00		
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	1.000	120.090	120.09	1000.000	1000.00		
754	REMOVE & RESET DELINEATORS	EA	2.000	106.250	212.50	45.000	90.00		
754	OBJECT MARKERS - CULVERTS	EA	13.000	75.000	975.00	60.000	780.00		
762	PVMT MK PAINTED 4IN LINE	LF	7530.000	.350	2635.50	.880	6626.40		
	TOTAL				1794145.58		1884230.39		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: STRATA CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

12

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-999(043)

COUNTY & DATE PEMBINA (067) FEB 03, 2023 09:30AM

LENGTH & TYPE 0.000 VARIOUS LOCATIONS GF DISTRICT

COMPLETION TIME 10/07/23 BRIDGE PAINTING, DECK DRAINAGE SYSTEM,

NO. 22645

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER PACIFIC PAINTING COMPANY INC HIGHLAND, IN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER SPARTAN CONTRACTING LLC HUBBARD, OH C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	13300.000	13300.00	13505.000	13505.00	40999.500	40999.50
602	PENETRATING WATER REPELLENT TREATMENT	SY	1500.000	6.000	9000.00	5.000	7500.00	10.000	15000.00
630	SAND BLASTING & PAINTING	L SUM	1.000	835000.000	835000.00	719620.000	719620.00	854000.000	854000.00
630	SAND BLASTING & SPOT PAINTING	SF	9000.000	50.000	450000.00	10.500	94500.00	17.000	153000.00
630	CONTAINMENT SYSTEM	L SUM	1.000	300000.000	300000.00	428250.000	428250.00	250053.000	250053.00
702	MOBILIZATION	L SUM	1.000	100000.000	100000.00	131286.000	131286.00	100000.000	100000.00
704	FLAGGING	MHR	600.000	50.000	30000.00	20.000	12000.00	1.000	600.00
704	TRAFFIC CONTROL SIGNS	UNIT	863.000	2.000	1726.00	2.390	2062.57	2.500	2157.50
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	1.000	35000.000	35000.00	8484.000	8484.00	120000.000	120000.00
704	ATTENUATION DEVICE-TYPE B-45	EA	2.000	3250.000	6500.00	2097.000	4194.00	2100.000	4200.00
704	ATTENUATION DEVICE-TYPE B-65	EA	2.000	3400.000	6800.00	2288.000	4576.00	2100.000	4200.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	2050.000	4100.00	572.000	1144.00	550.000	1100.00
704	TYPE III BARRICADE	EA	2.000	100.000	200.00	99.780	199.56	100.000	200.00
704	DELINEATOR DRUMS	EA	10.000	26.000	260.00	25.840	258.40	25.000	250.00
704	OBLITERATION OF PAVEMENT MARKING	SF	1000.000	2.000	2000.00	1.500	1500.00	1.500	1500.00
704	PRECAST CONCRETE MED BARRIER-STATE FURNISHED	EA	220.000	6000.000	1320000.00	667.000	146740.00	667.000	146740.00
762	SHORT TERM 4IN LINE-TYPE R	LF	2400.000	1.100	2640.00	1.600	3840.00	1.600	3840.00
762	SHORT TERM 24IN LINE-TYPE R	LF	48.000	12.500	600.00	18.650	895.20	20.000	960.00
930	CRACK SEALING	LF	200.000	20.000	4000.00	5.000	1000.00	80.000	16000.00
930	DECK DRAINAGE SYSTEM	L SUM	1.000	30000.000	30000.00	305200.000	305200.00	305200.000	305200.00
	TOTAL				1963126.00		1886754.73		1912000.00
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PACIFIC PAINTING COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

13

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-999(043)

COUNTY & DATE PEMBINA (067) FEB 03, 2023 09:30AM

LENGTH & TYPE 0.000

COMPLETION TIME 10/07/23 VARIOUS LOCATIONS GF DISTRICT BRIDGE PAINTING, DECK DRAINAGE SYSTEM,

NO. 22645

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ROYAL BRIDGE INC PALM HARBOR, FL C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER MONOKO LLC TARPON SPRINGS, FL C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER SOUTHERN ROAD & BRIDGE LLC TARPON SPRINGS, FL C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	REJECTED		20000000	20000000	60000000	60000000
602	PENETRATING WATER REPELLENT TREATMENT	SY	1500.000			20.000	30000.00	125.000	187500.00
630	SAND BLASTING & PAINTING	L SUM	1.000			1187509.000	1187509.00	888000.000	888000.00
630	SAND BLASTING & SPOT PAINTING	SF	9000.000			25.000	225000.00	65.000	585000.00
630	CONTAINMENT SYSTEM	L SUM	1.000			500000.000	500000.00	600000.000	600000.00
702	MOBILIZATION	L SUM	1.000			100000.000	100000.00	290000.000	290000.00
704	FLAGGING	MHR	600.000			25.000	15000.00	65.000	39000.00
704	TRAFFIC CONTROL SIGNS	UNIT	863.000			2.000	1726.00	3.000	2589.00
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	1.000			5000.000	5000.00	10000.000	10000.00
704	ATTENUATION DEVICE-TYPE B-45	EA	2.000			2000.000	4000.00	3000.000	6000.00
704	ATTENUATION DEVICE-TYPE B-65	EA	2.000			2000.000	4000.00	3000.000	6000.00
704	PORTABLE RUMBLE STRIPS	EA	2.000			100.000	200.00	750.000	1500.00
704	TYPE III BARRICADE	EA	2.000			50.000	100.00	150.000	300.00
704	DELINEATOR DRUMS	EA	10.000			50.000	500.00	45.000	450.00
704	OBLITERATION OF PAVEMENT MARKING	SF	1000.000			1.000	1000.00	3.000	3000.00
704	PRECAST CONCRETE MED BARRIER-STATE FURNISHED	EA	220.000			2.000	440.00	800.000	176000.00
762	SHORT TERM 4IN LINE-TYPE R	LF	2400.000			3.000	7200.00	3.000	7200.00
762	SHORT TERM 24IN LINE-TYPE R	LF	48.000			3.000	144.00	25.000	1200.00
930	CRACK SEALING	LF	200.000			100.000	20000.00	20.000	4000.00
930	DECK DRAINAGE SYSTEM	L SUM	1.000			250000.000	250000.00	350000.000	350000.00
	TOTAL						2371819.00		3217739.00
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PACIFIC PAINTING COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

14

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-999(043)

COUNTY & DATE PEMBINA (067) FEB 03, 2023 09:30AM

LENGTH & TYPE 0.000 VARIOUS LOCATIONS GF DISTRICT

COMPLETION TIME 10/07/23 BRIDGE PAINTING, DECK DRAINAGE SYSTEM,

NO. 22645

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ABHE & SVOBODA INC JORDAN, MN C.C. BOND RANK 06 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	21111.000	21111.00				
602	PENETRATING WATER REPELLENT TREATMENT	SY	1500.000	45.000	67500.00				
630	SAND BLASTING & PAINTING	L SUM	1.000	1997430.000	1997430.00				
630	SAND BLASTING & SPOT PAINTING	SF	9000.000	22.000	198000.00				
630	CONTAINMENT SYSTEM	L SUM	1.000	943640.000	943640.00				
702	MOBILIZATION	L SUM	1.000	392600.000	392600.00				
704	FLAGGING	MHR	600.000	115.000	69000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	863.000	3.000	2589.00				
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	1.000	58570.000	58570.00				
704	ATTENUATION DEVICE-TYPE B-45	EA	2.000	2750.000	5500.00				
704	ATTENUATION DEVICE-TYPE B-65	EA	2.000	3000.000	6000.00				
704	PORTABLE RUMBLE STRIPS	EA	2.000	750.000	1500.00				
704	TYPE III BARRICADE	EA	2.000	130.000	260.00				
704	DELINEATOR DRUMS	EA	10.000	34.000	340.00				
704	OBLITERATION OF PAVEMENT MARKING	SF	1000.000	2.000	2000.00				
704	PRECAST CONCRETE MED BARRIER-STATE FURNISHED	EA	220.000	470.000	103400.00				
762	SHORT TERM 4IN LINE-TYPE R	LF	2400.000	2.100	5040.00				
762	SHORT TERM 24IN LINE-TYPE R	LF	48.000	25.000	1200.00				
930	CRACK SEALING	LF	200.000	27.750	5550.00				
930	DECK DRAINAGE SYSTEM	L SUM	1.000	40000.000	40000.00				
	TOTAL				3921230.00				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PACIFIC PAINTING COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

15

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 9

ABSTRACT OF BIDS RECEIVED

PROJECT NO. INF-X-4-052(099)101

COUNTY & DATE MCHENRY (049) AND WARD (10 FEB 03, 2023 09:30AM

LENGTH & TYPE 34.931

COMPLETION TIME 10/14/23 PASSING LANES, TURN LANES, EMBANKMENT, US 52, MINOT TO E OF BALFOUR

NO. 23149

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	60000.000	60000.00	56500.000	56500.00	43000.000	43000.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	2000.000	2000.00	2500.000	2500.00	500.000	500.00
107	RAILROAD COORDINATION	L SUM	1.000	5000.000	5000.00	2500.000	2500.00	500.000	500.00
201	CLEARING & GRUBBING	L SUM	1.000	10000.000	10000.00	18200.000	18200.00	17500.000	17500.00
202	REMOVAL OF CONCRETE	EA	1.000	28000.000	28000.00	56300.000	56300.00	54000.000	54000.00
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	30.000	500.000	15000.00	261.000	7830.00	225.000	6750.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	1117.000	30.000	33510.00	31.300	34962.10	26.500	29600.50
202	REMOVE EXISTING FENCE	LF	1063.000	1.500	1594.50	1.050	1116.15	1.000	1063.00
203	COMMON EXCAVATION-TYPE A	CY	92476.000	16.700	1544349.20	10.200	943255.20	11.500	1063474.00
203	TOPSOIL	CY	77819.000	4.830	375865.77	4.700	365749.30	4.500	350185.50
203	BORROW-EXCAVATION	CY	156747.000	18.000	2821446.00	13.000	2037711.00	12.950	2029873.65
210	BOX CULVERT EXCAVATION	EA	1.000	25000.000	25000.00	45900.000	45900.00	44000.000	44000.00
210	FOUNDATION FILL	CY	71.000	170.000	12070.00	188.000	13348.00	180.000	12780.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	30000.000	30000.00	110000.000	110000.00	106000.000	106000.00
216	WATER	M GAL	7401.000	30.000	222030.00	45.000	333045.00	45.000	333045.00
251	SEEDING CLASS II	ACRE	121.000	500.000	60500.00	443.000	53603.00	425.000	51425.00
251	TEMPORARY COVER CROP	ACRE	121.000	100.000	12100.00	136.000	16456.00	130.000	15730.00
253	SOIL STABILIZATION	ACRE	238.000	320.000	76160.00	391.000	93058.00	375.000	89250.00
255	ECB TYPE 2	SY	25550.000	2.000	51100.00	2.300	58765.00	2.220	56721.00
256	RIPRAP GRADE II	CY	165.000	140.000	23100.00	120.000	19800.00	115.000	18975.00
256	REMOVE AND REPLACE RIPRAP	CY	24.000	80.000	1920.00	26.100	626.40	42.000	1008.00
256	GROUT FOR RIPRAP	SY	45.000	150.000	6750.00	261.000	11745.00	250.000	11250.00
256	ROCK CHECK	EA	2.000	1750.000	3500.00	2610.000	5220.00	2500.000	5000.00
260	SILT FENCE SUPPORTED	LF	33845.000	2.300	77843.50	2.500	84612.50	2.380	80551.10
260	REMOVE SILT FENCE SUPPORTED	LF	33845.000	.400	13538.00	.550	18614.75	.500	16922.50
261	FIBER ROLLS 12IN	LF	100089.000	2.500	250222.50	2.500	250222.50	2.380	238211.82
261	REMOVE FIBER ROLLS 12IN	LF	36466.000	.400	14586.40	.550	20056.30	.500	18233.00
261	FIBER ROLLS 20IN	LF	240.000	2.600	624.00	4.150	996.00	4.000	960.00
261	REMOVE FIBER ROLLS 20IN	LF	240.000	.400	96.00	.550	132.00	.500	120.00
262	FLOTATION SILT CURTAIN	LF	638.000	10.000	6380.00	12.500	7975.00	12.000	7656.00
262	REMOVE FLOTATION SILT CURTAIN	LF	638.000	2.000	1276.00	2.100	1339.80	2.000	1276.00
302	AGGREGATE BASE COURSE CL 5	TON	226586.000	19.000	4305134.00	16.000	3625376.00	14.900	3376131.40
401	TACK COAT	GAL	29142.000	3.200	93254.40	4.100	119482.20	2.500	72855.00
401	PRIME COAT	GAL	45169.000	4.400	198743.60	5.400	243912.60	3.000	135507.00
401	BLOTTER MATERIAL CL 44	TON	1358.000	65.000	88270.00	57.700	78356.60	35.000	47530.00
411	MILLING PAVEMENT SURFACE	TON	5086.000	18.000	91548.00	34.800	176992.80	45.000	228870.00
430	SUPERPAVE FAA 45	TON	63157.000	45.000	2842065.00	38.500	2431544.50	41.000	2589437.00
430	CORED SAMPLE	EA	330.000	63.000	20790.00	5.000	1650.00	25.000	8250.00
430	PG 58H-34 ASPHALT CEMENT	TON	3791.000	1000.000	3791000.00	845.000	3203395.00	918.000	3480138.00
602	CLASS AE-3 CONCRETE-BOX CULVERT	CY	155.700	1500.000	233550.00	3470.000	540279.00	3326.000	517858.20
612	REINFORCING STEEL-GRADE 60-BOX CULVERT	LBS	21503.000	4.000	86012.00	5.200	111815.60	5.000	107515.00
702	MOBILIZATION	L SUM	1.000	800000.000	800000.00	1350000.000	1350000.00	1525250.000	1525250.00
704	FLAGGING	MHR	5300.000	58.000	307400.00	50.000	265000.00	56.000	296800.00
704	TRAFFIC CONTROL SIGNS	UNIT	6769.000	1.300	8799.70	1.300	8799.70	1.250	8461.25
704	PORTABLE RUMBLE STRIPS	EA	14.000	800.000	11200.00	782.000	10948.00	750.000	10500.00
704	TYPE III BARRICADE	EA	47.000	100.000	4700.00	78.200	3675.40	75.000	3525.00
704	DELINEATOR DRUMS	EA	91.000	25.000	2275.00	20.900	1901.90	20.000	1820.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

16

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. INF-X-4-052(099)101

COUNTY & DATE MCHENRY (049) AND WARD (10 FEB 03, 2023 09:30AM

LENGTH & TYPE 34.931

COMPLETION TIME US 52, MINOT TO E OF BALFOUR 10/14/23 PASSING LANES, TURN LANES, EMBANKMENT,

NO. 23149

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
704	STACKABLE VERTICAL PANELS	EA	1274.000	30.0000	38220.00	21.900	27906.60	21.000	26754.00
704	PILOT CAR	HR	2120.000	60.0000	127200.00	63.100	133772.00	62.000	131440.00
704	OBLITERATION OF PAVEMENT MARKING	SF	70705.000	5.500	388877.50	.650	45958.25	.750	53028.75
706	FIELD OFFICE	EA	1.000	19440.000	19440.00	30000.000	30000.00	10000.000	10000.00
706	AGGREGATE LABORATORY	EA	1.000	14000.000	14000.00	17300.000	17300.00	5000.000	5000.00
706	BITUMINOUS LABORATORY	EA	1.000	7500.000	7500.00	7090.000	7090.00	5000.000	5000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	7500.000	7500.00	7090.000	7090.00	5000.000	5000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	287731.000	1.760	506406.56	1.650	474756.15	1.580	454614.98
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	388.000	6.000	2328.00	6.000	2328.00	5.750	2231.00
714	PIPE CONC REINF 24IN CL III	LF	600.000	325.000	195000.00	188.000	112800.00	295.000	177000.00
714	PIPE CONC REINF 30IN CL III	LF	376.000	350.000	131600.00	250.000	94000.00	320.000	120320.00
714	PIPE CONC REINF 36IN CL III	LF	72.000	380.000	27360.00	360.000	25920.00	350.000	25200.00
714	PIPE CONC REINF 42IN CL III	LF	112.000	450.000	50400.00	448.000	50176.00	435.000	48720.00
714	END SECT-CONC REINF 24IN	EA	16.000	1200.000	19200.00	1770.000	28320.00	1925.000	30800.00
714	END SECT-CONC REINF 30IN	EA	7.000	1500.000	10500.00	2030.000	14210.00	2150.000	15050.00
714	END SECT-CONC REINF 36IN	EA	3.000	2300.000	6900.00	2970.000	8910.00	2750.000	8250.00
714	STR PLATE PIPE CONCRETE FLOOR	SY	27.000	167.000	4509.00	313.000	8451.00	300.000	8100.00
714	14FT STR PLATE PIPE .168IN	LF	48.000	1500.000	72000.00	1740.000	83520.00	1583.330	75999.84
714	PIPE CONDUIT 18IN-APPROACH	LF	155.000	112.000	17360.00	88.600	13733.00	105.000	16275.00
714	PIPE CONDUIT 24IN-APPROACH	LF	688.000	126.000	86688.00	104.000	71552.00	128.000	88064.00
714	PIPE CONDUIT 30IN-APPROACH	LF	359.000	155.000	55645.00	130.000	46670.00	155.000	55645.00
714	PIPE CONDUIT 36IN-APPROACH	LF	234.000	170.000	39780.00	177.000	41418.00	160.000	37440.00
714	CATTLE PASS CONC INTERMED SECTION	LF	126.000	1000.000	126000.00	1040.000	131040.00	795.000	100170.00
714	END SECTION CONC CATTLE PASS	EA	5.000	4000.000	20000.00	6100.000	30500.00	5550.000	27750.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	33.000	600.000	19800.00	678.000	22374.00	595.000	19635.00
720	RIGHT OF WAY MARKERS	EA	80.000	210.000	16800.00	210.000	16800.00	201.000	16080.00
720	ALIGNMENT MONUMENTS	EA	29.000	190.000	5510.00	261.000	7569.00	250.000	7250.00
720	IRON PIN R/W MONUMENTS	EA	56.000	55.000	3080.00	62.600	3505.60	60.000	3360.00
720	IRON PIN REFERENCE MONUMENTS	EA	29.000	55.000	1595.00	62.600	1815.40	60.000	1740.00
752	FENCE BARBED WIRE 4 STRAND-WOOD POST	LF	338.000	4.200	1419.60	5.200	1757.60	5.000	1690.00
752	FENCE BARBED WIRE 4 STRAND-STEEL POST	LF	586.000	4.000	2344.00	2.850	1670.10	2.750	1611.50
752	TEMPORARY SAFETY FENCE	LF	1054.000	2.500	2635.00	6.200	6534.80	2.950	3109.30
752	FENCE TERMINAL	EA	6.000	550.000	3300.00	417.000	2502.00	400.000	2400.00
752	RESET VEHICLE GATE	EA	1.000	500.000	500.00	834.000	834.00	800.000	800.00
752	REMOVE VEHICLE GATE	EA	1.000	200.000	200.00	313.000	313.00	300.000	300.00
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	10.000	800.000	8000.00	626.000	6260.00	600.000	6000.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	487.000	25.000	12175.00	21.900	10665.30	21.000	10227.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	357.000	22.000	7854.00	20.900	7461.30	20.000	7140.00
754	RESET DELINEATOR	EA	91.000	45.000	4095.00	58.400	5314.40	56.000	5096.00
754	DELINEATORS-TYPE A-DOUBLE SIDED	EA	75.000	60.000	4500.00	46.900	3517.50	45.000	3375.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1642.000	30.000	49260.00	24.000	39408.00	23.000	37766.00
754	REFERENCE MARKER-TYPE C	EA	10.000	260.000	2600.00	234.000	2340.00	224.000	2240.00
754	RESET SIGN PANEL	EA	15.000	40.000	600.00	62.600	939.00	60.000	900.00
754	RESET SIGN SUPPORT	EA	6.000	500.000	3000.00	99.100	594.60	95.000	570.00
754	RESET MILE POST	EA	1.000	110.000	110.00	85.500	85.50	82.000	82.00
754	OBJECT MARKERS - TYPE III	EA	8.000	200.000	1600.00	203.000	1624.00	195.000	1560.00
754	OBJECT MARKERS - CULVERTS	EA	60.000	50.000	3000.00	52.100	3126.00	50.000	3000.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

17

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. INF-X-4-052(099)101

NO. 23149

COUNTY & DATE MCHENRY (049) AND WARD (10 FEB 03, 2023 09:30AM

LENGTH & TYPE 34.931

COMPLETION TIME 10/14/23 PASSING LANES, TURN LANES, EMBANKMENT, US 52, MINOT TO E OF BALFOUR

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	19.693	1000.000	19693.00	1160.000	22843.88	1010.000	19889.93
762	EPOXY PVMT MK MESSAGE	SF	424.000	12.000	5088.00	19.800	8395.20	20.000	8480.00
762	EPOXY PVMT MK 4IN LINE	LF	228970.000	.500	114485.00	.400	91588.00	.460	105326.20
762	EPOXY PVMT MK 8IN LINE	LF	1659.000	1.000	1659.00	.900	1493.10	1.000	1659.00
762	EPOXY PVMT MK 24IN LINE	LF	24.000	18.000	432.00	34.300	823.20	30.000	720.00
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	520.000	40.000	20800.00	57.400	29848.00	45.000	23400.00
762	EPOXY PVMT MK 6IN LINE-WET REFLECTIVE-GROOVED	LF	138672.000	1.400	194140.80	1.850	256543.20	1.750	242676.00
762	EPOXY PVMT MK 8IN LINE-WET REFLECTIVE-GROOVED	LF	2553.000	2.000	5106.00	2.300	5871.90	3.500	8935.50
762	SHORT TERM 4IN LINE-TYPE NR	LF	358420.000	.150	53763.00	.150	53763.00	.200	71684.00
762	SHORT TERM 8IN LINE-TYPE NR	LF	2952.000	.250	738.00	1.000	2952.00	.400	1180.80
764	REMOVE 3-CABLE GUARDRAIL & POSTS	LF	1308.000	4.000	5232.00	8.300	10856.40	7.950	10398.60
766	MAILBOX-ALL TYPES	EA	14.000	250.000	3500.00	235.000	3290.00	225.000	3150.00
900	TEMPORARY STREAM DIVERSION - SITE 1	EA	1.000	25000.000	25000.00	81300.000	81300.00	87500.000	87500.00
900	TEMPORARY STREAM DIVERSION - SITE 2	EA	1.000	20000.000	20000.00	19300.000	19300.00	32500.000	32500.00
930	HEADWALL	L SUM	1.000	10500.000	10500.00	40100.000	40100.00	46500.000	46500.00
990	PIPE CLEANOUT	EA	16.000	5000.000	80000.00	1560.000	24960.00	2550.000	40800.00
	TOTAL				2135883203		19153622228		1948459332
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 9

ABSTRACT OF BIDS RECEIVED

PROJECT NO. INF-X-4-052(099)101

NO. 23149

COUNTY & DATE MCHENRY (049) AND WARD (10 FEB 03, 2023 09:30AM

LENGTH & TYPE 34.931

US 52, MINOT TO E OF BALFOUR

COMPLETION TIME 10/14/23 PASSING LANES, TURN LANES, EMBANKMENT,

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	75750.000	75750.00	70000.000	70000.00	161035.000	161035.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	2500.000	2500.00	15000.000	15000.00	5000.000	5000.00
107	RAILROAD COORDINATION	L SUM	1.000	4500.000	4500.00	15000.000	15000.00	19000.000	19000.00
201	CLEARING & GRUBBING	L SUM	1.000	22000.000	22000.00	17500.000	17500.00	58000.000	58000.00
202	REMOVAL OF CONCRETE	EA	1.000	70000.000	70000.00	54000.000	54000.00	54000.000	54000.00
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	30.000	280.000	8400.00	225.000	6750.00	250.000	7500.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	1117.000	34.000	37978.00	22.500	25132.50	30.000	33510.00
202	REMOVE EXISTING FENCE	LF	1063.000	.600	637.80	2.500	2657.50	1.000	1063.00
203	COMMON EXCAVATION-TYPE A	CY	92476.000	12.000	1109712.00	10.500	970998.00	13.500	1248426.00
203	TOPSOIL	CY	77819.000	5.000	389095.00	4.500	350185.50	7.250	564187.75
203	BORROW-EXCAVATION	CY	156747.000	12.300	1927988.10	12.450	1951500.15	14.800	2319855.60
210	BOX CULVERT EXCAVATION	EA	1.000	55000.000	55000.00	44000.000	44000.00	44000.000	44000.00
210	FOUNDATION FILL	CY	71.000	202.000	14342.00	180.000	12780.00	180.000	12780.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	129000.000	129000.00	106000.000	106000.00	106000.000	106000.00
216	WATER	M GAL	7401.000	48.000	355248.00	45.000	333045.00	40.000	296040.00
251	SEEDING CLASS II	ACRE	121.000	1258.000	152218.00	425.000	51425.00	1120.330	135559.93
251	TEMPORARY COVER CROP	ACRE	121.000	223.000	26983.00	130.000	15730.00	223.140	26999.94
253	SOIL STABILIZATION	ACRE	238.000	282.000	67116.00	375.000	89250.00	232.350	55299.30
255	ECB TYPE 2	SY	25550.000	2.700	68985.00	2.220	56721.00	2.500	63875.00
256	RIPRAP GRADE II	CY	165.000	129.000	21285.00	115.000	18975.00	125.000	20625.00
256	REMOVE AND REPLACE RIPRAP	CY	24.000	28.000	672.00	25.000	600.00	250.000	6000.00
256	GROUT FOR RIPRAP	SY	45.000	280.000	12600.00	250.000	11250.00	250.000	11250.00
256	ROCK CHECK	EA	2.000	2800.000	5600.00	2500.000	5000.00	3500.000	7000.00
260	SILT FENCE SUPPORTED	LF	33845.000	2.380	80551.10	2.380	80551.10	2.120	71751.40
260	REMOVE SILT FENCE SUPPORTED	LF	33845.000	.470	15907.15	.500	16922.50	.470	15907.15
261	FIBER ROLLS 12IN	LF	100089.000	1.580	158140.62	2.380	238211.82	1.580	158140.62
261	REMOVE FIBER ROLLS 12IN	LF	36466.000	.880	32090.08	.500	18233.00	.880	32090.08
261	FIBER ROLLS 20IN	LF	240.000	3.100	744.00	4.000	960.00	2.750	660.00
261	REMOVE FIBER ROLLS 20IN	LF	240.000	1.000	240.00	.500	120.00	1.000	240.00
262	FLOTATION SILT CURTAIN	LF	638.000	11.000	7018.00	12.000	7656.00	10.000	6380.00
262	REMOVE FLOTATION SILT CURTAIN	LF	638.000	2.500	1595.00	2.000	1276.00	2.500	1595.00
302	AGGREGATE BASE COURSE CL 5	TON	226586.000	18.040	4087611.44	19.550	4429756.30	22.500	5098185.00
401	TACK COAT	GAL	29142.000	3.000	87426.00	3.000	87426.00	4.500	131139.00
401	PRIME COAT	GAL	45169.000	3.150	142282.35	4.000	180676.00	8.000	361352.00
401	BLOTTER MATERIAL CL 44	TON	1358.000	39.000	52962.00	15.000	20370.00	85.000	115430.00
411	MILLING PAVEMENT SURFACE	TON	5086.000	29.000	147494.00	20.000	101720.00	18.000	91548.00
430	SUPERPAVE FAA 45	TON	63157.000	39.700	2507332.90	50.000	3157850.00	43.500	2747329.50
430	CORED SAMPLE	EA	330.000	71.000	23430.00	15.000	4950.00	85.000	28050.00
430	PG 58H-34 ASPHALT CEMENT	TON	3791.000	715.000	2710565.00	800.000	3032800.00	1082.000	4101862.00
602	CLASS AE-3 CONCRETE-BOX CULVERT	CY	155.700	3850.000	599445.00	3326.000	517858.20	3326.000	517858.20
612	REINFORCING STEEL-GRADE 60-BOX CULVERT	LBS	21503.000	5.600	120416.80	5.000	107515.00	5.000	107515.00
702	MOBILIZATION	L SUM	1.000	1608000.000	1608000.00	1076400.000	1076400.00	1718384.000	1718384.00
704	FLAGGING	MHR	5300.000	60.000	318000.00	52.000	275600.00	65.000	344500.00
704	TRAFFIC CONTROL SIGNS	UNIT	6769.000	1.250	8461.25	1.250	8461.25	1.250	8461.25
704	PORTABLE RUMBLE STRIPS	EA	14.000	750.000	10500.00	750.000	10500.00	750.000	10500.00
704	TYPE III BARRICADE	EA	47.000	84.000	3948.00	75.000	3525.00	75.000	3525.00
704	DELINEATOR DRUMS	EA	91.000	26.000	2366.00	20.000	1820.00	20.000	1820.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

19

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 5 OF 9

ABSTRACT OF BIDS RECEIVED

PROJECT NO. INF-X-4-052(099)101

COUNTY & DATE MCHENRY (049) AND WARD (10 FEB 03, 2023 09:30AM

LENGTH & TYPE 34.931

COMPLETION TIME 10/14/23 PASSING LANES, TURN LANES, EMBANKMENT, US 52, MINOT TO E OF BALFOUR

NO. 23149

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER: KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER: STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
704	STACKABLE VERTICAL PANELS	EA	1274.000	260.00	331240.00	210.00	267540.00	210.00	267540.00
704	PILOT CAR	HR	2120.000	70.000	148400.00	60.000	127200.00	75.000	159000.00
704	OBLITERATION OF PAVEMENT MARKING	SF	70705.000	.700	49493.50	.600	42423.00	.600	42423.00
706	FIELD OFFICE	EA	1.000	17000.000	17000.00	25000.000	25000.00	25000.000	25000.00
706	AGGREGATE LABORATORY	EA	1.000	26000.000	26000.00	15000.000	15000.00	10000.000	10000.00
706	BITUMINOUS LABORATORY	EA	1.000	5500.000	5500.00	3500.000	3500.00	8000.000	8000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5500.000	5500.00	3500.000	3500.00	8000.000	8000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	287731.000	1.850	532302.35	1.580	454614.98	1.600	460369.60
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	388.000	6.450	2502.60	5.750	2231.00	10.000	3880.00
714	PIPE CONC REINF 24IN CL III	LF	600.000	202.000	121200.00	295.000	177000.00	180.000	108000.00
714	PIPE CONC REINF 30IN CL III	LF	376.000	269.000	101144.00	320.000	120320.00	240.000	90240.00
714	PIPE CONC REINF 36IN CL III	LF	72.000	387.000	27864.00	350.000	25200.00	345.000	24840.00
714	PIPE CONC REINF 42IN CL III	LF	112.000	483.000	54096.00	435.000	48720.00	430.000	48160.00
714	END SECT-CONC REINF 24IN	EA	16.000	1909.000	30544.00	1925.000	30800.00	1700.000	27200.00
714	END SECT-CONC REINF 30IN	EA	7.000	2190.000	15330.00	2150.000	15050.00	1950.000	13650.00
714	END SECT-CONC REINF 36IN	EA	3.000	3201.000	9603.00	2750.000	8250.00	2850.000	8550.00
714	STR PLATE PIPE CONCRETE FLOOR	SY	27.000	337.000	9099.00	300.000	8100.00	300.000	8100.00
714	14FT STR PLATE PIPE .168IN	LF	48.000	1878.000	90144.00	1583.330	75999.84	1672.000	80256.00
714	PIPE CONDUIT 18IN-APPROACH	LF	155.000	95.000	14725.00	105.000	16275.00	85.000	13175.00
714	PIPE CONDUIT 24IN-APPROACH	LF	688.000	112.000	77056.00	128.000	88064.00	100.000	68800.00
714	PIPE CONDUIT 30IN-APPROACH	LF	359.000	140.000	50260.00	135.000	48465.00	125.000	44875.00
714	PIPE CONDUIT 36IN-APPROACH	LF	234.000	190.000	44460.00	140.000	32760.00	170.000	39780.00
714	CATTLE PASS CONC INTERMED SECTION	LF	126.000	1123.000	141498.00	755.000	95130.00	1000.000	126000.00
714	END SECTION CONC CATTLE PASS	EA	5.000	6572.000	32860.00	5350.000	26750.00	5850.000	29250.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	33.000	730.000	24090.00	580.000	19140.00	650.000	21450.00
720	RIGHT OF WAY MARKERS	EA	80.000	225.000	18000.00	201.000	16080.00	201.000	16080.00
720	ALIGNMENT MONUMENTS	EA	29.000	280.000	8120.00	250.000	7250.00	189.000	5481.00
720	IRON PIN R/W MONUMENTS	EA	56.000	67.000	3752.00	60.000	3360.00	86.000	4816.00
720	IRON PIN REFERENCE MONUMENTS	EA	29.000	67.000	1943.00	60.000	1740.00	86.000	2494.00
752	FENCE BARBED WIRE 4 STRAND-WOOD POST	LF	338.000	7.000	2366.00	10.100	3413.80	5.000	1690.00
752	FENCE BARBED WIRE 4 STRAND-STEEL POST	LF	586.000	6.000	3516.00	8.600	5039.60	2.750	1611.50
752	TEMPORARY SAFETY FENCE	LF	1054.000	3.400	3583.60	2.950	3109.30	2.950	3109.30
752	FENCE TERMINAL	EA	6.000	560.000	3360.00	745.000	4470.00	400.000	2400.00
752	RESET VEHICLE GATE	EA	1.000	560.000	560.00	250.000	250.00	800.000	800.00
752	REMOVE VEHICLE GATE	EA	1.000	115.000	115.00	200.000	200.00	300.000	300.00
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	10.000	560.000	5600.00	745.000	7450.00	600.000	6000.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	487.000	24.000	11688.00	21.000	10227.00	21.000	10227.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	357.000	23.000	8211.00	20.000	7140.00	20.000	7140.00
754	RESET DELINEATOR	EA	91.000	63.000	5733.00	56.000	5096.00	56.000	5096.00
754	DELINEATORS-TYPE A-DOUBLE SIDED	EA	75.000	51.000	3825.00	45.000	3375.00	45.000	3375.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1642.000	26.000	42692.00	23.000	37766.00	23.000	37766.00
754	REFERENCE MARKER-TYPE C	EA	10.000	252.000	2520.00	224.000	2240.00	224.000	2240.00
754	RESET SIGN PANEL	EA	15.000	68.000	1020.00	60.000	900.00	60.000	900.00
754	RESET SIGN SUPPORT	EA	6.000	107.000	642.00	95.000	570.00	95.000	570.00
754	RESET MILE POST	EA	1.000	92.000	92.00	82.000	82.00	82.000	82.00
754	OBJECT MARKERS - TYPE III	EA	8.000	220.000	1760.00	195.000	1560.00	195.000	1560.00
754	OBJECT MARKERS - CULVERTS	EA	60.000	56.000	3360.00	50.000	3000.00	50.000	3000.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

20

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 6 OF 9

ABSTRACT OF BIDS RECEIVED

PROJECT NO. INF-X-4-052(099)101

COUNTY & DATE MCHENRY (049) AND WARD (10 FEB 03, 2023 09:30AM

LENGTH & TYPE 34.931

COMPLETION TIME 10/14/23 PASSING LANES, TURN LANES, EMBANKMENT, US 52, MINOT TO E OF BALFOUR

NO. 23149

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER: KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER: STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	19.693	1135.000	22351.56	1010.000	19889.93	1010.000	19889.93
762	EPOXY PVMT MK MESSAGE	SF	424.000	19.000	8056.00	18.940	8030.56	18.940	8030.56
762	EPOXY PVMT MK 4IN LINE	LF	228970.000	.400	91588.00	.390	89298.30	.390	89298.30
762	EPOXY PVMT MK 8IN LINE	LF	1659.000	.840	1393.56	.840	1393.56	.840	1393.56
762	EPOXY PVMT MK 24IN LINE	LF	24.000	33.000	792.00	32.870	788.88	32.870	788.88
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	520.000	55.000	28600.00	55.000	28600.00	55.000	28600.00
762	EPOXY PVMT MK 6IN LINE-WET REFLECTIVE-GROOVED	LF	138672.000	1.800	249609.60	1.780	246836.16	1.780	246836.16
762	EPOXY PVMT MK 8IN LINE-WET REFLECTIVE-GROOVED	LF	2553.000	2.300	5871.90	2.210	5642.13	2.210	5642.13
762	SHORT TERM 4IN LINE-TYPE NR	LF	358420.000	.180	64515.60	.180	64515.60	.179	64157.18
762	SHORT TERM 8IN LINE-TYPE NR	LF	2952.000	.550	1623.60	.550	1623.60	.550	1623.60
764	REMOVE 3-CABLE GUARDRAIL & POSTS	LF	1308.000	8.000	10464.00	7.950	10398.60	7.950	10398.60
766	MAILBOX-ALL TYPES	EA	14.000	252.000	3528.00	225.000	3150.00	225.000	3150.00
900	TEMPORARY STREAM DIVERSION - SITE 1	EA	1.000	87000.000	87000.00	78000.000	78000.00	25000.000	25000.00
900	TEMPORARY STREAM DIVERSION - SITE 2	EA	1.000	21000.000	21000.00	26500.000	26500.00	18500.000	18500.00
930	HEADWALL	L SUM	1.000	43000.000	43000.00	43500.000	43500.00	44500.000	44500.00
990	PIPE CLEANOUT	EA	16.000	1700.000	27200.00	2550.000	40800.00	1500.000	24000.00
	TOTAL				1974698.46		1993419.06		2313552.92
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 7 OF 9

ABSTRACT OF BIDS RECEIVED

PROJECT NO. INF-X-4-052(099)101

COUNTY & DATE MCHENRY (049) AND WARD (10 FEB 03, 2023 09:30AM

LENGTH & TYPE 34.931

US 52, MINOT TO E OF BALFOUR

COMPLETION TIME 10/14/23 PASSING LANES, TURN LANES, EMBANKMENT,

NO. 23149

BIDDER MARTIN CONSTRUCTION INC

DICKINSON, ND

C.C. BOND RANK 06

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	82095.890	82095.89				
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	11000.000	11000.00				
107	RAILROAD COORDINATION	L SUM	1.000	17407.500	17407.50				
201	CLEARING & GRUBBING	L SUM	1.000	28120.050	28120.05				
202	REMOVAL OF CONCRETE	EA	1.000	59400.000	59400.00				
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	30.000	499.680	14990.40				
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	1117.000	41.640	46511.88				
202	REMOVE EXISTING FENCE	LF	1063.000	2.750	2923.25				
203	COMMON EXCAVATION-TYPE A	CY	92476.000	10.670	986718.92				
203	TOPSOIL	CY	77819.000	6.740	52450.06				
203	BORROW-EXCAVATION	CY	156747.000	17.460	2736802.62				
210	BOX CULVERT EXCAVATION	EA	1.000	62209.000	62209.00				
210	FOUNDATION FILL	CY	71.000	198.000	14058.00				
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	116600.000	116600.00				
216	WATER	M GAL	7401.000	34.820	257702.82				
251	SEEDING CLASS II	ACRE	121.000	467.500	56567.50				
251	TEMPORARY COVER CROP	ACRE	121.000	143.000	17303.00				
253	SOIL STABILIZATION	ACRE	238.000	412.500	98175.00				
255	ECB TYPE 2	SY	25550.000	2.440	62342.00				
256	RIPRAP GRADE II	CY	165.000	137.190	22636.35				
256	REMOVE AND REPLACE RIPRAP	CY	24.000	106.340	2552.16				
256	GROUT FOR RIPRAP	SY	45.000	275.000	12375.00				
256	ROCK CHECK	EA	2.000	1701.500	3403.00				
260	SILT FENCE SUPPORTED	LF	33845.000	2.620	88673.90				
260	REMOVE SILT FENCE SUPPORTED	LF	33845.000	.550	18614.75				
261	FIBER ROLLS 12IN	LF	100089.000	2.620	262233.18				
261	REMOVE FIBER ROLLS 12IN	LF	36466.000	.550	20056.30				
261	FIBER ROLLS 20IN	LF	240.000	4.400	1056.00				
261	REMOVE FIBER ROLLS 20IN	LF	240.000	.550	132.00				
262	FLOTATION SILT CURTAIN	LF	638.000	13.200	8421.60				
262	REMOVE FLOTATION SILT CURTAIN	LF	638.000	2.200	1403.60				
302	AGGREGATE BASE COURSE CL 5	TON	226586.000	20.940	4744710.84				
401	TACK COAT	GAL	29142.000	3.300	96168.60				
401	PRIME COAT	GAL	45169.000	4.130	186547.97				
401	BLOTTER MATERIAL CL 44	TON	1358.000	66.000	89628.00				
411	MILLING PAVEMENT SURFACE	TON	5086.000	22.930	116621.98				
430	SUPERPAVE FAA 45	TON	63157.000	52.800	3334689.60				
430	CORED SAMPLE	EA	330.000	78.100	25773.00				
430	PG 58H-34 ASPHALT CEMENT	TON	3791.000	841.500	3190126.50				
602	CLASS AE-3 CONCRETE-BOX CULVERT	CY	155.700	3658.600	569644.02				
612	REINFORCING STEEL-GRADE 60-BOX CULVERT	LBS	21503.000	5.500	118266.50				
702	MOBILIZATION	L SUM	1.000	2462165.070	2462165.07				
704	FLAGGING	MHR	5300.000	56.250	298125.00				
704	TRAFFIC CONTROL SIGNS	UNIT	6769.000	1.380	9341.22				
704	PORTABLE RUMBLE STRIPS	EA	14.000	825.000	11550.00				
704	TYPE III BARRICADE	EA	47.000	82.500	3877.50				
704	DELINEATOR DRUMS	EA	91.000	22.000	2002.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

22

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 8 OF 9

ABSTRACT OF BIDS RECEIVED

PROJECT NO. INF-X-4-052(099)101

COUNTY & DATE MCHENRY (049) AND WARD (10 FEB 03, 2023 09:30AM

LENGTH & TYPE 34.931

COMPLETION TIME US 52, MINOT TO E OF BALFOUR 10/14/23 PASSING LANES, TURN LANES, EMBANKMENT,

NO. 23149

BIDDER MARTIN CONSTRUCTION INC

DICKINSON, ND

C.C. BOND RANK 06

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
704	STACKABLE VERTICAL PANELS	EA	1274.000	231.00	294294.00				
704	PILOT CAR	HR	2120.000	75.000	159000.00				
704	OBLITERATION OF PAVEMENT MARKING	SF	70705.000	.660	46665.30				
706	FIELD OFFICE	EA	1.000	15625.000	15625.00				
706	AGGREGATE LABORATORY	EA	1.000	6875.000	6875.00				
706	BITUMINOUS LABORATORY	EA	1.000	6050.000	6050.00				
706	CONTRACTOR'S LABORATORY	EA	1.000	6875.000	6875.00				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	287731.000	2.110	607112.41				
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	388.000	10.410	4039.08				
714	PIPE CONC REINF 24IN CL III	LF	600.000	287.490	172494.00				
714	PIPE CONC REINF 30IN CL III	LF	376.000	324.820	122132.32				
714	PIPE CONC REINF 36IN CL III	LF	72.000	412.170	29676.24				
714	PIPE CONC REINF 42IN CL III	LF	112.000	428.860	48032.32				
714	END SECT-CONC REINF 24IN	EA	16.000	1321.410	21142.56				
714	END SECT-CONC REINF 30IN	EA	7.000	1458.070	10206.49				
714	END SECT-CONC REINF 36IN	EA	3.000	2479.410	7438.23				
714	STR PLATE PIPE CONCRETE FLOOR	SY	27.000	330.000	8910.00				
714	14FT STR PLATE PIPE .168IN	LF	48.000	2606.280	125101.44				
714	PIPE CONDUIT 18IN-APPROACH	LF	155.000	103.940	16110.70				
714	PIPE CONDUIT 24IN-APPROACH	LF	688.000	121.210	83392.48				
714	PIPE CONDUIT 30IN-APPROACH	LF	359.000	173.130	62153.67				
714	PIPE CONDUIT 36IN-APPROACH	LF	234.000	167.460	39185.64				
714	CATTLE PASS CONC INTERMED SECTION	LF	126.000	865.790	109089.54				
714	END SECTION CONC CATTLE PASS	EA	5.000	9146.190	45730.95				
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	33.000	572.160	18881.28				
720	RIGHT OF WAY MARKERS	EA	80.000	221.100	17688.00				
720	ALIGNMENT MONUMENTS	EA	29.000	275.000	7975.00				
720	IRON PIN R/W MONUMENTS	EA	56.000	66.000	3696.00				
720	IRON PIN REFERENCE MONUMENTS	EA	29.000	66.000	1914.00				
752	FENCE BARBED WIRE 4 STRAND-WOOD POST	LF	338.000	11.110	3755.18				
752	FENCE BARBED WIRE 4 STRAND-STEEL POST	LF	586.000	9.460	5543.56				
752	TEMPORARY SAFETY FENCE	LF	1054.000	3.250	3425.50				
752	FENCE TERMINAL	EA	6.000	819.500	4917.00				
752	RESET VEHICLE GATE	EA	1.000	275.000	275.00				
752	REMOVE VEHICLE GATE	EA	1.000	220.000	220.00				
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	10.000	819.500	8195.00				
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	487.000	23.100	11249.70				
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	357.000	22.000	7854.00				
754	RESET DELINEATOR	EA	91.000	61.600	5605.60				
754	DELINEATORS-TYPE A-DOUBLE SIDED	EA	75.000	49.500	3712.50				
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1642.000	25.300	41542.60				
754	REFERENCE MARKER-TYPE C	EA	10.000	246.400	2464.00				
754	RESET SIGN PANEL	EA	15.000	66.000	990.00				
754	RESET SIGN SUPPORT	EA	6.000	104.500	627.00				
754	RESET MILE POST	EA	1.000	90.200	90.20				
754	OBJECT MARKERS - TYPE III	EA	8.000	214.500	1716.00				
754	OBJECT MARKERS - CULVERTS	EA	60.000	55.000	3300.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

23

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 9 OF 9

ABSTRACT OF BIDS RECEIVED

PROJECT NO. INF-X-4-052(099)101

COUNTY & DATE MCHENRY (049) AND WARD (10 FEB 03, 2023 09:30AM

LENGTH & TYPE 34.931

US 52, MINOT TO E OF BALFOUR

COMPLETION TIME 10/14/23 PASSING LANES, TURN LANES, EMBANKMENT,

NO. 23149

BIDDER MARTIN CONSTRUCTION INC

DICKINSON, ND

C.C. BOND RANK 06

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	19.693	1622.250	31946.97				
762	EPOXY PVMT MK MESSAGE	SF	424.000	20.830	8831.92				
762	EPOXY PVMT MK 4IN LINE	LF	228970.000	.430	98457.10				
762	EPOXY PVMT MK 8IN LINE	LF	1659.000	.920	1526.28				
762	EPOXY PVMT MK 24IN LINE	LF	24.000	36.160	867.84				
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	520.000	60.500	31460.00				
762	EPOXY PVMT MK 6IN LINE-WET REFLECTIVE-GROOVED	LF	138672.000	1.960	271797.12				
762	EPOXY PVMT MK 8IN LINE-WET REFLECTIVE-GROOVED	LF	2553.000	2.430	6203.79				
762	SHORT TERM 4IN LINE-TYPE NR	LF	358420.000	.200	71684.00				
762	SHORT TERM 8IN LINE-TYPE NR	LF	2952.000	.610	1800.72				
764	REMOVE 3-CABLE GUARDRAIL & POSTS	LF	1308.000	8.750	11445.00				
766	MAILBOX-ALL TYPES	EA	14.000	247.500	3465.00				
900	TEMPORARY STREAM DIVERSION - SITE 1	EA	1.000	19552.500	19552.50				
900	TEMPORARY STREAM DIVERSION - SITE 2	EA	1.000	24708.750	24708.75				
930	HEADWALL	L SUM	1.000	41224.180	41224.18				
990	PIPE CLEANOUT	EA	16.000	5516.500	88264.00				
	TOTAL				2354756.59				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

24

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-3-200(030)313

COUNTY & DATE FOSTER (031) FEB 03, 2023 09:30AM

LENGTH & TYPE 0.362

ND 200, 6 MI W OF JCT ND 20 - GLENFIELD

COMPLETION TIME 45 DAYS GRADE RAISE, EMBANKMENT, HMA, SIGNING,

NO. 23171

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER GOWAN CONSTRUCTION INC OSLO, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	106000.00	106000.00	REJECTED		4960.00	4960.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	2977.000	32.000	95264.00			8.000	23816.00
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	100.000	30.000	3000.00			55.000	5500.00
203	COMMON EXCAVATION-TYPE A	CY	945.000	10.000	9450.00			25.000	23625.00
203	TOPSOIL	CY	2678.000	6.000	16068.00			13.000	34814.00
203	BORROW-EXCAVATION	CY	18521.000	12.000	222252.00			17.800	329673.80
216	WATER	M GAL	391.000	30.000	11730.00			40.000	15640.00
251	SEEDING CLASS II	ACRE	4.200	550.000	2310.00			130.000	546.00
251	TEMPORARY COVER CROP	ACRE	4.200	200.000	840.00			55.000	231.00
253	STRAW MULCH	ACRE	8.400	350.000	2940.00			160.000	1344.00
255	ECB TYPE 1	SY	92.000	10.000	920.00			9.000	828.00
261	FIBER ROLLS 12IN	LF	5633.000	2.500	14082.50			4.000	22532.00
261	REMOVE FIBER ROLLS 12IN	LF	2849.000	.500	1424.50			.550	1566.95
302	TRAFFIC SERVICE AGGREGATE	TON	988.000	30.000	29640.00			32.000	31616.00
302	AGGREGATE BASE COURSE CL 5	TON	8482.000	25.000	212050.00			27.250	231134.50
401	TACK COAT	GAL	676.000	6.000	4056.00			9.000	6084.00
401	PRIME COAT	GAL	2535.000	6.000	15210.00			5.750	14576.25
401	FOG SEAL	GAL	336.000	6.000	2016.00			9.000	3024.00
411	MILLING PAVEMENT SURFACE	SY	334.000	10.000	3340.00			40.000	13360.00
430	SUPERPAVE FAA 42	TON	1923.000	100.000	192300.00			94.300	181338.90
430	CORED SAMPLE	EA	16.000	70.000	1120.00			30.000	480.00
430	PG 58S-28 ASPHALT CEMENT	TON	117.000	900.000	105300.00			775.000	90675.00
702	MOBILIZATION	L SUM	1.000	56044780	5604478			114000.000	114000.00
704	FLAGGING	MHR	1000.000	55.000	55000.00			41.000	41000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1574.000	2.000	3148.00			2.500	3935.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	1500.000	3000.00			1000.000	2000.00
704	TUBULAR MARKERS	EA	46.000	8.000	368.00			7.000	322.00
704	STACKABLE VERTICAL PANELS	EA	84.000	24.000	2016.00			30.000	2520.00
704	PILOT CAR	HR	500.000	65.000	32500.00			68.000	34000.00
706	AGGREGATE LABORATORY	EA	1.000	7500.000	7500.00			5000.000	5000.00
706	BITUMINOUS LABORATORY	EA	1.000	4900.000	4900.00			500.000	500.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5500.000	5500.00			500.000	500.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	3381.000	3.000	10143.00			4.250	14369.25
714	PIPE CONC REINF 36IN CL III	LF	110.000	325.000	35750.00			565.000	62150.00
714	PIPE CONDUIT 18IN-APPROACH	LF	55.000	100.000	5500.00			120.000	6600.00
754	OBJECT MARKERS - CULVERTS	EA	2.000	100.000	200.00			72.000	144.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	.720	2000.000	1440.00			3950.000	2844.00
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	.360	2000.000	720.00			3950.000	1422.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	3684.000	1.500	5526.00			.620	2284.08
762	PVMT MK PAINTED 4IN LINE	LF	4743.000	.500	2371.50			.620	2940.66
	TOTAL				11875402.8				13529854.9
								NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

25

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-3-200(030)313

COUNTY & DATE FOSTER (031) FEB 03, 2023 09:30AM

LENGTH & TYPE 0.362

ND 200, 6 MI W OF JCT ND 20 - GLENFIELD

COMPLETION TIME 45 DAYS GRADE RAISE, EMBANKMENT, HMA, SIGNING,

NO. 23171

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER 1: SCHERBENSKE INC, JAMESTOWN, ND — C.C. BOND RANK 03		BIDDER 2: GLADEN CONSTRUCTION INC, LAPORTE, MN — C.C. BOND RANK 04		BIDDER 3: STRATA CORPORATION, GRAND FORKS, ND — C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	125000.00	125000.00	105000.00	105000.00	79000.00	79000.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	2977.000	14.000	41678.00	10.000	29770.00	12.000	35724.00
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	100.000	31.000	3100.00	46.000	4600.00	50.000	5000.00
203	COMMON EXCAVATION-TYPE A	CY	945.000	7.000	6615.00	19.000	17955.00	8.000	7560.00
203	TOPSOIL	CY	2678.000	8.000	21424.00	9.500	25441.00	12.000	32136.00
203	BORROW-EXCAVATION	CY	18521.000	14.000	259294.00	22.000	407462.00	17.150	317635.15
216	WATER	M GAL	391.000	75.000	29325.00	10.000	3910.00	35.000	13685.00
251	SEEDING CLASS II	ACRE	4.200	3800.000	15960.00	1000.000	4200.00	3146.480	13215.22
251	TEMPORARY COVER CROP	ACRE	4.200	100.000	420.00	225.000	945.00	80.980	340.12
253	STRAW MULCH	ACRE	8.400	550.000	4620.00	350.000	2940.00	456.670	3836.03
255	ECB TYPE 1	SY	92.000	25.000	2300.00	8.000	736.00	19.750	1817.00
261	FIBER ROLLS 12IN	LF	5633.000	2.000	11266.00	2.500	14082.50	1.250	7041.25
261	REMOVE FIBER ROLLS 12IN	LF	2849.000	.300	854.70	.500	1424.50	24.000	68376.00
302	TRAFFIC SERVICE AGGREGATE	TON	988.000	30.000	29640.00	30.000	29640.00	38.000	37544.00
302	AGGREGATE BASE COURSE CL 5	TON	8482.000	30.000	254460.00	24.750	209929.50	36.500	309593.00
401	TACK COAT	GAL	676.000	4.000	2704.00	9.000	6084.00	5.000	3380.00
401	PRIME COAT	GAL	2535.000	1.000	2535.00	5.750	14576.25	12.000	30420.00
401	FOG SEAL	GAL	336.000	4.000	1344.00	9.000	3024.00	5.000	1680.00
411	MILLING PAVEMENT SURFACE	SY	334.000	14.000	4676.00	40.000	13360.00	45.000	15030.00
430	SUPERPAVE FAA 42	TON	1923.000	108.000	207684.00	94.300	181338.90	92.150	177204.45
430	CORED SAMPLE	EA	16.000	20.000	320.00	30.000	480.00	100.000	1600.00
430	PG 58S-28 ASPHALT CEMENT	TON	117.000	1000.000	117000.00	775.000	90675.00	980.000	114660.00
702	MOBILIZATION	L SUM	1.000	160000.000	160000.00	195000.000	195000.00	157500.000	157500.00
704	FLAGGING	MHR	1000.000	35.000	35000.00	50.000	50000.00	65.000	65000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1574.000	3.000	4722.00	2.400	3777.60	1.000	1574.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	1165.000	2330.00	970.000	1940.00	1200.000	2400.00
704	TUBULAR MARKERS	EA	46.000	8.000	368.00	6.600	303.60	6.000	276.00
704	STACKABLE VERTICAL PANELS	EA	84.000	35.000	2940.00	28.300	2377.20	25.000	2100.00
704	PILOT CAR	HR	500.000	20.000	10000.00	80.000	40000.00	80.000	40000.00
706	AGGREGATE LABORATORY	EA	1.000	3000.000	3000.00	18000.000	18000.00	6000.000	6000.00
706	BITUMINOUS LABORATORY	EA	1.000	2000.000	2000.00	1500.000	1500.00	6000.000	6000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	2000.000	2000.00	12000.000	12000.00	6000.000	6000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	3381.000	5.000	16905.00	4.000	13524.00	3.200	10819.20
714	PIPE CONC REINF 36IN CL III	LF	110.000	880.000	96800.00	592.000	65120.00	500.000	55000.00
714	PIPE CONDUIT 18IN-APPROACH	LF	55.000	190.000	10450.00	200.000	11000.00	105.000	5775.00
754	OBJECT MARKERS - CULVERTS	EA	2.000	80.000	160.00	75.000	150.00	60.000	120.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	.720	1325.000	954.00	16771.000	12075.12	16000.000	11520.00
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	.360	1350.000	486.00	16771.000	6037.56	16000.000	5760.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	3684.000	.500	1842.00	.550	2026.20	.550	2026.20
762	PVMT MK PAINTED 4IN LINE	LF	4743.000	.500	2371.50	.550	2608.65	.550	2608.65
	TOTAL				13820482.20		15105135.8		15858562.7
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

26

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEN-4-002(139)142

COUNTY & DATE WARD (101) FEB 03, 2023 09:30AM

LENGTH & TYPE 0.285

US 2, JCT 54TH AVE NW - W OF MINOT

COMPLETION TIME 12/02/23 LIGHTING

NO. 23180

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MAIN ELECTRIC CONSTRUCTION INC MINOT, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2800000	2800000	1800000	1800000	1410000	1410000
702	MOBILIZATION	L SUM	1.000	7550610	7550610	10000000	10000000	5845000	5845000
704	FLAGGING	MHR	40.000	4500	180000	6500	260000	6483	259320
704	TRAFFIC CONTROL SIGNS	UNIT	2379.000	1900	4520210	1500	3568500	1580	3758820
704	TYPE III BARRICADE	EA	2.000	100000	200000	100000	200000	105000	210000
704	DELINEATOR DRUMS	EA	77.000	3000	231000	2000	154000	2100	161700
704	TUBULAR MARKERS	EA	44.000	900	39600	600	26400	630	27720
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	89300	178600	85000	170000	89250	178500
770	LIGHTING SYSTEM	EA	1.000	140000000	140000000	112230000	112230000	124825000	124825000
	TOTAL				161362710		133902500		142321220
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: STRATA CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEN-4-002(139)142

COUNTY & DATE WARD (101) FEB 03, 2023 09:30AM

LENGTH & TYPE 0.285
US 2, JCT 54TH AVE NW - W OF MINOT

COMPLETION TIME 12/02/23 LIGHTING

NO. 23180

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER PARSONS ELECTRIC LLC MINNEAPOLIS, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER EDLING ELECTRIC INC BISMARCK, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	1315000	131500	1500000	150000		
702	MOBILIZATION	L SUM	1.000	26940000	2694000	25000000	2500000		
704	FLAGGING	MHR	40.000	7500	300000	6000	240000		
704	TRAFFIC CONTROL SIGNS	UNIT	2379.000	500	118950	2000	475800		
704	TYPE III BARRICADE	EA	2.000	500	100	12000	2400		
704	DELINEATOR DRUMS	EA	77.000	500	3850	2500	192500		
704	TUBULAR MARKERS	EA	44.000	500	2200	800	35200		
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	500	100	100000	200000		
770	LIGHTING SYSTEM	EA	1.000	121140000	12114000	150000000	15000000		
	TOTAL				15364700		18817500		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: STRATA CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

28

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TAC-0041(020)

COUNTY & DATE SARGENT (081) FEB 03, 2023 09:30AM

LENGTH & TYPE 0.543 GWINNER

COMPLETION TIME 10/21/23 SIDEWALKS, CURB RAMPS, SIGNING, AND ST

NO. 23239

BIDDER ENGINEERS ESTIMATE
C.C. CHECK RANK 00

BIDDER TI-ZACK CONCRETE INC
LE CENTER, MN
C.C. BOND RANK 01

BIDDER STRATA CORPORATION
GRAND FORKS, ND
C.C. BOND RANK 02

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4000.000	4000.00	2200.000	2200.00	5600.000	5600.00
201	CLEARING & GRUBBING	L SUM	1.000	10000.000	10000.00	2750.000	2750.00	12500.000	12500.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	102.000	30.000	3060.00	78.240	7980.48	68.000	6936.00
202	REMOVAL OF CURB & GUTTER	LF	370.000	11.000	4070.00	21.570	7980.90	45.000	16650.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	138.000	20.000	2760.00	57.830	7980.54	62.000	8556.00
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	26.000	30.000	780.00	44.000	1144.00	110.000	2860.00
203	COMMON EXCAVATION-TYPE B	CY	199.000	20.000	3980.00	40.100	7979.90	68.000	13532.00
203	TOPSOIL	CY	1008.000	20.000	20160.00	74.580	75176.64	35.000	35280.00
203	BORROW-EXCAVATION	CY	173.000	20.000	3460.00	46.130	7980.49	68.000	11764.00
255	ECB TYPE 2	SY	38.000	10.000	380.00	6.600	250.80	6.000	228.00
260	SILT FENCE SUPPORTED	LF	75.000	5.000	375.00	5.500	412.50	5.000	375.00
260	REMOVE SILT FENCE SUPPORTED	LF	75.000	1.000	75.00	1.100	82.50	2.000	150.00
261	FIBER ROLLS 12IN	LF	2128.000	3.000	6384.00	1.820	3872.96	2.650	5639.20
261	REMOVE FIBER ROLLS 12IN	LF	2128.000	1.000	2128.00	.720	1532.16	.650	1383.20
261	WEIGHTED FIBER ROLLS	LF	15.000	10.000	150.00	6.600	99.00	6.000	90.00
261	REMOVE WEIGHTED FIBER ROLLS	LF	15.000	2.000	30.00	2.200	33.00	2.000	30.00
302	AGGREGATE BASE COURSE CL 5	CY	615.000	90.000	55350.00	38.930	23941.95	98.000	60270.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	55.000	300.000	16500.00	330.000	18150.00	400.000	22000.00
702	MOBILIZATION	L SUM	1.000	20000.000	20000.00	22260.750	22260.75	74000.000	74000.00
704	TRAFFIC CONTROL SIGNS	UNIT	926.000	2.500	2315.00	2.480	2296.48	2.250	2083.50
704	TYPE III BARRICADE	EA	15.000	100.000	1500.00	82.500	1237.50	75.000	1125.00
704	SIDEWALK BARRICADE	EA	9.000	50.000	450.00	71.500	643.50	65.000	585.00
704	PEDESTRIAN WALKWAY	LF	120.000	15.000	1800.00	11.000	1320.00	20.000	2400.00
704	DELINEATOR DRUMS	EA	25.000	30.000	750.00	22.000	550.00	20.000	500.00
704	TUBULAR MARKERS	EA	92.000	5.000	460.00	4.400	404.80	4.000	368.00
704	TEMPORARY CURB RAMP	EA	4.000	500.000	2000.00	247.500	990.00	225.000	900.00
708	INLET PROTECTION-SPECIAL	EA	14.000	200.000	2800.00	220.000	3080.00	200.000	2800.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	14.000	40.000	560.00	55.000	770.00	50.000	700.00
722	CASTING INLET-TYPE 1	EA	1.000	1500.000	1500.00	.000	.00	1850.000	1850.00
722	ADJUST GATE VALVE BOX	EA	2.000	500.000	1000.00	399.000	798.00	750.000	1500.00
748	CURB & GUTTER-TYPE I	LF	1117.000	50.000	55850.00	50.230	56106.91	75.050	83830.85
750	SIDEWALK CONCRETE 4IN	SY	1931.000	75.000	144825.00	88.590	171067.29	130.000	251030.00
750	SIDEWALK TRENCH DRAIN	EA	3.000	6500.000	19500.00	1528.380	4585.14	8500.000	25500.00
750	DRIVEWAY CONCRETE 6IN REINFORCED	SY	117.000	115.000	13455.00	116.670	13650.39	175.000	20475.00
750	DETECTABLE WARNING PANELS	SF	217.000	60.000	13020.00	35.700	7746.90	85.000	18445.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	94.000	20.000	1880.00	33.000	3102.00	30.000	2820.00
754	RESET SIGN PANEL	EA	7.000	100.000	700.00	55.000	385.00	50.000	350.00
762	PVMT MK PAINTED 6IN LINE	LF	315.000	10.000	3150.00	7.150	2252.25	2.750	866.25
766	MAILBOX-ALL TYPES	EA	1.000	400.000	400.00	220.000	220.00	300.000	300.00
970	LANDSCAPE PREPARATION	SY	2900.000	15.000	43500.00	7.150	20735.00	18.500	53650.00
	TOTAL				465057.00		483749.73		749922.00
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

29

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-5-016(030)076

NO. 23298

COUNTY & DATE GOLDEN VALLEY (033) FEB 03, 2023 09:30AM

LENGTH & TYPE 0.097

ND 16, 5TH ST TO 6TH ST - BEACH

COMPLETION TIME 10/14/23 SIDEWALKS & DRIVEWAYS, DRAINAGE IMIPRO

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER TI-ZACK CONCRETE INC LE CENTER, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER BEK CONSULTING LLC DICKINSON, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3000.000	3000.00	3900.000	3900.00	3500.000	3500.00
202	REMOVAL OF CURB & GUTTER	LF	69.000	11.000	759.00	11.570	798.33	35.000	2415.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	13.000	50.000	650.00	61.380	797.94	85.000	1105.00
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	2.000	200.000	400.00	608.400	1216.80	550.000	1100.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	80.000	32.000	2560.00	59.800	4784.00	40.000	3200.00
203	COMMON EXCAVATION-TYPE A	CY	121.000	60.000	7260.00	65.950	7979.95	70.000	8470.00
203	TOPSOIL	CY	129.000	45.000	5805.00	82.860	10688.94	90.000	11610.00
203	BORROW-EXCAVATION	CY	18.000	50.000	900.00	44.330	797.94	70.000	1260.00
251	SEEDING CLASS II	ACRE	.200	3400.000	680.00	13000.000	2600.00	3200.000	640.00
251	TEMPORARY COVER CROP	ACRE	.200	4000.000	800.00	13000.000	2600.00	3300.000	660.00
253	HYDRAULIC MULCH	ACRE	.400	4200.000	1680.00	6500.000	2600.00	5400.000	2160.00
261	FIBER ROLLS 12IN	LF	112.000	2.000	224.00	6.500	728.00	7.000	784.00
261	REMOVE FIBER ROLLS 12IN	LF	112.000	.750	84.00	1.300	145.60	2.000	224.00
302	AGGREGATE BASE COURSE CL 5	CY	34.000	120.000	4080.00	23.470	797.98	275.000	9350.00
702	MOBILIZATION	L SUM	1.000	60000.000	60000.00	128121.80	128121.80	98170.000	98170.00
704	TRAFFIC CONTROL SIGNS	UNIT	303.000	2.500	757.50	1.950	590.85	2.000	606.00
704	TYPE III BARRICADE	EA	4.000	110.000	440.00	130.000	520.00	132.000	528.00
704	SIDEWALK BARRICADE	EA	4.000	75.000	300.00	84.500	338.00	85.000	340.00
704	DELINEATOR DRUMS	EA	35.000	25.000	875.00	32.500	1137.50	33.000	1155.00
708	INLET PROTECTION-SPECIAL	EA	1.000	200.000	200.00	195.000	195.00	200.000	200.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	1.000	40.000	40.00	195.000	195.00	40.000	40.00
714	PIPE CONC REINF 18IN CL III-STORM DRAIN	LF	17.000	175.000	2975.00	269.100	4574.70	250.000	4250.00
714	PIPE CONC REINF 24IN CL III	LF	23.000	500.000	11500.00	313.300	7205.90	270.000	6210.00
714	PIPE CONDUIT 30IN-STORM DRAIN	LF	345.000	450.000	155250.00	322.400	111228.00	220.000	75900.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	2.000	600.000	1200.00	1522.300	3044.60	3200.000	6400.00
722	MANHOLE 60IN	EA	2.000	6000.000	12000.00	11038.300	22076.60	13000.000	26000.00
722	MANHOLE RISER 60IN	LF	8.000	730.000	5840.00	887.900	7103.20	550.000	4400.00
748	CURB & GUTTER-TYPE I	LF	69.000	125.000	8625.00	52.770	3641.13	150.000	10350.00
750	SIDEWALK CONCRETE 4IN	SY	248.000	160.000	39680.00	116.300	28842.40	170.000	42160.00
750	DRIVEWAY CONCRETE 6IN REINFORCED	SY	58.000	200.000	11600.00	175.060	10153.48	250.000	14500.00
750	DETECTABLE WARNING PANELS	SF	44.000	70.000	3080.00	42.000	1848.00	50.000	2200.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	6.300	30.000	189.00	28.600	180.18	30.000	189.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	72.000	22.000	1584.00	32.500	2340.00	35.000	2520.00
754	RESET SIGN PANEL	EA	6.000	50.000	300.00	78.000	468.00	80.000	480.00
754	RESET SIGN SUPPORT	EA	2.000	230.000	460.00	185.900	371.80	190.000	380.00
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	93.000	6.000	558.00	65.000	6045.00	9.000	837.00
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	19.000	30.000	570.00	130.000	2470.00	46.000	874.00
766	RESET MAILBOX	EA	3.000	350.000	1050.00	309.400	928.20	315.000	945.00
	TOTAL				347955.50		268745.20		346112.00
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

30

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEU-1-981(130)

NO. 23372

COUNTY & DATE BURLEIGH (015) FEB 03, 2023 09:30AM

LENGTH & TYPE 0.404

BISMARCK CITYWIDE (9SITES)

COMPLETION TIME 10/27/23 RECTANGULAR RAPID FLASHING BEACONS (RR

	BIDDER ENGINEERS ESTIMATE		BIDDER EDLING ELECTRIC INC		BIDDER STRATA CORPORATION	
			BISMARCK, ND		GRAND FORKS, ND	
	C.C. CHECK RANK 00		C.C. BOND RANK 01		C.C. BOND RANK 02	
SPEC. NO. / ITEM DESCRIPTION / UNIT / QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103 CONTRACT BOND L SUM 1.000	6000.000	6000.00	3000.000	3000.00	4800.000	4800.00
202 REMOVAL OF CONCRETE PAVEMENT SY 141.000	20.000	2820.00	50.000	7050.00	88.000	12408.00
202 REMOVAL OF CURB & GUTTER LF 135.000	20.000	2700.00	8.000	1080.00	68.000	9180.00
202 REMOVAL OF BITUMINOUS SURFACING SY 108.500	20.000	2170.00	55.000	5967.50	65.000	7052.50
202 REMOVAL OF CHAIN LINK FENCE LF 10.000	100.000	1000.00	70.000	700.00	120.000	1200.00
302 AGGREGATE BASE COURSE CL 5 TON 63.200	35.000	2212.00	75.000	4740.00	89.000	5624.80
430 COMMERCIAL GRADE HOT MIX ASPHALT TON 17.500	340.000	5950.00	1000.000	17500.00	600.000	10500.00
702 MOBILIZATION L SUM 1.000	45000.000	45000.00	49000.000	49000.00	56000.000	56000.00
704 FLAGGING MHR 10.000	45.000	450.00	60.000	600.00	80.000	800.00
704 TRAFFIC CONTROL SIGNS UNIT 1905.000	1.950	3714.75	1.500	2857.50	2.000	3810.00
704 SIDEWALK BARRICADE EA 7.000	70.000	490.00	95.000	665.00	100.000	700.00
704 DELINEATOR DRUMS EA 20.000	32.000	640.00	30.000	600.00	25.000	500.00
704 TUBULAR MARKERS EA 275.000	8.000	2200.00	1.500	412.50	3.000	825.00
704 SEQUENCING ARROW PANEL-TYPE A EA 3.000	1125.000	3375.00	650.000	1950.00	750.000	2250.00
704 OBLITERATION OF PAVEMENT MARKING SF 144.000	7.000	1008.00	7.500	1080.00	6.550	943.20
708 INLET PROTECTION-SPECIAL EA 10.000	200.000	2000.00	180.000	1800.00	250.000	2500.00
748 CURB & GUTTER-TYPE I LF 215.000	60.000	12900.00	60.000	12900.00	92.000	19780.00
750 SIDEWALK CONCRETE 4IN SY 54.000	95.000	5130.00	150.000	8100.00	220.000	11880.00
750 SIDEWALK CONCRETE 6IN SY 50.000	105.000	5250.00	165.000	8250.00	265.000	13250.00
750 CONCRETE MEDIAN PAVING SY 23.000	135.000	3105.00	155.000	3565.00	350.000	8050.00
750 CONCRETE MEDIAN NOSE PAVING SY 20.000	195.000	3900.00	175.000	3500.00	420.000	8400.00
750 DETECTABLE WARNING PANELS SF 88.000	55.000	4840.00	70.000	6160.00	95.000	8360.00
754 FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 86.200	30.000	2586.00	32.000	2758.40	25.000	2155.00
754 FLEXIBLE DELINEATORS-TYPE D EA 6.000	120.000	720.00	100.000	600.00	115.000	690.00
754 STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 26.400	20.000	528.00	25.000	660.00	34.000	897.60
754 RESET SIGN PANEL EA 3.000	150.000	450.00	175.000	525.00	85.000	255.00
754 REMOVE SIGN FOUNDATION EA 7.000	250.000	1750.00	490.000	3430.00	500.000	3500.00
762 PREFORMED THERMO PLASTIC PVMT MK 24IN LINE LF 192.000	46.000	8832.00	60.000	11520.00	65.880	12648.96
762 PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED LF 294.000	9.600	2822.40	8.500	2499.00	7.890	2319.66
772 FLASHING BEACON EA 3.000	46500.000	139500.00	40000.000	120000.00	40576.000	121728.00
772 REVISE FLASHING BEACON SYSTEM EA 6.000	42500.000	255000.00	38400.000	230400.00	38576.000	231456.00
TOTAL		529043.15		513869.90		564463.72
			NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: EDLING ELECTRIC INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

31

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-CVD-4205(056)

NO. 23509

COUNTY & DATE SHERIDAN (083) FEB 03, 2023 09:30AM

LENGTH & TYPE 1.202

3.5 MI SOUTH OF PICKARDVILLE, N 1.2 MI

COMPLETION TIME 11/10/23 GRADE RAISE

	BIDDER ENGINEERS ESTIMATE		BIDDER BARANKO BROTHERS INC		BIDDER GLADEN CONSTRUCTION INC	
			DICKINSON, ND		LAPORTE, MN	
	C.C. CHECK RANK 00		C.C. BOND RANK 01		C.C. BOND RANK 02	
SPEC. NO. / ITEM DESCRIPTION / UNIT / QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103 CONTRACT BOND L SUM 1.000	10000.00	10000.00	11499.42	11499.42	13000.00	13000.00
202 REMOVAL OF CULVERTS-ALL TYPES & SIZES LF 304.000	20.000	6080.00	31.170	9475.68	28.000	8512.00
203 COMMON EXCAVATION-TYPE B CY 4590.000	6.500	29835.00	2.830	12989.70	9.520	43696.80
203 TOPSOIL-IMPORTED CY 1831.000	8.000	14648.00	14.210	26018.51	36.000	65916.00
203 BORROW-EXCAVATION CY 183835.000	5.500	1011092.50	5.140	944911.90	7.350	1351187.25
203 ROADWAY OBLITERATION LF 3530.000	25.000	88250.00	8.860	31275.80	7.500	26475.00
216 WATER M GAL 1021.000	20.000	20420.00	24.160	24667.36	10.000	10210.00
251 SEEDING CLASS II ACRE 3.400	700.000	2380.00	811.410	2758.79	525.000	1785.00
251 SEEDING CLASS III ACRE 5.300	3000.000	15900.00	708.420	3754.63	525.000	2782.50
251 TEMPORARY COVER CROP ACRE 8.700	200.000	1740.00	188.050	1636.04	130.000	1131.00
253 STRAW MULCH ACRE 17.400	200.000	3480.00	217.560	3785.54	400.000	6960.00
256 RIPRAP GRADE II CY 7176.000	55.000	394680.00	86.520	620867.52	68.000	487968.00
260 SILT FENCE SUPPORTED LF 400.000	4.000	1600.00	5.350	2140.00	4.000	1600.00
260 REMOVE SILT FENCE SUPPORTED LF 400.000	1.000	400.00	2.780	1112.00	.700	280.00
261 FIBER ROLLS 12IN LF 680.000	3.000	2040.00	4.560	3100.80	3.000	2040.00
261 REMOVE FIBER ROLLS 12IN LF 400.000	1.000	400.00	.540	216.00	.700	280.00
262 FLOTATION SILT CURTAIN LF 5140.000	12.000	61680.00	20.230	103982.20	12.000	61680.00
262 REMOVE FLOTATION SILT CURTAIN LF 5140.000	3.000	15420.00	2.340	12027.60	2.000	10280.00
302 AGGREGATE SURFACE COURSE CL 13 TON 3016.000	25.000	75400.00	21.520	64904.32	19.400	58510.40
302 SALVAGE & RELAY AGGREGATE SURFACE COURSE MILE .680	5000.000	3400.00	9821.710	6678.76	13500.000	9180.00
702 MOBILIZATION L SUM 1.000	80000.000	80000.00	134782.160	134782.16	110000.000	110000.00
704 TRAFFIC CONTROL SIGNS UNIT 240.000	2.000	480.00	5.350	1284.00	5.000	1200.00
704 TYPE III BARRICADE EA 4.000	150.000	600.00	214.000	856.00	200.000	800.00
704 DELINEATOR DRUMS EA 20.000	20.000	400.00	42.800	856.00	40.000	800.00
709 GEOSYNTHETIC MATERIAL TYPE G SY 161.000	4.000	644.00	1.920	309.12	9.000	1449.00
709 GEOSYNTHETIC MATERIAL TYPE RR SY 19755.000	3.000	59265.00	2.100	41485.50	2.380	47016.90
714 PIPE CONDUIT 18IN-APPROACH LF 70.000	100.000	7000.00	129.020	9031.40	152.000	10640.00
714 PIPE CONDUIT 36IN LF 112.000	300.000	33600.00	259.480	29061.76	349.000	39088.00
714 PIPE CONDUIT 54IN LF 100.000	500.000	50000.00	404.840	40484.00	500.000	50000.00
900 WETLAND MITIGATION SITE 1 ACRE .900	83000.000	74700.00	83000.000	74700.00	83000.000	74700.00
TOTAL		2065534.50		2220652.51		2499167.85
			NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: BARANKO BROTHERS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

32

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-CVD-4205(056)

COUNTY & DATE SHERIDAN (083) FEB 03, 2023 09:30AM

LENGTH & TYPE 1.202

3.5 MI SOUTH OF PICKARDVILLE, N 1.2 MI

COMPLETION TIME 11/10/23 GRADE RAISE

NO. 23509

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER GRATECH COMPANY LLC BERTHOLD, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	12456640	12456640	17600000	17600000	31000000	31000000
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	304.000	33850	10290.40	23.600	7174.40	65.000	19760.00
203	COMMON EXCAVATION-TYPE B	CY	4590.000	4740	21756.60	13.440	61689.60	8.100	37179.00
203	TOPSOIL-IMPORTED	CY	1831.000	31.000	5676.100	48.380	8858.378	36.000	6591.600
203	BORROW-EXCAVATION	CY	183835.000	7.070	1299713.45	8.850	1626939.75	12.750	2343896.25
203	ROADWAY OBLITERATION	LF	3530.000	9.400	33182.00	23.600	83308.00	13.000	45890.00
216	WATER	M GAL	1021.000	20.000	20420.00	49.560	50600.76	35.000	35735.00
251	SEEDING CLASS II	ACRE	3.400	577.500	1963.50	535.500	1820.70	759.000	2580.60
251	SEEDING CLASS III	ACRE	5.300	577.500	3060.75	535.500	2838.15	663.000	3513.90
251	TEMPORARY COVER CROP	ACRE	8.700	143.000	1244.10	132.600	1153.62	176.000	1531.20
253	STRAW MULCH	ACRE	17.400	440.000	7656.00	408.000	7099.20	204.000	3549.60
256	RIPRAP GRADE II	CY	7176.000	82.310	590656.56	134.520	965315.52	81.000	581256.00
260	SILT FENCE SUPPORTED	LF	400.000	4.400	1760.00	4.080	1632.00	5.000	2000.00
260	REMOVE SILT FENCE SUPPORTED	LF	400.000	.770	308.00	.710	284.00	2.600	1040.00
261	FIBER ROLLS 12IN	LF	680.000	3.300	2244.00	3.060	2080.80	4.260	2896.80
261	REMOVE FIBER ROLLS 12IN	LF	400.000	.770	308.00	.710	284.00	.500	200.00
262	FLOTATION SILT CURTAIN	LF	5140.000	13.200	67848.00	12.240	62913.60	18.910	97197.40
262	REMOVE FLOTATION SILT CURTAIN	LF	5140.000	2.200	11308.00	2.040	10485.60	2.190	11256.60
302	AGGREGATE SURFACE COURSE CL 13	TON	30160.000	20.660	623105.6	52.510	1583701.6	35.000	1055600.0
302	SALVAGE & RELAY AGGREGATE SURFACE COURSE	MILE	.680	15510.940	10547.44	38940.000	26479.20	26500.000	18020.00
702	MOBILIZATION	L SUM	1.000	219108.460	219108.46	78041.660	78041.66	293750.000	293750.00
704	TRAFFIC CONTROL SIGNS	UNIT	240.000	5.500	1320.00	5.100	1224.00	5.000	1200.00
704	TYPE III BARRICADE	EA	4.000	220.000	880.00	204.000	816.00	200.000	800.00
704	DELINEATOR DRUMS	EA	20.000	44.000	880.00	40.800	816.00	40.000	800.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	161.000	4.860	782.46	4.720	759.92	10.000	1610.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	19755.000	4.220	83366.10	3.320	65586.60	2.260	44646.30
714	PIPE CONDUIT 18IN-APPROACH	LF	70.000	106.340	7443.80	177.000	12390.00	175.000	12250.00
714	PIPE CONDUIT 36IN	LF	112.000	272.150	30480.80	434.240	48634.88	520.000	58240.00
714	PIPE CONDUIT 54IN	LF	100.000	417.270	41727.00	669.060	66906.00	770.000	77000.00
900	WETLAND MITIGATION SITE 1	ACRE	.900	83000.000	74700.00	83000.000	74700.00	83000.000	74700.00
	TOTAL				26764836.2		35265279.0		39749746.5
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BARANKO BROTHERS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

33

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-9-999(493)

COUNTY & DATE BURLEIGH (015), DUNN (025) FEB 03, 2023 09:30AM

LENGTH & TYPE 0.000 VARIOUS LOCATIONS STATEWIDE

COMPLETION TIME 11/04/23 ROUNDABOUT SIGNING

NO. 23529

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER DAKOTA FENCE COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER NEWMAN SIGNS INC JAMESTOWN, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3100.000	3100.00	989.000	989.00	1400.000	1400.00
702	MOBILIZATION	L SUM	1.000	35000.000	35000.00	26300.000	26300.00	21099.620	21099.62
704	TRAFFIC CONTROL SIGNS	UNIT	762.000	2.000	1524.00	1.000	762.00	.500	381.00
704	DELINEATOR DRUMS	EA	25.000	24.000	600.00	10.000	250.00	10.000	250.00
704	TUBULAR MARKERS	EA	10.000	10.000	100.00	2.000	20.00	3.000	30.00
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	1651.000	72.000	118872.00	79.000	13042.00	91.000	15024.00
754	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	SF	2213.000	30.000	66390.00	28.180	62362.34	30.000	66390.00
	TOTAL				225586.00		221112.34		239791.62
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: DAKOTA FENCE COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

34

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-9-999(493)

COUNTY & DATE BURLEIGH (015), DUNN (025) FEB 03, 2023 09:30AM

LENGTH & TYPE 0.000 VARIOUS LOCATIONS STATEWIDE

COMPLETION TIME 11/04/23 ROUNDABOUT SIGNING

NO. 23529

	BIDDER	BIDDER	BIDDER
	TRAFFIC SAFETY SERVICES INC		
	BISMARCK, ND		
C.C.	BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	39500.000	39500.00				
702	MOBILIZATION	L SUM	1.000	46000.000	46000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	762.000	1.000	762.00				
704	DELINEATOR DRUMS	EA	25.000	1.000	25.00				
704	TUBULAR MARKERS	EA	10.000	1.000	10.00				
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	1651.000	100.000	165100.00				
754	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	SF	2213.000	30.000	66390.00				
	TOTAL				317787.00				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: DAKOTA FENCE COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HLC-0007(057)

COUNTY & DATE BURKE (013) FEB 03, 2023 09:30AM

LENGTH & TYPE 48.020 COUNTY WIDE

COMPLETION TIME 08/26/23 PAVEMENT MARKING AND SIGNING

NO. 23570

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER WEST RIVER STRIPING COMPANY MANDAN, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER TRAFFIC SAFETY SERVICES INC BISMARCK, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	55000.00	55000.00	25000.00	25000.00	35320.00	35320.00
702	MOBILIZATION	L SUM	1.000	150000.00	150000.00	170000.00	170000.00	59350.00	59350.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	12.000	27.00	324.00	20.90	250.80	42.00	504.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	67.000	25.00	1675.00	23.10	1547.70	30.00	2010.00
754	RESET SIGN PANEL	EA	5.000	85.00	425.00	33.00	165.00	110.00	550.00
762	EPOXY PVMT MK MESSAGE	SF	928.000	14.50	13456.00	13.98	12973.44	17.00	15776.00
762	EPOXY PVMT MK 4IN LINE	LF	159624.000	.44	70234.56	.391	62412.98	.42	67042.08
762	EPOXY PVMT MK 6IN LINE	LF	428726.000	.57	244373.82	.654	280386.80	.70	300108.20
762	EPOXY PVMT MK 8IN LINE	LF	880.000	9.00	7920.00	2.150	1892.00	9.00	7920.00
762	EPOXY PVMT MK 24IN LINE	LF	240.000	15.00	3600.00	19.870	4768.80	22.000	5280.00
	TOTAL				362508.38		383897.52		401529.28
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WEST RIVER STRIPING COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-CVD-3200(050)

COUNTY & DATE NELSON (063) FEB 03, 2023 09:30AM

LENGTH & TYPE 11.419

CMC 3234 AND CMC 3215 MCVILLE

COMPLETION TIME 08/12/23 CHIP SEAL, FOG SEAL & INCIDENTALS

NO. 23776

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	60000.00	60000.00	25250.00	25250.00	13000.00	13000.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	30000.00	30000.00	20000.00	20000.00	25000.00	25000.00
401	FOG SEAL	GAL	876000.000	.55	481800.00	.603	528228.00	.700	613200.00
420	CRS2P EMULSIFIED ASPHALT	GAL	873430.000	.40	349372.00	.322	281244.46	.323	282117.89
420	COVER COAT MATERIAL CL 41	TON	22170.000	5.00	110850.00	4.348	96395.16	4.499	99742.83
702	MOBILIZATION	L SUM	1.000	750000.00	750000.00	562750.00	562750.00	740000.00	740000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1334.000	2.25	3001.50	2.23	2974.82	2.43	3241.62
762	PVMT MK PAINTED-MESSAGE	SF	1650.000	.50	825.00	.400	660.00	.420	693.00
762	PVMT MK PAINTED 4IN LINE	LF	143984.000	.10	14398.40	.008	1151.872	.009	1295.856
762	PVMT MK PAINTED 8IN LINE	LF	2260.000	.40	904.00	.50	1130.00	.53	1197.80
762	PVMT MK PAINTED 24IN LINE	LF	1200.000	6.00	7200.00	5.000	6000.00	5.30	6360.00
	TOTAL				611437.30		507128.96		538057.28
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. CVD-4-989(128)

COUNTY & DATE WARD (101) FEB 03, 2023 09:30AM

LENGTH & TYPE 9.500

MINOT CITYWIDE

COMPLETION TIME 09/29/23 LED LIGHTING CONVERSIONS

NO. 23804

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MAIN ELECTRIC CONSTRUCTION INC MINOT, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER PARSONS ELECTRIC LLC MINNEAPOLIS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4400000	4400000	3250000	325000	3000000	300000
702	MOBILIZATION	L SUM	1.000	7500000	7500000	11577000	1157700	28684890	2868489
704	TRAFFIC CONTROL SIGNS	UNIT	1258.000	1900	23902	2100	26418	100	1258
704	TYPE III BARRICADE	EA	2.000	105000	21000	105000	21000	690	138
704	DELINEATOR DRUMS	EA	100.000	22000	220000	21000	210000	690	6900
704	TUBULAR MARKERS	EA	320.000	5650	18080	3680	11776	690	2208
770	LED LUMINAIRE - TYPE A	EA	71.000	1630000	11573000	1353000	9606300	1513280	10744288
770	LED LUMINAIRE - TYPE C	EA	206.000	1075000	22145000	873000	17983800	998170	20562302
770	REVISE LIGHT STANDARD	EA	158.000	520000	8216000	198000	3128400	179520	2836416
	TOTAL				43784820		32814140		37353193
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAIN ELECTRIC CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. CVD-4-989(128)

COUNTY & DATE WARD (101) FEB 03, 2023 09:30AM

LENGTH & TYPE 9.500
MINOT CITYWIDE

COMPLETION TIME 09/29/23 LED LIGHTING CONVERSIONS

NO. 23804

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3500.00	3500.00				
702	MOBILIZATION	L SUM	1.000	85000.00	85000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	1258.000	2.20	2767.60				
704	TYPE III BARRICADE	EA	2.000	110.00	220.00				
704	DELINEATOR DRUMS	EA	100.000	2.00	200.00				
704	TUBULAR MARKERS	EA	32.000	4.00	128.00				
770	LED LUMINAIRE - TYPE A	EA	71.000	1580.00	112180.00				
770	LED LUMINAIRE - TYPE C	EA	206.000	1160.00	238960.00				
770	REVISE LIGHT STANDARD	EA	158.000	400.00	63200.00				
	TOTAL				432807.60				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAIN ELECTRIC CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-5-200(037)124
SS-5-806(008)140

COUNTY & DATE DUNN (025) AND MERCER (057 FEB 03, 2023 09:30AM

LENGTH & TYPE 61.436
ND 200, DODGE TO JCT ND 49 - BEULAH

COMPLETION TIME 09/16/23 SEAL COAT

NO. 23826

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: MORRIS SEALCOAT & TRUCKING INC, MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: ASPHALT SURFACE TECHNOLOGIES CORPORATION, SAINT CLOUD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	113000.000	113000.00	125750.000	125750.00	57000.000	57000.00
420	SEAL COAT	SY	986366.000	1.900	1874095.40	2.248	2217350.77	2.280	2248914.48
702	MOBILIZATION	L SUM	1.000	1200000.000	1200000.00	597300.000	597300.00	420000.000	420000.00
704	TRAFFIC CONTROL SIGNS	UNIT	9037.000	2.500	22592.50	2.250	20333.25	2.350	21236.95
704	PORTABLE RUMBLE STRIPS	EA	4.000	1100.000	4400.00	900.000	3600.00	1000.000	4000.00
762	PVMT MK PAINTED-MESSAGE	SF	163.000	5.000	815.00	5.750	937.25	6.000	978.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	289899.000	.110	31888.89	.142	41165.66	.150	43484.85
762	PVMT MK PAINTED 4IN LINE	LF	942594.000	.080	75407.52	.092	86718.65	.100	94259.40
762	PVMT MK PAINTED 8IN LINE	LF	839.000	.500	419.50	.500	419.50	.530	444.67
762	PVMT MK PAINTED 24IN LINE	LF	197.000	5.550	1093.35	6.000	1182.00	6.300	1241.10
	TOTAL				21420121.16		24440120.8		24622594.5
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-5-008(061)012

COUNTY & DATE ADAMS (001) AND HETTINGER FEB 03, 2023 09:30AM

LENGTH & TYPE 25.697

ND 8, JCT US 12 N TO JCT ND 21

COMPLETION TIME 09/16/23 SEAL COAT

NO. 23828

				BIDDER ENGINEERS ESTIMATE		BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN		BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN	
				C.C. CHECK RANK 00		C.C. BOND RANK 01		C.C. BOND RANK 02	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10000.000	10000.00	2900.000	2900.00	6500.000	6500.00
420	SEAL COAT	SY	491287.000	1.750	859752.25	2.340	1149611.58	2.429	1193336.12
702	MOBILIZATION	L SUM	1.000	95000.000	95000.00	40000.000	40000.00	43400.000	43400.00
704	TRAFFIC CONTROL SIGNS	UNIT	3929.000	2.500	9822.50	1.580	6207.82	1.500	5893.50
704	PORTABLE RUMBLE STRIPS	EA	4.000	1100.000	4400.00	1000.000	4000.00	900.000	3600.00
762	PVMT MK PAINTED-MESSAGE	SF	52.000	6.000	312.00	10.500	546.00	10.000	520.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	75175.000	.110	8269.25	.160	12028.00	.155	11652.13
762	PVMT MK PAINTED 4IN LINE	LF	346535.000	.080	27722.80	.120	41584.20	.110	38118.85
762	PVMT MK PAINTED 8IN LINE	LF	37.000	.750	27.75	10.500	388.50	10.000	370.00
762	PVMT MK PAINTED 24IN LINE	LF	29.000	8.000	232.00	10.500	304.50	10.000	290.00
	TOTAL				1015538.55		1257570.60		1303680.60
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

41

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-5-008(061)012

COUNTY & DATE ADAMS (001) AND HETTINGER FEB 03, 2023 09:30AM

LENGTH & TYPE 25.697
ND 8, JCT US 12 N TO JCT ND 21

COMPLETION TIME 09/16/23 SEAL COAT

NO. 23828

BIDDER BITUMINOUS PAVING IN C
ORTONVILLE, MN
C.C. BOND RANK 03

BIDDER
C.C.

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	6000.000	6000.00				
420	SEAL COAT	SY	491287.000	2.500	1228217.50				
702	MOBILIZATION	L SUM	1.000	80000.000	80000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	3929.000	2.000	7858.00				
704	PORTABLE RUMBLE STRIPS	EA	4.000	1500.000	6000.00				
762	PVMT MK PAINTED-MESSAGE	SF	52.000	20.000	1040.00				
762	SHORT TERM 4IN LINE-TYPE NR	LF	75175.000	.180	13531.50				
762	PVMT MK PAINTED 4IN LINE	LF	346535.000	.150	51980.25				
762	PVMT MK PAINTED 8IN LINE	LF	37.000	11.000	407.00				
762	PVMT MK PAINTED 24IN LINE	LF	29.000	11.000	319.00				
	TOTAL				1395353.25				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

42

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-6-001(044)162

COUNTY & DATE NELSON (063) AND RAMSEY (0 FEB 03, 2023 09:30AM

LENGTH & TYPE 18.767

ND 1, JCT US 2 LAKOTA N TO LAWTON

COMPLETION TIME 09/16/23 CHIP SEAL

NO. 23829

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	300000.00	300000	377000.00	377000	190000.00	190000
107	RAILWAY PROTECTION INSURANCE-SITE 1	EA	1.000	300000.00	300000	200000.00	200000	250000.00	250000
107	RAILWAY PROTECTION INSURANCE-SITE 2	EA	1.000	300000.00	300000	200000.00	200000	250000.00	250000
107	RAILROAD COORDINATION - COMPANY A	L SUM	1.000	300000.00	300000	150000.00	150000	500000.00	500000
107	RAILROAD FLAGGING	DAY	1.000	90500.00	90500	150000.00	150000	100000.00	100000
420	SEAL COAT	SY	308635.000	2.500	771587.50	2.188	675293.38	2.380	734551.30
420	SHOULDER SEAL	SY	4834.000	.800	3867.20	.566	2736.04	1.000	4834.00
702	MOBILIZATION	L SUM	1.000	100000000.00	100000000	27095000.00	27095000	44000000.00	44000000
704	TRAFFIC CONTROL SIGNS	UNIT	3304.000	2.000	6608.00	2.140	7070.56	2.240	7400.96
704	PORTABLE RUMBLE STRIPS	EA	3.000	1500.000	4500.00	452.000	1356.00	1000.000	3000.00
762	PVMT MK PAINTED-MESSAGE	SF	530.000	6.000	3180.00	6.000	3180.00	6.300	3339.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	82163.000	.250	20540.75	.120	9859.56	.130	10681.19
762	PVMT MK PAINTED 4IN LINE	LF	239778.000	.150	35966.70	.080	19182.24	.090	21580.02
762	PVMT MK PAINTED 8IN LINE	LF	87.000	.400	34.80	2.000	174.00	2.100	182.70
762	PVMT MK PAINTED 24IN LINE	LF	24.000	5.000	120.00	5.000	120.00	5.250	126.00
	TOTAL				95849545		75683678		84259517
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-6-001(045)095
NH-6-200(035)337

COUNTY & DATE BARNES (003) AND GRIGGS (0 FEB 03, 2023 09:30AM

LENGTH & TYPE 27.686
ND 1, JCT ND 26 N TO W JCT ND 200

COMPLETION TIME 09/16/23 CHIP SEAL

NO. 23830

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3000000	3000.00	5330000	5330.00	3000000	3000.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	3622000	3622.00	2000000	2000.00	2500000	2500.00
107	RAILROAD COORDINATION	L SUM	1.000	3000000	3000.00	1500000	1500.00	1500000	1500.00
107	RAILROAD FLAGGING	DAY	1.000	90500	90.50	1500000	1500.00	1000000	1000.00
420	SEAL COAT	SY	403040.000	2260	91087.40	2315	93303.76	2820	113657.28
420	SHOULDER SEAL	SY	67257.000	800	53805.60	558	37529.41	1000	67257.00
702	MOBILIZATION	L SUM	1.000	100000000	100000.00	31190000	31190.00	40000000	40000.00
704	TRAFFIC CONTROL SIGNS	UNIT	4677.000	2000	9354.00	2200	10289.40	2300	10757.10
704	PORTABLE RUMBLE STRIPS	EA	4.000	1500000	6000.00	470000	1880.00	750000	3000.00
708	INLET PROTECTION-SPECIAL	EA	9.000	167180	1504.62	100000	900.00	150000	1350.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	9.000	44000	396.00	100000	900.00	50000	450.00
762	PVMT MK PAINTED-MESSAGE	SF	96.000	6000	576.00	6000	576.00	6300	604.80
762	SHORT TERM 4IN LINE-TYPE NR	LF	125615.000	250	31403.75	110	13817.65	120	15073.80
762	PVMT MK PAINTED 4IN LINE	LF	352470.000	150	52870.50	080	28197.60	090	31722.30
762	PVMT MK PAINTED 8IN LINE	LF	766.000	400	306.40	2000	1532.00	2100	1608.60
762	PVMT MK PAINTED 24IN LINE	LF	36.000	5000	180.00	5000	180.00	5250	189.00
	TOTAL				1176979.77		1070359.66		1316585.40
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

44

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-066(033)103

COUNTY & DATE PEMBINA (067) FEB 03, 2023 09:30AM

LENGTH & TYPE 8.967

ND 66, JCT ND 32 E TO CRYSTAL

COMPLETION TIME 09/16/23 CHIP SEAL

NO. 23832

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER BITUMINOUS PAVING INC ORTONVILLE, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4200.000	4200.00	2000.000	2000.00	2000.000	2000.00
107	RAILWAY PROTECTION INSURANCE	EA	1.000	504.000	504.00	2500.000	2500.00	4000.000	4000.00
420	SEAL COAT	SY	126039.000	2.500	315097.50	2.562	322911.92	2.450	308795.55
420	SHOULDER SEAL	SY	43248.000	.800	34598.40	.568	24564.86	.700	30273.60
702	MOBILIZATION	L SUM	1.000	100000.000	100000.00	24950.000	24950.00	35000.000	35000.00
704	TRAFFIC CONTROL SIGNS	UNIT	2157.000	2.000	4314.00	1.000	2157.00	3.000	6471.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	1500.000	3000.00	1000.000	2000.00	1200.000	2400.00
762	PVMT MK PAINTED-MESSAGE	SF	132.500	4.030	533.98	12.000	1590.00	9.000	1192.50
762	SHORT TERM 24IN LINE-TYPE R	LF	24.000	12.160	291.84	6.000	144.00	20.000	480.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	34762.000	.250	8690.50	.180	6257.16	.250	8690.50
762	PVMT MK PAINTED 4IN LINE	LF	111073.000	.150	16660.95	.110	12218.03	.140	15550.22
762	PVMT MK PAINTED 8IN LINE	LF	61.000	3.50	213.50	8.000	488.00	7.000	427.00
762	PVMT MK PAINTED 24IN LINE	LF	12.000	5.000	60.00	6.000	72.00	15.000	180.00
	TOTAL				487972.52		401852.97		415460.37
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

45

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-066(033)103

COUNTY & DATE PEMBINA (067) FEB 03, 2023 09:30AM

LENGTH & TYPE 8.967

ND 66, JCT ND 32 E TO CRYSTAL

COMPLETION TIME 09/16/23 CHIP SEAL

				NO. 23832	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 03		BIDDER C.C.		BIDDER C.C.	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY		BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000		900.000	900.00				
107	RAILWAY PROTECTION INSURANCE	EA	1.000		2500.000	2500.00				
420	SEAL COAT	SY	126039.000		2.560	322659.84				
420	SHOULDER SEAL	SY	43248.000		1.000	43248.00				
702	MOBILIZATION	L SUM	1.000		21000.000	21000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	2157.000		1.000	2157.00				
704	PORTABLE RUMBLE STRIPS	EA	2.000		1100.000	2200.00				
762	PVMT MK PAINTED-MESSAGE	SF	132.500		12.600	1669.50				
762	SHORT TERM 24IN LINE-TYPE R	LF	24.000		12.600	302.40				
762	SHORT TERM 4IN LINE-TYPE NR	LF	34762.000		.190	6604.78				
762	PVMT MK PAINTED 4IN LINE	LF	111073.000		.120	13328.76				
762	PVMT MK PAINTED 8IN LINE	LF	61.000		8.400	512.40				
762	PVMT MK PAINTED 24IN LINE	LF	12.000		6.300	75.60				
	TOTAL					417158.28				
					NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-038(005)019

COUNTY & DATE CASS (017) AND STEELE (091 FEB 03, 2023 09:30AM

LENGTH & TYPE 16.874

ND 38, PAGE N TO J 32 HOPE

COMPLETION TIME 09/16/23 CHIP SEAL

NO. 23833

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3000.000	3000.00	3750.000	3750.00	1800.000	1800.00
420	SEAL COAT	SY	291443.000	2.500	728607.50	2.367	689845.58	2.420	705292.06
702	MOBILIZATION	L SUM	1.000	100000.000	100000.00	25310.000	25310.00	50000.000	50000.00
704	TRAFFIC CONTROL SIGNS	UNIT	3083.000	2.000	6166.00	1.000	3083.00	1.050	3237.15
704	PORTABLE RUMBLE STRIPS	EA	3.000	1500.000	4500.00	750.000	2250.00	1000.000	3000.00
762	PVMT MK PAINTED-MESSAGE	SF	32.000	6.000	192.00	8.000	256.00	8.400	268.80
762	SHORT TERM 4IN LINE-TYPE NR	LF	68994.000	.250	17248.50	.140	9659.16	.150	10349.10
762	PVMT MK PAINTED 4IN LINE	LF	212919.000	.150	31937.85	.080	17033.52	.090	19162.71
762	PVMT MK PAINTED 8IN LINE	LF	240.000	.400	96.00	1.000	240.00	1.050	252.00
762	PVMT MK PAINTED 24IN LINE	LF	67.000	5.000	335.00	6.000	402.00	6.300	422.10
	TOTAL				892082.85		751829.26		793783.92
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

47

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-7-016(010)121

COUNTY & DATE MCKENZIE (053) FEB 03, 2023 09:30AM

LENGTH & TYPE 16.653

ND 16, CO RD 5 TO JCT 68

COMPLETION TIME 09/16/23 CHIP SEAL

NO. 23853

	BIDDER	BIDDER	BIDDER
	ENGINEERS ESTIMATE	ASPHALT SURFACE TECHNOLOGIES CORPORATION	BITUMINOUS PAVING INC
		SAINT CLOUD, MN	ORTONVILLE, MN
	C.C. CHECK RANK 00	C.C. BOND RANK 01	C.C. BOND RANK 02

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	55000.00	55000.00	17000.00	17000.00	35000.00	35000.00
420	SEAL COAT	SY	266797.000	2.570	685668.29	2.400	640312.80	2.400	640312.80
702	MOBILIZATION	L SUM	1.000	3681192.00	3681192.00	3900000.00	3900000.00	7900000.00	7900000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1787.000	1.900	3395.30	2.600	4646.20	3.000	5361.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	1195.000	2390.00	10000.00	20000.00	15000.00	30000.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	112644.000	.150	16896.60	.150	16896.60	.180	20275.92
762	PVMT MK PAINTED 4IN LINE	LF	231911.000	.120	27829.32	.120	27829.32	.150	34786.65
762	PVMT MK PAINTED 24IN LINE	LF	12.000	4.900	58.80	5.250	63.00	10.000	120.00
	TOTAL				778550.23		732447.92		786356.37
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

48

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-7-806(023)266

COUNTY & DATE MCKENZIE (053) FEB 03, 2023 09:30AM

LENGTH & TYPE 8.208

ND 1806, JCT ND 23 N TO CHARLSON

COMPLETION TIME 09/16/23 CHIP SEAL

NO. 23854

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER BITUMINOUS PAVING INC ORTONVILLE, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3600.000	3600.00	900.000	900.00	2000.000	2000.00
420	SEAL COAT	SY	133912.000	2.260	302641.12	2.750	368258.00	2.650	354866.80
702	MOBILIZATION	L SUM	1.000	16271.980	16271.98	30000.000	30000.00	73000.000	73000.00
704	TRAFFIC CONTROL SIGNS	UNIT	2026.000	1.860	3768.36	2.050	4153.30	2.250	4558.50
704	PORTABLE RUMBLE STRIPS	EA	2.000	978.590	1957.18	1000.000	2000.00	1500.000	3000.00
762	PVMT MK PAINTED-MESSAGE	SF	48.000	4.870	233.76	10.500	504.00	20.000	960.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	46000.000	.140	6440.00	.150	6900.00	.160	7360.00
762	PVMT MK PAINTED 4IN LINE	LF	109676.000	.090	9870.84	.140	15354.64	.150	16451.40
762	PVMT MK PAINTED 8IN LINE	LF	565.000	.390	220.35	.330	186.45	.350	197.75
762	PVMT MK PAINTED 24IN LINE	LF	53.000	5.810	307.93	10.500	556.50	11.000	583.00
	TOTAL				345311.52		428812.89		462977.45
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

49

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering