ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RAI-SS-7-073(014)005

COUNTY & DATE MCKENZIE (053) MAR 31, 2023 09:30AM

LENGTH & TYPE 5.793
ND 73, RP 6 TO JCT ND 22

COMPLETION TIME 11/02/24 RECONSTRUCTION, FULL DEPTH RECLAMATION

NO. 22361

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	500000.00	500000.00	70000.00	70000.00	135294.55	135294.55
103	ESCROW OF BID DOCUMENTATION	L SUM	1.000	5000.00	5000.00	5000.00	5000.00	7728.43	7728.43
201	CLEARING & GRUBBING	L SUM	1.000	50000.00	50000.00	10000.00	10000.00	66249.80	66249.80
202	REMOVE AGGREGATE BASE & SURFACING	TON	928.000	10.00	9280.00	12.85	11924.80	26.490	24582.72
202	REMOVAL OF STRUCTURE	EA	3.000	70000.00	210000.00	45000.00	135000.00	87958.390	263875.17
202	REMOVAL OF PAVEMENT	TON	36792.000	20.00	735840.00	16.65	612586.80	19.730	725906.16
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	2774.000	30.00	83220.00	30.00	83220.00	42.930	119087.82
202	REMOVE EXISTING FENCE	LF	9173.000	.80	7338.40	.75	6879.75	.840	7705.32
202	REMOVAL OF TEMPORARY BYPASS	EA	1.000	14000.00	14000.00	200000.00	200000.00	114282.740	114282.74
203	COMMON EXCAVATION-TYPE A	CY	109560.000	10.00	1095600.00	13.50	1479060.00	9.910	1085739.60
203	TOPSOIL	CY	55848.000	8.00	446784.00	7.00	390936.00	6.260	349608.48
203	COMMON EXCAVATION-WASTE	CY	64390.000	10.00	643900.00	19.50	1255605.00	15.090	971645.10
210	BOX CULVERT EXCAVATION	EA	2.000	50000.00	100000.00	1000150.00	2000300.00	3846669.40	7693338.80
210	FOUNDATION PREPARATION-BOX CULVERT	EA	2.000	25000.00	50000.00	55000.00	110000.00	795184.50	1590369.00
216	WATER	M GAL	5324.000	30.00	159720.00	20.00	106480.00	47.210	251346.04
220	PREPARE STOCKPILE SITE	L SUM	1.000	250000.00	250000.00	150000.00	150000.00	33763.600	33763.60
220	RESTORE STOCKPILE SITE	L SUM	1.000	100000.00	100000.00	50000.00	50000.00	30391.190	30391.19
230	SUBGRADE PREPARATION-TYPE C-12IN	STA	144.000	1750.00	252000.00	700.00	100800.00	1309.850	188618.40
251	SEEDING CLASS II	ACRE	75.000	650.00	48750.00	480.00	36000.00	539.580	40468.50
251	SEEDING CLASS III	ACRE	7.000	2300.00	16100.00	2500.00	17500.00	2810.340	19672.38
251	WETLAND SEED	ACRE	1.000	650.00	650.00	550.00	550.00	618.270	618.27
251	TEMPORARY COVER CROP	ACRE	82.000	100.00	8200.00	200.00	16400.00	224.830	18436.06
253	SOIL STABILIZER	SY	10984.000	1.200	13180.80	.850	9336.40	.960	10544.64
253	STRAW MULCH	ACRE	159.000	275.00	43725.00	450.00	71550.00	505.860	80431.74
255	ECB TYPE 3	SY	2077.000	2.250	4673.25	2.950	6127.15	3.320	6895.64
255	ECB TYPE 4	SY	3435.000	5.00	17175.00	3.900	13396.50	4.380	15045.30
255	TRM TYPE 1	SY	16207.000	7.00	113449.00	5.500	89138.50	6.180	100159.26
255	TRM TYPE 2	SY	2288.000	8.00	18304.00	6.000	13728.00	6.740	15421.12
255	REMOVE CONCRETE EROSION CONTROL BLANKET	SY	601.000	30.00	18030.00	15.750	9465.75	5.620	3377.62
255	RESET CONCRETE EROSION CONTROL BLANKET	SY	601.000	150.00	90150.00	23.750	14273.75	5.620	3377.62
256	RIPRAP GRADE I	CY	95.000	100.00	9500.00	150.00	14250.00	178.690	16975.55
256	RIPRAP GRADE II	CY	231.000	125.00	28875.00	150.00	34650.00	179.060	41362.86
256	RIPRAP GRADE III	CY	131.000	150.00	19650.00	150.00	19650.00	178.860	23430.66
258	CONCRETE SLOPE PROTECTION	SY	8.000	1000.00	8000.00	400.00	3200.00	2248.270	17986.16
260	SILT FENCE SUPPORTED	LF	2106.000	4.00	8424.00	3.00	6318.00	3.370	7097.22
260	REMOVE SILT FENCE SUPPORTED	LF	2106.000	1.00	2106.00	.60	1263.60	.670	1411.02
261	FIBER ROLLS 12IN	LF	100095.000	2.500	250237.50	2.850	285270.75	3.200	320304.00
261	REMOVE FIBER ROLLS 12IN	LF	49762.000	.500	24881.00	.450	22392.90	.510	25378.62
262	FLOTATION SILT CURTAIN	LF	103.000	20.00	2060.00	14.00	1442.00	15.740	1621.22
262	REMOVE FLOTATION SILT CURTAIN	LF	103.000	.700	72.10	2.00	206.00	2.250	231.75
302	SALVAGED BASE COURSE	TON	61503.000	30.00	1845090.00	14.00	861042.00	36.290	2231943.87
302	AGGREGATE BASE COURSE CL 5	TON	90588.000	28.00	2536464.00	56.00	5072928.00	48.730	4414353.24
302	TEMPORARY TRAFFIC SURFACE AGGREGATE	TON	928.000	15.00	13920.00	37.00	34336.00	61.120	56719.36
306	FULL-DEPTH RECLAMATION-CEMENT STABILIZED	SY	140912.000	2.500	352280.00	3.000	422736.00	2.320	326915.84
306	FULL DEPTH RECLAMATION	SY	54970.000	2.000	109940.00	3.000	164910.00	3.740	205587.80
401	TACK COAT	GAL	21935.000	3.000	65805.00	3.000	65805.00	3.930	86204.55
411	MILLING PAVEMENT SURFACE	SY	25144.000	1.250	31430.00	2.000	50288.00	2.000	50288.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

1

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RAI-SS-7-073(014)005

COUNTY & DATE MCKENZIE (053) MAR 31, 2023 09:30AM

LENGTH & TYPE 5.793
ND 73, RP 6 TO JCT ND 22

COMPLETION TIME 11/02/24 RECONSTRUCTION, FULL DEPTH RECLAMATION

NO. 22361

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE BID PRICE	ENGINEERS ESTIMATE AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN BID PRICE	CENTRAL SPECIALTIES INC AMOUNT	BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND BID PRICE	MARTIN CONSTRUCTION INC AMOUNT
				C.C. CHECK RANK 00		C.C. BOND RANK 01		C.C. BOND RANK 02	
430	SUPERPAVE FAA 45	TON	51132.000	55.000	2812260.00	59.000	3016788.00	86.220	4408601.04
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	20000.000	20000.00	10000.000	10000.00	99339.820	99339.82
430	PAVER MOUNTED THERMAL PROFILER	L SUM	1.000	10000.000	10000.00	10000.000	10000.00	22308.460	22308.46
430	CORED SAMPLE	EA	252.000	40.000	10080.00	30.000	7560.00	56.210	14164.92
430	PG 58S-28 ASPHALT CEMENT	TON	1328.000	900.000	1195200.00	700.000	929600.00	730.690	970356.32
430	PG 58H-34 ASPHALT CEMENT	TON	1747.000	1100.000	1921700.00	800.000	1397600.00	843.100	1472895.70
550	9.5IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	10822.000	150.000	1623300.00	204.670	2214938.74	205.490	2223812.78
550	NON-REINF CONCRETE PVMT CL AE-DOWELED-COLORED-TEXT	SY	1795.000	175.000	314125.00	372.810	669193.95	271.930	488114.35
550	PORTLAND CEMENT	TON	2394.000	250.000	598500.00	263.730	631369.62	301.270	721240.38
550	CONCRETE MEDIAN PAVEMENT	SY	1674.000	150.000	251100.00	160.280	268308.72	136.300	228166.20
702	MOBILIZATION	L SUM	1.000	1500000.000	1500000.00	3696264.980	3696264.98	3585802.380	3585802.38
704	FLAGGING	MHR	8000.000	55.000	440000.00	30.000	240000.00	68.710	549680.00
704	TRAFFIC CONTROL SIGNS	UNIT	5343.000	2.500	13357.50	2.000	10686.00	2.250	12021.75
704	PORTABLE RUMBLE STRIPS	EA	4.000	1500.000	6000.00	1000.000	4000.00	1124.140	4496.56
704	TYPE III BARRICADE	EA	12.000	125.000	1500.00	150.000	1800.00	168.620	2023.44
704	DELINEATOR DRUMS	EA	186.000	30.000	5580.00	25.000	4650.00	28.100	5226.60
704	TUBULAR MARKERS	EA	78.000	9.000	702.00	15.000	1170.00	16.860	1315.08
704	STACKABLE VERTICAL PANELS	EA	2333.000	55.000	128315.00	10.000	23330.00	11.240	26222.92
704	PILOT CAR	HR	4000.000	65.000	260000.00	45.000	180000.00	82.450	329800.00
704	OBLITERATION OF PAVEMENT MARKING	SF	2610.000	4.000	10440.00	2.000	5220.00	2.250	5872.50
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	3.000	10000.000	30000.00	10000.000	30000.00	11241.350	33724.05
706	FIELD OFFICE	EA	1.000	30000.000	30000.00	15000.000	15000.00	23360.300	23360.30
706	AGGREGATE LABORATORY	EA	1.000	20000.000	20000.00	10000.000	10000.00	23360.300	23360.30
706	BITUMINOUS LABORATORY	EA	1.000	15000.000	15000.00	10000.000	10000.00	5620.680	5620.68
706	CONTRACTOR'S LABORATORY	EA	1.000	15000.000	15000.00	10000.000	10000.00	5620.680	5620.68
709	GEOSYNTHETIC MATERIAL TYPE G	SY	9175.000	4.000	36700.00	3.500	32112.50	4.160	38168.00
709	GEOSYNTHETIC MATERIAL TYPE RG	SY	49024.000	4.200	205900.80	4.500	220608.00	4.950	242668.80
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	1342.000	4.000	5368.00	3.500	4697.00	6.560	8803.52
714	PIPE CONC REINF 24IN CL III	LF	18.000	400.000	7200.00	540.000	9720.00	648.390	11671.02
714	PIPE CONC REINF 30IN CL III	LF	16.000	350.000	5600.00	405.000	6480.00	685.480	10967.68
714	END SECT-TRAVERSABLE REINF. CONC.24IN	EA	2.000	1250.000	2500.00	1100.000	2200.00	2008.700	4017.40
714	HEADWALL-PRECAST CONCRETE 6IN	EA	1.000	1500.000	1500.00	2000.000	2000.00	3691.390	3691.39
714	PIPE CONDUIT 24IN	LF	151.000	225.000	33975.00	445.000	67195.00	467.330	70566.83
714	PIPE CONDUIT 24IN-APPROACH	LF	1504.000	175.000	263200.00	85.000	127840.00	129.880	195339.52
714	PIPE CONDUIT 30IN	LF	716.000	300.000	214800.00	425.000	304300.00	470.230	336684.68
714	PIPE CONDUIT 30IN-APPROACH	LF	344.000	125.000	43000.00	120.000	41280.00	178.810	61510.64
714	PIPE CONDUIT 36IN	LF	250.000	400.000	100000.00	610.000	152500.00	641.890	160472.50
714	PIPE CONDUIT 36IN-APPROACH	LF	87.000	150.000	13050.00	130.000	11310.00	215.530	18751.11
714	PIPE CONDUIT 42IN	LF	195.000	425.000	82875.00	485.000	94575.00	525.290	102431.55
714	PIPE CONDUIT 36IN-JACKED OR BORED	LF	337.000	1000.000	337000.00	1015.000	342055.00	1440.020	485286.74
714	PIPE CONDUIT 48IN	LF	50.000	450.000	22500.00	420.000	21000.00	632.730	31636.50
714	PIPE CONDUIT 48IN-JACKED OR BORED	LF	176.000	1200.000	211200.00	1100.000	193600.00	1120.760	197253.76
714	PIPE CONDUIT 54IN	LF	27.000	475.000	12825.00	300.000	8100.00	803.740	21700.98
714	PIPE CONDUIT 30IN-JACKED OR BORED	LF	108.000	900.000	97200.00	975.000	105300.00	1013.970	109508.76
714	PIPE CONDUIT 42IN-JACKED OR BORED	LF	209.000	1100.000	229900.00	1075.000	224675.00	1289.200	269442.80
714	INTERCEPTOR TRENCH	LF	604.000	40.000	24160.00	90.000	54360.00	187.650	113340.60
714	CATTLE PASS CONC INTERMED SECTION	LF	32.000	2000.000	64000.00	675.000	21600.00	823.830	26362.56

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

2

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RAI-SS-7-073(014)005

COUNTY & DATE MCKENZIE (053) MAR 31, 2023 09:30AM

LENGTH & TYPE 5.793

ND 73, RP 6 TO JCT ND 22

COMPLETION TIME 11/02/24 RECONSTRUCTION, FULL DEPTH RECLAMATION

NO. 22361

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
714	END SECTION CONC CATTLE PASS	EA	2.000	15000.000	30000.00	5750.000	11500.00	9267.920	18535.84
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	5.000	725.000	3625.00	1200.000	6000.00	829.630	4148.15
714	PLUG PIPE-ALL TYPES & SIZES	EA	8.000	9000.000	72000.00	17500.000	140000.00	17293.890	138351.12
720	RIGHT OF WAY MARKERS	EA	160.000	175.000	28000.00	125.000	20000.00	140.520	22483.20
720	ALIGNMENT MONUMENTS	EA	50.000	175.000	8750.00	175.000	8750.00	196.720	9836.00
720	IRON PIN R/W MONUMENTS	EA	139.000	75.000	10425.00	60.000	8340.00	67.450	9375.55
720	IRON PIN REFERENCE MONUMENTS	EA	21.000	75.000	1575.00	60.000	1260.00	67.450	1416.45
722	MANHOLE 60IN	EA	2.000	6700.000	13400.00	10000.000	20000.00	10161.480	20322.96
722	MANHOLE 84IN	EA	1.000	9500.000	9500.00	15000.000	15000.00	12856.790	12856.79
722	MANHOLE RISER 60IN	LF	25.900	800.000	20720.00	485.000	12561.50	1130.200	29272.18
722	MANHOLE RISER 84IN	LF	12.800	900.000	11520.00	802.000	10265.60	1532.760	19619.33
722	INLET MOUNTABLE CURB-TYPE B	EA	1.000	6600.000	6600.00	7000.000	7000.00	9140.630	9140.63
748	CURB & GUTTER MOUNTABLE-TYPE I	LF	3604.000	60.000	216240.00	89.280	321765.12	60.200	216960.80
748	CURB & GUTTER-TYPE I	LF	214.000	60.000	12840.00	214.680	45941.52	61.880	13242.32
750	CONCRETE MEDIAN NOSE PAVING	SY	12.000	250.000	3000.00	446.090	5353.08	316.110	3793.32
752	FENCE BARBED WIRE 4 STRAND	LF	10608.000	4.000	42432.00	4.500	47736.00	5.060	53676.48
752	TEMPORARY SAFETY FENCE	LF	2049.000	6.000	12294.00	3.000	6147.00	3.370	6905.13
752	RESET VEHICLE GATE	EA	1.000	1000.000	1000.00	750.000	750.00	843.100	843.10
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	62.000	500.000	31000.00	675.000	41850.00	758.790	47044.98
752	DOUBLE BRACE ASSEMBLY BARBED WIRE	EA	2.000	500.000	1000.00	350.000	700.00	393.450	786.90
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	314.000	33.000	10362.00	25.000	7850.00	28.100	8823.40
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	326.000	33.000	10758.00	25.000	8150.00	28.100	9160.60
754	REMOVE & RESET DELINEATORS	EA	146.000	50.000	7300.00	150.000	21900.00	168.620	24618.52
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1511.000	25.000	37775.00	15.000	22665.00	16.860	25475.46
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	188.000	125.000	23500.00	120.000	22560.00	134.900	25361.20
754	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	SF	199.000	33.000	6567.00	30.000	5970.00	33.720	6710.28
754	REFERENCE MARKER-TYPE A	EA	4.000	200.000	800.00	200.000	800.00	224.830	899.32
754	REFERENCE MARKER-TYPE B	EA	2.000	225.000	450.00	200.000	400.00	224.830	449.66
754	REFERENCE MARKER-TYPE C	EA	1.000	250.000	250.00	200.000	200.00	224.830	224.83
754	RESET SIGN PANEL	EA	17.000	130.000	2210.00	100.000	1700.00	112.410	1910.97
754	RESET SIGN SUPPORT	EA	2.000	215.000	430.00	200.000	400.00	224.830	449.66
754	OBJECT MARKERS - CULVERTS	EA	98.000	60.000	5880.00	75.000	7350.00	84.310	8263.38
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	10.700	1100.000	11770.00	1010.000	10807.00	1180.340	12629.64
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	5.400	1800.000	9720.00	1010.000	5454.00	1180.340	6373.84
762	EPOXY PVMT MK 4IN LINE	LF	83205.000	.500	41602.50	.580	48258.90	.650	54083.25
762	EPOXY PVMT MK 8IN LINE	LF	300.000	1.500	450.00	1.000	300.00	1.120	336.00
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	9182.000	2.250	20659.50	3.800	34891.60	4.270	39207.14
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	34.000	3.000	102.00	7.000	238.00	7.870	267.58
762	EPOXY PVMT MK 12IN LINE-GROOVED	LF	118.000	6.000	708.00	50.000	5900.00	56.210	6632.78
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	54.000	30.000	1620.00	50.000	2700.00	56.210	3035.34
762	SHORT TERM 4IN LINE-TYPE NR	LF	112708.000	.250	28177.00	.285	32121.78	.320	36066.56
762	PVMT MK PAINTED 4IN LINE	LF	23670.000	.100	2367.00	.285	6745.95	.320	7574.40
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	1179.000	10.000	11790.00	6.250	7368.75	7.030	8288.37
764	REMOVE 3-CABLE GUARDRAIL & POSTS	LF	4130.000	5.000	20650.00	7.500	30975.00	8.430	34815.90
764	REMOVE END TREATMENT & TRANSITION	EA	2.000	335.000	670.00	475.000	950.00	533.970	1067.94
766	MAILBOX-ALL TYPES	EA	3.000	500.000	1500.00	400.000	1200.00	449.650	1348.95
770	LIGHTING SYSTEM A	EA	1.000	110000.000	110000.00	164000.000	164000.00	184358.160	184358.16

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

3

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RAI-SS-7-073(014)005

COUNTY & DATE MCKENZIE (053) MAR 31, 2023 09:30AM

LENGTH & TYPE 5.793

ND 73, RP 6 TO JCT ND 22

COMPLETION TIME 11/02/24 RECONSTRUCTION, FULL DEPTH RECLAMATION

NO. 22361

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
770	TEMPORARY LIGHTING SYSTEM	EA	1.000	55000.000	55000.00	68000.000	68000.00	76441.190	76441.19
900	FLEXIBLE GROWTH MEDIUM	SY	10574.000	1.500	15861.00	1.460	15438.04	1.640	17341.36
900	TEMPORARY STREAM DIVERSION	EA	2.000	20000.000	40000.00	10000.000	20000.00	51066.150	102132.30
970	LANDSCAPE FABRIC	SY	325.000	4.000	1300.00	6.000	1950.00	12.640	4108.00
970	LANDSCAPE BOULDERS	TON	92.000	140.000	12880.00	71.000	6532.00	165.140	15192.88
980	CATTLE GUARD RESET	EA	4.000	90000.000	360000.00	50000.000	200000.00	5022.080	20088.32
980	REMOVE CATTLE GUARD	EA	4.000	4000.000	16000.00	2000.000	8000.00	5559.810	22239.24
990	PIPE CLEANOUT	EA	2.000	7500.000	15000.00	4500.000	9000.00	5058.610	10117.22
	SUBTOTAL				2475644.35		3091263.00		3264458.19
	ALTERNATE A								
210	FOUNDATION FILL	CY	5946.000	65.000	386490.00	95.000	564870.00	101.440	603162.24
606	DBL 9FT X 8FT PRECAST RCB CULVERT	LF	520.000	5000.000	2600000.00	4715.000	2451800.00	5257.560	2733931.20
606	DBL 12FT X 11FT PRECAST RCB CULVERT	LF	380.000	5250.000	1995000.00	8115.000	3083700.00	9374.200	3562196.00
606	DBL 9FT X 8FT PRECAST RCB END SECTION	EA	2.000	70000.000	140000.00	77500.000	155000.00	83567.900	167135.80
606	DBL 12FT X 11FT PRECAST RCB END SECTION	EA	2.000	80000.000	160000.00	115500.000	231000.00	125706.100	251412.20
	SUBTOTAL				5281490.00		6486370.00		7317837.44
	ALTERNATE B								
210	FOUNDATION FILL	CY	5644.000	65.000	366860.00	.000	.00	.000	.00
602	CLASS AE-3 CONCRETE-BOX CULVERT	CY	4038.000	1300.000	5249400.00	.000	.00	.000	.00
612	REINFORCING STEEL-GRADE 60-BOX CULVERT	LBS	327099.000	3.250	1063071.75	.000	.00	.000	.00
	SUBTOTAL				6679331.75		NO BID		NO BID
	TOTAL				3003793.35		37399000.00		3996242.163
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

4

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 5 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RAI-SS-7-073(014)005

COUNTY & DATE MCKENZIE (053) MAR 31, 2023 09:30AM

LENGTH & TYPE 5.793
ND 73, RP 6 TO JCT ND 22

COMPLETION TIME 11/02/24 RECONSTRUCTION, FULL DEPTH RECLAMATION

NO. 22361

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER KNIFE RIVER CORPORATION - NORTH CENTRAL SAUK RAPIDS, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	134000.00	134000.00	135000.00	135000.00		
103	ESCROW OF BID DOCUMENTATION	L SUM	1.000	3000.000	3000.00	4000.000	4000.00		
201	CLEARING & GRUBBING	L SUM	1.000	46550.000	46550.00	37900.000	37900.00		
202	REMOVE AGGREGATE BASE & SURFACING	TON	928.000	21.000	19488.00	28.000	25984.00		
202	REMOVAL OF STRUCTURE	EA	3.000	22810.000	68430.00	23100.000	69300.00		
202	REMOVAL OF PAVEMENT	TON	36792.000	11.150	410238.00	14.500	533484.00		
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	2774.000	18.400	51041.60	18.750	52012.50		
202	REMOVE EXISTING FENCE	LF	9173.000	.850	7797.05	1.650	15135.45		
202	REMOVAL OF TEMPORARY BYPASS	EA	1.000	125000.000	125000.00	200000.000	200000.00		
203	COMMON EXCAVATION-TYPE A	CY	109560.000	12.900	1413324.00	19.500	2136420.00		
203	TOPSOIL	CY	55848.000	3.950	220599.60	11.000	614328.00		
203	COMMON EXCAVATION-WASTE	CY	64390.000	10.600	682534.00	16.500	1062435.00		
210	BOX CULVERT EXCAVATION	EA	2.000	355000.000	710000.00	360000.000	720000.00		
210	FOUNDATION PREPARATION-BOX CULVERT	EA	2.000	38000.000	76000.00	38600.000	77200.00		
216	WATER	M GAL	5324.000	82.000	436568.00	80.000	425920.00		
220	PREPARE STOCKPILE SITE	L SUM	1.000	47150.000	47150.00	625000.000	625000.00		
220	RESTORE STOCKPILE SITE	L SUM	1.000	48690.000	48690.00	225000.000	225000.00		
230	SUBGRADE PREPARATION-TYPE C-12IN	STA	144.000	2060.000	296640.00	2250.000	324000.00		
251	SEEDING CLASS II	ACRE	75.000	672.000	50400.00	529.000	39675.00		
251	SEEDING CLASS III	ACRE	7.000	8500.000	59500.00	2750.000	19250.00		
251	WETLAND SEED	ACRE	1.000	1180.000	1180.00	606.000	606.00		
251	TEMPORARY COVER CROP	ACRE	82.000	317.000	25994.00	220.000	18040.00		
253	SOIL STABILIZER	SY	10984.000	2.100	23066.40	.950	10434.80		
253	STRAW MULCH	ACRE	159.000	680.000	108120.00	496.000	78864.00		
255	ECB TYPE 3	SY	2077.000	5.700	11838.90	3.500	7269.50		
255	ECB TYPE 4	SY	3435.000	7.500	25762.50	4.500	15457.50		
255	TRM TYPE 1	SY	16207.000	4.800	77793.60	6.050	98052.35		
255	TRM TYPE 2	SY	2288.000	6.300	14414.40	6.600	15100.80		
255	REMOVE CONCRETE EROSION CONTROL BLANKET	SY	601.000	16.100	9676.10	22.000	13222.00		
255	RESET CONCRETE EROSION CONTROL BLANKET	SY	601.000	70.000	42070.00	22.000	13222.00		
256	RIPRAP GRADE I	CY	95.000	215.000	20425.00	220.000	20900.00		
256	RIPRAP GRADE II	CY	231.000	215.000	49665.00	220.000	50820.00		
256	RIPRAP GRADE III	CY	131.000	215.000	28165.00	222.000	29082.00		
258	CONCRETE SLOPE PROTECTION	SY	8.000	410.000	3280.00	1450.000	11600.00		
260	SILT FENCE SUPPORTED	LF	2106.000	4.300	9055.80	3.500	7371.00		
260	REMOVE SILT FENCE SUPPORTED	LF	2106.000	1.100	2316.60	.650	1368.90		
261	FIBER ROLLS 12IN	LF	100095.000	2.600	260247.00	3.150	315299.25		
261	REMOVE FIBER ROLLS 12IN	LF	49762.000	.650	32345.30	.500	24881.00		
262	FLOTATION SILT CURTAIN	LF	103.000	21.500	2214.50	15.500	1596.50		
262	REMOVE FLOTATION SILT CURTAIN	LF	103.000	10.750	1107.25	2.500	257.50		
302	SALVAGED BASE COURSE	TON	61503.000	30.000	1845090.00	32.500	1998847.50		
302	AGGREGATE BASE COURSE CL 5	TON	90588.000	43.500	3940578.00	58.500	5299398.00		
302	TEMPORARY TRAFFIC SURFACE AGGREGATE	TON	928.000	41.500	38512.00	58.500	54288.00		
306	FULL-DEPTH RECLAMATION-CEMENT STABILIZED	SY	140912.000	3.600	507283.20	2.500	352280.00		
306	FULL DEPTH RECLAMATION	SY	54970.000	2.650	145670.50	4.850	266604.50		
401	TACK COAT	GAL	21935.000	3.500	76772.50	4.500	98707.50		
411	MILLING PAVEMENT SURFACE	SY	25144.000	1.350	33944.40	1.600	40230.40		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

5

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RAI-SS-7-073(014)005

NO. 22361

COUNTY & DATE MCKENZIE (053) MAR 31, 2023 09:30AM

LENGTH & TYPE 5.793
ND 73, RP 6 TO JCT ND 22

COMPLETION TIME 11/02/24 RECONSTRUCTION, FULL DEPTH RECLAMATION

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER KNIFE RIVER CORPORATION - NORTH CENTRAL SAUK RAPIDS, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
430	SUPERPAVE FAA 45	TON	51132.000	76.600	3916711.20	72.500	3707070.00		
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	88370.000	88370.00	125000.000	125000.00		
430	PAVER MOUNTED THERMAL PROFILER	L SUM	1.000	19845.000	19845.00	12500.000	12500.00		
430	CORED SAMPLE	EA	252.000	50.000	12600.00	25.000	6300.00		
430	PG 58S-28 ASPHALT CEMENT	TON	1328.000	650.000	863200.00	825.000	1095600.00		
430	PG 58H-34 ASPHALT CEMENT	TON	1747.000	750.000	1310250.00	900.000	1572300.00		
550	9.5IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	10822.000	182.800	1978261.60	253.000	2737966.00		
550	NON-REINF CONCRETE PVMT CL AE-DOWELED-COLORED-TEXT	SY	1795.000	241.900	434210.50	443.000	795185.00		
550	PORTLAND CEMENT	TON	2394.000	280.000	670320.00	295.000	706230.00		
550	CONCRETE MEDIAN PAVEMENT	SY	1674.000	121.250	202972.50	211.000	353214.00		
702	MOBILIZATION	L SUM	1.000	6308010.000	6308010.00	5500000.000	5500000.00		
704	FLAGGING	MHR	8000.000	54.000	432000.00	58.000	464000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	5343.000	2.150	11487.45	2.500	13357.50		
704	PORTABLE RUMBLE STRIPS	EA	4.000	1050.000	4200.00	1100.000	4400.00		
704	TYPE III BARRICADE	EA	12.000	160.000	1920.00	165.000	1980.00		
704	DELINEATOR DRUMS	EA	186.000	26.000	4836.00	27.500	5115.00		
704	TUBULAR MARKERS	EA	78.000	16.000	1248.00	16.500	1287.00		
704	STACKABLE VERTICAL PANELS	EA	2333.000	10.750	25079.75	11.000	25663.00		
704	PILOT CAR	HR	4000.000	90.000	360000.00	75.000	300000.00		
704	OBLITERATION OF PAVEMENT MARKING	SF	2610.000	2.100	5481.00	2.500	6525.00		
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	3.000	11000.000	33000.00	11000.000	33000.00		
706	FIELD OFFICE	EA	1.000	87000.000	87000.00	92600.000	92600.00		
706	AGGREGATE LABORATORY	EA	1.000	17000.000	17000.00	38100.000	38100.00		
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	7140.000	7140.00		
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	7140.000	7140.00		
709	GEOSYNTHETIC MATERIAL TYPE G	SY	9175.000	3.500	32112.50	5.500	50462.50		
709	GEOSYNTHETIC MATERIAL TYPE RG	SY	49024.000	4.600	225510.40	5.000	245120.00		
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	1342.000	5.400	7246.80	5.500	7381.00		
714	PIPE CONC REINF 24IN CL III	LF	18.000	625.000	11250.00	634.000	11412.00		
714	PIPE CONC REINF 30IN CL III	LF	16.000	920.000	14720.00	937.000	14992.00		
714	END SECT-TRAVERSABLE REINF. CONC.24IN	EA	2.000	2900.000	5800.00	2980.000	5960.00		
714	HEADWALL-PRECAST CONCRETE 6IN	EA	1.000	3400.000	3400.00	6400.000	6400.00		
714	PIPE CONDUIT 24IN	LF	151.000	600.000	90600.00	606.000	91506.00		
714	PIPE CONDUIT 24IN-APPROACH	LF	1504.000	120.000	180480.00	121.000	181984.00		
714	PIPE CONDUIT 30IN	LF	716.000	405.000	289980.00	413.000	295708.00		
714	PIPE CONDUIT 30IN-APPROACH	LF	344.000	160.000	55040.00	165.000	56760.00		
714	PIPE CONDUIT 36IN	LF	250.000	760.000	190000.00	771.000	192750.00		
714	PIPE CONDUIT 36IN-APPROACH	LF	87.000	215.000	18705.00	220.000	19140.00		
714	PIPE CONDUIT 42IN	LF	195.000	543.000	105885.00	551.000	107445.00		
714	PIPE CONDUIT 36IN-JACKED OR BORED	LF	337.000	1600.000	539200.00	1650.000	556050.00		
714	PIPE CONDUIT 48IN	LF	50.000	870.000	43500.00	882.000	44100.00		
714	PIPE CONDUIT 48IN-JACKED OR BORED	LF	176.000	1400.000	246400.00	1430.000	251680.00		
714	PIPE CONDUIT 54IN	LF	27.000	760.000	20520.00	771.000	20817.00		
714	PIPE CONDUIT 30IN-JACKED OR BORED	LF	108.000	1350.000	145800.00	1380.000	149040.00		
714	PIPE CONDUIT 42IN-JACKED OR BORED	LF	209.000	1520.000	317680.00	1540.000	321860.00		
714	INTERCEPTOR TRENCH	LF	604.000	136.000	82144.00	285.000	172140.00		
714	CATTLE PASS CONC INTERMED SECTION	LF	32.000	3000.000	96000.00	3030.000	96960.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

6

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 7 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RAI-SS-7-073(014)005

COUNTY & DATE MCKENZIE (053) MAR 31, 2023 09:30AM

LENGTH & TYPE 5.793
ND 73, RP 6 TO JCT ND 22

COMPLETION TIME 11/02/24 RECONSTRUCTION, FULL DEPTH RECLAMATION

NO. 22361

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: KNIFE RIVER CORPORATION - NORTH CENTRAL SAUK RAPIDS, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER: BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
714	END SECTION CONC CATTLE PASS	EA	2.000	11000.000	22000.00	11000.000	22000.00		
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	5.000	1300.000	6500.00	1320.000	6600.00		
714	PLUG PIPE-ALL TYPES & SIZES	EA	8.000	2175.000	17400.00	2200.000	17600.00		
720	RIGHT OF WAY MARKERS	EA	160.000	137.000	21920.00	138.000	22080.00		
720	ALIGNMENT MONUMENTS	EA	50.000	190.000	9500.00	193.000	9650.00		
720	IRON PIN R/W MONUMENTS	EA	139.000	65.000	9035.00	66.100	9187.90		
720	IRON PIN REFERENCE MONUMENTS	EA	21.000	65.000	1365.00	66.100	1388.10		
722	MANHOLE 60IN	EA	2.000	14500.000	29000.00	14300.000	28600.00		
722	MANHOLE 84IN	EA	1.000	22000.000	22000.00	22000.000	22000.00		
722	MANHOLE RISER 60IN	LF	25.900	980.000	25382.00	992.000	25692.80		
722	MANHOLE RISER 84IN	LF	12.800	1650.000	21120.00	1650.000	21120.00		
722	INLET MOUNTABLE CURB-TYPE B	EA	1.000	6500.000	6500.00	551.000	551.00		
748	CURB & GUTTER MOUNTABLE-TYPE I	LF	3604.000	53.550	192994.20	113.000	407252.00		
748	CURB & GUTTER-TYPE I	LF	214.000	55.050	11780.70	285.000	60990.00		
750	CONCRETE MEDIAN NOSE PAVING	SY	12.000	281.200	3374.40	921.000	11052.00		
752	FENCE BARBED WIRE 4 STRAND	LF	10608.000	5.000	53040.00	3.850	40840.80		
752	TEMPORARY SAFETY FENCE	LF	2049.000	3.250	6659.25	3.300	6761.70		
752	RESET VEHICLE GATE	EA	1.000	830.000	830.00	1380.000	1380.00		
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	62.000	750.000	46500.00	744.000	46128.00		
752	DOUBLE BRACE ASSEMBLY BARBED WIRE	EA	2.000	390.000	780.00	606.000	1212.00		
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	314.000	27.000	8478.00	27.600	8666.40		
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	326.000	27.000	8802.00	27.600	8997.60		
754	REMOVE & RESET DELINEATORS	EA	146.000	161.000	23506.00	165.000	24090.00		
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1511.000	16.000	24176.00	16.500	24931.50		
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	188.000	130.000	24440.00	132.000	24816.00		
754	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	SF	199.000	32.000	6368.00	33.100	6586.90		
754	REFERENCE MARKER-TYPE A	EA	4.000	215.000	860.00	220.000	880.00		
754	REFERENCE MARKER-TYPE B	EA	2.000	215.000	430.00	220.000	440.00		
754	REFERENCE MARKER-TYPE C	EA	1.000	215.000	215.00	220.000	220.00		
754	RESET SIGN PANEL	EA	17.000	110.000	1870.00	110.000	1870.00		
754	RESET SIGN SUPPORT	EA	2.000	215.000	430.00	220.000	440.00		
754	OBJECT MARKERS - CULVERTS	EA	98.000	81.000	7938.00	82.700	8104.60		
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	10.700	1100.000	11770.00	1260.000	13482.00		
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	5.400	1100.000	5940.00	1420.000	7668.00		
762	EPOXY PVMT MK 4IN LINE	LF	83205.000	.650	54083.25	.650	54083.25		
762	EPOXY PVMT MK 8IN LINE	LF	300.000	1.100	330.00	1.150	345.00		
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	9182.000	4.000	36728.00	4.200	38564.40		
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	34.000	7.500	255.00	7.700	261.80		
762	EPOXY PVMT MK 12IN LINE-GROOVED	LF	118.000	54.000	6372.00	55.000	6490.00		
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	54.000	54.000	2916.00	55.000	2970.00		
762	SHORT TERM 4IN LINE-TYPE NR	LF	112708.000	.300	33812.40	.350	39447.80		
762	PVMT MK PAINTED 4IN LINE	LF	23670.000	.300	7101.00	.350	8284.50		
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	1179.000	7.500	8842.50	6.900	8135.10		
764	REMOVE 3-CABLE GUARDRAIL & POSTS	LF	4130.000	3.250	13422.50	8.250	34072.50		
764	REMOVE END TREATMENT & TRANSITION	EA	2.000	430.000	860.00	523.000	1046.00		
766	MAILBOX-ALL TYPES	EA	3.000	430.000	1290.00	441.000	1323.00		
770	LIGHTING SYSTEM A	EA	1.000	180000.000	180000.00	180750.000	180750.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

7

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RAI-SS-7-073(014)005

COUNTY & DATE MCKENZIE (053) MAR 31, 2023 09:30AM

LENGTH & TYPE 5.793

ND 73, RP 6 TO JCT ND 22

COMPLETION TIME 11/02/24 RECONSTRUCTION, FULL DEPTH RECLAMATION

NO. 22361

	BIDDER	BIDDER	BIDDER
	KNIFE RIVER CORPORATION - NORTH CENTRAL	BORDER STATES PAVING INC	
	SAUK RAPIDS, MN	FARGO, ND	
C.C.	BOND RANK 03	C.C. BOND RANK 04	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
770	TEMPORARY LIGHTING SYSTEM	EA	1.000	74000.000	74000.00	74900.000	74900.00		
900	FLEXIBLE GROWTH MEDIUM	SY	10574.000	1.800	19033.20	1.600	16918.40		
900	TEMPORARY STREAM DIVERSION	EA	2.000	65000.000	130000.00	66100.000	132200.00		
970	LANDSCAPE FABRIC	SY	325.000	5.000	1625.00	13.200	4290.00		
970	LANDSCAPE BOULDERS	TON	92.000	210.000	19320.00	220.000	20240.00		
980	CATTLE GUARD RESET	EA	4.000	10500.000	42000.00	9370.000	37480.00		
980	REMOVE CATTLE GUARD	EA	4.000	2200.000	8800.00	9370.000	37480.00		
990	PIPE CLEANOUT	EA	2.000	10000.000	20000.00	9920.000	19840.00		
	SUBTOTAL				3305720.210		3819708.600		
	ALTERNATE A								
210	FOUNDATION FILL	CY	5946.000	110.000	654060.00	110.000	654060.00		
606	DBL 9FT X 8FT PRECAST RCB CULVERT	LF	520.000	6788.000	3529760.00	6890.000	3582800.00		
606	DBL 12FT X 11FT PRECAST RCB CULVERT	LF	380.000	10000.000	3800000.00	10200.000	3876000.00		
606	DBL 9FT X 8FT PRECAST RCB END SECTION	EA	2.000	130000.000	260000.00	132250.000	264500.00		
606	DBL 12FT X 11FT PRECAST RCB END SECTION	EA	2.000	174000.000	348000.00	176325.000	352650.00		
	SUBTOTAL				8591820.00		8730010.00		
	ALTERNATE B								
210	FOUNDATION FILL	CY	5644.000	.000	.00	.000	.00		
602	CLASS AE-3 CONCRETE-BOX CULVERT	CY	4038.000	.000	.00	.000	.00		
612	REINFORCING STEEL-GRADE 60-BOX CULVERT	LBS	327099.000	.000	.00	.000	.00		
	SUBTOTAL				NO BID		NO BID		
	TOTAL				4164902.210		4692709.600		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

8

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering