ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-NHU-1-094(212)161

COUNTY & DATE BURLEIGH (015) MAR 01, 2024 09:30AM

LENGTH & TYPE 0.744 I94, CENTENNIAL RD/BIS EXPRESSWAY

COMPLETION TIME 08/01/26 GRADING, AGGREGATE BASE, PCC PAVEMENT,

NO. 22648

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER AMES CONSTRUCTION IN C BURNSVILLE, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	202500.000	202500.00	315000.000	315000.00		
103	ESCROW OF BID DOCUMENTATION	L SUM	1.000	5000.000	5000.00	5000.000	5000.00		
108	CRITICAL PATH METHOD SCHEDULE	L SUM	1.000	10000.000	10000.00	25000.000	25000.00		
109	E-TICKETING	L SUM	1.000	12500.000	12500.00	20000.000	20000.00		
201	REMOVAL OF TREES & BRUSH	L SUM	1.000	10000.000	10000.00	80000.000	80000.00		
201	REMOVAL OF TREES 10IN	EA	10.000	100.000	1000.00	850.000	8500.00		
201	REMOVAL OF TREES 18IN	EA	4.000	1000.000	4000.00	1000.000	4000.00		
202	REMOVAL OF STRUCTURE	L SUM	1.000	300000.000	300000.00	450000.000	450000.00		
202	REMOVAL OF PAVEMENT	TON	62208.000	20.000	1244160.00	18.000	111974.40		
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	4.000	180.000	720.00	500.000	2000.00		
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	2465.000	20.000	49300.00	30.000	73950.00		
202	REMOVAL OF INLETS	EA	10.000	1000.000	10000.00	800.000	8000.00		
202	REMOVAL OF CHAIN LINK FENCE	LF	392.000	25.000	9800.00	35.00	1372.00		
203	COMMON EXCAVATION-TYPE A	CY	113576.000	14.000	1590064.00	11.000	1249336.00		
203	TOPSOIL	CY	26305.000	6.000	157830.00	10.000	263050.00		
203	COMMON EXCAVATION-WASTE	CY	81913.000	15.000	1228695.00	15.000	1228695.00		
203	BORROW-EXCAVATION	CY	173278.000	20.000	3465560.00	17.000	2945726.00		
203	EMBANKMENT-TYPE B	EA	1.000	5000.000	5000.00	20000.000	20000.00		
210	CLASS 1 EXCAVATION	L SUM	1.000	80000.000	80000.00	80000.000	80000.00		
210	FOUNDATION PREPARATION	EA	1.000	50000.000	50000.00	50000.000	50000.00		
216	WATER	M GAL	4072.000	25.000	101800.00	40.000	162880.00		
220	PREPARE STOCKPILE SITE	L SUM	1.000	20000.000	20000.00	50000.000	50000.00		
220	RESTORE STOCKPILE SITE	L SUM	1.000	20000.000	20000.00	30000.000	30000.00		
251	SEEDING CLASS II	ACRE	24.500	500.000	12250.00	370.000	9065.00		
251	SEEDING CLASS III	ACRE	.600	1319.000	791.40	680.000	408.00		
251	TEMPORARY COVER CROP	ACRE	26.200	120.000	3144.00	325.000	8515.00		
253	SOIL STABILIZER	ACRE	26.200	450.000	11790.00	725.000	18995.00		
253	HYDRAULIC MULCH	ACRE	25.100	2000.000	50200.00	2400.000	60240.00		
255	ECB TYPE 2	SY	634.000	2.000	1268.00	4.000	2536.00		
258	CONCRETE SLOPE PROTECTION	SY	1718.000	150.000	257700.00	300.000	515400.00		
260	SILT FENCE UNSUPPORTED	LF	1392.000	3.000	4176.00	3.000	4176.00		
260	REMOVE SILT FENCE UNSUPPORTED	LF	1392.000	1.000	1392.00	1.250	1740.00		
261	FIBER ROLLS 12IN	LF	28900.000	3.000	86700.00	3.000	86700.00		
261	REMOVE FIBER ROLLS 12IN	LF	15889.000	1.000	15889.00	.950	15094.55		
302	SALVAGED BASE COURSE	TON	60191.000	26.000	1564966.00	28.000	1685348.00		
401	TACK COAT	GAL	2111.000	3.000	6333.00	3.000	6333.00		
401	PRIME COAT	GAL	16513.000	4.000	66052.00	8.000	132104.00		
401	BLOTTER MATERIAL CL 44	TON	392.000	50.000	19600.00	73.000	28616.00		
430	SUPERPAVE FAA 45	TON	5971.000	57.000	340347.00	110.000	656810.00		
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	3593.000	250.000	898250.00	145.000	520985.00		
430	CORED SAMPLE	EA	22.000	50.000	1100.00	180.000	3960.00		
430	PG 58H-34 ASPHALT CEMENT	TON	358.000	900.000	322200.00	690.000	247020.00		
5508	8IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	349.000	140.000	48860.00	120.000	41880.00		
5509	9IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	26063.000	160.000	4170080.00	97.000	2528111.00		
5510	10IN NON REINF CONCRETE PVMT CL AE-DOWELED	SY	15706.000	165.000	2591490.00	105.000	1649130.00		
5512	12IN NON REINF CONCRETE PVMT CL AE-DOWELED	SY	231.000	180.000	41580.00	145.000	33495.00		
5503	3IN EXPANSION JOINT	LF	236.800	550.000	130240.00	480.000	113664.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

1

AWARD TO: AMES CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-NHU-1-094(212)161

COUNTY & DATE BURLEIGH (015) MAR 01, 2024 09:30AM

LENGTH & TYPE 0.744

I94, CENTENNIAL RD/BIS EXPRESSWAY

COMPLETION TIME 08/01/26 GRADING, AGGREGATE BASE, PCC PAVEMENT,

NO. 22648

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE BID PRICE	BIDDER ENGINEERS ESTIMATE AMOUNT	BIDDER AMES CONSTRUCTION IN C BURNSVILLE, MN BID PRICE	BIDDER AMES CONSTRUCTION IN C BURNSVILLE, MN AMOUNT	BIDDER BID PRICE	BIDDER AMOUNT
	C.C. CHECK RANK 00					C.C. BOND RANK 01		C.C.	
550	CONCRETE SLEEPER SLAB	SY	184.000	425.000	78200.00	230.000	42320.00		
602	CLASS AAE-3 CONCRETE	CY	1256.300	2400.000	3015120.00	1700.000	2135710.00		
602	SUBSTRUCTURE CONCRETE CLASS AAE-3	CY	334.100	2200.000	735020.00	1500.000	501150.00		
602	CLASS AE-3 CONCRETE	CY	270.100	2100.000	567210.00	2000.000	540200.00		
602	CONCRETE BRIDGE APPROACH SLAB	SY	705.300	750.000	528975.00	480.000	338544.00		
602	PILE SUPPORTED APPROACH SLAB	SY	681.000	900.000	612900.00	650.000	442650.00		
602	JERSEY BARRIER FORMED OR SLIP FORMED	LF	67.000	650.000	43550.00	900.000	60300.00		
602	PENETRATING WATER REPELLENT TREATMENT	SY	6219.000	6.000	37314.00	12.000	74628.00		
612	REINFORCING STEEL-GRADE 60	LBS	83752.000	2.100	175879.20	2.000	167504.00		
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	342574.000	1.600	548118.40	2.500	856435.00		
616	STRUCTURAL STEEL	L SUM	1.000	50000000.000	50000000.00	6590000.000	6590000.00		
622	STEEL PILING HP 12 X 53	LF	2535.000	60.000	152100.00	62.000	157170.00		
622	STEEL PILING HP 14 X 102	LF	4695.000	85.000	399075.00	105.000	492975.00		
624	PEDESTRIAN RAILING	LF	349.300	185.000	64620.50	250.000	87325.00		
624	PEDESTRIAN FENCE	LF	493.300	450.000	221985.00	500.000	246650.00		
702	MOBILIZATION	L SUM	1.000	3000000.000	3000000.00	3570000.000	3570000.00		
704	FLAGGING	MHR	4500.000	55.000	247500.00	85.000	382500.00		
704	TRAFFIC CONTROL SIGNS	UNIT	6050.000	2.500	15125.00	6.000	36300.00		
704	ATTENUATION DEVICE-TYPE B-25	EA	2.000	2500.000	5000.00	5100.000	10200.00		
704	ATTENUATION DEVICE-TYPE B-35	EA	2.000	2000.000	4000.00	5100.000	10200.00		
704	ATTENUATION DEVICE-TYPE B-75	EA	7.000	4000.000	28000.00	7200.000	50400.00		
704	TYPE III BARRICADE	EA	21.000	100.000	2100.00	215.000	4515.00		
704	SIDEWALK BARRICADE	EA	6.000	60.000	360.00	110.000	660.00		
704	PEDESTRIAN WALKWAY	LF	1307.000	16.000	20912.00	18.000	23526.00		
704	DELINEATOR DRUMS	EA	343.000	25.000	8575.00	38.000	13034.00		
704	TUBULAR MARKERS	EA	178.000	7.000	1246.00	17.000	3026.00		
704	FLEXIBLE DELINEATORS	EA	275.000	45.000	12375.00	30.000	8250.00		
704	STACKABLE VERTICAL PANELS	EA	34.000	30.000	1020.00	50.000	1700.00		
704	SEQUENCING ARROW PANEL-TYPE C	EA	7.000	1000.000	7000.00	1900.000	13300.00		
704	TEMPORARY TRAFFIC SIGNALS	EA	4.000	50000.000	200000.00	120000.000	480000.00		
704	OBLITERATION OF PAVEMENT MARKING	SF	3012.000	.880	2650.56	2.000	6024.00		
704	TEMPORARY CURB RAMP	EA	7.000	500.000	3500.00	320.000	2240.00		
704	STATE FURNISHED MEDIAN BARRIER	LF	4130.000	60.000	247800.00	70.000	289100.00		
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	4.000	4000.000	16000.00	15000.000	60000.00		
706	AGGREGATE LABORATORY	EA	1.000	10000.000	10000.00	30000.000	30000.00		
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	15000.000	15000.00		
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	10000.000	10000.00		
708	INLET PROTECTION-SPECIAL	EA	10.000	500.000	5000.00	20.000	200.00		
708	REMOVE INLET PROTECTION-SPECIAL	EA	10.000	100.000	1000.00	25.000	250.00		
709	GEOSYNTHETIC MATERIAL TYPE G	SY	84153.000	2.500	210382.50	3.500	294535.50		
714	PIPE CONC REINF 18IN CL III	LF	28.000	175.000	4900.00	250.000	7000.00		
714	PIPE CONC REINF 24IN CL III	LF	8.000	250.000	2000.00	440.000	3520.00		
714	PIPE CONC REINF 36IN CL III	LF	152.000	300.000	45600.00	490.000	74480.00		
714	PIPE CONC REINF 60IN CL III	LF	18.000	500.000	9000.00	1160.000	20880.00		
714	END SECT-TRAVERSABLE REINF. CONC.18IN	EA	1.000	1000.000	1000.00	1450.000	1450.00		
714	END SECT-TRAVERSABLE REINF. CONC.36IN	EA	3.000	2200.000	6600.00	3000.000	9000.00		
714	PIPE CONDUIT 12IN	LF	388.000	60.000	23280.00	140.000	54320.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

2

AWARD TO: AMES CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-NHU-1-094(212)161

COUNTY & DATE BURLEIGH (015) MAR 01, 2024 09:30AM

LENGTH & TYPE 0.744 I94, CENTENNIAL RD/BIS EXPRESSWAY

COMPLETION TIME 08/01/26 GRADING, AGGREGATE BASE, PCC PAVEMENT,

NO. 22648

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER AMES CONSTRUCTION IN C BURNSVILLE, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
714	PIPE CONDUIT 15IN-STORM DRAIN	LF	838.000	250.000	209500.00	180.000	150840.00		
714	PIPE CONDUIT 18IN	LF	84.000	120.000	10080.00	255.000	21420.00		
714	PIPE CONDUIT 18IN-STORM DRAIN	LF	214.000	260.000	55640.00	255.000	54570.00		
714	PIPE CONDUIT 24IN	LF	124.000	150.000	18600.00	275.000	34100.00		
714	PIPE CONDUIT 24IN-STORM DRAIN	LF	748.000	260.000	194480.00	275.000	205700.00		
714	PIPE CONDUIT 30IN	LF	86.000	240.000	20640.00	335.000	28810.00		
714	PIPE CONDUIT 36IN	LF	120.000	200.000	24000.00	500.000	60000.00		
714	PIPE CONDUIT 36IN-STORM DRAIN	LF	104.000	300.000	31200.00	700.000	72800.00		
714	PIPE CONDUIT 36IN-JACKED OR BORED	LF	84.000	960.000	80640.00	900.000	75600.00		
714	PIPE CONDUIT 30IN-JACKED OR BORED	LF	64.000	900.000	57600.00	1100.000	70400.00		
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	8.000	650.000	5200.00	2200.000	17600.00		
714	PLUG PIPE-ALL TYPES & SIZES	EA	14.000	3040.000	42560.00	950.000	13300.00		
720	RIGHT OF WAY MARKERS	EA	8.000	120.000	960.00	165.000	1320.00		
720	ALIGNMENT MONUMENTS	EA	69.000	208.510	14387.19	100.000	6900.00		
720	IRON PIN R/W MONUMENTS	EA	8.000	115.000	920.00	55.000	440.00		
722	MANHOLE 48IN	EA	1.000	5350.000	5350.00	6010.000	6010.00		
722	MANHOLE 60IN	EA	2.000	6000.000	12000.00	7900.000	15800.00		
722	MANHOLE 72IN	EA	1.000	6950.000	6950.00	9900.000	9900.00		
722	MANHOLE 84IN	EA	1.000	13117.000	13117.00	12100.000	12100.00		
722	MANHOLE RISER 48IN	LF	9.260	400.000	3704.00	620.000	5741.20		
722	MANHOLE RISER 60IN	LF	15.670	500.000	7835.00	990.000	15513.30		
722	MANHOLE RISER 72IN	LF	5.180	600.000	3108.00	1350.000	6993.00		
722	MANHOLE RISER 84IN	LF	4.000	934.000	3736.00	2250.000	9000.00		
722	CASTING MOUNTABLE CURB-TYPE B	EA	17.000	1100.000	18700.00	2350.000	39950.00		
722	INLET-TYPE 2	EA	19.000	7000.000	133000.00	6000.000	114000.00		
722	INLET-TYPE 2 DOUBLE	EA	9.000	10000.000	90000.00	11000.000	99000.00		
722	INLET SPECIAL-TYPE 2 60IN	EA	1.000	11000.000	11000.00	9500.000	9500.00		
722	INLET SLOTTED DRAIN 15IN	LF	90.000	470.000	42300.00	590.000	53100.00		
722	INLET CATCH BASIN 9IN BEEHIVE	EA	2.000	5500.000	11000.00	4300.000	8600.00		
722	ADJUST GATE VALVE BOX	EA	2.000	706.000	1412.00	3600.000	7200.00		
724	RELOCATE GATE VALVE & BOX	EA	2.000	1595.000	3190.00	9500.000	19000.00		
744	INSULATION BOARD	CF	149.000	20.000	2980.00	50.000	7450.00		
748	CURB & GUTTER-TYPE I	LF	12878.000	50.000	643900.00	54.000	695412.00		
750	PIGMENTED CONCRETE	SY	3522.700	200.000	704540.00	256.000	901811.20		
750	SIDEWALK BRICK PATTERN	SY	676.000	110.000	74360.00	83.000	56108.00		
750	SIDEWALK CONCRETE 4IN	SY	2795.000	110.000	307450.00	70.000	195650.00		
750	CONCRETE MEDIAN NOSE PAVING	SY	44.000	140.000	6160.00	173.000	7612.00		
750	DRIVEWAY CONCRETE	SY	46.000	125.000	5750.00	75.000	3450.00		
750	DRIVEWAY CONCRETE 8IN	SY	73.000	130.000	9490.00	86.000	6278.00		
750	DETECTABLE WARNING PANELS	SF	351.000	60.000	21060.00	70.000	24570.00		
752	FENCE CHAIN LINK	LF	357.000	50.000	17850.00	26.000	9282.00		
752	TEMPORARY SAFETY FENCE	LF	400.000	3.500	1400.00	4.000	1600.00		
752	CORNER ASSEMBLY CHAIN LINK	EA	3.000	568.000	1704.00	542.000	1626.00		
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	889.000	28.000	24892.00	26.000	23114.00		
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	546.000	26.000	14196.00	31.000	16926.00		
754	DELINEATORS-TYPE A-SINGLE SIDED	EA	11.000	70.000	770.00	53.000	583.00		
754	DELINEATORS-TYPE B	EA	36.000	90.000	3240.00	54.000	1944.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

3

AWARD TO: AMES CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-NHU-1-094(212)161

COUNTY & DATE BURLEIGH (015) MAR 01, 2024 09:30AM

LENGTH & TYPE 0.744 I94, CENTENNIAL RD/BIS EXPRESSWAY

COMPLETION TIME 08/01/26 GRADING, AGGREGATE BASE, PCC PAVEMENT,

NO. 22648

BIDDER ENGINEERS ESTIMATE
C.C. CHECK RANK 00

BIDDER AMES CONSTRUCTION IN C
BURNSVILLE, MN
C.C. BOND RANK 01

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
754	DELINEATORS-TYPE D	EA	32.000	70.000	2240.00	64.000	2048.00		
754	FLEXIBLE DELINEATORS-TYPE D	EA	30.000	125.000	3750.00	120.000	3600.00		
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	889.000	23.000	20447.00	24.000	21336.00		
754	GALV STEEL POST-STANDARD PIPE	LF	446.000	95.000	42370.00	81.000	36126.00		
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	797.000	110.000	87670.00	83.000	66151.00		
754	PANEL FOR SIGNS-TYPE XI REFLECTIVE SHEETING	SF	1154.000	34.000	39236.00	28.000	32312.00		
754	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	SF	1658.000	32.000	53056.00	26.000	43108.00		
754	INTERSTATE MILE POSTS-TYPE C	EA	1.000	220.000	220.00	190.000	190.00		
754	RESET SIGN PANEL	EA	3.000	80.000	240.00	145.000	435.00		
754	OBJECT MARKERS - TYPE I	EA	6.000	220.000	1320.00	30.000	180.00		
754	OBJECT MARKERS - CULVERTS	EA	33.000	51.120	1686.96	58.000	1914.00		
754	CLASS AE CONCRETE-SIGN FOUNDATIONS	CY	94.400	2500.000	236000.00	1235.000	116584.00		
754	REMOVE SIGN FOUNDATION	EA	47.000	520.000	24440.00	800.000	37600.00		
754	OVERHEAD SIGN STR BRIDGE MOUNTED	EA	1.000	75000.000	75000.00	80000.000	80000.00		
754	OVERHEAD SIGN STR 31FT CANTILEVER	EA	1.000	135000.000	135000.00	120000.000	120000.00		
754	OVERHEAD SIGN STR 43FT CANTILEVER	EA	1.000	145000.000	145000.00	150000.000	150000.00		
754	OVERHEAD SIGN STR 45FT CANTILEVER	EA	1.000	150000.000	150000.00	180000.000	180000.00		
754	OVERHEAD SIGN STR 130FT TRUSS	EA	1.000	225000.000	225000.00	200000.000	200000.00		
754	OVERHEAD SIGN STR 140FT TRUSS	EA	1.000	235000.000	235000.00	250000.000	250000.00		
754	DYNAMIC MESSAGE SIGN	EA	1.000	225000.000	225000.00	450000.000	450000.00		
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	564.000	1.250	705.00	4.250	2397.00		
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	1227.000	45.000	55215.00	18.700	22944.90		
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	225.000	3.000	675.00	8.500	1912.50		
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	64.000	25.000	1600.00	79.000	5056.00		
762	SHORT TERM 4IN LINE-TYPE R	LF	3378.000	1.300	4391.40	2.000	6756.00		
762	SHORT TERM 6IN LINE-TYPE R	LF	53423.000	2.300	122872.90	2.600	138899.80		
762	SHORT TERM 24IN LINE-TYPE R	LF	816.000	15.250	12444.00	21.000	17136.00		
762	SHORT TERM 10IN LINE-TYPE R	LF	5871.000	5.000	29355.00	4.600	27006.60		
762	SHORT TERM 4IN LINE-TYPE NR	LF	2532.000	.100	253.20	.400	1012.80		
762	SHORT TERM 6IN LINE-TYPE NR	LF	37363.000	1.500	56044.50	.600	22417.80		
762	SHORT TERM 8IN LINE-TYPE NR	LF	1238.000	.300	371.40	.800	990.40		
762	SHORT TERM 24IN LINE-TYPE NR	LF	784.000	6.500	5096.00	13.000	10192.00		
762	SHORT TERM 10IN LINE-TYPE NR	LF	9364.000	1.500	14046.00	1.000	9364.00		
762	SHORT TERM MESSAGE-TYPE R	SF	1113.000	26.500	29494.50	37.500	41737.50		
762	SHORT TERM MESSAGE-TYPE NR	SF	1268.000	4.800	6086.40	8.000	10144.00		
762	PREFORMED THERMO PLASTIC PVMT MK 6IN LINE	LF	1049.000	10.000	10490.00	14.000	14686.00		
762	PREFORMED THERMO PLASTIC PVMT MK 24IN LINE	LF	722.000	45.000	32490.00	59.000	42598.00		
762	PREFORMED THERMO PLASTIC PVMT MK MESSAGE	SF	360.000	30.000	10800.00	27.000	9720.00		
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	1968.000	8.000	15744.00	9.000	17712.00		
762	PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED	LF	34077.000	16.000	545232.00	10.000	340770.00		
762	PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED	LF	1190.000	17.000	20230.00	18.000	21420.00		
762	PREFORMED PATTERNED PVMT MK 10IN LINE-GROOVED	LF	9089.000	18.000	163602.00	12.000	109068.00		
764	HIGH TENSION CABLE GUARDRAIL	LF	2114.000	60.000	126840.00	82.000	173348.00		
764	HIGH TENSION CABLE ANCHOR ASSEMBLY	EA	4.000	8500.000	34000.00	8500.000	34000.00		
764	REMOVE HIGH TENSION GUARDRAIL	LF	1498.000	10.000	14980.00	11.000	16478.00		
764	RESET HIGH TENSION GUARDRAIL	LF	84.000	30.000	2520.00	55.000	4620.00		
764	W-BEAM GUARDRAIL	LF	104.000	50.000	5200.00	52.000	5408.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

4

AWARD TO: AMES CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-NHU-1-094(212)161

COUNTY & DATE BURLEIGH (015) MAR 01, 2024 09:30AM

LENGTH & TYPE 0.744 I94, CENTENNIAL RD/BIS EXPRESSWAY

COMPLETION TIME 08/01/26 GRADING, AGGREGATE BASE, PCC PAVEMENT,

NO. 22648

BIDDER ENGINEERS ESTIMATE

C.C. CHECK RANK 00

BIDDER AMES CONSTRUCTION IN C

BURNSVILLE, MN

C.C. BOND RANK 01

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
764	W-BEAM GUARDRAIL END TERMINAL	EA	2.000	3500.000	7000.00	2900.000	5800.00		
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	735.000	5.000	3675.00	5.500	4042.50		
764	RESET W-BEAM GUARDRAIL	LF	252.000	20.000	5040.00	18.000	4536.00		
764	RESET W-BEAM GUARDRAIL END TERMINAL	EA	3.000	750.000	2250.00	650.000	1950.00		
764	REMOVE CONCRETE ANCHOR	EA	2.000	1000.000	2000.00	1600.000	3200.00		
764	REMOVE END TREATMENT & TRANSITION	EA	7.000	300.000	2100.00	350.000	2450.00		
764	ATTENUATING CRASH CUSHION TL-3	EA	1.000	40000.000	40000.00	30000.000	30000.00		
770	LIGHTING SYSTEM A	EA	1.000	90000.000	90000.00	120000.000	120000.00		
770	LIGHTING SYSTEM B	EA	1.000	62000.000	62000.00	112000.000	112000.00		
770	LIGHTING SYSTEM C	EA	1.000	15000.000	15000.00	60000.000	60000.00		
770	CONCRETE FOUNDATION-HIGH MAST LIGHTING	EA	12.000	40000.000	480000.00	35000.000	420000.00		
770	CABLE TRENCH-TYPE II	LF	9655.000	20.000	193100.00	3.500	33792.50		
770	3IN DIAMETER RIGID CONDUIT	LF	1235.000	8.000	9880.00	20.000	24700.00		
770	MULTIPLE UNDERGROUND CABLE 3NO4-1NO6 STYLE USE	LF	10234.000	8.000	81872.00	16.000	163744.00		
770	FEED POINT-TYPE II-PAD MOUNTED	EA	2.000	4000.000	8000.00	26400.000	52800.00		
770	HIGH MAST LIGHTING ASSEMBLY TYPE HM-140-4	EA	2.000	95000.000	190000.00	98000.000	196000.00		
770	HIGH MAST LIGHTING ASSEMBLY TYPE HM-140-6	EA	6.000	95000.000	570000.00	98500.000	591000.00		
770	HIGH MAST LIGHTING ASSEMBLY TYPE HM-140-8	EA	2.000	100000.000	200000.00	99000.000	198000.00		
770	PORTABLE POWER UNIT	EA	2.000	1000.000	2000.00	3550.000	7100.00		
770	LED LUMINAIRE - HIGH MAST	EA	60.000	2000.000	120000.00	1900.000	114000.00		
770	TEMPORARY LIGHTING SYSTEM	EA	1.000	55000.000	55000.00	70000.000	70000.00		
770	UNDERPASS LIGHTING SYSTEM	EA	1.000	15000.000	15000.00	32400.000	32400.00		
770	REVISE LIGHTING SYSTEM	EA	1.000	25000.000	25000.00	53000.000	53000.00		
770	RELOCATE HIGH MAST LIGHT POLE	EA	2.000	20000.000	40000.00	19000.000	38000.00		
770	REMOVE HIGH MAST TOWER ASSEMBLY	EA	8.000	2000.000	16000.00	9250.000	74000.00		
770	REMOVE TEMPORARY LIGHTING SYSTEM	EA	1.000	16000.000	16000.00	17000.000	17000.00		
770	REMOVE CONCRETE FOUNDATION-HIGH MAST	EA	10.000	2000.000	20000.00	12500.000	125000.00		
770	REMOVE FEED POINT	EA	2.000	500.000	1000.00	1600.000	3200.00		
772	CONCRETE FOUNDATION TWIN MA-TRAFFIC SIGNALS	EA	1.000	35000.000	35000.00	18750.000	18750.00		
772	SIGNAL STANDARD FOUNDATION	EA	4.000	75000.000	300000.00	60000.000	240000.00		
772	FLASHING BEACON-POST MOUNTED	EA	1.000	54000.000	54000.00	59500.000	59500.00		
772	REMOVE TRAFFIC SIGNAL SYSTEM	EA	4.000	39000.000	156000.00	17000.000	68000.00		
772	IT SYSTEM	EA	2.000	200000.000	400000.00	164000.000	328000.00		
772	SURVEILLANCE CAMERA SYSTEM	EA	1.000	75000.000	75000.00	85000.000	85000.00		
772	REVISE SURVEILLANCE CAMERA SYSTEM	EA	2.000	47000.000	94000.00	70000.000	140000.00		
772	TRAFFIC SIGNAL SYSTEM - SITE 1	EA	1.000	375000.000	375000.00	500000.000	500000.00		
772	TRAFFIC SIGNAL SYSTEM - SITE 2	EA	1.000	915000.000	915000.00	1200000.000	1200000.00		
772	TRAFFIC SIGNAL SYSTEM - SITE 3	EA	1.000	350000.000	350000.00	500000.000	500000.00		
900	SETTLEMENT PLATE	EA	4.000	3500.000	14000.00	5000.000	20000.00		
900	FLEXIBLE GROWTH MEDIUM	SY	14241.000	1.600	22785.60	2.000	28482.00		
910	CONTROLLED DENSITY BACKFILL	CY	65.000	300.000	19500.00	400.000	26000.00		
920	VIBRATING WIRE PIEZOMETER	EA	6.000	5000.000	30000.00	10000.000	60000.00		
920	VIBRATING WIRE BOREHOLE EXTENSOMETER	EA	2.000	25000.000	50000.00	25000.000	50000.00		
930	BRIDGE BENCH MARKS	SET	1.000	5000.000	5000.00	5000.000	5000.00		
930	INSTRUMENTATION-DATA LOGGING EQUIPMENT	L SUM	1.000	60000.000	60000.00	35000.000	35000.00		
930	ROADWAY CANOPY	L SUM	1.000	40000.000	40000.00	125000.000	125000.00		
930	ABUTMENT UNDERDRAIN SYSTEM	EA	2.000	30000.000	60000.00	35000.000	70000.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

5

AWARD TO: AMES CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 6 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-NHU-1-094(212)161

COUNTY & DATE BURLEIGH (015) MAR 01, 2024 09:30AM

LENGTH & TYPE 0.744 I94, CENTENNIAL RD/BIS EXPRESSWAY

COMPLETION TIME 08/01/26 GRADING, AGGREGATE BASE, PCC PAVEMENT,

NO. 22648

				BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00		BIDDER AMES CONSTRUCTION IN C BURNSVILLE, MN C.C. BOND RANK 01		BIDDER C.C.	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
930	MECHANICALLY STABILIZED EARTH WALL	SF	1196.000	125.000	149500.00	201.000	240396.00		
970	COMMON HACKBERRY	EA	3.000	1000.000	3000.00	920.000	2760.00		
970	SPRING SNOW CRABAPPLE	EA	1.000	1000.000	1000.00	920.000	920.00		
980	RELOCATE ROAD CLOSURE GATE	EA	1.000	1000.000	1000.00	5300.000	5300.00		
980	VERTICAL ROAD CLOSURE GATE-28FT	EA	2.000	55000.000	110000.00	125000.000	250000.00		
980	REMOVE ROAD CLOSURE GATE	EA	2.000	2000.000	4000.00	1250.000	2500.00		
	TOTAL				4714802.61		4749807.05		
						NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

6

AWARD TO: AMES CONSTRUCTION INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering