ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-029(192)101

COUNTY & DATE TRAILL (097) MAR 15, 2024 09:30AM

LENGTH & TYPE 7.170

I29, NEAR BLANCHARD N TO JCT 200

COMPLETION TIME DOUBLE MEDIAN CROSSOVER, TEMPORARY RAM

NO. 22630

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE BID PRICE	AMOUNT	BIDDER GOWAN CONSTRUCTION INC OSLO, MN BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND BID PRICE	AMOUNT
				C.C. CHECK RANK 00		C.C. BOND RANK 01		C.C. BOND RANK 02	
103	CONTRACT BOND	L SUM	1.000	107000.00	107000.00	53330.00	53330.00	30500.00	30500.00
203	COMMON EXCAVATION-TYPE A	CY	635.000	10.650	6762.75	11.050	7016.75	21.400	13589.00
203	TOPSOIL	CY	3547.000	8.650	30681.55	5.750	20395.25	8.650	30681.55
203	BORROW-EXCAVATION	CY	7692.000	30.000	230760.00	11.600	89227.20	20.500	157686.00
216	WATER	M GAL	217.000	25.000	5425.00	30.000	6510.00	41.700	9048.90
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	40.800	405.000	16524.00	175.000	7140.00	327.000	13341.60
251	SEEDING CLASS II	ACRE	4.900	615.000	3013.50	920.000	4508.00	893.000	4375.70
251	TEMPORARY COVER CROP	ACRE	4.900	125.000	612.50	270.000	1323.00	263.000	1288.70
253	STRAW MULCH	ACRE	9.800	440.000	4312.00	700.000	6860.00	683.000	6693.40
260	SILT FENCE UNSUPPORTED	LF	175.000	2.700	472.50	6.500	1137.50	6.300	1102.50
260	REMOVE SILT FENCE UNSUPPORTED	LF	175.000	.430	75.25	2.250	393.75	2.100	367.50
261	FIBER ROLLS 12IN	LF	4415.000	2.950	13024.25	4.850	21412.75	4.750	20971.25
261	REMOVE FIBER ROLLS 12IN	LF	1175.000	.550	646.25	.950	1116.25	.890	1045.75
302	SALVAGED BASE COURSE	CY	2975.000	68.000	202300.00	48.450	144138.75	59.300	176417.50
401	TACK COAT	GAL	561.000	3.000	1683.00	6.500	3646.50	6.100	3422.10
401	PRIME COAT	GAL	2110.000	4.000	8440.00	7.500	15825.00	6.500	13715.00
430	SUPERPAVE FAA 43	TON	1725.000	200.000	345000.00	103.400	178365.00	80.000	138000.00
430	CORED SAMPLE	EA	10.000	48.500	485.00	141.000	1410.00	105.000	1050.00
430	PG 58S-28 ASPHALT CEMENT	TON	106.000	650.000	68900.00	529.250	56100.50	490.000	51940.00
702	MOBILIZATION	L SUM	1.000	100000.000	100000.00	95991.520	95991.52	69200.000	69200.00
704	FLAGGING	MHR	380.000	55.000	20900.00	74.000	28120.00	61.000	23180.00
704	TRAFFIC CONTROL SIGNS	UNIT	5258.000	2.050	10778.90	1.100	5783.80	1.050	5520.90
704	TYPE III BARRICADE	EA	7.000	105.000	735.00	92.000	644.00	78.800	551.60
704	DELINEATOR DRUMS	EA	154.000	27.500	4235.00	18.250	2810.50	10.500	1617.00
704	TUBULAR MARKERS	EA	306.000	8.500	2601.00	4.350	1331.10	3.150	963.90
704	STACKABLE VERTICAL PANELS	EA	10.000	24.250	242.50	22.000	220.00	10.500	105.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	6.000	800.000	4800.00	540.000	3240.00	420.000	2520.00
706	AGGREGATE LABORATORY	EA	1.000	9000.000	9000.00	15900.000	15900.00	2870.000	2870.00
706	BITUMINOUS LABORATORY	EA	1.000	3500.000	3500.00	2200.000	2200.00	2870.000	2870.00
706	CONTRACTOR'S LABORATORY	EA	1.000	3500.000	3500.00	2200.000	2200.00	2870.000	2870.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	3737.000	4.250	15882.25	2.150	8034.55	3.550	13266.35
714	PIPE CONC REINF 24IN CL III	LF	8.000	290.000	2320.00	205.000	1640.00	263.000	2104.00
714	PIPE CONDUIT 18IN	LF	785.000	65.000	51025.00	28.000	21980.00	52.500	41212.50
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	1.000	650.000	650.00	645.000	645.00	1310.000	1310.00
754	REMOVE & RESET DELINEATORS	EA	5.000	44.700	223.50	50.000	250.00	106.000	530.00
754	OBJECT MARKERS - CULVERTS	EA	11.000	60.000	660.00	60.000	660.00	55.700	612.70
762	PVMT MK PAINTED 4IN LINE	LF	7650.000	.250	1912.50	.800	6120.00	.210	1606.50
	TOTAL				1182783.20		769629.67		820696.90
						NO LIMIT		LIMIT $25,900,000	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

1

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-029(192)101

NO. 22630

COUNTY & DATE TRAILL (097) MAR 15, 2024 09:30AM

LENGTH & TYPE 7.170

I29, NEAR BLANCHARD N TO JCT 200

COMPLETION TIME DOUBLE MEDIAN CROSSOVER, TEMPORARY RAM

				BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 03		BIDDER R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 04		BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 05	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2585.000	2585.00	5000.000	5000.00	1600.000	1600.00
203	COMMON EXCAVATION-TYPE A	CY	635.000	15.000	9525.00	16.000	10160.00	28.000	17780.00
203	TOPSOIL	CY	3547.000	13.500	47884.50	7.500	26602.50	8.000	28376.00
203	BORROW-EXCAVATION	CY	7692.000	21.000	161532.00	17.450	134225.40	35.000	269220.00
216	WATER	M GAL	217.000	40.000	8680.00	35.000	7595.00	35.000	7595.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	40.800	640.000	26112.00	397.000	16197.60	1200.000	48960.00
251	SEEDING CLASS II	ACRE	4.900	895.000	4385.50	892.500	4373.25	850.000	4165.00
251	TEMPORARY COVER CROP	ACRE	4.900	265.000	1298.50	262.500	1286.25	250.000	1225.00
253	STRAW MULCH	ACRE	9.800	685.000	6713.00	682.500	6688.50	650.000	6370.00
260	SILT FENCE UNSUPPORTED	LF	175.000	6.300	1102.50	6.300	1102.50	6.000	1050.00
260	REMOVE SILT FENCE UNSUPPORTED	LF	175.000	2.100	367.50	2.100	367.50	2.000	350.00
261	FIBER ROLLS 12IN	LF	4415.000	4.750	20971.25	4.730	20882.95	4.500	19867.50
261	REMOVE FIBER ROLLS 12IN	LF	1175.000	.900	1057.50	.890	1045.75	.850	998.75
302	SALVAGED BASE COURSE	CY	2975.000	56.500	16808.75	46.000	13685.00	60.000	17850.00
401	TACK COAT	GAL	561.000	4.000	2244.00	7.200	4039.20	2.000	1122.00
401	PRIME COAT	GAL	2110.000	7.500	15825.00	8.200	17302.00	2.000	4220.00
430	SUPERPAVE FAA 43	TON	1725.000	112.000	193200.00	160.000	276000.00	90.000	155250.00
430	CORED SAMPLE	EA	10.000	235.000	2350.00	125.000	1250.00	75.000	750.00
430	PG 58S-28 ASPHALT CEMENT	TON	106.000	535.000	56710.00	490.000	51940.00	450.000	47700.00
702	MOBILIZATION	L SUM	1.000	109000.000	109000.00	121000.000	121000.00	92000.000	92000.00
704	FLAGGING	MHR	380.000	75.000	28500.00	50.000	19000.00	60.000	22800.00
704	TRAFFIC CONTROL SIGNS	UNIT	5258.000	1.050	5520.90	1.550	8149.90	1.000	5258.00
704	TYPE III BARRICADE	EA	7.000	89.250	624.75	117.100	819.70	75.000	525.00
704	DELINEATOR DRUMS	EA	154.000	17.850	2748.90	15.600	2402.40	10.000	1540.00
704	TUBULAR MARKERS	EA	306.000	4.200	1285.20	4.650	1422.90	3.000	918.00
704	STACKABLE VERTICAL PANELS	EA	10.000	21.000	210.00	15.600	156.00	10.000	100.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	6.000	525.000	3150.00	624.550	3747.30	400.000	2400.00
706	AGGREGATE LABORATORY	EA	1.000	8000.000	8000.00	3500.000	3500.00	5000.000	5000.00
706	BITUMINOUS LABORATORY	EA	1.000	1000.000	1000.00	3500.000	3500.00	5000.000	5000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	1000.000	1000.00	3500.000	3500.00	5000.000	5000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	3737.000	2.850	10650.45	4.150	15508.55	8.000	29896.00
714	PIPE CONC REINF 24IN CL III	LF	8.000	200.000	1600.00	250.000	2000.00	400.000	3200.00
714	PIPE CONDUIT 18IN	LF	785.000	36.000	28260.00	52.000	40820.00	75.000	58875.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	1.000	1805.000	1805.00	985.000	985.00	500.000	500.00
754	REMOVE & RESET DELINEATORS	EA	5.000	48.300	241.50	157.000	785.00	100.500	502.50
754	OBJECT MARKERS - CULVERTS	EA	11.000	57.750	635.25	82.750	910.25	53.000	583.00
762	PVMT MK PAINTED 4IN LINE	LF	7650.000	.650	4972.50	.760	5814.00	.200	1530.00
	TOTAL				939835.20		956929.40		1030726.75
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

2

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-029(192)101

COUNTY & DATE TRAILL (097) MAR 15, 2024 09:30AM

LENGTH & TYPE 7.170

I29, NEAR BLANCHARD N TO JCT 200

COMPLETION TIME DOUBLE MEDIAN CROSSOVER, TEMPORARY RAM

NO. 22630

	BIDDER	BIDDER	BIDDER
	KNIFE RIVER MATERIALS		
	BEMIDJI, MN		
	C.C. BOND RANK 06	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3800.000	3800.00				
203	COMMON EXCAVATION-TYPE A	CY	635.000	14.000	8890.00				
203	TOPSOIL	CY	3547.000	8.000	28376.00				
203	BORROW-EXCAVATION	CY	7692.000	28.000	215376.00				
216	WATER	M GAL	217.000	15.000	3255.00				
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	40.800	1000.000	40800.00				
251	SEEDING CLASS II	ACRE	4.900	850.000	4165.00				
251	TEMPORARY COVER CROP	ACRE	4.900	250.000	1225.00				
253	STRAW MULCH	ACRE	9.800	650.000	6370.00				
260	SILT FENCE UNSUPPORTED	LF	175.000	6.000	1050.00				
260	REMOVE SILT FENCE UNSUPPORTED	LF	175.000	2.000	350.00				
261	FIBER ROLLS 12IN	LF	4415.000	4.500	19867.50				
261	REMOVE FIBER ROLLS 12IN	LF	1175.000	.850	998.75				
302	SALVAGED BASE COURSE	CY	2975.000	70.000	208250.00				
401	TACK COAT	GAL	561.000	2.500	1402.50				
401	PRIME COAT	GAL	2110.000	4.000	8440.00				
430	SUPERPAVE FAA 43	TON	1725.000	125.000	215625.00				
430	CORED SAMPLE	EA	10.000	15.000	150.00				
430	PG 58S-28 ASPHALT CEMENT	TON	106.000	420.000	44520.00				
702	MOBILIZATION	L SUM	1.000	195300.000	195300.00				
704	FLAGGING	MHR	380.000	55.000	20900.00				
704	TRAFFIC CONTROL SIGNS	UNIT	5258.000	1.000	5258.00				
704	TYPE III BARRICADE	EA	7.000	75.000	525.00				
704	DELINEATOR DRUMS	EA	154.000	10.000	1540.00				
704	TUBULAR MARKERS	EA	306.000	3.000	918.00				
704	STACKABLE VERTICAL PANELS	EA	10.000	10.000	100.00				
704	SEQUENCING ARROW PANEL-TYPE C	EA	6.000	400.000	2400.00				
706	AGGREGATE LABORATORY	EA	1.000	10000.000	10000.00				
706	BITUMINOUS LABORATORY	EA	1.000	3500.000	3500.00				
706	CONTRACTOR'S LABORATORY	EA	1.000	3500.000	3500.00				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	3737.000	5.000	18685.00				
714	PIPE CONC REINF 24IN CL III	LF	8.000	400.000	3200.00				
714	PIPE CONDUIT 18IN	LF	785.000	100.000	78500.00				
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	1.000	1000.000	1000.00				
754	REMOVE & RESET DELINEATORS	EA	5.000	100.500	502.50				
754	OBJECT MARKERS - CULVERTS	EA	11.000	53.000	583.00				
762	PVMT MK PAINTED 4IN LINE	LF	7650.000	.200	1530.00				
	TOTAL				1160852.25				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

3

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. INF-X-4-052(100)140

NO. 23150

COUNTY & DATE MCHENRY (049), PIERCE (069 MAR 15, 2024 09:30AM

LENGTH & TYPE 15.112

COMPLETION TIME 10/26/24 PASSING LANES, TURN LANES, EMBANKMENT, US 52, ND 14 TO FESSENDEN

	BIDDER	BIDDER	BIDDER
	ENGINEERS ESTIMATE	KNIFE RIVER MATERIALS	CENTRAL SPECIALTIES INC
		BEMIDJI, MN	ALEXANDRIA, MN
	C.C. CHECK RANK 00	C.C. BOND RANK 01	C.C. BOND RANK 02

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	60000.00	60000.00	70000.00	70000.00	40000.00	40000.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	4000.00	4000.00	5000.00	5000.00	3500.00	3500.00
107	RAILROAD COORDINATION	L SUM	1.000	5000.00	5000.00	30000.00	30000.00	5000.00	5000.00
109	E-TICKETING	L SUM	1.000	13300.00	13300.00	30000.00	30000.00	10000.00	10000.00
201	CLEARING & GRUBBING	L SUM	1.000	10000.00	10000.00	10000.00	10000.00	500.00	500.00
202	REMOVAL OF STRUCTURES & OBSTRUCTIONS	L SUM	1.000	500.00	500.00	1500.00	1500.00	5000.00	5000.00
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	28.000	500.00	14000.00	150.00	4200.00	300.00	8400.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	648.000	30.00	19440.00	50.00	32400.00	25.00	16200.00
203	COMMON EXCAVATION-TYPE A	CY	78062.000	16.70	130363.540	6.00	46837.200	6.00	46837.200
203	TOPSOIL	CY	107201.000	4.830	517780.83	3.00	321603.00	4.50	482404.50
203	BORROW-EXCAVATION	CY	198058.000	18.00	3565044.00	8.00	1584464.00	15.450	3059996.10
216	WATER	M GAL	8275.000	30.00	248250.00	15.00	124125.00	35.00	289625.00
251	SEEDING CLASS II	ACRE	131.000	500.00	65500.00	1237.020	162049.62	650.00	85150.00
251	WETLAND SEED	ACRE	.70	376.00	263.2	2857.140	2000.00	4000.00	2800.00
251	TEMPORARY COVER CROP	ACRE	139.000	100.00	13900.00	136.690	18999.91	200.00	27800.00
253	SOIL STABILIZATION	ACRE	270.000	320.00	86400.00	419.630	113300.10	300.00	81000.00
255	ECB TYPE 2	SY	9812.000	2.00	19624.00	5.840	57302.08	2.00	19624.00
260	SILT FENCE SUPPORTED	LF	31672.000	2.300	72845.60	2.400	76012.80	2.950	93432.40
260	REMOVE SILT FENCE SUPPORTED	LF	31672.000	.400	12668.80	.660	20903.52	.500	15836.00
261	FIBER ROLLS 12IN	LF	88527.000	2.100	185906.70	2.320	205382.64	2.750	243449.25
261	REMOVE FIBER ROLLS 12IN	LF	16127.000	.400	6450.80	1.020	16449.54	.750	12095.25
261	FIBER ROLLS 20IN	LF	75.000	2.600	195.00	3.000	225.00	6.000	450.00
261	REMOVE FIBER ROLLS 20IN	LF	75.000	.400	30.00	1.010	75.75	2.000	150.00
262	FLOTATION SILT CURTAIN	LF	886.000	10.000	8860.00	11.060	9799.16	20.000	17720.00
262	REMOVE FLOTATION SILT CURTAIN	LF	886.000	2.000	1772.00	3.950	3499.70	2.000	1772.00
302	AGGREGATE BASE COURSE CL 5	TON	256028.000	19.000	4864532.00	18.000	4608504.00	14.940	3825058.32
401	TACK COAT	GAL	23748.000	3.200	75993.60	2.500	59370.00	3.000	71244.00
401	PRIME COAT	GAL	51292.000	4.400	225684.80	3.000	153876.00	3.000	153876.00
401	FOG SEAL	GAL	10791.000	4.000	43164.00	2.500	26977.50	3.000	32373.00
401	BLOTTER MATERIAL CL 44	TON	1539.000	65.000	100035.00	20.000	30780.00	50.000	76950.00
411	MILLING PAVEMENT SURFACE	TON	6569.000	18.000	118242.00	30.000	197070.00	30.000	197070.00
430	SUPERPAVE FAA 45	TON	71275.000	45.000	3207375.00	65.000	4632875.00	50.000	3563750.00
430	CORED SAMPLE	EA	381.000	63.000	24003.00	15.000	5715.00	30.000	11430.00
430	PG 58H-34 ASPHALT CEMENT	TON	4277.000	950.000	4063150.00	625.000	2673125.00	650.000	2780050.00
702	MOBILIZATION	L SUM	1.000	8000000.00	8000000.00	10200000.00	10200000.00	12795000.00	12795000.00
704	FLAGGING	MHR	4750.000	58.000	275500.00	55.000	261250.00	50.000	237500.00
704	TRAFFIC CONTROL SIGNS	UNIT	7872.000	1.300	10233.60	1.250	9840.00	1.250	9840.00
704	PORTABLE RUMBLE STRIPS	EA	16.000	800.000	12800.00	850.000	13600.00	850.000	13600.00
704	TYPE III BARRICADE	EA	39.000	100.000	3900.00	75.000	2925.00	75.000	2925.00
704	DELINEATOR DRUMS	EA	99.000	25.000	2475.00	20.000	1980.00	20.000	1980.00
704	STACKABLE VERTICAL PANELS	EA	1474.000	30.000	44220.00	30.000	44220.00	30.000	44220.00
704	PILOT CAR	HR	2375.000	60.000	142500.00	65.000	154375.00	75.000	178125.00
704	OBLITERATION OF PAVEMENT MARKING	SF	66623.000	.550	36642.650	1.230	81946.29	1.200	79947.60
706	FIELD OFFICE	EA	1.000	19440.000	19440.00	35000.000	35000.00	20000.000	20000.00
706	AGGREGATE LABORATORY	EA	1.000	14000.000	14000.00	30000.000	30000.00	10000.000	10000.00
706	BITUMINOUS LABORATORY	EA	1.000	7500.000	7500.00	10000.000	10000.00	10000.000	10000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	7500.000	7500.00	10000.000	10000.00	10000.000	10000.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

4

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. INF-X-4-052(100)140

COUNTY & DATE MCHENRY (049), PIERCE (069 MAR 15, 2024 09:30AM

LENGTH & TYPE 15.112

COMPLETION TIME 10/26/24 PASSING LANES, TURN LANES, EMBANKMENT, US 52, ND 14 TO FESSENDEN

NO. 23150

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
709	GEOSYNTHETIC MATERIAL TYPE G	SY	33184.3000	1.760	58404.3680	1.700	56413.3100	1.750	58072.5250
714	PIPE CONC REINF 21IN CL III	LF	4.000	300.000	1200.00	2500.000	10000.00	2330.000	9320.00
714	PIPE CONC REINF 24IN CL III	LF	496.000	325.000	161200.00	300.000	148800.00	245.000	121520.00
714	PIPE CONC REINF 30IN CL III	LF	192.000	350.000	67200.00	350.000	67200.00	275.000	52800.00
714	PIPE CONC REINF 36IN CL III	LF	76.000	380.000	28880.00	400.000	30400.00	385.000	29260.00
714	PIPE CONC REINF 60IN CL III	LF	22.000	560.000	12320.00	700.000	15400.00	700.000	15400.00
714	PIPE CONC REINF 72IN CL III	LF	12.000	650.000	7800.00	900.000	10800.00	1250.000	15000.00
714	END SECT-CONC REINF 24IN	EA	8.000	1200.000	9600.00	1500.000	12000.00	1300.000	10400.00
714	END SECT-CONC REINF 30IN	EA	5.000	1500.000	7500.00	1600.000	8000.00	1500.000	7500.00
714	END SECT-CONC REINF 36IN	EA	6.000	2300.000	13800.00	2500.000	15000.00	2150.000	12900.00
714	PIPE CONDUIT 18IN-APPROACH	LF	248.000	112.000	27776.00	100.000	24800.00	75.000	18600.00
714	PIPE CONDUIT 24IN-APPROACH	LF	660.000	126.000	83160.00	110.000	72600.00	80.000	52800.00
714	PIPE CONDUIT 36IN	LF	50.000	380.000	19000.00	400.000	20000.00	275.000	13750.00
714	PIPE CONDUIT 36IN-JACKED OR BORED	LF	62.000	1000.000	62000.00	1420.000	88040.00	2000.000	124000.00
714	PIPE CORR STEEL .064IN 18IN	LF	178.000	120.000	21360.00	200.000	35600.00	240.000	42720.00
714	END SECT CORR STEEL .064IN 18IN	EA	15.000	300.000	4500.00	350.000	5250.00	425.000	6375.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	37.000	600.000	22200.00	500.000	18500.00	550.000	20350.00
714	PLUG PIPE-ALL TYPES & SIZES	EA	1.000	5000.000	5000.00	12000.000	12000.00	10500.000	10500.00
720	RIGHT OF WAY MARKERS	EA	216.000	210.000	45360.00	191.000	41256.00	191.000	41256.00
720	ALIGNMENT MONUMENTS	EA	62.000	190.000	11780.00	175.000	10850.00	175.000	10850.00
720	IRON PIN R/W MONUMENTS	EA	141.000	55.000	7755.00	60.000	8460.00	60.000	8460.00
720	IRON PIN REFERENCE MONUMENTS	EA	86.000	55.000	4730.00	60.000	5160.00	60.000	5160.00
752	TEMPORARY SAFETY FENCE	LF	1879.000	2.500	4697.50	3.000	5637.00	3.500	6576.50
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	396.000	25.000	9900.00	23.000	9108.00	23.000	9108.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	556.000	22.000	12232.00	22.000	12232.00	22.000	12232.00
754	DELINEATORS-TYPE A-DOUBLE SIDED	EA	76.000	60.000	4560.00	48.000	3648.00	48.000	3648.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1676.000	30.000	50280.00	24.000	40224.00	24.000	40224.00
754	REFERENCE MARKER-TYPE C	EA	11.000	260.000	2860.00	215.000	2365.00	215.000	2365.00
754	RESET SIGN PANEL	EA	15.000	40.000	600.00	40.000	600.00	40.000	600.00
754	RESET SIGN SUPPORT	EA	6.000	500.000	3000.00	116.000	696.00	116.000	696.00
754	OBJECT MARKERS - CULVERTS	EA	56.000	50.000	2800.00	58.000	3248.00	58.000	3248.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	23.000	1000.000	23000.00	950.000	21850.00	950.000	21850.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	1.000	1500.000	1500.00	1500.000	1500.00	1500.000	1500.00
762	EPOXY PVMT MK MESSAGE	SF	1202.000	13.000	15626.00	16.790	20181.58	20.000	24040.00
762	EPOXY PVMT MK 6IN LINE	LF	358935.000	.500	179467.50	.570	204592.95	.670	240486.45
762	EPOXY PVMT MK 8IN LINE	LF	372.000	1.160	431.52	3.550	1320.60	1.000	372.00
762	EPOXY PVMT MK 24IN LINE	LF	64.000	17.000	1088.00	32.650	2089.60	30.000	1920.00
762	EPOXY PVMT MK 10IN LINE	LF	4405.000	1.500	6607.50	1.150	5065.75	1.350	5946.75
762	SHORT TERM 6IN LINE-TYPE NR	LF	30798.1000	.250	7699.525	.230	7083.563	.270	8315.487
766	MAILBOX-ALL TYPES	EA	5.000	250.000	1250.00	292.000	1460.00	292.000	1460.00
770	DESTINATION LIGHTING	EA	1.000	9000.000	9000.00	22000.000	22000.00	29000.000	29000.00
770	RELOCATE LIGHT STANDARD	EA	1.000	2000.000	2000.00	8000.000	8000.00	29000.000	29000.00
900	TEMPORARY STREAM DIVERSION	EA	1.000	20000.000	20000.00	30000.000	30000.00	30000.000	30000.00
990	PIPE CLEANOUT	EA	12.000	5000.000	60000.00	4150.000	49800.00	3500.000	42000.00
	TOTAL				22359863.90		19169995.82		19396269.24

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

5

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. INF-X-4-052(100)140

COUNTY & DATE MCHENRY (049), PIERCE (069 MAR 15, 2024 09:30AM

LENGTH & TYPE 15.112

COMPLETION TIME US 52, ND 14 TO FESSENDEN 10/26/24 PASSING LANES, TURN LANES, EMBANKMENT,

NO. 23150

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

6

AWARD TO: KNIFE RIVER MATERIALS

DATE OF AWARD _____

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. INF-X-4-052(100)140

COUNTY & DATE MCHENRY (049), PIERCE (069 MAR 15, 2024 09:30AM

LENGTH & TYPE 15.112

US 52, ND 14 TO FESSENDEN

COMPLETION TIME 10/26/24 PASSING LANES, TURN LANES, EMBANKMENT,

NO. 23150

	BIDDER	BIDDER	BIDDER
	MAYO CONSTRUCTION COMPANY INC		
	CAVALIER, ND		
C.C.	BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	80318.000	80318.00				
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	3000.000	3000.00				
107	RAILROAD COORDINATION	L SUM	1.000	6000.000	6000.00				
109	E-TICKETING	L SUM	1.000	22000.000	22000.00				
201	CLEARING & GRUBBING	L SUM	1.000	16300.000	16300.00				
202	REMOVAL OF STRUCTURES & OBSTRUCTIONS	L SUM	1.000	1750.000	1750.00				
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	28.000	380.000	10640.00				
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	648.000	33.000	21384.00				
203	COMMON EXCAVATION-TYPE A	CY	78062.000	17.830	139184.546				
203	TOPSOIL	CY	107201.000	5.980	641061.98				
203	BORROW-EXCAVATION	CY	198058.000	17.950	3555141.10				
216	WATER	M GAL	8275.000	41.000	339275.00				
251	SEEDING CLASS II	ACRE	131.000	1345.000	176195.00				
251	WETLAND SEED	ACRE	70	3108.000	217.56				
251	TEMPORARY COVER CROP	ACRE	139.000	148.000	20572.00				
253	SOIL STABILIZATION	ACRE	270.000	456.000	123120.00				
255	ECB TYPE 2	SY	9812.000	6.350	62306.20				
260	SILT FENCE SUPPORTED	LF	31672.000	2.610	82663.92				
260	REMOVE SILT FENCE SUPPORTED	LF	31672.000	.660	20903.52				
261	FIBER ROLLS 12IN	LF	88527.000	2.520	223088.04				
261	REMOVE FIBER ROLLS 12IN	LF	16127.000	1.020	16449.54				
261	FIBER ROLLS 20IN	LF	75.000	3.260	244.50				
261	REMOVE FIBER ROLLS 20IN	LF	75.000	1.010	75.75				
262	FLOTATION SILT CURTAIN	LF	886.000	12.030	10658.58				
262	REMOVE FLOTATION SILT CURTAIN	LF	886.000	4.290	3800.94				
302	AGGREGATE BASE COURSE CL 5	TON	256028.000	17.000	4352476.00				
401	TACK COAT	GAL	23748.000	2.840	67444.32				
401	PRIME COAT	GAL	51292.000	2.920	149772.64				
401	FOG SEAL	GAL	10791.000	2.840	30646.44				
401	BLOTTER MATERIAL CL 44	TON	1539.000	66.000	101574.00				
411	MILLING PAVEMENT SURFACE	TON	6569.000	18.060	118636.14				
430	SUPERPAVE FAA 45	TON	71275.000	50.860	3625046.50				
430	CORED SAMPLE	EA	381.000	69.000	26289.00				
430	PG 58H-34 ASPHALT CEMENT	TON	4277.000	595.000	2544815.00				
702	MOBILIZATION	L SUM	1.000	1365000.000	1365000.00				
704	FLAGGING	MHR	4750.000	64.000	304000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	7872.000	1.360	10705.92				
704	PORTABLE RUMBLE STRIPS	EA	16.000	850.000	13600.00				
704	TYPE III BARRICADE	EA	39.000	81.000	3159.00				
704	DELINEATOR DRUMS	EA	99.000	23.000	2277.00				
704	STACKABLE VERTICAL PANELS	EA	1474.000	33.000	48642.00				
704	PILOT CAR	HR	2375.000	84.000	199500.00				
704	OBLITERATION OF PAVEMENT MARKING	SF	66623.000	1.260	83944.98				
706	FIELD OFFICE	EA	1.000	14500.000	14500.00				
706	AGGREGATE LABORATORY	EA	1.000	18000.000	18000.00				
706	BITUMINOUS LABORATORY	EA	1.000	5500.000	5500.00				
706	CONTRACTOR'S LABORATORY	EA	1.000	5500.000	5500.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 5 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. INF-X-4-052(100)140

COUNTY & DATE MCHENRY (049), PIERCE (069 MAR 15, 2024 09:30AM

LENGTH & TYPE 15.112 US 52, ND 14 TO FESSENDEN

COMPLETION TIME 10/26/24 PASSING LANES, TURN LANES, EMBANKMENT,

NO. 23150

BIDDER MAYO CONSTRUCTION COMPANY INC

CAVALIER, ND

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
709	GEOSYNTHETIC MATERIAL TYPE G	SY	331843.000	1.850	613909.55				
714	PIPE CONC REINF 21IN CL III	LF	4.000	282.8000	1131.200				
714	PIPE CONC REINF 24IN CL III	LF	496.000	228.000	113088.00				
714	PIPE CONC REINF 30IN CL III	LF	192.000	293.000	56256.00				
714	PIPE CONC REINF 36IN CL III	LF	76.000	413.000	31388.00				
714	PIPE CONC REINF 60IN CL III	LF	22.000	1305.000	28710.00				
714	PIPE CONC REINF 72IN CL III	LF	12.000	3046.000	36552.00				
714	END SECT-CONC REINF 24IN	EA	8.000	2175.000	17400.00				
714	END SECT-CONC REINF 30IN	EA	5.000	2447.000	12235.00				
714	END SECT-CONC REINF 36IN	EA	6.000	4188.000	25128.00				
714	PIPE CONDUIT 18IN-APPROACH	LF	248.000	119.000	29512.00				
714	PIPE CONDUIT 24IN-APPROACH	LF	660.000	141.000	93060.00				
714	PIPE CONDUIT 36IN	LF	50.000	924.000	46200.00				
714	PIPE CONDUIT 36IN-JACKED OR BORED	LF	62.000	1436.000	89032.00				
714	PIPE CORR STEEL .064IN 18IN	LF	178.000	130.000	23140.00				
714	END SECT CORR STEEL .064IN 18IN	EA	15.000	489.000	7335.00				
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	37.000	924.000	34188.00				
714	PLUG PIPE-ALL TYPES & SIZES	EA	1.000	13600.000	13600.00				
720	RIGHT OF WAY MARKERS	EA	216.000	207.000	44712.00				
720	ALIGNMENT MONUMENTS	EA	62.000	190.000	11780.00				
720	IRON PIN R/W MONUMENTS	EA	141.000	65.000	9165.00				
720	IRON PIN REFERENCE MONUMENTS	EA	86.000	65.000	5590.00				
752	TEMPORARY SAFETY FENCE	LF	1879.000	3.800	7140.20				
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	396.000	25.000	9900.00				
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	556.000	24.000	13344.00				
754	DELINEATORS-TYPE A-DOUBLE SIDED	EA	76.000	52.000	3952.00				
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1676.000	26.000	43576.00				
754	REFERENCE MARKER-TYPE C	EA	11.000	234.000	2574.00				
754	RESET SIGN PANEL	EA	15.000	44.000	660.00				
754	RESET SIGN SUPPORT	EA	6.000	126.000	756.00				
754	OBJECT MARKERS - CULVERTS	EA	56.000	63.000	3528.00				
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	23.000	1033.000	23759.00				
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	1.000	1632.000	1632.00				
762	EPOXY PVMT MK MESSAGE	SF	1202.000	16.790	20181.58				
762	EPOXY PVMT MK 6IN LINE	LF	358935.000	.570	204592.95				
762	EPOXY PVMT MK 8IN LINE	LF	372.000	3.550	1320.60				
762	EPOXY PVMT MK 24IN LINE	LF	64.000	32.650	2089.60				
762	EPOXY PVMT MK 10IN LINE	LF	4405.000	1.150	5065.75				
762	SHORT TERM 6IN LINE-TYPE NR	LF	307981.000	.240	73915.44				
766	MAILBOX-ALL TYPES	EA	5.000	317.000	1585.00				
770	DESTINATION LIGHTING	EA	1.000	31500.000	31500.00				
770	RELOCATE LIGHT STANDARD	EA	1.000	31500.000	31500.00				
900	TEMPORARY STREAM DIVERSION	EA	1.000	11000.000	11000.00				
990	PIPE CLEANOUT	EA	12.000	1630.000	19560.00				
	TOTAL				2178664.70				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

8

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 6 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. INF-X-4-052(100)140

COUNTY & DATE MCHENRY (049), PIERCE (069 MAR 15, 2024 09:30AM

LENGTH & TYPE 15.112

COMPLETION TIME US 52, ND 14 TO FESSENDEN 10/26/24 PASSING LANES, TURN LANES, EMBANKMENT,

NO. 23150

BIDDER MAYO CONSTRUCTION COMPANY INC

CAVALIER, ND

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
				LIMIT	$40,000,000				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

9

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-2-001(081)014

COUNTY & DATE DICKEY (021) MAR 15, 2024 09:30AM

LENGTH & TYPE 2.470

ND 1, N JCT ND 11 N TO OAKES

COMPLETION TIME 50 DAYS MILL & RAP HMA, ADA RAMPS, SIGNING

NO. 23196

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MARK SAND & GRAVEL COMPANY FERGUS FALLS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10800.000	10800.00	7100.000	7100.00	1000.000	1000.00
107	RAILWAY PROTECTION INSURANCE-SITE 1	EA	1.000	2000.000	2000.00	5000.000	5000.00	5500.000	5500.00
107	RAILWAY PROTECTION INSURANCE-SITE 2	EA	1.000	2000.000	2000.00	2500.000	2500.00	5500.000	5500.00
107	RAILROAD COORDINATION - COMPANY A	L SUM	1.000	2000.000	2000.00	4000.000	4000.00	5500.000	5500.00
107	RAILROAD COORDINATION - COMPANY B	L SUM	1.000	2000.000	2000.00	4000.000	4000.00	5500.000	5500.00
109	E-TICKETING	L SUM	1.000	10000.000	10000.00	6000.000	6000.00	15000.000	15000.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	862.000	21.000	18102.00	35.000	30170.00	33.000	28446.00
202	REMOVAL OF CURB & GUTTER	LF	1450.000	10.000	14500.00	10.500	15225.00	10.000	14500.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	180.800	40.000	7232.00	30.000	5424.00	28.000	5062.40
261	WEIGHTED FIBER ROLLS	LF	40.000	13.000	520.00	15.000	600.00	10.000	400.00
261	REMOVE WEIGHTED FIBER ROLLS	LF	40.000	2.500	100.00	3.000	120.00	2.000	80.00
302	AGGREGATE BASE COURSE CL 5	TON	476.000	60.000	28560.00	35.000	16660.00	53.050	25251.80
401	TACK COAT	GAL	6112.000	5.000	30560.00	5.900	36067.80	3.000	18336.00
401	FOG SEAL	GAL	1602.000	3.500	5607.00	5.900	9451.80	6.000	9612.00
411	MILLING PAVEMENT SURFACE	TON	6939.000	20.000	138780.00	21.000	145719.00	19.800	137392.20
430	RAP - SUPERPAVE FAA 43	TON	8136.000	43.000	349848.00	75.000	610200.00	75.450	613861.20
430	CORED SAMPLE	EA	62.000	45.000	2790.00	30.000	1860.00	150.000	9300.00
430	PG 58S-34 ASPHALT CEMENT	TON	461.000	1000.000	461000.00	665.000	306565.00	555.000	255855.00
702	MOBILIZATION	L SUM	1.000	120000.000	120000.00	130882.000	130882.00	255000.000	255000.00
704	FLAGGING	MHR	500.000	55.000	27500.00	50.000	25000.00	125.000	62500.00
704	TRAFFIC CONTROL SIGNS	UNIT	1617.000	2.000	3234.00	1.250	2021.25	1.250	2021.25
704	PORTABLE RUMBLE STRIPS	EA	2.000	1000.000	2000.00	1000.000	2000.00	950.000	1900.00
704	TYPE III BARRICADE	EA	32.000	115.000	3680.00	75.000	2400.00	74.000	2368.00
704	SIDEWALK BARRICADE	EA	144.000	55.000	7920.00	65.000	9360.00	62.000	8928.00
704	PEDESTRIAN WALKWAY	LF	240.000	13.000	3120.00	50.000	12000.00	12.000	2880.00
704	DELINEATOR DRUMS	EA	60.000	25.000	1500.00	24.000	1440.00	22.000	1320.00
704	PILOT CAR	HR	250.000	65.000	16250.00	75.000	18750.00	150.000	37500.00
704	TEMPORARY CURB RAMP	EA	24.000	350.000	8400.00	450.000	10800.00	415.000	9960.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	1000.000	1000.00	10000.000	10000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	500.000	500.00	10000.000	10000.00
708	INLET PROTECTION-SPECIAL	EA	51.000	210.000	10710.00	600.000	30600.00	185.000	9435.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	51.000	40.000	2040.00	105.000	5355.00	45.000	2295.00
722	ADJUST INLET	EA	7.000	500.000	3500.00	400.000	2800.00	375.000	2625.00
722	ADJUST MANHOLE SPECIAL	EA	82.000	900.000	73800.00	300.000	24600.00	1000.000	82000.00
722	ADJUST UTILITY APPURTENANCE	EA	24.000	450.000	10800.00	150.000	3600.00	800.000	19200.00
748	CURB & GUTTER-TYPE I	LF	1447.000	50.000	72350.00	80.000	115760.00	76.000	109972.00
748	CURB-TYPE I	LF	20.000	80.000	1600.00	100.000	2000.00	95.000	1900.00
748	VALLEY GUTTER 36IN	SY	4.000	150.000	600.00	225.000	900.00	205.000	820.00
750	SIDEWALK CONCRETE 4IN	SY	904.000	85.000	76840.00	180.000	162720.00	168.500	152324.00
750	DETECTABLE WARNING PANELS	SF	510.000	75.000	38250.00	90.000	45900.00	85.000	43350.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	29.600	22.000	651.20	25.000	740.00	24.750	732.60
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	5.900	24.000	141.60	25.000	147.50	24.000	141.60
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	493.800	25.000	12345.00	30.000	14814.00	28.000	13826.40
754	RESET SIGN PANEL	EA	34.000	100.000	3400.00	65.000	2210.00	61.000	2074.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	1.600	2500.000	4000.00	1600.000	2560.00	1500.000	2400.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	.800	5000.000	4000.00	1600.000	1280.00	1500.000	1200.00
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	13705.000	1.000	13705.00	2.500	34262.50	2.350	32206.75

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

10

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-2-001(081)014

COUNTY & DATE DICKEY (021) MAR 15, 2024 09:30AM

LENGTH & TYPE 2.470
ND 1, N JCT ND 11 N TO OAKES

COMPLETION TIME 50 DAYS MILL & RAP HMA, ADA RAMPS, SIGNING

NO. 23196

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: MARK SAND & GRAVEL COMPANY FERGUS FALLS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	162000	7.500	1215000	6.000	972000	5.480	887760
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	9500	25.000	237500	30.000	285000	26.880	255360
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	89000	19.000	1691000	18.000	1602000	16.980	1511220
762	SHORT TERM 4IN LINE-TYPE NR	LF	1525500	.180	274590	.650	991575	.614	936657
772	FLASHING BEACON	EA	200	8000.000	1600000	12400.000	2480000	11610.000	2322000
970	LANDSCAPE PREPARATION	SY	58140	30.000	1744200	27.250	1584315	15.000	872100
	TOTAL				16863587		19522067		21048271
						LIMIT $25,900,000		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

11

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-2-001(081)014

COUNTY & DATE DICKEY (021) MAR 15, 2024 09:30AM

LENGTH & TYPE 2.470
ND 1, N JCT ND 11 N TO OAKES

COMPLETION TIME 50 DAYS MILL & RAP HMA, ADA RAMPS, SIGNING

NO. 23196

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER: KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER: BITUMINOUS PAVING INC ORTONVILLE, MN C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	35000.00	35000.00	75000.00	75000.00	100000.00	100000.00
107	RAILWAY PROTECTION INSURANCE-SITE 1	EA	1.000	2500.000	2500.00	2500.000	2500.00	5000.000	5000.00
107	RAILWAY PROTECTION INSURANCE-SITE 2	EA	1.000	2500.000	2500.00	2500.000	2500.00	5000.000	5000.00
107	RAILROAD COORDINATION - COMPANY A	L SUM	1.000	5000.000	5000.00	5000.000	5000.00	10000.000	10000.00
107	RAILROAD COORDINATION - COMPANY B	L SUM	1.000	5000.000	5000.00	5000.000	5000.00	10000.000	10000.00
109	E-TICKETING	L SUM	1.000	6000.000	6000.00	10000.000	10000.00	10000.000	10000.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	862.000	33.000	28446.00	33.000	28446.00	40.000	34480.00
202	REMOVAL OF CURB & GUTTER	LF	1450.000	10.000	14500.00	10.000	14500.00	12.000	17400.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	180.800	28.000	5062.40	28.000	5062.40	50.000	9040.00
261	WEIGHTED FIBER ROLLS	LF	40.000	12.000	480.00	12.000	480.00	15.000	600.00
261	REMOVE WEIGHTED FIBER ROLLS	LF	40.000	3.000	120.00	3.000	120.00	4.000	160.00
302	AGGREGATE BASE COURSE CL 5	TON	476.000	95.000	45220.00	75.000	35700.00	40.000	19040.00
401	TACK COAT	GAL	6112.000	2.850	17419.20	2.500	15280.00	4.000	24448.00
401	FOG SEAL	GAL	1602.000	2.850	4565.70	2.500	4005.00	8.000	12816.00
411	MILLING PAVEMENT SURFACE	TON	6939.000	25.000	173475.00	30.000	208170.00	15.000	104085.00
430	RAP - SUPERPAVE FAA 43	TON	8136.000	88.540	72036.144	90.000	732240.00	88.000	715968.00
430	CORED SAMPLE	EA	62.000	25.000	1550.00	15.000	930.00	50.000	3100.00
430	PG 58S-34 ASPHALT CEMENT	TON	461.000	550.000	253550.00	500.000	230500.00	760.000	350360.00
702	MOBILIZATION	L SUM	1.000	230000.000	230000.00	301200.000	301200.00	200000.000	200000.00
704	FLAGGING	MHR	500.000	50.000	25000.00	55.000	27500.00	70.000	35000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1617.000	1.250	2021.25	1.250	2021.25	2.000	3234.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	950.000	1900.00	950.000	1900.00	1400.000	2800.00
704	TYPE III BARRICADE	EA	32.000	74.000	2368.00	74.000	2368.00	85.000	2720.00
704	SIDEWALK BARRICADE	EA	144.000	62.000	8928.00	62.000	8928.00	70.000	10080.00
704	PEDESTRIAN WALKWAY	LF	240.000	12.000	2880.00	12.000	2880.00	15.000	3600.00
704	DELINEATOR DRUMS	EA	60.000	22.000	1320.00	22.000	1320.00	30.000	1800.00
704	PILOT CAR	HR	250.000	75.000	18750.00	60.000	15000.00	80.000	20000.00
704	TEMPORARY CURB RAMP	EA	24.000	415.000	9960.00	415.000	9960.00	700.000	16800.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	2500.000	2500.00	15000.000	15000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	2500.000	2500.00	15000.000	15000.00
708	INLET PROTECTION-SPECIAL	EA	51.000	580.000	29580.00	580.000	29580.00	620.000	31620.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	51.000	100.000	5100.00	100.000	5100.00	120.000	6120.00
722	ADJUST INLET	EA	7.000	375.000	2625.00	375.000	2625.00	450.000	3150.00
722	ADJUST MANHOLE SPECIAL	EA	82.000	600.000	49200.00	750.000	61500.00	700.000	57400.00
722	ADJUST UTILITY APPURTENANCE	EA	24.000	350.000	8400.00	450.000	10800.00	700.000	16800.00
748	CURB & GUTTER-TYPE I	LF	1447.000	76.000	109972.00	76.000	109972.00	85.000	122995.00
748	CURB-TYPE I	LF	20.000	95.000	1900.00	95.000	1900.00	110.000	2200.00
748	VALLEY GUTTER 36IN	SY	4.000	205.000	820.00	205.000	820.00	220.000	880.00
750	SIDEWALK CONCRETE 4IN	SY	904.000	168.500	152324.00	168.500	152324.00	185.000	167240.00
750	DETECTABLE WARNING PANELS	SF	510.000	85.000	43350.00	85.000	43350.00	100.000	51000.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	29.600	24.750	732.60	24.750	732.60	30.000	888.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	5.900	24.000	141.60	24.000	141.60	28.000	165.20
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	493.800	28.000	13826.40	28.000	13826.40	32.000	15801.60
754	RESET SIGN PANEL	EA	34.000	61.000	2074.00	61.000	2074.00	70.000	2380.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	1.600	1500.000	2400.00	1500.000	2400.00	3000.000	4800.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	.800	1500.000	1200.00	1500.000	1200.00	3000.000	2400.00
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	13705.000	3.300	45226.50	2.350	32206.75	3.000	41115.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

12

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-2-001(081)014

COUNTY & DATE DICKEY (021) MAR 15, 2024 09:30AM

LENGTH & TYPE 2.470

ND 1, N JCT ND 11 N TO OAKES

COMPLETION TIME 50 DAYS MILL & RAP HMA, ADA RAMPS, SIGNING

NO. 23196

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER BITUMINOUS PAVING INC ORTONVILLE, MN C.C. BOND RANK 05 BID PRICE	AMOUNT
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	162000	14000	2268000	5480	887760	6000	972000
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	9500	32000	304000	26880	255360	30000	285000
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	89000	25000	2225000	16980	1511220	20000	1780000
762	SHORT TERM 4IN LINE-TYPE NR	LF	1525500	1100	1678050	610	930555	1000	1525500
772	FLASHING BEACON	EA	200	11610000	2322000	11610000	2322000	22000000	4400000
970	LANDSCAPE PREPARATION	SY	58140	50000	2907000	45000	2616300	30000	1744200
	TOTAL				21882895		22417949		22745528
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

13

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-032(069)219

COUNTY & DATE PEMBINA (067) MAR 15, 2024 09:30AM

LENGTH & TYPE 11.015

COMPLETION TIME ND 32, W JCT ND 5 N TO WALHALLA 10/12/24 HMA, BASE STABILIZATION, BRIDGE WORK,

NO. 23210

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	51100.00	51100.00	29294.00	29294.00	30000.00	30000.00
202	REMOVAL OF CONCRETE	EA	2.000	25000.00	50000.00	5620.00	11240.00	30000.00	60000.00
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	22.000	180.00	3960.00	322.00	7084.00	435.00	9570.00
203	TOPSOIL	CY	191.000	5.00	955.00	7.80	1489.80	7.50	1432.50
203	BORROW-EXCAVATION	CY	289.000	10.00	2890.00	42.00	12138.00	23.00	6647.00
203	GUARDRAIL EMBANKMENT	EA	8.000	4500.00	36000.00	4850.00	38800.00	5000.00	40000.00
216	WATER	M GAL	949.000	30.00	28470.00	44.00	41756.00	15.00	14235.00
230	FORESLOPE RESHAPING	STA	1134.00	110.00	124740.00	102.00	115668.00	75.00	85050.00
251	SEEDING CLASS II	ACRE	27.700	800.00	22160.00	402.00	11135.40	375.00	10387.50
253	SOIL STABILIZER	ACRE	14.000	500.00	7000.00	418.00	5852.00	390.00	5460.00
253	HYDRAULIC MULCH	ACRE	27.700	2000.00	55400.00	2575.00	71327.50	2400.00	66480.00
256	RIPRAP GRADE II	CY	50.000	150.00	7500.00	109.00	5450.00	95.00	4750.00
261	FIBER ROLLS 12IN	LF	930.000	3.00	2790.00	2.60	2418.00	2.450	2278.50
261	REMOVE FIBER ROLLS 12IN	LF	930.000	1.00	930.00	.400	372.00	.400	372.00
302	AGGREGATE BASE COURSE CL 5	TON	2852.000	40.00	114080.00	24.400	69588.80	22.00	62744.00
306	FULL DEPTH RECLAMATION	SY	202929.000	3.00	608787.00	.810	164372.49	.600	121757.40
320	CEMENT STABILIZED BASE COURSE	SY	202929.000	3.00	608787.00	1.890	383535.81	1.200	243514.80
320	PORTLAND CEMENT	TON	4390.000	260.00	1141400.00	251.00	1101890.00	268.150	1177178.50
401	TACK COAT	GAL	30036.000	3.00	90108.00	2.200	66079.20	2.500	75090.00
401	FOG SEAL	GAL	8791.000	4.00	35164.00	2.200	19340.20	2.500	21977.50
411	MILLING PAVEMENT SURFACE	TON	83964.000	15.00	1259460.00	7.560	634767.84	10.000	839640.00
430	RAP - SUPERPAVE FAA 43	TON	65764.000	45.00	2959380.00	38.400	2525337.60	37.000	2433268.00
430	CORED SAMPLE	EA	522.000	40.00	20880.00	54.00	28188.00	15.00	7830.00
430	PG 58H-34 ASPHALT CEMENT	TON	2827.800	800.00	2262240.00	575.00	1625985.00	780.00	2205684.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	1160.000	10.00	11600.00	18.250	21170.00	17.00	19720.00
602	SPECIAL SURFACE FINISH	SF	1340.000	8.500	11390.00	18.250	24455.00	17.00	22780.00
624	CONNECTION PLATE MODIFICATION	EA	4.000	1500.00	6000.00	515.00	2060.00	600.00	2400.00
702	MOBILIZATION	L SUM	1.000	1000000.00	1000000.00	518000.00	518000.00	187000.00	187000.00
704	FLAGGING	MHR	2000.000	55.00	110000.00	45.00	90000.00	55.00	110000.00
704	TRAFFIC CONTROL SIGNS	UNIT	3242.000	2.00	6484.00	1.200	3890.40	1.00	3242.00
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	1.000	9500.00	9500.00	5250.00	5250.00	4900.00	4900.00
704	ATTENUATION DEVICE-TYPE B-65	EA	2.000	3000.00	6000.00	2950.00	5900.00	2750.00	5500.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	1500.00	3000.00	3200.00	6400.00	2000.00	4000.00
704	TYPE III BARRICADE	EA	10.000	100.00	1000.00	107.00	1070.00	100.00	1000.00
704	DELINEATOR DRUMS	EA	207.000	25.00	5175.00	22.00	4554.00	20.00	4140.00
704	TUBULAR MARKERS	EA	792.000	6.00	4752.00	4.50	3564.00	4.00	3168.00
704	STACKABLE VERTICAL PANELS	EA	423.000	30.00	12690.00	25.00	10575.00	23.00	9729.00
704	PILOT CAR	HR	1000.000	65.00	65000.00	65.00	65000.00	60.00	60000.00
704	OBLITERATION OF PAVEMENT MARKING	SF	150.000	5.00	750.00	1.700	255.00	1.500	225.00
704	STATE FURNISHED MEDIAN BARRIER	LF	300.000	50.00	15000.00	68.00	20400.00	50.00	15000.00
706	FIELD OFFICE	EA	1.000	18000.00	18000.00	7000.00	7000.00	15000.00	15000.00
706	BITUMINOUS LABORATORY	EA	1.000	4100.00	4100.00	4500.00	4500.00	5000.00	5000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	4000.00	4000.00	4500.00	4500.00	5000.00	5000.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	75.000	25.00	1875.00	2.870	215.25	10.000	750.00
714	END SECT-TRAVERSABLE REINF. CONC.24IN	EA	22.000	1250.00	27500.00	1920.00	42240.00	1400.00	30800.00
714	STR PLATE PIPE CONCRETE FLOOR	SY	202.000	1000.00	202000.00	283.00	57166.00	350.00	70700.00
720	RIGHT OF WAY MARKERS	EA	79.000	150.00	11850.00	160.00	12640.00	150.00	11850.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

14

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-032(069)219

COUNTY & DATE PEMBINA (067) MAR 15, 2024 09:30AM

LENGTH & TYPE 11.015

ND 32, W JCT ND 5 N TO WALHALLA

COMPLETION TIME 10/12/24 HMA, BASE STABILIZATION, BRIDGE WORK,

NO. 23210

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
720	ALIGNMENT MONUMENTS	EA	26.000	200.000	5200.00	204.000	5304.00	190.000	4940.00
720	IRON PIN R/W MONUMENTS	EA	45.000	65.000	2925.00	70.000	3150.00	65.000	2925.00
720	IRON PIN REFERENCE MONUMENTS	EA	40.000	65.000	2600.00	70.000	2800.00	65.000	2600.00
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	80.000	160.000	12800.00	81.000	6480.00	100.000	8000.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	59.000	22.000	1298.00	32.000	1888.00	30.000	1770.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	104.000	21.000	2184.00	28.000	2912.00	26.000	2704.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	704.000	19.000	13376.00	29.000	20416.00	27.000	19008.00
754	RESET SIGN PANEL	EA	26.000	60.000	1560.00	81.000	2106.00	75.000	1950.00
754	RESET MILE POST	EA	1.000	85.000	85.00	107.000	107.00	100.000	100.00
754	OBJECT MARKERS - TYPE III	EA	7.000	200.000	1400.00	198.000	1386.00	185.000	1295.00
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	4500.000	4500.00	4250.000	4250.00	3874.000	3874.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	20.500	1000.000	20500.00	965.000	19782.50	900.000	18450.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	10.200	1000.000	10200.00	965.000	9843.00	950.000	9690.00
762	SHORT TERM 6IN LINE-TYPE R	LF	500.000	2.300	1150.00	7.500	3750.00	7.000	3500.00
762	SHORT TERM 24IN LINE-TYPE R	LF	24.000	16.000	384.00	19.000	456.00	18.000	432.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	159304.000	1.250	19913.00	2.30	36639.92	2.20	35046.88
762	PVMT MK PAINTED 6IN LINE	LF	156724.000	.300	4701.72	.190	29777.56	.190	29777.56
762	PVMT MK PAINTED 24IN LINE	LF	37.000	6.000	222.00	14.000	518.00	13.850	512.45
764	W-BEAM GUARDRAIL	LF	4771.000	60.000	286260.00	48.000	229008.00	41.000	195611.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	12.000	3000.000	36000.00	2843.000	34116.00	3200.000	38400.00
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	433.000	5.000	2165.00	6.430	2784.19	5.000	2165.00
764	REMOVE 3-CABLE GUARDRAIL & POSTS	LF	4225.000	6.750	28518.75	7.510	31729.75	3.500	14787.50
764	REMOVE END TREATMENT & TRANSITION	EA	4.000	300.000	1200.00	376.000	1504.00	150.000	600.00
900	TEMPORARY STREAM DIVERSION	EA	1.000	25000.000	25000.00	11500.000	11500.00	50000.000	50000.00
930	CRACK SEALING	LF	400.000	12.000	4800.00	26.000	10400.00	22.000	8800.00
930	SPALL REPAIR	SF	17.000	650.000	11050.00	588.000	9996.00	350.000	5950.00
	TOTAL				117533719.5		8366518.21		8580139.09
						LIMIT $40,000,000		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

15

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-032(069)219

COUNTY & DATE PEMBINA (067) MAR 15, 2024 09:30AM

LENGTH & TYPE 11.015

ND 32, W JCT ND 5 N TO WALHALLA

COMPLETION TIME 10/12/24 HMA, BASE STABILIZATION, BRIDGE WORK,

NO. 23210

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER: R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	20000.00	20000.00	47000.00	47000.00		
202	REMOVAL OF CONCRETE	EA	2.000	10607.000	21214.00	37500.000	75000.00		
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	22.000	625.000	13750.00	565.000	12430.00		
203	TOPSOIL	CY	191.000	28.000	5348.00	50.000	9550.00		
203	BORROW-EXCAVATION	CY	289.000	34.000	9826.00	68.750	19868.75		
203	GUARDRAIL EMBANKMENT	EA	8.000	9800.000	78400.00	11187.500	89500.00		
216	WATER	M GAL	949.000	40.000	37960.00	38.000	36062.00		
230	FORESLOPE RESHAPING	STA	1134.000	67.000	75978.00	19.000	21546.00		
251	SEEDING CLASS II	ACRE	27.700	375.000	10387.50	750.000	20775.00		
253	SOIL STABILIZER	ACRE	14.000	390.000	5460.00	840.000	11760.00		
253	HYDRAULIC MULCH	ACRE	27.700	2400.000	66480.00	2365.000	65510.50		
256	RIPRAP GRADE II	CY	50.000	200.000	10000.00	390.000	19500.00		
261	FIBER ROLLS 12IN	LF	930.000	2.450	2278.50	3.800	3534.00		
261	REMOVE FIBER ROLLS 12IN	LF	930.000	.400	372.00	.700	651.00		
302	AGGREGATE BASE COURSE CL 5	TON	2852.000	31.650	90265.80	30.500	86986.00		
306	FULL DEPTH RECLAMATION	SY	202929.000	1.480	300334.92	2.500	507322.50		
320	CEMENT STABILIZED BASE COURSE	SY	202929.000	2.260	458619.54	4.150	842155.35		
320	PORTLAND CEMENT	TON	4390.000	259.890	1140917.10	315.000	1382850.00		
401	TACK COAT	GAL	30036.000	2.500	75090.00	3.800	114136.80		
401	FOG SEAL	GAL	8791.000	3.000	26373.00	4.000	35164.00		
411	MILLING PAVEMENT SURFACE	TON	83964.000	24.000	2015136.00	20.500	1721262.00		
430	RAP - SUPERPAVE FAA 43	TON	65764.000	38.470	2529941.08	58.000	3814312.00		
430	CORED SAMPLE	EA	522.000	25.000	13050.00	100.000	52200.00		
430	PG 58H-34 ASPHALT CEMENT	TON	2827.800	650.000	1838070.00	673.000	1903109.40		
602	PENETRATING WATER REPELLENT TREATMENT	SY	1160.000	15.520	18003.20	18.750	21750.00		
602	SPECIAL SURFACE FINISH	SF	1340.000	16.250	21775.00	18.750	25125.00		
624	CONNECTION PLATE MODIFICATION	EA	4.000	480.000	1920.00	665.000	2660.00		
702	MOBILIZATION	L SUM	1.000	852500.000	852500.00	555000.000	555000.00		
704	FLAGGING	MHR	2000.000	30.000	60000.00	50.000	100000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	3242.000	1.000	3242.00	1.100	3566.20		
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	1.000	4900.000	4900.00	5390.000	5390.00		
704	ATTENUATION DEVICE-TYPE B-65	EA	2.000	2750.000	5500.00	3025.000	6050.00		
704	PORTABLE RUMBLE STRIPS	EA	2.000	2000.000	4000.00	2200.000	4400.00		
704	TYPE III BARRICADE	EA	10.000	100.000	1000.00	110.000	1100.00		
704	DELINEATOR DRUMS	EA	207.000	20.000	4140.00	22.000	4554.00		
704	TUBULAR MARKERS	EA	792.000	4.000	3168.00	4.400	3484.80		
704	STACKABLE VERTICAL PANELS	EA	423.000	23.000	9729.00	25.300	10701.90		
704	PILOT CAR	HR	1000.000	50.000	50000.00	60.500	60500.00		
704	OBLITERATION OF PAVEMENT MARKING	SF	150.000	1.500	225.00	1.650	247.50		
704	STATE FURNISHED MEDIAN BARRIER	LF	300.000	31.000	9300.00	115.500	34650.00		
706	FIELD OFFICE	EA	1.000	20000.000	20000.00	30000.000	30000.00		
706	BITUMINOUS LABORATORY	EA	1.000	8000.000	8000.00	7500.000	7500.00		
706	CONTRACTOR'S LABORATORY	EA	1.000	8000.000	8000.00	7500.000	7500.00		
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	75.000	10.000	750.00	45.000	3375.00		
714	END SECT-TRAVERSABLE REINF. CONC.24IN	EA	22.000	1652.000	36344.00	3245.000	71390.00		
714	STR PLATE PIPE CONCRETE FLOOR	SY	202.000	275.000	55550.00	990.000	199980.00		
720	RIGHT OF WAY MARKERS	EA	79.000	150.000	11850.00	165.000	13035.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

16

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-032(069)219

COUNTY & DATE PEMBINA (067) MAR 15, 2024 09:30AM

LENGTH & TYPE 11.015

ND 32, W JCT ND 5 N TO WALHALLA

COMPLETION TIME 10/12/24 HMA, BASE STABILIZATION, BRIDGE WORK,

NO. 23210

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER: R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
720	ALIGNMENT MONUMENTS	EA	26.000	190.000	4940.00	209.000	5434.00		
720	IRON PIN R/W MONUMENTS	EA	45.000	65.000	2925.00	71.500	3217.50		
720	IRON PIN REFERENCE MONUMENTS	EA	40.000	65.000	2600.00	71.500	2860.00		
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	80.000	125.000	10000.00	137.500	11000.00		
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	59.000	30.000	1770.00	33.000	1947.00		
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	104.000	26.000	2704.00	28.600	2974.40		
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	704.000	27.000	19008.00	29.700	20908.80		
754	RESET SIGN PANEL	EA	26.000	75.000	1950.00	82.500	2145.00		
754	RESET MILE POST	EA	1.000	100.000	100.00	110.000	110.00		
754	OBJECT MARKERS - TYPE III	EA	7.000	185.000	1295.00	203.500	1424.50		
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	6136.790	6136.79	6750.000	6750.00		
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	20.500	900.000	18450.00	990.000	20295.00		
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	10.200	950.000	9690.00	1045.000	10659.00		
762	SHORT TERM 6IN LINE-TYPE R	LF	500.000	7.000	3500.00	7.700	3850.00		
762	SHORT TERM 24IN LINE-TYPE R	LF	24.000	18.000	432.00	19.800	475.20		
762	SHORT TERM 6IN LINE-TYPE NR	LF	159304.000	.327	52092.41	.350	55756.40		
762	PVMT MK PAINTED 6IN LINE	LF	156724.000	.130	20374.12	.150	23508.60		
762	PVMT MK PAINTED 24IN LINE	LF	37.000	18.790	695.23	21.000	777.00		
764	W-BEAM GUARDRAIL	LF	4771.000	45.000	214695.00	45.000	214695.00		
764	W-BEAM GUARDRAIL END TERMINAL	EA	12.000	2650.000	31800.00	3520.000	42240.00		
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	433.000	6.000	2598.00	5.500	2381.50		
764	REMOVE 3-CABLE GUARDRAIL & POSTS	LF	4225.000	7.000	29575.00	3.850	16266.25		
764	REMOVE END TREATMENT & TRANSITION	EA	4.000	350.000	1400.00	165.000	660.00		
900	TEMPORARY STREAM DIVERSION	EA	1.000	14200.000	14200.00	30000.000	30000.00		
930	CRACK SEALING	LF	400.000	10.250	4100.00	11.250	4500.00		
930	SPALL REPAIR	SF	17.000	1015.000	17255.00	1116.500	18980.50		
	TOTAL				1050943319		1256796035		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

17

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NDS-SS-8-027(029)018

COUNTY & DATE RANSOM (073) MAR 15, 2024 09:30AM

LENGTH & TYPE 0.515

HWY 27 FROM BIRCH ST TO SHEYENNE RIVER

COMPLETION TIME 10/12/24 PAVEMENT REPLACEMENT, CURB RAMPS, AND

NO. 23394

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	150000.00	150000.00	4960.000	4960.00	50000.00	50000.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	510.000	25.000	12750.00	40.000	20400.00	36.000	18360.00
202	REMOVAL OF CURB & GUTTER	LF	640.000	25.000	16000.00	20.000	12800.00	18.000	11520.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	11.000	50.000	550.00	60.000	660.00	55.000	605.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	10.000	125.000	1250.00	125.000	1250.00	105.000	1050.00
202	REMOVAL OF INLETS	EA	1.000	2000.000	2000.00	1500.000	1500.00	1200.000	1200.00
202	REMOVE RETAINING WALL	LF	74.000	150.000	11100.00	20.000	1480.00	166.000	12284.00
203	TOPSOIL	CY	94.000	50.000	4700.00	140.000	13160.00	300.000	28200.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	.880	5000.000	4400.00	13500.000	11880.00	6000.000	5280.00
251	SEEDING CLASS III	ACRE	.200	10000.000	2000.00	4500.000	900.00	4250.000	850.00
251	TEMPORARY COVER CROP	ACRE	.200	2500.000	500.00	4000.000	800.00	3800.000	760.00
253	HYDRAULIC MULCH	ACRE	.400	4000.000	1600.00	7000.000	2800.00	6550.000	2620.00
302	AGGREGATE BASE COURSE CL 5	TON	947.000	65.000	61555.00	40.000	37880.00	28.000	26516.00
350	CALCIUM CHLORIDE	TON	24.500	500.000	12250.00	650.000	15925.00	700.000	17150.00
401	TACK COAT	GAL	1172.000	3.000	3516.00	10.000	11720.00	2.500	2930.00
401	PRIME COAT	GAL	4103.000	3.600	14770.80	3.000	12309.00	3.500	14360.50
401	BLOTTER MATERIAL CL 44	TON	88.000	60.000	5280.00	20.000	1760.00	50.000	4400.00
411	MILLING PAVEMENT SURFACE	CY	1943.000	20.000	38860.00	30.000	58290.00	40.000	77720.00
430	SUPERPAVE FAA 45	TON	3841.000	150.000	576150.00	78.850	302862.85	95.000	364895.00
430	CORED SAMPLE	EA	24.000	50.000	1200.00	30.000	720.00	15.000	360.00
430	PG 58H-34 ASPHALT CEMENT	TON	165.000	800.000	132000.00	800.000	132000.00	800.000	132000.00
550	8IN NON-REINF CONCRETE PAVEMENT CL AE	SY	13.000	250.000	3250.00	225.000	2925.00	208.000	2704.00
702	MOBILIZATION	L SUM	1.000	140000.000	140000.00	151450.000	151450.00	311200.000	311200.00
704	FLAGGING	MHR	1000.000	60.000	60000.00	50.000	50000.00	55.000	55000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1652.000	5.000	8260.00	4.000	6608.00	4.000	6608.00
704	TYPE III BARRICADE	EA	64.000	150.000	9600.00	100.000	6400.00	90.000	5760.00
704	SIDEWALK BARRICADE	EA	21.000	125.000	2625.00	55.000	1155.00	50.000	1050.00
704	PEDESTRIAN WALKWAY	LF	1100.000	15.000	16500.00	9.000	9900.00	8.000	8800.00
704	DELINEATOR DRUMS	EA	16.000	25.000	400.00	27.000	432.00	25.000	400.00
704	TUBULAR MARKERS	EA	197.000	15.000	2955.00	5.500	1083.50	5.000	985.00
704	OBLITERATION OF PAVEMENT MARKING	SF	373.000	2.500	932.50	1.000	373.00	1.000	373.00
704	TEMPORARY CURB RAMP	EA	9.000	500.000	4500.00	325.000	2925.00	300.000	2700.00
706	FIELD OFFICE	EA	1.000	25000.000	25000.00	4000.000	4000.00	20000.000	20000.00
706	AGGREGATE LABORATORY	EA	1.000	10000.000	10000.00	4000.000	4000.00	15000.000	15000.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	500.000	500.00	4000.000	4000.00
708	INLET PROTECTION-FIBER ROLL 12IN	EA	2.000	150.000	300.00	275.000	550.00	255.000	510.00
708	REMOVAL INLET PROTECTION-FIBER ROLL 12IN	EA	2.000	50.000	100.00	100.000	200.00	100.000	200.00
708	INLET PROTECTION-SPECIAL	EA	20.000	250.000	5000.00	600.000	12000.00	585.000	11700.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	20.000	50.000	1000.00	110.000	2200.00	100.000	2000.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	385.000	5.000	1925.00	5.000	1925.00	5.000	1925.00
710	GRAVEL SURFACE MAINTENANCE	MILE	3.600	500.000	1800.00	1200.000	4320.00	1500.000	5400.00
714	PIPE CONC REINF 15IN CL III-STORM DRAIN	LF	34.000	200.000	6800.00	200.000	6800.00	250.000	8500.00
722	MANHOLE CASTING	EA	13.000	1500.000	19500.00	2000.000	26000.00	3000.000	39000.00
722	INLET-TYPE 2	EA	1.000	6500.000	6500.00	5200.000	5200.00	8000.000	8000.00
722	ADJUST GATE VALVE BOX	EA	6.000	1000.000	6000.00	450.000	2700.00	750.000	4500.00
722	ADJUST MANHOLE	EA	2.000	5000.000	10000.00	900.000	1800.00	1250.000	2500.00
748	CURB & GUTTER-TYPE I	LF	584.000	65.000	37960.00	95.000	55480.00	88.000	51392.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

18

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NDS-SS-8-027(029)018

COUNTY & DATE RANSOM (073) MAR 15, 2024 09:30AM

LENGTH & TYPE 0.515 HWY 27 FROM BIRCH ST TO SHEYENNE RIVER

COMPLETION TIME 10/12/24 PAVEMENT REPLACEMENT, CURB RAMPS, AND

NO. 23394

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
748	CURB-TYPE I	LF	134.000	115.000	1541.00	100.000	1340.00	95.000	1273.00
750	PIGMENTED CONCRETE	SY	3.000	115.000	345.00	500.000	1500.00	475.000	1425.00
750	PIGMENTED IMPRINTED CONCRETE	SY	13.000	250.000	3250.00	500.000	6500.00	475.000	6175.00
750	SIDEWALK CONCRETE 5IN REINF	SY	438.000	110.000	4818.00	205.000	8979.00	193.000	8453.40
750	DETECTABLE WARNING PANELS	SF	341.000	65.000	2216.50	95.000	3239.50	88.000	3000.80
752	FENCE CHAIN LINK REMOVE & RESET	LF	20.000	100.000	2000.00	275.000	5500.00	248.000	4960.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	234.000	35.000	8190.00	17.000	3978.00	16.000	3744.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	260.000	35.000	9100.00	16.000	4160.00	15.350	3991.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	485.000	30.000	14550.00	32.000	15520.00	30.000	14550.00
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	1660.000	2.000	3320.00	5.000	8300.00	4.800	7968.00
762	EPOXY PVMT MK 24IN LINE	LF	362.000	30.000	10860.00	22.000	7964.00	20.000	7240.00
770	LIGHTING SYSTEM	EA	1.000	100000.000	100000.00	96000.000	96000.00	89611.000	89611.00
772	FLASHING BEACON-POST MOUNTED	EA	2.000	12500.000	25000.00	11250.000	22500.00	10500.000	21000.00
910	MODIFY MANHOLE	EA	1.000	2500.000	2500.00	1400.000	1400.00	3500.000	3500.00
930	RETAINING WALL	SF	68.000	200.000	13600.00	75.000	5100.00	365.000	24820.00
	TOTAL				1581809.30		1320990.35		161452.350
						LIMIT	$25,900,000	NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

19

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NDS-SS-8-027(029)018

COUNTY & DATE RANSOM (073) MAR 15, 2024 09:30AM

LENGTH & TYPE 0.515

COMPLETION TIME HWY 27 FROM BIRCH ST TO SHEYENNE RIVER 10/12/24 PAVEMENT REPLACEMENT, CURB RAMPS, AND

NO. 23394

BIDDER: CENTRAL SPECIALTIES INC
ALEXANDRIA, MN
C.C. BOND RANK 03

BIDDER: MARK SAND & GRAVEL COMPANY
FERGUS FALLS, MN
C.C. BOND RANK 04

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2800.000	2800.00	1000.000	1000.00		
202	REMOVAL OF CONCRETE PAVEMENT	SY	510.000	60.000	30600.00	36.000	18360.00		
202	REMOVAL OF CURB & GUTTER	LF	640.000	30.000	19200.00	18.000	11520.00		
202	REMOVAL OF BITUMINOUS SURFACING	SY	11.000	100.000	1100.00	55.000	605.00		
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	10.000	50.000	500.00	150.000	1500.00		
202	REMOVAL OF INLETS	EA	1.000	715.000	715.00	1500.000	1500.00		
202	REMOVE RETAINING WALL	LF	74.000	15.000	1110.00	68.000	5032.00		
203	TOPSOIL	CY	94.000	100.000	9400.00	100.000	9400.00		
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	.880	20000.000	17600.00	5000.000	4400.00		
251	SEEDING CLASS III	ACRE	.200	20000.000	4000.00	4250.000	850.00		
251	TEMPORARY COVER CROP	ACRE	.200	500.000	100.00	3800.000	760.00		
253	HYDRAULIC MULCH	ACRE	.400	10000.000	4000.00	6550.000	2620.00		
302	AGGREGATE BASE COURSE CL 5	TON	947.000	80.000	75760.00	41.500	39300.50		
350	CALCIUM CHLORIDE	TON	24.500	325.000	7962.50	150.000	3675.00		
401	TACK COAT	GAL	1172.000	2.850	3340.20	5.000	5860.00		
401	PRIME COAT	GAL	4103.000	4.000	16412.00	10.000	41030.00		
401	BLOTTER MATERIAL CL 44	TON	88.000	50.000	4400.00	75.000	6600.00		
411	MILLING PAVEMENT SURFACE	CY	1943.000	40.000	77720.00	32.100	62370.30		
430	SUPERPAVE FAA 45	TON	3841.000	150.000	576150.00	85.600	328789.60		
430	CORED SAMPLE	EA	24.000	100.000	2400.00	200.000	4800.00		
430	PG 58H-34 ASPHALT CEMENT	TON	165.000	750.000	123750.00	1000.000	165000.00		
550	8IN NON-REINF CONCRETE PAVEMENT CL AE	SY	13.000	150.000	1950.00	208.000	2704.00		
702	MOBILIZATION	L SUM	1.000	163900.000	163900.00	300000.000	300000.00		
704	FLAGGING	MHR	1000.000	50.000	50000.00	125.000	125000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	1652.000	4.000	6608.00	4.000	6608.00		
704	TYPE III BARRICADE	EA	64.000	90.000	5760.00	90.000	5760.00		
704	SIDEWALK BARRICADE	EA	21.000	50.000	1050.00	50.000	1050.00		
704	PEDESTRIAN WALKWAY	LF	1100.000	8.000	8800.00	8.000	8800.00		
704	DELINEATOR DRUMS	EA	16.000	25.000	400.00	25.000	400.00		
704	TUBULAR MARKERS	EA	197.000	5.000	985.00	5.000	985.00		
704	OBLITERATION OF PAVEMENT MARKING	SF	373.000	10.300	3841.90	1.000	373.00		
704	TEMPORARY CURB RAMP	EA	9.000	300.000	2700.00	300.000	2700.00		
706	FIELD OFFICE	EA	1.000	20000.000	20000.00	20000.000	20000.00		
706	AGGREGATE LABORATORY	EA	1.000	5000.000	5000.00	10000.000	10000.00		
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	10000.000	10000.00		
708	INLET PROTECTION-FIBER ROLL 12IN	EA	2.000	150.000	300.00	255.000	510.00		
708	REMOVAL INLET PROTECTION-FIBER ROLL 12IN	EA	2.000	65.000	130.00	100.000	200.00		
708	INLET PROTECTION-SPECIAL	EA	20.000	200.000	4000.00	585.000	11700.00		
708	REMOVE INLET PROTECTION-SPECIAL	EA	20.000	50.000	1000.00	100.000	2000.00		
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	385.000	15.000	5775.00	12.000	4620.00		
710	GRAVEL SURFACE MAINTENANCE	MILE	3.600	2000.000	7200.00	4000.000	14400.00		
714	PIPE CONC REINF 15IN CL III-STORM DRAIN	LF	34.000	200.000	6800.00	455.000	15470.00		
722	MANHOLE CASTING	EA	13.000	3200.000	41600.00	2500.000	32500.00		
722	INLET-TYPE 2	EA	1.000	5500.000	5500.00	8500.000	8500.00		
722	ADJUST GATE VALVE BOX	EA	6.000	500.000	3000.00	1000.000	6000.00		
722	ADJUST MANHOLE	EA	2.000	4650.000	9300.00	3000.000	6000.00		
748	CURB & GUTTER-TYPE I	LF	584.000	45.000	26280.00	88.000	51392.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

20

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NDS-SS-8-027(029)018

COUNTY & DATE RANSOM (073) MAR 15, 2024 09:30AM

LENGTH & TYPE 0.515

COMPLETION TIME HWY 27 FROM BIRCH ST TO SHEYENNE RIVER 10/12/24 PAVEMENT REPLACEMENT, CURB RAMPS, AND

NO. 23394

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER MARK SAND & GRAVEL COMPANY FERGUS FALLS, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
748	CURB-TYPE I	LF	134.000	65.000	871.00	95.000	1273.00		
750	PIGMENTED CONCRETE	SY	3.000	250.000	750.00	522.500	1567.50		
750	PIGMENTED IMPRINTED CONCRETE	SY	13.000	250.000	3250.00	475.000	6175.00		
750	SIDEWALK CONCRETE 5IN REINF	SY	438.000	126.000	55188.00	193.000	84534.00		
750	DETECTABLE WARNING PANELS	SF	341.000	60.000	20460.00	88.000	30008.00		
752	FENCE CHAIN LINK REMOVE & RESET	LF	20.000	248.000	4960.00	248.000	4960.00		
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	234.000	16.000	3744.00	16.000	3744.00		
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	260.000	15.350	3991.00	15.350	3991.00		
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	485.000	30.000	14550.00	30.000	14550.00		
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	1660.000	9.490	15753.40	4.800	7968.00		
762	EPOXY PVMT MK 24IN LINE	LF	362.000	17.870	6468.94	20.000	7240.00		
770	LIGHTING SYSTEM	EA	1.000	89611.000	89611.00	89611.000	89611.00		
772	FLASHING BEACON-POST MOUNTED	EA	2.000	10500.000	21000.00	10500.000	21000.00		
910	MODIFY MANHOLE	EA	1.000	6700.000	6700.00	13500.000	13500.00		
930	RETAINING WALL	SF	68.000	65.000	4420.00	205.900	14001.20		
	TOTAL				162545.94		171129.10		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NDS-SS-7-804(070)247

COUNTY & DATE MOUNTRAIL (061) MAR 15, 2024 09:30AM

LENGTH & TYPE 0.518

HWY 1804 FROM 40TH ST NW TO UQC CENTER

COMPLETION TIME 10/12/24 SIDEWALK, ADA CURB RAMPS

NO. 23396

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER WINN CONSTRUCTION IN C DICKINSON, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2200.000	2200.00	7003.000	7003.00	6200.000	6200.00
203	COMMON EXCAVATION-TYPE A	CY	483.000	30.000	14490.00	13.260	6404.58	30.000	14490.00
203	TOPSOIL	CY	1107.000	20.000	22140.00	15.260	16892.82	22.000	24354.00
203	BORROW-EXCAVATION	CY	1554.000	50.000	77700.00	60.810	94498.74	35.000	54390.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	21.410	550.000	11775.50	994.350	21289.03	300.000	6423.00
251	SEEDING CLASS II	ACRE	1.200	2500.000	3000.00	4777.350	5732.82	3600.000	4320.00
251	TEMPORARY COVER CROP	ACRE	1.300	2000.000	2600.00	165.880	215.64	125.000	162.50
253	HYDRAULIC MULCH	ACRE	2.800	3800.000	10640.00	3025.660	8471.85	2280.000	6384.00
255	ECB TYPE 1	SY	434.000	7.500	3255.00	7.760	3367.84	5.850	2538.90
256	RIPRAP GRADE I	CY	256.000	120.000	30720.00	206.890	52963.84	110.000	28160.00
261	FIBER ROLLS 12IN	LF	5720.000	4.000	22880.00	4.380	25053.60	3.300	18876.00
261	REMOVE FIBER ROLLS 12IN	LF	3420.000	1.500	5130.00	.800	2736.00	.600	2052.00
302	AGGREGATE BASE COURSE CL 5	CY	162.000	90.000	14580.00	148.140	23998.68	62.000	10044.00
702	MOBILIZATION	L SUM	1.000	100000.000	100000.00	63431.450	63431.45	174369.000	174369.00
704	TRAFFIC CONTROL SIGNS	UNIT	987.000	3.000	2961.00	3.320	3276.84	2.500	2467.50
704	SIDEWALK BARRICADE	EA	4.000	50.000	200.00	106.160	424.64	80.000	320.00
704	DELINEATOR DRUMS	EA	42.000	30.000	1260.00	23.890	1003.38	18.000	756.00
704	TUBULAR MARKERS	EA	53.000	5.000	265.00	7.960	421.88	6.000	318.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	384.000	7.000	2688.00	21.820	8378.88	6.000	2304.00
714	PIPE CONDUIT 24IN	LF	162.000	350.000	56700.00	230.480	37337.76	120.000	19440.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	1.000	600.000	600.00	3479.510	3479.51	500.000	500.00
722	MANHOLE RISER 48IN	LF	4.000	600.000	2400.00	1112.530	4450.12	1600.000	6400.00
722	ADJUST GATE VALVE BOX	EA	2.000	900.000	1800.00	3241.290	6482.58	500.000	1000.00
722	ADJUST MANHOLE	EA	1.000	500.000	500.00	8555.660	8555.66	1800.000	1800.00
750	SIDEWALK CONCRETE 4IN	SY	1424.000	120.000	170880.00	107.760	153450.24	132.000	187968.00
750	DETECTABLE WARNING PANELS	SF	30.000	60.000	1800.00	33.330	999.90	125.000	3750.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	3.000	28.000	84.00	31.850	95.55	24.000	72.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	13.000	23.000	299.00	29.190	379.47	22.000	286.00
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	137.000	4.500	616.50	15.920	2181.04	12.000	1644.00
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	144.000	12.000	1728.00	29.190	4203.36	22.000	3168.00
	TOTAL				565892.00		567180.70		584956.90
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WINN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

22

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NDS-SS-7-804(070)247

COUNTY & DATE MOUNTRAIL (061) MAR 15, 2024 09:30AM

LENGTH & TYPE 0.518

COMPLETION TIME HWY 1804 FROM 40TH ST NW TO UQC CENTER 10/12/24 SIDEWALK, ADA CURB RAMPS

NO. 23396

				BIDDER KNIFE RIVER CORPORATION - NORTH CENTRAL SAUK RAPIDS, MN C.C. BOND RANK 03		BIDDER KELLER PAVING & LANDSCAPING INC MINOT, ND C.C. BOND RANK 04		BIDDER C.C.	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2725.000	2725.00	5000.000	5000.00		
203	COMMON EXCAVATION-TYPE A	CY	483.000	86.000	41538.00	45.000	21735.00		
203	TOPSOIL	CY	1107.000	15.000	16605.00	135.000	149445.00		
203	BORROW-EXCAVATION	CY	1554.000	65.250	101398.50	78.000	121212.00		
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	21.410	1396.000	29888.36	950.000	20339.50		
251	SEEDING CLASS II	ACRE	1.200	3600.000	4320.00	5616.000	6739.20		
251	TEMPORARY COVER CROP	ACRE	1.300	125.000	162.50	200.000	260.00		
253	HYDRAULIC MULCH	ACRE	2.800	2280.000	6384.00	3192.000	8937.60		
255	ECB TYPE 1	SY	434.000	5.000	2170.00	10.000	4340.00		
256	RIPRAP GRADE I	CY	256.000	319.000	81664.00	141.000	36096.00		
261	FIBER ROLLS 12IN	LF	5720.000	3.300	18876.00	4.620	26426.40		
261	REMOVE FIBER ROLLS 12IN	LF	3420.000	.600	2052.00	1.500	5130.00		
302	AGGREGATE BASE COURSE CL 5	CY	162.000	167.000	27054.00	141.000	22842.00		
702	MOBILIZATION	L SUM	1.000	279380.140	279380.14	66000.000	66000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	987.000	2.500	2467.50	3.500	3454.50		
704	SIDEWALK BARRICADE	EA	4.000	80.000	320.00	115.000	460.00		
704	DELINEATOR DRUMS	EA	42.000	18.000	756.00	25.300	1062.60		
704	TUBULAR MARKERS	EA	53.000	6.000	318.00	8.400	445.20		
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	384.000	8.000	3072.00	5.500	2112.00		
714	PIPE CONDUIT 24IN	LF	162.000	169.000	27378.00	589.000	95418.00		
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	1.000	1794.000	1794.00	1500.000	1500.00		
722	MANHOLE RISER 48IN	LF	4.000	1520.000	6080.00	900.000	3600.00		
722	ADJUST GATE VALVE BOX	EA	2.000	355.000	710.00	1150.000	2300.00		
722	ADJUST MANHOLE	EA	1.000	2118.000	2118.00	1325.000	1325.00		
750	SIDEWALK CONCRETE 4IN	SY	1424.000	112.500	160200.00	153.000	217872.00		
750	DETECTABLE WARNING PANELS	SF	30.000	25.000	750.00	110.000	3300.00		
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	3.000	24.000	72.00	47.000	141.00		
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	13.000	22.000	286.00	45.000	585.00		
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	137.000	12.000	1644.00	15.600	2137.20		
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	144.000	22.000	3168.00	39.000	5616.00		
	TOTAL				825351.00		835831.20		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WINN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

23

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SERP-6-029(167)159

COUNTY & DATE GRAND FORKS (035) AND WALS MAR 15, 2024 09:30AM

LENGTH & TYPE 6.925

I29, N OF MANVEL TO S OF ND 17

COMPLETION TIME 09/28/24 RIGHT OF WAY FENCE REPAIR

NO. 23683

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER DAKOTA FENCE COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER NEWMAN SIGNS INC JAMESTOWN, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3500.000	3500.00	2910.000	2910.00	2400.000	2400.00
702	MOBILIZATION	L SUM	1.000	25000.000	25000.00	77256.000	77256.00	45279.000	45279.00
704	TRAFFIC CONTROL SIGNS	UNIT	1056.000	2.000	2112.00	1.000	1056.00	1.960	2069.76
704	DELINEATOR DRUMS	EA	96.000	25.000	2400.00	10.000	960.00	20.620	1979.52
752	FENCE SMOOTH WIRE 2 STRAND	LF	67044.000	4.000	268176.00	2.500	167610.00	4.530	303709.32
752	FENCE TERMINAL	EA	27.000	1000.000	27000.00	3000.000	81000.00	475.700	12843.90
752	LINE POST	EA	6.000	50.000	300.00	500.000	3000.00	38.980	233.88
752	CORNER ASSEMBLY-STEEL POST	EA	7.000	1000.000	7000.00	2900.000	20300.00	1111.280	7778.96
752	DOUBLE BRACE ASSEMBLY-STEEL POST	EA	1.000	1000.000	1000.00	3200.000	3200.00	1515.000	1515.00
	TOTAL				336488.00		357292.00		377809.34
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: DAKOTA FENCE COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SERP-6-029(167)159

COUNTY & DATE GRAND FORKS (035) AND WALS MAR 15, 2024 09:30AM

LENGTH & TYPE 6.925

I29, N OF MANVEL TO S OF ND 17

COMPLETION TIME 09/28/24 RIGHT OF WAY FENCE REPAIR

NO. 23683

BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION

SAINT CLOUD, MN

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4000.000	4000.00				
702	MOBILIZATION	L SUM	1.000	175000.000	175000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	1056.000	6.000	6336.00				
704	DELINEATOR DRUMS	EA	96.000	60.000	5760.00				
752	FENCE SMOOTH WIRE 2 STRAND	LF	67044.000	6.800	455899.20				
752	FENCE TERMINAL	EA	27.000	840.000	22680.00				
752	LINE POST	EA	6.000	600.000	3600.00				
752	CORNER ASSEMBLY-STEEL POST	EA	7.000	1680.000	11760.00				
752	DOUBLE BRACE ASSEMBLY-STEEL POST	EA	1.000	1680.000	1680.00				
	TOTAL				686715.20				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: DAKOTA FENCE COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

25

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0027(052)

COUNTY & DATE MCKENZIE (053) MAR 15, 2024 09:30AM

LENGTH & TYPE 0.204

COMPLETION TIME 2 LOCATIONS IN MCKENZIE COUNTY 11/02/24 STRUCTURE REPLACEMENTS, GRADING AND IN

NO. 23715

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10000.000	10000.00	5000.000	5000.00	14960.000	14960.00
201	CLEARING & GRUBBING-SITE 1	L SUM	1.000	15000.000	15000.00	2500.000	2500.00	3500.000	3500.00
201	CLEARING & GRUBBING-SITE 2	L SUM	1.000	15000.000	15000.00	2500.000	2500.00	3500.000	3500.00
202	REMOVAL OF STRUCTURE	EA	2.000	47500.000	95000.00	25000.000	50000.00	18000.000	36000.00
203	COMMON EXCAVATION-SUBCUT	CY	489.000	26.600	13007.40	35.000	17115.00	22.000	10758.00
216	WATER	M GAL	26.000	20.000	520.00	75.000	1950.00	80.000	2080.00
302	AGGREGATE BASE COURSE CL 5	TON	916.000	27.500	25190.00	52.000	47632.00	48.000	43968.00
702	MOBILIZATION	L SUM	1.000	136000.000	136000.00	19795.000	19795.00	184240.000	184240.00
704	TRAFFIC CONTROL SIGNS	UNIT	701.000	1.920	1345.92	10.000	7010.00	10.000	7010.00
704	TYPE III BARRICADE	EA	2.000	90.000	180.00	300.000	600.00	300.000	600.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	1127.000	1.900	2141.30	10.000	11270.00	4.000	4508.00
710	TEMPORARY BYPASS	L SUM	1.000	15000.000	15000.00	150000.000	150000.00	95000.000	95000.00
754	REMOVE SIGN FOUNDATION	EA	4.000	250.000	1000.00	150.000	600.00	500.000	2000.00
	SUBTOTAL				3293846.2		494127.00		408124.00
	ALTERNATE A								
203	COMMON EXCAVATION-TYPE A	CY	25.000	7.500	187.50	130.000	3250.00	135.000	3375.00
203	TOPSOIL	CY	725.000	9.000	6525.00	15.000	10875.00	22.000	15950.00
203	BORROW-EXCAVATION	CY	3460.000	9.250	32005.00	30.000	103800.00	52.000	179920.00
210	BOX CULVERT EXCAVATION	EA	1.000	35000.000	35000.00	30000.000	30000.00	14000.000	14000.00
210	FOUNDATION FILL	CY	364.000	85.000	30940.00	100.000	36400.00	140.000	50960.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	30000.000	30000.00	5000.000	5000.00	30000.000	30000.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	6.250	650.000	4062.50	1500.000	9375.00	1425.000	8906.25
251	SEEDING CLASS II	ACRE	.440	750.000	330.00	3650.000	1606.00	3650.000	1606.00
251	TEMPORARY COVER CROP	ACRE	.440	180.000	79.20	2200.000	968.00	2200.000	968.00
253	STRAW MULCH	ACRE	.440	750.000	330.00	3250.000	1430.00	3250.000	1430.00
256	RIPRAP GRADE II	CY	120.000	130.000	15600.00	185.000	22200.00	175.000	21000.00
261	FIBER ROLLS 12IN	LF	2169.000	2.400	5205.60	5.150	11170.35	5.150	11170.35
302	AGGREGATE SURFACE COURSE CL 13	TON	559.000	28.000	15652.00	55.000	30745.00	52.000	29068.00
606	11FT X 10FT PRECAST RCB CULVERT	LF	76.000	1200.000	91200.00	285.000	21660.00	280.000	21280.00
606	DBL 11FT X 10FT PRECAST RCB CULVERT	LF	76.000	3100.000	235600.00	585.000	44460.00	634.5000	48222.00
606	11FT X 10FT PRECAST RCB END SECTION	EA	2.000	35000.000	70000.00	3711.8220	7423.64	60000.000	120000.00
606	DBL 11FT X 10FT PRECAST RCB END SECTION	EA	2.000	51500.000	103000.00	7508.1670	15016.34	60000.000	120000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	546.000	1.900	1037.40	10.000	5460.00	4.000	2184.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	200.000	3.000	600.00	10.000	2000.00	5.000	1000.00
900	TEMPORARY STREAM DIVERSION	EA	1.000	15000.000	15000.00	2000.000	2000.00	18000.000	18000.00
900	WETLAND MITIGATION SITE 1	ACRE	1.60	93500.000	14960.00	93500.000	14960.00	93500.000	14960.00
	SUBTOTAL				707314.20		1176839.13		1339517.60
	ALTERNATE B								
203	COMMON EXCAVATION-TYPE A	CY	50.000	7.500	375.00	.000	.00	.000	.00
203	TOPSOIL	CY	760.000	9.000	6840.00	.000	.00	.000	.00
203	BORROW-EXCAVATION	CY	3810.000	9.250	35242.50	.000	.00	.000	.00
210	FOUNDATION PREPARATION	EA	2.000	15000.000	30000.00	.000	.00	.000	.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	6.250	650.000	4062.50	.000	.00	.000	.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

26

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0027(052)

COUNTY & DATE MCKENZIE (053) MAR 15, 2024 09:30AM

LENGTH & TYPE 0.204

2 LOCATIONS IN MCKENZIE COUNTY

COMPLETION TIME 11/02/24 STRUCTURE REPLACEMENTS, GRADING AND IN

NO. 23715

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
251	SEEDING CLASS II	ACRE	510	750000	38250	000	00	000	00
251	TEMPORARY COVER CROP	ACRE	510	180000	9180	000	00	000	00
253	STRAW MULCH	ACRE	510	750000	38250	000	00	000	00
256	RIPRAP GRADE II	CY	328000	130000	4264000	000	00	000	00
302	AGGREGATE SURFACE COURSE CL 13	TON	600000	28000	16800000	000	00	000	00
602	CLASS AAE-3 CONCRETE	CY	98000	1700000	16660000	000	00	000	00
602	CLASS AE-3 CONCRETE	CY	56900	1000000	5690000	000	00	000	00
602	CONCRETE BRIDGE APPROACH SLAB	SY	162200	500000	8110000	000	00	000	00
612	REINFORCING STEEL-GRADE 60	LBS	6299000	2500	157475 0	000	00	000	00
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	42660000	3500	14931000	000	00	000	00
616	STRUCTURAL STEEL	LBS	44880000	8500	38148000	000	00	000	00
622	STEEL PILING HP 10 X 57	LF	609000	100000	6090000	000	00	000	00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	490000	3000	147000	000	00	000	00
748	CURB & GUTTER-TYPE I	LF	60000	48000	2880000	000	00	000	00
764	W-BEAM GUARDRAIL	LF	152000	47500	722000	000	00	000	00
764	W-BEAM GUARDRAIL END TERMINAL	EA	4000	3000000	12000000	000	00	000	00
930	ELASTOMERIC BEARING PAD	SF	12000	275000	3300000	000	00	000	00
	SUBTOTAL				10757243 0		NO BID		NO BID
	ALTERNATE C								
202	REMOVE EXISTING FENCE	LF	123000	750	92250	7750	95325	7750	95325
203	COMMON EXCAVATION-TYPE A	CY	80000	7500	600000	84000	672000	80000	640000
203	TOPSOIL	CY	608000	9000	5472000	15000	912000	22000	1337600
203	BORROW-EXCAVATION	CY	980000	9250	9065000	40000	3920000	52000	5096000
210	BOX CULVERT EXCAVATION	EA	1000	35000000	3500000 0	22370600	2237060	14000000	1400000 0
210	FOUNDATION FILL	CY	320000	85000	27200000	98000	3136000	140000	4480000
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1000	30000000	3000000 0	6000000	600000	25500000	2550000 0
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	4510	650000	2931500	1500000	676500	1800000	8118000
251	SEEDING CLASS II	ACRE	420	750000	315000	3650000	153300	3650000	153300
251	TEMPORARY COVER CROP	ACRE	420	180000	75600	2200000	92400	2200000	92400
253	STRAW MULCH	ACRE	420	750000	315000	3250000	136500	3250000	136500
256	RIPRAP GRADE II	CY	91000	130000	1183000	185000	168350 0	175000	1592500
261	FIBER ROLLS 12IN	LF	1597000	2400	3833280	5150	822455	5150	822455
302	AGGREGATE SURFACE COURSE CL 13	TON	403000	28000	11284000	57030	2298309	52000	2095600
606	DBL 12FT X 7FT PRECAST RCB CULVERT	LF	76000	2500000	19000000	4820000	366320 00	5245000	3986200
606	DBL 12FT X 7FT PRECAST RCB END SECTION	EA	2000	45000000	9000000	53650000	1073000 0	68000000	1360000 0
709	GEOSYNTHETIC MATERIAL TYPE G	SY	358000	1900	68020	10000	358000	4000	143200
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	151000	3000	45300	10000	151000	5000	75500
752	FENCE BARBED WIRE 4 STRAND-STEEL POST	LF	117000	4250	49725	60500	707850	60500	707850
900	TEMPORARY STREAM DIVERSION	EA	1000	15000000	1500000	2000000	200000	18000000	1800000
900	WETLAND MITIGATION SITE 2	ACRE	160	93500000	1496000	93500000	1496000	93500000	1496000
	SUBTOTAL				4496036 0		6771019 9		7898803 0
	ALTERNATE D								
203	COMMON EXCAVATION-TYPE A	CY	300000	7500	225000	000	00	000	00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0027(052)

COUNTY & DATE MCKENZIE (053) MAR 15, 2024 09:30AM

LENGTH & TYPE 0.204

COMPLETION TIME 2 LOCATIONS IN MCKENZIE COUNTY
11/02/24 STRUCTURE REPLACEMENTS, GRADING AND IN

NO. 23715

	BIDDER	BIDDER	BIDDER
	ENGINEERS ESTIMATE	CENTRAL SPECIALTIES INC	STRATA CORPORATION
		ALEXANDRIA, MN	GRAND FORKS, ND
	C.C. CHECK RANK 00	C.C. BOND RANK 01	C.C. BOND RANK 02

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
203	TOPSOIL	CY	1009.000	9.000	9081.00	.000	.00	.000	.00
203	BORROW-EXCAVATION	CY	3409.000	9.250	31533.25	.000	.00	.000	.00
210	FOUNDATION PREPARATION	EA	2.000	150000.000	300000.00	.000	.00	.000	.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	7.110	650.000	4621.50	.000	.00	.000	.00
251	SEEDING CLASS II	ACRE	.540	750.000	405.00	.000	.00	.000	.00
251	TEMPORARY COVER CROP	ACRE	.540	180.000	97.20	.000	.00	.000	.00
253	STRAW MULCH	ACRE	.540	750.000	405.00	.000	.00	.000	.00
256	RIPRAP GRADE II	CY	274.000	130.000	35620.00	.000	.00	.000	.00
302	AGGREGATE SURFACE COURSE CL 13	TON	790.000	28.000	22120.00	.000	.00	.000	.00
602	CLASS AAE-3 CONCRETE	CY	101.900	1700.000	173230.00	.000	.00	.000	.00
602	CLASS AE-3 CONCRETE	CY	56.900	1000.000	56900.00	.000	.00	.000	.00
602	CONCRETE BRIDGE APPROACH SLAB	SY	162.200	500.000	81100.00	.000	.00	.000	.00
612	REINFORCING STEEL-GRADE 60	LBS	6407.000	2.500	16017.50	.000	.00	.000	.00
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	42660.000	3.500	149310.00	.000	.00	.000	.00
616	STRUCTURAL STEEL	LBS	44880.000	8.500	381480.00	.000	.00	.000	.00
622	STEEL PILING HP 10 X 57	LF	819.000	100.000	81900.00	.000	.00	.000	.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	410.000	3.000	1230.00	.000	.00	.000	.00
748	CURB & GUTTER-TYPE I	LF	60.000	48.000	2880.00	.000	.00	.000	.00
764	W-BEAM GUARDRAIL	LF	305.000	47.500	14487.50	.000	.00	.000	.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000	3000.000	12000.00	.000	.00	.000	.00
930	ELASTOMERIC BEARING PAD	SF	8.000	275.000	2200.00	.000	.00	.000	.00
	SUBTOTAL				1108867.95		NO BID		NO BID
	TOTAL				1486302.42		2348068.12		2537521.90
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0027(052)

COUNTY & DATE MCKENZIE (053) MAR 15, 2024 09:30AM

LENGTH & TYPE 0.204

2 LOCATIONS IN MCKENZIE COUNTY

COMPLETION TIME 11/02/24 STRUCTURE REPLACEMENTS, GRADING AND IN

NO. 23715

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10000000	10000.00				
201	CLEARING & GRUBBING-SITE 1	L SUM	1.000	10000000	10000.00				
201	CLEARING & GRUBBING-SITE 2	L SUM	1.000	10000000	10000.00				
202	REMOVAL OF STRUCTURE	EA	2.000	15000000	30000.00				
203	COMMON EXCAVATION-SUBCUT	CY	489.000	25000	12225.00				
216	WATER	M GAL	26.000	25000	650.00				
302	AGGREGATE BASE COURSE CL 5	TON	916.000	50000	45800.00				
702	MOBILIZATION	L SUM	1.000	204200000	204200.00				
704	TRAFFIC CONTROL SIGNS	UNIT	701.000	10000	7010.00				
704	TYPE III BARRICADE	EA	2.000	300000	600.00				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	1127.000	5000	5635.00				
710	TEMPORARY BYPASS	L SUM	1.000	275000000	275000.00				
754	REMOVE SIGN FOUNDATION	EA	4.000	150000	600.00				
	SUBTOTAL				611720.00				
	ALTERNATE A								
203	COMMON EXCAVATION-TYPE A	CY	25.000	50000	1250.00				
203	TOPSOIL	CY	725.000	15000	10875.00				
203	BORROW-EXCAVATION	CY	3460.000	18000	62280.00				
210	BOX CULVERT EXCAVATION	EA	1.000	40000000	40000.00				
210	FOUNDATION FILL	CY	364.000	200000	72800.00				
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	50000000	50000.00				
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	6.250	2000000	12500.00				
251	SEEDING CLASS II	ACRE	.440	3650000	1606.00				
251	TEMPORARY COVER CROP	ACRE	.440	2200000	968.00				
253	STRAW MULCH	ACRE	.440	3250000	1430.00				
256	RIPRAP GRADE II	CY	120.000	125000	15000.00				
261	FIBER ROLLS 12IN	LF	2169.000	5150	11170.35				
302	AGGREGATE SURFACE COURSE CL 13	TON	559.000	60000	33540.00				
606	11FT X 10FT PRECAST RCB CULVERT	LF	76.000	3250000	247000.00				
606	DBL 11FT X 10FT PRECAST RCB CULVERT	LF	76.000	7250000	551000.00				
606	11FT X 10FT PRECAST RCB END SECTION	EA	2.000	55000000	110000.00				
606	DBL 11FT X 10FT PRECAST RCB END SECTION	EA	2.000	90000000	180000.00				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	546.000	4000	2184.00				
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	200.000	4000	800.00				
900	TEMPORARY STREAM DIVERSION	EA	1.000	80000000	80000.00				
900	WETLAND MITIGATION SITE 1	ACRE	.160	93500000	14960.00				
	SUBTOTAL				1499363.35				
	ALTERNATE B								
203	COMMON EXCAVATION-TYPE A	CY	50.000	000	.00				
203	TOPSOIL	CY	760.000	000	.00				
203	BORROW-EXCAVATION	CY	3810.000	000	.00				
210	FOUNDATION PREPARATION	EA	2.000	000	.00				
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	6.250	000	.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

29

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 5 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0027(052)

COUNTY & DATE MCKENZIE (053) MAR 15, 2024 09:30AM

LENGTH & TYPE 0.204
2 LOCATIONS IN MCKENZIE COUNTY

COMPLETION TIME 11/02/24 STRUCTURE REPLACEMENTS, GRADING AND IN

NO. 23715

BIDDER KNIFE RIVER MATERIALS
BEMIDJI, MN
C.C. BOND RANK 03

BIDDER
C.C.

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
251	SEEDING CLASS II	ACRE	510	000	00				
251	TEMPORARY COVER CROP	ACRE	510	000	00				
253	STRAW MULCH	ACRE	510	000	00				
256	RIPRAP GRADE II	CY	328 000	000	00				
302	AGGREGATE SURFACE COURSE CL 13	TON	600 000	000	00				
602	CLASS AAE-3 CONCRETE	CY	98 000	000	00				
602	CLASS AE-3 CONCRETE	CY	56 900	000	00				
602	CONCRETE BRIDGE APPROACH SLAB	SY	162 200	000	00				
612	REINFORCING STEEL-GRADE 60	LBS	6299 000	000	00				
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	42660 000	000	00				
616	STRUCTURAL STEEL	LBS	44880 000	000	00				
622	STEEL PILING HP 10 X 57	LF	609 000	000	00				
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	490 000	000	00				
748	CURB & GUTTER-TYPE I	LF	60 000	000	00				
764	W-BEAM GUARDRAIL	LF	152 000	000	00				
764	W-BEAM GUARDRAIL END TERMINAL	EA	4 000	000	00				
930	ELASTOMERIC BEARING PAD	SF	12 000	000	00				
	SUBTOTAL				NO BID				
	ALTERNATE C								
202	REMOVE EXISTING FENCE	LF	123 000	16 500	2029 50				
203	COMMON EXCAVATION-TYPE A	CY	80 000	33 000	2640 00				
203	TOPSOIL	CY	608 000	15 000	9120 00				
203	BORROW-EXCAVATION	CY	980 000	20 000	19600 00				
210	BOX CULVERT EXCAVATION	EA	1 000	50000 000	50000 00				
210	FOUNDATION FILL	CY	320 000	200 000	64000 00				
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1 000	50000 000	50000 00				
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	4 510	2000 000	9020 00				
251	SEEDING CLASS II	ACRE	420	3650 000	1533 00				
251	TEMPORARY COVER CROP	ACRE	420	2200 000	924 00				
253	STRAW MULCH	ACRE	420	3250 000	1365 00				
256	RIPRAP GRADE II	CY	91 000	125 000	11375 00				
261	FIBER ROLLS 12IN	LF	1597 000	5 150	8224 55				
302	AGGREGATE SURFACE COURSE CL 13	TON	403 000	60 000	24180 00				
606	DBL 12FT X 7FT PRECAST RCB CULVERT	LF	76 000	5500 000	418000 00				
606	DBL 12FT X 7FT PRECAST RCB END SECTION	EA	2 000	65000 000	130000 00				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	358 000	4 000	1432 00				
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	151 000	4 000	604 00				
752	FENCE BARBED WIRE 4 STRAND-STEEL POST	LF	117 000	27 940	3268 98				
900	TEMPORARY STREAM DIVERSION	EA	1 000	80000 000	80000 00				
900	WETLAND MITIGATION SITE 2	ACRE	160	93500 000	14960 00				
	SUBTOTAL				902276 03				
	ALTERNATE D								
203	COMMON EXCAVATION-TYPE A	CY	300 000	000	00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

30

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 6 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0027(052)

COUNTY & DATE MCKENZIE (053) MAR 15, 2024 09:30AM

LENGTH & TYPE 0.204
2 LOCATIONS IN MCKENZIE COUNTY

COMPLETION TIME 11/02/24 STRUCTURE REPLACEMENTS, GRADING AND IN

NO. 23715

BIDDER KNIFE RIVER MATERIALS
BEMIDJI, MN
C.C. BOND RANK 03

BIDDER
C.C.

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
203	TOPSOIL	CY	1009.000	.000	.00				
203	BORROW-EXCAVATION	CY	3409.000	.000	.00				
210	FOUNDATION PREPARATION	EA	2.000	.000	.00				
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	7.110	.000	.00				
251	SEEDING CLASS II	ACRE	.540	.000	.00				
251	TEMPORARY COVER CROP	ACRE	.540	.000	.00				
253	STRAW MULCH	ACRE	.540	.000	.00				
256	RIPRAP GRADE II	CY	274.000	.000	.00				
302	AGGREGATE SURFACE COURSE CL 13	TON	790.000	.000	.00				
602	CLASS AAE-3 CONCRETE	CY	101.900	.000	.00				
602	CLASS AE-3 CONCRETE	CY	56.900	.000	.00				
602	CONCRETE BRIDGE APPROACH SLAB	SY	162.200	.000	.00				
612	REINFORCING STEEL-GRADE 60	LBS	6407.000	.000	.00				
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	42660.000	.000	.00				
616	STRUCTURAL STEEL	LBS	44880.000	.000	.00				
622	STEEL PILING HP 10 X 57	LF	819.000	.000	.00				
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	410.000	.000	.00				
748	CURB & GUTTER-TYPE I	LF	60.000	.000	.00				
764	W-BEAM GUARDRAIL	LF	305.000	.000	.00				
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000	.000	.00				
930	ELASTOMERIC BEARING PAD	SF	8.000	.000	.00				
	SUBTOTAL				NO BID				
	TOTAL				3013359.38				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

31

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-8-018(114)099

COUNTY & DATE TRAILL (097) MAR 15, 2024 09:30AM

LENGTH & TYPE 7.803

ND 18, CNTY LINE N TO BLANCHARD

COMPLETION TIME 09/16/24 CHIP SEAL

NO. 23822

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4000.000	4000.00	1650.000	1650.00	1150.000	1150.00
420	SEAL COAT	SY	152900.000	2.470	377663.00	1.894	289592.60	1.890	288981.00
702	MOBILIZATION	L SUM	1.000	20677.880	20677.88	11900.000	11900.00	20000.000	20000.00
704	TRAFFIC CONTROL SIGNS	UNIT	2570.000	3.000	7710.00	1.000	2570.00	1.000	2570.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	1500.000	3000.00	1.000	2.00	1100.000	2200.00
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	18227.000	.300	5468.10	.300	5468.10	.320	5832.64
762	PVMT MK PAINTED 6IN LINE	LF	101392.000	.190	19264.48	.130	13180.96	.140	14194.88
762	PVMT MK PAINTED 8IN LINE	LF	76.000	2.000	152.00	4.000	304.00	4.200	319.20
762	PVMT MK PAINTED 24IN LINE	LF	12.000	25.000	300.00	40.000	480.00	42.000	504.00
	TOTAL				438235.46		325147.66		335751.72
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-1-036(035)023

COUNTY & DATE BURLEIGH (015) AND KIDDER MAR 15, 2024 09:30AM

LENGTH & TYPE 14.959

ND 36, WING TO TUTTLE

COMPLETION TIME 09/16/24 CHIP SEAL

NO. 23842

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4430.000	4430.00	3100.000	3100.00	2200.000	2200.00
420	SEAL COAT	SY	269552.000	2.400	646924.80	1.961	528591.47	2.100	566059.20
702	MOBILIZATION	L SUM	1.000	71000.000	71000.00	24263.000	24263.00	40000.000	40000.00
704	TRAFFIC CONTROL SIGNS	UNIT	3572.000	2.000	7144.00	2.360	8429.92	2.360	8429.92
704	PORTABLE RUMBLE STRIPS	EA	4.000	1000.000	4000.00	1.000	4.00	500.000	2000.00
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	122172.000	.200	24434.40	.198	24190.06	.210	25656.12
762	PVMT MK PAINTED 6IN LINE	LF	219732.000	.300	65919.60	.109	23950.79	.120	26367.84
762	PVMT MK PAINTED 8IN LINE	LF	59.000	1.250	73.75	16.980	1001.82	17.850	1053.15
762	PVMT MK PAINTED 24IN LINE	LF	40.000	7.500	300.00	20.510	820.40	21.700	868.00
	TOTAL				824226.55		614351.46		672634.23
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-1-036(035)023

COUNTY & DATE BURLEIGH (015) AND KIDDER MAR 15, 2024 09:30AM

LENGTH & TYPE 14.959

ND 36, WING TO TUTTLE

COMPLETION TIME 09/16/24 CHIP SEAL

NO. 23842

	BIDDER	BIDDER	BIDDER
	BITUMINOUS PAVING IN C		
	ORTONVILLE, MN		
	C.C. BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3000.000	3000.00				
420	SEAL COAT	SY	269552.000	2.000	539104.00				
702	MOBILIZATION	L SUM	1.000	75000.000	75000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	3572.000	3.000	10716.00				
704	PORTABLE RUMBLE STRIPS	EA	4.000	700.000	2800.00				
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	122172.000	.220	26877.84				
762	PVMT MK PAINTED 6IN LINE	LF	219732.000	.120	26367.84				
762	PVMT MK PAINTED 8IN LINE	LF	59.000	20.000	1180.00				
762	PVMT MK PAINTED 24IN LINE	LF	40.000	25.000	1000.00				
	TOTAL				686045.68				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

34

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-2-052(053)915

COUNTY & DATE STUTSMAN (093) MAR 15, 2024 09:30AM

LENGTH & TYPE 3.147

US 52B, JAMESTOWN BYPASS

COMPLETION TIME 09/30/24 MICROSURFACING

NO. 24040

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	38000.00	38000.00	8000.00	8000.00		
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	5717.00	5717.00	25000.00	25000.00		
107	RAILROAD COORDINATION	L SUM	1.000	8957.00	8957.00	25000.00	25000.00		
420	CRS2P EMULSIFIED ASPHALT	GAL	9396.000	2.560	24053.76	2.800	26308.80		
420	BLOTTER MATERIAL CL 44	TON	287.000	18.930	5432.91	50.000	14350.00		
421	AGGREGATE FOR MICROSURFACING TYPE III	TON	846.000	83.640	70759.44	140.000	118440.00		
421	ASPHALT EMULSION FOR MICROSURFACING	GAL	28110.000	2.700	75897.00	2.800	78708.00		
702	MOBILIZATION	L SUM	1.000	18247.660	18247.66	90000.000	90000.00		
704	FLAGGING	MHR	100.000	52.000	5200.00	.010	1.00		
704	TRAFFIC CONTROL SIGNS	UNIT	2546.000	2.400	6110.40	2.420	6161.32		
704	PORTABLE RUMBLE STRIPS	EA	4.000	1200.000	4800.00	500.000	2000.00		
704	PILOT CAR	HR	50.000	60.000	3000.00	.010	.50		
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	3000.000	3000.00	4700.000	4700.00		
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	2.636	1100.000	2899.60	5000.000	13180.00		
762	PVMT MK PAINTED-MESSAGE	SF	432.000	3.000	1296.00	5.250	2268.00		
762	SHORT TERM 6IN LINE-TYPE NR	LF	64398.000	2.000	128796.00	.170	10947.66		
762	PVMT MK PAINTED 6IN LINE	LF	67487.000	.200	13497.40	.210	14172.27		
762	PVMT MK PAINTED 8IN LINE	LF	311.000	.350	108.85	.460	143.06		
762	PVMT MK PAINTED 12IN LINE	LF	4332.000	1.000	4332.00	.380	1646.16		
762	PVMT MK PAINTED 24IN LINE	LF	206.000	5.320	1095.92	5.250	1081.50		
	TOTAL				387000.94		391195.81		
						NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

35

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-6-029(174)137

COUNTY & DATE GRAND FORKS (035) MAR 15, 2024 09:30AM

LENGTH & TYPE 0.681

I-29 & 32ND AVE - GRAND FORKS

COMPLETION TIME 10/19/24 HIGH MAST LIGHTING

NO. 24057

				BIDDER ENGINEERS ESTIMATE		BIDDER SUN ELECTRIC INC FARGO, ND		BIDDER PARSONS ELECTRIC LLC MINNEAPOLIS, MN	
				C.C. CHECK RANK 00		C.C. BOND RANK 01		C.C. BOND RANK 02	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	6300.000	6300.00	6500.000	6500.00	9660.000	9660.00
702	MOBILIZATION	L SUM	1.000	445455.500	445455.50	101700.000	101700.00	116000.000	116000.00
704	TRAFFIC CONTROL SIGNS	UNIT	944.000	2.500	2360.00	1.200	1132.80	4.200	3964.80
704	DELINEATOR DRUMS	EA	102.000	25.000	2550.00	24.000	2448.00	21.000	2142.00
770	CONCRETE FOUNDATION-FEED POINT-TYPE B	EA	2.000	2000.000	4000.00	2500.000	5000.00	3625.000	7250.00
770	CABLE TRENCH-TYPE II	LF	4127.000	4.000	16508.00	11.000	45397.00	4.000	16508.00
770	3IN DIAMETER RIGID CONDUIT	LF	688.000	20.000	13760.00	25.000	17200.00	26.000	17888.00
770	MULTIPLE UNDERGROUND CABLE 4NO4 STYLE USE	LF	854.000	12.000	10248.00	10.000	8540.00	12.000	10248.00
770	MULTIPLE UNDERGROUND CABLE 4NO6 STYLE USE	LF	4173.000	8.000	33384.00	9.000	37557.00	11.500	47989.50
770	FEED POINT-TYPE II-PAD MOUNTED	EA	2.000	12000.000	24000.00	13000.000	26000.00	20000.000	40000.00
770	HIGH MAST LIGHTING ASSEMBLY TYPE HM-140-4	EA	2.000	95000.000	190000.00	100000.000	200000.00	110500.000	221000.00
770	HIGH MAST LIGHTING ASSEMBLY TYPE HM-140-5	EA	1.000	97000.000	97000.00	100000.000	100000.00	110940.000	110940.00
770	HIGH MAST LIGHTING ASSEMBLY TYPE HM-140-6	EA	2.000	98000.000	196000.00	100000.000	200000.00	109850.000	219700.00
770	HIGH MAST LIGHTING ASSEMBLY TYPE HM-140-8	EA	1.000	100000.000	100000.00	100000.000	100000.00	112250.000	112250.00
770	RETORQUE ANCHOR BOLT	EA	4.000	125.000	500.00	600.000	2400.00	985.000	3940.00
770	REVISE HIGH MAST CONCRETE FOUNDATION	EA	6.000	30000.000	180000.00	63000.000	378000.00	68450.000	410700.00
770	RELOCATE LUMINAIRE	EA	33.000	200.000	6600.00	450.000	14850.00	375.000	12375.00
770	REMOVE HIGH MAST TOWER ASSEMBLY	EA	4.000	3500.000	14000.00	15250.000	61000.00	10000.000	40000.00
	TOTAL				941755.50		1307724.80		1402555.30
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: SUN ELECTRIC INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

36

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-6-029(174)137

COUNTY & DATE GRAND FORKS (035) MAR 15, 2024 09:30AM

LENGTH & TYPE 0.681

I-29 & 32ND AVE - GRAND FORKS

COMPLETION TIME 10/19/24 HIGH MAST LIGHTING

NO. 24057

	BIDDER	BIDDER	BIDDER
	STRATA CORPORATION		
	GRAND FORKS, ND		
C.C.	BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	11000.000	11000.00				
702	MOBILIZATION	L SUM	1.000	119940.000	119940.00				
704	TRAFFIC CONTROL SIGNS	UNIT	944.000	1.000	944.00				
704	DELINEATOR DRUMS	EA	102.000	20.000	2040.00				
770	CONCRETE FOUNDATION-FEED POINT-TYPE B	EA	2.000	11000.000	22000.00				
770	CABLE TRENCH-TYPE II	LF	4127.000	12.000	49524.00				
770	3IN DIAMETER RIGID CONDUIT	LF	688.000	43.000	29584.00				
770	MULTIPLE UNDERGROUND CABLE 4NO4 STYLE USE	LF	854.000	18.000	15372.00				
770	MULTIPLE UNDERGROUND CABLE 4NO6 STYLE USE	LF	4173.000	18.000	75114.00				
770	FEED POINT-TYPE II-PAD MOUNTED	EA	2.000	18500.000	37000.00				
770	HIGH MAST LIGHTING ASSEMBLY TYPE HM-140-4	EA	2.000	127000.000	254000.00				
770	HIGH MAST LIGHTING ASSEMBLY TYPE HM-140-5	EA	1.000	129000.000	129000.00				
770	HIGH MAST LIGHTING ASSEMBLY TYPE HM-140-6	EA	2.000	128000.000	256000.00				
770	HIGH MAST LIGHTING ASSEMBLY TYPE HM-140-8	EA	1.000	131000.000	131000.00				
770	RETORQUE ANCHOR BOLT	EA	4.000	1800.000	7200.00				
770	REVISE HIGH MAST CONCRETE FOUNDATION	EA	6.000	56000.000	336000.00				
770	RELOCATE LUMINAIRE	EA	33.000	1500.000	49500.00				
770	REMOVE HIGH MAST TOWER ASSEMBLY	EA	4.000	18000.000	72000.00				
	TOTAL				1597218.00				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: SUN ELECTRIC INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. FTF-X-1-049(032)048

COUNTY & DATE GRANT (037) AND MORTON (05 MAR 15, 2024 09:30AM

LENGTH & TYPE 19.503

ND 49, HEART BUTTE DAM TO GLEN ULLIN

COMPLETION TIME 10/19/24 MILLING, HMA, SLIVER WIDENING, PIPE RE

NO. 24116

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	75000.000	75000.00	73000.000	73000.00	86348.000	86348.00
201	CLEARING & GRUBBING	L SUM	1.000	10000.000	10000.00	5000.000	5000.00	10000.000	10000.00
202	REMOVAL OF CONCRETE	EA	1.000	25000.000	25000.00	15000.000	15000.00	45000.000	45000.00
202	REMOVAL OF STRUCTURE	EA	3.000	35000.000	105000.00	25000.000	75000.00	20000.000	60000.00
202	REMOVAL OF BITUMINOUS SURFACING	TON	14432.000	21.000	303072.00	20.000	288640.00	19.000	274208.00
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	32.000	150.000	4800.00	100.000	3200.00	543.000	17376.00
202	REMOVE EXISTING FENCE	LF	1666.000	1.000	1666.00	1.140	1899.24	3.200	5331.20
203	COMMON EXCAVATION-TYPE B	CY	30653.000	10.000	306530.00	7.000	214571.00	9.000	275877.00
203	TOPSOIL	CY	106353.000	7.000	744471.00	2.500	265882.50	5.200	553035.60
203	COMMON EXCAVATION-SUBCUT	CY	1292.000	25.000	32300.00	18.000	23256.00	15.000	19380.00
203	BORROW-EXCAVATION	CY	261869.000	10.000	2618690.00	8.500	2225886.50	12.500	3273362.50
203	SUBCUT AGGREGATE	TON	1974.000	25.000	49350.00	50.000	98700.00	53.000	104622.00
210	BOX CULVERT EXCAVATION	EA	1.000	20000.000	20000.00	10000.000	10000.00	30000.000	30000.00
210	FOUNDATION FILL	CY	50.000	200.000	10000.00	125.000	6250.00	200.000	10000.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	40000.000	40000.00	10000.000	10000.00	20000.000	20000.00
216	WATER	M GAL	6430.000	30.000	192900.00	15.000	96450.00	47.000	302210.00
251	SEEDING CLASS II	ACRE	195.000	700.000	136500.00	664.990	129673.05	730.000	142350.00
251	WETLAND SEED	ACRE	1.500	825.000	1237.50	818.360	1227.54	900.000	1350.00
251	TEMPORARY COVER CROP	ACRE	191.600	175.000	33530.00	46.500	8909.40	50.000	9580.00
253	SOIL STABILIZATION	ACRE	388.100	400.000	155240.00	348.570	135280.02	380.000	147478.00
255	ECB TYPE 3	SY	46121.000	2.250	103772.25	4.190	193246.99	4.200	193708.20
260	SILT FENCE UNSUPPORTED	LF	22976.000	2.000	45952.00	2.290	52615.04	2.500	57440.00
260	REMOVE SILT FENCE UNSUPPORTED	LF	22976.000	.500	11488.00	.560	12866.56	.560	12866.56
261	FIBER ROLLS 12IN	LF	36099.000	2.500	90247.50	2.270	81944.73	2.300	83027.70
261	REMOVE FIBER ROLLS 12IN	LF	10477.000	.500	5238.50	.320	3352.64	.320	3352.64
262	FLOTATION SILT CURTAIN	LF	134.000	18.500	2479.00	19.740	2645.16	21.000	2814.00
262	REMOVE FLOTATION SILT CURTAIN	LF	134.000	2.000	268.00	4.560	611.04	5.000	670.00
302	AGGREGATE BASE COURSE CL 5	TON	112760.000	27.500	3100900.00	45.000	5074200.00	46.650	5260254.00
401	TACK COAT	GAL	50202.000	3.000	150606.00	2.500	125505.00	2.700	135545.40
401	PRIME COAT	GAL	25889.000	4.000	103556.00	4.000	103556.00	4.000	103556.00
411	MILLING PAVEMENT SURFACE	TON	17657.000	15.500	273683.50	16.500	291340.50	19.000	335483.00
430	RAP - SUPERPAVE FAA 42	TON	64617.000	46.000	2972382.00	70.000	4523190.00	65.500	4232413.50
430	CORED SAMPLE	EA	618.000	48.000	29664.00	15.000	9270.00	65.000	40170.00
430	PG 58S-34 ASPHALT CEMENT	TON	2783.000	750.000	2087250.00	850.000	2365550.00	700.000	1948100.00
602	CLASS AE-3 CONCRETE-BOX CULVERT	CY	63.600	3000.000	190800.00	5000.000	318000.00	5500.000	349800.00
612	REINFORCING STEEL-GRADE 60-BOX CULVERT	LBS	9056.000	5.000	45280.00	10.000	90560.00	11.000	99616.00
702	MOBILIZATION	L SUM	1.000	1100000.000	1100000.00	1030000.000	1030000.00	948800.000	948800.00
704	FLAGGING	MHR	5000.000	50.000	250000.00	55.000	275000.00	48.000	240000.00
704	TRAFFIC CONTROL SIGNS	UNIT	6405.000	2.500	16012.50	2.500	16012.50	2.500	16012.50
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	2.000	15000.000	30000.00	7050.000	14100.00	7500.000	15000.00
704	ATTENUATION DEVICE-TYPE B-65	EA	4.000	3000.000	12000.00	2770.000	11080.00	3000.000	12000.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	1000.000	4000.00	1250.000	5000.00	1400.000	5600.00
704	TYPE III BARRICADE	EA	12.000	150.000	1800.00	75.000	900.00	75.000	900.00
704	DELINEATOR DRUMS	EA	50.000	50.000	2500.00	25.000	1250.00	25.000	1250.00
704	TUBULAR MARKERS	EA	350.000	6.000	2100.00	7.000	2450.00	7.000	2450.00
704	STACKABLE VERTICAL PANELS	EA	60.000	25.000	1500.00	37.000	2220.00	37.000	2220.00
704	PILOT CAR	HR	2000.000	60.000	120000.00	60.000	120000.00	75.000	150000.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. FTF-X-1-049(032)048

NO. 24116

COUNTY & DATE GRANT (037) AND MORTON (05 MAR 15, 2024 09:30AM

LENGTH & TYPE 19.503

ND 49, HEART BUTTE DAM TO GLEN ULLIN

COMPLETION TIME 10/19/24 MILLING, HMA, SLIVER WIDENING, PIPE RE

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
704	OBLITERATION OF PAVEMENT MARKING	SF	55000	2000	110000	2900	159500	3000	165000
704	STATE FURNISHED MEDIAN BARRIER	LF	850000	50000	4250000	55000	4675000	140000	11900000
706	FIELD OFFICE	EA	1000	15000000	1500000	35000000	3500000	25000000	2500000
706	AGGREGATE LABORATORY	EA	1000	10000000	1000000	25000000	2500000	25000000	2500000
706	BITUMINOUS LABORATORY	EA	1000	5000000	500000	7500000	750000	5000000	500000
706	CONTRACTOR'S LABORATORY	EA	1000	5000000	500000	7500000	750000	5000000	500000
708	RIPRAP-GROUTED JOINT	SY	55000	150000	825000	250000	1375000	400000	2200000
709	GEOSYNTHETIC MATERIAL TYPE G	SY	2778000	2500	694500	4000	1111200	4350	1208430
714	PIPE CONC REINF 24IN CL III	LF	200000	325000	6500000	400000	8000000	690000	13800000
714	PIPE CONC REINF 27IN CL III	LF	14000	350000	490000	450000	630000	700000	980000
714	PIPE CONC REINF 30IN CL III	LF	284000	375000	10650000	450000	12780000	713000	20249200
714	PIPE CONC REINF 36IN CL III	LF	20000	440000	880000	550000	1100000	745000	1490000
714	PIPE CONC REINF 48IN CL III	LF	14000	650000	910000	650000	910000	900000	1260000
714	PIPE CONC REINF 72IN CL III	LF	10000	1000000	10000000	1500000	15000000	1963000	19630000
714	PIPE CONC REINF 84IN CL III	LF	10000	1700000	17000000	1600000	16000000	2073000	20730000
714	CURED-IN-PLACE PIPE-24IN	LF	94000	495000	4653000	245000	2303000	269000	25286000
714	CURED-IN-PLACE PIPE-30IN	LF	196000	575000	11270000	285000	5586000	313000	61348000
714	END SECT-CONC REINF 24IN	EA	1000	1900000	190000	1300000	130000	1740000	174000
714	END SECT-TRAVERSABLE REINF. CONC.24IN	EA	6000	1900000	1140000	1100000	6600000	1520000	9120000
714	END SECT-CONC REINF 30IN	EA	4000	2100000	840000	1500000	6000000	1800000	7200000
714	END SECT-TRAVERSABLE REINF. CONC.30IN	EA	13000	2100000	2730000	1500000	19500000	1750000	22750000
714	END SECT-TRAVERSABLE REINF. CONC.36IN	EA	2000	3400000	6800000	2000000	4000000	3000000	6000000
714	PIPE CONDUIT 60IN	LF	282000	750000	21150000	650000	18330000	685000	19317000
714	PIPE CONDUIT 72IN	LF	440000	825000	36300000	900000	39600000	730000	32120000
714	PIPE CORR STEEL .064IN 18IN	LF	1997000	150000	29955000	150000	29955000	115000	22965500
714	PIPE CORR STEEL .064IN 24IN	LF	142000	200000	2840000	170000	2414000	132000	1874400
714	END SECT CORR STEEL .064IN 18IN	EA	28000	490000	1372000	350000	9800000	620000	17360000
714	END SECT-TRAVERSABLE METAL 18IN	EA	66000	490000	3234000	450000	29700000	1000000	66000000
714	END SECT-TRAVERSABLE METAL 24IN	EA	8000	525000	4200000	600000	4800000	1500000	12000000
714	CATTLE PASS CONC INTERMED SECTION	LF	66000	850000	5610000	900000	59400000	746000	49236000
714	REMOVE & RELAY CONC CATTLE PASS END SECTION	EA	7000	2000000	1400000	300000	2100000	2700000	18900000
714	REMOVE & RELAY PIPE-ALL TYPES & SIZES	LF	138000	260000	3588000	200000	2760000	240000	33120000
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	39000	750000	2925000	300000	11700000	700000	27300000
720	RIGHT OF WAY MARKERS	EA	188000	200000	3760000	135000	25380000	145000	27260000
720	ALIGNMENT MONUMENTS	EA	96000	200000	1920000	200000	19200000	220000	21120000
720	IRON PIN R/W MONUMENTS	EA	115000	75000	862500	65000	7475000	70000	8050000
720	IRON PIN REFERENCE MONUMENTS	EA	81000	75000	607500	65000	5265000	70000	5670000
752	FENCE BARBED WIRE 3 STRAND	LF	57000	6000	34200	5940	338580	9700	552900
752	FENCE BARBED WIRE 4 STRAND	LF	1551000	6000	9306000	3020	4684020	10850	16828350
752	TEMPORARY FENCE	LF	1405000	5000	7025000	3050	4285250	11000	15455000
752	TEMPORARY SAFETY FENCE	LF	3245000	4000	12980000	2400	7788000	2600	8437000
752	FENCE TERMINAL	EA	9000	500000	450000	559140	5032260	450000	4050000
752	VEHICLE GATE	EA	9000	1400000	12600000	1410610	12695490	600000	5400000
752	REMOVE VEHICLE GATE	EA	9000	300000	2700000	470200	4231800	105000	945000
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	12000	900000	10800000	1158880	13906560	480000	5760000
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	291600	30000	8748000	35000	10206000	38000	11080800
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	276700	25000	6917500	35000	9684500	38000	10514600

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. FTF-X-1-049(032)048

COUNTY & DATE GRANT (037) AND MORTON (05 MAR 15, 2024 09:30AM

LENGTH & TYPE 19.503

ND 49, HEART BUTTE DAM TO GLEN ULLIN

COMPLETION TIME 10/19/24 MILLING, HMA, SLIVER WIDENING, PIPE RE

NO. 24116

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1505900	21500	32376850	22000	33129800	24000	36141600
754	REFERENCE MARKER-TYPE B	EA	19000	200000	3800000	193000	3667000	210000	3990000
754	RESET SIGN PANEL	EA	32000	80000	2560000	75000	2400000	82000	2624000
754	OBJECT MARKERS - TYPE III	EA	15000	150000	2250000	190000	2850000	200000	3000000
754	OBJECT MARKERS - CULVERTS	EA	190000	60000	11400000	56000	10640000	60000	11400000
760	RUMBLE STRIPS - INTERSECTION	SET	1000	2150000	2150000	5738520	5738520	5000000	5000000
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	39005	1000000	39005000	980000	38224900	1200000	46806000
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	19503	1100000	21453300	980000	19112940	1200000	23403600
762	PVMT MK PAINTED-MESSAGE	SF	52000	10000	520000	9000	468000	10000	520000
762	SHORT TERM 6IN LINE-TYPE R	LF	8000000	1500	12000000	2000	16000000	2100	16800000
762	SHORT TERM 24IN LINE-TYPE R	LF	72000	15000	1080000	18000	1296000	20000	1440000
762	SHORT TERM 6IN LINE-TYPE NR	LF	333472000	500	166736000	190	63359680	190	63359680
762	PVMT MK PAINTED 6IN LINE	LF	294433000	500	147216500	160	47109280	180	52997940
762	PVMT MK PAINTED 10IN LINE	LF	220000	1000	2200000	10000	2200000	11000	2420000
762	PVMT MK PAINTED 24IN LINE	LF	48000	7500	3600000	9000	432000	10000	4800000
766	MAILBOX-ALL TYPES	EA	14000	250000	3500000	439000	6146000	480000	6720000
900	TEMPORARY STREAM DIVERSION	EA	4000	5000000	20000000	30000000	120000000	20000000	80000000
910	REPAIR AND SEALING CULVERT JOINT	EA	51000	1600000	81600000	2600000	132600000	2800000	142800000
930	POLYURETHANE FOAM - 90 LBS	GAL	579000	220000	127380000	250000	144750000	300000	173700000
930	SPALL REPAIR	SF	7000	400000	2800000	5000000	35000000	1000000	7000000
930	BOX CULVERT JOINT REPAIR	EA	8000	4000000	32000000	4500000	36000000	4900000	39200000
990	PIPE CLEANOUT	EA	8000	1800000	14400000	7000000	56000000	8000000	64000000
	TOTAL				1810905690		2089937499		2231849957
						NO LIMIT		LIMIT $40,000,000	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. FTF-X-1-049(032)048

NO. 24116

COUNTY & DATE GRANT (037) AND MORTON (05 MAR 15, 2024 09:30AM

LENGTH & TYPE 19.503

ND 49, HEART BUTTE DAM TO GLEN ULLIN

COMPLETION TIME 10/19/24 MILLING, HMA, SLIVER WIDENING, PIPE RE

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	30000.000	30000.00	65000.000	65000.00	101404.370	101404.37
201	CLEARING & GRUBBING	L SUM	1.000	5000.000	5000.00	10000.000	10000.00	8925.000	8925.00
202	REMOVAL OF CONCRETE	EA	1.000	30000.000	30000.00	50000.000	50000.00	40425.000	40425.00
202	REMOVAL OF STRUCTURE	EA	3.000	70000.000	210000.00	20000.000	60000.00	18795.000	56385.00
202	REMOVAL OF BITUMINOUS SURFACING	TON	14432.000	30.000	432960.00	20.000	288640.00	21.040	303649.28
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	32.000	470.000	15040.00	700.000	22400.00	519.750	16632.00
202	REMOVE EXISTING FENCE	LF	1666.000	.450	749.70	3.500	5831.00	.470	783.02
203	COMMON EXCAVATION-TYPE B	CY	30653.000	11.000	337183.00	10.000	306530.00	8.660	265454.98
203	TOPSOIL	CY	106353.000	5.000	531765.00	7.500	797647.50	4.990	530701.47
203	COMMON EXCAVATION-SUBCUT	CY	1292.000	25.000	32300.00	20.000	25840.00	14.540	18785.68
203	BORROW-EXCAVATION	CY	261869.000	14.000	3666166.00	12.500	3273362.50	11.810	3092672.89
203	SUBCUT AGGREGATE	TON	1974.000	55.000	108570.00	50.000	98700.00	46.560	91909.44
210	BOX CULVERT EXCAVATION	EA	1.000	39692.040	39692.04	30000.000	30000.00	27825.000	27825.00
210	FOUNDATION FILL	CY	50.000	150.000	7500.00	200.000	10000.00	197.400	9870.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	7500.000	7500.00	20000.000	20000.00	17692.500	17692.50
216	WATER	M GAL	6430.000	35.000	225050.00	30.000	192900.00	48.420	311340.60
251	SEEDING CLASS II	ACRE	195.000	750.000	146250.00	700.000	136500.00	682.500	133087.50
251	WETLAND SEED	ACRE	1.500	1000.000	1500.00	1280.000	1920.00	1050.000	1575.00
251	TEMPORARY COVER CROP	ACRE	191.600	350.000	67060.00	375.000	71850.00	367.500	70413.00
253	SOIL STABILIZATION	ACRE	388.100	350.000	135835.00	325.000	126132.50	315.000	122251.50
255	ECB TYPE 3	SY	46121.000	1.550	71487.55	1.750	80711.75	1.630	75177.23
260	SILT FENCE UNSUPPORTED	LF	22976.000	1.850	42505.60	2.000	45952.00	1.940	44573.44
260	REMOVE SILT FENCE UNSUPPORTED	LF	22976.000	.500	11488.00	.500	11488.00	.530	12177.28
261	FIBER ROLLS 12IN	LF	36099.000	2.850	102882.15	3.000	108297.00	2.990	107936.01
261	REMOVE FIBER ROLLS 12IN	LF	10477.000	.500	5238.50	.500	5238.50	.530	5552.81
262	FLOTATION SILT CURTAIN	LF	134.000	15.000	2010.00	16.000	2144.00	15.750	2110.50
262	REMOVE FLOTATION SILT CURTAIN	LF	134.000	2.000	268.00	2.500	335.00	2.100	281.40
302	AGGREGATE BASE COURSE CL 5	TON	112760.000	46.000	5186960.00	48.500	5468860.00	46.560	5250105.60
401	TACK COAT	GAL	50202.000	3.300	165666.60	3.500	175707.00	3.140	157634.28
401	PRIME COAT	GAL	25889.000	4.600	119089.40	4.500	116500.50	6.300	163100.70
411	MILLING PAVEMENT SURFACE	TON	17657.000	21.000	370797.00	15.000	264855.00	21.110	372739.27
430	RAP - SUPERPAVE FAA 42	TON	64617.000	58.000	3747786.00	60.000	3877020.00	83.250	5379365.25
430	CORED SAMPLE	EA	618.000	35.000	21630.00	5.000	3090.00	88.000	54384.00
430	PG 58S-34 ASPHALT CEMENT	TON	2783.000	680.000	1892440.00	675.000	1878525.00	670.000	1864610.00
602	CLASS AE-3 CONCRETE-BOX CULVERT	CY	63.600	3765.000	239454.00	5350.000	340260.00	2720.000	172992.00
612	REINFORCING STEEL-GRADE 60-BOX CULVERT	LBS	9056.000	2.380	21553.28	10.500	95088.00	4.850	43921.60
702	MOBILIZATION	L SUM	1.000	1540000.000	1540000.00	1600000.000	1600000.00	1695011.780	1695011.78
704	FLAGGING	MHR	5000.000	45.000	225000.00	55.000	275000.00	61.000	305000.00
704	TRAFFIC CONTROL SIGNS	UNIT	6405.000	2.500	16012.50	2.750	17613.75	2.630	16845.15
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	2.000	7050.000	14100.00	7500.000	15000.00	7402.500	14805.00
704	ATTENUATION DEVICE-TYPE B-65	EA	4.000	2770.000	11080.00	2950.000	11800.00	2908.500	11634.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	1250.000	5000.00	1350.000	5400.00	1312.500	5250.00
704	TYPE III BARRICADE	EA	12.000	75.000	900.00	80.000	960.00	78.750	945.00
704	DELINEATOR DRUMS	EA	50.000	25.000	1250.00	27.000	1350.00	26.250	1312.50
704	TUBULAR MARKERS	EA	350.000	7.000	2450.00	7.500	2625.00	7.350	2572.50
704	STACKABLE VERTICAL PANELS	EA	60.000	37.000	2220.00	40.000	2400.00	38.850	2331.00
704	PILOT CAR	HR	2000.000	70.000	140000.00	70.000	140000.00	83.000	166000.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. FTF-X-1-049(032)048

NO. 24116

COUNTY & DATE GRANT (037) AND MORTON (05 MAR 15, 2024 09:30AM

LENGTH & TYPE 19.503

ND 49, HEART BUTTE DAM TO GLEN ULLIN

COMPLETION TIME 10/19/24 MILLING, HMA, SLIVER WIDENING, PIPE RE

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: CENTRAL SPECIALTIES INC, ALEXANDRIA, MN, C.C. BOND RANK 03		BIDDER: BORDER STATES PAVING INC, FARGO, ND, C.C. BOND RANK 04		BIDDER: NORTHERN IMPROVEMENT COMPANY, FARGO, ND, C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
704	OBLITERATION OF PAVEMENT MARKING	SF	550000	2900	1595 00	3500	1925 00	3050	1677 50
704	STATE FURNISHED MEDIAN BARRIER	LF	850000	41090	34926 50	100000	85000 00	55000	46750 00
706	FIELD OFFICE	EA	1000	30000000	30000 00	25000000	25000 00	33240560	33240 56
706	AGGREGATE LABORATORY	EA	1000	20000000	20000 00	17500000	17500 00	9330000	9330 00
706	BITUMINOUS LABORATORY	EA	1000	10000000	10000 00	5000000	5000 00	9138000	9138 00
706	CONTRACTOR'S LABORATORY	EA	1000	10000000	10000 00	5000000	5000 00	5200000	5200 00
708	RIPRAP-GROUTED JOINT	SY	55000	100000	5500 00	385000	2117 50	378000	2079 00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	2778000	4000	11112 00	4500	12501 00	4570	12695 46
714	PIPE CONC REINF 24IN CL III	LF	200000	500000	100000 00	350000	70000 00	341250	68250 00
714	PIPE CONC REINF 27IN CL III	LF	14000	560000	7840 00	375000	5250 00	351750	4924 50
714	PIPE CONC REINF 30IN CL III	LF	284000	500000	142000 00	400000	113600 00	362250	102879 00
714	PIPE CONC REINF 36IN CL III	LF	20000	540000	10800 00	425000	8500 00	393750	7875 00
714	PIPE CONC REINF 48IN CL III	LF	14000	830000	11620 00	575000	8050 00	540750	7570 50
714	PIPE CONC REINF 72IN CL III	LF	10000	1900000	19000 00	1600000	16000 00	1559250	15592 50
714	PIPE CONC REINF 84IN CL III	LF	10000	2100000	21000 00	1700000	17000 00	1664250	16642 50
714	CURED-IN-PLACE PIPE-24IN	LF	94000	245000	23030 00	275000	25850 00	288000	27072 00
714	CURED-IN-PLACE PIPE-30IN	LF	196000	285000	55860 00	325000	63700 00	320000	62720 00
714	END SECT-CONC REINF 24IN	EA	1000	1300000	1300 00	1700000	1700 00	1664250	1664 25
714	END SECT-TRAVERSABLE REINF. CONC.24IN	EA	6000	1150000	6900 00	1500000	9000 00	1454250	8725 50
714	END SECT-CONC REINF 30IN	EA	4000	1600000	6400 00	1750000	7000 00	1716750	6867 00
714	END SECT-TRAVERSABLE REINF. CONC.30IN	EA	13000	1400000	18200 00	1700000	22100 00	1674750	21771 75
714	END SECT-TRAVERSABLE REINF. CONC.36IN	EA	2000	2100000	4200 00	3000000	6000 00	2819250	5638 50
714	PIPE CONDUIT 60IN	LF	282000	465000	131130 00	675000	190350 00	656250	185062 50
714	PIPE CONDUIT 72IN	LF	440000	745000	327800 00	725000	319000 00	698250	307230 00
714	PIPE CORR STEEL .064IN 18IN	LF	1997000	146000	291562 00	125000	249625 00	110250	220169 25
714	PIPE CORR STEEL .064IN 24IN	LF	142000	153000	21726 00	150000	21300 00	126000	17892 00
714	END SECT CORR STEEL .064IN 18IN	EA	28000	345000	9660 00	625000	17500 00	593250	16611 00
714	END SECT-TRAVERSABLE METAL 18IN	EA	66000	645000	42570 00	1000000	66000 00	939750	62023 50
714	END SECT-TRAVERSABLE METAL 24IN	EA	8000	945000	7560 00	1500000	12000 00	1443750	11550 00
714	CATTLE PASS CONC INTERMED SECTION	LF	66000	1060000	69960 00	750000	49500 00	714000	47124 00
714	REMOVE & RELAY CONC CATTLE PASS END SECTION	EA	7000	2000000	14000 00	2650000	18550 00	2572500	18007 50
714	REMOVE & RELAY PIPE-ALL TYPES & SIZES	LF	138000	150000	20700 00	250000	34500 00	225750	31153 50
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	39000	500000	19500 00	675000	26325 00	661500	25798 50
720	RIGHT OF WAY MARKERS	EA	188000	135000	25380 00	150000	28200 00	141750	26649 00
720	ALIGNMENT MONUMENTS	EA	96000	200000	19200 00	225000	21600 00	210000	20160 00
720	IRON PIN R/W MONUMENTS	EA	115000	65000	7475 00	70000	8050 00	68250	7848 75
720	IRON PIN REFERENCE MONUMENTS	EA	81000	65000	5265 00	70000	5670 00	68250	5528 25
752	FENCE BARBED WIRE 3 STRAND	LF	57000	4000	228 00	11000	627 00	4200	239 40
752	FENCE BARBED WIRE 4 STRAND	LF	1551000	4750	7367 25	11000	17061 00	4990	7739 49
752	TEMPORARY FENCE	LF	1405000	2000	2810 00	11000	15455 00	2100	2950 50
752	TEMPORARY SAFETY FENCE	LF	3245000	2400	7788 00	3000	9735 00	2520	8177 40
752	FENCE TERMINAL	EA	9000	750000	6750 00	450000	4050 00	787500	7087 50
752	VEHICLE GATE	EA	9000	1000000	9000 00	600000	5400 00	1050000	9450 00
752	REMOVE VEHICLE GATE	EA	9000	400000	3600 00	150000	1350 00	420000	3780 00
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	12000	750000	9000 00	475000	5700 00	787500	9450 00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	291600	35000	10206 00	37500	10935 00	36750	10716 30
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	276700	35000	9684 50	37500	10376 25	36750	10168 73

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

42

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 6 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. FTF-X-1-049(032)048

COUNTY & DATE GRANT (037) AND MORTON (05 MAR 15, 2024 09:30AM

LENGTH & TYPE 19.503

ND 49, HEART BUTTE DAM TO GLEN ULLIN

COMPLETION TIME 10/19/24 MILLING, HMA, SLIVER WIDENING, PIPE RE

NO. 24116

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: CENTRAL SPECIALTIES INC, ALEXANDRIA, MN — C.C. BOND RANK 03		BIDDER: BORDER STATES PAVING INC, FARGO, ND — C.C. BOND RANK 04		BIDDER: NORTHERN IMPROVEMENT COMPANY, FARGO, ND — C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1505900	22000	33129800	23500	35388650	23100	34786290
754	REFERENCE MARKER-TYPE B	EA	19000	193000	3667000	205000	3895000	202650	3850350
754	RESET SIGN PANEL	EA	32000	75000	2400000	80000	2560000	78750	2520000
754	OBJECT MARKERS - TYPE III	EA	15000	190000	2850000	205000	3075000	199500	2992500
754	OBJECT MARKERS - CULVERTS	EA	190000	56000	10640000	60000	11400000	58800	11172000
760	RUMBLE STRIPS - INTERSECTION	SET	1000	4000000	4000000	5000000	5000000	4200000	4200000
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	39005	980000	38224900	1150000	44855750	1029000	40136145
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	19503	980000	19112940	1150000	22428450	1029000	20068587
762	PVMT MK PAINTED-MESSAGE	SF	52000	9000	468000	10000	520000	9450	491400
762	SHORT TERM 6IN LINE-TYPE R	LF	8000000	2000	16000000	2500	20000000	2100	16800000
762	SHORT TERM 24IN LINE-TYPE R	LF	72000	18000	1296000	20000	1440000	18900	1360800
762	SHORT TERM 6IN LINE-TYPE NR	LF	333472000	185	61692320	200	66694400	190	63359680
762	PVMT MK PAINTED 6IN LINE	LF	294433000	160	47109280	200	58886600	170	50053610
762	PVMT MK PAINTED 10IN LINE	LF	220000	10000	2200000	11000	2420000	10500	2310000
762	PVMT MK PAINTED 24IN LINE	LF	48000	9000	432000	10000	480000	9450	453600
766	MAILBOX-ALL TYPES	EA	14000	439000	6146000	500000	7000000	460950	6453300
900	TEMPORARY STREAM DIVERSION	EA	4000	20000000	80000000	20000000	80000000	19055000	76220000
910	REPAIR AND SEALING CULVERT JOINT	EA	51000	2600000	132600000	2800000	142800000	1687500	86062500
930	POLYURETHANE FOAM - 90 LBS	GAL	579000	250000	144750000	275000	159225000	251250	145473750
930	SPALL REPAIR	SF	7000	879000	6153000	2700000	18900000	475000	3325000
930	BOX CULVERT JOINT REPAIR	EA	8000	4500000	36000000	4800000	38400000	3230000	25840000
990	PIPE CLEANOUT	EA	8000	7000000	56000000	7500000	60000000	4751250	38010000
	TOTAL				2232546581		2262055310		2335567264
				NO LIMIT		LIMIT $25,900,000		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-6-029(175)187

COUNTY & DATE PEMBINA (067) MAR 15, 2024 09:30AM

LENGTH & TYPE 30.170

I29, JCT ND 66 N TO CANADIAN LINE

COMPLETION TIME 09/28/24 CONCRETE PAVEMENT REPAIR, MILL & HMA

NO. 24128

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	73372000	7337200	38000000	3800000	24000000	2400000
109	E-TICKETING	L SUM	1.000	20000000	2000000	25000000	2500000	7650000	765000
302	AGGREGATE BASE COURSE CL 5	TON	140.000	30000	420000	85000	1190000	75000	1050000
401	TACK COAT	GAL	48390.000	3000	145170.00	2500	120975.00	2500	120975.00
401	FOG SEAL	GAL	35648.000	3000	106944.00	2500	89120.00	3000	106944.00
411	MILLING PAVEMENT SURFACE	SY	645556.000	2000	1291112.00	1800	1162000.80	2150	1387945.40
411	RELAYING MILLED MATERIAL	MILE	24.229	1750000	42400.75	4000000	96916.00	4300000	104184.70
430	SUPERPAVE FAA 45	TON	3082.000	55000	169510.00	80000	246560.00	100000	308200.00
430	RAP - SUPERPAVE FAA 45	TON	69141.000	45000	3111345.00	66000	4563306.00	48730	3369240.93
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	3000000	300000	1500000	150000	40000000	4000000
430	PAVER MOUNTED THERMAL PROFILER	L SUM	1.000	3000000	300000	1500000	150000	20000000	2000000
430	CORED SAMPLE	EA	359.000	30000	10770.00	15000	5385.00	25000	8975.00
430	PG 58H-34 ASPHALT CEMENT	TON	3782.000	650000	2458300.00	440000	1664080.00	640000	2420480.00
570	PCC PAVEMENT GRINDING	SY	8101.000	5500	44555.50	6050	49011.05	6050	49011.05
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	4224.000	10000	42240.00	12000	50688.00	12000	50688.00
5709	IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	7069.000	200000	1413800.00	246000	1738974.00	246000	1738974.00
570	SPALL REPAIR-PARTIAL DEPTH	SF	1319.000	65000	85735.00	75000	98925.00	75000	98925.00
702	MOBILIZATION	L SUM	1.000	500000000	50000000	579000000	57900000	873200000	87320000
704	FLAGGING	MHR	1992.000	50000	99600.00	55000	109560.00	30000	59760.00
704	TRAFFIC CONTROL SIGNS	UNIT	4420.000	1800	79560.00	2000	8840.00	2000	8840.00
704	TYPE I BARRICADE	EA	40.000	40000	1600.00	65000	2600.00	65000	2600.00
704	TYPE III BARRICADE	EA	14.000	95000	1330.00	250000	3500.00	250000	3500.00
704	DELINEATOR DRUMS	EA	100.000	25000	2500.00	20000	2000.00	20000	2000.00
704	TUBULAR MARKERS	EA	440.000	7000	3080.00	7000	3080.00	7000	3080.00
704	STACKABLE VERTICAL PANELS	EA	80.000	25000	2000.00	20000	1600.00	20000	1600.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	1000000	10000.00	2500000	2500.00	2500000	2500.00
706	FIELD OFFICE	EA	1.000	20000000	2000000	15000000	150000.00	25000000	250000.00
706	AGGREGATE LABORATORY	EA	1.000	3000000	300000	15000000	150000.00	8000000	80000.00
706	BITUMINOUS LABORATORY	EA	1.000	3000000	300000	7500000	75000.00	8000000	80000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	3000000	300000	7500000	75000.00	8000000	80000.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	57.735	1000000	57735.00	925000	5340.88	925000	5340.88
762	SHORT TERM 6IN LINE-TYPE NR	LF	101253.000	270	27338.31	380	38476.14	379	38374.89
762	PVMT MK PAINTED 6IN LINE	LF	413237.000	190	78515.03	130	53720.81	128	52894.34
762	PVMT MK PAINTED 12IN LINE	LF	10664.000	1500	15996.00	430	4585.52	426	4542.86
762	PVMT MK PAINTED 24IN LINE	LF	578.000	5500	3179.00	5600	3236.80	5600	3236.80
	TOTAL				98562835.59		108749450.00		110252268.5
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

44

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-6-029(175)187

COUNTY & DATE PEMBINA (067) MAR 15, 2024 09:30AM

LENGTH & TYPE 30.170

I29, JCT ND 66 N TO CANADIAN LINE

COMPLETION TIME 09/28/24 CONCRETE PAVEMENT REPAIR, MILL & HMA

NO. 24128

BIDDER R J ZAVORAL & SONS INC

EAST GRAND FORKS, MN

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	42000.000	42000.00				
109	E-TICKETING	L SUM	1.000	12000.000	12000.00				
302	AGGREGATE BASE COURSE CL 5	TON	140.000	34.950	4893.00				
401	TACK COAT	GAL	48390.000	3.150	152428.50				
401	FOG SEAL	GAL	35648.000	3.200	114073.60				
411	MILLING PAVEMENT SURFACE	SY	645556.000	2.100	1355667.60				
411	RELAYING MILLED MATERIAL	MILE	24.229	3350.000	81167.15				
430	SUPERPAVE FAA 45	TON	3082.000	105.000	323610.00				
430	RAP - SUPERPAVE FAA 45	TON	69141.000	60.000	4148460.00				
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	10000.000	10000.00				
430	PAVER MOUNTED THERMAL PROFILER	L SUM	1.000	10000.000	10000.00				
430	CORED SAMPLE	EA	359.000	110.000	39490.00				
430	PG 58H-34 ASPHALT CEMENT	TON	3782.000	544.000	2057408.00				
570	PCC PAVEMENT GRINDING	SY	8101.000	6.940	56220.94				
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	4224.000	12.600	53222.40				
5709	IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	7069.000	258.300	1825922.70				
570	SPALL REPAIR-PARTIAL DEPTH	SF	1319.000	78.750	103871.25				
702	MOBILIZATION	L SUM	1.000	349000.000	349000.00				
704	FLAGGING	MHR	1992.000	60.500	120516.00				
704	TRAFFIC CONTROL SIGNS	UNIT	4420.000	1.050	4641.00				
704	TYPE I BARRICADE	EA	40.000	31.500	1260.00				
704	TYPE III BARRICADE	EA	14.000	157.500	2205.00				
704	DELINEATOR DRUMS	EA	100.000	21.000	2100.00				
704	TUBULAR MARKERS	EA	440.000	6.300	2772.00				
704	STACKABLE VERTICAL PANELS	EA	80.000	21.000	1680.00				
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	1575.000	1575.00				
706	FIELD OFFICE	EA	1.000	18599.960	18599.96				
706	AGGREGATE LABORATORY	EA	1.000	6600.000	6600.00				
706	BITUMINOUS LABORATORY	EA	1.000	6600.000	6600.00				
706	CONTRACTOR'S LABORATORY	EA	1.000	6600.000	6600.00				
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	57.735	1075.000	62065.13				
762	SHORT TERM 6IN LINE-TYPE NR	LF	101253.000	.400	40501.20				
762	PVMT MK PAINTED 6IN LINE	LF	413237.000	.130	53720.81				
762	PVMT MK PAINTED 12IN LINE	LF	10664.000	.450	4798.80				
762	PVMT MK PAINTED 24IN LINE	LF	578.000	5.880	3398.64				
	TOTAL				11079068.68				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

45

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-8-200(039)359

COUNTY & DATE STEELE (091) AND TRAILL (0 MAR 15, 2024 09:30AM

LENGTH & TYPE 18.370

ND 200, JCT ND 32 TO W JCT ND 18

COMPLETION TIME 09/16/24 CHIP SEAL

NO. 24152

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	60000.00	60000.00	3450.000	3450.00	23000.00	23000.00
420	SEAL COAT	SY	305586.000	2.300	702847.80	2.010	614227.86	2.080	635618.88
702	MOBILIZATION	L SUM	1.000	417090.20	417090.20	224500.00	224500.00	500000.00	500000.00
704	TRAFFIC CONTROL SIGNS	UNIT	257.000	20.00	5148.00	15.00	3861.00	15.00	3861.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	8500.00	17000.00	1.000	2.00	10000.00	20000.00
762	PVMT MK PAINTED-MESSAGE	SF	52.000	50.00	2600.00	14.000	728.00	14.700	764.40
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	28948.000	2.00	57896.00	2.50	72370.00	2.70	78159.60
762	PVMT MK PAINTED 6IN LINE	LF	223359.000	5.00	111679.50	1.40	312702.60	1.50	335038.50
762	PVMT MK PAINTED 8IN LINE	LF	184.000	6.00	1104.00	10.00	1840.00	10.50	1932.00
762	PVMT MK PAINTED 24IN LINE	LF	12.000	72.50	870.00	180.00	2160.00	189.00	2268.00
762	PREFORMED PATTERNED PVMT MK 12IN LINE-GROOVED	LF	300.000	200.00	60000.00	25.000	7500.00	26.250	7875.00
762	PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED	LF	18.000	310.00	5580.00	50.000	900.00	52.500	945.00
	TOTAL				881889.32		692026.12		745104.09
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-032(076)112

COUNTY & DATE NELSON (063) AND STEELE (0 MAR 15, 2024 09:30AM

LENGTH & TYPE 27.839

ND 32, S JCT ND 200 N TO JCT ND 15

COMPLETION TIME 09/16/24 CHIP SEAL

NO. 24153

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10700.000	10700.00	5450.000	5450.00	3200.000	3200.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	4812.000	4812.00	1500.000	1500.00	2500.000	2500.00
107	RAILROAD COORDINATION	L SUM	1.000	8507.000	8507.00	1500.000	1500.00	2500.000	2500.00
107	RAILROAD FLAGGING	DAY	1600.000	3.000	4800.00	2.000	3200.00	3.000	4800.00
420	SEAL COAT	SY	441977.000	2.250	994448.25	2.160	954670.32	2.360	1043065.72
702	MOBILIZATION	L SUM	1.000	57239.380	57239.38	29190.000	29190.00	50000.000	50000.00
704	TRAFFIC CONTROL SIGNS	UNIT	4111.000	1.880	7728.68	1.500	6166.50	1.500	6166.50
704	PORTABLE RUMBLE STRIPS	EA	3.000	1033.000	3099.00	1.000	3.00	1000.000	3000.00
708	INLET PROTECTION-SPECIAL	EA	5.000	169.930	849.65	100.000	500.00	100.000	500.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	5.000	41.190	205.95	50.000	250.00	25.000	125.00
762	PVMT MK PAINTED-MESSAGE	SF	875.000	4.460	3902.50	8.000	7000.00	8.400	7350.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	164229.000	.270	44341.83	.170	27918.93	.180	29561.22
762	PVMT MK PAINTED 6IN LINE	LF	363476.000	.190	69060.44	.130	47251.88	.130	47251.88
762	PVMT MK PAINTED 8IN LINE	LF	50.000	2.950	147.50	4.000	200.00	4.200	210.00
762	PVMT MK PAINTED 12IN LINE	LF	812.000	2.950	2395.40	5.000	4060.00	5.250	4263.00
762	PVMT MK PAINTED 24IN LINE	LF	92.000	5.320	489.44	10.000	920.00	10.500	966.00
	TOTAL				1212727.02		1089780.63		1205459.32
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-6-081(122)191
SS-6-091(006)900

COUNTY & DATE PEMBINA (067) AND WALSH (0 MAR 15, 2024 09:30AM

LENGTH & TYPE 13.615
US 81, PARK RIVER TO JCT ND 66

COMPLETION TIME 09/16/24 CHIP SEAL

NO. 24155

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	81000.00	81000.00	30500.00	30500.00	22000.00	22000.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	48120.00	48120.00	25000.00	25000.00	25000.00	25000.00
107	RAILROAD COORDINATION	L SUM	1.000	85070.00	85070.00	25000.00	25000.00	25000.00	25000.00
420	SEAL COAT	SY	220664.000	2.250	496494.00	2.101	463615.06	2.240	494287.36
420	SHOULDER SEAL	SY	84005.000	.500	42002.50	.607	50991.04	.600	50403.00
702	MOBILIZATION	L SUM	1.000	50000000.00	50000000.00	3157000.00	3157000.00	61000000.00	61000000.00
704	TRAFFIC CONTROL SIGNS	UNIT	3894.000	1.880	7320.72	1.000	3894.00	1.000	3894.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	1033.000	4132.00	1.000	4.00	1000.000	4000.00
708	INLET PROTECTION-SPECIAL	EA	18.000	169.930	3058.74	125.000	2250.00	100.000	1800.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	18.000	41.190	741.42	25.000	450.00	50.000	900.00
762	PVMT MK PAINTED-MESSAGE	SF	818.000	4.460	3648.28	5.000	4090.00	5.250	4294.50
762	SHORT TERM 6IN LINE-TYPE NR	LF	75862.000	.270	20482.74	.286	21696.53	.300	22758.60
762	PVMT MK PAINTED 6IN LINE	LF	182642.000	.190	34701.98	.122	22282.32	.140	25569.88
762	PVMT MK PAINTED 10IN LINE	LF	1672.000	1.000	1672.00	.490	819.28	.520	869.44
762	PVMT MK PAINTED 24IN LINE	LF	180.000	5.320	957.60	9.350	1683.00	9.820	1767.60
	TOTAL				68663098		61139523		67874438
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

48

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-0836(067)

COUNTY & DATE BURLEIGH (015) MAR 15, 2024 09:30AM

LENGTH & TYPE 10.050

CMC 0836 FROM 66TH ST NE, E 10 MI

COMPLETION TIME 09/13/24 MILL & OVERLAY AND INCIDENTALS

NO. 24164

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	181000.00	181000.00	120000.00	120000.00	120000.00	120000.00
401	TACK COAT	GAL	144550.000	3.000	433650.00	3.750	542062.50	2.600	375830.00
411	MILLING PAVEMENT SURFACE	SY	142586.000	3.250	463404.50	2.000	285172.00	3.500	499051.00
430	SUPERPAVE FAA 45	TON	31686.000	48.000	1520928.00	46.500	1473399.00	49.000	1552614.00
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	15750.000	15750.00	5000.000	5000.00	17000.000	17000.00
430	CORED SAMPLE	EA	334.000	33.000	11022.00	5.000	1670.00	50.000	16700.00
430	PATCHING	TON	590.000	250.000	147500.00	120.000	70800.00	91.000	53690.00
430	PG 58H-34 ASPHALT CEMENT	TON	1901.000	850.000	1615850.00	650.000	1235650.00	605.000	1150105.00
702	MOBILIZATION	L SUM	1.000	4000000.000	4000000.00	100000.000	100000.00	98000.000	98000.00
704	FLAGGING	MHR	720.000	45.000	32400.00	55.000	39600.00	60.000	43200.00
704	TRAFFIC CONTROL SIGNS	UNIT	4223.000	1.850	7812.55	1.250	5278.75	1.000	4223.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	900.000	3600.00	1100.000	4400.00	1050.000	4200.00
704	DELINEATOR DRUMS	EA	50.000	24.000	1200.00	10.500	525.00	12.000	600.00
704	TUBULAR MARKERS	EA	200.000	5.500	1100.00	4.500	900.00	6.000	1200.00
704	STACKABLE VERTICAL PANELS	EA	100.000	28.000	2800.00	16.000	1600.00	18.000	1800.00
704	PILOT CAR	HR	360.000	64.000	23040.00	70.000	25200.00	85.000	30600.00
762	PVMT MK PAINTED-MESSAGE	SF	64.000	6.150	393.60	5.500	352.00	5.000	320.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	34313.000	.170	5833.21	.200	6862.60	.160	5490.08
762	SHORT TERM 8IN LINE-TYPE NR	LF	463.000	.410	189.83	.500	231.50	.320	148.16
762	PVMT MK PAINTED 4IN LINE	LF	140439.000	.110	15448.29	.150	21065.85	.110	15448.29
762	PVMT MK PAINTED 8IN LINE	LF	463.000	.500	231.50	.250	115.75	.210	97.23
	TOTAL				39699684.48		33440287.70		35440697.76
						LIMIT	$25,900,000	LIMIT	$40,000,000

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-0836(067)

COUNTY & DATE BURLEIGH (015) MAR 15, 2024 09:30AM

LENGTH & TYPE 10.050

CMC 0836 FROM 66TH ST NE, E 10 MI

COMPLETION TIME 09/13/24 MILL & OVERLAY AND INCIDENTALS

NO. 24164

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: KNIFE RIVER MATERIALS, BEMIDJI, MN — C.C. BOND RANK 03		BIDDER: CENTRAL SPECIALTIES INC, ALEXANDRIA, MN — C.C. BOND RANK 04		BIDDER: NORTHERN IMPROVEMENT COMPANY, FARGO, ND — C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	13000.000	13000.00	5000.000	5000.00	9500.000	9500.00
401	TACK COAT	GAL	14455.000	2.500	36137.50	2.900	41919.50	2.600	37583.00
411	MILLING PAVEMENT SURFACE	SY	142586.000	2.250	320818.50	3.250	463404.50	3.200	456275.20
430	SUPERPAVE FAA 45	TON	31686.000	60.000	1901160.00	57.270	1814657.22	68.500	2170491.00
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	1200.000	1200.00	30000.000	30000.00	18800.000	18800.00
430	CORED SAMPLE	EA	334.000	15.000	5010.00	25.000	8350.00	88.000	29392.00
430	PATCHING	TON	590.000	200.000	118000.00	150.000	88500.00	220.000	129800.00
430	PG 58H-34 ASPHALT CEMENT	TON	1901.000	600.000	1140600.00	700.000	1330700.00	610.000	1159610.00
702	MOBILIZATION	L SUM	1.000	167200.000	167200.00	150000.000	150000.00	147500.000	147500.00
704	FLAGGING	MHR	720.000	50.000	36000.00	50.000	36000.00	51.800	37296.00
704	TRAFFIC CONTROL SIGNS	UNIT	4223.000	1.000	4223.00	1.000	4223.00	1.000	4223.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	1050.000	4200.00	1050.000	4200.00	1130.000	4520.00
704	DELINEATOR DRUMS	EA	50.000	10.000	500.00	10.000	500.00	10.000	500.00
704	TUBULAR MARKERS	EA	200.000	4.000	800.00	4.000	800.00	4.300	860.00
704	STACKABLE VERTICAL PANELS	EA	100.000	15.000	1500.00	15.000	1500.00	16.200	1620.00
704	PILOT CAR	HR	360.000	55.000	19800.00	75.000	27000.00	73.800	26568.00
762	PVMT MK PAINTED-MESSAGE	SF	64.000	5.000	320.00	5.000	320.00	5.400	345.60
762	SHORT TERM 4IN LINE-TYPE NR	LF	34313.000	.160	5490.08	.160	5490.08	.170	5833.21
762	SHORT TERM 8IN LINE-TYPE NR	LF	463.000	.320	148.16	.320	148.16	.350	162.05
762	PVMT MK PAINTED 4IN LINE	LF	140439.000	.110	15448.29	.105	14746.10	.110	15448.29
762	PVMT MK PAINTED 8IN LINE	LF	463.000	.210	97.23	.210	97.23	.230	106.49
	TOTAL				3791652.76		4027555.79		4256433.84
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

50

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-0836(067)

COUNTY & DATE BURLEIGH (015) MAR 15, 2024 09:30AM

LENGTH & TYPE 10.050

CMC 0836 FROM 66TH ST NE, E 10 MI

COMPLETION TIME 09/13/24 MILL & OVERLAY AND INCIDENTALS

NO. 24164

	BIDDER	BIDDER	BIDDER
	ANDERSON WESTERN INC	STRATA CORPORATION	
	BISMARCK, ND	GRAND FORKS, ND	
	C.C. BOND RANK 06	C.C. BOND RANK 07	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	REJECTED		2316000	2316.00		
401	TACK COAT	GAL	14455.000			3.250	46978.75		
411	MILLING PAVEMENT SURFACE	SY	142586.000			2.190	312263.34		
430	SUPERPAVE FAA 45	TON	31686.000			77.000	2439822.00		
430	HMA INTELLIGENT COMPACTION	L SUM	1.000			50000.000	50000.00		
430	CORED SAMPLE	EA	334.000			102.000	34068.00		
430	PATCHING	TON	590.000			190.000	112100.00		
430	PG 58H-34 ASPHALT CEMENT	TON	1901.000			725.000	1378225.00		
702	MOBILIZATION	L SUM	1.000			126125.000	126125.00		
704	FLAGGING	MHR	720.000			90.000	64800.00		
704	TRAFFIC CONTROL SIGNS	UNIT	4223.000			1.000	4223.00		
704	PORTABLE RUMBLE STRIPS	EA	4.000			1050.000	4200.00		
704	DELINEATOR DRUMS	EA	50.000			10.000	500.00		
704	TUBULAR MARKERS	EA	200.000			4.000	800.00		
704	STACKABLE VERTICAL PANELS	EA	100.000			15.000	1500.00		
704	PILOT CAR	HR	360.000			100.000	36000.00		
762	PVMT MK PAINTED-MESSAGE	SF	64.000			5.000	320.00		
762	SHORT TERM 4IN LINE-TYPE NR	LF	34313.000			.160	5490.08		
762	SHORT TERM 8IN LINE-TYPE NR	LF	463.000			.320	148.16		
762	PVMT MK PAINTED 4IN LINE	LF	140439.000			.105	14746.10		
762	PVMT MK PAINTED 8IN LINE	LF	463.000			.210	97.23		
	TOTAL						4655566.66		
						NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-2-999(072)

COUNTY & DATE BARNES (003), CASS (017), MAR 15, 2024 09:30AM

LENGTH & TYPE 0.000 VAR HWYS - VALLEY CITY DISTRICT

COMPLETION TIME 08/31/24 PAVEMENT MARKING

NO. 24174

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MUSCHA PAVEMENT MARKING INC COLFAX, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER TRAFFIC SAFETY SERVICES INC BISMARCK, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	122000.00	122000.00	112573.20	112573.2	280000.00	280000.00
702	MOBILIZATION	L SUM	1.000	7819884.840	7819884	7809862.620	7809862	16000000.000	16000000
704	TRAFFIC CONES	EA	70.000	7.000	490.00	25.000	1750.00	20.000	1400.00
762	PVMT MK PAINTED-MESSAGE	SF	8802.000	4.500	39609.00	6.430	56596.86	4.000	35208.00
762	PVMT MK INSTALLATION - 6IN	MILE	2.287780	500.000	1143.890	562.730	1287.402	570.000	1304.034
762	PREFORMED PATTERNED PVMT MK-MESSAGE	SF	224.000	35.000	7840.00	24.530	5494.72	30.000	6720.00
762	PVMT MK PAINTED 6IN LINE	LF	2625.000	.200	525.00	.250	656.25	.200	525.00
762	PVMT MK PAINTED 8IN LINE	LF	3704.000	.460	1703.84	.280	1037.12	.300	1111.20
762	PVMT MK PAINTED 12IN LINE	LF	104896.000	3.000	314688.00	.300	31468.80	.400	41958.40
762	PVMT MK PAINTED 24IN LINE	LF	4230.000	5.500	23265.00	7.500	31725.00	5.000	21150.00
762	PREFORMED PATTERNED PVMT MK 6IN LINE	LF	196.000	6.500	1274.00	12.000	2352.00	10.000	1960.00
762	PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED	LF	180.000	13.720	2469.60	15.500	2790.00	10.000	1800.00
762	PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED	LF	76.000	12.400	942.40	18.750	1425.00	15.000	1140.00
762	PREFORMED PATTERNED PVMT MK 12IN LINE-GROOVED	LF	370.000	40.000	1480.00	28.000	1036.00	20.000	740.00
762	PREFORMED PATTERNED PVMT MK 24IN LINE	LF	312.000	40.000	12480.00	46.000	1435.20	50.000	1560.00
	TOTAL				16543756.8		1552006.46		16427330.0
						NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MUSCHA PAVEMENT MARKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-2-999(072)

COUNTY & DATE BARNES (003), CASS (017), MAR 15, 2024 09:30AM

LENGTH & TYPE 0.000 VAR HWYS - VALLEY CITY DISTRICT

COMPLETION TIME 08/31/24 PAVEMENT MARKING

NO. 24174

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER WEST RIVER STRIPING COMPANY MANDAN, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER NORTHSTAR SAFETY INC WEST FARGO, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	161000.00	161000.00	170000.00	170000.00		
702	MOBILIZATION	L SUM	1.000	85000.00	85000.00	186000.00	186000.00		
704	TRAFFIC CONES	EA	70.000	10.450	731.50	1.00	70.00		
762	PVMT MK PAINTED-MESSAGE	SF	8802.000	3.650	32127.30	9.000	79218.00		
762	PVMT MK INSTALLATION - 6IN	MILE	2287.780	636.000	1455028.08	690.000	1578568.20		
762	PREFORMED PATTERNED PVMT MK-MESSAGE	SF	224.000	1.690	378.84	7.000	1568.00		
762	PVMT MK PAINTED 6IN LINE	LF	2625.000	2.770	7271.25	3.000	7875.00		
762	PVMT MK PAINTED 8IN LINE	LF	3704.000	.260	963.04	1.000	3704.00		
762	PVMT MK PAINTED 12IN LINE	LF	104896.000	.390	40909.44	.950	99651.20		
762	PVMT MK PAINTED 24IN LINE	LF	4230.000	9.570	40481.10	8.000	33840.00		
762	PREFORMED PATTERNED PVMT MK 6IN LINE	LF	196.000	5.610	1099.56	15.000	2940.00		
762	PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED	LF	180.000	6.770	1218.60	20.000	3600.00		
762	PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED	LF	76.000	8.810	669.56	10.000	760.00		
762	PREFORMED PATTERNED PVMT MK 12IN LINE-GROOVED	LF	370.000	13.770	5094.90	40.000	14800.00		
762	PREFORMED PATTERNED PVMT MK 24IN LINE	LF	312.000	27.540	8592.48	60.000	18720.00		
	TOTAL				1699074.65		2062363.40		
				NO LIMIT		2 PROJECTS			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MUSCHA PAVEMENT MARKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-5-999(034)

COUNTY & DATE ADAMS (001), BILLINGS (007 MAR 15, 2024 09:30AM

LENGTH & TYPE 0.000 VAR HWYS - DICKINSON DISTRICT

COMPLETION TIME 08/31/24 PAVEMENT MARKING

NO. 24177

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER TRAFFIC SAFETY SERVICES INC BISMARCK, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER WEST RIVER STRIPING COMPANY MANDAN, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	13400000	13400000	29250000	29250000	18000000	18000000
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	6000000	6000000	4000000	4000000	15500000	15500000
702	MOBILIZATION	L SUM	1.000	85000000	85000000	115000000	115000000	111000000	111000000
704	FLAGGING	MHR	24.000	45000	1080000	42000	1008000	50000	1200000
704	TRAFFIC CONTROL SIGNS	UNIT	440.000	3000	1320000	2000	880000	9150	4026000
704	PORTABLE RUMBLE STRIPS	EA	2.000	1000000	2000000	1000000	2000000	1850000	3700000
760	RUMBLE STRIPS - INTERSECTION	SET	4.000	3500000	14000000	3500000	14000000	2345000	9380000
762	PVMT MK PAINTED-MESSAGE	SF	2363.000	4900	11578700	3000	7089000	4210	9948230
762	PVMT MK INSTALLATION - 6IN	MILE	1194.000	520000	620880000	565000	674610000	643000	767742000
762	EPOXY PVMT MK 12IN LINE	LF	36644.000	12250	448889000	12000	439728000	14700	538666800
762	EPOXY PVMT MK MESSAGE	SF	3506.000	15000	52590000	12000	42072000	14650	51362900
762	EPOXY PVMT MK 6IN LINE	LF	1165857.000	520	60624564	590	68785563	741	86390004
762	EPOXY PVMT MK 8IN LINE	LF	976.000	970	94672	8000	7808000	9350	9125600
762	EPOXY PVMT MK 24IN LINE	LF	599.000	17250	10332750	15000	8985000	24710	14801290
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	505.000	42000	21210000	30000	15150000	19670	9933350
762	PVMT MK PAINTED 6IN LINE	LF	90.000	1500	135000	1500	135000	2670	240300
762	PVMT MK PAINTED 8IN LINE	LF	658.000	500	329000	2000	1316000	3660	2408280
762	PVMT MK PAINTED 12IN LINE	LF	16237.000	4350	70630950	300	4871100	540	8767980
762	PVMT MK PAINTED 24IN LINE	LF	3084.000	7000	21588000	5500	16962000	4880	15049920
762	PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED	LF	254.000	13000	3302000	8000	2032000	9850	2501900
762	PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED	LF	446.000	32000	14272000	40000	17840000	36850	16435100
	TOTAL				2005729760		1696836530		1988889570
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TRAFFIC SAFETY SERVICES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-6-999(061)

COUNTY & DATE BARNES (003), CASS (017), MAR 15, 2024 09:30AM

LENGTH & TYPE 0.000 VAR HWYS - GRAND FORKS DISTRICT

COMPLETION TIME 08/31/24 PAVEMENT MARKING

NO. 24178

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER WEST RIVER STRIPING COMPANY MANDAN, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER NORTHSTAR SAFETY INC WEST FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10000.000	10000.00	12500.000	12500.00	16000.000	16000.00
702	MOBILIZATION	L SUM	1.000	150000.000	150000.00	165000.000	165000.00	235000.000	235000.00
704	OBLITERATION OF PAVEMENT MARKING	SF	16.000	2.000	32.00	10.880	174.08	100.000	160.00
762	PVMT MK PAINTED-MESSAGE	SF	11802.000	5.000	59010.00	5.110	60308.22	10.000	118020.00
762	PVMT MK INSTALLATION	MILE	169.000	5000.000	845000.00	5218.90	881994.10	7200.000	1216800.00
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	22260.000	1.000	22260.00	2.750	61215.00	2.000	44520.00
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	208.000	20.000	4160.00	18.550	3858.40	40.000	8320.00
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	1952.000	15.000	29280.00	20.000	39040.00	25.000	48800.00
762	PVMT MK PAINTED 4IN LINE	LF	369056.000	.500	184528.00	.210	77501.76	.150	55358.40
762	PVMT MK PAINTED 6IN LINE	LF	2523.000	1.000	2523.00	1.540	3885.42	6.000	15138.00
762	PVMT MK PAINTED 8IN LINE	LF	20030.000	1.000	20030.00	.470	9414.10	1.000	20030.00
762	PVMT MK PAINTED 12IN LINE	LF	72105.000	1.500	108157.50	.980	70662.90	.900	64894.50
762	PVMT MK PAINTED 24IN LINE	LF	5183.000	9.000	46647.00	6.020	31201.66	12.000	62196.00
762	PVMT MK PAINTED CURB TOP & FACE	LF	1573.000	3.250	5112.25	2.650	4168.45	10.000	15730.00
	TOTAL				14667057.5		13658305.9		19224069.0
						NO LIMIT		2 PROJECTS	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WEST RIVER STRIPING COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-7-999(025)

COUNTY & DATE BURKE (013), DIVIDE (023) MAR 15, 2024 09:30AM

LENGTH & TYPE 0.000 VAR HWYS - WILLISTON DISTRICT

COMPLETION TIME 08/31/24 PAVEMENT MARKING

NO. 24179

	BIDDER	BIDDER	BIDDER
	ENGINEERS ESTIMATE	WEST RIVER STRIPING COMPANY MANDAN, ND	
C.C.	CHECK RANK 00	C.C. BOND RANK 01	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	11400.000	11400.00	16500.000	16500.00		
702	MOBILIZATION	L SUM	1.000	66939.130	66939.13	185000.000	185000.00		
762	PVMT MK PAINTED-MESSAGE	SF	12250.000	.490	5990.25	.723	8856.75		
762	PVMT MK INSTALLATION - 6IN	MILE	1500.100	500.000	750050.00	511.870	767856.19		
762	EPOXY PVMT MK 12IN LINE	LF	42574.000	1.450	61732.30	2.980	126870.52		
762	EPOXY PVMT MK MESSAGE	SF	3086.000	15.040	46413.44	13.870	42802.82		
762	EPOXY PVMT MK 6IN LINE	LF	664916.000	.410	272615.56	.680	452142.88		
762	EPOXY PVMT MK 24IN LINE	LF	261.000	25.920	6765.12	19.120	4990.32		
762	PVMT MK PAINTED 12IN LINE	LF	86371.000	1.250	107963.75	1.430	123510.53		
762	PVMT MK PAINTED 24IN LINE	LF	1667.000	20.000	33340.00	9.090	15153.03		
	TOTAL				1417121.80		1823393.79		
						NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WEST RIVER STRIPING COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-8-999(058)

COUNTY & DATE CASS (017), RANSOM (073), MAR 15, 2024 09:30AM

LENGTH & TYPE 0.000 VAR HWYS - FARGO DISTRICT

COMPLETION TIME 08/31/24 PAVEMENT MARKING

NO. 24180

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER NORTHSTAR SAFETY INC WEST FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	100000.00	100000.00	11890.000	11890.00		
702	MOBILIZATION	L SUM	1.000	145000.000	145000.00	153000.000	153000.00		
762	PVMT MK PAINTED-MESSAGE	SF	1768.000	10.250	18122.00	10.000	17680.00		
762	PVMT MK INSTALLATION - 4IN	MILE	34.021	475.000	16159.98	400.000	13608.40		
762	PVMT MK INSTALLATION - 6IN	MILE	1188.237	675.000	802059.98	580.000	689177.46		
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	759.000	55.000	41745.00	52.000	39468.00		
762	POLYUREA PVMT MK 4IN LINE	LF	14260.000	8.000	114080.00	6.700	95542.00		
762	POLYUREA PVMT MK 8IN LINE	LF	2235.000	14.000	31290.00	11.000	24585.00		
762	PVMT MK PAINTED 4IN LINE	LF	2706.000	1.000	2706.00	2.000	5412.00		
762	PVMT MK PAINTED 8IN LINE	LF	32.000	1.000	32.00	8.500	272.00		
762	PVMT MK PAINTED 12IN LINE	LF	47771.000	3.530	168631.63	.750	35828.25		
762	PVMT MK PAINTED 24IN LINE	LF	3768.000	9.750	36738.00	10.000	37680.00		
762	PVMT MK PAINTED CURB TOP & FACE	LF	62.000	12.000	744.00	15.000	930.00		
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	12312.000	7.400	91108.80	6.500	80028.00		
762	PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED	LF	2889.000	14.000	40446.00	9.000	26001.00		
762	PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED	LF	5357.000	14.500	77676.50	14.300	76605.10		
762	PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED	LF	738.000	50.000	36900.00	54.000	39852.00		
	TOTAL				1633439.89		1347559.21		
						2 PROJECTS			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHSTAR SAFETY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-3-015(041)081

COUNTY & DATE NELSON (063) MAR 15, 2024 09:30AM

LENGTH & TYPE 8.869

ND 15, MCVILLE E TO JCT ND 32

COMPLETION TIME 09/16/24 CHIP SEAL

NO. 24184

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3700.000	3700.00	1820.000	1820.00	1200.000	1200.00
420	SEAL COAT	SY	127643.000	2.130	271879.59	2.397	305960.27	2.350	299961.05
702	MOBILIZATION	L SUM	1.000	17007.350	17007.35	14650.000	14650.00	30000.000	30000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1367.000	1.920	2624.64	2.000	2734.00	2.000	2734.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	1033.000	2066.00	1.000	2.00	1000.000	2000.00
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	3147.000	3147.00	4200.000	4200.00	5250.000	5250.00
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	41604.000	.130	5408.52	.220	9152.88	.270	11233.08
762	PVMT MK PAINTED 6IN LINE	LF	114026.000	.480	54732.48	.220	25085.72	.150	17103.90
762	PVMT MK PAINTED 24IN LINE	LF	40.000	7.220	288.80	7.000	280.00	15.750	630.00
	TOTAL				3608543.8		3638848.7		3701120.3
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-3-002(178)284

COUNTY & DATE NELSON (063) AND RAMSEY (0 MAR 15, 2024 09:30AM

LENGTH & TYPE 11.382

US 2, 2 MI E OF CRARY TO LAKOTA

COMPLETION TIME 09/16/24 CHIP SEAL

NO. 24185

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4400.000	4400.00	2900.000	2900.00	2200.000	2200.00
420	SEAL COAT	SY	280413.000	1.610	451466.93	1.780	499135.14	2.120	594475.56
702	MOBILIZATION	L SUM	1.000	24934.470	24934.47	32170.000	32170.00	41000.000	41000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1773.000	1.880	3333.24	2.350	4166.55	2.350	4166.55
704	TYPE III BARRICADE	EA	3.000	97.700	293.10	77.400	232.20	77.400	232.20
704	DELINEATOR DRUMS	EA	60.000	23.870	1432.20	11.900	714.00	13.000	780.00
704	TUBULAR MARKERS	EA	475.000	5.900	2802.50	8.340	3961.50	9.000	4275.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	851.000	851.00	715.000	715.00	800.000	800.00
762	PVMT MK PAINTED-MESSAGE	SF	336.000	4.460	1498.56	6.980	2345.28	7.340	2466.24
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	15024.000	.120	1802.88	.321	4822.70	.340	5108.16
762	PVMT MK PAINTED 6IN LINE	LF	140564.000	.190	26707.16	.189	26566.60	.200	28112.80
762	PVMT MK PAINTED 12IN LINE	LF	2409.000	3.530	8503.77	.680	1638.12	.710	1710.39
	TOTAL				528023.81		579367.09		685326.90
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-3-200(032)254

COUNTY & DATE WELLS (103) MAR 15, 2024 09:30AM

LENGTH & TYPE 14.321

ND 200, E JCT ND 3 E TO W JCT US 52

COMPLETION TIME 09/16/24 CHIP SEAL

NO. 24186

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4200.000	4200.00	2500.000	2500.00	1900.000	1900.00
420	SEAL COAT	SY	247383.000	1.610	398286.63	1.789	442568.19	2.000	494766.00
702	MOBILIZATION	L SUM	1.000	22541.920	22541.92	18385.000	18385.00	42000.000	42000.00
704	TRAFFIC CONTROL SIGNS	UNIT	3456.000	1.880	6497.28	2.000	6912.00	2.000	6912.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	1033.000	2066.00	1.000	2.00	1500.000	3000.00
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	68690.000	.120	8242.80	.126	8654.94	.160	10990.40
762	PVMT MK PAINTED 6IN LINE	LF	185569.000	.190	35258.11	.103	19113.61	.120	22268.28
762	PVMT MK PAINTED 8IN LINE	LF	122.000	2.950	359.90	5.000	610.00	5.250	640.50
762	PVMT MK PAINTED 24IN LINE	LF	24.000	5.320	127.68	5.000	120.00	5.250	126.00
	TOTAL				477580.32		498865.74		582603.18
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

60

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-3-200(032)254

COUNTY & DATE WELLS (103) MAR 15, 2024 09:30AM

LENGTH & TYPE 14.321

ND 200, E JCT ND 3 E TO W JCT US 52

COMPLETION TIME 09/16/24 CHIP SEAL

NO. 24186

	BIDDER	BIDDER	BIDDER
	BITUMINOUS PAVING IN C		
	ORTONVILLE, MN		
C.C.	BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3000.000	3000.00				
420	SEAL COAT	SY	247383.000	2.000	494766.00				
702	MOBILIZATION	L SUM	1.000	60000.000	60000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	3456.000	3.000	10368.00				
704	PORTABLE RUMBLE STRIPS	EA	2.000	700.000	1400.00				
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	68690.000	.200	13738.00				
762	PVMT MK PAINTED 6IN LINE	LF	185569.000	.200	37113.80				
762	PVMT MK PAINTED 8IN LINE	LF	122.000	5.000	610.00				
762	PVMT MK PAINTED 24IN LINE	LF	24.000	15.000	360.00				
	TOTAL				621355.80				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

61

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-8-999(059)

COUNTY & DATE CASS (017) AND RICHLAND (0 MAR 15, 2024 09:30AM

LENGTH & TYPE 10.599

I94, CASSELTON TO W FARGO, LAKE AGASSIZ

COMPLETION TIME 10/12/24 FENCE REPLACEMENT

NO. 24209

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER NEWMAN SIGNS INC JAMESTOWN, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER DAKOTA FENCE COMPANY FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4800.000	4800.00	5100.000	5100.00	6124.000	6124.00
201	CLEARING & GRUBBING	L SUM	1.000	12900.000	12900.00	6057.000	6057.00	7280.000	7280.00
202	REMOVE EXISTING FENCE	LF	114698.000	1.070	122726.86	.590	67671.82	1.000	114698.00
702	MOBILIZATION	L SUM	1.000	28934.270	28934.27	37760.000	37760.00	80288.000	80288.00
704	TRAFFIC CONTROL SIGNS	UNIT	472.000	3.000	1416.00	4.000	1888.00	1.000	472.00
704	DELINEATOR DRUMS	EA	30.000	50.000	1500.00	20.000	600.00	14.000	420.00
752	FENCE SMOOTH WIRE 3 STRAND	LF	56432.000	3.270	184532.64	2.910	164217.12	3.600	203155.20
752	FENCE SMOOTH WIRE 3 STRAND-STEEL POST	LF	57250.000	2.500	143125.00	3.640	208390.00	3.800	217550.00
752	FENCE CHAIN LINK	LF	1016.000	35.000	35560.00	28.030	28478.48	29.000	29464.00
752	FENCE TERMINAL	EA	15.000	427.260	6408.90	489.010	7335.15	1547.000	23205.00
752	VEHICLE GATE	EA	12.000	1500.000	18000.00	1250.000	15000.00	1077.000	12924.00
752	CORNER ASSEMBLY-STEEL POST	EA	43.000	568.000	24424.00	793.650	34126.95	425.000	18275.00
752	CORNER ASSEMBLY CHAIN LINK	EA	4.000	568.000	2272.00	1654.880	6619.52	552.000	2208.00
752	DOUBLE BRACE ASSEMBLY-STEEL POST	EA	80.000	322.750	25820.00	793.650	63492.00	460.000	36800.00
	TOTAL				612419.67		646736.04		752863.20
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NEWMAN SIGNS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

62

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-8-999(059)

COUNTY & DATE CASS (017) AND RICHLAND (0 MAR 15, 2024 09:30AM

LENGTH & TYPE 10.599

I94, CASSELTON TO W FARGO, LAKE AGASSIZ

COMPLETION TIME 10/12/24 FENCE REPLACEMENT

NO. 24209

BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION

SAINT CLOUD, MN

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	5000.000	5000.00				
201	CLEARING & GRUBBING	L SUM	1.000	40000.000	40000.00				
202	REMOVE EXISTING FENCE	LF	114698.000	1.920	220220.16				
702	MOBILIZATION	L SUM	1.000	180000.000	180000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	472.000	6.000	2832.00				
704	DELINEATOR DRUMS	EA	30.000	55.000	1650.00				
752	FENCE SMOOTH WIRE 3 STRAND	LF	56432.000	4.440	250558.08				
752	FENCE SMOOTH WIRE 3 STRAND-STEEL POST	LF	57250.000	4.800	274800.00				
752	FENCE CHAIN LINK	LF	1016.000	37.000	37592.00				
752	FENCE TERMINAL	EA	15.000	840.000	12600.00				
752	VEHICLE GATE	EA	12.000	600.000	7200.00				
752	CORNER ASSEMBLY-STEEL POST	EA	43.000	1320.000	56760.00				
752	CORNER ASSEMBLY CHAIN LINK	EA	4.000	1200.000	4800.00				
752	DOUBLE BRACE ASSEMBLY-STEEL POST	EA	80.000	1150.000	92000.00				
	TOTAL				1186012.24				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NEWMAN SIGNS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

63

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering