# ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

# ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRC-0520(058)

COUNTY & DATE BOTTINEAU (009) OCT 11, 2024 09:30AM

LENGTH & TYPE 0.201

CMC 0520 4 MI W & 1 MI S OF KRAMER

COMPLETION TIME 11/15/25 STRUCTURE REPLACEMENT, GRADING, MILLIN

NO. 22939

| SPEC. NO. | ITEM DESCRIPTION | UNIT | QUANTITY | BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE | AMOUNT | BIDDER SWINGEN CONSTRUCTION CO GRAND FORKS, ND C.C. BOND RANK 01 BID PRICE | AMOUNT | BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 02 BID PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|---|
| 103 | CONTRACT BOND | L SUM | 1.000 | 10000000 | 10000000 | 20000000 | 20000000 | 25000000 | 25000000 |
| 202 | REMOVAL OF STRUCTURE | L SUM | 1.000 | 100000000 | 10000000 | 200000000 | 20000000 | 300350000 | 30035000 |
| 202 | REMOVAL OF BITUMINOUS SURFACING | SY | 160000.000 | 150.00 | 2400000 | 240.00 | 3840000 | 240.00 | 3840000 |
| 203 | TOPSOIL | CY | 5000.000 | 70.00 | 350000 | 500.00 | 2500000 | 500.00 | 2500000 |
| 203 | BORROW-EXCAVATION | CY | 120000.000 | 150.00 | 1800000 | 157.50 | 1890000 | 160.00 | 1920000 |
| 210 | CLASS 1 EXCAVATION | L SUM | 1.000 | 40000000 | 4000000 | 35000000 | 3500000 | 80000000 | 8000000 |
| 210 | CLASS 2 EXCAVATION | L SUM | 1.000 | 40000000 | 4000000 | 35000000 | 3500000 | 100000000 | 10000000 |
| 210 | CHANNEL EXCAVATION | L SUM | 1.000 | 100000000 | 10000000 | 250000000 | 25000000 | 220000000 | 22000000 |
| 210 | FOUNDATION PREPARATION | L SUM | 1.000 | 400000000 | 40000000 | 200000000 | 20000000 | 180000000 | 18000000 |
| 251 | SEEDING CLASS II | ACRE | 2.00 | 30000.00 | 60000 | 20000.00 | 40000 | 19800.00 | 39600 |
| 251 | WETLAND SEED | ACRE | 1.10 | 50000.00 | 55000 | 28000.00 | 30800 | 28200.00 | 31020 |
| 251 | TEMPORARY COVER CROP | ACRE | 3.00 | 20000.00 | 60000 | 2400.00 | 7200 | 2400.00 | 7200 |
| 253 | STRAW MULCH | ACRE | 6.00 | 20000.00 | 120000 | 17800.00 | 106800 | 18000.00 | 108000 |
| 256 | RIPRAP GRADE II | CY | 970.000 | 100.00 | 97000 | 185.00 | 179450 | 150.00 | 145500 |
| 261 | FIBER ROLLS 12IN | LF | 2040.000 | 30.00 | 61200 | 35.00 | 71400 | 40.00 | 81600 |
| 261 | REMOVE FIBER ROLLS 12IN | LF | 1020.000 | 10.00 | 10200 | 5.00 | 5100 | 4.00 | 4080 |
| 262 | FLOTATION SILT CURTAIN | LF | 300.000 | 120.00 | 36000 | 180.00 | 54000 | 200.00 | 60000 |
| 262 | REMOVE FLOTATION SILT CURTAIN | LF | 300.000 | 20.00 | 6000 | 30.00 | 9000 | 10.00 | 3000 |
| 302 | AGGREGATE BASE COURSE CL 5 | TON | 7310.000 | 40.00 | 292400 | 78.00 | 570180 | 79.00 | 577490 |
| 411 | MILLING PAVEMENT SURFACE | SY | 12450.000 | 70.00 | 871500 | 180.00 | 2241000 | 200.00 | 2490000 |
| 430 | COMMERCIAL GRADE HOT MIX ASPHALT | TON | 840.000 | 3000.00 | 2520000 | 237.00 | 199080 | 185.00 | 155400 |
| 602 | CLASS AAE-3 CONCRETE | CY | 2645.00 | 1800.000 | 4761000 | 2200.000 | 5819000 | 1900.000 | 5025500 |
| 602 | CLASS AE-3 CONCRETE | CY | 1686.00 | 2000.000 | 3372000 | 2000.000 | 3372000 | 2100.000 | 3540600 |
| 602 | PENETRATING WATER REPELLENT TREATMENT | SY | 962.000 | 70.00 | 67340 | 50.00 | 48100 | 60.00 | 57720 |
| 604 | PRESTRESSED BOX BEAM-33IN | LF | 1067.000 | 550.000 | 586850 | 450.000 | 480150 | 430.000 | 458810 |
| 612 | REINFORCING STEEL-GRADE 60 | LBS | 159700.000 | 4.250 | 678725 | 8.000 | 1277600 | 4.000 | 638800 |
| 612 | REINFORCING STEEL-GRADE 60-EPOXY COATED | LBS | 550390.000 | 4.250 | 2339157.5 | 3.000 | 1651170 | 4.000 | 2201560 |
| 616 | STRUCTURAL STEEL M270-GRADE 36 | LBS | 9580.000 | 10.000 | 95800 | 25.000 | 239500 | 15.000 | 143700 |
| 622 | STEEL H-PILE TIPS 10 X 42 | EA | 10.000 | 2500.000 | 25000 | 1100.000 | 11000 | 1250.000 | 12500 |
| 622 | STEEL H-PILE TIPS 14 X 73 | EA | 12.000 | 4000.000 | 48000 | 1500.000 | 18000 | 1700.000 | 20400 |
| 622 | STEEL PILING HP 10 X 42 | LF | 11000.000 | 75.000 | 825000 | 58.000 | 638000 | 56.000 | 616000 |
| 622 | STEEL PILING HP 14 X 73 | LF | 18000.000 | 105.000 | 1890000 | 93.000 | 1674000 | 86.000 | 1548000 |
| 626 | PIER COFFERDAM | EA | 2.000 | 200000000 | 40000000 | 400000000 | 80000000 | 379000000 | 75800000 |
| 702 | MOBILIZATION | L SUM | 1.000 | 200000000 | 20000000 | 300000000 | 30000000 | 440000000 | 44000000 |
| 704 | TRAFFIC CONTROL SIGNS | UNIT | 15090.000 | 3.50 | 52815 | 4.00 | 60360 | 3.70 | 55833 |
| 704 | TYPE III BARRICADE | EA | 11.000 | 1500.00 | 16500 | 1550.00 | 17050 | 1000.00 | 11000 |
| 709 | GEOSYNTHETIC MATERIAL TYPE RR | SY | 14540.000 | 5.000 | 72700 | 32.000 | 465280 | 13.000 | 189020 |
| 748 | CURB & GUTTER-TYPE 1 SPECIAL | LF | 60.000 | 2000.00 | 120000 | 2500.00 | 150000 | 1500.00 | 90000 |
| 762 | PVMT MK PAINTED 4IN LINE | LF | 36080.000 | 2.50 | 90200 | 5.00 | 180400 | 5.50 | 198440 |
| 764 | W-BEAM GUARDRAIL | LF | 3080.000 | 500.00 | 1540000 | 64.00 | 197120 | 49.00 | 150920 |
| 764 | W-BEAM GUARDRAIL END TERMINAL | EA | 4.000 | 30000.00 | 120000 | 29400.00 | 117600 | 32000.00 | 128000 |
| 900 | WETLAND MITIGATION SITE 1 | ACRE | 1.20 | 810000.00 | 97200 | 810000.00 | 97200 | 810000.00 | 97200 |
| | TOTAL | | | | 37980275 | | 44633080 | | 44996940 |
| | | | | | | NO LIMIT | | NO LIMIT | |

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

1

AWARD TO: SWINGEN CONSTRUCTION CO

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

# ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

# ABSTRACT OF BIDS RECEIVED

PROJECT NO. TAU-1-988(049)

COUNTY & DATE MORTON (059) OCT 11, 2024 09:30AM

LENGTH & TYPE 1.753 MANDAN - OLD RED TRAIL

COMPLETION TIME 10/14/25 SHARED USE PATH MILL & OVERLAY

NO. 23914

| SPEC. NO. | ITEM DESCRIPTION | UNIT | QUANTITY | BIDDER: ENGINEERS ESTIMATE<br>C.C. CHECK RANK 00<br>BID PRICE | AMOUNT | BIDDER: STRATA CORPORATION<br>GRAND FORKS, ND<br>C.C. BOND RANK 01<br>BID PRICE | AMOUNT | BIDDER: KNIFE RIVER CORPORATION - NORTH CENTRAL<br>SAUK RAPIDS, MN<br>C.C. BOND RANK 02<br>BID PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|---|
| 103 | CONTRACT BOND | L SUM | 1.000 | 6000.000 | 6000.00 | 2600.000 | 2600.00 | 1500.000 | 1500.00 |
| 202 | REMOVAL OF CONCRETE PAVEMENT | SY | 208.000 | 60.000 | 12480.00 | 90.000 | 18720.00 | 23.000 | 4784.00 |
| 202 | REMOVAL OF CURB & GUTTER | LF | 351.000 | 30.000 | 10530.00 | 12.000 | 4212.00 | 8.000 | 2808.00 |
| 202 | REMOVAL OF BITUMINOUS SURFACING | SY | 165.000 | 40.000 | 6600.00 | 90.000 | 14850.00 | 25.000 | 4125.00 |
| 216 | WATER | M GAL | 44.000 | 40.000 | 1760.00 | 85.000 | 3740.00 | 130.000 | 5720.00 |
| 251 | SEEDING CLASS III | ACRE | .730 | 6000.000 | 4380.00 | 12500.000 | 9125.00 | 3700.000 | 2701.00 |
| 251 | TEMPORARY COVER CROP | ACRE | .730 | 1500.000 | 1095.00 | 760.000 | 554.80 | 2250.000 | 1642.50 |
| 253 | HYDRAULIC MULCH | ACRE | 1.460 | 6000.000 | 8760.00 | 3300.000 | 4818.00 | 5125.000 | 7482.50 |
| 302 | AGGREGATE BASE COURSE CL 5 | CY | 34.000 | 150.000 | 5100.00 | 160.000 | 5440.00 | 249.000 | 8466.00 |
| 411 | MILLING PAVEMENT SURFACE - 2 INCH | SY | 9838.000 | 5.000 | 49190.00 | 3.150 | 30989.70 | 3.750 | 36892.50 |
| 430 | COMMERCIAL GRADE HOT MIX ASPHALT | TON | 1118.000 | 230.000 | 257140.00 | 190.000 | 212420.00 | 220.000 | 245960.00 |
| 550 | 8IN NON-REINF CONCRETE PVMT CL AE-DOWELED | SY | 107.000 | 250.000 | 26750.00 | 200.000 | 21400.00 | 142.000 | 15194.00 |
| 702 | MOBILIZATION | L SUM | 1.000 | 41000.000 | 41000.00 | 25650.000 | 25650.00 | 52500.000 | 52500.00 |
| 704 | TRAFFIC CONTROL SIGNS | UNIT | 318.000 | 3.000 | 954.00 | 3.000 | 954.00 | 3.750 | 1192.50 |
| 704 | DELINEATOR DRUMS | EA | 9.000 | 30.000 | 270.00 | 15.000 | 135.00 | 18.750 | 168.75 |
| 704 | TUBULAR MARKERS | EA | 110.000 | 6.000 | 660.00 | 4.000 | 440.00 | 5.000 | 550.00 |
| 708 | INLET PROTECTION-SPECIAL | EA | 7.000 | 500.000 | 3500.00 | 225.000 | 1575.00 | 687.500 | 4812.50 |
| 708 | REMOVE INLET PROTECTION-SPECIAL | EA | 7.000 | 100.000 | 700.00 | 95.000 | 665.00 | 143.750 | 1006.25 |
| 748 | CURB & GUTTER-TYPE I | LF | 351.000 | 70.000 | 24570.00 | 75.000 | 26325.00 | 78.000 | 27378.00 |
| 750 | SIDEWALK CONCRETE 6IN | SY | 193.000 | 135.000 | 26055.00 | 165.000 | 31845.00 | 135.000 | 26055.00 |
| 750 | DETECTABLE WARNING PANELS | SF | 140.000 | 70.000 | 9800.00 | 65.000 | 9100.00 | 56.000 | 7840.00 |
| | TOTAL | | | | 497294.00 | | 425558.50 | | 458778.50 |
| | | | | | | NO LIMIT | | NO LIMIT | |

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: STRATA CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

2

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

# ND DEPARTMENT OF TRANSPORTATION



# ABSTRACT OF BIDS RECEIVED

PROJECT NO. TAU-1-988(049)

COUNTY & DATE MORTON (059) OCT 11, 2024 09:30AM

LENGTH & TYPE 1.753 MANDAN - OLD RED TRAIL

COMPLETION TIME 10/14/25 SHARED USE PATH MILL & OVERLAY

NO. 23914

| | BIDDER | BIDDER | BIDDER |
|---|---|---|---|
| | NORTHERN IMPROVEMENT COMPANY | | |
| | FARGO, ND | | |
| | C.C. BOND RANK 03 | C.C. | C.C. |

| SPEC. NO. | ITEM DESCRIPTION | UNIT | QUANTITY | BID PRICE | AMOUNT | BID PRICE | AMOUNT | BID PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|---|
| 103 | CONTRACT BOND | L SUM | 1.000 | 1104.000 | 1104.00 | | | | |
| 202 | REMOVAL OF CONCRETE PAVEMENT | SY | 208.000 | 67.900 | 14123.20 | | | | |
| 202 | REMOVAL OF CURB & GUTTER | LF | 351.000 | 18.100 | 6353.10 | | | | |
| 202 | REMOVAL OF BITUMINOUS SURFACING | SY | 165.000 | 33.900 | 5593.50 | | | | |
| 216 | WATER | M GAL | 44.000 | 54.100 | 2380.40 | | | | |
| 251 | SEEDING CLASS III | ACRE | .730 | 12944.400 | 9449.41 | | | | |
| 251 | TEMPORARY COVER CROP | ACRE | .730 | 650.000 | 474.50 | | | | |
| 253 | HYDRAULIC MULCH | ACRE | 1.460 | 3472.000 | 5069.12 | | | | |
| 302 | AGGREGATE BASE COURSE CL 5 | CY | 34.000 | 985.400 | 33503.60 | | | | |
| 411 | MILLING PAVEMENT SURFACE - 2 INCH | SY | 9838.000 | 4.900 | 48206.20 | | | | |
| 430 | COMMERCIAL GRADE HOT MIX ASPHALT | TON | 1118.000 | 220.000 | 245960.00 | | | | |
| 5508 | IN NON-REINF CONCRETE PVMT CL AE-DOWELED | SY | 107.000 | 176.100 | 18842.70 | | | | |
| 702 | MOBILIZATION | L SUM | 1.000 | 49763.500 | 49763.50 | | | | |
| 704 | TRAFFIC CONTROL SIGNS | UNIT | 318.000 | 3.700 | 1176.60 | | | | |
| 704 | DELINEATOR DRUMS | EA | 9.000 | 18.600 | 167.40 | | | | |
| 704 | TUBULAR MARKERS | EA | 110.000 | 5.000 | 550.00 | | | | |
| 708 | INLET PROTECTION-SPECIAL | EA | 7.000 | 315.000 | 2205.00 | | | | |
| 708 | REMOVE INLET PROTECTION-SPECIAL | EA | 7.000 | 133.000 | 931.00 | | | | |
| 748 | CURB & GUTTER-TYPE I | LF | 351.000 | 96.700 | 33941.70 | | | | |
| 750 | SIDEWALK CONCRETE 6IN | SY | 193.000 | 167.400 | 32308.20 | | | | |
| 750 | DETECTABLE WARNING PANELS | SF | 140.000 | 69.400 | 9716.00 | | | | |
| | TOTAL | | | | 521819.13 | | | | |
| | | | | NO LIMIT | | | | | |

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: STRATA CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

3

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

# ND DEPARTMENT OF TRANSPORTATION



# ABSTRACT OF BIDS RECEIVED

PROJECT NO. TAC-0012(057)

NO. 23934

COUNTY & DATE DIVIDE (023) OCT 11, 2024 09:30AM

LENGTH & TYPE 0.396

CROSBY - 1ST ST TO 10TH AVE TO 4TH ST

COMPLETION TIME 08/31/25 CROSBY - SIDEWALK, ADA RAMPS, CULVERTS

| | BIDDER | BIDDER | BIDDER |
|---|---|---|---|
| | ENGINEERS ESTIMATE | TI-ZACK CONCRETE LLC | KELLER PAVING & LAND SCAPING INC |
| | | LE CENTER, MN | MINOT, ND |
| | C.C. CHECK RANK 00 | C.C. BOND RANK 01 | C.C. BOND RANK 02 |

| SPEC. NO. | ITEM DESCRIPTION | UNIT | QUANTITY | BID PRICE | AMOUNT | BID PRICE | AMOUNT | BID PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|---|
| 103 | CONTRACT BOND | L SUM | 1.000 | 8000.00 | 8000.00 | 4950.00 | 4950.00 | 2500.00 | 2500.00 |
| 201 | CLEARING & GRUBBING | L SUM | 1.000 | 2000.00 | 2000.00 | 2750.00 | 2750.00 | 15000.00 | 15000.00 |
| 201 | REMOVAL OF TREES 18IN | EA | 3.000 | 110.00 | 330.00 | 220.00 | 660.00 | 150.00 | 450.00 |
| 201 | REMOVAL OF TREES 30IN | EA | 1.000 | 1300.00 | 1300.00 | 3300.00 | 3300.00 | 2000.00 | 2000.00 |
| 201 | STUMP REMOVAL | EA | 1.000 | 500.00 | 500.00 | 1100.00 | 1100.00 | 1500.00 | 1500.00 |
| 202 | REMOVE AGGREGATE BASE & SURFACING | TON | 44.000 | 55.00 | 2420.00 | 7.25 | 319.22 | 50.00 | 2200.00 |
| 202 | REMOVAL OF CURB & GUTTER | LF | 4.000 | 20.00 | 80.00 | 3.99 | 15.96 | 75.00 | 300.00 |
| 202 | REMOVAL OF BITUMINOUS SURFACING | SY | 6.000 | 50.00 | 300.00 | 5.32 | 31.92 | 60.00 | 360.00 |
| 202 | REMOVAL OF END SECTION-ALL TYPES & SIZES | EA | 1.000 | 600.00 | 600.00 | 165.00 | 165.00 | 350.00 | 350.00 |
| 203 | COMMON EXCAVATION-TYPE C | CY | 436.000 | 45.00 | 19620.00 | 7.32 | 3191.95 | 25.00 | 10900.00 |
| 203 | REMOVE & SALVAGE TOPSOIL | SY | 1565.000 | 30.00 | 46950.00 | 6.12 | 9577.80 | 20.00 | 31300.00 |
| 230 | SUBGRADE PREPARATION-TYPE A | STA | 22.000 | 1100.00 | 24200.00 | 550.00 | 12100.00 | 1700.00 | 37400.00 |
| 251 | SEEDING CLASS III | ACRE | .410 | 2000.00 | 820.00 | 16500.00 | 6765.00 | 20000.00 | 8200.00 |
| 253 | STRAW MULCH | ACRE | .410 | 500.00 | 205.00 | 1650.00 | 676.50 | 2000.00 | 820.00 |
| 253 | HYDRAULIC MULCH | ACRE | .410 | 4000.00 | 1640.00 | 11000.00 | 4510.00 | 7500.00 | 3075.00 |
| 255 | ECB TYPE 2 | SY | 47.000 | 3.00 | 141.00 | 13.64 | 641.08 | 20.00 | 940.00 |
| 256 | RIPRAP GRADE II | CY | 10.000 | 95.00 | 950.00 | 31.92 | 319.20 | 140.00 | 1400.00 |
| 261 | FIBER ROLLS 12IN | LF | 560.000 | 3.00 | 1680.00 | 3.63 | 2032.80 | 5.00 | 2800.00 |
| 261 | REMOVE FIBER ROLLS 12IN | LF | 560.000 | 1.00 | 560.00 | .55 | 308.00 | 2.00 | 1120.00 |
| 302 | AGGREGATE BASE COURSE CL 5 | CY | 233.000 | 100.00 | 23300.00 | 72.60 | 16915.80 | 113.00 | 26329.00 |
| 302 | AGGREGATE SURFACE COURSE CL 13 | CY | 24.000 | 65.00 | 1560.00 | 17.15 | 411.60 | 80.00 | 1920.00 |
| 430 | COMMERCIAL GRADE HOT MIX ASPHALT | TON | 2.000 | 300.00 | 600.00 | 440.00 | 880.00 | 1500.00 | 3000.00 |
| 702 | MOBILIZATION | L SUM | 1.000 | 50000.00 | 50000.00 | 27959.06 | 27959.06 | 65000.00 | 65000.00 |
| 704 | FLAGGING | MHR | 40.000 | 50.00 | 2000.00 | 7.70 | 308.00 | 80.00 | 3200.00 |
| 704 | TRAFFIC CONTROL SIGNS | UNIT | 918.000 | 5.00 | 4590.00 | 3.30 | 3029.40 | 4.05 | 3717.90 |
| 704 | TYPE III BARRICADE | EA | 4.000 | 300.00 | 1200.00 | 99.00 | 396.00 | 120.00 | 480.00 |
| 704 | SIDEWALK BARRICADE | EA | 4.000 | 150.00 | 600.00 | 82.50 | 330.00 | 100.00 | 400.00 |
| 704 | DELINEATOR DRUMS | EA | 16.000 | 50.00 | 800.00 | 27.50 | 440.00 | 35.00 | 560.00 |
| 704 | TUBULAR MARKERS | EA | 75.000 | 50.00 | 3750.00 | 4.40 | 330.00 | 6.00 | 450.00 |
| 708 | INLET PROTECTION-SPECIAL | EA | 1.000 | 120.00 | 120.00 | 550.00 | 550.00 | 500.00 | 500.00 |
| 708 | REMOVE INLET PROTECTION-SPECIAL | EA | 1.000 | 25.00 | 25.00 | 55.00 | 55.00 | 75.00 | 75.00 |
| 714 | PIPE CONC REINF 24IN CL III | LF | 10.000 | 350.00 | 3500.00 | 330.00 | 3300.00 | 350.00 | 3500.00 |
| 714 | END SECT-CONC REINF 24IN | EA | 1.000 | 2500.00 | 2500.00 | 2035.00 | 2035.00 | 1700.00 | 1700.00 |
| 714 | HEADWALL-PRECAST CONCRETE 4IN | EA | 1.000 | 900.00 | 900.00 | 1375.00 | 1375.00 | 1800.00 | 1800.00 |
| 714 | PIPE CORR STEEL .064IN 12IN | LF | 30.000 | 125.00 | 3750.00 | 60.50 | 1815.00 | 250.00 | 7500.00 |
| 714 | END SECT CORR STEEL .064IN 12IN | EA | 2.000 | 450.00 | 900.00 | 275.00 | 550.00 | 400.00 | 800.00 |
| 714 | UNDERDRAIN PIPE PVC NON-PERFORATED 4IN | LF | 41.000 | 30.00 | 1230.00 | 2.75 | 112.75 | 50.00 | 2050.00 |
| 722 | INLET-TYPE 1 | EA | 1.000 | 4000.00 | 4000.00 | 5500.00 | 5500.00 | 6800.00 | 6800.00 |
| 748 | CURB & GUTTER | LF | 22.000 | 70.00 | 1540.00 | 7.05 | 155.10 | 100.00 | 2200.00 |
| 750 | SIDEWALK CONCRETE 5IN REINF | SY | 1157.000 | 160.00 | 185120.00 | 133.35 | 154285.95 | 138.00 | 159666.00 |
| 750 | DETECTABLE WARNING PANELS | SF | 20.000 | 65.00 | 1300.00 | 52.50 | 1050.00 | 100.00 | 2000.00 |
| 754 | FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING | SF | 34.000 | 35.00 | 1190.00 | 31.90 | 1084.60 | 40.00 | 1360.00 |
| 754 | STEEL GALV POSTS-TELESCOPING PERFORATED TUBE | LF | 59.000 | 30.00 | 1770.00 | 3.08 | 181.72 | 40.00 | 2360.00 |
| 762 | EPOXY PVMT MK 24IN LINE-GROOVED | LF | 30.000 | 90.00 | 2700.00 | 291.50 | 8749.50 | 365.00 | 10950.00 |
| | TOTAL | | | | 414211.00 | | 336580.75 | | 434982.90 |

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

4

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

# ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

# ABSTRACT OF BIDS RECEIVED

PROJECT NO. TAC-0012(057)

COUNTY & DATE DIVIDE (023) OCT 11, 2024 09:30AM

LENGTH & TYPE 0.396

CROSBY - 1ST ST TO 10TH AVE TO 4TH ST

COMPLETION TIME 08/31/25 CROSBY - SIDEWALK, ADA RAMPS, CULVERTS

NO. 23934

| SPEC. NO. | ITEM DESCRIPTION | UNIT | QUANTITY | BIDDER ENGINEERS ESTIMATE<br>C.C. CHECK RANK 00<br>BID PRICE | AMOUNT | BIDDER TI-ZACK CONCRETE LLC<br>LE CENTER, MN<br>C.C. BOND RANK 01<br>BID PRICE | AMOUNT | BIDDER KELLER PAVING & LAND SCAPING INC<br>MINOT, ND<br>C.C. BOND RANK 02<br>BID PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|---|
| | | | | | | NO LIMIT | | NO LIMIT | |

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

5

AWARD TO: TI-ZACK CONCRETE LLC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

# ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 2

# ABSTRACT OF BIDS RECEIVED

PROJECT NO. TAC-0012(057)

NO. 23934

COUNTY & DATE DIVIDE (023) OCT 11, 2024 09:30AM

LENGTH & TYPE 0.396

CROSBY - 1ST ST TO 10TH AVE TO 4TH ST

COMPLETION TIME 08/31/25 CROSBY - SIDEWALK, ADA RAMPS, CULVERTS

| SPEC. NO. | ITEM DESCRIPTION | UNIT | QUANTITY | BIDDER STRATA CORPORATION<br>GRAND FORKS, ND<br>C.C. BOND RANK 03 | | BIDDER WINN CONSTRUCTION IN C<br>DICKINSON, ND<br>C.C. BOND RANK 04 | | BIDDER KNIFE RIVER CORPORATION - NORTH CENTRAL<br>SAUK RAPIDS, MN<br>C.C. BOND RANK 05 | |
|---|---|---|---|---|---|---|---|---|---|
| | | | | BID PRICE | AMOUNT | BID PRICE | AMOUNT | BID PRICE | AMOUNT |
| 103 | CONTRACT BOND | L SUM | 1.000 | 1200.000 | 1200.00 | 10000.000 | 10000.00 | 1860.000 | 1860.00 |
| 201 | CLEARING & GRUBBING | L SUM | 1.000 | 5500.000 | 5500.00 | 8035.570 | 8035.57 | 5377.000 | 5377.00 |
| 201 | REMOVAL OF TREES 18IN | EA | 3.000 | 1500.000 | 4500.00 | 1339.260 | 4017.78 | 2000.000 | 6000.00 |
| 201 | REMOVAL OF TREES 30IN | EA | 1.000 | 3000.000 | 3000.00 | 2008.890 | 2008.89 | 7500.000 | 7500.00 |
| 201 | STUMP REMOVAL | EA | 1.000 | 850.000 | 850.00 | 4017.780 | 4017.78 | 1000.000 | 1000.00 |
| 202 | REMOVE AGGREGATE BASE & SURFACING | TON | 44.000 | 75.000 | 3300.00 | 100.440 | 4419.36 | 111.000 | 4884.00 |
| 202 | REMOVAL OF CURB & GUTTER | LF | 4.000 | 250.000 | 1000.00 | 267.850 | 1071.40 | 292.000 | 1168.00 |
| 202 | REMOVAL OF BITUMINOUS SURFACING | SY | 6.000 | 175.000 | 1050.00 | 133.930 | 803.58 | 164.000 | 984.00 |
| 202 | REMOVAL OF END SECTION-ALL TYPES & SIZES | EA | 1.000 | 1500.000 | 1500.00 | 2678.520 | 2678.52 | 1307.000 | 1307.00 |
| 203 | COMMON EXCAVATION-TYPE C | CY | 436.000 | 55.000 | 23980.00 | 24.110 | 10511.96 | 86.000 | 37496.00 |
| 203 | REMOVE & SALVAGE TOPSOIL | SY | 1565.000 | 12.000 | 18780.00 | 5.360 | 8388.40 | 6.000 | 9390.00 |
| 230 | SUBGRADE PREPARATION-TYPE A | STA | 22.000 | 385.000 | 8470.00 | 4285.640 | 94284.08 | 2237.000 | 49214.00 |
| 251 | SEEDING CLASS III | ACRE | .410 | 5000.000 | 2050.00 | 17431.390 | 7146.87 | 5264.000 | 2158.24 |
| 253 | STRAW MULCH | ACRE | .410 | 3000.000 | 1230.00 | 568.0240 | 2328.90 | 3152.000 | 1292.32 |
| 253 | HYDRAULIC MULCH | ACRE | .410 | 5000.000 | 2050.00 | 19622.850 | 8045.37 | 5264.000 | 2158.24 |
| 255 | ECB TYPE 2 | SY | 47.000 | 20.000 | 940.00 | 49.060 | 2305.82 | 22.000 | 1034.00 |
| 256 | RIPRAP GRADE II | CY | 10.000 | 400.000 | 4000.00 | 669.630 | 6696.30 | 320.000 | 3200.00 |
| 261 | FIBER ROLLS 12IN | LF | 560.000 | 5.000 | 2800.00 | 12.780 | 7156.80 | 6.000 | 3360.00 |
| 261 | REMOVE FIBER ROLLS 12IN | LF | 560.000 | 1.000 | 560.00 | 3.520 | 1971.20 | 1.000 | 560.00 |
| 302 | AGGREGATE BASE COURSE CL 5 | CY | 233.000 | 110.000 | 25630.00 | 66.960 | 15601.68 | 167.000 | 38911.00 |
| 302 | AGGREGATE SURFACE COURSE CL 13 | CY | 24.000 | 150.000 | 3600.00 | 66.960 | 1607.04 | 164.000 | 3936.00 |
| 430 | COMMERCIAL GRADE HOT MIX ASPHALT | TON | 2.000 | 700.000 | 1400.00 | 937.490 | 1874.98 | 5487.000 | 10974.00 |
| 702 | MOBILIZATION | L SUM | 1.000 | 152130.000 | 152130.00 | 102714.830 | 102714.83 | 117349.000 | 117349.00 |
| 704 | FLAGGING | MHR | 40.000 | 100.000 | 4000.00 | 77.890 | 3115.60 | 68.000 | 2720.00 |
| 704 | TRAFFIC CONTROL SIGNS | UNIT | 918.000 | 1.000 | 918.00 | 4.820 | 4424.76 | 3.000 | 2754.00 |
| 704 | TYPE III BARRICADE | EA | 4.000 | 50.000 | 200.00 | 157.900 | 631.60 | 90.000 | 360.00 |
| 704 | SIDEWALK BARRICADE | EA | 4.000 | 50.000 | 200.00 | 78.090 | 312.36 | 75.000 | 300.00 |
| 704 | DELINEATOR DRUMS | EA | 16.000 | 20.000 | 320.00 | 50.930 | 814.88 | 25.000 | 400.00 |
| 704 | TUBULAR MARKERS | EA | 75.000 | 6.000 | 450.00 | 16.900 | 1267.50 | 4.000 | 300.00 |
| 708 | INLET PROTECTION-SPECIAL | EA | 1.000 | 750.000 | 750.00 | 493.520 | 493.52 | 790.000 | 790.00 |
| 708 | REMOVE INLET PROTECTION-SPECIAL | EA | 1.000 | 250.000 | 250.00 | 261.490 | 261.49 | 264.000 | 264.00 |
| 714 | PIPE CONC REINF 24IN CL III | LF | 10.000 | 750.000 | 7500.00 | 482.130 | 4821.30 | 829.000 | 8290.00 |
| 714 | END SECT-CONC REINF 24IN | EA | 1.000 | 3000.000 | 3000.00 | 2544.600 | 2544.60 | 4239.000 | 4239.00 |
| 714 | HEADWALL-PRECAST CONCRETE 4IN | EA | 1.000 | 2850.000 | 2850.00 | 3348.1530 | 3348.153 | 2225.000 | 2225.00 |
| 714 | PIPE CORR STEEL .064IN 12IN | LF | 30.000 | 250.000 | 7500.00 | 241.070 | 7232.10 | 577.000 | 17310.00 |
| 714 | END SECT CORR STEEL .064IN 12IN | EA | 2.000 | 1200.000 | 2400.00 | 602.670 | 1205.34 | 1570.000 | 3140.00 |
| 714 | UNDERDRAIN PIPE PVC NON-PERFORATED 4IN | LF | 41.000 | 120.000 | 4920.00 | 46.870 | 1921.67 | 319.000 | 13079.00 |
| 722 | INLET-TYPE 1 | EA | 1.000 | 9000.000 | 9000.00 | 10044.460 | 10044.46 | 3885.000 | 3885.00 |
| 748 | CURB & GUTTER | LF | 22.000 | 150.000 | 3300.00 | 145.790 | 3207.38 | 122.000 | 2684.00 |
| 750 | SIDEWALK CONCRETE 5IN REINF | SY | 1157.000 | 172.000 | 199004.00 | 124.160 | 143653.12 | 155.000 | 179335.00 |
| 750 | DETECTABLE WARNING PANELS | SF | 20.000 | 100.000 | 2000.00 | 63.200 | 1264.00 | 53.000 | 1060.00 |
| 754 | FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING | SF | 34.000 | 80.000 | 2720.00 | 32.320 | 1098.88 | 29.000 | 986.00 |
| 754 | STEEL GALV POSTS-TELESCOPING PERFORATED TUBE | LF | 59.000 | 20.000 | 1180.00 | 36.030 | 2125.77 | 28.000 | 1652.00 |
| 762 | EPOXY PVMT MK 24IN LINE-GROOVED | LF | 30.000 | 260.000 | 7800.00 | 348.210 | 10446.30 | 266.000 | 7980.00 |
| | TOTAL | | | | 529782.00 | | 542055.27 | | 564865.80 |

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

6

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

# ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 2

# ABSTRACT OF BIDS RECEIVED

PROJECT NO. TAC-0012(057)

COUNTY & DATE DIVIDE (023) OCT 11, 2024 09:30AM

LENGTH & TYPE 0.396 CROSBY - 1ST ST TO 10TH AVE TO 4TH ST

COMPLETION TIME 08/31/25 CROSBY - SIDEWALK, ADA RAMPS, CULVERTS

NO. 23934

| SPEC. NO. | ITEM DESCRIPTION | UNIT | QUANTITY | BIDDER STRATA CORPORATION<br>GRAND FORKS, ND<br>C.C. BOND RANK 03<br>BID PRICE | AMOUNT | BIDDER WINN CONSTRUCTION IN C<br>DICKINSON, ND<br>C.C. BOND RANK 04<br>BID PRICE | AMOUNT | BIDDER KNIFE RIVER CORPORATION - NORTH CENTRAL<br>SAUK RAPIDS, MN<br>C.C. BOND RANK 05<br>BID PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|---|
| | | | | NO LIMIT | | NO LIMIT | | NO LIMIT | |

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

7

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

# ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 4

# ABSTRACT OF BIDS RECEIVED

PROJECT NO. TAC-0053(084)

NO. 23941

COUNTY & DATE WILLIAMS (105) OCT 11, 2024 09:30AM

LENGTH & TYPE 0.361

RAY - EAST ST, COMFORD ST & MAIN ST

COMPLETION TIME 08/31/25 SIDEWALK, ADA RAMPS, HEADWALL, GRADING

| SPEC. NO. | ITEM DESCRIPTION | UNIT | QUANTITY | BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE | AMOUNT | BIDDER TI-ZACK CONCRETE LLC LE CENTER, MN C.C. BOND RANK 01 BID PRICE | AMOUNT | BIDDER KELLER PAVING & LAND SCAPING INC MINOT, ND C.C. BOND RANK 02 BID PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|---|
| 103 | CONTRACT BOND | L SUM | 1.000 | 8000.000 | 8000.00 | 1650.000 | 1650.00 | 2800.000 | 2800.00 |
| 201 | CLEARING & GRUBBING | L SUM | 1.000 | 2000.000 | 2000.00 | 1650.000 | 1650.00 | 15000.000 | 15000.00 |
| 201 | REMOVAL OF TREES 18IN | EA | 4.000 | 1100.000 | 4400.00 | 1650.000 | 6600.00 | 1500.000 | 6000.00 |
| 201 | REMOVAL OF TREES 30IN | EA | 1.000 | 1300.000 | 1300.00 | 3850.000 | 3850.00 | 2000.000 | 2000.00 |
| 202 | REMOVE AGGREGATE BASE & SURFACING | TON | 10.000 | 55.000 | 550.00 | 8.436 | 84.36 | 5.000 | 50.00 |
| 202 | REMOVAL OF CONCRETE PAVEMENT | SY | 122.000 | 20.000 | 2440.00 | 3.457 | 421.754 | 7.500 | 915.00 |
| 202 | REMOVAL OF CURB & GUTTER | LF | 129.000 | 25.000 | 3225.00 | 1.308 | 168.732 | 5.000 | 645.00 |
| 202 | REMOVAL OF BITUMINOUS SURFACING | SY | 56.000 | 5.000 | 280.00 | 1.506 | 84.336 | 5.000 | 280.00 |
| 202 | REMOVAL OF END SECTION-ALL TYPES & SIZES | EA | 2.000 | 500.000 | 1000.00 | 1320.000 | 2640.00 | 350.000 | 700.00 |
| 203 | COMMON EXCAVATION-TYPE C | CY | 243.000 | 45.000 | 10935.00 | 10.415 | 2530.845 | 25.000 | 6075.00 |
| 203 | REMOVE & SALVAGE TOPSOIL | SY | 1645.000 | 20.000 | 32900.00 | 1.026 | 1687.770 | 20.000 | 32900.00 |
| 203 | BORROW-EXCAVATION | CY | 76.000 | 45.000 | 3420.00 | 11.100 | 843.600 | 5.000 | 380.00 |
| 230 | SUBGRADE PREPARATION-TYPE A | STA | 15.500 | 900.000 | 13950.00 | 36.774 | 569.997 | 170.000 | 2635.00 |
| 251 | SEEDING CLASS III | ACRE | .300 | 2000.000 | 600.00 | 1641.200 | 492.360 | 2000.000 | 600.00 |
| 253 | STRAW MULCH | ACRE | .300 | 500.000 | 150.00 | 162.800 | 48.840 | 200.000 | 60.00 |
| 253 | HYDRAULIC MULCH | ACRE | .300 | 4000.000 | 1200.00 | 248.600 | 74.580 | 750.000 | 225.00 |
| 256 | RIPRAP GRADE II | CY | 9.000 | 100.000 | 900.00 | 13.750 | 123.750 | 6.500 | 58.50 |
| 260 | SILT FENCE SUPPORTED | LF | 100.000 | 3.000 | 300.00 | .440 | 44.000 | .600 | 60.00 |
| 260 | REMOVE SILT FENCE SUPPORTED | LF | 100.000 | 1.000 | 100.00 | .066 | 6.600 | .250 | 25.00 |
| 261 | FIBER ROLLS 12IN | LF | 400.000 | 2.500 | 1000.00 | 3.630 | 1452.00 | .500 | 200.00 |
| 261 | REMOVE FIBER ROLLS 12IN | LF | 400.000 | 1.000 | 400.00 | .061 | 24.400 | .200 | 80.00 |
| 261 | WEIGHTED FIBER ROLLS | LF | 6.000 | 20.000 | 120.00 | 24.200 | 145.20 | 3.500 | 21.00 |
| 261 | REMOVE WEIGHTED FIBER ROLLS | LF | 6.000 | 7.500 | 45.00 | 2.200 | 13.20 | 1.000 | 6.00 |
| 302 | AGGREGATE BASE COURSE CL 5 | CY | 394.000 | 50.000 | 19700.00 | 8.907 | 3509.358 | 8.500 | 3349.00 |
| 302 | AGGREGATE SURFACE COURSE CL 13 | CY | 6.000 | 65.000 | 390.00 | 19.610 | 117.660 | 8.000 | 48.00 |
| 430 | COMMERCIAL GRADE HOT MIX ASPHALT | TON | 20.000 | 135.000 | 2700.00 | 44.000 | 880.00 | 50.000 | 1000.00 |
| 624 | PEDESTRIAN RAILING | LF | 30.000 | 300.000 | 9000.00 | 57.200 | 1716.00 | 62.500 | 1875.00 |
| 702 | MOBILIZATION | L SUM | 1.000 | 50000.000 | 50000.00 | 40840.800 | 40840.80 | 75000.000 | 75000.00 |
| 704 | FLAGGING | MHR | 40.000 | 45.000 | 1800.00 | 44.000 | 1760.00 | 8.000 | 320.00 |
| 704 | TRAFFIC CONTROL SIGNS | UNIT | 920.000 | 5.000 | 4600.00 | 2.200 | 2024.00 | 2.500 | 2300.00 |
| 704 | TYPE III BARRICADE | EA | 2.000 | 300.000 | 600.00 | 110.000 | 220.00 | 130.000 | 260.00 |
| 704 | SIDEWALK BARRICADE | EA | 4.000 | 150.000 | 600.00 | 82.500 | 330.00 | 100.000 | 400.00 |
| 704 | DELINEATOR DRUMS | EA | 8.000 | 50.000 | 400.00 | 22.000 | 176.00 | 30.000 | 240.00 |
| 704 | TUBULAR MARKERS | EA | 75.000 | 50.000 | 3750.00 | 6.600 | 495.00 | 8.000 | 600.00 |
| 708 | INLET PROTECTION-SPECIAL | EA | 3.000 | 350.000 | 1050.00 | 269.500 | 808.50 | 300.000 | 900.00 |
| 708 | REMOVE INLET PROTECTION-SPECIAL | EA | 3.000 | 75.000 | 225.00 | 33.000 | 99.00 | 75.000 | 225.00 |
| 714 | PIPE CONC REINF 24IN CL III | LF | 6.000 | 300.000 | 1800.00 | 440.000 | 2640.00 | 1000.000 | 6000.00 |
| 722 | ADJUST GATE VALVE BOX | EA | 5.000 | 500.000 | 2500.00 | 275.000 | 1375.00 | 1000.000 | 5000.00 |
| 722 | ADJUST UTILITY APPURTENANCE | EA | 1.000 | 500.000 | 500.00 | 495.000 | 495.00 | 500.000 | 500.00 |
| 748 | CURB & GUTTER-TYPE I | LF | 129.000 | 90.000 | 11610.00 | 59.610 | 7689.69 | 95.000 | 12255.00 |
| 748 | CURB-TYPE I | LF | 14.000 | 90.000 | 1260.00 | 86.510 | 1211.14 | 100.000 | 1400.00 |
| 750 | SIDEWALK CONCRETE 4IN | SY | 942.000 | 150.000 | 141300.00 | 144.420 | 136043.64 | 139.500 | 131409.00 |
| 750 | DRIVEWAY CONCRETE 6IN REINFORCED | SY | 115.000 | 175.000 | 20125.00 | 217.380 | 24998.70 | 195.000 | 22425.00 |
| 750 | DETECTABLE WARNING PANELS | SF | 64.000 | 65.000 | 4160.00 | 53.550 | 3427.20 | 85.000 | 5440.00 |
| 754 | FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING | SF | 51.000 | 35.000 | 1785.00 | 31.900 | 1626.90 | 37.700 | 1922.70 |
| 754 | STEEL GALV POSTS-TELESCOPING PERFORATED TUBE | LF | 88.000 | 25.000 | 2200.00 | 23.100 | 2032.80 | 26.000 | 2288.00 |
| 762 | EPOXY PVMT MK 24IN LINE-GROOVED | LF | 130.000 | 50.000 | 6500.00 | 102.890 | 13375.70 | 111.000 | 14430.00 |

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

8

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

# ND DEPARTMENT OF TRANSPORTATION



# ABSTRACT OF BIDS RECEIVED

PROJECT NO. TAC-0053(084)

COUNTY & DATE WILLIAMS (105) OCT 11, 2024 09:30AM

LENGTH & TYPE 0.361

RAY - EAST ST, COMFORD ST & MAIN ST

COMPLETION TIME 08/31/25 SIDEWALK, ADA RAMPS, HEADWALL, GRADING

NO. 23941

| SPEC. NO. | ITEM DESCRIPTION | UNIT | QUANTITY | BIDDER ENGINEERS ESTIMATE<br>C.C. CHECK RANK 00<br>BID PRICE | AMOUNT | BIDDER TI-ZACK CONCRETE LLC<br>LE CENTER, MN<br>C.C. BOND RANK 01<br>BID PRICE | AMOUNT | BIDDER KELLER PAVING & LAND SCAPING INC<br>MINOT, ND<br>C.C. BOND RANK 02<br>BID PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|---|
| 762 | PVMT MK PAINTED CURB TOP & FACE | LF | 50000 | 14000 | 70000 | 14140 | 70700 | 18000 | 90000 |
| 930 | HEADWALL | L SUM | 1000 | 5000000 | 500000 | 4950000 | 495000 | 17500000 | 1750000 |
| | TOTAL | | | | 385990000 | | 39961589 | | 49519470 |
| | | | | | | NO LIMIT | | NO LIMIT | |

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

# ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 4

# ABSTRACT OF BIDS RECEIVED

PROJECT NO. TAC-0053(084)

COUNTY & DATE WILLIAMS (105) OCT 11, 2024 09:30AM

LENGTH & TYPE 0.361
RAY - EAST ST, COMFORD ST & MAIN ST

COMPLETION TIME 08/31/25 SIDEWALK, ADA RAMPS, HEADWALL, GRADING

NO. 23941

| SPEC. NO. | ITEM DESCRIPTION | UNIT | QUANTITY | BIDDER: STRATA CORPORATION<br>GRAND FORKS, ND<br>C.C. BOND RANK 03<br>BID PRICE | AMOUNT | BIDDER: KNIFE RIVER CORPORATION - NORTH CENTRAL<br>SAUK RAPIDS, MN<br>C.C. BOND RANK 04<br>BID PRICE | AMOUNT | BIDDER: WINN CONSTRUCTION INC<br>DICKINSON, ND<br>C.C. BOND RANK 05<br>BID PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|---|
| 103 | CONTRACT BOND | L SUM | 1.000 | 45000.00 | 45000.00 | 21900.00 | 21900.00 | 14055.01 | 14055.01 |
| 201 | CLEARING & GRUBBING | L SUM | 1.000 | 55000.00 | 55000.00 | 27800.00 | 27800.00 | 12389.87 | 12389.87 |
| 201 | REMOVAL OF TREES 18IN | EA | 4.000 | 180.00 | 720.00 | 250.00 | 1000.00 | 267.45 | 1068.80 |
| 201 | REMOVAL OF TREES 30IN | EA | 1.000 | 4000.00 | 4000.00 | 5000.00 | 5000.00 | 3513.75 | 3513.75 |
| 202 | REMOVE AGGREGATE BASE & SURFACING | TON | 10.000 | 10.00 | 100.00 | 4.20 | 42.00 | 1.41 | 14.10 |
| 202 | REMOVAL OF CONCRETE PAVEMENT | SY | 122.000 | 80.00 | 9760.00 | 34.50 | 4209.00 | 113.57 | 13855.54 |
| 202 | REMOVAL OF CURB & GUTTER | LF | 129.000 | 80.00 | 10320.00 | 13.00 | 1677.00 | 35.99 | 4642.71 |
| 202 | REMOVAL OF BITUMINOUS SURFACING | SY | 56.000 | 100.00 | 5600.00 | 54.50 | 3052.00 | 143.43 | 8032.08 |
| 202 | REMOVAL OF END SECTION-ALL TYPES & SIZES | EA | 2.000 | 800.00 | 1600.00 | 793.00 | 1586.00 | 2811.00 | 5622.00 |
| 203 | COMMON EXCAVATION-TYPE C | CY | 243.000 | 50.00 | 12150.00 | 237.00 | 57591.00 | 54.96 | 13355.28 |
| 203 | REMOVE & SALVAGE TOPSOIL | SY | 1645.000 | 12.00 | 19740.00 | 10.00 | 16450.00 | 29.37 | 48313.65 |
| 203 | BORROW-EXCAVATION | CY | 76.000 | 85.00 | 6460.00 | 131.00 | 9956.00 | 21.72 | 1650.72 |
| 230 | SUBGRADE PREPARATION-TYPE A | STA | 15.500 | 400.00 | 6200.00 | 989.00 | 15329.50 | 2833.93 | 43925.92 |
| 251 | SEEDING CLASS III | ACRE | .300 | 14920.00 | 4476.00 | 14900.00 | 4470.00 | 25413.23 | 7623.97 |
| 253 | STRAW MULCH | ACRE | .300 | 1480.00 | 444.00 | 1480.00 | 444.00 | 6425.60 | 1927.68 |
| 253 | HYDRAULIC MULCH | ACRE | .300 | 2260.00 | 678.00 | 2260.00 | 678.00 | 21303.57 | 6391.07 |
| 256 | RIPRAP GRADE II | CY | 9.000 | 400.00 | 3600.00 | 340.00 | 3060.00 | 393.79 | 3544.11 |
| 260 | SILT FENCE SUPPORTED | LF | 100.000 | 4.00 | 400.00 | 4.00 | 400.00 | 20.21 | 2021.00 |
| 260 | REMOVE SILT FENCE SUPPORTED | LF | 100.000 | .60 | 60.00 | .60 | 60.00 | 3.27 | 327.00 |
| 261 | FIBER ROLLS 12IN | LF | 400.000 | 3.30 | 1320.00 | 3.00 | 1200.00 | 13.13 | 5252.00 |
| 261 | REMOVE FIBER ROLLS 12IN | LF | 400.000 | .55 | 220.00 | .55 | 220.00 | 2.36 | 944.00 |
| 261 | WEIGHTED FIBER ROLLS | LF | 6.000 | 22.00 | 132.00 | 22.00 | 132.00 | 18.69 | 112.14 |
| 261 | REMOVE WEIGHTED FIBER ROLLS | LF | 6.000 | 2.00 | 12.00 | 2.00 | 12.00 | 15.02 | 90.12 |
| 302 | AGGREGATE BASE COURSE CL 5 | CY | 394.000 | 110.00 | 43340.00 | 135.00 | 53190.00 | 146.23 | 57614.62 |
| 302 | AGGREGATE SURFACE COURSE CL 13 | CY | 6.000 | 200.00 | 1200.00 | 461.00 | 2766.00 | 111.92 | 671.52 |
| 430 | COMMERCIAL GRADE HOT MIX ASPHALT | TON | 20.000 | 700.00 | 14000.00 | 497.00 | 9940.00 | 983.85 | 19677.00 |
| 624 | PEDESTRIAN RAILING | LF | 30.000 | 521.00 | 15630.00 | 520.00 | 15600.00 | 888.85 | 26665.50 |
| 702 | MOBILIZATION | L SUM | 1.000 | 152820.00 | 152820.00 | 193000.00 | 193000.00 | 128123.05 | 128123.05 |
| 704 | FLAGGING | MHR | 40.000 | 100.00 | 4000.00 | 53.50 | 2140.00 | 81.75 | 3270.00 |
| 704 | TRAFFIC CONTROL SIGNS | UNIT | 920.000 | 2.00 | 1840.00 | 2.00 | 1840.00 | 5.06 | 4655.20 |
| 704 | TYPE III BARRICADE | EA | 2.000 | 100.00 | 200.00 | 100.00 | 200.00 | 165.71 | 331.42 |
| 704 | SIDEWALK BARRICADE | EA | 4.000 | 75.00 | 300.00 | 75.00 | 300.00 | 81.96 | 327.84 |
| 704 | DELINEATOR DRUMS | EA | 8.000 | 20.00 | 160.00 | 20.00 | 160.00 | 53.45 | 427.60 |
| 704 | TUBULAR MARKERS | EA | 75.000 | 6.00 | 450.00 | 6.00 | 450.00 | 17.74 | 1330.50 |
| 708 | INLET PROTECTION-SPECIAL | EA | 3.000 | 245.00 | 735.00 | 245.00 | 735.00 | 394.40 | 1183.20 |
| 708 | REMOVE INLET PROTECTION-SPECIAL | EA | 3.000 | 30.00 | 90.00 | 30.00 | 90.00 | 91.47 | 274.41 |
| 714 | PIPE CONC REINF 24IN CL III | LF | 6.000 | 1000.00 | 6000.00 | 341.00 | 2046.00 | 505.98 | 3035.88 |
| 722 | ADJUST GATE VALVE BOX | EA | 5.000 | 650.00 | 3250.00 | 494.00 | 2470.00 | 1821.46 | 9107.30 |
| 722 | ADJUST UTILITY APPURTENANCE | EA | 1.000 | 1500.00 | 1500.00 | 927.00 | 927.00 | 2108.25 | 2108.25 |
| 748 | CURB & GUTTER-TYPE I | LF | 129.000 | 105.00 | 13545.00 | 104.00 | 13416.00 | 140.76 | 18158.04 |
| 748 | CURB-TYPE I | LF | 14.000 | 185.00 | 2590.00 | 135.00 | 1890.00 | 151.28 | 2117.92 |
| 750 | SIDEWALK CONCRETE 4IN | SY | 942.000 | 150.00 | 141300.00 | 120.00 | 113040.00 | 118.96 | 112060.32 |
| 750 | DRIVEWAY CONCRETE 6IN REINFORCED | SY | 115.000 | 185.00 | 21275.00 | 277.00 | 31855.00 | 182.66 | 21005.90 |
| 750 | DETECTABLE WARNING PANELS | SF | 64.000 | 100.00 | 6400.00 | 52.00 | 3328.00 | 62.31 | 3987.84 |
| 754 | FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING | SF | 51.000 | 29.00 | 1479.00 | 29.00 | 1479.00 | 31.31 | 1596.81 |
| 754 | STEEL GALV POSTS-TELESCOPING PERFORATED TUBE | LF | 88.000 | 21.00 | 1848.00 | 21.00 | 1848.00 | 35.03 | 3082.64 |
| 762 | EPOXY PVMT MK 24IN LINE-GROOVED | LF | 130.000 | 94.00 | 12220.00 | 93.50 | 12155.00 | 84.33 | 10962.90 |

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

10

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

# ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

# ABSTRACT OF BIDS RECEIVED

PROJECT NO. TAC-0053(084)

COUNTY & DATE WILLIAMS (105) OCT 11, 2024 09:30AM

LENGTH & TYPE 0.361

RAY - EAST ST, COMFORD ST & MAIN ST

COMPLETION TIME 08/31/25 SIDEWALK, ADA RAMPS, HEADWALL, GRADING

NO. 23941

| | BIDDER | BIDDER | BIDDER |
|---|---|---|---|
| | STRATA CORPORATION | KNIFE RIVER CORPORATION - NORTH CENTRAL | WINN CONSTRUCTION INC |
| | GRAND FORKS, ND | SAUK RAPIDS, MN | DICKINSON, ND |
| | C.C. BOND RANK 03 | C.C. BOND RANK 04 | C.C. BOND RANK 05 |

| SPEC. NO. | ITEM DESCRIPTION | UNIT | QUANTITY | BID PRICE | AMOUNT | BID PRICE | AMOUNT | BID PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|---|
| 762 | PVMT MK PAINTED CURB TOP & FACE | LF | 50.000 | 13.000 | 650.00 | 13.000 | 650.00 | 70.280 | 3514.00 |
| 930 | HEADWALL | L SUM | 1.000 | 39000.000 | 39000.00 | 34600.000 | 34600.00 | 5727.960 | 5727.96 |
| | TOTAL | | | | 591194.00 | | 663225.50 | | 702241.14 |
| | | | | NO LIMIT | | NO LIMIT | | NO LIMIT | |

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

11

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

# ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

# ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-CRP-3-020(143)102
NHU-3-019(071)155

COUNTY & DATE RAMSEY (071) OCT 11, 2024 09:30AM

LENGTH & TYPE 1.790
ND 20, US 2 TO FIREBIRD LANE - D LAKE

COMPLETION TIME 07/15/26 MICROSURFACING, SIGNAL, RRFBS, ROAD DI

NO. 24182

| SPEC. NO. | ITEM DESCRIPTION | UNIT | QUANTITY | BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE | AMOUNT | BIDDER TI-ZACK CONCRETE LLC LE CENTER, MN C.C. BOND RANK 01 BID PRICE | AMOUNT | BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|---|
| 103 | CONTRACT BOND | L SUM | 1.000 | 132000.00 | 132000.00 | 165000.00 | 165000.00 | 190000.00 | 190000.00 |
| 107 | RAILWAY PROTECTION INSURANCE-SITE 1 | EA | 1.000 | 3000.000 | 3000.00 | 6000.000 | 6000.00 | 3500.000 | 3500.00 |
| 107 | RAILWAY PROTECTION INSURANCE-SITE 2 | EA | 1.000 | 2500.000 | 2500.00 | 6000.000 | 6000.00 | 3500.000 | 3500.00 |
| 107 | RAILROAD COORDINATION - COMPANY A | L SUM | 1.000 | 17000.000 | 17000.00 | 18000.000 | 18000.00 | 9000.000 | 9000.00 |
| 107 | RAILROAD COORDINATION - COMPANY B | L SUM | 1.000 | 17000.000 | 17000.00 | 18000.000 | 18000.00 | 13000.000 | 13000.00 |
| 107 | RAILROAD FLAGGING | DAY | 1250.000 | 2.000 | 2500.00 | 4.800 | 6000.00 | 8.000 | 10000.00 |
| 202 | REMOVAL OF CURB & GUTTER | LF | 18.000 | 30.000 | 540.00 | 35.470 | 638.46 | 150.000 | 2700.00 |
| 202 | REMOVAL OF BITUMINOUS SURFACING | SY | 4.300 | 120.000 | 516.00 | 74.230 | 319.19 | 300.000 | 1290.00 |
| 203 | TOPSOIL | CY | 34.000 | 15.000 | 510.00 | 93.880 | 3191.92 | 185.000 | 6290.00 |
| 203 | BORROW-EXCAVATION | CY | 143.000 | 18.000 | 2574.00 | 44.640 | 6383.52 | 85.000 | 12155.00 |
| 251 | SEEDING CLASS III | ACRE | 38 | 15000.000 | 570.00 | 18000.000 | 684.00 | 13160.000 | 5008.0 |
| 251 | TEMPORARY COVER CROP | ACRE | 38 | 1000.000 | 38.00 | 18000.000 | 684.00 | 106000.000 | 4028.00 |
| 253 | HYDRAULIC MULCH | ACRE | 38 | 15000.000 | 570.00 | 12000.000 | 456.00 | 132000.000 | 5016.00 |
| 261 | FIBER ROLLS 12IN | LF | 72.000 | 5.000 | 360.00 | 18.000 | 1296.00 | 4.200 | 302.40 |
| 302 | AGGREGATE BASE COURSE CL 5 | TON | 21.200 | 30.000 | 636.00 | 189.070 | 4008.28 | 80.000 | 1696.00 |
| 421 | AGGREGATE FOR MICROSURFACING TYPE II | TON | 319.000 | 200.000 | 63800.00 | 441.600 | 140870.40 | 368.000 | 117392.00 |
| 421 | ASPHALT EMULSION FOR MICROSURFACING | GAL | 14167.000 | 4.000 | 56668.00 | 2.400 | 34000.80 | 2.000 | 28334.00 |
| 430 | COMMERCIAL GRADE HOT MIX ASPHALT | TON | 2.000 | 250.000 | 500.00 | 480.000 | 960.00 | 150.000 | 300.00 |
| 702 | MOBILIZATION | L SUM | 1.000 | 225000.000 | 225000.00 | 367529.600 | 367529.60 | 502000.000 | 502000.00 |
| 704 | FLAGGING | MHR | 250.000 | 60.000 | 15000.00 | 84.000 | 21000.00 | 90.000 | 22500.00 |
| 704 | TRAFFIC CONTROL SIGNS | UNIT | 1881.000 | 3.000 | 5643.00 | 4.500 | 8464.50 | 3.750 | 7053.75 |
| 704 | TYPE III BARRICADE | EA | 16.000 | 100.000 | 1600.00 | 120.000 | 1920.00 | 100.000 | 1600.00 |
| 704 | DELINEATOR DRUMS | EA | 203.000 | 25.000 | 5075.00 | 36.000 | 7308.00 | 30.000 | 6090.00 |
| 704 | TUBULAR MARKERS | EA | 127.000 | 6.500 | 825.50 | 9.600 | 1219.20 | 8.000 | 1016.00 |
| 704 | OBLITERATION OF PAVEMENT MARKING | SF | 40.000 | 4.000 | 160.00 | 28.140 | 1125.60 | 23.500 | 940.00 |
| 708 | INLET PROTECTION-SPECIAL | EA | 29.000 | 150.000 | 4350.00 | 780.000 | 22620.00 | 200.000 | 5800.00 |
| 714 | PIPE CONDUIT 18IN-APPROACH | LF | 26.000 | 100.000 | 2600.00 | 480.000 | 12480.00 | 290.000 | 7540.00 |
| 748 | CURB & GUTTER-TYPE I | LF | 18.000 | 50.000 | 900.00 | 84.950 | 1529.10 | 180.000 | 3240.00 |
| 750 | SIDEWALK CONCRETE 4IN | SY | 87.300 | 200.000 | 17460.00 | 167.790 | 14648.07 | 185.000 | 16150.50 |
| 750 | DETECTABLE WARNING PANELS | SF | 36.000 | 65.000 | 2340.00 | 60.000 | 2160.00 | 125.000 | 4500.00 |
| 754 | FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING | SF | 290.000 | 26.500 | 7685.00 | 30.000 | 8700.00 | 25.000 | 7250.00 |
| 754 | FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING | SF | 78.000 | 26.000 | 2028.00 | 28.800 | 2246.40 | 24.000 | 1872.00 |
| 754 | STEEL GALV POSTS-TELESCOPING PERFORATED TUBE | LF | 268.000 | 22.000 | 5896.00 | 24.000 | 6432.00 | 20.000 | 5360.00 |
| 754 | VEHICLE SPEED FEEDBACK SIGN | EA | 2.000 | 15000.000 | 30000.00 | 9000.000 | 18000.00 | 15500.000 | 31000.00 |
| 762 | PVMT MK PAINTED-MESSAGE | SF | 1949.000 | 5.000 | 9745.00 | 6.000 | 11694.00 | 8.450 | 16469.05 |
| 762 | PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED) | SF | 2163.000 | 40.000 | 86520.00 | 48.000 | 103824.00 | 39.500 | 85438.50 |
| 762 | PVMT MK PAINTED 4IN LINE | LF | 19836.000 | .150 | 2975.40 | .900 | 17852.40 | .260 | 5157.36 |
| 762 | PVMT MK PAINTED 6IN LINE | LF | 1192.000 | 1.000 | 1192.00 | 4.780 | 5697.76 | 4.000 | 4768.00 |
| 762 | PVMT MK PAINTED 8IN LINE | LF | 2846.000 | 1.250 | 3557.50 | .770 | 2191.42 | .640 | 1821.44 |
| 762 | PVMT MK PAINTED 24IN LINE | LF | 905.000 | 7.000 | 6335.00 | 14.810 | 13403.05 | 12.350 | 11176.75 |
| 762 | PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED | LF | 23504.000 | 6.500 | 152776.00 | 9.430 | 221642.72 | 7.860 | 184741.44 |
| 762 | PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED | LF | 953.000 | 15.000 | 14295.00 | 16.180 | 15419.54 | 13.480 | 12846.44 |
| 762 | PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED | LF | 3388.000 | 14.750 | 49973.00 | 18.860 | 63897.68 | 15.720 | 53259.36 |
| 762 | PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED | LF | 1610.000 | 40.000 | 64400.00 | 65.840 | 106024.40 | 54.870 | 88340.70 |
| 770 | REVISE LIGHTING SYSTEM | EA | 1.000 | 8000.000 | 8000.00 | 19500.000 | 19500.00 | 47500.000 | 47500.00 |
| 772 | FLASHING BEACON-POST MOUNTED | EA | 2.000 | 25000.000 | 50000.00 | 34450.000 | 68900.00 | 52000.000 | 104000.00 |
| 772 | FLASHING BEACON-POST MOUNTED-SCHOOL | EA | 4.000 | 2500.000 | 10000.00 | 5850.000 | 23400.00 | 3200.000 | 12800.00 |

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

12

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

# ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

# ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-CRP-3-020(143)102
NHU-3-019(071)155

COUNTY & DATE RAMSEY (071) OCT 11, 2024 09:30AM

LENGTH & TYPE 1.790

ND 20, US 2 TO FIREBIRD LANE - D LAKE

COMPLETION TIME 07/15/26 MICROSURFACING, SIGNAL, RRFBS, ROAD DI

NO. 24182

| SPEC. NO. | ITEM DESCRIPTION | UNIT | QUANTITY | BIDDER ENGINEERS ESTIMATE<br>C.C. CHECK RANK 00<br>BID PRICE | AMOUNT | BIDDER TI-ZACK CONCRETE LLC<br>LE CENTER, MN<br>C.C. BOND RANK 01<br>BID PRICE | AMOUNT | BIDDER STRATA CORPORATION<br>GRAND FORKS, ND<br>C.C. BOND RANK 02<br>BID PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|---|
| 772 | RAPID RECT FLASHING BEACON SYSTEM-MA MOUNTED | EA | 2.000 | 100000.00 | 200000.00 | 149500.00 | 299000.00 | 169000.00 | 338000.00 |
| 772 | REVISE TRAFFIC SIGNAL SYSTEM-SITE 2 | EA | 1.000 | 7500.00 | 7500.00 | 7800.00 | 7800.00 | 15400.00 | 15400.00 |
| 772 | REMOVE TRAFFIC SIGNAL SYSTEM | EA | 1.000 | 35000.00 | 35000.00 | 30550.00 | 30550.00 | 51000.00 | 51000.00 |
| 772 | REMOVE FLASHING BEACON SYSTEM | EA | 2.000 | 15000.00 | 30000.00 | 11050.00 | 22100.00 | 17500.00 | 35000.00 |
| 772 | TRAFFIC SIGNAL SYSTEM - SITE 1 | EA | 1.000 | 525000.00 | 525000.00 | 490000.00 | 490000.00 | 435000.00 | 435000.00 |
| | TOTAL | | | | 1766313.40 | | 2284250.01 | | 2487035.49 |
| | | | | | | NO LIMIT | | NO LIMIT | |

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

13

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering