ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEC-2600(002)

COUNTY & DATE MCINTOSH (051) NOV 15, 2024 09:30AM

LENGTH & TYPE 49.695

COMPLETION TIME VARIOUS LOCATIONS IN MCINTOSH CNTY 08/30/25 PAVEMENT MARKING

NO. 22924

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: TRAFFIC SAFETY SERVICES INC BISMARCK, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: DALLMANN SERVICES COMPANY JAMESTOWN, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	1000.000	1000.00	1300.000	1300.00	2455.000	2455.00
702	MOBILIZATION	L SUM	1.000	25000.000	25000.00	6500.000	6500.00	.000	.00
762	PVMT MK PAINTED 4IN LINE	LF	71674.000	.120	8600.940	.110	7884.195	.137	9819.407
	TOTAL				11200.940		8664.195		10064.907
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering: 1

AWARD TO: TRAFFIC SAFETY SERVICES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEC-2600(002)

COUNTY & DATE MCINTOSH (051) NOV 15, 2024 09:30AM

LENGTH & TYPE 49.695

VARIOUS LOCATIONS IN MCINTOSH CNTY

COMPLETION TIME 08/30/25 PAVEMENT MARKING

NO. 22924

	BIDDER	BIDDER	BIDDER
	3-D SPECIALTIES INC	INTERMOUNTAIN SLURRY SEAL INC	
	FARGO, ND	SALT LAKE CITY, UT	
	C.C. BOND RANK 03	C.C. BOND RANK 04	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	468.000	468.00	1000.000	1000.00		
702	MOBILIZATION	L SUM	1.000	19613.840	19613.84	35000.000	35000.00		
762	PVMT MK PAINTED 4IN LINE	LF	716745.000	.119	85292.66	.200	143349.00		
	TOTAL				105374.50		179349.00		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

2

AWARD TO: TRAFFIC SAFETY SERVICES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-X-1-094(214)162

NO. 22957

COUNTY & DATE BURLEIGH (015) NOV 15, 2024 09:30AM

LENGTH & TYPE 9.703

I-94, BISMARCK TO E OF MENOKEN EB

COMPLETION TIME 10/18/25 GRADING, SALVAGED BASE COURSE, DOWELED

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER PCI ROADS LLC SAINT MICHAEL, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER GOWAN CONSTRUCTION INC OSLO, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	100000000	100000000	107165000	10716500	120110000	12011000
109	E-TICKETING	L SUM	1.000	15000000	15000000	20000000	2000000	11000000	11000000
201	CLEARING & GRUBBING	L SUM	1.000	10000000	10000000	10000000	1000000	3300000	3300000
202	REMOVE AGGREGATE BASE & SURFACING	TON	110166.000	13.000	1432158.00	16.400	1806722.40	14.310	1576475.46
202	REMOVAL OF STRUCTURE-SITE 1	L SUM	1.000	70000000	70000000	27000000	2700000	81550000	8155000
202	REMOVAL OF STRUCTURE-SITE 2	L SUM	1.000	80000000	80000000	62000000	6200000	50000000	5000000
202	REMOVAL OF STRUCTURE-SITE 3	L SUM	1.000	85000000	85000000	32000000	3200000	80000000	8000000
202	REMOVAL OF CONCRETE	L SUM	1.000	20000000	20000000	20000000	2000000	4335000	433500
202	REMOVAL OF CURB & GUTTER	LF	70.000	30.000	2100.00	50.000	3500.00	8.750	612.50
202	REMOVAL OF PAVEMENT	TON	60850.000	15.000	912750.00	23.000	1399550.00	19.600	1192660.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	3420.000	40.000	136800.00	26.000	88920.00	21.750	74385.00
202	REMOVAL OF MEDIAN DRAIN PRECAST CONCRETE	EA	3.000	1400.000	4200.00	2000.000	6000.00	1040.000	3120.00
202	REMOVE EXISTING FENCE	LF	53533.000	1.000	53533.00	.500	26766.50	.550	29443.15
202	REMOVAL OF TEMPORARY BYPASS	EA	4.000	15000.000	60000.00	52000.000	208000.00	14575.000	58300.00
203	COMMON EXCAVATION-TYPE A	CY	79935.000	10.000	799350.00	6.800	54355.80	4.700	37569.45
203	TOPSOIL	CY	59034.000	6.000	354204.00	5.000	295170.00	4.100	24203.94
203	BORROW-EXCAVATION	CY	2537.000	18.000	45666.00	39.000	98943.00	3.000	7611.00
216	WATER	M GAL	3895.000	25.000	97375.00	35.000	136325.00	35.000	136325.00
220	PREPARE STOCKPILE SITE	L SUM	1.000	100000000	100000000	188000000	18800000	477500000	47750000
220	RESTORE STOCKPILE SITE	L SUM	1.000	30000000	30000000	100000000	10000000	499000000	49900000
251	SEEDING CLASS II	ACRE	112.700	450.000	50715.00	350.000	39445.00	364.000	41022.80
251	TEMPORARY COVER CROP	ACRE	112.800	140.000	15792.00	50.000	5640.00	52.000	5865.60
253	SOIL STABILIZATION	ACRE	225.500	390.000	87945.00	350.000	78925.00	364.000	82082.00
255	ECB TYPE 3	SY	5305.000	2.250	11936.25	3.500	18567.50	3.650	19363.25
256	RIPRAP GRADE I	CY	315.000	100.000	31500.00	149.000	46935.00	120.500	37957.50
256	RIPRAP GRADE II	CY	161.000	100.000	16100.00	136.000	21896.00	120.500	19400.50
256	RIPRAP GRADE III	CY	195.000	100.000	19500.00	126.000	24570.00	120.500	23497.50
260	SILT FENCE UNSUPPORTED	LF	3664.000	2.250	8244.00	2.500	9160.00	2.600	9526.40
260	REMOVE SILT FENCE UNSUPPORTED	LF	3664.000	.750	2748.00	.500	1832.00	.520	1905.28
261	FIBER ROLLS 12IN	LF	39230.000	2.500	98075.00	3.050	119651.50	3.200	125536.00
261	REMOVE FIBER ROLLS 12IN	LF	18822.000	.500	9411.00	.500	9411.00	.520	9787.44
302	SALVAGED BASE COURSE	TON	141394.000	19.000	2686486.00	10.500	1484637.00	7.150	1010967.10
401	TACK COAT	GAL	2619.000	3.500	9166.50	3.300	8642.70	2.700	7071.30
401	PRIME COAT	GAL	11508.000	4.500	51786.00	3.300	37976.40	6.100	70198.80
411	MILLING PAVEMENT SURFACE - 2 INCH	SY	6034.000	2.500	15085.00	3.000	18102.00	6.550	39522.70
430	RAP - SUPERPAVE FAA 43	TON	10772.000	70.000	754040.00	80.000	861760.00	85.900	925314.80
430	CORED SAMPLE	EA	118.000	75.000	8850.00	35.000	4130.00	93.600	11044.80
430	PATCHING	TON	500.000	125.000	62500.00	300.000	150000.00	244.820	122410.00
430	PG 58S-34 ASPHALT CEMENT	TON	382.000	700.000	267400.00	715.000	273130.00	834.000	318588.00
550	8IN NON-REINF CONCRETE PAVEMENT CL AE	SY	1008.000	90.000	90720.00	60.000	60480.00	62.400	62899.20
550	9IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	185002.000	75.000	13875150.00	53.000	9805106.00	55.000	1017511.00
550	3IN EXPANSION JOINT	LF	74.000	600.000	44400.00	593.610	43927.14	617.000	45658.00
550	CONCRETE SLEEPER SLAB	SY	50.000	600.000	30000.00	752.540	37627.00	853.000	42650.00
602	CLASS AE-3 CONCRETE	CY	4.100	250.000	1025.00	2500.000	10250.00	2980.000	12218.00
602	BRIDGE APPROACH SLAB-REMOVE & REPLACE	SY	164.400	800.000	131520.00	622.970	102416.27	1300.000	213720.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	940.000	10.000	9400.00	9.550	8977.00	9.500	8930.00
602	CURB REPAIR	SF	50.000	250.000	12500.00	205.660	10283.00	478.500	23925.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PCI ROADS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

3

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-X-1-094(214)162

NO. 22957

COUNTY & DATE BURLEIGH (015) NOV 15, 2024 09:30AM

LENGTH & TYPE 9.703

I-94, BISMARCK TO E OF MENOKEN EB

COMPLETION TIME 10/18/25 GRADING, SALVAGED BASE COURSE, DOWELED

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER PCI ROADS LLC SAINT MICHAEL, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER GOWAN CONSTRUCTION INC OSLO, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
602	SPECIAL SURFACE FINISH	SF	1045000	7000	731500	16540	172843000	8300	86735000
624	DOUBLE BOX BEAM RAIL RETROFIT-FREE STANDING	LF	392000	240000	94080000	28681	11242952	29800	11681600
624	CONNECTION PLATE MODIFICATION	EA	2000	8000000	16000000	2058000	4116000	2140000	4280000
702	MOBILIZATION	L SUM	1000	3500000000	3500000000	2617300000	2617300000	2337000000	2337000000
704	FLAGGING	MHR	3300000	60000	198000000	40000	132000000	57000	188100000
704	TRAFFIC CONTROL SIGNS	UNIT	6803000	2000	13606000	3000	20409000	3150	21429450
704	ATTENUATION DEVICE-TYPE B-75	EA	10000	7000000	70000000	3500000	35000000	3640000	36400000
704	TYPE III BARRICADE	EA	52000	100000	5200000	70000	3640000	73000	3796000
704	DELINEATOR DRUMS	EA	240000	30000	7200000	18000	4320000	19000	4560000
704	TUBULAR MARKERS	EA	368000	7000	2576000	10000	3680000	10500	3864000
704	DELINEATOR	EA	195000	15000	2925000	12000	2340000	12500	2437500
704	FLEXIBLE DELINEATORS	EA	609000	45000	27405000	40000	24360000	42000	25578000
704	VERTICAL PANELS-BACK TO BACK	EA	6000	25000	150000	35000	210000	37000	222000
704	SEQUENCING ARROW PANEL-TYPE C	EA	4000	1500000	6000000	500000	2000000	520000	2080000
704	SEQUENCING ARROW PANEL-TYPE C-CROSSOVER	EA	2000	1500000	3000000	2500000	5000000	2600000	5200000
704	FLASHING BEACON	EA	2000	1800000	3600000	3200000	6400000	3328000	6656000
704	OBLITERATION OF PAVEMENT MARKING	SF	7892000	1600	12627200	1920	15152640	2000	15784000
704	STATE FURNISHED MEDIAN BARRIER	LF	3780000	60000	226800000	63750	240975000	31750	120015000
704	VEHICLE SPEED FEEDBACK SIGN	EA	2000	4000000	8000000	2780000	5560000	2891200	5782400
706	FIELD OFFICE	EA	1000	17500000	17500000	70450000	70450000	16250000	16250000
706	AGGREGATE LABORATORY	EA	1000	17500000	17500000	10000000	10000000	15250000	15250000
706	BITUMINOUS LABORATORY	EA	1000	10000000	10000000	10000000	10000000	16270000	16270000
706	CONTRACTOR'S LABORATORY	EA	1000	10000000	10000000	10000000	10000000	4200000	4200000
709	GEOSYNTHETIC MATERIAL TYPE G	SY	321167000	2000	642334000	1500	481750500	1090	350072030
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	1081000	5000	5405000	3000	3243000	3960	4280760
710	TEMPORARY BYPASS	EA	2000	25000000	50000000	81000000	162000000	4735000	9470000
714	HEADWALL-PRECAST CONCRETE 4IN	EA	76000	200000	15200000	400000	30400000	416000	31616000
714	PIPE CONDUIT 12IN	LF	256000	150000	38400000	95000	24320000	21500	5504000
714	PIPE CONDUIT 15IN	LF	356000	190000	67640000	25000	8900000	27250	9701000
714	PIPE CONDUIT 24IN	LF	1210000	275000	332750000	210000	254100000	327600	396396000
714	PIPE CONDUIT 30IN	LF	1416000	350000	495600000	240000	339840000	364000	515424000
714	PIPE CONDUIT 36IN	LF	1290000	500000	645000000	270000	348300000	416000	536640000
714	PIPE CONDUIT 42IN	LF	240000	700000	168000000	380000	91200000	436800	104832000
714	PIPE CONDUIT 66IN	LF	154000	1000000	154000000	680000	104720000	1650000	254100000
714	PIPE CONDUIT 84IN	LF	158000	1600000	252800000	900000	142200000	2125000	335750000
714	PIPE CONDUIT 90IN	LF	106000	1800000	190800000	1200000	127200000	1775000	188150000
714	PIPE CONDUIT 108IN	LF	165000	2800000	462000000	2000000	330000000	2890000	476850000
714	PIPE CONDUIT ARCH 58IN X 36IN	LF	89000	1000000	89000000	500000	44500000	676000	60164000
714	RELAY END SECTION-ALL TYPES & SIZES	EA	1000	500000	500000	500000	500000	1040000	1040000
714	REMOVE & RELAY PIPE-ALL TYPES & SIZES	LF	12000	300000	3600000	200000	2400000	208000	2496000
714	EDGEDRAIN NON PERMEABLE BASE	LF	21332000	13000	277316000	10500	223986000	10950	233585400
720	RIGHT OF WAY MARKERS	EA	7000	120000	840000	180000	1260000	187000	1309000
720	ALIGNMENT MONUMENTS	EA	7000	200000	1400000	350000	2450000	364000	2548000
720	IRON PIN R/W MONUMENTS	EA	2000	120000	240000	150000	300000	156000	312000
720	IRON PIN REFERENCE MONUMENTS	EA	10000	120000	1200000	150000	1500000	156000	1560000
722	MEDIAN DRAIN PRECAST CONCRETE-TYPE A	EA	3000	4000000	12000000	6500000	19500000	6800000	20400000
748	CURB & GUTTER-TYPE I	LF	70000	50000	3500000	115000	8050000	55000	3850000

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PCI ROADS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

4

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 12

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-X-1-094(214)162

COUNTY & DATE BURLEIGH (015) NOV 15, 2024 09:30AM

LENGTH & TYPE 9.703

I-94, BISMARCK TO E OF MENOKEN EB

COMPLETION TIME 10/18/25 GRADING, SALVAGED BASE COURSE, DOWELED

NO. 22957

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER PCI ROADS LLC SAINT MICHAEL, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER GOWAN CONSTRUCTION INC OSLO, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	20.000	50.0000	1000.00	131.500	2630.00	252.500	5050.00
750	SIDEWALK CONCRETE 4IN	SY	69.000	125.000	8625.00	106.000	7314.00	98.000	6762.00
750	DETECTABLE WARNING PANELS	SF	40.000	75.000	3000.00	100.000	4000.00	104.000	4160.00
752	FENCE BARBED WIRE 4 STRAND-WOOD POST	LF	51752.000	5.000	258760.00	2.750	142318.00	2.900	150080.80
752	FENCE CHAIN LINK	LF	1302.000	30.000	39060.00	26.000	33852.00	27.000	35154.00
752	FENCE TERMINAL	EA	4.000	400.000	1600.00	500.000	2000.00	520.000	2080.00
752	VEHICLE GATE	EA	5.000	1000.000	5000.00	500.000	2500.00	520.000	2600.00
752	REMOVE VEHICLE GATE	EA	5.000	700.000	3500.00	100.000	500.00	104.000	520.00
752	CORNER ASSEMBLY-WOOD POST	EA	32.000	800.000	25600.00	500.000	16000.00	520.000	16640.00
752	CORNER ASSEMBLY CHAIN LINK	EA	4.000	1000.000	4000.00	750.000	3000.00	780.000	3120.00
752	DOUBLE BRACE ASSEMBLY-WOOD POST	EA	43.000	500.000	21500.00	300.000	12900.00	312.000	13416.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	89.000	30.000	2670.00	50.000	4450.00	52.000	4628.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	52.000	30.000	1560.00	27.000	1404.00	28.000	1456.00
754	DELINEATORS-TYPE A-SINGLE SIDED	EA	102.000	100.000	10200.00	18.000	1836.00	19.000	1938.00
754	DELINEATORS-TYPE B	EA	40.000	100.000	4000.00	52.000	2080.00	54.000	2160.00
754	DELINEATORS-TYPE E	EA	12.000	100.000	1200.00	28.000	336.00	29.000	348.00
754	DELINEATORS-TYPE D	EA	9.000	100.000	900.00	55.000	495.00	57.000	513.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	215.000	20.000	4300.00	16.000	3440.00	16.650	3579.75
754	GALV STEEL POST-STANDARD PIPE	LF	116.000	80.000	9280.00	85.000	9860.00	88.500	10266.00
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	520.000	100.000	52000.00	88.000	45760.00	91.000	47320.00
754	PANEL FOR SIGNS-TYPE XI REFLECTIVE SHEETING	SF	62.000	30.000	1860.00	38.000	2356.00	39.000	2418.00
754	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	SF	794.000	30.000	23820.00	35.000	27790.00	36.000	28584.00
754	INTERSTATE MILE POSTS-TYPE C	EA	10.000	180.000	1800.00	175.000	1750.00	182.000	1820.00
754	OBJECT MARKERS - CULVERTS	EA	82.000	55.000	4510.00	50.000	4100.00	52.000	4264.00
754	CLASS AE CONCRETE-SIGN FOUNDATIONS	CY	4.000	1000.000	4000.00	900.000	3600.00	936.000	3744.00
754	REMOVE SIGN FOUNDATION	EA	26.000	500.000	13000.00	1260.000	32760.00	1310.000	34060.00
760	SINUSOIDAL RUMBLE STRIP - CONCRETE SHOULDER	MILE	19.492	11000.000	214412.00	10075.000	196381.90	11934.000	232617.53
762	EPOXY PVMT MK 4IN LINE	LF	2624.000	.750	1968.00	.480	1259.52	.600	1574.40
762	EPOXY PVMT MK 6IN LINE	LF	3837.000	1.000	3837.00	.880	3376.56	1.000	3837.00
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	4186.000	5.000	20930.00	2.150	8999.90	2.250	9418.50
762	EPOXY PVMT MK 12IN LINE-GROOVED	LF	49.000	20.000	980.00	8.000	392.00	8.300	406.70
762	RAISED PAVEMENT MARKERS	EA	22799.000	2.500	56997.50	2.000	45598.00	2.100	47877.90
762	SHORT TERM 6IN LINE-TYPE R	LF	7210.000	1.750	12617.50	2.450	17664.50	2.550	18385.50
762	PVMT MK PAINTED 6IN LINE	LF	283818.000	.180	51087.24	.290	82307.22	.320	90821.76
762	PVMT MK PAINTED 24IN LINE	LF	87.000	80.000	6960.00	6.850	595.95	8.200	713.40
762	PVMT MK PAINTED CURB TOP & FACE	LF	66.000	10.000	660.00	8.770	578.82	9.250	610.50
764	W-BEAM GUARDRAIL	LF	656.000	50.000	32800.00	42.000	27552.00	44.000	28864.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	6.000	3500.000	21000.00	3260.000	19560.00	3391.000	20346.00
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	581.000	5.000	2905.00	5.000	2905.00	5.200	3021.20
764	REMOVE END TREATMENT & TRANSITION	EA	3.000	300.000	900.00	325.000	975.00	338.000	1014.00
764	MODIFY BARREL ATTENUATION DEVICE	EA	3.000	1500.000	4500.00	1500.000	4500.00	1560.000	4680.00
770	REMOVE PULL BOX	EA	2.000	100.000	200.00	1000.000	2000.00	1040.000	2080.00
772	FEED POINT-FLASHING BEACON	EA	1.000	22000.000	22000.00	24400.000	24400.00	25376.000	25376.00
772	FLASHING BEACON	EA	1.000	85000.000	85000.00	122400.000	122400.00	127296.000	127296.00
900	TEMPORARY STREAM DIVERSION	EA	3.000	15000.000	45000.00	2500.000	7500.00	28500.000	85500.00
930	SHORING	EA	3.000	180000.000	540000.00	180000.000	540000.00	175900.000	527700.00
930	REMOVAL OF SHORING	EA	3.000	40000.000	120000.00	40000.000	120000.00	32700.000	98100.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PCI ROADS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

5

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-X-1-094(214)162

COUNTY & DATE BURLEIGH (015) NOV 15, 2024 09:30AM

LENGTH & TYPE 9.703

COMPLETION TIME I-94, BISMARCK TO E OF MENOKEN EB 10/18/25 GRADING, SALVAGED BASE COURSE, DOWELED

NO. 22957

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER PCI ROADS LLC SAINT MICHAEL, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER GOWAN CONSTRUCTION INC OSLO, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
930	CRACK SEALING	LF	1600000	15000	2400000	5480	876800	5750	920000
	TOTAL				32754639 19		26185088 74		26273348 96
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

6

AWARD TO: PCI ROADS LLC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-X-1-094(214)162

NO. 22957

COUNTY & DATE BURLEIGH (015) NOV 15, 2024 09:30AM

LENGTH & TYPE 9.703

I-94, BISMARCK TO E OF MENOKEN EB

COMPLETION TIME 10/18/25 GRADING, SALVAGED BASE COURSE, DOWELED

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03		BIDDER MICHELS ROAD & STONE, INC. BROWNSVILLE, WI C.C. BOND RANK 04		BIDDER REEDE CONSTRUCTION INC ABERDEEN, SD C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	80000.00	80000.00	112000.00	112000.00	105000.00	105000.00
109	E-TICKETING	L SUM	1.000	20000.00	20000.00	30000.00	30000.00	18000.00	18000.00
201	CLEARING & GRUBBING	L SUM	1.000	10000.00	10000.00	10000.00	10000.00	3500.00	3500.00
202	REMOVE AGGREGATE BASE & SURFACING	TON	110166.000	16.400	1806722.40	16.400	1806722.40	15.000	1652490.00
202	REMOVAL OF STRUCTURE-SITE 1	L SUM	1.000	27000.00	27000.00	27000.00	27000.00	94000.00	94000.00
202	REMOVAL OF STRUCTURE-SITE 2	L SUM	1.000	62000.00	62000.00	62000.00	62000.00	57000.00	57000.00
202	REMOVAL OF STRUCTURE-SITE 3	L SUM	1.000	32000.00	32000.00	32000.00	32000.00	92000.00	92000.00
202	REMOVAL OF CONCRETE	L SUM	1.000	20000.00	20000.00	22970.00	22970.00	5000.00	5000.00
202	REMOVAL OF CURB & GUTTER	LF	70.000	115.00	8050.00	50.00	3500.00	10.00	700.00
202	REMOVAL OF PAVEMENT	TON	60850.000	23.00	1399550.00	23.00	1399550.00	21.50	1308275.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	3420.000	26.00	88920.00	26.00	88920.00	24.00	82080.00
202	REMOVAL OF MEDIAN DRAIN PRECAST CONCRETE	EA	3.000	2000.00	6000.00	2000.00	6000.00	1100.00	3300.00
202	REMOVE EXISTING FENCE	LF	53533.000	.50	26766.50	.45	24089.85	.50	26766.50
202	REMOVAL OF TEMPORARY BYPASS	EA	4.000	52000.00	208000.00	52000.00	208000.00	15500.00	62000.00
203	COMMON EXCAVATION-TYPE A	CY	79935.000	6.80	543558.00	6.80	543558.00	5.00	399675.00
203	TOPSOIL	CY	59034.000	5.00	295170.00	5.00	295170.00	4.50	265653.00
203	BORROW-EXCAVATION	CY	2537.000	39.00	98943.00	39.00	98943.00	3.00	7611.00
216	WATER	M GAL	3895.000	35.00	136325.00	35.00	136325.00	42.00	163590.00
220	PREPARE STOCKPILE SITE	L SUM	1.000	213000.00	213000.00	188000.00	188000.00	55000.00	55000.00
220	RESTORE STOCKPILE SITE	L SUM	1.000	200000.00	200000.00	100000.00	100000.00	58000.00	58000.00
251	SEEDING CLASS II	ACRE	112.700	350.00	39445.00	370.00	41699.00	370.00	41699.00
251	TEMPORARY COVER CROP	ACRE	112.800	50.00	5640.00	320.00	36096.00	52.50	5922.00
253	SOIL STABILIZATION	ACRE	225.500	350.00	78925.00	675.00	152212.50	370.00	83435.00
255	ECB TYPE 3	SY	5305.000	3.50	18567.50	4.00	21220.00	3.70	19628.50
256	RIPRAP GRADE I	CY	315.000	149.00	46935.00	149.00	46935.00	130.00	40950.00
256	RIPRAP GRADE II	CY	161.000	136.00	21896.00	136.00	21896.00	130.00	20930.00
256	RIPRAP GRADE III	CY	195.000	126.00	24570.00	126.00	24570.00	130.00	25350.00
260	SILT FENCE UNSUPPORTED	LF	3664.000	2.50	9160.00	3.50	12824.00	2.60	9526.40
260	REMOVE SILT FENCE UNSUPPORTED	LF	3664.000	.50	1832.00	1.05	3847.20	.50	1832.00
261	FIBER ROLLS 12IN	LF	39230.000	3.05	119651.50	3.50	137305.00	3.20	125536.00
261	REMOVE FIBER ROLLS 12IN	LF	18822.000	.50	9411.00	.95	17880.90	.50	9411.00
302	SALVAGED BASE COURSE	TON	141394.000	10.50	1484637.00	10.50	1484637.00	7.50	1060455.00
401	TACK COAT	GAL	2619.000	3.30	8642.70	3.30	8642.70	2.75	7202.25
401	PRIME COAT	GAL	11508.000	3.30	37976.40	3.30	37976.40	6.40	73651.20
411	MILLING PAVEMENT SURFACE - 2 INCH	SY	6034.000	3.00	18102.00	3.00	18102.00	2.60	15688.40
430	RAP - SUPERPAVE FAA 43	TON	10772.000	80.00	861760.00	80.00	861760.00	87.00	937164.00
430	CORED SAMPLE	EA	118.000	35.00	4130.00	35.00	4130.00	94.50	11151.00
430	PATCHING	TON	500.000	300.00	150000.00	300.00	150000.00	250.00	125000.00
430	PG 58S-34 ASPHALT CEMENT	TON	382.000	715.00	273130.00	715.00	273130.00	840.00	320880.00
5508	IN NON-REINF CONCRETE PAVEMENT CL AE	SY	1008.000	60.00	60480.00	83.90	83754.72	115.00	115920.00
5509	IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	185002.000	53.00	9805106.00	56.540	10460013.08	63.00	11655126.00
5503	IN EXPANSION JOINT	LF	74.000	593.610	43927.14	467.650	34606.10	375.00	27750.00
550	CONCRETE SLEEPER SLAB	SY	50.000	752.540	37627.00	456.420	22821.00	290.00	14500.00
602	CLASS AE-3 CONCRETE	CY	4.100	2500.00	10250.00	2500.00	10250.00	4380.00	17958.00
602	BRIDGE APPROACH SLAB-REMOVE & REPLACE	SY	164.400	835.00	137274.00	1250.00	205500.00	1400.00	230160.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	940.000	9.550	8977.00	9.00	8460.00	9.50	8930.00
602	CURB REPAIR	SF	50.000	205.660	10283.00	460.00	23000.00	483.00	24150.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PCI ROADS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

7

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-X-1-094(214)162

NO. 22957

COUNTY & DATE BURLEIGH (015) NOV 15, 2024 09:30AM

LENGTH & TYPE 9.703

I-94, BISMARCK TO E OF MENOKEN EB

COMPLETION TIME 10/18/25 GRADING, SALVAGED BASE COURSE, DOWELED

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER MICHELS ROAD & STONE, INC. BROWNSVILLE, WI C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER REEDE CONSTRUCTION INC ABERDEEN, SD C.C. BOND RANK 05 BID PRICE	AMOUNT
602	SPECIAL SURFACE FINISH	SF	1045000	16540	17284300	8000	836000	8400	8778000
624	DOUBLE BOX BEAM RAIL RETROFIT-FREE STANDING	LF	392000	286810	11242952	286810	11242952	300000	11760000
624	CONNECTION PLATE MODIFICATION	EA	2000	2058000	411600	2058000	411600	2170000	434000
702	MOBILIZATION	L SUM	1000	2685000000	2685000000	2842201080	2842201080	2350000000	2350000000
704	FLAGGING	MHR	3300000	25000	82500000	40000	13200000	57750	190575000
704	TRAFFIC CONTROL SIGNS	UNIT	6803000	3000	20409000	3000	20409000	3150	21429450
704	ATTENUATION DEVICE-TYPE B-75	EA	10000	3500000	35000000	3500000	35000000	3675000	36750000
704	TYPE III BARRICADE	EA	52000	70000	3640000	70000	3640000	75000	3900000
704	DELINEATOR DRUMS	EA	240000	18000	4320000	18000	4320000	19000	4560000
704	TUBULAR MARKERS	EA	368000	10000	3680000	10000	3680000	11000	4048000
704	DELINEATOR	EA	195000	12000	2340000	12000	2340000	13000	2535000
704	FLEXIBLE DELINEATORS	EA	609000	40000	24360000	40000	24360000	42000	25578000
704	VERTICAL PANELS-BACK TO BACK	EA	6000	35000	210000	35000	210000	37000	222000
704	SEQUENCING ARROW PANEL-TYPE C	EA	4000	500000	2000000	500000	2000000	525000	2100000
704	SEQUENCING ARROW PANEL-TYPE C-CROSSOVER	EA	2000	2500000	5000000	2500000	5000000	2625000	5250000
704	FLASHING BEACON	EA	2000	3200000	6400000	3200000	6400000	3360000	6720000
704	OBLITERATION OF PAVEMENT MARKING	SF	7892000	1920	15152640	1920	15152640	2000	15784000
704	STATE FURNISHED MEDIAN BARRIER	LF	3780000	67500	255150000	75000	283500000	37000	139860000
704	VEHICLE SPEED FEEDBACK SIGN	EA	2000	2780000	5560000	2780000	5560000	2900000	5800000
706	FIELD OFFICE	EA	1000	15000000	15000000	64000000	64000000	15750000	15750000
706	AGGREGATE LABORATORY	EA	1000	10000000	10000000	10000000	10000000	15750000	15750000
706	BITUMINOUS LABORATORY	EA	1000	10000000	10000000	10000000	10000000	16400000	16400000
706	CONTRACTOR'S LABORATORY	EA	1000	10000000	10000000	10000000	10000000	4200000	4200000
709	GEOSYNTHETIC MATERIAL TYPE G	SY	321167000	1500	481750500	1500	481750500	1300	417517100
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	1081000	3000	3243000	3000	3243000	3750	4053750
710	TEMPORARY BYPASS	EA	2000	81000000	162000000	81000000	162000000	4830000	9660000
714	HEADWALL-PRECAST CONCRETE 4IN	EA	76000	400000	30400000	400000	30400000	420000	31920000
714	PIPE CONDUIT 12IN	LF	256000	95000	24320000	95000	24320000	23000	5888000
714	PIPE CONDUIT 15IN	LF	356000	25000	8900000	25000	8900000	28500	10146000
714	PIPE CONDUIT 24IN	LF	1210000	210000	254100000	210000	254100000	350000	423500000
714	PIPE CONDUIT 30IN	LF	1416000	240000	339840000	240000	339840000	380000	538080000
714	PIPE CONDUIT 36IN	LF	1290000	270000	348300000	270000	348300000	440000	567600000
714	PIPE CONDUIT 42IN	LF	240000	380000	91200000	380000	91200000	460000	110400000
714	PIPE CONDUIT 66IN	LF	154000	680000	104720000	680000	104720000	1465000	225610000
714	PIPE CONDUIT 84IN	LF	158000	900000	142200000	900000	142200000	2205000	348390000
714	PIPE CONDUIT 90IN	LF	106000	1200000	127200000	1200000	127200000	3675000	389550000
714	PIPE CONDUIT 108IN	LF	165000	2000000	330000000	2000000	330000000	3725000	614625000
714	PIPE CONDUIT ARCH 58IN X 36IN	LF	89000	500000	44500000	500000	44500000	715000	63635000
714	RELAY END SECTION-ALL TYPES & SIZES	EA	1000	500000	500000	500000	500000	1090000	1090000
714	REMOVE & RELAY PIPE-ALL TYPES & SIZES	LF	12000	200000	2400000	200000	2400000	220000	2640000
714	EDGEDRAIN NON PERMEABLE BASE	LF	21332000	10500	223986000	10500	223986000	11000	234652000
720	RIGHT OF WAY MARKERS	EA	7000	180000	1260000	180000	1260000	190000	1330000
720	ALIGNMENT MONUMENTS	EA	7000	350000	2450000	150000	1050000	370000	2590000
720	IRON PIN R/W MONUMENTS	EA	2000	150000	300000	150000	300000	185000	370000
720	IRON PIN REFERENCE MONUMENTS	EA	10000	150000	1500000	150000	1500000	180000	1800000
722	MEDIAN DRAIN PRECAST CONCRETE-TYPE A	EA	3000	6038630	18115890	6500000	19500000	7350000	22050000
748	CURB & GUTTER-TYPE I	LF	70000	88750	6212500	94610	6622700	105000	7350000

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PCI ROADS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

8

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 7 OF 12

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-X-1-094(214)162

NO. 22957

COUNTY & DATE BURLEIGH (015) NOV 15, 2024 09:30AM

LENGTH & TYPE 9.703
I-94, BISMARCK TO E OF MENOKEN EB

COMPLETION TIME 10/18/25 GRADING, SALVAGED BASE COURSE, DOWELED

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER 1: CENTRAL SPECIALTIES INC, ALEXANDRIA, MN — C.C. BOND RANK 03		BIDDER 2: MICHELS ROAD & STONE, INC., BROWNSVILLE, WI — C.C. BOND RANK 04		BIDDER 3: REEDE CONSTRUCTION INC, ABERDEEN, SD — C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	20000	135400	2708000	107700	2154000	250000	5000000
750	SIDEWALK CONCRETE 4IN	SY	69000	99250	6848250	112350	7752150	130000	8970000
750	DETECTABLE WARNING PANELS	SF	40000	68300	2732000	53130	2125200	77000	3080000
752	FENCE BARBED WIRE 4 STRAND-WOOD POST	LF	51752000	2750	14231800	3850	19924520	3000	15525600
752	FENCE CHAIN LINK	LF	1302000	26000	33852000	28750	37432500	27000	35154000
752	FENCE TERMINAL	EA	4000	500000	2000000	400000	1600000	525000	2100000
752	VEHICLE GATE	EA	5000	500000	2500000	750000	3750000	525000	2625000
752	REMOVE VEHICLE GATE	EA	5000	100000	500000	300000	1500000	105000	525000
752	CORNER ASSEMBLY-WOOD POST	EA	32000	500000	16000000	675000	21600000	525000	16800000
752	CORNER ASSEMBLY CHAIN LINK	EA	4000	750000	3000000	500000	2000000	787500	3150000
752	DOUBLE BRACE ASSEMBLY-WOOD POST	EA	43000	300000	12900000	300000	12900000	315000	13545000
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	89000	50000	4450000	50000	4450000	53000	4717000
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	52000	27000	1404000	27000	1404000	28000	1456000
754	DELINEATORS-TYPE A-SINGLE SIDED	EA	102000	18000	1836000	18000	1836000	19000	1938000
754	DELINEATORS-TYPE B	EA	40000	52000	2080000	52000	2080000	55000	2200000
754	DELINEATORS-TYPE E	EA	12000	28000	336000	28000	336000	29000	348000
754	DELINEATORS-TYPE D	EA	9000	55000	495000	55000	495000	58000	522000
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	215000	16000	3440000	16000	3440000	17000	3655000
754	GALV STEEL POST-STANDARD PIPE	LF	116000	85000	9860000	85000	9860000	90000	10440000
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	520000	88000	45760000	88000	45760000	93000	48360000
754	PANEL FOR SIGNS-TYPE XI REFLECTIVE SHEETING	SF	62000	38000	2356000	38000	2356000	40000	2480000
754	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	SF	794000	35000	27790000	35000	27790000	37000	29378000
754	INTERSTATE MILE POSTS-TYPE C	EA	10000	175000	1750000	175000	1750000	185000	1850000
754	OBJECT MARKERS - CULVERTS	EA	82000	50000	4100000	50000	4100000	52000	4264000
754	CLASS AE CONCRETE-SIGN FOUNDATIONS	CY	4000	900000	3600000	900000	3600000	945000	3780000
754	REMOVE SIGN FOUNDATION	EA	26000	1260000	32760000	1260000	32760000	1325000	34450000
760	SINUSOIDAL RUMBLE STRIP - CONCRETE SHOULDER	MILE	19492	10075000	196381900	10075000	196381900	11000000	214412000
762	EPOXY PVMT MK 4IN LINE	LF	2624000	480	1259520	480	1259520	500	1312000
762	EPOXY PVMT MK 6IN LINE	LF	3837000	880	3376560	880	3376560	1000	3837000
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	4186000	2150	8999900	2150	8999900	2500	10465000
762	EPOXY PVMT MK 12IN LINE-GROOVED	LF	49000	8000	392000	8000	392000	8500	416500
762	RAISED PAVEMENT MARKERS	EA	22799000	2000	45598000	2000	45598000	2100	47877900
762	SHORT TERM 6IN LINE-TYPE R	LF	7210000	2450	17664500	2450	17664500	2500	18025000
762	PVMT MK PAINTED 6IN LINE	LF	283818000	290	82307220	290	82307220	300	85145400
762	PVMT MK PAINTED 24IN LINE	LF	87000	6850	595950	6850	595950	7000	609000
762	PVMT MK PAINTED CURB TOP & FACE	LF	66000	8770	578820	8770	578820	9000	594000
764	W-BEAM GUARDRAIL	LF	656000	42000	27552000	42000	27552000	44000	28864000
764	W-BEAM GUARDRAIL END TERMINAL	EA	6000	3260000	19560000	3260000	19560000	3400000	20400000
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	581000	5000	2905000	5000	2905000	5000	2905000
764	REMOVE END TREATMENT & TRANSITION	EA	3000	325000	975000	325000	975000	350000	1050000
764	MODIFY BARREL ATTENUATION DEVICE	EA	3000	1500000	4500000	1500000	4500000	1600000	4800000
770	REMOVE PULL BOX	EA	2000	1000000	2000000	950000	1900000	1050000	2100000
772	FEED POINT-FLASHING BEACON	EA	1000	24400000	24400000	13500000	13500000	26000000	26000000
772	FLASHING BEACON	EA	1000	122400000	122400000	167350000	167350000	128000000	128000000
900	TEMPORARY STREAM DIVERSION	EA	3000	2500000	7500000	2500000	7500000	3150000	9450000
930	SHORING	EA	3000	180000000	540000000	160000000	480000000	190050000	570150000
930	REMOVAL OF SHORING	EA	3000	40000000	120000000	40000000	120000000	46500000	139500000

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PCI ROADS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

9

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-X-1-094(214)162

COUNTY & DATE BURLEIGH (015) NOV 15, 2024 09:30AM

LENGTH & TYPE 9.703

I-94, BISMARCK TO E OF MENOKEN EB

COMPLETION TIME 10/18/25 GRADING, SALVAGED BASE COURSE, DOWELED

NO. 22957

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER: MICHELS ROAD & STONE, INC. BROWNSVILLE, WI C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER: REEDE CONSTRUCTION INC ABERDEEN, SD C.C. BOND RANK 05 BID PRICE	AMOUNT
930	CRACK SEALING	LF	1600000	3550	568000	6000	960000	6500	1040000
	TOTAL				2629129111		2739905971		2882432835
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

10

AWARD TO: PCI ROADS LLC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-X-1-094(214)162

NO. 22957

COUNTY & DATE BURLEIGH (015) NOV 15, 2024 09:30AM

LENGTH & TYPE 9.703

I-94, BISMARCK TO E OF MENOKEN EB

COMPLETION TIME 10/18/25 GRADING, SALVAGED BASE COURSE, DOWELED

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 06 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 07 BID PRICE	AMOUNT	BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 08 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	100000.00	100000.00	69050.00	69050.00	99706.59	99706.59
109	E-TICKETING	L SUM	1.000	80000.00	80000.00	28784.70	28784.70	18285.00	18285.00
201	CLEARING & GRUBBING	L SUM	1.000	200000.00	200000.00	103030.30	103030.30	209625.00	209625.00
202	REMOVE AGGREGATE BASE & SURFACING	TON	110166.000	14.000	1542324.00	17.220	1897058.52	20.520	2260606.32
202	REMOVAL OF STRUCTURE-SITE 1	L SUM	1.000	50000.000	50000.00	28355.460	28355.46	47860.400	47860.40
202	REMOVAL OF STRUCTURE-SITE 2	L SUM	1.000	50000.000	50000.00	65167.440	65167.44	29905.550	29905.55
202	REMOVAL OF STRUCTURE-SITE 3	L SUM	1.000	50000.000	50000.00	33610.050	33610.05	47860.400	47860.40
202	REMOVAL OF CONCRETE	L SUM	1.000	22970.000	22970.00	23700.000	23700.00	10132.500	10132.50
202	REMOVAL OF CURB & GUTTER	LF	70.000	10.000	700.00	5.150	360.50	2.250	147.50
202	REMOVAL OF PAVEMENT	TON	60850.000	17.000	1034450.00	24.150	1469527.50	26.610	1619218.50
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	3420.000	40.000	136800.00	26.780	91587.60	44.160	151027.20
202	REMOVAL OF MEDIAN DRAIN PRECAST CONCRETE	EA	3.000	1200.000	3600.00	2060.000	6180.00	1652.500	4957.50
202	REMOVE EXISTING FENCE	LF	53533.000	.500	26766.50	.520	27837.16	.530	28372.49
202	REMOVAL OF TEMPORARY BYPASS	EA	4.000	50000.000	200000.00	53560.000	214240.00	25558.200	102232.80
203	COMMON EXCAVATION-TYPE A	CY	79935.000	7.000	559545.00	7.000	559545.00	9.180	733803.30
203	TOPSOIL	CY	59034.000	3.000	177102.00	5.150	304025.10	5.080	299892.72
203	BORROW-EXCAVATION	CY	2537.000	36.000	91332.00	40.170	101911.29	19.750	50105.75
216	WATER	M GAL	3895.000	18.000	70110.00	36.050	140414.75	39.330	153190.35
220	PREPARE STOCKPILE SITE	L SUM	1.000	800000.000	800000.00	197400.000	197400.00	407971.560	407971.56
220	RESTORE STOCKPILE SITE	L SUM	1.000	100000.000	100000.00	105000.000	105000.00	130198.560	130198.56
251	SEEDING CLASS II	ACRE	112.700	350.000	39445.00	592.250	66746.58	371.000	41811.70
251	TEMPORARY COVER CROP	ACRE	112.800	50.000	5640.00	156.560	17659.97	53.000	5978.40
253	SOIL STABILIZATION	ACRE	225.500	350.000	78925.00	432.600	97551.30	371.000	83660.50
255	ECB TYPE 3	SY	5305.000	3.500	18567.50	3.980	21113.90	3.710	19681.55
256	RIPRAP GRADE I	CY	315.000	200.000	63000.00	153.470	48343.05	119.510	37645.65
256	RIPRAP GRADE II	CY	161.000	200.000	32200.00	140.080	22552.88	119.510	19241.11
256	RIPRAP GRADE III	CY	195.000	200.000	39000.00	129.780	25307.10	142.000	27690.00
260	SILT FENCE UNSUPPORTED	LF	3664.000	2.500	9160.00	2.590	9489.76	2.650	9709.60
260	REMOVE SILT FENCE UNSUPPORTED	LF	3664.000	.500	1832.00	.470	1722.08	.530	1941.92
261	FIBER ROLLS 12IN	LF	39230.000	3.050	119651.50	2.760	108274.80	3.230	126712.90
261	REMOVE FIBER ROLLS 12IN	LF	18822.000	.500	9411.00	.460	8658.12	.530	9975.66
302	SALVAGED BASE COURSE	TON	141394.000	16.000	2262304.00	11.030	1559575.82	11.940	1688244.36
401	TACK COAT	GAL	2619.000	3.000	7857.00	2.600	6809.40	2.760	7228.44
401	PRIME COAT	GAL	11508.000	3.500	40278.00	3.300	37976.40	6.470	74456.76
411	MILLING PAVEMENT SURFACE - 2 INCH	SY	6034.000	4.000	24136.00	3.090	18645.06	3.840	23170.56
430	RAP - SUPERPAVE FAA 43	TON	10772.000	100.000	1077200.00	86.250	929085.00	87.560	943196.32
430	CORED SAMPLE	EA	118.000	15.000	1770.00	90.000	10620.00	95.400	11257.20
430	PATCHING	TON	500.000	200.000	100000.00	235.400	117700.00	249.520	124760.00
430	PG 58S-34 ASPHALT CEMENT	TON	382.000	800.000	305600.00	802.200	306440.40	850.330	324826.06
5508	IN NON-REINF CONCRETE PAVEMENT CL AE	SY	1008.000	60.000	60480.00	101.430	102241.44	63.600	64108.80
5509	IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	185002.000	53.000	9805106.00	60.120	11122320.24	56.180	10393412.36
5503	IN EXPANSION JOINT	LF	74.000	593.610	43927.14	486.300	35986.20	629.230	46563.02
550	CONCRETE SLEEPER SLAB	SY	50.000	793.250	39662.50	385.490	19274.50	797.690	39884.50
602	CLASS AE-3 CONCRETE	CY	4.100	2500.000	10250.00	2625.000	10762.50	3710.000	15211.00
602	BRIDGE APPROACH SLAB-REMOVE & REPLACE	SY	164.400	1250.000	205500.00	1287.500	211665.00	1050.500	172702.20
602	PENETRATING WATER REPELLENT TREATMENT	SY	940.000	9.000	8460.00	9.270	8713.80	10.120	9512.80
602	CURB REPAIR	SF	50.000	460.000	23000.00	473.800	23690.00	218.000	10900.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PCI ROADS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

11

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 10 OF 12

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-X-1-094(214)162

NO. 22957

COUNTY & DATE BURLEIGH (015) NOV 15, 2024 09:30AM

LENGTH & TYPE 9.703
I-94, BISMARCK TO E OF MENOKEN EB

COMPLETION TIME 10/18/25 GRADING, SALVAGED BASE COURSE, DOWELED

	BIDDER	BIDDER	BIDDER
	KNIFE RIVER MATERIALS	NORTHERN IMPROVEMENT COMPANY	MARTIN CONSTRUCTION INC
	BEMIDJI, MN	FARGO, ND	DICKINSON, ND
	C.C. BOND RANK 06	C.C. BOND RANK 07	C.C. BOND RANK 08

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
602	SPECIAL SURFACE FINISH	SF	1045000	8000	8360000	8240	8610800	17530	18318850
624	DOUBLE BOX BEAM RAIL RETROFIT-FREE STANDING	LF	392000	275000	10780000	295410	11580072	304020	11917584
624	CONNECTION PLATE MODIFICATION	EA	2000	3000000	6000000	2119740	4239480	2181480	4362960
702	MOBILIZATION	L SUM	1000	3330000000	3330000000	3195000000	3195000000	2380742770	2380742770
704	FLAGGING	MHR	3300000	62000	204600000	77510	255783000	72500	239250000
704	TRAFFIC CONTROL SIGNS	UNIT	6803000	2000	13606000	3090	21021270	3180	21633540
704	ATTENUATION DEVICE-TYPE B-75	EA	10000	4000000	40000000	3605000	36050000	3710000	37100000
704	TYPE III BARRICADE	EA	52000	95000	4940000	72100	3749200	74200	3858400
704	DELINEATOR DRUMS	EA	240000	22000	5280000	18540	4449600	19080	4579200
704	TUBULAR MARKERS	EA	368000	4000	1472000	10300	3790400	10600	3900800
704	DELINEATOR	EA	195000	15000	2925000	12360	2410200	12720	2480400
704	FLEXIBLE DELINEATORS	EA	609000	45000	27405000	41200	25090800	42400	25821600
704	VERTICAL PANELS-BACK TO BACK	EA	6000	35000	210000	36050	216300	37100	222600
704	SEQUENCING ARROW PANEL-TYPE C	EA	4000	1000000	4000000	515000	2060000	530000	2120000
704	SEQUENCING ARROW PANEL-TYPE C-CROSSOVER	EA	2000	1000000	2000000	2575000	5150000	2650000	5300000
704	FLASHING BEACON	EA	2000	2500000	5000000	3296000	6592000	3392000	6784000
704	OBLITERATION OF PAVEMENT MARKING	SF	7892000	2000	15784000	2000	15784000	2040	16099680
704	STATE FURNISHED MEDIAN BARRIER	LF	3780000	90000	340200000	64870	245208600	87150	329427000
704	VEHICLE SPEED FEEDBACK SIGN	EA	2000	4000000	8000000	2863400	5726800	2946800	5893600
706	FIELD OFFICE	EA	1000	45000000	45000000	14008500	14008500	21200000	21200000
706	AGGREGATE LABORATORY	EA	1000	30000000	30000000	7664000	7664000	15900000	15900000
706	BITUMINOUS LABORATORY	EA	1000	6000000	6000000	15643400	15643400	16582000	16582000
706	CONTRACTOR'S LABORATORY	EA	1000	6000000	6000000	4019200	4019200	4260350	4260350
709	GEOSYNTHETIC MATERIAL TYPE G	SY	321167000	1500	481750500	1550	497808850	1590	510655530
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	1081000	4000	4324000	3090	3340290	5770	6237370
710	TEMPORARY BYPASS	EA	2000	30000000	60000000	83430000	166860000	31950720	63901440
714	HEADWALL-PRECAST CONCRETE 4IN	EA	76000	400000	30400000	412000	31312000	424000	32224000
714	PIPE CONDUIT 12IN	LF	256000	130000	33280000	97850	25049600	72870	18654720
714	PIPE CONDUIT 15IN	LF	356000	135000	48060000	25750	9167000	65130	23186280
714	PIPE CONDUIT 24IN	LF	1210000	370000	447700000	216300	261723000	354740	429235400
714	PIPE CONDUIT 30IN	LF	1416000	385000	545160000	247200	350035200	370930	525236880
714	PIPE CONDUIT 36IN	LF	1290000	400000	516000000	278100	358749000	379660	489761400
714	PIPE CONDUIT 42IN	LF	240000	360000	86400000	391400	93936000	433490	104037600
714	PIPE CONDUIT 66IN	LF	154000	765000	117810000	700400	107861600	1134490	174711460
714	PIPE CONDUIT 84IN	LF	158000	1250000	197500000	927000	146466000	1414080	223424640
714	PIPE CONDUIT 90IN	LF	106000	1500000	159000000	1236000	131016000	1584190	167924140
714	PIPE CONDUIT 108IN	LF	165000	2200000	363000000	2060000	339900000	2254020	371913300
714	PIPE CONDUIT ARCH 58IN X 36IN	LF	89000	600000	53400000	515000	45835000	739150	65784350
714	RELAY END SECTION-ALL TYPES & SIZES	EA	1000	1000000	1000000	515000	515000	2366250	2366250
714	REMOVE & RELAY PIPE-ALL TYPES & SIZES	LF	12000	300000	3600000	206000	2472000	633780	7605360
714	EDGEDRAIN NON PERMEABLE BASE	LF	21332000	11670	248944440	10960	233798720	11130	237425160
720	RIGHT OF WAY MARKERS	EA	7000	150000	1050000	185400	1297800	190800	1335600
720	ALIGNMENT MONUMENTS	EA	7000	150000	1050000	154500	1081500	371000	2597000
720	IRON PIN R/W MONUMENTS	EA	2000	150000	300000	154500	309000	159000	318000
720	IRON PIN REFERENCE MONUMENTS	EA	10000	150000	1500000	154500	1545000	159000	1590000
722	MEDIAN DRAIN PRECAST CONCRETE-TYPE A	EA	3000	5000000	15000000	9579000	28737000	8061340	24184020
748	CURB & GUTTER-TYPE I	LF	70000	88750	6212500	77590	5431300	84800	5936000

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PCI ROADS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

12

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 11 OF 12

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-X-1-094(214)162

NO. 22957

COUNTY & DATE BURLEIGH (015) NOV 15, 2024 09:30AM

LENGTH & TYPE 9.703

I-94, BISMARCK TO E OF MENOKEN EB

COMPLETION TIME 10/18/25 GRADING, SALVAGED BASE COURSE, DOWELED

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 06 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 07 BID PRICE	AMOUNT	BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 08 BID PRICE	AMOUNT
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	2000.000	240.0000	480000.00	77.590	155180	212.000	424000
750	SIDEWALK CONCRETE 4IN	SY	690.000	99.250	68482.5	82.950	57235.5	159.000	109710.0
750	DETECTABLE WARNING PANELS	SF	40.000	68.300	2732.00	72.830	2913.20	106.000	4240.00
752	FENCE BARBED WIRE 4 STRAND-WOOD POST	LF	51752.000	2.750	142318.00	2.830	146458.16	2.920	151115.84
752	FENCE CHAIN LINK	LF	1302.000	26.000	33852.00	26.780	34867.56	27.560	35883.12
752	FENCE TERMINAL	EA	4.000	500.000	2000.00	515.000	2060.00	530.000	2120.00
752	VEHICLE GATE	EA	5.000	500.000	2500.00	515.000	2575.00	530.000	2650.00
752	REMOVE VEHICLE GATE	EA	5.000	100.000	500.00	103.000	515.00	106.000	530.00
752	CORNER ASSEMBLY-WOOD POST	EA	32.000	500.000	16000.00	515.000	16480.00	530.000	16960.00
752	CORNER ASSEMBLY CHAIN LINK	EA	4.000	750.000	3000.00	772.500	3090.00	795.000	3180.00
752	DOUBLE BRACE ASSEMBLY-WOOD POST	EA	43.000	300.000	12900.00	309.000	13287.00	318.000	13674.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	89.000	30.000	2670.00	5.500	458.50	5.300	471.70
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	52.000	30.000	1560.00	27.810	1446.12	28.620	1488.24
754	DELINEATORS-TYPE A-SINGLE SIDED	EA	102.000	70.000	7140.00	18.540	1891.08	19.080	1946.16
754	DELINEATORS-TYPE B	EA	40.000	130.000	5200.00	53.560	2142.40	55.120	2204.80
754	DELINEATORS-TYPE E	EA	12.000	80.000	960.00	28.840	346.08	29.680	356.16
754	DELINEATORS-TYPE D	EA	9.000	130.000	1170.00	56.650	509.85	58.300	524.70
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	215.000	17.000	3655.00	16.480	3543.20	16.960	3646.40
754	GALV STEEL POST-STANDARD PIPE	LF	116.000	100.000	11600.00	87.550	10155.80	90.100	10451.60
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	520.000	100.000	52000.00	90.640	47132.80	93.280	48505.60
754	PANEL FOR SIGNS-TYPE XI REFLECTIVE SHEETING	SF	62.000	30.000	1860.00	39.140	2426.68	40.280	2497.36
754	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	SF	794.000	30.000	23820.00	36.050	28623.70	37.100	29457.40
754	INTERSTATE MILE POSTS-TYPE C	EA	10.000	200.000	2000.00	180.250	1802.50	185.500	1855.00
754	OBJECT MARKERS - CULVERTS	EA	82.000	65.000	5330.00	51.500	4223.00	53.000	4346.00
754	CLASS AE CONCRETE-SIGN FOUNDATIONS	CY	4.000	2500.000	10000.00	927.000	3708.00	954.000	3816.00
754	REMOVE SIGN FOUNDATION	EA	26.000	600.000	15600.00	1297.800	33742.80	1335.600	34725.60
760	SINUSOIDAL RUMBLE STRIP - CONCRETE SHOULDER	MILE	19.492	10073.970	196361.82	10377.250	202273.36	10678.400	208143.37
762	EPOXY PVMT MK 4IN LINE	LF	2624.000	4.000	10496.00	4.120	10810.88	.510	1338.24
762	EPOXY PVMT MK 6IN LINE	LF	3837.000	5.000	19185.00	5.150	19760.55	.930	3568.41
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	4186.000	5.000	20930.00	5.150	21557.90	2.280	9544.08
762	EPOXY PVMT MK 12IN LINE-GROOVED	LF	49.000	10.000	490.00	10.300	504.70	8.480	415.52
762	RAISED PAVEMENT MARKERS	EA	22799.000	2.000	45598.00	2.060	46965.94	2.120	48333.88
762	SHORT TERM 6IN LINE-TYPE R	LF	7210.000	3.500	25235.00	2.520	18169.20	2.600	18746.00
762	PVMT MK PAINTED 6IN LINE	LF	283818.000	.180	51087.24	.190	53925.42	.310	87983.58
762	PVMT MK PAINTED 24IN LINE	LF	87.000	5.000	435.00	5.150	448.05	7.260	631.62
762	PVMT MK PAINTED CURB TOP & FACE	LF	66.000	10.000	660.00	10.300	679.80	9.300	613.80
764	W-BEAM GUARDRAIL	LF	656.000	50.000	32800.00	43.260	28378.56	44.520	29205.12
764	W-BEAM GUARDRAIL END TERMINAL	EA	6.000	4750.000	28500.00	3357.800	20146.80	3455.600	20733.60
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	581.000	5.000	2905.00	5.150	2992.15	5.300	3079.30
764	REMOVE END TREATMENT & TRANSITION	EA	3.000	150.000	450.00	334.750	1004.25	344.500	1033.50
764	MODIFY BARREL ATTENUATION DEVICE	EA	3.000	800.000	2400.00	1545.000	4635.00	1590.000	4770.00
770	REMOVE PULL BOX	EA	2.000	1000.000	2000.00	1030.000	2060.00	1060.000	2120.00
772	FEED POINT-FLASHING BEACON	EA	1.000	2440.000	2440.00	2562.000	2562.00	2586.400	2586.40
772	FLASHING BEACON	EA	1.000	122400.000	122400.00	128520.000	128520.00	129744.000	129744.00
900	TEMPORARY STREAM DIVERSION	EA	3.000	20000.000	60000.00	2625.000	7875.00	28381.000	85143.00
930	SHORING	EA	3.000	200000.000	600000.00	215250.000	645750.00	150713.150	452139.45
930	REMOVAL OF SHORING	EA	3.000	50000.000	150000.00	57750.000	173250.00	42572.370	127717.11

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PCI ROADS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

13

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 12 OF 12

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-X-1-094(214)162

NO. 22957

COUNTY & DATE BURLEIGH (015) NOV 15, 2024 09:30AM

LENGTH & TYPE 9.703

I-94, BISMARCK TO E OF MENOKEN EB

COMPLETION TIME 10/18/25 GRADING, SALVAGED BASE COURSE, DOWELED

	BIDDER	BIDDER	BIDDER
	KNIFE RIVER MATERIALS	NORTHERN IMPROVEMENT COMPANY	MARTIN CONSTRUCTION INC
	BEMIDJI, MN	FARGO, ND	DICKINSON, ND
	C.C. BOND RANK 06	C.C. BOND RANK 07	C.C. BOND RANK 08

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
930	CRACK SEALING	LF	160000	6000	960000	6180	988800	5810	929600
	TOTAL				28963033.89		28969557.37		28995445.91
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PCI ROADS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

14

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRP-BRJ-0039(049)

COUNTY & DATE RICHLAND (077) NOV 15, 2024 09:30AM

LENGTH & TYPE 0.128

2 LOCATIONS IN RICHLAND COUNTY

COMPLETION TIME 09/13/25 STRUCTURE REPLACEMENTS, GRADING, AND I

NO. 23560

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MIDWEST CONTRACTING LLC MARSHALL, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	6000.000	6000.00	6100.000	6100.00	6500.000	6500.00
202	REMOVAL OF STRUCTURE-SITE 1	L SUM	1.000	12000.000	12000.00	8600.000	8600.00	8500.000	8500.00
202	REMOVAL OF STRUCTURE-SITE 2	L SUM	1.000	12000.000	12000.00	8200.000	8200.00	8500.000	8500.00
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	149.000	20.000	2980.00	21.000	3129.00	12.000	1788.00
203	COMMON EXCAVATION-TYPE B	CY	428.000	25.000	10700.00	12.000	5136.00	8.000	3424.00
203	TOPSOIL	CY	568.000	32.000	18176.00	6.000	3408.00	8.000	4544.00
203	BORROW-SITE 2	CY	250.000	20.000	5000.00	10.000	2500.00	15.000	3750.00
210	BOX CULVERT EXCAVATION - SITE 1	EA	1.000	10000.000	10000.00	8500.000	8500.00	2500.000	2500.00
210	BOX CULVERT EXCAVATION - SITE 2	EA	1.000	10000.000	10000.00	8500.000	8500.00	3500.000	3500.00
210	CHANNEL EXCAVATION-SITE 1	L SUM	1.000	5000.000	5000.00	1000.000	1000.00	1000.000	1000.00
210	CHANNEL EXCAVATION-SITE 2	L SUM	1.000	5000.000	5000.00	800.000	800.00	1000.000	1000.00
210	FOUNDATION FILL	TON	1100.000	32.000	35200.00	23.750	26125.00	17.000	18700.00
210	FOUNDATION FILL-TYPE 1	CY	592.000	100.000	59200.00	78.000	46176.00	92.000	54464.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	2.000	7500.000	15000.00	6500.000	13000.00	3500.000	7000.00
216	WATER	M GAL	4.000	75.000	300.00	10.000	40.00	40.000	160.00
230	SUBGRADE PREPARATION-TYPE B	STA	5.750	1500.000	8625.00	360.000	2070.00	250.000	1437.50
251	SEEDING CLASS II	ACRE	.920	2500.000	2300.00	2861.20	2631.20	2861.200	2631.20
251	WETLAND SEED	ACRE	.20	12000.000	240.00	15000.000	300.00	15000.000	300.00
251	TEMPORARY COVER CROP	ACRE	.920	1500.000	1380.00	350.000	322.00	350.000	322.00
253	STRAW MULCH	ACRE	.920	2000.000	1840.00	1500.000	1380.00	1500.000	1380.00
256	RIPRAP GRADE II	TON	530.000	80.000	42400.00	58.000	30740.00	58.000	30740.00
260	SILT FENCE UNSUPPORTED	LF	220.000	5.000	1100.00	5.000	1100.00	5.000	1100.00
260	REMOVE SILT FENCE UNSUPPORTED	LF	220.000	1.500	330.00	1.500	330.00	1.500	330.00
261	FIBER ROLLS 12IN	LF	340.000	5.000	1700.00	5.000	1700.00	5.000	1700.00
261	REMOVE FIBER ROLLS 12IN	LF	340.000	1.000	340.00	1.500	510.00	1.500	510.00
262	FLOTATION SILT CURTAIN	LF	60.000	30.000	1800.00	40.000	2400.00	40.000	2400.00
262	REMOVE FLOTATION SILT CURTAIN	LF	60.000	5.000	300.00	15.000	900.00	15.000	900.00
302	AGGREGATE SURFACE COURSE CL 13	TON	640.000	38.000	24320.00	20.600	13184.00	17.000	10880.00
606	10FT X 10FT PRECAST RCB CULVERT	LF	112.000	2050.000	229600.00	1437.000	160944.00	1700.000	190400.00
606	12FT X 6FT PRECAST RCB CULVERT	LF	96.000	1900.000	182400.00	1390.000	133440.00	1650.000	158400.00
606	10FT X 10FT PRECAST RCB END SECTION	EA	4.000	30000.000	120000.00	22561.000	90244.00	23500.000	94000.00
606	12FT X 6FT PRECAST RCB END SECTION	EA	4.000	25000.000	100000.00	17455.000	69820.00	18750.000	75000.00
702	MOBILIZATION	L SUM	1.000	110000.000	110000.00	45000.000	45000.00	35000.000	35000.00
704	TRAFFIC CONTROL SIGNS	UNIT	188.000	6.000	1128.00	2.150	404.20	2.150	404.20
704	TYPE III BARRICADE	EA	16.000	125.000	2000.00	110.000	1760.00	110.000	1760.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	680.000	5.000	3400.00	5.270	3583.60	5.000	3400.00
709	GEOSYNTHETIC MATERIAL TYPE S1	SY	1290.000	4.000	5160.00	4.050	5224.50	3.500	4515.00
714	PIPE CORR STEEL .064IN 18IN	LF	116.000	50.000	5800.00	51.150	5933.40	55.000	6380.00
714	PIPE CORR STEEL .109IN 48IN	LF	70.000	250.000	17500.00	158.000	11060.00	155.000	10850.00
714	END SECT CORR STEEL .064IN 18IN	EA	4.000	350.000	1400.00	318.000	1272.00	300.000	1200.00
714	END SECT CORR STEEL .109IN 48IN	EA	2.000	1000.000	2000.00	1558.000	3116.00	1525.000	3050.00
754	OBJECT MARKERS - TYPE III	EA	8.000	200.000	1600.00	171.000	1368.00	171.000	1368.00
754	SIGNING	L SUM	1.000	2000.000	2000.00	540.000	540.00	535.000	535.00
900	TEMPORARY STREAM DIVERSION - SITE 1	EA	1.000	5000.000	5000.00	4000.000	4000.00	1000.000	1000.00
900	TEMPORARY STREAM DIVERSION - SITE 2	EA	1.000	5000.000	5000.00	4000.000	4000.00	1000.000	1000.00
900	WETLAND MITIGATION SITE 1	ACRE	.90	63000.000	5670.00	63000.000	5670.00	63000.000	5670.00
900	WETLAND MITIGATION SITE 2	ACRE	.150	63000.000	9450.00	63000.000	9450.00	63000.000	9450.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GLADEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

15

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRP-BRJ-0039(049)

COUNTY & DATE RICHLAND (077) NOV 15, 2024 09:30AM

LENGTH & TYPE 0.128

COMPLETION TIME 2 LOCATIONS IN RICHLAND COUNTY 09/13/25 STRUCTURE REPLACEMENTS, GRADING, AND I

NO. 23560

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MIDWEST CONTRACTING LLC MARSHALL, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
	TOTAL				1102339 00	NO LIMIT	755610 90	NO LIMIT	783342 90

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GLADEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

16

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRP-BRJ-0039(049)

COUNTY & DATE RICHLAND (077) NOV 15, 2024 09:30AM

LENGTH & TYPE 0.128

2 LOCATIONS IN RICHLAND COUNTY

COMPLETION TIME 09/13/25 STRUCTURE REPLACEMENTS, GRADING, AND I

NO. 23560

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER JOHN RILEY CONSTRUCTION INC MORRIS, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER TUNHEIM CONSTRUCTION LLC FARGO, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	90000.00	90000.00	21900.00	21900.00	210000.00	210000.00
202	REMOVAL OF STRUCTURE-SITE 1	L SUM	1.000	150000.00	150000.00	230000.00	230000.00	200600.00	200600.00
202	REMOVAL OF STRUCTURE-SITE 2	L SUM	1.000	150000.00	150000.00	230000.00	230000.00	192000.00	192000.00
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	149.000	20.00	2980.00	27.00	4023.00	54.36	8099.64
203	COMMON EXCAVATION-TYPE B	CY	428.000	5.00	2140.00	14.00	5992.00	14.72	6300.16
203	TOPSOIL	CY	568.000	30.00	17040.00	10.00	5680.00	9.33	5299.44
203	BORROW-SITE 2	CY	250.000	15.00	3750.00	39.25	9812.50	35.60	8900.00
210	BOX CULVERT EXCAVATION - SITE 1	EA	1.000	5000.00	5000.00	21000.00	21000.00	3900.00	3900.00
210	BOX CULVERT EXCAVATION - SITE 2	EA	1.000	5000.00	5000.00	29000.00	29000.00	4500.00	4500.00
210	CHANNEL EXCAVATION-SITE 1	L SUM	1.000	3000.00	3000.00	3300.00	3300.00	650.00	650.00
210	CHANNEL EXCAVATION-SITE 2	L SUM	1.000	3000.00	3000.00	3000.00	3000.00	650.00	650.00
210	FOUNDATION FILL	TON	1100.000	50.00	55000.00	18.50	20350.00	49.55	54505.00
210	FOUNDATION FILL-TYPE 1	CY	592.000	15.00	8880.00	95.25	56388.00	80.74	47798.08
210	FOUNDATION PREPARATION-BOX CULVERT	EA	2.000	1500.00	3000.00	5900.00	11800.00	7825.00	15650.00
216	WATER	M GAL	4.000	500.00	2000.00	50.00	200.00	800.00	3200.00
230	SUBGRADE PREPARATION-TYPE B	STA	5.750	150.00	862.50	1800.00	10350.00	1947.83	11200.02
251	SEEDING CLASS II	ACRE	.920	2860.00	2631.20	2860.00	2631.20	1086.96	1000.00
251	WETLAND SEED	ACRE	.020	15000.00	300.00	15000.00	300.00	55000.00	1100.00
251	TEMPORARY COVER CROP	ACRE	.920	350.00	322.00	350.00	322.00	923.91	850.00
253	STRAW MULCH	ACRE	.920	1500.00	1380.00	1500.00	1380.00	6956.52	6400.00
256	RIPRAP GRADE II	TON	530.000	50.00	26500.00	65.00	34450.00	70.19	37207.70
260	SILT FENCE UNSUPPORTED	LF	220.000	5.00	1100.00	5.00	1100.00	9.55	2101.00
260	REMOVE SILT FENCE UNSUPPORTED	LF	220.000	1.50	330.00	1.50	330.00	3.64	800.80
261	FIBER ROLLS 12IN	LF	340.000	5.00	1700.00	5.00	1700.00	7.94	2699.60
261	REMOVE FIBER ROLLS 12IN	LF	340.000	1.50	510.00	1.50	510.00	5.88	1999.20
262	FLOTATION SILT CURTAIN	LF	60.000	40.00	2400.00	40.00	2400.00	16.70	1002.00
262	REMOVE FLOTATION SILT CURTAIN	LF	60.000	15.00	900.00	15.00	900.00	16.70	1002.00
302	AGGREGATE SURFACE COURSE CL 13	TON	640.000	16.00	10240.00	22.75	14560.00	26.72	17100.80
606	10FT X 10FT PRECAST RCB CULVERT	LF	112.000	1689.00	189168.00	1425.00	159600.00	3342.46	374355.52
606	12FT X 6FT PRECAST RCB CULVERT	LF	96.000	1827.00	175392.00	1375.00	132000.00	3115.63	299100.48
606	10FT X 10FT PRECAST RCB END SECTION	EA	4.000	25000.00	100000.00	26800.00	107200.00	41787.50	167150.00
606	12FT X 6FT PRECAST RCB END SECTION	EA	4.000	17500.00	70000.00	21800.00	87200.00	28250.00	113000.00
702	MOBILIZATION	L SUM	1.000	275000.00	275000.00	95000.00	95000.00	22150.00	22150.00
704	TRAFFIC CONTROL SIGNS	UNIT	188.000	2.50	470.00	2.15	404.20	2.77	520.76
704	TYPE III BARRICADE	EA	16.000	110.00	1760.00	110.00	1760.00	140.63	2250.08
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	680.000	4.00	2720.00	4.00	2720.00	8.97	6099.60
709	GEOSYNTHETIC MATERIAL TYPE S1	SY	1290.000	3.00	3870.00	3.00	3870.00	5.74	7404.60
714	PIPE CORR STEEL .064IN 18IN	LF	116.000	40.00	4640.00	46.25	5365.00	79.31	9199.96
714	PIPE CORR STEEL .109IN 48IN	LF	70.000	130.00	9100.00	173.00	12110.00	222.86	15600.20
714	END SECT CORR STEEL .064IN 18IN	EA	4.000	250.00	1000.00	244.25	977.00	500.00	2000.00
714	END SECT CORR STEEL .109IN 48IN	EA	2.000	3000.00	6000.00	1485.00	2970.00	1750.00	3500.00
754	OBJECT MARKERS - TYPE III	EA	8.000	171.00	1368.00	170.75	1366.00	218.75	1750.00
754	SIGNING	L SUM	1.000	535.00	535.00	535.00	535.00	700.00	700.00
900	TEMPORARY STREAM DIVERSION - SITE 1	EA	1.000	5000.00	5000.00	30000.00	30000.00	29100.00	29100.00
900	TEMPORARY STREAM DIVERSION - SITE 2	EA	1.000	5000.00	5000.00	30000.00	30000.00	29100.00	29100.00
900	WETLAND MITIGATION SITE 1	ACRE	.090	63000.00	5670.00	63000.00	5670.00	63000.00	5670.00
900	WETLAND MITIGATION SITE 2	ACRE	.150	63000.00	9450.00	63000.00	9450.00	63000.00	9450.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GLADEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

17

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRP-BRJ-0039(049)

COUNTY & DATE RICHLAND (077) NOV 15, 2024 09:30AM

LENGTH & TYPE 0.128

2 LOCATIONS IN RICHLAND COUNTY

COMPLETION TIME 09/13/25 STRUCTURE REPLACEMENTS, GRADING, AND I

NO. 23560

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: JOHN RILEY CONSTRUCTION INC MORRIS, MN C.C. BOND RANK 03 BID PRICE	BIDDER: JOHN RILEY CONSTRUCTION INC MORRIS, MN C.C. BOND RANK 03 AMOUNT	BIDDER: CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 04 BID PRICE	BIDDER: CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 04 AMOUNT	BIDDER: TUNHEIM CONSTRUCTION LLC FARGO, ND C.C. BOND RANK 05 BID PRICE	BIDDER: TUNHEIM CONSTRUCTION LLC FARGO, ND C.C. BOND RANK 05 AMOUNT
	TOTAL			NO LIMIT	81760870	NO LIMIT	97786590	NO LIMIT	140226604

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GLADEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-018(081)239
SS-6-018(087)240

COUNTY & DATE PEMBINA (067) NOV 15, 2024 09:30AM

LENGTH & TYPE 2.259
ND 18, COUNTY 55 N TO STATE LINE

COMPLETION TIME 09/27/25 WIDENING, MILLING, HMA OVERLAY, APPROA

NO. 23653

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE BID PRICE	AMOUNT	BIDDER GOWAN CONSTRUCTION INC OSLO, MN BID PRICE	AMOUNT	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN BID PRICE	AMOUNT
				C.C. CHECK RANK 00		C.C. BOND RANK 01		C.C. BOND RANK 02	
103	CONTRACT BOND	L SUM	1.000			REJECTED		REJECTED	
202	REMOVAL OF CONCRETE	L SUM	1.000						
202	REMOVAL OF BITUMINOUS SURFACING	SY	833.000						
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	26.000						
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	20.000						
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	130.000						
202	REMOVAL OF RIPRAP - LOOSE ROCK	CY	35.000						
203	COMMON EXCAVATION-TYPE C	CY	5938.000						
203	TOPSOIL	CY	11893.000						
203	COMMON EXCAVATION-WASTE	CY	942.000						
203	BORROW-EXCAVATION	CY	18221.000						
210	BOX CULVERT EXCAVATION	EA	1.000						
210	FOUNDATION FILL	CY	1247.000						
210	BOX CULVERT FOUNDATION AGGREGATE	CY	197.000						
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000						
216	WATER	M GAL	480.000						
251	SEEDING CLASS II	ACRE	19.300						
251	TEMPORARY COVER CROP	ACRE	19.200						
253	STRAW MULCH	ACRE	38.600						
255	ECB TYPE 2	SY	1238.000						
256	REMOVE AND REPLACE RIPRAP	CY	48.000						
260	SILT FENCE UNSUPPORTED	LF	6204.000						
260	REMOVE SILT FENCE UNSUPPORTED	LF	6204.000						
261	FIBER ROLLS 12IN	LF	11877.000						
261	REMOVE FIBER ROLLS 12IN	LF	2970.000						
262	FLOTATION SILT CURTAIN	LF	96.000						
262	REMOVE FLOTATION SILT CURTAIN	LF	96.000						
302	SALVAGED BASE COURSE	TON	9346.000						
401	TACK COAT	GAL	2441.000						
401	PRIME COAT	GAL	499.000						
401	BLOTTER MATERIAL CL 44	TON	12.000						
411	MILLING PAVEMENT SURFACE - 2 INCH	SY	36856.000						
430	SUPERPAVE FAA 43	TON	6751.000						
430	CORED SAMPLE	EA	47.000						
430	PG 58S-34 ASPHALT CEMENT	TON	425.000						
602	PENETRATING WATER REPELLENT TREATMENT	SY	936.000						
606	12FT X 4FT PRECAST RCB CULVERT	LF	66.000						
606	DBL 12FT X 4FT PRECAST RCB CULVERT	LF	66.000						
606	12FT X 4FT PRECAST RCB END SECTION	EA	2.000						
606	DBL 12FT X 4FT PRECAST RCB END SECTION	EA	2.000						
702	MOBILIZATION	L SUM	1.000						
704	FLAGGING	MHR	900.000						
704	TRAFFIC CONTROL SIGNS	UNIT	2793.000						
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	1.000						
704	ATTENUATION DEVICE-TYPE B-45	EA	2.000						
704	PORTABLE RUMBLE STRIPS	EA	2.000						
704	TYPE III BARRICADE	EA	29.000						

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: _____ WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

19

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-018(081)239
SS-6-018(087)240

COUNTY & DATE PEMBINA (067) NOV 15, 2024 09:30AM

LENGTH & TYPE 2.259
ND 18, COUNTY 55 N TO STATE LINE

COMPLETION TIME 09/27/25 WIDENING, MILLING, HMA OVERLAY, APPROA

NO. 23653

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE BID PRICE	AMOUNT	BIDDER GOWAN CONSTRUCTION INC OSLO, MN BID PRICE	AMOUNT	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN BID PRICE	AMOUNT
				C.C. CHECK RANK 00		C.C. BOND RANK 01		C.C. BOND RANK 02	
704	DELINEATOR DRUMS	EA	175.000						
704	STACKABLE VERTICAL PANELS	EA	18.000						
704	PILOT CAR	HR	200.000						
704	STATE FURNISHED MEDIAN BARRIER	LF	190.000						
706	FIELD OFFICE	EA	1.000						
706	AGGREGATE LABORATORY	EA	1.000						
706	BITUMINOUS LABORATORY	EA	1.000						
706	CONTRACTOR'S LABORATORY	EA	1.000						
709	GEOSYNTHETIC MATERIAL TYPE G	SY	788.000						
714	PIPE CONC REINF 24IN CL III	LF	12.000						
714	PIPE CONC REINF 30IN CL III	LF	92.000						
714	END SECT-TRAVERSABLE REINF. CONC.24IN	EA	22.000						
714	END SECT-TRAVERSABLE REINF. CONC.30IN	EA	2.000						
714	PIPE CONDUIT 18IN-APPROACH	LF	28.000						
714	PIPE CONDUIT 24IN-APPROACH	LF	236.000						
714	PIPE CONDUIT 30IN-APPROACH	LF	22.000						
714	PIPE CONDUIT 36IN-APPROACH	LF	375.000						
714	PIPE METAL ARCH 49IN X 33IN	LF	44.000						
714	PIPE METAL ARCH 64IN X 43IN	LF	20.000						
714	END SECT-TRAVERSABLE METAL 18IN	EA	2.000						
714	END SECT-TRAVERSABLE METAL 24IN	EA	2.000						
714	END SECT-TRAVERSABLE METAL 30IN	EA	2.000						
714	END SECT METAL ARCH 64IN X 43IN	EA	1.000						
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	5.000						
714	PLUG PIPE-ALL TYPES & SIZES	EA	10.000						
724	REMOVE GATE VALVE & BOX	EA	2.000						
724	REMOVE HYDRANT	EA	1.000						
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	80.000						
752	TEMPORARY SAFETY FENCE	LF	267.000						
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	122.000						
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	81.000						
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	580.000						
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	60.000						
754	REFERENCE MARKER-TYPE C	EA	3.000						
754	RESET SIGN PANEL	EA	9.000						
754	OBJECT MARKERS - CULVERTS	EA	48.000						
754	REMOVE SIGN FOUNDATION	EA	2.000						
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	.740						
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	.370						
762	PVMT MK PAINTED-MESSAGE	SF	24.000						
762	SHORT TERM 6IN LINE-TYPE NR	LF	6060.000						
762	PVMT MK PAINTED 6IN LINE	LF	30520.000						
762	PVMT MK PAINTED 12IN LINE	LF	622.000						
762	PVMT MK PAINTED 24IN LINE	LF	882.000						
764	W-BEAM GUARDRAIL	LF	158.000						
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000						
764	REMOVE BOX BEAM GUARDRAIL	LF	266.000						

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: _____ WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

20

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-018(081)239
SS-6-018(087)240

COUNTY & DATE PEMBINA (067) NOV 15, 2024 09:30AM

LENGTH & TYPE 2.259
ND 18, COUNTY 55 N TO STATE LINE

COMPLETION TIME 09/27/25 WIDENING, MILLING, HMA OVERLAY, APPROA

NO. 23653

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER GOWAN CONSTRUCTION INC OSLO, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
764	REMOVE END TREATMENT & TRANSITION	EA	4.000						
766	MAILBOX-ALL TYPES	EA	3.000						
930	CRACK SEALING	LF	120.000						
930	SPALL REPAIR	SF	1.000						
930	BARRIER END MODIFICATION	EA	4.000						
	TOTAL								

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: _____ WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____ DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-018(081)239
SS-6-018(087)240

COUNTY & DATE PEMBINA (067) NOV 15, 2024 09:30AM

LENGTH & TYPE 2.259
ND 18, COUNTY 55 N TO STATE LINE

COMPLETION TIME 09/27/25 WIDENING, MILLING, HMA OVERLAY, APPROA

NO. 23653

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	REJECTED		REJECTED		REJECTED	
202	REMOVAL OF CONCRETE	L SUM	1.000						
202	REMOVAL OF BITUMINOUS SURFACING	SY	833.000						
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	26.000						
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	20.000						
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	130.000						
202	REMOVAL OF RIPRAP - LOOSE ROCK	CY	35.000						
203	COMMON EXCAVATION-TYPE C	CY	5938.000						
203	TOPSOIL	CY	11893.000						
203	COMMON EXCAVATION-WASTE	CY	942.000						
203	BORROW-EXCAVATION	CY	18221.000						
210	BOX CULVERT EXCAVATION	EA	1.000						
210	FOUNDATION FILL	CY	1247.000						
210	BOX CULVERT FOUNDATION AGGREGATE	CY	197.000						
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000						
216	WATER	M GAL	480.000						
251	SEEDING CLASS II	ACRE	19.300						
251	TEMPORARY COVER CROP	ACRE	19.200						
253	STRAW MULCH	ACRE	38.600						
255	ECB TYPE 2	SY	1238.000						
256	REMOVE AND REPLACE RIPRAP	CY	48.000						
260	SILT FENCE UNSUPPORTED	LF	6204.000						
260	REMOVE SILT FENCE UNSUPPORTED	LF	6204.000						
261	FIBER ROLLS 12IN	LF	11877.000						
261	REMOVE FIBER ROLLS 12IN	LF	2970.000						
262	FLOTATION SILT CURTAIN	LF	96.000						
262	REMOVE FLOTATION SILT CURTAIN	LF	96.000						
302	SALVAGED BASE COURSE	TON	9346.000						
401	TACK COAT	GAL	2441.000						
401	PRIME COAT	GAL	499.000						
401	BLOTTER MATERIAL CL 44	TON	12.000						
411	MILLING PAVEMENT SURFACE - 2 INCH	SY	36856.000						
430	SUPERPAVE FAA 43	TON	6751.000						
430	CORED SAMPLE	EA	47.000						
430	PG 58S-34 ASPHALT CEMENT	TON	425.000						
602	PENETRATING WATER REPELLENT TREATMENT	SY	936.000						
606	12FT X 4FT PRECAST RCB CULVERT	LF	66.000						
606	DBL 12FT X 4FT PRECAST RCB CULVERT	LF	66.000						
606	12FT X 4FT PRECAST RCB END SECTION	EA	2.000						
606	DBL 12FT X 4FT PRECAST RCB END SECTION	EA	2.000						
702	MOBILIZATION	L SUM	1.000						
704	FLAGGING	MHR	900.000						
704	TRAFFIC CONTROL SIGNS	UNIT	2793.000						
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	1.000						
704	ATTENUATION DEVICE-TYPE B-45	EA	2.000						
704	PORTABLE RUMBLE STRIPS	EA	2.000						
704	TYPE III BARRICADE	EA	29.000						

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: _____ WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

22

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 5 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-018(081)239
SS-6-018(087)240

COUNTY & DATE PEMBINA (067) NOV 15, 2024 09:30AM

LENGTH & TYPE 2.259
ND 18, COUNTY 55 N TO STATE LINE

COMPLETION TIME 09/27/25 WIDENING, MILLING, HMA OVERLAY, APPROA

NO. 23653

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03		BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 04		BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
704	DELINEATOR DRUMS	EA	175.000						
704	STACKABLE VERTICAL PANELS	EA	18.000						
704	PILOT CAR	HR	200.000						
704	STATE FURNISHED MEDIAN BARRIER	LF	190.000						
706	FIELD OFFICE	EA	1.000						
706	AGGREGATE LABORATORY	EA	1.000						
706	BITUMINOUS LABORATORY	EA	1.000						
706	CONTRACTOR'S LABORATORY	EA	1.000						
709	GEOSYNTHETIC MATERIAL TYPE G	SY	788.000						
714	PIPE CONC REINF 24IN CL III	LF	12.000						
714	PIPE CONC REINF 30IN CL III	LF	92.000						
714	END SECT-TRAVERSABLE REINF. CONC.24IN	EA	22.000						
714	END SECT-TRAVERSABLE REINF. CONC.30IN	EA	2.000						
714	PIPE CONDUIT 18IN-APPROACH	LF	28.000						
714	PIPE CONDUIT 24IN-APPROACH	LF	236.000						
714	PIPE CONDUIT 30IN-APPROACH	LF	22.000						
714	PIPE CONDUIT 36IN-APPROACH	LF	375.000						
714	PIPE METAL ARCH 49IN X 33IN	LF	44.000						
714	PIPE METAL ARCH 64IN X 43IN	LF	20.000						
714	END SECT-TRAVERSABLE METAL 18IN	EA	2.000						
714	END SECT-TRAVERSABLE METAL 24IN	EA	2.000						
714	END SECT-TRAVERSABLE METAL 30IN	EA	2.000						
714	END SECT METAL ARCH 64IN X 43IN	EA	1.000						
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	5.000						
714	PLUG PIPE-ALL TYPES & SIZES	EA	10.000						
724	REMOVE GATE VALVE & BOX	EA	2.000						
724	REMOVE HYDRANT	EA	1.000						
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	80.000						
752	TEMPORARY SAFETY FENCE	LF	267.000						
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	122.000						
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	81.000						
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	580.000						
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	60.000						
754	REFERENCE MARKER-TYPE C	EA	3.000						
754	RESET SIGN PANEL	EA	9.000						
754	OBJECT MARKERS - CULVERTS	EA	48.000						
754	REMOVE SIGN FOUNDATION	EA	2.000						
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	.740						
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	.370						
762	PVMT MK PAINTED-MESSAGE	SF	24.000						
762	SHORT TERM 6IN LINE-TYPE NR	LF	6060.000						
762	PVMT MK PAINTED 6IN LINE	LF	30520.000						
762	PVMT MK PAINTED 12IN LINE	LF	622.000						
762	PVMT MK PAINTED 24IN LINE	LF	882.000						
764	W-BEAM GUARDRAIL	LF	158.000						
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000						
764	REMOVE BOX BEAM GUARDRAIL	LF	266.000						

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: _____ WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 6 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-018(081)239
SS-6-018(087)240

COUNTY & DATE PEMBINA (067) NOV 15, 2024 09:30AM

LENGTH & TYPE 2.259
ND 18, COUNTY 55 N TO STATE LINE

COMPLETION TIME 09/27/25 WIDENING, MILLING, HMA OVERLAY, APPROA

NO. 23653

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
764	REMOVE END TREATMENT & TRANSITION	EA	4.000						
766	MAILBOX-ALL TYPES	EA	3.000						
930	CRACK SEALING	LF	120.000						
930	SPALL REPAIR	SF	1.000						
930	BARRIER END MODIFICATION	EA	4.000						
	TOTAL								

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: _____ WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____ DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEN-NHU-6-081(114)942

NO. 23669

COUNTY & DATE GRAND FORKS (035) NOV 15, 2024 09:30AM

LENGTH & TYPE 0.104

GRAND FORKS WASHINGTON ST & 28TH AVE S

COMPLETION TIME 08/16/25 GRADING, AGGREGATE BASE, PCC PAVEMENT,

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER OPP CONSTRUCTION LLC GRAND FORKS, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	12000.000	12000.00	1600.000	1600.00	1290.000	1290.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	94.000	50.000	4700.00	65.000	6110.00	60.000	5640.00
202	REMOVAL OF CURB & GUTTER	LF	288.000	15.000	4320.00	12.000	3456.00	25.000	7200.00
203	TOPSOIL	CY	36.000	10.000	360.00	40.000	1440.00	95.000	3420.00
203	COMMON EXCAVATION-WASTE	CY	142.000	25.000	3550.00	36.000	5112.00	58.000	8236.00
252	SOD	SY	150.000	30.000	4500.00	31.000	4650.00	36.750	5512.50
302	AGGREGATE BASE COURSE CL 5	TON	158.000	40.000	6320.00	40.000	6320.00	55.000	8690.00
550	8IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	317.000	125.000	39625.00	157.000	49769.00	142.000	45014.00
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	150.000	34.000	5100.00	16.000	2400.00	25.000	3750.00
570	8IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	240.000	275.000	66000.00	200.000	48000.00	228.000	54720.00
702	MOBILIZATION	L SUM	1.000	35000.000	35000.00	38000.000	38000.00	36992.000	36992.00
704	FLAGGING	MHR	60.000	60.000	3600.00	70.000	4200.00	90.000	5400.00
704	TRAFFIC CONTROL SIGNS	UNIT	833.000	3.500	2915.50	4.000	3332.00	2.000	1666.00
704	TYPE III BARRICADE	EA	24.000	120.000	2880.00	110.000	2640.00	25.000	600.00
704	DELINEATOR DRUMS	EA	62.000	50.000	3100.00	45.000	2790.00	20.000	1240.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	1500.000	1500.00	1500.000	1500.00	1200.000	1200.00
708	INLET PROTECTION-SPECIAL	EA	4.000	375.000	1500.00	250.000	1000.00	450.000	1800.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	375.000	4.500	1687.50	6.000	2250.00	10.000	3750.00
722	ADJUST INLET	EA	1.000	1800.000	1800.00	1200.000	1200.00	1500.000	1500.00
748	CURB & GUTTER-TYPE I	LF	288.000	65.000	18720.00	72.000	20736.00	56.000	16128.00
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	250.000	25.000	6250.00	10.000	2500.00	7.000	1750.00
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	32.000	45.000	1440.00	30.000	960.00	25.000	800.00
	TOTAL				226868.00		209965.00		216298.50
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: OPP CONSTRUCTION LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEN-NHU-6-081(114)942

COUNTY & DATE GRAND FORKS (035) NOV 15, 2024 09:30AM

LENGTH & TYPE 0.104

GRAND FORKS WASHINGTON ST & 28TH AVE S

COMPLETION TIME 08/16/25 GRADING, AGGREGATE BASE, PCC PAVEMENT,

NO. 23669

	BIDDER	BIDDER	BIDDER
	TI-ZACK CONCRETE LLC		
	LE CENTER, MN		
C.C.	BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	1100.000	1100.00				
202	REMOVAL OF CONCRETE PAVEMENT	SY	94.000	97.020	9119.88				
202	REMOVAL OF CURB & GUTTER	LF	288.000	31.670	9120.96				
203	TOPSOIL	CY	36.000	170.670	6144.12				
203	COMMON EXCAVATION-WASTE	CY	142.000	80.280	11399.76				
252	SOD	SY	150.000	35.200	5280.00				
302	AGGREGATE BASE COURSE CL 5	TON	158.000	101.720	16071.76				
550	8IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	317.000	248.090	78644.53				
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	150.000	29.930	4489.50				
570	8IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	240.000	248.090	59541.60				
702	MOBILIZATION	L SUM	1.000	27839.250	27839.25				
704	FLAGGING	MHR	60.000	60.500	3630.00				
704	TRAFFIC CONTROL SIGNS	UNIT	833.000	3.300	2748.90				
704	TYPE III BARRICADE	EA	24.000	33.000	792.00				
704	DELINEATOR DRUMS	EA	62.000	27.500	1705.00				
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	1430.000	1430.00				
708	INLET PROTECTION-SPECIAL	EA	4.000	165.000	660.00				
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	375.000	2.440	915.00				
722	ADJUST INLET	EA	1.000	912.000	912.00				
748	CURB & GUTTER-TYPE I	LF	288.000	80.860	23287.68				
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	250.000	33.000	8250.00				
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	32.000	77.000	2464.00				
	TOTAL				275545.94				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: OPP CONSTRUCTION LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-2-052(051)267
NHU-2-281(049)066

COUNTY & DATE STUTSMAN (093) NOV 15, 2024 09:30AM

LENGTH & TYPE 1.074
JAMESTOWN US 52(194-17THST, US 281(37THS

COMPLETION TIME 70 DAYS CONCRETE PAVEMENT REPAIR, ADA RAMP IMP

NO. 23745

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER TI-ZACK CONCRETE LLC LE CENTER, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER PCI ROADS LLC SAINT MICHAEL, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	8000.000	8000.00	5500.000	5500.00	11100.000	11100.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	473.600	100.000	47360.00	47.180	22344.45	51.000	24153.60
202	REMOVAL OF CURB & GUTTER	LF	445.500	80.000	35640.00	31.730	14135.72	12.000	5346.00
203	EMBANKMENT SPECIAL	L SUM	1.000	25000.000	25000.00	22550.000	22550.00	24505.000	24505.00
261	WEIGHTED FIBER ROLLS	LF	205.000	20.000	4100.00	4.950	1014.75	4.500	922.50
261	REMOVE WEIGHTED FIBER ROLLS	LF	205.000	1.200	246.00	3.300	676.50	3.000	615.00
302	AGGREGATE BASE COURSE CL 5	TON	98.100	50.000	4905.00	178.160	17477.50	65.000	6376.50
5503	IN EXPANSION JOINT	LF	130.400	550.000	71720.00	446.740	58254.90	531.700	69333.68
550	CONCRETE SLEEPER SLAB	SY	86.900	300.000	26070.00	308.340	26794.75	755.000	65609.50
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	426.000	25.000	10650.00	33.140	14117.64	12.000	5112.00
5701	0IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	1044.000	300.000	313200.00	276.820	289000.08	304.000	317376.00
570	TRANSVERSE PCC JOINT CLEANING & SEALING	LF	1043.000	9.000	9387.00	5.500	5736.50	6.500	6779.50
570	LONGITUDINAL PCC JOINT CLEANING & SEALING	LF	5626.000	9.000	50634.00	5.500	30943.00	6.500	36569.00
570	RANDOM PCC CRACK CLEANING & SEALING	LF	1610.000	9.000	14490.00	13.200	21252.00	6.500	10465.00
570	SPALL REPAIR-PARTIAL DEPTH	SF	1139.000	90.000	102510.00	83.520	95129.28	94.000	107066.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	3600.000	10.000	36000.00	9.900	35640.00	15.400	55440.00
602	REMOVE AND RESET ANCHOR BOLTS	EA	1.000	1500.000	1500.00	7150.000	7150.00	1250.000	1250.00
602	CURB REPAIR	SF	2.000	750.000	1500.00	495.000	990.00	550.000	1100.00
602	SPECIAL SURFACE FINISH	SF	1964.000	7.000	13748.00	8.250	16203.00	12.650	24844.60
624	RESET PEDESTRIAN RAILING	LF	47.000	250.000	11750.00	68.630	3225.61	175.000	8225.00
702	MOBILIZATION	L SUM	1.000	175000.000	175000.00	207294.570	207294.57	340034.000	340034.00
704	FLAGGING	MHR	530.000	65.000	34450.00	60.500	32065.00	80.000	42400.00
704	TRAFFIC CONTROL SIGNS	UNIT	5603.000	3.000	16809.00	3.300	18489.90	2.500	14007.50
704	TYPE I BARRICADE	EA	23.000	50.000	1150.00	77.000	1771.00	47.760	1098.48
704	TYPE III BARRICADE	EA	13.000	105.000	1365.00	110.000	1430.00	100.000	1300.00
704	SIDEWALK BARRICADE	EA	23.000	47.000	1081.00	82.500	1897.50	70.890	1630.47
704	PEDESTRIAN WALKWAY	LF	437.000	11.000	4807.00	27.500	12017.50	13.390	5851.43
704	DELINEATOR DRUMS	EA	258.000	25.000	6450.00	27.500	7095.00	33.560	8658.48
704	TUBULAR MARKERS	EA	277.000	10.000	2770.00	7.700	2132.90	7.810	2163.37
704	STACKABLE VERTICAL PANELS	EA	46.000	30.000	1380.00	22.000	1012.00	42.480	1954.08
704	SEQUENCING ARROW PANEL-TYPE C	EA	3.000	1000.000	3000.00	1100.000	3300.00	649.480	1948.44
704	OBLITERATION OF PAVEMENT MARKING	SF	34.000	4.000	136.00	3.850	130.90	2.230	75.82
704	TEMPORARY CURB RAMP	EA	7.000	750.000	5250.00	522.500	3657.50	738.000	5166.00
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.000	8000.000	16000.00	3850.000	7700.00	3300.000	6600.00
708	INLET PROTECTION-SPECIAL	EA	38.000	170.000	6460.00	49.500	1881.00	45.000	1710.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	38.000	30.000	1140.00	11.000	418.00	10.000	380.00
722	MODIFY INLET	EA	1.000	2000.000	2000.00	11000.000	11000.00	2200.000	2200.00
748	CURB & GUTTER-TYPE I	LF	445.500	90.000	40095.00	68.560	30543.48	60.000	26730.00
750	SIDEWALK BRICK PATTERN	SY	111.700	160.000	17872.00	175.350	19586.60	230.000	25691.00
750	SIDEWALK CONCRETE 4IN	SY	359.000	140.000	50260.00	152.050	54585.95	88.500	31771.50
750	DETECTABLE WARNING PANELS	SF	192.000	65.000	12480.00	60.500	11616.00	60.000	11520.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	133.000	35.000	4655.00	30.800	4096.40	22.750	3025.75
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	82.000	30.000	2460.00	28.600	2345.20	31.530	2585.46
754	FLEXIBLE DELINEATORS-TYPE D	EA	5.000	120.000	600.00	110.000	550.00	104.630	523.15
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	143.000	22.000	3146.00	31.900	4561.70	34.950	4997.85
754	REFERENCE MARKER-TYPE C	EA	1.000	300.000	300.00	220.000	220.00	203.000	203.00
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	843.000	35.000	29505.00	33.000	27819.00	30.000	25290.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-2-052(051)267
NHU-2-281(049)066

COUNTY & DATE STUTSMAN (093) NOV 15, 2024 09:30AM

LENGTH & TYPE 1.074

JAMESTOWN US 52(194-17THST, US 281(37THS

COMPLETION TIME 70 DAYS CONCRETE PAVEMENT REPAIR, ADA RAMP IMP

NO. 23745

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER TI-ZACK CONCRETE LLC LE CENTER, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER PCI ROADS LLC SAINT MICHAEL, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
762	SHORT TERM 6IN LINE-TYPE R	LF	264.000	1.500	396.00	3.300	871.20	3.100	818.40
762	PVMT MK PAINTED CURB TOP & FACE	LF	1493.000	4.000	5972.00	13.200	19707.60	12.000	17916.00
762	PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED	LF	5670.000	17.000	96390.00	8.800	49896.00	8.000	45360.00
762	PREFORMED PATTERNED PVMT MK 12IN LINE-GROOVED	LF	3166.000	12.000	37992.00	22.000	69652.00	20.000	63320.00
762	PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED	LF	924.000	40.000	36960.00	38.500	35574.00	35.000	32340.00
764	REMOVE & RESET GUARDRAIL	LF	37.500	25.000	937.50	68.200	2557.50	37.900	1421.25
770	REVISE LIGHTING SYSTEM	EA	1.000	102430.000	102430.00	107000.000	107000.00	85000.000	85000.00
772	REVISE TRAFFIC SIGNAL SYSTEM	EA	1.000	475000.000	475000.00	481500.000	481500.00	450000.000	450000.00
772	REMOVE TRAFFIC SIGNAL SYSTEM	EA	1.000	25000.000	25000.00	39590.000	39590.00	32000.000	32000.00
930	POLYURETHANE FOAM JOINT SEAL	LF	94.200	250.000	23550.00	302.500	28495.50	205.500	19358.10
930	CRACK SEALING	LF	3251.000	20.000	65020.00	5.500	17880.50	8.000	26008.00
930	BRIDGE REPAIR-BEARING	L SUM	1.000	50000.000	50000.00	22000.000	22000.00	23800.000	23800.00
930	PRESSURE RELIEF JOINT	LF	18.000	200.000	3600.00	385.000	6930.00	165.000	2970.00
930	SPALL REPAIR - MINOR	SF	6.000	200.000	1200.00	440.000	2640.00	560.000	3360.00
930	SPALL REPAIR	SF	90.000	750.000	67500.00	440.000	39600.00	295.000	26550.00
930	BARRIER REPAIR	EA	1.000	25000.000	25000.00	36300.000	36300.00	12000.000	12000.00
930	CLEANING	L SUM	1.000	30000.000	30000.00	17600.000	17600.00	8560.000	8560.00
970	LANDSCAPE PREPARATION	SY	142.300	60.000	8538.00	63.380	9018.97	72.620	10333.83
	TOTAL				219001.650		209169.605		217289.624
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

28

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-2-052(051)267
NHU-2-281(049)066

COUNTY & DATE STUTSMAN (093) NOV 15, 2024 09:30AM

LENGTH & TYPE 1.074
JAMESTOWN US 52(194-17THST, US 281(37THS

COMPLETION TIME 70 DAYS CONCRETE PAVEMENT REPAIR, ADA RAMP IMP

NO. 23745

BIDDER STRATA CORPORATION
GRAND FORKS, ND
C.C. BOND RANK 03

BIDDER REEDE CONSTRUCTION INC
ABERDEEN, SD
C.C. BOND RANK 04

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	15100.000	15100.00	15000.000	15000.00		
202	REMOVAL OF CONCRETE PAVEMENT	SY	473.600	5.200	2462.72	15.000	7104.00		
202	REMOVAL OF CURB & GUTTER	LF	445.500	5.200	2316.60	9.000	4009.50		
203	EMBANKMENT SPECIAL	L SUM	1.000	2050.000	2050.00	2500.000	2500.00		
261	WEIGHTED FIBER ROLLS	LF	205.000	4.500	922.50	5.000	1025.00		
261	REMOVE WEIGHTED FIBER ROLLS	LF	205.000	3.000	615.00	4.000	820.00		
302	AGGREGATE BASE COURSE CL 5	TON	98.100	8.000	784.80	12.500	1226.25		
550	3IN EXPANSION JOINT	LF	130.400	41.000	5346.40	45.000	5868.00		
550	CONCRETE SLEEPER SLAB	SY	86.900	35.000	3041.50	45.000	3910.50		
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	426.000	18.500	7881.00	30.000	12780.00		
570	10IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	1044.000	285.000	297540.00	500.000	522000.00		
570	TRANSVERSE PCC JOINT CLEANING & SEALING	LF	1043.000	7.500	7822.50	7.000	7301.00		
570	LONGITUDINAL PCC JOINT CLEANING & SEALING	LF	5626.000	6.000	33756.00	7.000	39382.00		
570	RANDOM PCC CRACK CLEANING & SEALING	LF	1610.000	8.000	12880.00	12.000	19320.00		
570	SPALL REPAIR-PARTIAL DEPTH	SF	1139.000	78.000	88842.00	200.000	227800.00		
602	PENETRATING WATER REPELLENT TREATMENT	SY	3600.000	9.000	32400.00	10.000	36000.00		
602	REMOVE AND RESET ANCHOR BOLTS	EA	1.000	6500.000	6500.00	7100.000	7100.00		
602	CURB REPAIR	SF	2.000	450.000	900.00	500.000	1000.00		
602	SPECIAL SURFACE FINISH	SF	1964.000	7.500	14730.00	8.000	15712.00		
624	RESET PEDESTRIAN RAILING	LF	47.000	62.400	2932.80	200.000	9400.00		
702	MOBILIZATION	L SUM	1.000	530000.000	530000.00	430000.000	430000.00		
704	FLAGGING	MHR	530.000	85.000	45050.00	80.000	42400.00		
704	TRAFFIC CONTROL SIGNS	UNIT	5603.000	3.000	16809.00	3.000	16809.00		
704	TYPE I BARRICADE	EA	23.000	70.000	1610.00	55.000	1265.00		
704	TYPE III BARRICADE	EA	13.000	100.000	1300.00	110.000	1430.00		
704	SIDEWALK BARRICADE	EA	23.000	75.000	1725.00	80.000	1840.00		
704	PEDESTRIAN WALKWAY	LF	437.000	25.000	10925.00	90.000	39330.00		
704	DELINEATOR DRUMS	EA	258.000	25.000	6450.00	40.000	10320.00		
704	TUBULAR MARKERS	EA	277.000	7.000	1939.00	10.000	2770.00		
704	STACKABLE VERTICAL PANELS	EA	46.000	20.000	920.00	50.000	2300.00		
704	SEQUENCING ARROW PANEL-TYPE C	EA	3.000	1000.000	3000.00	725.000	2175.00		
704	OBLITERATION OF PAVEMENT MARKING	SF	34.000	3.500	119.00	3.000	102.00		
704	TEMPORARY CURB RAMP	EA	7.000	475.000	3325.00	850.000	5950.00		
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.000	3500.000	7000.00	4000.000	8000.00		
708	INLET PROTECTION-SPECIAL	EA	38.000	45.000	1710.00	50.000	1900.00		
708	REMOVE INLET PROTECTION-SPECIAL	EA	38.000	10.000	380.00	10.000	380.00		
722	MODIFY INLET	EA	1.000	5800.000	5800.00	15000.000	15000.00		
748	CURB & GUTTER-TYPE I	LF	445.500	8.500	3786.75	11.500	5123.25		
750	SIDEWALK BRICK PATTERN	SY	111.700	225.000	25132.50	350.000	39095.00		
750	SIDEWALK CONCRETE 4IN	SY	359.000	148.000	53132.00	200.000	71800.00		
750	DETECTABLE WARNING PANELS	SF	192.000	80.000	15360.00	100.000	19200.00		
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	133.000	28.000	3724.00	25.000	3325.00		
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	82.000	26.000	2132.00	35.000	2870.00		
754	FLEXIBLE DELINEATORS-TYPE D	EA	5.000	100.000	500.00	125.000	625.00		
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	143.000	29.000	4147.00	40.000	5720.00		
754	REFERENCE MARKER-TYPE C	EA	1.000	200.000	200.00	225.000	225.00		
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	843.000	30.000	25290.00	35.000	29505.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

29

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-2-052(051)267
NHU-2-281(049)066

COUNTY & DATE STUTSMAN (093) NOV 15, 2024 09:30AM

LENGTH & TYPE 1.074

JAMESTOWN US 52(194-17THST, US 281(37THS

COMPLETION TIME 70 DAYS CONCRETE PAVEMENT REPAIR, ADA RAMP IMP

NO. 23745

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER REEDE CONSTRUCTION INC ABERDEEN, SD C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
762	SHORT TERM 6IN LINE-TYPE R	LF	26400	3.000	79.20	4.000	105.60		
762	PVMT MK PAINTED CURB TOP & FACE	LF	149300	12.000	1791.60	15.000	2239.50		
762	PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED	LF	567000	8.000	4536.00	10.000	5670.00		
762	PREFORMED PATTERNED PVMT MK 12IN LINE-GROOVED	LF	316600	20.000	6332.00	25.000	7915.00		
762	PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED	LF	92400	35.000	3234.00	40.000	3696.00		
764	REMOVE & RESET GUARDRAIL	LF	375	62.000	23.25	45.000	16.87		
770	REVISE LIGHTING SYSTEM	EA	1.000	124000.000	124000.00	125000.000	125000.00		
772	REVISE TRAFFIC SIGNAL SYSTEM	EA	1.000	545000.000	545000.00	565000.000	565000.00		
772	REMOVE TRAFFIC SIGNAL SYSTEM	EA	1.000	89000.000	89000.00	35000.000	35000.00		
930	POLYURETHANE FOAM JOINT SEAL	LF	942.00	275.000	259.05	300.000	282.60		
930	CRACK SEALING	LF	325100.000	5.000	16255.00	6.000	19506.00		
930	BRIDGE REPAIR-BEARING	L SUM	1.000	20000.000	20000.00	25000.000	25000.00		
930	PRESSURE RELIEF JOINT	LF	18.000	385.000	69.30	325.000	58.50		
930	SPALL REPAIR - MINOR	SF	6.000	325.000	19.50	350.000	21.00		
930	SPALL REPAIR	SF	90.000	400.000	360.00	450.000	405.00		
930	BARRIER REPAIR	EA	1.000	33000.000	33000.00	40000.000	40000.00		
930	CLEANING	L SUM	1.000	16000.000	16000.00	18000.000	18000.00		
970	LANDSCAPE PREPARATION	SY	14230.0	110.000	1565.30	200.000	2846.00		
	TOTAL				253243.50		303851.50		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

30

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-1006(079)

COUNTY & DATE CAVALIER (019) NOV 15, 2024 09:30AM

LENGTH & TYPE 9.955

CMC 1006 FROM WALES TO HANNAH

COMPLETION TIME 09/27/25 MILLING, HMA OVERLAY, & INCIDENTALS

NO. 23760

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	13000000	13000000	8439000	8439000	18100000	18100000
203	COMMON EXCAVATION-SUBCUT	CY	1493.000	25.000	37325.00	12.000	17916.00	28.000	41804.00
302	AGGREGATE BASE COURSE CL 5	TON	2324.000	28.000	65072.00	19.000	44156.00	36.000	83664.00
401	TACK COAT	GAL	12642.000	3.000	37926.00	2.240	28318.08	3.850	48671.70
401	FOG SEAL	GAL	7592.000	4.000	30368.00	2.240	17006.08	3.850	29229.20
411	MILLING PAVEMENT SURFACE	SY	146489.000	1.700	249031.30	1.300	190435.70	1.080	158208.12
430	RAP - SUPERPAVE FAA 43	TON	23078.000	47.000	1084666.00	49.790	1149053.62	54.900	1266982.20
430	FIBER HMA ADDITIVE	LBS	3029.000	85.000	257465.00	72.000	218088.00	80.000	242320.00
430	CORED SAMPLE	EA	159.000	50.000	7950.00	45.000	7155.00	100.000	15900.00
430	PG 58S-28 ASPHALT CEMENT	TON	1269.000	520.000	659880.00	461.000	585009.00	534.000	677646.00
702	MOBILIZATION	L SUM	1.000	150000000	150000000	209000000	209000000	241317000	241317000
704	FLAGGING	MHR	500.000	50.000	25000.00	51.000	25500.00	80.000	40000.00
704	TRAFFIC CONTROL SIGNS	UNIT	3154.000	2.250	7096.50	1.800	5677.20	1.800	5677.20
704	TUBULAR MARKERS	EA	500.000	5.500	2750.00	3.000	1500.00	3.610	1805.00
704	PILOT CAR	HR	250.000	65.000	16250.00	70.000	17500.00	90.000	22500.00
706	BITUMINOUS LABORATORY	EA	1.000	50000.000	50000.00	45000.000	45000.00	30000.000	30000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	55000.000	55000.00	45000.000	45000.00	30000.000	30000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	4480.000	2.000	8960.00	1.000	4480.00	8.000	35840.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	40610.000	.180	7309.80	.550	22335.50	.300	12183.00
762	PVMT MK PAINTED 4IN LINE	LF	127335.000	.150	19100.25	.130	16553.55	.300	38200.50
	TOTAL				268964985		257712273		298604792
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

31

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-1006(079)

COUNTY & DATE CAVALIER (019) NOV 15, 2024 09:30AM

LENGTH & TYPE 9.955 CMC 1006 FROM WALES TO HANNAH

COMPLETION TIME 09/27/25 MILLING, HMA OVERLAY, & INCIDENTALS

NO. 23760

	BIDDER R J ZAVORAL & SONS INC	BIDDER KNIFE RIVER MATERIALS	BIDDER CENTRAL SPECIALTIES INC
	EAST GRAND FORKS, MN	BEMIDJI, MN	ALEXANDRIA, MN
	C.C. BOND RANK 03	C.C. BOND RANK 04	C.C. BOND RANK 05

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	14000.000	14000.00	10800.000	10800.00	7500.000	7500.00
203	COMMON EXCAVATION-SUBCUT	CY	1493.000	35.000	52255.00	20.000	29860.00	30.000	44790.00
302	AGGREGATE BASE COURSE CL 5	TON	2324.000	31.350	72857.40	40.000	92960.00	25.000	58100.00
401	TACK COAT	GAL	12642.000	3.400	42982.80	2.500	31605.00	2.000	25284.00
401	FOG SEAL	GAL	7592.000	3.400	25812.80	2.500	18980.00	2.000	15184.00
411	MILLING PAVEMENT SURFACE	SY	146489.000	1.050	153813.45	1.150	168462.35	2.000	292978.00
430	RAP - SUPERPAVE FAA 43	TON	23078.000	64.150	1480453.70	75.000	1730850.00	74.000	1707772.00
430	FIBER HMA ADDITIVE	LBS	3029.000	84.950	25731.355	75.000	22717.50	75.750	22944.675
430	CORED SAMPLE	EA	159.000	110.000	17490.00	15.000	2385.00	20.000	3180.00
430	PG 58S-28 ASPHALT CEMENT	TON	1269.000	440.000	558360.00	450.000	571050.00	475.000	602775.00
702	MOBILIZATION	L SUM	1.000	183000.000	183000.00	76000.000	76000.00	218149.000	218149.00
704	FLAGGING	MHR	500.000	60.000	30000.00	50.000	25000.00	45.000	22500.00
704	TRAFFIC CONTROL SIGNS	UNIT	3154.000	1.050	3311.70	1.800	5677.20	1.800	5677.20
704	TUBULAR MARKERS	EA	500.000	3.150	1575.00	3.610	1805.00	3.610	1805.00
704	PILOT CAR	HR	250.000	71.500	17875.00	58.000	14500.00	60.000	15000.00
706	BITUMINOUS LABORATORY	EA	1.000	4950.000	4950.00	3500.000	3500.00	8000.000	8000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	4950.000	4950.00	3500.000	3500.00	8000.000	8000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	4480.000	3.650	16352.00	3.570	15993.60	3.000	13440.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	40610.000	.320	12995.20	.550	22335.50	.550	22335.50
762	PVMT MK PAINTED 4IN LINE	LF	127335.000	.320	40747.20	.130	16553.55	.130	16553.55
	TOTAL				2991094.80		3068992.20		3318470.00
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

32

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TMA-TAU-8-984(176)

COUNTY & DATE CASS (017) NOV 15, 2024 09:30AM

LENGTH & TYPE 0.747

FARGO RIVER DR TRAIL 40TH AVE S TO 35TH

COMPLETION TIME 10/15/25 GRADING AND SHARED USE PATH

NO. 23945

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER PARAS CONTRACTING IN C FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	5000.000	5000.00	1800.000	1800.00	7750.000	7750.00
201	CLEARING & GRUBBING	L SUM	1.000	10000.000	10000.00	4800.000	4800.00	5000.000	5000.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	45.000	35.000	1575.00	24.000	1080.00	45.000	2025.00
202	REMOVAL OF CURB & GUTTER	LF	16.000	15.000	240.00	20.000	320.00	45.000	720.00
202	REMOVAL OF PAVEMENT	TON	42.000	100.000	4200.00	45.000	1890.00	60.000	2520.00
203	COMMON EXCAVATION-TYPE C	CY	176.000	40.000	7040.00	31.500	5544.00	20.000	3520.00
203	TOPSOIL	CY	2058.000	15.000	30870.00	18.000	37044.00	36.000	74088.00
203	COMMON EXCAVATION-WASTE	CY	158.000	40.000	6320.00	40.000	6320.00	36.000	5688.00
216	WATER	M GAL	35.000	50.000	1750.00	68.250	2388.75	70.000	2450.00
251	SEEDING CLASS III	ACRE	1.518	4000.000	6072.00	3835.000	5821.53	3750.000	5692.50
251	TEMPORARY COVER CROP	ACRE	1.518	500.000	759.00	160.000	242.88	200.000	303.60
253	HYDRAULIC MULCH	ACRE	3.036	4000.000	12144.00	3860.000	11718.96	3900.000	11840.40
261	FIBER ROLLS 12IN	LF	9696.000	3.000	29088.00	4.650	45086.40	5.000	48480.00
261	REMOVE FIBER ROLLS 12IN	LF	4848.000	.750	3636.00	.350	1696.80	.500	2424.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	20.000	400.000	8000.00	230.000	4600.00	550.000	11000.00
702	MOBILIZATION	L SUM	1.000	48000.000	48000.00	32725.000	32725.00	45000.000	45000.00
704	TRAFFIC CONTROL SIGNS	UNIT	306.000	2.500	765.00	2.100	642.60	2.100	642.60
704	TYPE III BARRICADE	EA	2.000	120.000	240.00	105.000	210.00	150.000	300.00
704	SIDEWALK BARRICADE	EA	6.000	100.000	600.00	58.000	348.00	60.000	360.00
704	DELINEATOR DRUMS	EA	4.000	30.000	120.00	26.250	105.00	30.000	120.00
704	TUBULAR MARKERS	EA	13.000	7.500	97.50	6.300	81.90	10.000	130.00
724	ADJUST HYDRANT	EA	1.000	3000.000	3000.00	2650.000	2650.00	3500.000	3500.00
748	CURB & GUTTER MOUNTABLE-TYPE I	LF	16.000	55.000	880.00	85.000	1360.00	65.000	1040.00
750	SIDEWALK CONCRETE 5IN	SY	4949.000	95.000	470155.00	88.000	435512.00	81.500	403343.50
750	SIDEWALK CONCRETE 6IN	SY	22.000	110.000	2420.00	105.000	2310.00	95.000	2090.00
750	DRIVEWAY CONCRETE	SY	47.000	150.000	7050.00	135.000	6345.00	95.000	4465.00
750	DETECTABLE WARNING PANELS	SF	20.000	60.000	1200.00	55.000	1100.00	58.000	1160.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	33.000	60.000	1980.00	59.000	1947.00	65.000	2145.00
754	RESET SIGN PANEL	EA	1.000	80.000	80.00	82.500	82.50	100.000	100.00
754	RESET SIGN SUPPORT	EA	1.000	200.000	200.00	165.000	165.00	160.000	160.00
970	BENCH	EA	2.000	3000.000	6000.00	2865.000	5730.00	2900.000	5800.00
	TOTAL				669481.50		621667.32		653857.60
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

33

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TMA-TAU-8-984(176)

COUNTY & DATE CASS (017) NOV 15, 2024 09:30AM

LENGTH & TYPE 0.747

FARGO RIVER DR TRAIL 40TH AVE S TO 35TH

COMPLETION TIME 10/15/25 GRADING AND SHARED USE PATH

NO. 23945

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ALL FINISH CONCRETE INC WEST FARGO, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER TI-ZACK CONCRETE LLC LE CENTER, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER OPP CONSTRUCTION LLC GRAND FORKS, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	120000.00	120000.00	55000.00	55000.00	68000.00	68000.00
201	CLEARING & GRUBBING	L SUM	1.000	209000.00	209000.00	55000.00	55000.00	75000.00	75000.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	45.000	31.00	1395.00	35.47	1596.15	55.00	2475.00
202	REMOVAL OF CURB & GUTTER	LF	16.000	20.00	320.00	49.88	798.08	75.00	1200.00
202	REMOVAL OF PAVEMENT	TON	42.000	19.00	798.00	19.00	798.00	85.00	3570.00
203	COMMON EXCAVATION-TYPE C	CY	176.000	53.00	9328.00	90.68	15959.68	25.00	4400.00
203	TOPSOIL	CY	2058.000	10.00	20580.00	6.95	14307.21	30.00	61740.00
203	COMMON EXCAVATION-WASTE	CY	158.000	28.25	4463.50	10.10	1595.95	46.00	7268.00
216	WATER	M GAL	35.000	82.00	2870.00	1.10	38.50	155.00	5425.00
251	SEEDING CLASS III	ACRE	1.518	725.00	1100.55	724.64	1100.00	4000.00	6072.00
251	TEMPORARY COVER CROP	ACRE	1.518	725.00	1100.55	724.64	1100.00	340.00	516.12
253	HYDRAULIC MULCH	ACRE	3.036	4400.00	13358.40	4347.83	13200.01	2900.00	8804.40
261	FIBER ROLLS 12IN	LF	9696.000	3.50	33936.00	3.30	31996.80	3.25	31512.00
261	REMOVE FIBER ROLLS 12IN	LF	4848.000	1.50	7272.00	1.38	6690.24	2.15	10423.20
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	20.000	500.00	10000.00	440.00	8800.00	525.00	10500.00
702	MOBILIZATION	L SUM	1.000	60000000	60000000	57776000	57776000	92240000	92240000
704	TRAFFIC CONTROL SIGNS	UNIT	306.000	2.45	749.70	3.96	1211.76	2.50	765.00
704	TYPE III BARRICADE	EA	2.000	120.00	240.00	130.79	261.58	110.00	220.00
704	SIDEWALK BARRICADE	EA	6.000	66.00	396.00	58.80	352.80	61.00	366.00
704	DELINEATOR DRUMS	EA	4.000	30.00	120.00	41.83	167.32	28.00	112.00
704	TUBULAR MARKERS	EA	13.000	7.20	93.60	14.14	183.82	7.00	91.00
724	ADJUST HYDRANT	EA	1.000	8800.00	8800.00	11000.00	11000.00	6600.00	6600.00
748	CURB & GUTTER MOUNTABLE-TYPE I	LF	16.000	58.00	928.00	58.24	931.84	125.00	2000.00
750	SIDEWALK CONCRETE 5IN	SY	4949.000	90.00	445410.00	78.80	389981.20	108.00	534492.00
750	SIDEWALK CONCRETE 6IN	SY	22.000	92.00	2024.00	132.48	2914.56	145.00	3190.00
750	DRIVEWAY CONCRETE	SY	47.000	126.00	5922.00	132.48	6226.56	140.00	6580.00
750	DETECTABLE WARNING PANELS	SF	20.000	55.00	1100.00	52.50	1050.00	60.00	1200.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	33.000	85.00	2805.00	75.61	2495.13	62.00	2046.00
754	RESET SIGN PANEL	EA	1.000	100.00	100.00	80.30	80.30	77.00	77.00
754	RESET SIGN SUPPORT	EA	1.000	172.70	172.70	218.90	218.90	175.00	175.00
970	BENCH	EA	2.000	2750.00	5500.00	2200.00	4400.00	2600.00	5200.00
	TOTAL				673783.00		738542.97		823559.72
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

34

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TMA-CRP-FXP-8-018(116)073

NO. 24113

COUNTY & DATE CASS (017) NOV 15, 2024 09:30AM

LENGTH & TYPE 1.118

CASSELTON ND 18(37TH ST-COTTONWOOD DR)

COMPLETION TIME 10/03/25 SHARED USE PATH, FLASHING BEACON, DRAI

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10000.00	10000.00	5000.00	5000.00	12000.00	12000.00
201	REMOVAL OF TREES 10IN	EA	13.000	750.00	9750.00	750.00	9750.00	1500.00	19500.00
201	REMOVAL OF TREES 30IN	EA	3.000	2500.00	7500.00	1500.00	4500.00	2500.00	7500.00
202	REMOVAL OF CURB & GUTTER	LF	61.000	50.00	3050.00	18.50	1149.85	24.00	1464.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	597.000	40.00	23880.00	26.25	15671.25	40.00	23880.00
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	14.000	500.00	7000.00	550.00	7700.00	600.00	8400.00
202	REMOVAL OF INLETS	EA	1.000	1000.00	1000.00	660.00	660.00	1500.00	1500.00
203	TOPSOIL	CY	2603.000	25.00	65075.00	12.75	33188.25	15.00	39045.00
203	BORROW-EXCAVATION	CY	3575.000	40.00	143000.00	21.85	78113.75	40.00	143000.00
210	CLASS 1 EXCAVATION	L SUM	1.000	20000.00	20000.00	22000.00	22000.00	20000.00	20000.00
210	FOUNDATION PREPARATION	EA	2.000	15000.00	30000.00	11000.00	22000.00	25000.00	50000.00
216	WATER	M GAL	40.000	50.00	2000.00	17.25	690.00	40.00	1600.00
251	SEEDING CLASS III	ACRE	2.200	4000.00	8800.00	2935.00	6457.00	5900.00	12980.00
251	TEMPORARY COVER CROP	ACRE	2.200	1000.00	2200.00	670.00	1474.00	135.00	297.00
253	HYDRAULIC MULCH	ACRE	4.400	4000.00	17600.00	4615.00	20306.00	2400.00	10560.00
261	FIBER ROLLS 12IN	LF	655.000	15.00	9825.00	3.90	2554.50	6.00	3930.00
261	REMOVE FIBER ROLLS 12IN	LF	655.000	2.50	1637.50	1.05	687.75	1.00	655.00
261	WEIGHTED FIBER ROLLS	LF	20.000	15.00	300.00	13.65	273.00	9.00	180.00
261	REMOVE WEIGHTED FIBER ROLLS	LF	20.000	5.00	100.00	4.20	84.00	4.00	80.00
302	AGGREGATE BASE COURSE CL 5	CY	873.000	65.00	56745.00	110.00	96030.00	60.00	52380.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	208.000	400.00	83200.00	195.00	40560.00	450.00	93600.00
602	CLASS AE-3 CONCRETE	CY	63.100	1500.00	94650.00	1500.00	94650.00	2200.00	138820.00
612	REINFORCING STEEL-GRADE 60	LBS	12483.000	3.00	37449.00	6.50	81139.50	4.00	49932.00
622	STEEL PILING HP 10 X 42	LF	910.000	60.00	54600.00	48.40	44044.00	55.00	50050.00
624	PEDESTRIAN RAILING	LF	44.000	400.00	17600.00	635.00	27940.00	650.00	28600.00
702	MOBILIZATION	L SUM	1.000	200000.00	200000.00	190000.00	190000.00	205000.00	205000.00
704	FLAGGING	MHR	240.000	60.00	14400.00	67.75	16260.00	70.00	16800.00
704	TRAFFIC CONTROL SIGNS	UNIT	673.000	5.00	3365.00	3.10	2086.30	4.00	2692.00
704	SIDEWALK BARRICADE	EA	2.000	100.00	200.00	55.00	110.00	100.00	200.00
704	DELINEATOR DRUMS	EA	128.000	25.00	3200.00	10.30	1318.40	15.00	1920.00
714	PIPE CONC REINF 24IN CL III	LF	192.000	100.00	19200.00	126.50	24288.00	252.00	48384.00
714	PIPE CONC REINF 30IN CL III	LF	121.000	115.00	13915.00	174.90	21162.90	295.00	35695.00
714	PIPE CONDUIT 15IN	LF	213.000	90.00	19170.00	73.70	15698.10	90.00	19170.00
714	PIPE CONDUIT 18IN	LF	84.000	125.00	10500.00	92.40	7761.60	105.00	8820.00
714	PIPE CONDUIT 24IN	LF	715.000	120.00	85800.00	99.00	70785.00	126.00	90090.00
714	PIPE CORR STEEL .064IN 24IN	LF	67.000	150.00	10050.00	105.00	7035.00	126.00	8442.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	6.000	1500.00	9000.00	715.00	4290.00	800.00	4800.00
722	MANHOLE 48IN	EA	15.000	3000.00	45000.00	3080.00	46200.00	6150.00	92250.00
722	MANHOLE 60IN	EA	2.000	4500.00	9000.00	3850.00	7700.00	7825.00	15650.00
722	MANHOLE RISER 48IN	LF	49.000	350.00	17150.00	620.00	30380.00	580.00	28420.00
722	MANHOLE RISER 60IN	LF	8.000	500.00	4000.00	860.00	6880.00	800.00	6400.00
722	INLET CATCH BASIN-TYPE A	EA	7.000	3500.00	24500.00	2640.00	18480.00	4700.00	32900.00
722	ADJUST GATE VALVE BOX	EA	11.000	500.00	5500.00	375.00	4125.00	1050.00	11550.00
748	CURB & GUTTER-TYPE I	LF	223.000	65.00	14495.00	85.80	19133.40	70.00	15610.00
750	PIGMENTED IMPRINTED CONCRETE	SY	79.000	200.00	15800.00	165.00	13035.00	235.00	18565.00
750	SIDEWALK CONCRETE 4IN	SY	121.000	70.00	8470.00	89.00	10769.00	80.00	9680.00
750	SIDEWALK CONCRETE 5IN REINF	SY	5908.000	85.00	502180.00	79.25	468209.00	70.00	413560.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TMA-CRP-FXP-8-018(116)073

NO. 24113

COUNTY & DATE CASS (017) NOV 15, 2024 09:30AM

LENGTH & TYPE 1.118

CASSELTON ND 18(37TH ST-COTTONWOOD DR)

COMPLETION TIME 10/03/25 SHARED USE PATH, FLASHING BEACON, DRAI

	BIDDER ENGINEERS ESTIMATE	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND	BIDDER INDUSTRIAL BUILDERS INC FARGO, ND
	C.C. CHECK RANK 00	C.C. BOND RANK 01	C.C. BOND RANK 02

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
750	DETECTABLE WARNING PANELS	SF	289.000	70.000	20230.00	60.000	17340.00	80.000	23120.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	104.000	35.000	3640.00	25.750	2678.00	28.000	2912.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	163.000	30.000	4890.00	16.500	2689.50	17.000	2771.00
754	RESET SIGN PANEL	EA	8.000	150.000	1200.00	155.000	1240.00	160.000	1280.00
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	720.000	50.000	36000.00	36.000	25920.00	37.000	26640.00
770	RELOCATE LIGHT STANDARD	EA	1.000	25000.000	25000.00	12300.000	12300.00	20000.000	20000.00
772	FLASHING BEACON-POST MOUNTED	EA	4.000	7500.000	30000.00	8500.000	34000.00	8700.000	34800.00
930	ABUTMENT UNDERDRAIN SYSTEM	EA	2.000	2000.000	4000.00	16500.000	33000.00	10000.000	20000.00
930	PEDESTRIAN BRIDGE - PRE-FAB	EA	1.000	150000.000	150000.00	188000.000	188000.00	199895.000	199895.00
970	REPLANT TREES	EA	4.000	1000.000	4000.00	875.000	3500.00	1000.000	4000.00
	TOTAL				1998316.50		192299.705		219196.900
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TMA-CRP-FXP-8-018(116)073

COUNTY & DATE CASS (017) NOV 15, 2024 09:30AM

LENGTH & TYPE 1.118

CASSELTON ND 18(37TH ST-COTTONWOOD DR)

COMPLETION TIME 10/03/25 SHARED USE PATH, FLASHING BEACON, DRAI

NO. 24113

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ALL FINISH CONCRETE INC WEST FARGO, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER TI-ZACK CONCRETE LLC LE CENTER, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER KEY CONTRACTING INC WEST FARGO, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	22000.000	22000.00	11000.000	11000.00	25000.000	25000.00
201	REMOVAL OF TREES 10IN	EA	13.000	1100.000	14300.00	1100.000	14300.00	750.000	9750.00
201	REMOVAL OF TREES 30IN	EA	3.000	2200.000	6600.00	2200.000	6600.00	3190.000	9570.00
202	REMOVAL OF CURB & GUTTER	LF	61.000	22.000	1342.00	24.670	1504.87	24.000	1464.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	597.000	38.000	22686.00	38.500	22984.50	24.000	14328.00
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	14.000	550.000	7700.00	550.000	7700.00	570.000	7980.00
202	REMOVAL OF INLETS	EA	1.000	1100.000	1100.00	1100.000	1100.00	1000.000	1000.00
203	TOPSOIL	CY	2603.000	15.000	39045.00	15.400	40086.20	20.000	52060.00
203	BORROW-EXCAVATION	CY	3575.000	42.000	150150.00	41.800	149435.00	81.000	289575.00
210	CLASS 1 EXCAVATION	L SUM	1.000	22000.000	22000.00	22000.000	22000.00	18800.000	18800.00
210	FOUNDATION PREPARATION	EA	2.000	11000.000	22000.00	11000.000	22000.00	3500.000	7000.00
216	WATER	M GAL	40.000	44.000	1760.00	44.000	1760.00	55.000	2200.00
251	SEEDING CLASS III	ACRE	2.200	1980.000	4356.00	4180.000	9196.00	2070.000	4554.00
251	TEMPORARY COVER CROP	ACRE	2.200	260.000	572.00	275.000	605.00	300.000	660.00
253	HYDRAULIC MULCH	ACRE	4.400	3200.000	14080.00	3432.000	15100.80	3400.000	14960.00
261	FIBER ROLLS 12IN	LF	655.000	4.500	2947.50	5.230	3425.65	4.600	3013.00
261	REMOVE FIBER ROLLS 12IN	LF	655.000	2.200	1441.00	1.380	903.90	3.000	1965.00
261	WEIGHTED FIBER ROLLS	LF	20.000	6.600	132.00	8.800	176.00	7.000	140.00
261	REMOVE WEIGHTED FIBER ROLLS	LF	20.000	4.400	88.00	8.800	176.00	5.000	100.00
302	AGGREGATE BASE COURSE CL 5	CY	873.000	60.000	52380.00	59.400	51856.20	72.000	62856.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	208.000	450.000	93600.00	385.000	80080.00	450.000	93600.00
602	CLASS AE-3 CONCRETE	CY	63.100	1500.000	94650.00	1507.000	95091.70	1950.000	123045.00
612	REINFORCING STEEL-GRADE 60	LBS	12483.000	6.500	81139.50	6.600	82387.80	3.000	37449.00
622	STEEL PILING HP 10 X 42	LF	910.000	49.000	44590.00	48.400	44044.00	105.000	95550.00
624	PEDESTRIAN RAILING	LF	44.000	680.000	29920.00	715.000	31460.00	760.000	33440.00
702	MOBILIZATION	L SUM	1.000	170000.000	170000.00	214925.000	214925.00	270000.000	270000.00
704	FLAGGING	MHR	240.000	75.000	18000.00	71.500	17160.00	20.000	4800.00
704	TRAFFIC CONTROL SIGNS	UNIT	673.000	4.000	2692.00	3.300	2220.90	4.000	2692.00
704	SIDEWALK BARRICADE	EA	2.000	55.000	110.00	55.000	110.00	65.000	130.00
704	DELINEATOR DRUMS	EA	128.000	11.000	1408.00	11.000	1408.00	11.500	1472.00
714	PIPE CONC REINF 24IN CL III	LF	192.000	264.000	50688.00	264.000	50688.00	220.000	42240.00
714	PIPE CONC REINF 30IN CL III	LF	121.000	308.000	37268.00	308.000	37268.00	300.000	36300.00
714	PIPE CONDUIT 15IN	LF	213.000	94.000	20022.00	93.500	19915.50	60.000	12780.00
714	PIPE CONDUIT 18IN	LF	84.000	110.000	9240.00	110.000	9240.00	125.000	10500.00
714	PIPE CONDUIT 24IN	LF	715.000	132.000	94380.00	132.000	94380.00	150.000	107250.00
714	PIPE CORR STEEL .064IN 24IN	LF	67.000	132.000	8844.00	132.000	8844.00	230.000	15410.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	6.000	825.000	4950.00	825.000	4950.00	975.000	5850.00
722	MANHOLE 48IN	EA	15.000	6435.000	96525.00	6435.000	96525.00	5400.000	81000.00
722	MANHOLE 60IN	EA	2.000	8195.000	16390.00	8195.000	16390.00	9250.000	18500.00
722	MANHOLE RISER 48IN	LF	49.000	605.000	29645.00	605.000	29645.00	500.000	24500.00
722	MANHOLE RISER 60IN	LF	8.000	825.000	6600.00	825.000	6600.00	800.000	6400.00
722	INLET CATCH BASIN-TYPE A	EA	7.000	4895.000	34265.00	4895.000	34265.00	5500.000	38500.00
722	ADJUST GATE VALVE BOX	EA	11.000	1100.000	12100.00	2334.000	25674.00	450.000	4950.00
748	CURB & GUTTER-TYPE I	LF	223.000	80.000	17840.00	84.520	18847.96	75.000	16725.00
750	PIGMENTED IMPRINTED CONCRETE	SY	79.000	225.000	17775.00	219.100	17308.90	330.000	26070.00
750	SIDEWALK CONCRETE 4IN	SY	121.000	200.000	24200.00	159.210	19264.41	150.000	18150.00
750	SIDEWALK CONCRETE 5IN REINF	SY	5908.000	81.000	478548.00	122.170	721780.36	115.000	679420.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

37

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TMA-CRP-FXP-8-018(116)073

NO. 24113

COUNTY & DATE CASS (017) NOV 15, 2024 09:30AM

LENGTH & TYPE 1.118

CASSELTON ND 18(37TH ST-COTTONWOOD DR)

COMPLETION TIME 10/03/25 SHARED USE PATH, FLASHING BEACON, DRAI

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ALL FINISH CONCRETE INC WEST FARGO, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER TI-ZACK CONCRETE LLC LE CENTER, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER KEY CONTRACTING INC WEST FARGO, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
750	DETECTABLE WARNING PANELS	SF	289.000	75.000	21675.00	59.850	17296.65	75.000	21675.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	104.000	28.000	2912.00	27.500	2860.00	30.000	3120.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	163.000	18.000	2934.00	17.600	2868.80	19.000	3097.00
754	RESET SIGN PANEL	EA	8.000	165.000	1320.00	165.000	1320.00	173.000	1384.00
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	720.000	3.000	2160.00	3.300	2376.00	5.100	3672.00
770	RELOCATE LIGHT STANDARD	EA	1.000	1949.000	1949.00	1650.000	1650.00	1200.000	1200.00
772	FLASHING BEACON-POST MOUNTED	EA	4.000	9100.000	36400.00	9082.700	36330.80	9500.000	38000.00
930	ABUTMENT UNDERDRAIN SYSTEM	EA	2.000	16500.000	33000.00	16500.000	33000.00	6000.000	12000.00
930	PEDESTRIAN BRIDGE - PRE-FAB	EA	1.000	187000.000	187000.00	187000.000	187000.00	278000.000	278000.00
970	REPLANT TREES	EA	4.000	1650.000	6600.00	1320.000	5280.00	1725.000	6900.00
	TOTAL				221500.00		24885.99		27465.94
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-0623(052)

COUNTY & DATE BOWMAN (011) NOV 15, 2024 09:30AM

LENGTH & TYPE 4.770 CMC 0623, 6 MI W & 10MI S OF BOWMAN

COMPLETION TIME 10/03/25 HMA OVERLAY & INCIDENTALS

NO. 24126

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER ANDERSON WESTERN INC BISMARCK, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	150000.00	150000.00	7912.00	7912.00	120000.00	120000.00
216	WATER	M GAL	125.000	25.000	3125.00	54.000	6750.00	40.000	5000.00
230	RESHAPING ROADWAY	MILE	4.800	3000.000	14400.00	8240.000	39552.00	7580.000	36384.00
302	AGGREGATE BASE COURSE CL 13	TON	455.000	35.000	15925.00	31.000	14105.00	38.960	17726.80
401	TACK COAT	GAL	4312.000	4.000	17248.00	3.120	13453.44	3.820	16471.84
411	MILLING PAVEMENT SURFACE	SY	667.000	5.000	3335.00	13.500	9004.50	26.180	17462.06
430	SUPERPAVE FAA 45	TON	19089.000	55.000	1049895.00	64.450	1230286.05	67.630	1290989.07
430	CORED SAMPLE	EA	150.000	35.000	5250.00	54.000	8100.00	40.000	6000.00
430	PG 58S-28 ASPHALT CEMENT	TON	1145.000	650.000	744250.00	513.000	587385.00	532.140	609300.30
702	MOBILIZATION	L SUM	1.000	100000.000	100000.00	254000.000	254000.00	191000.000	191000.00
704	FLAGGING	MHR	390.000	50.000	19500.00	49.000	19110.00	52.000	20280.00
704	TRAFFIC CONTROL SIGNS	UNIT	1413.000	4.000	5652.00	2.000	2826.00	2.000	2826.00
704	TUBULAR MARKERS	EA	200.000	6.500	1300.00	4.000	800.00	4.000	800.00
704	PILOT CAR	HR	90.000	60.000	5400.00	75.000	6750.00	65.000	5850.00
706	BITUMINOUS LABORATORY	EA	1.000	6000.000	6000.00	3500.000	3500.00	5000.000	5000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	6000.000	6000.00	3500.000	3500.00	5000.000	5000.00
762	PVMT MK PAINTED 4IN LINE	LF	69109.000	.150	10366.35	.140	9675.26	.140	9675.26
	TOTAL				2022646.35		2216709.25		2251765.33
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-0623(052)

COUNTY & DATE BOWMAN (011) NOV 15, 2024 09:30AM

LENGTH & TYPE 4.770

CMC 0623, 6 MI W & 10MI S OF BOWMAN

COMPLETION TIME 10/03/25 HMA OVERLAY & INCIDENTALS

NO. 24126

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER 1: CENTRAL SPECIALTIES INC, ALEXANDRIA, MN, C.C. BOND RANK 03		BIDDER 2: BITUMINOUS PAVING IN C, ORTONVILLE, MN, C.C. BOND RANK 04		BIDDER 3: NORTHERN IMPROVEMENT COMPANY, FARGO, ND, C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	5000.000	5000.00	9000.000	9000.00	7060.000	7060.00
216	WATER	M GAL	125.000	40.000	5000.00	75.000	9375.00	75.000	9375.00
230	RESHAPING ROADWAY	MILE	4.800	9020.000	43296.00	6000.000	28800.00	7950.000	38160.00
302	AGGREGATE BASE COURSE CL 13	TON	455.000	51.250	23318.75	50.000	22750.00	85.000	38675.00
401	TACK COAT	GAL	4312.000	3.420	14747.04	4.000	17248.00	2.690	11599.28
411	MILLING PAVEMENT SURFACE	SY	667.000	7.000	4669.00	30.000	20010.00	12.000	8004.00
430	SUPERPAVE FAA 45	TON	19089.000	68.380	1305305.82	74.000	1412586.00	85.000	1622565.00
430	CORED SAMPLE	EA	150.000	20.000	3000.00	40.000	6000.00	70.000	10500.00
430	PG 58S-28 ASPHALT CEMENT	TON	1145.000	525.000	601125.00	555.000	635475.00	510.000	583950.00
702	MOBILIZATION	L SUM	1.000	200000.000	200000.00	130000.000	130000.00	192117.000	192117.00
704	FLAGGING	MHR	390.000	50.000	19500.00	45.000	17550.00	79.000	30810.00
704	TRAFFIC CONTROL SIGNS	UNIT	1413.000	2.000	2826.00	4.000	5652.00	2.150	3037.95
704	TUBULAR MARKERS	EA	200.000	4.000	800.00	10.000	2000.00	4.200	840.00
704	PILOT CAR	HR	90.000	60.000	5400.00	60.000	5400.00	92.000	8280.00
706	BITUMINOUS LABORATORY	EA	1.000	10000.000	10000.00	15000.000	15000.00	2650.000	2650.00
706	CONTRACTOR'S LABORATORY	EA	1.000	10000.000	10000.00	15000.000	15000.00	2400.000	2400.00
762	PVMT MK PAINTED 4IN LINE	LF	69109.000	.140	9675.26	.200	13821.80	.160	11057.44
	TOTAL				2263662.87		2365667.80		2581080.67
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-0623(052)

COUNTY & DATE BOWMAN (011) NOV 15, 2024 09:30AM

LENGTH & TYPE 4.770

CMC 0623, 6 MI W & 10MI S OF BOWMAN

COMPLETION TIME 10/03/25 HMA OVERLAY & INCIDENTALS

NO. 24126

	BIDDER	BIDDER	BIDDER
	BORDER STATES PAVING INC		
	FARGO, ND		
	C.C. BOND RANK 06	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10000.000	10000.00				
216	WATER	M GAL	125.000	60.000	7500.00				
230	RESHAPING ROADWAY	MILE	4.800	10000.000	48000.00				
302	AGGREGATE BASE COURSE CL 13	TON	455.000	47.500	21612.50				
401	TACK COAT	GAL	4312.000	6.000	25872.00				
411	MILLING PAVEMENT SURFACE	SY	667.000	42.000	28014.00				
430	SUPERPAVE FAA 45	TON	19089.000	71.000	1355319.00				
430	CORED SAMPLE	EA	150.000	13.500	2025.00				
430	PG 58S-28 ASPHALT CEMENT	TON	1145.000	550.000	629750.00				
702	MOBILIZATION	L SUM	1.000	600000.000	600000.00				
704	FLAGGING	MHR	390.000	54.000	21060.00				
704	TRAFFIC CONTROL SIGNS	UNIT	1413.000	2.500	3532.50				
704	TUBULAR MARKERS	EA	200.000	4.250	850.00				
704	PILOT CAR	HR	90.000	82.500	7425.00				
706	BITUMINOUS LABORATORY	EA	1.000	35000.000	35000.00				
706	CONTRACTOR'S LABORATORY	EA	1.000	35000.000	35000.00				
762	PVMT MK PAINTED 4IN LINE	LF	69109.000	.150	10366.35				
	TOTAL				2778326.35				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

41

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-0836(068)

COUNTY & DATE BURLEIGH (015) NOV 15, 2024 09:30AM

LENGTH & TYPE 19.030

CMC 0836 FROM 66TH ST SE TO US HWY 83

COMPLETION TIME 09/19/25 MILLING, HMA OVERLAY, SEAL COAT, & INC

NO. 24165

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	14000000	14000000	7000000	7000000	11500000	11500000
401	TACK COAT	GAL	886800.000	3.000	2660400	3.000	2660400	2.500	2217000
411	MILLING PAVEMENT SURFACE	SY	87514.000	1.900	166276.60	2.700	236287.80	2.500	218785.00
420	SEAL COAT	SY	422757.000	2.100	887789.70	1.930	815921.01	1.930	815921.01
430	SUPERPAVE FAA 45	TON	19448.000	70.000	1361360.00	48.010	933698.48	64.000	1244672.00
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	16000.000	16000.00	15000.000	15000.00	15000.000	15000.00
430	CORED SAMPLE	EA	202.000	31.000	6262.00	20.000	4040.00	15.000	3030.00
430	PATCHING	TON	148.000	170.000	25160.00	300.000	44400.00	225.000	33300.00
430	PG 58H-34 ASPHALT CEMENT	TON	1166.000	605.000	705430.00	700.000	816200.00	625.000	728750.00
702	MOBILIZATION	L SUM	1.000	3160000.000	3160000.00	1900000.000	1900000.00	1060000.000	1060000.00
704	FLAGGING	MHR	560.000	58.000	32480.00	45.000	25200.00	50.000	28000.00
704	TRAFFIC CONTROL SIGNS	UNIT	5588.000	2.400	13411.20	2.000	11176.00	2.000	11176.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	7000.000	28000.00	1000.000	4000.00	1000.000	4000.00
704	DELINEATOR DRUMS	EA	50.000	26.000	1300.00	20.000	1000.00	20.000	1000.00
704	TUBULAR MARKERS	EA	150.000	5.600	840.00	5.000	750.00	5.000	750.00
704	STACKABLE VERTICAL PANELS	EA	100.000	26.700	2670.00	20.000	2000.00	20.000	2000.00
704	PILOT CAR	HR	280.000	67.500	18900.00	60.000	16800.00	55.000	15400.00
762	PVMT MK PAINTED-MESSAGE	SF	182.000	6.000	1092.00	5.000	910.00	5.000	910.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	19830.000	.220	4362.60	.220	4362.60	.220	4362.60
762	SHORT TERM 8IN LINE-TYPE NR	LF	1773.000	.750	1329.75	.350	620.55	.350	620.55
762	PVMT MK PAINTED 4IN LINE	LF	260500.000	.150	39075.00	.100	26050.00	.100	26050.00
762	PVMT MK PAINTED 8IN LINE	LF	1773.000	1.200	2127.60	.200	354.60	.200	354.60
	TOTAL				36452704.5		31823750.4		32802517.6
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-0836(068)

NO. 24165

COUNTY & DATE BURLEIGH (015) NOV 15, 2024 09:30AM

LENGTH & TYPE 19.030

CMC 0836 FROM 66TH ST SE TO US HWY 83

COMPLETION TIME 09/19/25 MILLING, HMA OVERLAY, SEAL COAT, & INC

				BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 03		BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 04		BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 05	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	111000.00	111000.00	125000.00	125000.00	85000.00	85000.00
401	TACK COAT	GAL	88680.000	2.600	230568.00	4.250	376890.00	2.600	230568.00
411	MILLING PAVEMENT SURFACE	SY	875140.000	2.250	1969065.00	2.350	2056579.00	3.100	2712934.00
420	SEAL COAT	SY	4227570.000	2.030	8581967.10	2.200	9300654.00	2.100	8877897.00
430	SUPERPAVE FAA 45	TON	194480.000	52.000	10112960.00	48.500	9432280.00	75.500	14683240.00
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	29000.000	29000.00	5000.000	5000.00	172000.000	172000.00
430	CORED SAMPLE	EA	202.000	51.000	10302.00	12.500	2525.00	100.000	20200.00
430	PATCHING	TON	148.000	175.000	25900.00	125.000	18500.00	300.000	44400.00
430	PG 58H-34 ASPHALT CEMENT	TON	11660.000	684.000	797544.00	775.000	9036500.00	640.000	7462400.00
702	MOBILIZATION	L SUM	1.000	2680000.000	2680000.00	4500000.000	4500000.00	1622000.000	1622000.00
704	FLAGGING	MHR	560.000	48.000	26880.00	52.500	29400.00	53.000	29680.00
704	TRAFFIC CONTROL SIGNS	UNIT	5588.000	2.000	11176.00	2.500	13970.00	2.000	11176.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	1000.000	4000.00	1050.000	4200.00	1650.000	6600.00
704	DELINEATOR DRUMS	EA	50.000	20.000	1000.00	21.000	1050.00	20.000	1000.00
704	TUBULAR MARKERS	EA	150.000	7.000	1050.00	5.250	787.50	5.400	810.00
704	STACKABLE VERTICAL PANELS	EA	100.000	22.000	2200.00	21.000	2100.00	21.600	2160.00
704	PILOT CAR	HR	280.000	65.000	18200.00	72.500	20300.00	73.900	20692.00
762	PVMT MK PAINTED-MESSAGE	SF	182.000	5.000	910.00	5.250	955.50	5.400	982.80
762	SHORT TERM 4IN LINE-TYPE NR	LF	19830.000	.220	4362.60	.250	4957.50	.240	4759.20
762	SHORT TERM 8IN LINE-TYPE NR	LF	1773.000	.350	620.55	.500	886.50	.380	673.74
762	PVMT MK PAINTED 4IN LINE	LF	260500.000	.100	26050.00	.100	26050.00	.110	28655.00
762	PVMT MK PAINTED 8IN LINE	LF	1773.000	.200	354.60	.200	354.60	.220	390.06
	TOTAL				33281057.60		36138269.00		37567827.00
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

43

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-0836(068)

COUNTY & DATE BURLEIGH (015) NOV 15, 2024 09:30AM

LENGTH & TYPE 19.030

CMC 0836 FROM 66TH ST SE TO US HWY 83

COMPLETION TIME 09/19/25 MILLING, HMA OVERLAY, SEAL COAT, & INC

NO. 24165

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 06 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	110000.00	110000.00				
401	TACK COAT	GAL	8868.000	4.500	39906.00				
411	MILLING PAVEMENT SURFACE	SY	87514.000	3.550	310674.70				
420	SEAL COAT	SY	422757.000	1.930	815921.01				
430	SUPERPAVE FAA 45	TON	19448.000	71.000	1380808.00				
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	58000.000	58000.00				
430	CORED SAMPLE	EA	202.000	108.500	21917.00				
430	PATCHING	TON	148.000	238.000	35224.00				
430	PG 58H-34 ASPHALT CEMENT	TON	1166.000	800.000	932800.00				
702	MOBILIZATION	L SUM	1.000	151000.000	151000.00				
704	FLAGGING	MHR	560.000	100.000	56000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	5588.000	2.000	11176.00				
704	PORTABLE RUMBLE STRIPS	EA	4.000	1000.000	4000.00				
704	DELINEATOR DRUMS	EA	50.000	20.000	1000.00				
704	TUBULAR MARKERS	EA	150.000	5.000	750.00				
704	STACKABLE VERTICAL PANELS	EA	100.000	20.000	2000.00				
704	PILOT CAR	HR	280.000	125.000	35000.00				
762	PVMT MK PAINTED-MESSAGE	SF	182.000	5.000	910.00				
762	SHORT TERM 4IN LINE-TYPE NR	LF	19830.000	.220	4362.60				
762	SHORT TERM 8IN LINE-TYPE NR	LF	1773.000	.350	620.55				
762	PVMT MK PAINTED 4IN LINE	LF	260500.000	.100	26050.00				
762	PVMT MK PAINTED 8IN LINE	LF	1773.000	.200	354.60				
	TOTAL				3899474.46				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

44

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-3800(024)

COUNTY & DATE RENVILLE (075) NOV 15, 2024 09:30AM

LENGTH & TYPE 16.293

VARIOUS LOCATIONS IN RENVILLE COUNTY

COMPLETION TIME 08/30/25 CHIP SEAL COAT

NO. 24219

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER ASPHALT PRESERVATION CO INC DBA APC INC DETROIT LAKES, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	8653.360	8653.36	3600.000	3600.00	4000.000	4000.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	3000.000	3000.00	2500.000	2500.00	2000.000	2000.00
401	FOG SEAL	GAL	16245.000	.750	12183.75	.633	10283.85	.590	9584.55
420	CRS2P EMULSIFIED ASPHALT	GAL	102722.000	3.250	333846.50	2.550	261941.10	4.080	419105.76
420	COVER COAT MATERIAL CL 41-M	TON	3178.000	50.000	158900.00	35.850	113931.30	42.000	133476.00
702	MOBILIZATION	L SUM	1.000	600000.000	600000.00	193400.000	193400.00	27250.000	27250.00
704	TRAFFIC CONTROL SIGNS	UNIT	2756.000	3.000	8268.00	2.000	5512.00	2.300	6338.80
704	PORTABLE RUMBLE STRIPS	EA	4.000	1500.000	6000.00	1.000	4.00	1150.000	4600.00
762	PVMT MK PAINTED-MESSAGE	SF	265.000	15.000	3975.00	8.000	2120.00	9.200	2438.00
762	PVMT MK PAINTED 4IN LINE	LF	206072.000	.120	24728.64	.130	26789.36	.150	30910.80
	TOTAL				729209.00		712628.61		725964.86
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-3800(024)

COUNTY & DATE RENVILLE (075) NOV 15, 2024 09:30AM

LENGTH & TYPE 16.293

VARIOUS LOCATIONS IN RENVILLE COUNTY

COMPLETION TIME 08/30/25 CHIP SEAL COAT

NO. 24219

BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION

SAINT CLOUD, MN

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2100.000	2100.00				
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	2500.000	2500.00				
401	FOG SEAL	GAL	16245.000	.660	10721.70				
420	CRS2P EMULSIFIED ASPHALT	GAL	102722.000	3.020	310220.44				
420	COVER COAT MATERIAL CL 41-M	TON	3178.000	50.900	161760.20				
702	MOBILIZATION	L SUM	1.000	110000.000	110000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	2756.000	2.100	5787.60				
704	PORTABLE RUMBLE STRIPS	EA	4.000	1000.000	4000.00				
762	PVMT MK PAINTED-MESSAGE	SF	265.000	8.400	2226.00				
762	PVMT MK PAINTED 4IN LINE	LF	206072.000	.140	28850.08				
	TOTAL				734661.32				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

46

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO.

COUNTY & DATE NOV 15, 2024 09:30AM

LENGTH & TYPE 0.000

CMC 2117 FROM REGENT N TO COUNTY LINE

COMPLETION TIME 10/04/25 MICROMILL, DOUBLE MICRO SURFACE, SUBCU

NO. 24228

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER INTERMOUNTAIN SLURRY SEAL INC SALT LAKE CITY, UT C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000			REJECTED		REJECTED	
202	REMOVAL OF BITUMINOUS SURFACING	SY	3000.000						
203	COMMON EXCAVATION-SUBCUT	CY	1386.000						
302	AGGREGATE BASE COURSE CL 5	TON	2599.000						
401	TACK COAT	GAL	150.000						
401	FOG SEAL	GAL	1263.000						
411	MICRO-MILL	SY	208428.000						
421	AGGREGATE FOR MICROSURFACING TYPE III	TON	5020.000						
421	ASPHALT EMULSION FOR MICROSURFACING	GAL	164205.000						
430	SUPERPAVE FAA 42	TON	960.000						
430	PG 58S-28 ASPHALT CEMENT	TON	58.000						
702	MOBILIZATION	L SUM	1.000						
704	FLAGGING	MHR	400.000						
704	TRAFFIC CONTROL SIGNS	UNIT	3002.000						
704	PORTABLE RUMBLE STRIPS	EA	4.000						
704	TYPE I BARRICADE	EA	4.000						
704	TUBULAR MARKERS	EA	180.000						
704	STACKABLE VERTICAL PANELS	EA	40.000						
704	PILOT CAR	HR	100.000						
709	GEOSYNTHETIC MATERIAL TYPE G	SY	4864.000						
762	EPOXY PVMT MK 6IN LINE	LF	195688.000						
762	SHORT TERM 6IN LINE-TYPE NR	LF	173048.000						
	TOTAL								

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: _____ WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NHU-SU-2-020(028)000

COUNTY & DATE STUTSMAN (093) NOV 15, 2024 09:30AM

LENGTH & TYPE 1.332

ND 20, 1ST AVE N TO 12TH AVE N -JAMESTOW

COMPLETION TIME 08/16/25 MICROSURFACING

NO. 24232

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER INTERMOUNTAIN SLURRY SEAL INC SALT LAKE CITY, UT C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	31000.00	31000.00	750.00	750.00	15000.00	15000.00
421	AGGREGATE FOR MICROSURFACING TYPE III	TON	478.000	98.800	47226.40	175.000	83650.00	300.000	143400.00
421	ASPHALT EMULSION FOR MICROSURFACING	GAL	15844.000	2.950	46739.80	3.500	55454.00	2.000	31688.00
702	MOBILIZATION	L SUM	1.000	109122.00	109122.00	64000.00	64000.00	230000.00	230000.00
704	FLAGGING	MHR	250.000	44.340	11085.00	.010	2.50	50.000	12500.00
704	TRAFFIC CONTROL SIGNS	UNIT	2916.000	1.920	5598.72	2.660	7756.56	3.500	10206.00
704	TYPE III BARRICADE	EA	3.000	20.000	60.00	100.00	300.00	125.000	375.00
704	DELINEATOR DRUMS	EA	52.000	22.400	1164.80	25.270	1314.04	30.000	1560.00
704	TUBULAR MARKERS	EA	118.000	5.610	661.98	9.500	1121.00	12.000	1416.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	868.000	868.00	777.000	777.00	1000.00	1000.00
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	13994.000	.4500	6297.30	.3170	4436.98	.1500	2099.10
762	EPOXY PVMT MK 12IN LINE-GROOVED	LF	706.000	20.010	14127.06	6.340	4476.04	3.000	2118.00
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	688.000	30.000	20640.00	51.090	35149.92	50.000	34400.00
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	140.000	30.000	4200.00	34.080	4771.20	45.000	6300.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	11597.000	.250	2899.25	.400	4638.80	.750	8697.75
	TOTAL				232256.21		308522.04		506151.75
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

48

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-0950(061)
SC-0910(063)

COUNTY & DATE CASS (017) NOV 15, 2024 09:30AM

LENGTH & TYPE 16.902
CMC 0950 VARIOUS LOCATIONS

COMPLETION TIME 09/13/25 MILLING, HMA OVERLAY, SEEDING & INCIDE

NO. 24302

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	20000.000	20000.00	14000.000	14000.00	26500.000	26500.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	5000.000	5000.00	3000.000	3000.00	2500.000	2500.00
107	RAILROAD COORDINATION	L SUM	1.000	5000.000	5000.00	1500.000	1500.00	2500.000	2500.00
203	TOPSOIL-IMPORTED	CY	7706.000	30.000	231180.00	32.000	246592.00	18.500	142561.00
216	WATER	M GAL	1350.000	30.000	40500.00	12.000	16200.00	20.000	27000.00
230	RESHAPING ROADWAY	MILE	8.000	5000.000	40000.00	10000.000	80000.00	5000.000	40000.00
251	SEEDING CLASS III	ACRE	9.550	1750.000	16712.50	2850.000	27217.50	1085.000	10361.75
253	STRAW MULCH	ACRE	9.150	600.000	5490.00	750.000	6862.50	1135.000	10385.25
253	HYDRAULIC MULCH	ACRE	.400	3000.000	1200.00	4480.000	1792.00	5185.000	2074.00
302	AGGREGATE BASE COURSE CL 13	TON	2208.000	30.000	66240.00	25.000	55200.00	35.000	77280.00
401	TACK COAT	GAL	41109.000	3.000	123327.00	2.500	102772.50	3.500	143881.50
401	FOG SEAL	GAL	20401.000	5.000	102005.00	2.500	51002.50	3.500	71403.50
411	MILLING PAVEMENT SURFACE	SY	138392.000	3.000	415176.00	2.200	304462.40	1.850	256025.20
430	RAP - SUPERPAVE FAA 43	TON	84937.000	50.000	4246850.00	44.330	3765257.21	50.500	4289318.50
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	40000.000	40000.00	1.000	1.00	25000.000	25000.00
430	CORED SAMPLE	EA	683.000	40.000	27320.00	10.000	6830.00	35.000	23905.00
430	PG 58H-34 ASPHALT CEMENT	TON	4247.000	800.000	3397600.00	650.000	2760550.00	620.000	2633140.00
702	MOBILIZATION	L SUM	1.000	200000.000	200000.00	300000.000	300000.00	300000.000	300000.00
704	FLAGGING	MHR	1032.000	50.000	51600.00	45.000	46440.00	52.500	54180.00
704	TRAFFIC CONTROL SIGNS	UNIT	2821.000	2.500	7052.50	1.000	2821.00	1.050	2962.05
704	DELINEATOR DRUMS	EA	40.000	30.000	1200.00	10.000	400.00	10.250	410.00
704	PILOT CAR	HR	516.000	65.000	33540.00	60.000	30960.00	72.500	37410.00
706	BITUMINOUS LABORATORY	EA	1.000	5500.000	5500.00	8000.000	8000.00	2500.000	2500.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5500.000	5500.00	8000.000	8000.00	2500.000	2500.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	29.780	1250.000	37225.00	880.000	26206.40	915.000	27248.70
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	349.500	40.000	13980.00	27.100	9471.45	28.150	9838.43
762	SHORT TERM 4IN BROKEN LINE-PNT TAPE OR RSD MRK	LF	66069.000	.250	16517.25	.200	13213.80	.200	13213.80
762	SHORT TERM 4IN LINE NPZ-PN TP OR RS MRK	LF	35037.000	.250	8759.25	.200	7007.40	.200	7007.40
762	PVMT MK PAINTED 4IN LINE	LF	96293.000	.500	48146.50	.120	11555.16	.150	14443.95
762	PVMT MK PAINTED 6IN LINE	LF	115483.000	.500	57741.50	.180	20786.94	.200	23096.60
762	PVMT MK PAINTED 24IN LINE	LF	48.000	6.000	288.00	22.000	1056.00	22.850	1096.80
	TOTAL				9270650.50		7929157.76		8279743.43
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-0950(061)
SC-0910(063)

COUNTY & DATE CASS (017) NOV 15, 2024 09:30AM

LENGTH & TYPE 16.902
CMC 0950 VARIOUS LOCATIONS

COMPLETION TIME 09/13/25 MILLING, HMA OVERLAY, SEEDING & INCIDE

NO. 24302

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER MARK SAND & GRAVEL COMPANY FERGUS FALLS, MN C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	30500000	30500000	36175000	36175000	1000000	1000000
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	2400000	2400000	6400000	6400000	10000000	10000000
107	RAILROAD COORDINATION	L SUM	1.000	5000000	5000000	3250000	3250000	10000000	10000000
203	TOPSOIL-IMPORTED	CY	7706.000	47000	362182.00	25000	192650.00	43700	336752.20
216	WATER	M GAL	1350.000	15000	20250.00	20000	27000.00	18000	24300.00
230	RESHAPING ROADWAY	MILE	8.000	4400000	35200.00	4580000	36640.00	11500000	92000.00
251	SEEDING CLASS III	ACRE	9.550	1500000	14325.00	1575000	15041.25	1680000	16044.00
253	STRAW MULCH	ACRE	9.150	1000000	9150.00	1050000	9607.50	550000	5032.50
253	HYDRAULIC MULCH	ACRE	.400	5400000	2160.00	5670000	2268.00	2550000	1020.00
302	AGGREGATE BASE COURSE CL 13	TON	2208.000	60000	132480.00	27900	61603.20	43500	96048.00
401	TACK COAT	GAL	41109.000	2500	102772.50	3480	143059.32	3000	123327.00
401	FOG SEAL	GAL	20401.000	2500	51002.50	3480	70995.48	5000	102005.00
411	MILLING PAVEMENT SURFACE	SY	138392.000	1000	138392.00	1000	138392.00	1800	249105.60
430	RAP - SUPERPAVE FAA 43	TON	84937.000	56500	4798940.50	62400	5300688.80	60250	5117454.25
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	3000000	30000.00	11000000	110000.00	20000000	200000.00
430	CORED SAMPLE	EA	683.000	15000	10245.00	55000	37565.00	35000	23905.00
430	PG 58H-34 ASPHALT CEMENT	TON	4247.000	670000	2845490.00	550000	2335850.00	690000	2930430.00
702	MOBILIZATION	L SUM	1.000	90000000	90000.00	318000000	318000.00	245000000	245000.00
704	FLAGGING	MHR	1032.000	57000	58824.00	60000	61920.00	100000	103200.00
704	TRAFFIC CONTROL SIGNS	UNIT	2821.000	1000	2821.00	2100	5924.10	1000	2821.00
704	DELINEATOR DRUMS	EA	40.000	10000	400.00	17850	714.00	10000	400.00
704	PILOT CAR	HR	516.000	63500	32766.00	68250	35217.00	125000	64500.00
706	BITUMINOUS LABORATORY	EA	1.000	3500000	35000.00	4950000	49500.00	12000000	120000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	3500000	35000.00	4950000	49500.00	12000000	120000.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	29.780	880000	26206.40	924000	27516.72	1082000	32221.96
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	349.500	27100	9471.45	36750	12844.13	27100	9471.45
762	SHORT TERM 4IN BROKEN LINE-PNT TAPE OR RSD MRK	LF	66069.000	200	13213.80	320	21142.08	200	13213.80
762	SHORT TERM 4IN LINE NPZ-PN TP OR RS MRK	LF	35037.000	200	7007.40	320	11211.84	200	7007.40
762	PVMT MK PAINTED 4IN LINE	LF	96293.000	120	11555.16	230	22147.39	120	11555.16
762	PVMT MK PAINTED 6IN LINE	LF	115483.000	180	20786.94	290	33490.07	180	20786.94
762	PVMT MK PAINTED 24IN LINE	LF	48.000	22000	1056.00	8400	403.20	22000	1056.00
	TOTAL				884459765		898799608		969365726
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

50

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-0950(061)
SC-0910(063)

COUNTY & DATE CASS (017) NOV 15, 2024 09:30AM

LENGTH & TYPE 16.902
CMC 0950 VARIOUS LOCATIONS

COMPLETION TIME 09/13/25 MILLING, HMA OVERLAY, SEEDING & INCIDE

NO. 24302

BIDDER DUININCK INC

PRINSBURG, MN

C.C. BOND RANK 06

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3000.000	3000.00				
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	3200.000	3200.00				
107	RAILROAD COORDINATION	L SUM	1.000	15000.000	15000.00				
203	TOPSOIL-IMPORTED	CY	7706.000	48.900	376823.40				
216	WATER	M GAL	1350.000	16.900	22815.00				
230	RESHAPING ROADWAY	MILE	8.000	7800.000	62400.00				
251	SEEDING CLASS III	ACRE	9.550	1680.000	16044.00				
253	STRAW MULCH	ACRE	9.150	550.000	5032.50				
253	HYDRAULIC MULCH	ACRE	.400	2550.000	1020.00				
302	AGGREGATE BASE COURSE CL 13	TON	2208.000	32.550	71870.40				
401	TACK COAT	GAL	41109.000	3.500	143881.50				
401	FOG SEAL	GAL	20401.000	2.850	58142.85				
411	MILLING PAVEMENT SURFACE	SY	138392.000	2.600	359819.20				
430	RAP - SUPERPAVE FAA 43	TON	84937.000	64.050	5440214.85				
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	10000.000	10000.00				
430	CORED SAMPLE	EA	683.000	30.000	20490.00				
430	PG 58H-34 ASPHALT CEMENT	TON	4247.000	614.000	2607658.00				
702	MOBILIZATION	L SUM	1.000	553000.000	553000.00				
704	FLAGGING	MHR	1032.000	40.250	41538.00				
704	TRAFFIC CONTROL SIGNS	UNIT	2821.000	2.000	5642.00				
704	DELINEATOR DRUMS	EA	40.000	17.000	680.00				
704	PILOT CAR	HR	516.000	62.500	32250.00				
706	BITUMINOUS LABORATORY	EA	1.000	13000.000	13000.00				
706	CONTRACTOR'S LABORATORY	EA	1.000	13000.000	13000.00				
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	29.780	700.000	20846.00				
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	349.500	35.000	12232.50				
762	SHORT TERM 4IN BROKEN LINE-PNT TAPE OR RSD MRK	LF	66069.000	.300	19820.70				
762	SHORT TERM 4IN LINE NPZ-PN TP OR RS MRK	LF	35037.000	.300	10511.10				
762	PVMT MK PAINTED 4IN LINE	LF	96293.000	.220	21184.46				
762	PVMT MK PAINTED 6IN LINE	LF	115483.000	.280	32335.24				
762	PVMT MK PAINTED 24IN LINE	LF	48.000	8.000	384.00				
	TOTAL				99938357.0				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

51

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-5-022(153)062

COUNTY & DATE STARK (089) NOV 15, 2024 09:30AM

LENGTH & TYPE 7.568

ND 22, 6 MI S OF DICKINSON

COMPLETION TIME 07/02/25 SEAL COAT

NO. 24414

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	11300.000	11300.00	1100.000	1100.00	2500.000	2500.00
420	SEAL COAT	SY	190062.000	2.200	418136.40	2.010	382024.62	2.139	406542.62
702	MOBILIZATION	L SUM	1.000	750000.000	750000.00	260000.000	260000.00	576100.000	576100.00
704	TRAFFIC CONTROL SIGNS	UNIT	2984.000	3.000	8952.00	2.630	7847.92	2.500	7460.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	750.000	1500.00	1000.000	2000.00	1.000	2.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	21153.000	.250	5288.25	.260	5499.78	.250	5288.25
762	PVMT MK PAINTED 6IN LINE	LF	101280.000	.200	20256.00	.190	19243.20	.180	18230.40
762	PVMT MK PAINTED 12IN LINE	LF	1579.000	2.000	3158.00	.420	663.18	.400	631.60
762	PVMT MK PAINTED 24IN LINE	LF	97.000	10.000	970.00	5.250	509.25	5.000	485.00
	TOTAL				544560.65		444887.95		498749.87
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

52

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-5-022(153)062

COUNTY & DATE STARK (089) NOV 15, 2024 09:30AM

LENGTH & TYPE 7.568

ND 22, 6 MI S OF DICKINSON

COMPLETION TIME 07/02/25 SEAL COAT

NO. 24414

	BIDDER BITUMINOUS PAVING IN C ORTONVILLE, MN C.C. BOND RANK 03	BIDDER C.C.	BIDDER C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2500.000	2500.00				
420	SEAL COAT	SY	190062.000	2.200	418136.40				
702	MOBILIZATION	L SUM	1.000	45000.000	45000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	2984.000	3.000	8952.00				
704	PORTABLE RUMBLE STRIPS	EA	2.000	1500.000	3000.00				
762	SHORT TERM 6IN LINE-TYPE NR	LF	21153.000	.300	6345.90				
762	PVMT MK PAINTED 6IN LINE	LF	101280.000	.200	20256.00				
762	PVMT MK PAINTED 12IN LINE	LF	1579.000	.500	789.50				
762	PVMT MK PAINTED 24IN LINE	LF	97.000	10.000	970.00				
	TOTAL				505594.80				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

53

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering