ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ARP-SS-9-999(489)

COUNTY & DATE SHERIDAN (083) DEC 13, 2024 09:30AM

LENGTH & TYPE 0.000 MISSOURI SOUTH RSA

COMPLETION TIME 10/18/25 WETLAND MITIGATION BANK

NO. 23499

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	8000.000	8000.00	500.000	500.00	3600.000	3600.00
203	COMMON EXCAVATION-TYPE C	CY	141.000	5.500	775.50	30.000	4230.00	25.000	3525.00
203	TOPSOIL	CY	1778.000	12.000	21336.00	5.000	8890.00	14.090	25052.02
203	ROCK EXCAVATION	CY	282.000	20.000	5640.00	30.000	8460.00	25.100	7078.20
203	BORROW-EXCAVATION	CY	3058.000	6.000	18348.00	15.000	45870.00	12.750	38989.50
251	SEEDING CLASS III	ACRE	18.447	800.000	14757.60	2150.000	39661.05	2150.000	39661.05
251	WETLAND SEED	ACRE	36.457	850.000	30988.45	1290.000	47029.53	1290.000	47029.53
251	TEMPORARY COVER CROP	ACRE	2.148	80.000	171.84	450.000	966.60	450.000	966.60
253	HYDRAULIC MULCH	ACRE	4.296	1800.000	7732.80	2980.000	12802.08	2980.000	12802.08
255	TRM SPECIAL	SY	4934.000	6.250	30837.50	14.800	73023.20	18.000	88812.00
260	SILT FENCE UNSUPPORTED	LF	465.000	2.550	1185.75	3.900	1813.50	3.900	1813.50
260	REMOVE SILT FENCE UNSUPPORTED	LF	465.000	.500	232.50	1.000	465.00	1.000	465.00
261	FIBER ROLLS 12IN	LF	5734.000	2.500	14335.00	2.900	16628.60	2.900	16628.60
261	REMOVE FIBER ROLLS 12IN	LF	2867.000	.500	1433.50	.600	1720.20	.300	860.10
265	STABILIZED CONSTRUCTION ACCESS	EA	1.000	2500.000	2500.00	10000.000	10000.00	1800.000	1800.00
265	REMOVE STABILIZED CONSTRUCTION ACCESS	EA	1.000	1000.000	1000.00	5000.000	5000.00	1000.000	1000.00
302	AGGREGATE BASE COURSE CL 5	CY	72.000	80.000	5760.00	75.000	5400.00	75.000	5400.00
702	MOBILIZATION	L SUM	1.000	50000.000	50000.00	7668.000	7668.00	60000.000	60000.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	4.250	125.000	531.25	25.000	106.25	250.000	1062.50
900	FLEXIBLE GROWTH MEDIUM	SY	4934.000	4.000	19736.00	1.300	6414.20	2.000	9868.00
	TOTAL				235301.69		365660.21		366413.68
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

1

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ARP-SS-9-999(489)

COUNTY & DATE SHERIDAN (083) DEC 13, 2024 09:30AM

LENGTH & TYPE 0.000 MISSOURI SOUTH RSA

COMPLETION TIME 10/18/25 WETLAND MITIGATION BANK

NO. 23499

				BIDDER NAASTAD BROTHERS INC HATTON, ND C.C. BOND RANK 03		BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 04		BIDDER BARANKO BROTHERS INC DICKINSON, ND C.C. BOND RANK 05	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	60000.00	60000.00	36000.00	36000.00	39235.10	39235.10
203	COMMON EXCAVATION-TYPE C	CY	141.000	150.00	21150.00	45.000	6345.00	372.90	52578.90
203	TOPSOIL	CY	1778.000	150.00	26670.00	22.000	39116.00	300.30	533934.30
203	ROCK EXCAVATION	CY	282.000	300.00	8460.00	35.000	9870.00	336.50	94893.00
203	BORROW-EXCAVATION	CY	3058.000	120.00	36696.00	18.750	57337.50	223.50	683463.00
251	SEEDING CLASS III	ACRE	18.447	2340.000	43165.98	2150.000	39661.05	2493.640	46000.18
251	WETLAND SEED	ACRE	36.457	1668.000	60810.28	1290.000	47029.53	2044.100	74521.75
251	TEMPORARY COVER CROP	ACRE	2.148	966.000	2074.97	450.000	966.60	881.560	1893.59
253	HYDRAULIC MULCH	ACRE	4.296	3300.000	14176.80	2980.000	12802.08	3652.410	15690.75
255	TRM SPECIAL	SY	4934.000	22.000	108548.00	14.800	73023.20	21.260	104896.84
260	SILT FENCE UNSUPPORTED	LF	465.000	3.550	1650.75	3.900	1813.50	7.840	3645.60
260	REMOVE SILT FENCE UNSUPPORTED	LF	465.000	1.200	558.00	1.000	465.00	5.440	2529.60
261	FIBER ROLLS 12IN	LF	5734.000	2.900	16628.60	2.900	16628.60	3.000	17202.00
261	REMOVE FIBER ROLLS 12IN	LF	2867.000	1.150	3297.05	.300	860.10	.530	1519.51
265	STABILIZED CONSTRUCTION ACCESS	EA	1.000	4500.000	4500.00	3500.000	3500.00	9340.180	9340.18
265	REMOVE STABILIZED CONSTRUCTION ACCESS	EA	1.000	1500.000	1500.00	1500.000	1500.00	4758.640	4758.64
302	AGGREGATE BASE COURSE CL 5	CY	72.000	50.000	3600.00	94.000	6768.00	110.380	7947.36
702	MOBILIZATION	L SUM	1.000	150030.70	150030.70	123453.000	123453.00	39294.810	39294.81
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	42.50	732.000	31110.00	250.000	10625.0	282.680	12013.90
900	FLEXIBLE GROWTH MEDIUM	SY	4934.000	2.750	13568.50	1.300	6414.20	2.060	10164.04
	TOTAL				372134.00		452215.86		481016.58
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

2

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. ARP-SS-9-999(489)

COUNTY & DATE SHERIDAN (083) DEC 13, 2024 09:30AM

LENGTH & TYPE 0.000 MISSOURI SOUTH RSA

COMPLETION TIME 10/18/25 WETLAND MITIGATION BANK

NO. 23499

	BIDDER	BIDDER	BIDDER
	MINNESOTA NATIVE LANDSCAPES INC		
	OTSEGO, MN		
	C.C. BOND RANK 06	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	7700.000	7700.00				
203	COMMON EXCAVATION-TYPE C	CY	141.000	10.000	1410.00				
203	TOPSOIL	CY	1778.000	13.000	23114.00				
203	ROCK EXCAVATION	CY	282.000	10.000	2820.00				
203	BORROW-EXCAVATION	CY	3058.000	12.000	36696.00				
251	SEEDING CLASS III	ACRE	18.447	2622.000	48368.03				
251	WETLAND SEED	ACRE	36.457	5208.000	189868.06				
251	TEMPORARY COVER CROP	ACRE	2.148	1000.000	2148.00				
253	HYDRAULIC MULCH	ACRE	4.296	4840.000	20792.64				
255	TRM SPECIAL	SY	4934.000	27.900	137658.60				
260	SILT FENCE UNSUPPORTED	LF	465.000	5.000	2325.00				
260	REMOVE SILT FENCE UNSUPPORTED	LF	465.000	1.000	465.00				
261	FIBER ROLLS 12IN	LF	5734.000	3.000	17202.00				
261	REMOVE FIBER ROLLS 12IN	LF	2867.000	1.000	2867.00				
265	STABILIZED CONSTRUCTION ACCESS	EA	1.000	1750.000	1750.00				
265	REMOVE STABILIZED CONSTRUCTION ACCESS	EA	1.000	500.000	500.00				
302	AGGREGATE BASE COURSE CL 5	CY	72.000	100.000	7200.00				
702	MOBILIZATION	L SUM	1.000	10000.000	10000.00				
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	4.250	900.000	3825.00				
900	FLEXIBLE GROWTH MEDIUM	SY	4934.000	2.000	9868.00				
	TOTAL				526577.33				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

3

AWARD TO: CENTRAL SPECIALTIES INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-094(113)352

COUNTY & DATE CASS (017) DEC 13, 2024 09:30AM

LENGTH & TYPE 0.620

I-94, RED RIVER BRIDGE ND/MN BORDER

COMPLETION TIME 10/18/25 STRUCTURE REPAIRS, PCC PAVEMENT, EXPAN

NO. 23520

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER PCI ROADS LLC SAINT MICHAEL, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	76000.000	76000.00	41154.000	41154.00	50800.000	50800.00
202	REMOVAL OF CONCRETE	L SUM	1.000	6000.000	6000.00	5567.500	5567.50	25000.000	25000.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	1934.000	30.000	58020.00	22.850	44191.90	51.000	98634.00
202	REMOVAL OF CURB & GUTTER	LF	584.000	10.000	5840.00	10.650	6219.60	32.000	18688.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	411.000	20.000	8220.00	9.250	3801.75	46.000	18906.00
216	WATER	M GAL	11.000	30.000	330.00	100.000	1100.00	16.000	176.00
251	SEEDING CLASS II	ACRE	.300	3000.000	900.00	15000.000	4500.00	15750.000	4725.00
251	TEMPORARY COVER CROP	ACRE	.300	3000.000	900.00	300.000	90.00	315.000	94.50
253	HYDRAULIC MULCH	ACRE	.600	2500.000	1500.00	4000.000	2400.00	4200.000	2520.00
261	FIBER ROLLS 12IN	LF	1526.000	2.500	3815.00	4.250	6485.50	4.500	6867.00
302	SALVAGED BASE COURSE	TON	541.000	40.000	21640.00	35.750	19340.75	116.000	62756.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	133.000	250.000	33250.00	292.000	38836.00	307.000	40831.00
550	3IN EXPANSION JOINT	LF	230.000	480.000	110400.00	338.700	77901.00	447.000	102810.00
550	CONCRETE SLEEPER SLAB	SY	150.000	500.000	75000.00	695.000	104250.00	347.000	52050.00
550	CONCRETE MEDIAN PAVEMENT	SY	98.000	100.000	9800.00	180.000	17640.00	178.000	17444.00
570	11IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	1128.000	275.000	310200.00	264.000	297792.00	278.000	313584.00
570	9IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	703.000	200.000	140600.00	258.000	181374.00	289.000	203167.00
602	BRIDGE APPROACH SLAB-REMOVE & REPLACE	SY	516.000	700.000	361200.00	685.000	353460.00	800.000	412800.00
602	JERSEY BARRIER FORMED OR SLIP FORMED	LF	36.000	800.000	28800.00	300.000	10800.00	595.000	21420.00
602	J-BARRIER FORMED OR SLIP FORM-TYPE A-STEP MED	LF	30.000	800.000	24000.00	350.000	10500.00	765.000	22950.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	16671.000	9.000	150039.00	6.500	108361.50	6.000	100026.00
602	SPECIAL SURFACE FINISH	SF	17089.000	7.000	119623.00	3.900	66647.10	4.500	76900.50
616	BEARING MODIFICATION	EA	180.000	125.000	22500.00	193.850	34893.00	350.000	63000.00
630	PACK RUST REPAIR	EA	1438.000	250.000	359500.00	600.000	862800.00	665.000	956270.00
630	CONTAINMENT SYSTEM	L SUM	1.000	200000.000	200000.00	182000.000	182000.00	195000.000	195000.00
650	OVERLAY CONCRETE	CY	786.000	3500.000	2751000.00	2384.400	1874138.40	3350.000	2633100.00
650	DECK CONCRETE	CY	284.000	1000.000	284000.00	350.000	99400.00	2250.000	639000.00
650	CLASS 1 REMOVAL	SY	16173.000	50.000	808650.00	23.730	383785.29	40.000	646920.00
650	CLASS 2 REMOVAL	SY	3236.000	180.000	582480.00	295.000	954620.00	155.000	501580.00
650	CLASS 2-A REMOVAL	LF	5824.000	15.000	87360.00	12.000	69888.00	15.000	87360.00
650	CLASS 3 REMOVAL	SY	808.000	290.000	234320.00	305.000	246440.00	180.000	145440.00
650	CLASS 4 REMOVAL	SY	324.000	300.000	97200.00	100.000	32400.00	215.000	69660.00
702	MOBILIZATION	L SUM	1.000	15000000.000	15000000.00	11457108.70	11457108.70	9225000.000	9225000.00
704	FLAGGING	MHR	675.000	50.000	33750.00	33.000	22275.00	60.000	40500.00
704	TRAFFIC CONTROL SIGNS	UNIT	3613.000	2.500	9032.50	3.500	12645.50	3.700	13368.10
704	ATTENUATION DEVICE-TYPE B-55	EA	2.000	3500.000	7000.00	3000.000	6000.00	3155.000	6310.00
704	TYPE III BARRICADE	EA	8.000	100.000	800.00	125.000	1000.00	131.250	1050.00
704	SIDEWALK BARRICADE	EA	2.000	75.000	150.00	75.000	150.00	78.750	157.50
704	PEDESTRIAN WALKWAY	LF	970.000	15.000	14550.00	6.000	5820.00	6.300	6111.00
704	DELINEATOR DRUMS	EA	260.000	25.000	6500.00	30.000	7800.00	31.500	8190.00
704	TUBULAR MARKERS	EA	7.000	10.000	70.00	15.000	105.00	18.750	131.25
704	DELINEATOR	EA	26.000	20.000	520.00	18.000	468.00	18.900	491.40
704	SEQUENCING ARROW PANEL-TYPE C	EA	4.000	1000.000	4000.00	1000.000	4000.00	1055.000	4220.00
704	TEMPORARY TRAFFIC SIGNALS	EA	1.000	85000.000	85000.00	208000.000	208000.00	225000.000	225000.00
704	OBLITERATION OF PAVEMENT MARKING	SF	6810.000	2.000	13620.00	3.800	25878.00	4.000	27240.00
704	STATE FURNISHED MEDIAN BARRIER	LF	3975.000	75.000	298125.00	35.300	140317.50	43.700	173707.50
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	8.000	7500.000	60000.00	3000.000	24000.00	3150.000	25200.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PCI ROADS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

4

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-094(113)352

NO. 23520

COUNTY & DATE CASS (017) DEC 13, 2024 09:30AM

LENGTH & TYPE 0.620

I-94, RED RIVER BRIDGE ND/MN BORDER

COMPLETION TIME 10/18/25 STRUCTURE REPAIRS, PCC PAVEMENT, EXPAN

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER PCI ROADS LLC SAINT MICHAEL, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
704	QUEUE DETECTION SYSTEM	EA	2.000	75000.000	150000.00	40175.000	80350.00	55000.000	110000.00
704	VEHICLE SPEED FEEDBACK SIGN	EA	4.000	7500.000	30000.00	4400.000	17600.00	5300.000	21200.00
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	30.000	150.000	4500.00	96.000	2880.00	145.000	4350.00
748	MOUNTABLE CURB & GUTTER-TYPE 1 SEC A	LF	584.000	70.000	40880.00	37.000	21608.00	127.000	74168.00
762	SHORT TERM 6IN LINE-TYPE R	LF	35940.000	3.000	107820.00	2.150	77271.00	2.300	82662.00
762	SHORT TERM 24IN LINE-TYPE R	LF	48.000	25.000	1200.00	25.000	1200.00	26.250	1260.00
762	SHORT TERM 12IN LINE-TYPE R	LF	1350.000	10.000	13500.00	4.000	5400.00	4.200	5670.00
762	POLYUREA PVMT MK 6IN LINE	LF	2240.000	10.000	22400.00	8.286	18560.64	8.700	19488.00
762	PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED	LF	11200.000	15.000	168000.00	7.435	83272.00	7.850	87920.00
762	PREF PATT PVMT MK 9IN LINE CONTRAST-GROOVED	LF	9245.000	15.000	138675.00	11.153	103109.49	11.750	108628.75
762	PREF PATT PVMT MK 13IN LINE CONTRAST-GROOVED	LF	1365.000	25.000	34125.00	16.109	21988.79	16.950	23136.75
764	W-BEAM GUARDRAIL	LF	1691.000	50.000	84550.00	41.000	69331.00	43.000	72713.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	2.000	3000.000	6000.00	2850.000	5700.00	3000.000	6000.00
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	1783.000	5.000	8915.00	5.000	8915.00	5.250	9360.75
764	REMOVE END TREATMENT & TRANSITION	EA	2.000	350.000	700.00	250.000	500.00	263.000	526.00
930	SHORING	EA	1.000	25000.000	25000.00	25987.500	25987.50	45000.000	45000.00
930	BRIDGE REPAIR-BEARING	L SUM	1.000	7500.000	7500.00	46977.500	46977.50	25000.000	25000.00
930	PIER REPAIR	SF	356.000	300.000	106800.00	350.000	124600.00	410.000	145960.00
930	BARRIER REPAIR	EA	2.000	15000.000	30000.00	15380.000	30760.00	20000.000	40000.00
930	MODIFY AUTOMATED DECK SPRAYERS	L SUM	1.000	300000.000	300000.00	743000.000	743000.00	730000.000	730000.00
	TOTAL				10286769.50		923595.08		10657699.00
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PCI ROADS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

5

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0015(021)

COUNTY & DATE EMMONS (029) DEC 13, 2024 09:30AM

LENGTH & TYPE 0.114

3 MI N & 9 MI E OF STRASBURG

COMPLETION TIME 11/07/25 STRUCTURE REPLACEMENT

NO. 23706

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER SWINGEN CONSTRUCTION CO GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10429.000	10429.00	6.000.000	6.000.00	5.000.000	5.000.00
202	REMOVAL OF STRUCTURE	L SUM	1.000	40000.000	40000.00	70000.000	70000.00	40000.000	40000.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	35.000	35.000	1225.00	15.750	551.25	20.000	700.00
202	REMOVE EXISTING FENCE	LF	874.000	1.000	874.00	1.500	1311.00	1.200	1048.80
203	TOPSOIL	CY	304.000	15.000	4560.00	26.060	7922.24	26.300	7995.20
203	BORROW-EXCAVATION	CY	3162.000	15.000	47430.00	40.000	126480.00	40.000	126480.00
210	CLASS 1 EXCAVATION	L SUM	1.000	20000.000	20000.00	20000.000	20000.00	22700.000	22700.00
210	CHANNEL EXCAVATION	L SUM	1.000	25000.000	25000.00	55000.000	55000.00	32000.000	32000.00
210	FOUNDATION PREPARATION	EA	1.000	25000.000	25000.00	20000.000	20000.00	40000.000	40000.00
251	SEEDING CLASS II	ACRE	.500	2000.000	1000.00	4200.000	2100.00	3620.000	1810.00
251	TEMPORARY COVER CROP	ACRE	.500	1000.000	500.00	105.000	52.50	158.000	79.00
253	STRAW MULCH	ACRE	1.000	1000.000	1000.00	1575.000	1575.00	3050.000	3050.00
256	RIPRAP GRADE II	CY	482.000	85.000	40970.00	80.000	38560.00	80.000	38560.00
261	FIBER ROLLS 12IN	LF	470.000	4.000	1880.00	7.000	3290.00	6.000	2820.00
261	REMOVE FIBER ROLLS 12IN	LF	450.000	1.000	450.00	1.000	450.00	1.000	450.00
262	FLOTATION SILT CURTAIN	LF	126.000	20.000	2520.00	30.000	3780.00	25.500	3213.00
262	REMOVE FLOTATION SILT CURTAIN	LF	126.000	3.000	378.00	1.000	126.00	6.500	819.00
302	AGGREGATE SURFACE COURSE CL 13	TON	655.000	35.000	22925.00	55.000	36025.00	55.000	36025.00
602	CLASS AE-3 CONCRETE	CY	73.200	2300.000	168360.00	2500.000	183000.00	1950.000	142740.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	299.000	10.000	2990.00	7.000	2093.00	21.000	6279.00
604	PRESTRESSED BULB T GIRDER	LF	475.000	600.000	285000.00	600.000	285000.00	843.000	400425.00
612	REINFORCING STEEL-GRADE 60	LBS	7362.000	7.000	51534.00	4.500	33129.00	4.500	33129.00
616	STRUCTURAL STEEL	L SUM	1.000	5000.000	5000.00	15000.000	15000.00	16000.000	16000.00
622	STEEL PILING HP 10 X 42	LF	680.000	95.000	64600.00	60.000	40800.00	129.000	87720.00
624	RAILING	LF	192.000	120.000	23040.00	145.000	27840.00	145.000	27840.00
702	MOBILIZATION	L SUM	1.000	200000.000	200000.00	145000.000	145000.00	120000.000	120000.00
704	TRAFFIC CONTROL SIGNS	UNIT	236.000	3.000	708.00	4.000	944.00	4.000	944.00
704	TYPE III BARRICADE	EA	13.000	130.000	1690.00	120.000	1560.00	116.000	1508.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	25.000	5.000	125.00	16.000	400.00	16.000	400.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	754.000	6.000	4524.00	8.500	6409.00	8.500	6409.00
714	PIPE CONDUIT 24IN	LF	50.000	230.000	11500.00	147.000	7350.00	147.000	7350.00
752	FENCE BARBED WIRE 4 STRAND-STEEL POST	LF	887.000	4.000	3548.00	6.000	5322.00	6.000	5322.00
752	TEMPORARY FENCE	LF	830.000	3.000	2490.00	4.000	3320.00	4.000	3320.00
752	FENCE TERMINAL	EA	4.000	500.000	2000.00	538.000	2152.00	538.000	2152.00
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	8.000	1100.000	8800.00	1025.000	8200.00	1025.000	8200.00
764	W-BEAM GUARDRAIL	LF	199.000	50.000	9950.00	50.000	9950.00	50.000	9950.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000	4000.000	16000.00	3000.000	12000.00	3100.000	12400.00
	TOTAL				1108000.00		1182691.99		1255549.00
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: INDUSTRIAL BUILDERS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

6

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0016(019)

COUNTY & DATE FOSTER (031) DEC 13, 2024 09:30AM

LENGTH & TYPE 0.151

1 MI W & .5 MI S OF GRACE CITY

COMPLETION TIME 11/07/25 STRUCTURE REMOVAL & ROADWAY OBLITERATI

NO. 23707

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER GOWAN CONSTRUCTION INC OSLO, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER SCHERBENSKE INC JAMESTOWN, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2907.000	2907.00	868.000	868.00	2350.000	2350.00
201	CLEARING & GRUBBING	L SUM	1.000	3000.000	3000.00	6000.000	6000.00	6000.000	6000.00
202	REMOVAL OF STRUCTURE	L SUM	1.000	100000.000	100000.00	17300.000	17300.00	89000.000	89000.00
202	REMOVE EXISTING FENCE	LF	1322.000	3.000	3966.00	1.300	1718.60	1.450	1916.90
203	ROADWAY OBLITERATION	LF	665.000	40.000	26600.00	27.000	17955.00	44.000	29260.00
251	SEEDING CLASS II	ACRE	1.200	2000.000	2400.00	1350.000	1620.00	1800.000	2160.00
251	TEMPORARY COVER CROP	ACRE	1.200	700.000	840.00	3780.000	4536.00	480.000	576.00
253	STRAW MULCH	ACRE	2.400	1000.000	2400.00	970.000	2328.00	1200.000	2880.00
255	ECB TYPE 3	SY	482.000	5.000	2410.00	5.000	2410.00	6.000	2892.00
261	FIBER ROLLS 12IN	LF	970.000	3.000	2910.00	3.300	3201.00	5.500	5335.00
261	REMOVE FIBER ROLLS 12IN	LF	440.000	1.000	440.00	.500	220.00	1.250	550.00
262	FLOTATION SILT CURTAIN	LF	230.000	15.000	3450.00	12.500	2875.00	24.000	5520.00
262	REMOVE FLOTATION SILT CURTAIN	LF	230.000	3.000	690.00	2.400	552.00	6.000	1380.00
302	AGGREGATE SURFACE COURSE CL 13	TON	216.000	40.000	8640.00	19.500	4212.00	43.750	9450.00
702	MOBILIZATION	L SUM	1.000	100000.000	100000.00	19750.000	19750.00	24500.000	24500.00
704	TRAFFIC CONTROL SIGNS	UNIT	224.000	3.000	672.00	3.500	784.00	4.000	896.00
704	TYPE III BARRICADE	EA	10.000	130.000	1300.00	109.000	1090.00	121.250	1212.50
752	FENCE BARBED WIRE 4 STRAND-STEEL POST	LF	1300.000	5.000	6500.00	5.950	7735.00	6.750	8775.00
752	TEMPORARY FENCE	LF	1225.000	3.000	3675.00	2.000	2450.00	2.350	2878.75
752	FENCE TERMINAL	EA	4.000	500.000	2000.00	443.000	1772.00	492.000	1968.00
752	VEHICLE GATE	EA	2.000	1500.000	3000.00	952.000	1904.00	1060.000	2120.00
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	1.000	600.000	600.00	1128.000	1128.00	1255.000	1255.00
754	ROADWAY TERMINATION-TYPE A	EA	2.000	1800.000	3600.00	1790.000	3580.00	1991.100	3982.20
754	BARRICADE ASSEMBLY A	EA	4.000	1500.000	6000.00	1450.000	5800.00	1612.000	6448.00
	TOTAL				288000.00		111788.60		213305.35
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0016(019)

NO. 23707

COUNTY & DATE FOSTER (031) DEC 13, 2024 09:30AM

LENGTH & TYPE 0.151

1 MI W & .5 MI S OF GRACE CITY

COMPLETION TIME 11/07/25 STRUCTURE REMOVAL & ROADWAY OBLITERATI

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER NAASTAD BROTHERS INC HATTON, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	5000.00	5000.00	2000.00	2000.00	2030.00	2030.00
201	CLEARING & GRUBBING	L SUM	1.000	6500.000	6500.00	10000.000	10000.00	15000.000	15000.00
202	REMOVAL OF STRUCTURE	L SUM	1.000	98500.000	98500.00	159900.000	159900.00	185000.000	185000.00
202	REMOVE EXISTING FENCE	LF	1322.000	1.500	1983.00	.750	991.50	1.050	1388.10
203	ROADWAY OBLITERATION	LF	665.000	65.000	43225.00	40.000	26600.00	35.000	23275.00
251	SEEDING CLASS II	ACRE	1.200	1850.000	2220.00	1250.000	1500.00	1800.000	2160.00
251	TEMPORARY COVER CROP	ACRE	1.200	1650.000	1980.00	3500.000	4200.00	1550.000	1860.00
253	STRAW MULCH	ACRE	2.400	1850.000	4440.00	900.000	2160.00	1775.000	4260.00
255	ECB TYPE 3	SY	482.000	4.000	1928.00	4.750	2289.50	3.150	1518.30
261	FIBER ROLLS 12IN	LF	970.000	4.000	3880.00	3.000	2910.00	3.150	3055.50
261	REMOVE FIBER ROLLS 12IN	LF	440.000	1.500	660.00	.420	184.80	1.300	572.00
262	FLOTATION SILT CURTAIN	LF	230.000	15.000	3450.00	11.600	2668.00	10.500	2415.00
262	REMOVE FLOTATION SILT CURTAIN	LF	230.000	6.000	1380.00	2.200	506.00	5.250	1207.50
302	AGGREGATE SURFACE COURSE CL 13	TON	216.000	45.000	9720.00	50.000	10800.00	50.000	10800.00
702	MOBILIZATION	L SUM	1.000	35089.000	35089.00	27000.000	27000.00	32500.000	32500.00
704	TRAFFIC CONTROL SIGNS	UNIT	224.000	5.000	1120.00	2.750	616.00	5.000	1120.00
704	TYPE III BARRICADE	EA	10.000	150.000	1500.00	95.000	950.00	100.000	1000.00
752	FENCE BARBED WIRE 4 STRAND-STEEL POST	LF	1300.000	4.000	5200.00	4.750	6175.00	2.900	3770.00
752	TEMPORARY FENCE	LF	1225.000	3.000	3675.00	2.250	2756.25	2.000	2450.00
752	FENCE TERMINAL	EA	4.000	1250.000	5000.00	750.000	3000.00	1050.000	4200.00
752	VEHICLE GATE	EA	2.000	1500.000	3000.00	1000.000	2000.00	1310.000	2620.00
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	1.000	1450.000	1450.00	750.000	750.00	1260.000	1260.00
754	ROADWAY TERMINATION-TYPE A	EA	2.000	1500.000	3000.00	1267.000	2534.00	1330.000	2660.00
754	BARRICADE ASSEMBLY A	EA	4.000	1000.000	4000.00	860.000	3440.00	3612.000	14448.00
	TOTAL				247900.00		275931.05		320569.40
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

8

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0016(019)

NO. 23707

COUNTY & DATE FOSTER (031) DEC 13, 2024 09:30AM

LENGTH & TYPE 0.151

1 MI W & .5 MI S OF GRACE CITY

COMPLETION TIME 11/07/25 STRUCTURE REMOVAL & ROADWAY OBLITERATI

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 06 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 07 BID PRICE	AMOUNT	BIDDER BARANKO BROTHERS INC DICKINSON, ND C.C. BOND RANK 08 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3600.000	3600.00	3100.000	3100.00	3365.880	3365.88
201	CLEARING & GRUBBING	L SUM	1.000	3000.000	3000.00	8500.000	8500.00	7735.040	7735.04
202	REMOVAL OF STRUCTURE	L SUM	1.000	145000.000	145000.00	196000.000	196000.00	213967.310	213967.31
202	REMOVE EXISTING FENCE	LF	1322.000	1.000	1322.00	1.000	1322.00	1.140	1507.08
203	ROADWAY OBLITERATION	LF	665.000	45.000	29925.00	91.000	60515.00	113.820	75690.30
251	SEEDING CLASS II	ACRE	1.200	1250.000	1500.00	1718.000	2061.60	1956.830	2348.20
251	TEMPORARY COVER CROP	ACRE	1.200	3500.000	4200.00	1541.000	1849.20	1756.400	2107.68
253	STRAW MULCH	ACRE	2.400	900.000	2160.00	1756.000	4214.40	2001.440	4803.46
255	ECB TYPE 3	SY	482.000	4.750	2289.50	3.000	1446.00	3.420	1648.44
261	FIBER ROLLS 12IN	LF	970.000	3.000	2910.00	3.000	2910.00	3.420	3317.40
261	REMOVE FIBER ROLLS 12IN	LF	440.000	.420	184.80	1.250	550.00	1.420	624.80
262	FLOTATION SILT CURTAIN	LF	230.000	11.800	2714.00	10.000	2300.00	11.400	2622.00
262	REMOVE FLOTATION SILT CURTAIN	LF	230.000	2.200	506.00	5.100	1173.00	5.700	1311.00
302	AGGREGATE SURFACE COURSE CL 13	TON	216.000	48.000	10368.00	55.000	11880.00	78.920	17046.72
702	MOBILIZATION	L SUM	1.000	93000.000	93000.00	78300.000	78300.00	46211.600	46211.60
704	TRAFFIC CONTROL SIGNS	UNIT	224.000	2.750	616.00	2.750	616.00	3.130	701.12
704	TYPE III BARRICADE	EA	10.000	95.000	950.00	95.000	950.00	108.290	1082.90
752	FENCE BARBED WIRE 4 STRAND-STEEL POST	LF	1300.000	5.150	6695.00	2.750	3575.00	3.140	4082.00
752	TEMPORARY FENCE	LF	1225.000	4.000	4900.00	2.000	2450.00	2.280	2793.00
752	FENCE TERMINAL	EA	4.000	545.000	2180.00	1000.000	4000.00	1139.900	4559.60
752	VEHICLE GATE	EA	2.000	1300.000	2600.00	1250.000	2500.00	1424.880	2849.76
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	1.000	900.000	900.00	1200.000	1200.00	1367.880	1367.88
754	ROADWAY TERMINATION-TYPE A	EA	2.000	1300.000	2600.00	1267.000	2534.00	1444.260	2888.52
754	BARRICADE ASSEMBLY A	EA	4.000	860.000	3440.00	860.000	3440.00	980.320	3921.28
	TOTAL				327560.30		397386.20		408552.97
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0016(019)

COUNTY & DATE FOSTER (031) DEC 13, 2024 09:30AM

LENGTH & TYPE 0.151

1 MI W & .5 MI S OF GRACE CITY

COMPLETION TIME 11/07/25 STRUCTURE REMOVAL & ROADWAY OBLITERATI

NO. 23707

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER SITEWORX EXCAVATION & DEVELOPMENT COMPAN BISMARCK, ND C.C. BOND RANK 09 BID PRICE	BIDDER SITEWORX EXCAVATION & DEVELOPMENT COMPAN BISMARCK, ND C.C. BOND RANK 09 AMOUNT	BIDDER KEY CONTRACTING INC WEST FARGO, ND C.C. BOND RANK 10 BID PRICE	BIDDER KEY CONTRACTING INC WEST FARGO, ND C.C. BOND RANK 10 AMOUNT	BIDDER C.C. BID PRICE	BIDDER C.C. AMOUNT
103	CONTRACT BOND	L SUM	1.000	10826470	10826470	3500000	3500000		
201	CLEARING & GRUBBING	L SUM	1.000	10000000	10000000	25000000	25000000		
202	REMOVAL OF STRUCTURE	L SUM	1.000	300000000	300000000	450000000	450000000		
202	REMOVE EXISTING FENCE	LF	1322.000	1050	138810	1400	185080		
203	ROADWAY OBLITERATION	LF	665.000	40000	2660000	200000	13300000		
251	SEEDING CLASS II	ACRE	1.200	2100000	252000	1725000	207000		
251	TEMPORARY COVER CROP	ACRE	1.200	1050000	126000	460000	55200		
253	STRAW MULCH	ACRE	2.400	2100000	504000	1150000	276000		
255	ECB TYPE 3	SY	482.000	6300	303660	5750	27715 0		
261	FIBER ROLLS 12IN	LF	970.000	4200	407400	5200	504400		
261	REMOVE FIBER ROLLS 12IN	LF	440.000	1050	46200	1150	50600		
262	FLOTATION SILT CURTAIN	LF	230.000	31500	7245 00	23000	529000		
262	REMOVE FLOTATION SILT CURTAIN	LF	230.000	5250	120750	5750	132250		
302	AGGREGATE SURFACE COURSE CL 13	TON	216.000	50000	10800000	120000	25920000		
702	MOBILIZATION	L SUM	1.000	140000000	140000000	100000000	100000000		
704	TRAFFIC CONTROL SIGNS	UNIT	224.000	5250	117600	3650	81760		
704	TYPE III BARRICADE	EA	10.000	210000	2100000	116000	1160000		
752	FENCE BARBED WIRE 4 STRAND-STEEL POST	LF	1300.000	2890	375700	6400	832000		
752	TEMPORARY FENCE	LF	1225.000	2100	257250	2220	271950		
752	FENCE TERMINAL	EA	4.000	1050000	4200000	470000	1880000		
752	VEHICLE GATE	EA	2.000	1312000	2624000	1015000	2030000		
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	1.000	1260000	1260000	1200000	1200000		
754	ROADWAY TERMINATION-TYPE A	EA	2.000	800000	1600000	3820000	7640000		
754	BARRICADE ASSEMBLY A	EA	4.000	2100000	8400000	1550000	6200000		
	TOTAL				55214917		79155390		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering: 10

AWARD TO: GOWAN CONSTRUCTION INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0050(058)

COUNTY & DATE WALSH (099) DEC 13, 2024 09:30AM

LENGTH & TYPE 0.170

7W EDINBURG; 3E & 1N OF PARK RIVER

COMPLETION TIME 10/25/25 STRUCTURE REMOVAL AND STRUCTURE REPLAC

NO. 23728

	BIDDER	BIDDER	BIDDER
	ENGINEERS ESTIMATE	GLADEN CONSTRUCTION INC LAPORTE, MN	GOWAN CONSTRUCTION INC OSLO, MN
	C.C. CHECK RANK 00	C.C. BOND RANK 01	C.C. BOND RANK 02

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	120000.00	120000.00	160000.00	160000.00	119400.00	119400.00
201	CLEARING & GRUBBING-SITE 1	L SUM	1.000	7500.000	7500.00	5000.000	5000.00	17660.000	17660.00
201	CLEARING & GRUBBING-SITE 2	L SUM	1.000	10000.000	10000.00	8000.000	8000.00	15660.000	15660.00
202	REMOVAL OF STRUCTURE-SITE 1	L SUM	1.000	25000.000	25000.00	15000.000	15000.00	11000.000	11000.00
202	REMOVAL OF STRUCTURE-SITE 2	L SUM	1.000	10000.000	10000.00	6500.000	6500.00	8000.000	8000.00
202	REMOVE EXISTING FENCE	LF	260.000	5.000	1300.00	3.000	780.00	2.300	598.00
202	REMOVAL OF TEMPORARY BYPASS	EA	1.000	35000.000	35000.00	17000.000	17000.00	14850.000	14850.00
203	COMMON EXCAVATION-TYPE A	CY	470.000	20.000	9400.00	21.000	9870.00	8.750	4112.50
203	COMMON EXCAVATION-TYPE B	CY	20.000	15.000	300.00	32.000	640.00	15.000	300.00
203	TOPSOIL	CY	628.000	12.000	7536.00	9.000	5652.00	5.750	3611.00
203	BORROW-EXCAVATION	CY	3267.000	25.000	81675.00	22.500	73507.50	13.500	44104.50
210	BOX CULVERT EXCAVATION	EA	1.000	15000.000	15000.00	14500.000	14500.00	9012.500	9012.50
210	CLASS 1 EXCAVATION	L SUM	1.000	25000.000	25000.00	15000.000	15000.00	15600.000	15600.00
210	CLASS 2 EXCAVATION	L SUM	1.000	25000.000	25000.00	10000.000	10000.00	10300.000	10300.00
210	CHANNEL EXCAVATION	L SUM	1.000	35000.000	35000.00	45000.000	45000.00	11500.000	11500.00
210	FOUNDATION PREPARATION	EA	1.000	75000.000	75000.00	146000.000	146000.00	150380.000	150380.00
210	FOUNDATION FILL	CY	558.000	50.000	27900.00	54.500	30411.00	30.000	16740.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	10000.000	10000.00	14000.000	14000.00	9575.000	9575.00
216	WATER	M GAL	165.000	25.000	4125.00	10.000	1650.00	32.000	5280.00
251	SEEDING CLASS II	ACRE	.800	2500.000	2000.00	1250.000	1000.00	1350.000	1080.00
251	TEMPORARY COVER CROP	ACRE	.720	2500.000	1800.00	395.000	284.40	426.000	306.72
253	STRAW MULCH	ACRE	1.520	1500.000	2280.00	900.000	1368.00	972.000	1477.44
256	RIPRAP GRADE II	CY	658.000	90.000	59220.00	85.500	56259.00	73.250	48198.50
260	SILT FENCE SUPPORTED	LF	100.000	7.000	700.00	3.000	300.00	3.250	325.00
260	REMOVE SILT FENCE SUPPORTED	LF	100.000	3.000	300.00	2.000	200.00	2.150	215.00
261	FIBER ROLLS 12IN	LF	2500.000	5.000	12500.00	3.000	7500.00	3.250	8125.00
261	REMOVE FIBER ROLLS 12IN	LF	1295.000	2.000	2590.00	.500	647.50	.500	647.50
262	FLOTATION SILT CURTAIN	LF	150.000	30.000	4500.00	12.000	1800.00	13.000	1950.00
262	REMOVE FLOTATION SILT CURTAIN	LF	150.000	15.000	2250.00	4.000	600.00	4.300	645.00
302	AGGREGATE SURFACE COURSE CL 13	TON	906.000	30.000	27180.00	22.500	20385.00	13.200	11959.20
602	CLASS AAE-3 CONCRETE	CY	103.100	1700.000	175270.00	2150.000	221665.00	2214.000	228263.40
602	CLASS AE-3 CONCRETE	CY	94.200	2200.000	207240.00	2100.000	197820.00	2160.000	203472.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	383.300	10.000	3833.00	6.000	2299.80	6.200	2376.46
604	PRESTRESSED BOX BEAM-21IN	LF	443.300	405.000	179536.50	360.000	159588.00	370.000	164021.00
606	DBL 16FT X 9FT PRECAST RCB CULVERT	LF	44.000	4000.000	176000.00	4005.000	176220.00	5125.000	225500.00
606	DBL 16FT X 9FT PRECAST RCB END SECTION	EA	2.000	75000.000	150000.00	61000.000	122000.00	78100.000	156200.00
612	REINFORCING STEEL-GRADE 60	LBS	10680.000	6.000	64080.00	4.000	42720.00	4.100	43788.00
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	21648.000	5.000	108240.00	3.500	75768.00	3.600	77932.80
616	STRUCTURAL STEEL M270-GRADE 36	LBS	518.000	20.000	10360.00	15.000	7770.00	15.450	8003.10
622	STEEL PILING HP 10 X 42	LF	780.000	65.000	50700.00	58.000	45240.00	59.500	46410.00
622	STEEL PILING HP 12 X 53	LF	540.000	75.000	40500.00	64.000	34560.00	65.500	35370.00
624	RAILING	LF	230.000	100.000	23000.00	138.000	31740.00	142.000	32660.00
702	MOBILIZATION - SITE 1	L SUM	1.000	30000.000	30000.00	80000.000	80000.00	121800.000	121800.00
702	MOBILIZATION - SITE 2	L SUM	1.000	200000.000	200000.00	172000.000	172000.00	148000.000	148000.00
704	TRAFFIC CONTROL SIGNS	UNIT	593.000	2.000	1186.00	3.000	1779.00	2.150	1274.95
704	TYPE III BARRICADE	EA	14.000	75.000	1050.00	90.000	1260.00	93.000	1302.00
704	DELINEATOR DRUMS	EA	25.000	25.000	625.00	20.000	500.00	27.000	675.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GLADEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

11

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0050(058)

COUNTY & DATE WALSH (099) DEC 13, 2024 09:30AM

LENGTH & TYPE 0.170

7W EDINBURG; 3E & 1N OF PARK RIVER

COMPLETION TIME 10/25/25 STRUCTURE REMOVAL AND STRUCTURE REPLAC

NO. 23728

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER GOWAN CONSTRUCTION INC OSLO, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
704	STACKABLE VERTICAL PANELS	EA	25.000	25.000	625.00	220.000	550.00	32.000	80.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	328.000	5.000	1640.00	5.000	1640.00	7.000	2296.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	987.000	7.000	6909.00	5.000	4935.00	6.700	6612.90
714	PIPE CONDUIT 60IN	LF	80.000	350.000	28000.00	250.000	20000.00	164.000	13120.00
752	FENCE BARBED WIRE 3 STRAND	LF	245.000	5.000	1225.00	5.000	1225.00	5.400	1323.00
752	RESET VEHICLE GATE	EA	1.000	1000.000	1000.00	625.000	625.00	675.000	675.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	22.000	25.000	550.00	10.500	231.00	21.000	462.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	41.400	20.000	828.00	23.000	952.20	18.000	745.20
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000	3000.000	12000.00	2850.000	11400.00	2964.000	11856.00
900	TEMPORARY STREAM DIVERSION	EA	1.000	25000.000	25000.00	12500.000	12500.00	27000.000	27000.00
900	WETLAND MITIGATION SITE 1	ACRE	.140	63000.000	8820.00	63000.000	8820.00	63000.000	8820.00
930	ABUTMENT UNDERDRAIN SYSTEM	EA	2.000	15000.000	30000.00	10000.000	20000.00	10300.000	20600.00
970	TREES	EA	20.000	500.000	10000.00	750.000	15000.00	810.000	16200.00
	TOTAL				208027350		200061240		204271167
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GLADEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

12

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0050(058)

NO. 23728

COUNTY & DATE WALSH (099) DEC 13, 2024 09:30AM

LENGTH & TYPE 0.170

7W EDINBURG; 3E & 1N OF PARK RIVER

COMPLETION TIME 10/25/25 STRUCTURE REMOVAL AND STRUCTURE REPLAC

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER 1: INDUSTRIAL BUILDERS INC, FARGO, ND, C.C. BOND RANK 03		BIDDER 2: SWINGEN CONSTRUCTION CO, GRAND FORKS, ND, C.C. BOND RANK 04		BIDDER 3: CENTRAL SPECIALTIES INC, ALEXANDRIA, MN, C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10000.000	10000.00	8000.000	8000.00	3000.000	3000.00
201	CLEARING & GRUBBING-SITE 1	L SUM	1.000	10000.000	10000.00	5300.000	5300.00	25000.000	25000.00
201	CLEARING & GRUBBING-SITE 2	L SUM	1.000	15000.000	15000.00	8400.000	8400.00	25000.000	25000.00
202	REMOVAL OF STRUCTURE-SITE 1	L SUM	1.000	30000.000	30000.00	15800.000	15800.00	35000.000	35000.00
202	REMOVAL OF STRUCTURE-SITE 2	L SUM	1.000	15000.000	15000.00	6900.000	6900.00	30000.000	30000.00
202	REMOVE EXISTING FENCE	LF	260.000	10.000	2600.00	8.300	2158.00	3.000	780.00
202	REMOVAL OF TEMPORARY BYPASS	EA	1.000	5000.000	5000.00	18000.000	18000.00	32800.000	32800.00
203	COMMON EXCAVATION-TYPE A	CY	470.000	22.000	10340.00	22.000	10340.00	50.000	23500.00
203	COMMON EXCAVATION-TYPE B	CY	20.000	34.000	680.00	33.600	672.00	50.000	1000.00
203	TOPSOIL	CY	628.000	9.400	5903.20	9.500	5966.00	20.000	12560.00
203	BORROW-EXCAVATION	CY	3267.000	24.000	78408.00	23.700	77427.90	35.000	114345.00
210	BOX CULVERT EXCAVATION	EA	1.000	16000.000	16000.00	16000.000	16000.00	40000.000	40000.00
210	CLASS 1 EXCAVATION	L SUM	1.000	15000.000	15000.00	30000.000	30000.00	15000.000	15000.00
210	CLASS 2 EXCAVATION	L SUM	1.000	10000.000	10000.00	30000.000	30000.00	10000.000	10000.00
210	CHANNEL EXCAVATION	L SUM	1.000	50000.000	50000.00	47300.000	47300.00	40000.000	40000.00
210	FOUNDATION PREPARATION	EA	1.000	146000.000	146000.00	119000.000	119000.00	146000.000	146000.00
210	FOUNDATION FILL	CY	558.000	60.000	33480.00	57.300	31973.40	70.000	39060.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	15000.000	15000.00	14800.000	14800.00	40000.000	40000.00
216	WATER	M GAL	165.000	10.000	1650.00	10.000	1650.00	50.000	8250.00
251	SEEDING CLASS II	ACRE	.800	1970.000	1576.00	3100.000	2480.00	1250.000	1000.00
251	TEMPORARY COVER CROP	ACRE	.720	240.000	172.80	173.000	124.56	395.000	284.40
253	STRAW MULCH	ACRE	1.520	1135.000	1725.20	3000.000	4560.00	900.000	1368.00
256	RIPRAP GRADE II	CY	658.000	90.000	59220.00	90.000	59220.00	130.000	85540.00
260	SILT FENCE SUPPORTED	LF	100.000	6.000	600.00	12.600	1260.00	3.000	300.00
260	REMOVE SILT FENCE SUPPORTED	LF	100.000	1.000	100.00	2.000	200.00	2.000	200.00
261	FIBER ROLLS 12IN	LF	2500.000	5.000	12500.00	6.900	17250.00	3.000	7500.00
261	REMOVE FIBER ROLLS 12IN	LF	1295.000	.600	777.00	1.600	2072.00	.490	634.55
262	FLOTATION SILT CURTAIN	LF	150.000	30.000	4500.00	29.400	4410.00	12.000	1800.00
262	REMOVE FLOTATION SILT CURTAIN	LF	150.000	2.000	300.00	10.000	1500.00	4.000	600.00
302	AGGREGATE SURFACE COURSE CL 13	TON	906.000	23.000	20838.00	23.700	21472.20	40.000	36240.00
602	CLASS AAE-3 CONCRETE	CY	103.100	2150.000	221665.00	2200.000	226820.00	2150.000	221665.00
602	CLASS AE-3 CONCRETE	CY	94.200	2100.000	197820.00	2600.000	244920.00	2100.000	197820.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	383.300	6.000	2299.80	15.000	5749.50	6.000	2299.80
604	PRESTRESSED BOX BEAM-21IN	LF	443.300	360.000	159588.00	384.000	170227.20	360.000	159588.00
606	DBL 16FT X 9FT PRECAST RCB CULVERT	LF	44.000	4100.000	180400.00	4200.000	184800.00	3500.000	154000.00
606	DBL 16FT X 9FT PRECAST RCB END SECTION	EA	2.000	62000.000	124000.00	64000.000	128000.00	63000.000	126000.00
612	REINFORCING STEEL-GRADE 60	LBS	10680.000	4.000	42720.00	4.300	45924.00	4.000	42720.00
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	21648.000	3.500	75768.00	3.600	77932.80	3.500	75768.00
616	STRUCTURAL STEEL M270-GRADE 36	LBS	518.000	15.000	7770.00	13.000	6734.00	15.000	7770.00
622	STEEL PILING HP 10 X 42	LF	780.000	58.000	45240.00	70.000	54600.00	58.000	45240.00
622	STEEL PILING HP 12 X 53	LF	540.000	64.000	34560.00	86.000	46440.00	64.000	34560.00
624	RAILING	LF	230.000	173.000	39790.00	145.000	33350.00	138.000	31740.00
702	MOBILIZATION - SITE 1	L SUM	1.000	75000.000	75000.00	85000.000	85000.00	90000.000	90000.00
702	MOBILIZATION - SITE 2	L SUM	1.000	160000.000	160000.00	145000.000	145000.00	130000.000	130000.00
704	TRAFFIC CONTROL SIGNS	UNIT	593.000	3.150	1867.95	4.000	2372.00	3.000	1779.00
704	TYPE III BARRICADE	EA	14.000	100.000	1400.00	94.500	1323.00	90.000	1260.00
704	DELINEATOR DRUMS	EA	25.000	25.000	625.00	21.000	525.00	20.000	500.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GLADEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

13

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0050(058)

COUNTY & DATE WALSH (099) DEC 13, 2024 09:30AM

LENGTH & TYPE 0.170

7W EDINBURG; 3E & 1N OF PARK RIVER

COMPLETION TIME 10/25/25 STRUCTURE REMOVAL AND STRUCTURE REPLAC

NO. 23728

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: INDUSTRIAL BUILDERS INC, FARGO, ND — C.C. BOND RANK 03		BIDDER: SWINGEN CONSTRUCTION CO, GRAND FORKS, ND — C.C. BOND RANK 04		BIDDER: CENTRAL SPECIALTIES INC, ALEXANDRIA, MN — C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
704	STACKABLE VERTICAL PANELS	EA	25.000	25.000	625.00	21.000	525.00	20.000	500.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	328.000	5.250	1722.00	5.200	1705.60	10.000	3280.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	987.000	5.250	5181.75	5.200	5132.40	8.000	7896.00
714	PIPE CONDUIT 60IN	LF	80.000	265.000	21200.00	262.000	20960.00	250.000	20000.00
752	FENCE BARBED WIRE 3 STRAND	LF	245.000	9.450	2315.25	6.500	1592.50	5.000	1225.00
752	RESET VEHICLE GATE	EA	1.000	2625.000	2625.00	2700.000	2700.00	625.000	625.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	22.000	11.000	242.00	11.000	242.00	10.500	231.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	41.400	24.000	993.60	24.000	993.60	22.500	931.50
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000	3360.000	13440.00	3000.000	12000.00	2850.000	11400.00
900	TEMPORARY STREAM DIVERSION	EA	1.000	13000.000	13000.00	13200.000	13200.00	30000.000	30000.00
900	WETLAND MITIGATION SITE 1	ACRE	.140	63000.000	8820.00	63000.000	8820.00	63000.000	8820.00
930	ABUTMENT UNDERDRAIN SYSTEM	EA	2.000	10000.000	20000.00	11711.000	23422.00	10000.000	20000.00
970	TREES	EA	20.000	715.000	14300.00	300.000	6000.00	750.000	15000.00
	TOTAL				204734.85		213670.20		221938.25
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GLADEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

14

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0050(060)

COUNTY & DATE WALSH (099) DEC 13, 2024 09:30AM

LENGTH & TYPE 0.082

3M W & 1M N GRAFTON; 3M E & 4M N GRAFTON

COMPLETION TIME 08/09/25 STRUCTURE REMOVAL AND STRUCTURE REPLAC

NO. 23966

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	6000.000	6000.00	1000.000	1000.00	6500.000	6500.00
202	REMOVAL OF STRUCTURE-SITE 1	L SUM	1.000	50000.000	50000.00	30000.000	30000.00	14000.000	14000.00
202	REMOVAL OF STRUCTURE-SITE 2	L SUM	1.000	25000.000	25000.00	25000.000	25000.00	16000.000	16000.00
203	COMMON EXCAVATION-TYPE B	CY	242.000	20.000	4840.00	25.000	6050.00	26.000	6292.00
203	TOPSOIL	CY	139.000	15.000	2085.00	15.000	2085.00	14.530	2019.67
203	BORROW-EXCAVATION	CY	224.000	25.000	5600.00	40.000	8960.00	8.000	1792.00
210	BOX CULVERT EXCAVATION	EA	1.000	15000.000	15000.00	41270.000	41270.00	18000.000	18000.00
210	FOUNDATION FILL	CY	547.000	80.000	43760.00	80.000	43760.00	52.500	28717.50
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	10000.000	10000.00	17000.000	17000.00	14500.000	14500.00
216	WATER	M GAL	63.000	25.000	1575.00	50.000	3150.00	10.000	630.00
251	SEEDING CLASS II	ACRE	1.20	5000.000	6000.00	1250.000	1500.00	1250.000	1500.00
251	TEMPORARY COVER CROP	ACRE	1.20	1500.000	1800.00	395.000	474.00	395.000	474.00
253	STRAW MULCH	ACRE	2.40	5000.000	12000.00	900.000	2160.00	900.000	2160.00
256	RIPRAP GRADE II	CY	136.000	125.000	17000.00	100.000	13600.00	64.000	8704.00
260	SILT FENCE SUPPORTED	LF	50.000	8.000	400.00	3.000	150.00	3.000	150.00
260	REMOVE SILT FENCE SUPPORTED	LF	50.000	2.000	100.00	2.000	100.00	2.000	100.00
261	FIBER ROLLS 12IN	LF	320.000	4.000	1280.00	4.000	1280.00	4.000	1280.00
261	REMOVE FIBER ROLLS 12IN	LF	160.000	1.000	160.00	.490	78.40	.500	80.00
262	FLOTATION SILT CURTAIN	LF	100.000	25.000	2500.00	18.000	1800.00	18.000	1800.00
262	REMOVE FLOTATION SILT CURTAIN	LF	100.000	5.000	500.00	4.000	400.00	4.000	400.00
302	AGGREGATE SURFACE COURSE CL 13	TON	375.000	50.000	18750.00	40.000	15000.00	26.500	9937.50
606	DBL 14FT X 14FT PRECAST RCB CULVERT	LF	54.000	6500.000	351000.00	4500.000	243000.00	4492.000	242568.00
606	DBL 14FT X 14FT PRECAST RCB END SECTION	EA	2.000	80000.000	160000.00	32000.000	64000.00	87000.000	174000.00
702	MOBILIZATION	L SUM	1.000	75000.000	75000.00	62000.000	62000.00	70000.000	70000.00
704	TRAFFIC CONTROL SIGNS	UNIT	388.000	3.000	1164.00	2.500	970.00	2.500	970.00
704	TYPE III BARRICADE	EA	16.000	1000.000	16000.00	90.000	1440.00	90.000	1440.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	381.000	5.000	1905.00	8.000	3048.00	5.000	1905.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	204.000	5.000	1020.00	10.000	2040.00	6.000	1224.00
752	FENCE REMOVE & RESET	LF	206.000	10.000	2060.00	5.000	1030.00	5.000	1030.00
754	ROADWAY TERMINATION-TYPE A	EA	2.000	2500.000	5000.00	1283.500	2567.00	1285.000	2570.00
900	TEMPORARY STREAM DIVERSION	EA	1.000	15000.000	15000.00	25000.000	25000.00	10000.000	10000.00
900	WETLAND MITIGATION SITE 1	ACRE	80	63000.000	5040.00	63000.000	5040.00	63000.000	5040.00
	TOTAL				839719.00		621231.80		642063.07
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0050(060)

NO. 23966

COUNTY & DATE WALSH (099) DEC 13, 2024 09:30AM

LENGTH & TYPE 0.082

3M W & 1M N GRAFTON; 3M E & 4M N GRAFTON

COMPLETION TIME 08/09/25 STRUCTURE REMOVAL AND STRUCTURE REPLAC

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER MIDWEST CONTRACTING LLC MARSHALL, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER GOWAN CONSTRUCTION INC OSLO, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER SITEWORX EXCAVATION & DEVELOPMENT COMPAN BISMARCK, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	6000.000	6000.00	4712.000	4712.00	17139.870	17139.87
202	REMOVAL OF STRUCTURE-SITE 1	L SUM	1.000	16000.000	16000.00	15500.000	15500.00	40000.000	40000.00
202	REMOVAL OF STRUCTURE-SITE 2	L SUM	1.000	11000.000	11000.00	9300.000	9300.00	65000.000	65000.00
203	COMMON EXCAVATION-TYPE B	CY	242.000	10.000	2420.00	9.600	2323.20	30.000	7260.00
203	TOPSOIL	CY	139.000	10.000	1390.00	5.500	764.50	36.000	5004.00
203	BORROW-EXCAVATION	CY	224.000	20.000	4480.00	17.750	3976.00	57.000	12768.00
210	BOX CULVERT EXCAVATION	EA	1.000	7500.000	7500.00	44950.000	44950.00	10800.000	10800.00
210	FOUNDATION FILL	CY	547.000	42.000	22974.00	35.150	19227.05	85.000	46495.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	7500.000	7500.00	4500.000	4500.00	27000.000	27000.00
216	WATER	M GAL	63.000	30.000	1890.00	32.000	2016.00	100.000	6300.00
251	SEEDING CLASS II	ACRE	.120	2500.000	300.00	1350.000	162.00	3097.500	371.70
251	TEMPORARY COVER CROP	ACRE	.120	400.000	48.00	425.000	51.00	1732.500	207.90
253	STRAW MULCH	ACRE	.240	1500.000	360.00	970.000	232.80	2940.000	705.60
256	RIPRAP GRADE II	CY	136.000	83.000	11288.00	60.000	8160.00	115.000	15640.00
260	SILT FENCE SUPPORTED	LF	50.000	6.000	300.00	3.250	162.50	12.600	630.00
260	REMOVE SILT FENCE SUPPORTED	LF	50.000	1.000	50.00	2.150	107.50	2.100	105.00
261	FIBER ROLLS 12IN	LF	320.000	5.000	1600.00	4.300	1376.00	8.030	2569.60
261	REMOVE FIBER ROLLS 12IN	LF	160.000	.250	40.00	.500	80.00	2.100	336.00
262	FLOTATION SILT CURTAIN	LF	100.000	21.000	2100.00	19.400	1940.00	31.500	3150.00
262	REMOVE FLOTATION SILT CURTAIN	LF	100.000	1.000	100.00	4.250	425.00	10.500	1050.00
302	AGGREGATE SURFACE COURSE CL 13	TON	375.000	22.000	8250.00	14.550	5456.25	32.000	12000.00
606	DBL 14FT X 14FT PRECAST RCB CULVERT	LF	54.000	5500.000	297000.00	5525.000	298350.00	4100.000	221400.00
606	DBL 14FT X 14FT PRECAST RCB END SECTION	EA	2.000	90000.000	180000.00	42500.000	85000.00	83000.000	166000.00
702	MOBILIZATION	L SUM	1.000	49000.000	49000.00	111700.000	111700.00	88000.000	88000.00
704	TRAFFIC CONTROL SIGNS	UNIT	388.000	3.000	1164.00	2.750	1067.00	3.050	1183.40
704	TYPE III BARRICADE	EA	16.000	90.000	1440.00	108.000	1728.00	107.600	1721.60
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	381.000	6.000	2286.00	3.500	1333.50	6.880	2621.28
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	204.000	6.000	1224.00	4.250	867.00	6.030	1230.12
752	FENCE REMOVE & RESET	LF	206.000	15.000	3090.00	5.250	1081.50	7.480	1540.88
754	ROADWAY TERMINATION-TYPE A	EA	2.000	1500.000	3000.00	1900.000	3800.00	1555.550	3111.10
900	TEMPORARY STREAM DIVERSION	EA	1.000	1500.000	1500.00	18000.000	18000.00	67000.000	67000.00
900	WETLAND MITIGATION SITE 1	ACRE	80	63000.000	5040.00	63000.000	5040.00	63000.000	5040.00
	TOTAL				650334.00		653388.80		833381.05
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

16

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRC-1802(058)

COUNTY & DATE GRAND FORKS (035) DEC 13, 2024 09:30AM

LENGTH & TYPE 0.156

CMC 1819, 5 MI S OF HONEYFORD

COMPLETION TIME 10/18/25 STRUCTURE REPLACEMENT, GRADING, AGGREG

NO. 23972

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER SWINGEN CONSTRUCTION CO GRAND FORKS, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER ROBERT R SCHROEDER CONSTRUCTION INC GLENWOOD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10000000	10000000	8000000	8000000	10000000	10000000
202	REMOVAL OF STRUCTURE	L SUM	1.000	50000000	50000000	60000000	60000000	40000000	40000000
202	REMOVAL OF BITUMINOUS SURFACING	SY	2396.000	20.000	47920.00	9.500	22762.00	9.000	21564.00
203	COMMON EXCAVATION-TYPE A	CY	14.000	15.000	210.00	40.000	560.00	38.000	532.00
203	TOPSOIL	CY	613.000	10.000	6130.00	5.200	3187.60	4.950	3034.35
203	BORROW-EXCAVATION	CY	4899.000	15.000	73485.00	11.800	57808.20	11.200	54868.80
210	CLASS 1 EXCAVATION	L SUM	1.000	25000.000	25000.00	25000.000	25000.00	15000.000	15000.00
210	CLASS 2 EXCAVATION	L SUM	1.000	35000.000	35000.00	25000.000	25000.00	20000.000	20000.00
210	CHANNEL EXCAVATION	L SUM	1.000	75000.000	75000.00	30000.000	30000.00	75000.000	75000.00
210	FOUNDATION PREPARATION	EA	1.000	150000.000	150000.00	88000.000	88000.00	95000.000	95000.00
216	WATER	M GAL	100.000	30.000	3000.00	38.000	3800.00	38.000	3800.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	7.100	1500.000	10650.00	660.000	4686.00	625.000	4437.50
251	SEEDING CLASS II	ACRE	.760	2000.000	1520.00	3200.000	2432.00	1880.000	1428.80
251	TEMPORARY COVER CROP	ACRE	.760	1000.000	760.00	400.000	304.00	240.000	182.40
253	STRAW MULCH	ACRE	1.520	1000.000	1520.00	1000.000	1520.00	1440.000	2188.80
256	RIPRAP GRADE II	CY	659.000	90.000	59310.00	94.500	62275.50	89.750	59145.25
260	SILT FENCE SUPPORTED	LF	150.000	5.000	750.00	5.300	795.00	4.250	637.50
260	REMOVE SILT FENCE SUPPORTED	LF	150.000	2.500	375.00	3.100	465.00	1.000	150.00
261	FIBER ROLLS 12IN	LF	685.000	6.000	4110.00	4.800	3288.00	3.400	2329.00
261	REMOVE FIBER ROLLS 12IN	LF	685.000	2.000	1370.00	1.000	685.00	.800	548.00
262	FLOTATION SILT CURTAIN	LF	105.000	40.000	4200.00	21.000	2205.00	21.950	2304.75
262	REMOVE FLOTATION SILT CURTAIN	LF	105.000	8.000	840.00	5.200	546.00	3.250	341.25
302	SALVAGED BASE COURSE	TON	1268.000	30.000	38040.00	14.000	17752.00	13.300	16864.40
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	727.000	225.000	163575.00	158.000	114866.00	150.000	109050.00
602	CLASS AAE-3 CONCRETE	CY	141.500	2000.000	283000.00	1892.000	267718.00	1875.000	265312.50
602	CLASS AE-3 CONCRETE	CY	106.300	2200.000	233860.00	1780.000	189214.00	1700.000	180710.00
602	CONCRETE BRIDGE APPROACH SLAB	SY	177.800	625.000	111125.00	444.000	78943.20	400.000	71120.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	532.000	10.000	5320.00	10.000	5320.00	12.000	6384.00
604	PRESTRESSED BOX BEAM-21IN	LF	550.000	450.000	247500.00	360.000	198000.00	575.000	316250.00
612	REINFORCING STEEL-GRADE 60	LBS	8987.000	5.500	49428.50	4.000	35948.00	2.100	18872.70
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	33449.000	4.000	133796.00	3.500	117071.50	2.350	78605.15
616	STRUCTURAL STEEL M270-GRADE 36	LBS	518.000	20.000	10360.00	12.000	6216.00	15.000	7770.00
622	STEEL PILING HP 10 X 42	LF	925.000	70.000	64750.00	69.000	63825.00	50.000	46250.00
622	STEEL PILING HP 12 X 53	LF	805.000	85.000	68425.00	79.000	63595.00	62.000	49910.00
624	RAILING	LF	228.000	175.000	39900.00	140.000	31920.00	135.000	30780.00
702	MOBILIZATION	L SUM	1.000	250000.000	250000.00	170000.000	170000.00	271551.000	271551.00
704	TRAFFIC CONTROL SIGNS	UNIT	1350.000	3.000	4050.00	2.700	3645.00	2.600	3510.00
704	TYPE III BARRICADE	EA	10.000	150.000	1500.00	105.000	1050.00	100.000	1000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	3091.000	2.500	7727.50	3.000	9273.00	2.350	7263.85
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	988.000	5.000	4940.00	6.000	5928.00	5.650	5582.20
762	PVMT MK PAINTED 4IN LINE	LF	1900.000	.250	475.00	.500	950.00	.200	380.00
764	W-BEAM GUARDRAIL	LF	200.000	45.000	9000.00	45.100	9020.00	34.000	6800.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000	3250.000	13000.00	3015.000	12060.00	3000.000	12000.00
900	WETLAND MITIGATION SITE 1	ACRE	.21	63000.000	1323.00	63000.000	1323.00	63000.000	1323.00
920	DUST PALLIATIVE MATERIAL	GAL	24640.000	2.000	49280.00	2.300	56672.00	2.180	53715.20
930	ABUTMENT UNDERDRAIN SYSTEM	EA	2.000	15000.000	30000.00	12200.000	24400.00	14000.000	28000.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: SWINGEN CONSTRUCTION CO

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

17

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRC-1802(058)

COUNTY & DATE GRAND FORKS (035) DEC 13, 2024 09:30AM

LENGTH & TYPE 0.156

CMC 1819, 5 MI S OF HONEYFORD

COMPLETION TIME 10/18/25 STRUCTURE REPLACEMENT, GRADING, AGGREG

NO. 23972

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: SWINGEN CONSTRUCTION CO GRAND FORKS, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: ROBERT R SCHROEDER CONSTRUCTION INC GLENWOOD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
	TOTAL				2381525.00		1888029.00		2001496.40
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: SWINGEN CONSTRUCTION CO

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

18

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRC-1802(058)

COUNTY & DATE GRAND FORKS (035) DEC 13, 2024 09:30AM

LENGTH & TYPE 0.156
CMC 1819, 5 MI S OF HONEYFORD

COMPLETION TIME 10/18/25 STRUCTURE REPLACEMENT, GRADING, AGGREG

NO. 23972

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	11316.000	11316.00				
202	REMOVAL OF STRUCTURE	L SUM	1.000	100000.000	100000.00				
202	REMOVAL OF BITUMINOUS SURFACING	SY	2396.000	9.500	22762.00				
203	COMMON EXCAVATION-TYPE A	CY	14.000	40.000	560.00				
203	TOPSOIL	CY	613.000	5.200	3187.60				
203	BORROW-EXCAVATION	CY	4899.000	11.500	56338.50				
210	CLASS 1 EXCAVATION	L SUM	1.000	20000.000	20000.00				
210	CLASS 2 EXCAVATION	L SUM	1.000	20000.000	20000.00				
210	CHANNEL EXCAVATION	L SUM	1.000	50000.000	50000.00				
210	FOUNDATION PREPARATION	EA	1.000	160200.000	160200.00				
216	WATER	M GAL	100.000	10.000	1000.00				
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	7.100	656.000	4657.60				
251	SEEDING CLASS II	ACRE	.760	1975.000	1501.00				
251	TEMPORARY COVER CROP	ACRE	.760	240.000	182.40				
253	STRAW MULCH	ACRE	1.520	1500.000	2280.00				
256	RIPRAP GRADE II	CY	659.000	94.500	62275.50				
260	SILT FENCE SUPPORTED	LF	150.000	4.500	675.00				
260	REMOVE SILT FENCE SUPPORTED	LF	150.000	1.050	157.50				
261	FIBER ROLLS 12IN	LF	685.000	3.600	2466.00				
261	REMOVE FIBER ROLLS 12IN	LF	685.000	.800	548.00				
262	FLOTATION SILT CURTAIN	LF	105.000	23.000	2415.00				
262	REMOVE FLOTATION SILT CURTAIN	LF	105.000	3.400	357.00				
302	SALVAGED BASE COURSE	TON	1268.000	14.000	17752.00				
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	727.000	157.500	114502.50				
602	CLASS AAE-3 CONCRETE	CY	141.500	2100.000	297150.00				
602	CLASS AE-3 CONCRETE	CY	106.300	2000.000	212600.00				
602	CONCRETE BRIDGE APPROACH SLAB	SY	177.800	550.000	97790.00				
602	PENETRATING WATER REPELLENT TREATMENT	SY	532.000	10.000	5320.00				
604	PRESTRESSED BOX BEAM-21IN	LF	550.000	360.000	198000.00				
612	REINFORCING STEEL-GRADE 60	LBS	8987.000	2.000	17974.00				
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	33449.000	1.750	58535.75				
616	STRUCTURAL STEEL M270-GRADE 36	LBS	518.000	7.500	3885.00				
622	STEEL PILING HP 10 X 42	LF	925.000	53.000	49025.00				
622	STEEL PILING HP 12 X 53	LF	805.000	58.000	46690.00				
624	RAILING	LF	228.000	142.000	32376.00				
702	MOBILIZATION	L SUM	1.000	200000.000	200000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	1350.000	2.750	3712.50				
704	TYPE III BARRICADE	EA	10.000	105.000	1050.00				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	3091.000	2.500	7727.50				
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	988.000	6.000	5928.00				
762	PVMT MK PAINTED 4IN LINE	LF	1900.000	.530	1007.00				
764	W-BEAM GUARDRAIL	LF	200.000	36.000	7200.00				
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000	3150.000	12600.00				
900	WETLAND MITIGATION SITE 1	ACRE	21	63000.000	1323.00				
920	DUST PALLIATIVE MATERIAL	GAL	24640.000	2.300	56672.00				
930	ABUTMENT UNDERDRAIN SYSTEM	EA	2.000	20000.000	40000.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: SWINGEN CONSTRUCTION CO

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

19

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRC-1802(058)

COUNTY & DATE GRAND FORKS (035) DEC 13, 2024 09:30AM

LENGTH & TYPE 0.156

CMC 1819, 5 MI S OF HONEYFORD

COMPLETION TIME 10/18/25 STRUCTURE REPLACEMENT, GRADING, AGGREG

NO. 23972

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
	TOTAL			NO LIMIT	201169935				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: SWINGEN CONSTRUCTION CO

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

20

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRC-4928(062)

NO. 23976

COUNTY & DATE TRAILL (097) DEC 13, 2024 09:30AM

LENGTH & TYPE 0.104 CMC 4928, 2 MILES EAST OF GALESBURG

COMPLETION TIME 10/01/25 STRUCTURE REPLACEMENT, GRADING, SALVAG

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MIDWEST CONTRACTING LLC MARSHALL, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10000000	10000000	7000000	7000000	8000000	8000000
202	REMOVAL OF STRUCTURE	L SUM	1.000	50000000	50000000	22000000	22000000	16500000	16500000
202	REMOVAL OF BITUMINOUS SURFACING	SY	1394.000	15000	20910000	8000	11152000	6500	9061000
203	COMMON EXCAVATION-TYPE A	CY	951.000	15000	14265000	11000	10461000	18180	17289180
203	TOPSOIL	CY	629.000	7000	4403000	12000	7548000	9000	5661000
210	BOX CULVERT EXCAVATION	EA	1.000	50000000	50000000	12000000	12000000	14000000	14000000
210	FOUNDATION FILL	CY	1546.000	50000	77300000	32000	49472000	54800	84720800
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	30000000	30000000	7500000	7500000	11500000	11500000
216	WATER	M GAL	47.000	30000	1410000	45000	2115000	10000	470000
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	5.500	1000000	5500000	2500000	13750000	425000	2337500
251	SEEDING CLASS II	ACRE	.780	4000000	3120000	1500000	1170000	1250000	975000
251	TEMPORARY COVER CROP	ACRE	.780	2000000	1560000	400000	312000	395000	308100
253	STRAW MULCH	ACRE	1.560	2000000	3120000	1000000	1560000	900000	1404000
256	RIPRAP GRADE II	CY	148.000	100000	14800000	82000	12136000	78250	11581000
260	SILT FENCE SUPPORTED	LF	50.000	5000	250000	6000	300000	3000	150000
260	REMOVE SILT FENCE SUPPORTED	LF	50.000	1000	50000	500	25000	2000	100000
261	FIBER ROLLS 12IN	LF	332.000	3000	996000	4000	1328000	4000	1328000
261	REMOVE FIBER ROLLS 12IN	LF	200.000	1000	200000	250	50000	500	100000
262	FLOTATION SILT CURTAIN	LF	50.000	20000	1000000	20000	1000000	18000	900000
262	REMOVE FLOTATION SILT CURTAIN	LF	50.000	3000	150000	2000	100000	4000	200000
302	SALVAGED BASE COURSE	TON	790.000	25000	19750000	25000	19750000	31200	24648000
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	442.000	250000	110500000	163000	72046000	163000	72046000
606	12FT X 11FT PRECAST RCB CULVERT	LF	52.000	3000000	156000000	2000000	104000000	1866000	97032000
606	DBL 12FT X 11FT PRECAST RCB CULVERT	LF	52.000	5500000	286000000	3700000	192400000	3140000	163280000
606	12FT X 11FT PRECAST RCB END SECTION	EA	2.000	45000000	90000000	34000000	68000000	31692000	63384000
606	DBL 12FT X 11FT PRECAST RCB END SECTION	EA	2.000	80000000	160000000	60000000	120000000	55744000	111488000
702	MOBILIZATION	L SUM	1.000	150000000	150000000	52000000	52000000	79000000	79000000
704	TRAFFIC CONTROL SIGNS	UNIT	1267.000	3000	3801000	3000	3801000	2600	329420
704	TYPE III BARRICADE	EA	10.000	100000	1000000	100000	1000000	100000	1000000
709	GEOSYNTHETIC MATERIAL TYPE G	SY	2557.000	2500	6392500	3000	7671000	4000	10228000
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	222.000	3500	777000	6000	1332000	5000	1110000
754	OBJECT MARKERS - TYPE III	EA	4.000	250000	1000000	220000	880000	212500	850000
762	PVMT MK PAINTED 4IN LINE	LF	2013.000	1000	2013000	2200	4428600	500	1006500
900	TEMPORARY STREAM DIVERSION	EA	1.000	30000000	30000000	1500000	1500000	6500000	6500000
900	WETLAND MITIGATION SITE 1	ACRE	.150	63000000	9450000	63000000	9450000	63000000	9450000
	TOTAL				131571750		81923760		83090228
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MIDWEST CONTRACTING LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

21

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRC-4928(062)

COUNTY & DATE TRAILL (097) DEC 13, 2024 09:30AM

LENGTH & TYPE 0.104 CMC 4928, 2 MILES EAST OF GALESBURG

COMPLETION TIME 10/01/25 STRUCTURE REPLACEMENT, GRADING, SALVAG

NO. 23976

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER SITEWORX EXCAVATION & DEVELOPMENT COMPAN BISMARCK, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2000.000	2000.00	22509.940	22509.94		
202	REMOVAL OF STRUCTURE	L SUM	1.000	40000.000	40000.00	50000.000	50000.00		
202	REMOVAL OF BITUMINOUS SURFACING	SY	1394.000	8.000	11152.00	35.000	48790.00		
203	COMMON EXCAVATION-TYPE A	CY	951.000	30.000	28530.00	16.000	15216.00		
203	TOPSOIL	CY	629.000	15.000	9435.00	28.000	17612.00		
210	BOX CULVERT EXCAVATION	EA	1.000	30000.000	30000.00	12000.000	12000.00		
210	FOUNDATION FILL	CY	1546.000	38.000	58748.00	62.000	95852.00		
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	7500.000	7500.00	12000.000	12000.00		
216	WATER	M GAL	47.000	40.000	1880.00	70.000	3290.00		
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	5.500	3000.000	16500.00	2018.570	11102.14		
251	SEEDING CLASS II	ACRE	.780	1250.000	975.00	2940.000	2293.20		
251	TEMPORARY COVER CROP	ACRE	.780	395.000	308.10	1050.000	819.00		
253	STRAW MULCH	ACRE	1.560	900.000	1404.00	2625.000	4095.00		
256	RIPRAP GRADE II	CY	148.000	107.000	15836.00	115.000	17020.00		
260	SILT FENCE SUPPORTED	LF	50.000	3.000	150.00	8.400	420.00		
260	REMOVE SILT FENCE SUPPORTED	LF	50.000	2.000	100.00	1.050	52.50		
261	FIBER ROLLS 12IN	LF	332.000	4.000	1328.00	4.200	1394.40		
261	REMOVE FIBER ROLLS 12IN	LF	200.000	.490	98.00	1.050	210.00		
262	FLOTATION SILT CURTAIN	LF	50.000	18.000	900.00	31.500	1575.00		
262	REMOVE FLOTATION SILT CURTAIN	LF	50.000	4.000	200.00	5.250	262.50		
302	SALVAGED BASE COURSE	TON	790.000	31.500	24885.00	13.450	10625.50		
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	442.000	120.030	53053.26	194.250	85858.50		
606	12FT X 11FT PRECAST RCB CULVERT	LF	52.000	1600.000	83200.00	1700.000	88400.00		
606	DBL 12FT X 11FT PRECAST RCB CULVERT	LF	52.000	3000.000	156000.00	3061.220	159183.44		
606	12FT X 11FT PRECAST RCB END SECTION	EA	2.000	32000.000	64000.00	37900.000	75800.00		
606	DBL 12FT X 11FT PRECAST RCB END SECTION	EA	2.000	56000.000	112000.00	69000.000	138000.00		
702	MOBILIZATION	L SUM	1.000	88000.000	88000.00	178000.000	178000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	1267.000	2.000	2534.00	2.660	3370.22		
704	TYPE III BARRICADE	EA	10.000	100.000	1000.00	84.730	847.30		
709	GEOSYNTHETIC MATERIAL TYPE G	SY	2557.000	3.150	8054.55	5.300	13552.10		
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	222.000	3.150	699.30	5.380	1194.36		
754	OBJECT MARKERS - TYPE III	EA	4.000	220.000	880.00	191.560	766.24		
762	PVMT MK PAINTED 4IN LINE	LF	2013.000	.200	402.60	.950	1912.35		
900	TEMPORARY STREAM DIVERSION	EA	1.000	50000.000	50000.00	65000.000	65000.00		
900	WETLAND MITIGATION SITE 1	ACRE	.150	63000.000	9450.00	63000.000	9450.00		
	TOTAL				881202.81		1148473.69		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MIDWEST CONTRACTING LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

22

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering