ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SU-CPU-FTF-1-094(223)919

COUNTY & DATE MORTON (059) DEC 20, 2024 09:30AM

LENGTH & TYPE 1.060 MEMORIAL HWY - 32ND AVE SE TO 46TH AVE

COMPLETION TIME 07/01/26 RECONSTRUCTION, MEDIAN, DRAINAGE, SHAR

NO. 23277

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER REEDE CONSTRUCTION INC ABERDEEN, SD C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	50000.00	50000.00	138000.00	138000.00	87750.00	87750.00
103	ESCROW OF BID DOCUMENTATION	L SUM	1.000	5000.000	5000.00	3000.000	3000.00	950.000	950.00
107	CULTURAL RESOURCE CONSTRUCTION MONITORING	L SUM	1.000	75000.000	75000.00	126000.000	126000.00	351620.000	351620.00
108	CRITICAL PATH METHOD SCHEDULE	L SUM	1.000	25000.000	25000.00	8000.000	8000.00	16280.000	16280.00
109	E-TICKETING	L SUM	1.000	50000.000	50000.00	25000.000	25000.00	16340.000	16340.00
201	CLEARING & GRUBBING	ACRE	320	10000.000	3200.00	22000.000	7040.00	22530.000	7209.60
201	REMOVAL OF TREES 10IN	EA	39.000	1000.000	39000.00	840.000	32760.00	868.000	33852.00
201	REMOVAL OF TREES 18IN	EA	8.000	1250.000	10000.00	1630.000	13040.00	1681.800	13454.40
201	REMOVAL OF TREES 30IN	EA	7.000	2000.000	14000.00	3050.000	21350.00	3146.500	22025.50
201	STUMP REMOVAL	EA	3.000	250.000	750.00	1250.000	3750.00	1302.000	3906.00
202	REMOVE AGGREGATE BASE & SURFACING	TON	63431.000	25.000	1585775.00	29.000	1839499.00	11.400	723113.40
202	REMOVAL OF STRUCTURE-SITE 3	L SUM	1.000	45000.000	45000.00	31500.000	31500.00	32550.000	32550.00
202	REMOVAL OF CURB & GUTTER	LF	2050.000	10.000	20500.00	49.000	100450.00	14.700	30135.00
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	2549.000	40.000	101960.00	48.000	122352.00	48.800	124391.20
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	1143.000	35.000	40005.00	90.000	102870.00	92.200	105384.60
202	REMOVAL OF MANHOLES	EA	14.000	1300.000	18200.00	1900.000	26600.00	1953.000	27342.00
202	REMOVAL OF INLETS	EA	3.000	650.000	1950.00	1890.000	5670.00	1953.000	5859.00
202	EXCAVATION & DISPOSAL OF CONTAMINATED SOIL	CY	500.000	100.000	50000.00	290.000	145000.00	298.400	149200.00
202	REMOVAL OF SLOPE PROTECTION	SY	105.000	50.000	5250.00	105.000	11025.00	27.100	2845.50
202	REMOVE RETAINING WALL	LF	118.000	75.000	8850.00	19.000	2242.00	195.00	2301.00
202	REMOVAL OF CHAIN LINK FENCE	LF	50.000	15.000	750.00	52.200	2610.00	10.900	545.00
202	REMOVE EXISTING FENCE	LF	555.000	1.000	555.00	52.200	28971.00	11.900	6604.50
202	ACP WATERMAIN REMOVAL	LF	1840.000	90.000	165600.00	130.000	239200.00	135.600	249504.00
202	DISPOSAL OF CONTAMINATED WATER	GAL	500.000	25.000	12500.00	48.000	24000.00	48.800	24400.00
203	COMMON EXCAVATION-TYPE A	CY	11064.000	20.000	221280.00	24.000	265536.00	18.400	203577.60
203	TOPSOIL	CY	10607.000	20.000	212140.00	29.000	307603.00	37.200	394580.40
203	COMMON EXCAVATION-WASTE	CY	32351.000	20.000	647020.00	30.000	970530.00	19.300	624374.30
210	FLOWABLE FILL	CY	151.000	150.000	22650.00	470.000	70970.00	488.300	73733.30
216	WATER	M GAL	1335.000	25.000	33375.00	37.000	49395.00	38.000	50730.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	56.000	450.000	25200.00	2900.000	162400.00	2063.100	115533.60
251	SEEDING CLASS I	ACRE	7.370	2600.000	19162.00	2300.000	16951.00	2365.300	17432.26
251	WETLAND SEED	ACRE	.150	1800.000	270.00	5500.000	825.00	5696.300	854.45
251	TEMPORARY COVER CROP	ACRE	7.530	150.000	1129.50	25.000	188.25	26.400	196.81
253	HYDRAULIC MULCH	ACRE	15.050	1300.000	19565.00	3000.000	45150.00	3092.300	46539.12
255	ECB TYPE 2	SY	48.000	6.500	312.00	9.500	456.00	9.700	465.60
256	RIPRAP GRADE I	CY	36.000	210.000	7560.00	105.000	3780.00	108.500	3906.00
256	RIPRAP GRADE II	CY	41.000	125.000	5125.00	105.000	4305.00	108.500	4448.50
261	FIBER ROLLS 12IN	LF	15718.000	4.500	70731.00	3.000	47154.00	3.000	47154.00
261	REMOVE FIBER ROLLS 12IN	LF	7859.000	.500	3929.50	.200	1571.80	.300	2357.70
262	FLOTATION SILT CURTAIN	LF	80.000	12.000	960.00	30.000	2400.00	31.500	2520.00
262	REMOVE FLOTATION SILT CURTAIN	LF	80.000	3.000	240.00	2.000	160.00	2.200	176.00
302	AGGREGATE BASE COURSE CL 5	TON	50311.000	30.000	1509330.00	35.000	1760885.00	41.100	2067782.10
302	TEMPORARY TRAFFIC SURFACE AGGREGATE	TON	1270.000	25.000	31750.00	65.000	82550.00	59.800	75946.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	9579.000	200.000	1915800.00	140.000	1341060.00	139.700	1338186.30
550	9IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	42023.000	150.000	6303450.00	110.000	4622530.00	140.700	5912636.10
550	NON-REINF CONCRETE PVMT CL AE-DOWELED-COLORED	SY	510.000	200.000	102000.00	150.000	76500.00	232.000	118320.00
702	MOBILIZATION	L SUM	1.000	3500000.000	3500000.00	3460000.000	3460000.00	2068920.000	2068920.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

1

AWARD TO: REEDE CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SU-CPU-FTF-1-094(223)919

COUNTY & DATE MORTON (059) DEC 20, 2024 09:30AM

LENGTH & TYPE 1.060

MEMORIAL HWY - 32ND AVE SE TO 46TH AVE

COMPLETION TIME 07/01/26 RECONSTRUCTION, MEDIAN, DRAINAGE, SHAR

NO. 23277

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER REEDE CONSTRUCTION INC ABERDEEN, SD C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
704	FLAGGING	MHR	1000.000	75.000	75000.00	70.000	70000.00	57.500	57500.00
704	TRAFFIC CONTROL SIGNS	UNIT	4173.000	5.000	20865.00	2.000	8346.00	2.200	9180.60
704	TYPE III BARRICADE	EA	118.000	200.000	23600.00	105.000	12390.00	108.500	12803.00
704	SIDEWALK BARRICADE	EA	77.000	70.000	5390.00	53.000	4081.00	54.300	4181.10
704	DELINEATOR DRUMS	EA	452.000	50.000	22600.00	21.000	9492.00	21.700	9808.40
704	TUBULAR MARKERS	EA	87.000	8.000	696.00	10.500	913.50	10.900	948.30
704	VERTICAL PANELS-BACK TO BACK	EA	119.000	35.000	4165.00	31.500	3748.50	32.600	3879.40
704	SEQUENCING ARROW PANEL-TYPE C	EA	3.000	3000.000	9000.00	1600.000	4800.00	1627.500	4882.50
704	OBLITERATION OF PAVEMENT MARKING	SF	6403.000	2.000	12806.00	2.000	12806.00	1.900	12165.70
704	TEMPORARY CURB RAMP	EA	2.000	550.000	1100.00	525.000	1050.00	542.500	1085.00
704	STATE FURNISHED MEDIAN BARRIER	LF	4570.000	70.000	319900.00	95.000	434150.00	118.800	542916.00
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	4.000	10000.000	40000.00	10500.000	42000.00	10850.000	43400.00
706	FIELD OFFICE	EA	1.000	20000.000	20000.00	26250.000	26250.00	29215.800	29215.80
706	AGGREGATE LABORATORY	EA	1.000	10000.000	10000.00	26250.000	26250.00	26963.300	26963.30
708	INLET PROTECTION-SPECIAL	EA	103.000	450.000	46350.00	285.000	29355.00	293.000	30179.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	103.000	35.000	3605.00	47.000	4841.00	48.800	5026.40
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	87.500	6.000	525.00	10.500	918.75	10.900	953.75
710	TEMPORARY BYPASS SEWER SYSTEM	EA	1.000	100000.000	10000.00	100000.000	10000.00	103075.000	103075.00
714	PIPE CONC REINF 18IN CL III	LF	16.000	235.000	3760.00	190.000	3040.00	195.300	3124.80
714	END SECT-CONC REINF 18IN	EA	1.000	1650.000	1650.00	2100.000	2100.00	2170.000	2170.00
714	END SECT-CONC REINF 24IN	EA	2.000	2200.000	4400.00	2625.000	5250.00	2712.500	5425.00
714	END SECT-CONC REINF 60IN	EA	1.000	10250.000	10250.00	18900.000	18900.00	19530.000	19530.00
714	PIPE CONDUIT 15IN-STORM DRAIN	LF	3771.000	225.000	848475.00	184.000	693864.00	189.900	716112.90
714	PIPE CONDUIT 18IN-STORM DRAIN	LF	590.000	235.000	138650.00	190.000	112100.00	195.300	115227.00
714	PIPE CONDUIT 24IN-STORM DRAIN	LF	209.000	275.000	57475.00	225.000	47025.00	233.300	48759.70
714	PIPE CONDUIT 42IN-STORM DRAIN	LF	1128.000	340.000	383520.00	420.000	473760.00	434.000	489552.00
714	PIPE CONDUIT 48IN-STORM DRAIN	LF	528.000	420.000	221760.00	475.000	250800.00	488.300	257822.40
714	PIPE CONDUIT 54IN-STORM DRAIN	LF	1045.000	500.000	522500.00	555.000	579975.00	575.100	600979.50
714	PIPE CONDUIT 60IN-STORM DRAIN	LF	3420.000	700.000	2394000.00	700.000	2394000.00	727.000	2486340.00
714	PIPE CONDUIT TEE 48IN X 18IN - STORM DRAIN	EA	1.000	7200.000	7200.00	7350.000	7350.00	7595.000	7595.00
714	PIPE CONDUIT TEE 60IN X 15IN - STORM DRAIN	EA	1.000	8750.000	8750.00	9450.000	9450.00	9765.000	9765.00
714	PIPE CONDUIT ARCH 29IN X 18IN	LF	107.000	280.000	29960.00	315.000	33705.00	325.500	34828.50
714	PIPE CONDUIT ARCH 73IN X 45IN	LF	481.000	725.000	348725.00	790.000	379990.00	813.800	391437.80
714	CASING PIPE 20IN	LF	12.000	350.000	4200.00	1600.000	19200.00	1627.500	19530.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	1.000	1000.000	1000.00	2100.000	2100.00	2170.000	2170.00
714	UNDERDRAIN CLEANOUT RISER	EA	43.000	770.000	33110.00	945.000	40635.00	976.500	41989.50
714	UNDERDRAIN PIPE PVC PERFORATED 4IN	LF	10390.000	15.000	155850.00	17.000	176630.00	17.400	180786.00
720	RIGHT OF WAY MARKERS	EA	21.000	175.000	3675.00	210.000	4410.00	217.000	4557.00
720	ALIGNMENT MONUMENTS	EA	7.000	200.000	1400.00	237.000	1659.00	244.100	1708.70
720	IRON PIN R/W MONUMENTS	EA	18.000	100.000	1800.00	80.000	1440.00	81.400	1465.20
720	IRON PIN REFERENCE MONUMENTS	EA	3.000	100.000	300.00	80.000	240.00	81.400	244.20
722	MANHOLE 48IN	EA	1.000	6500.000	6500.00	6300.000	6300.00	7033.900	7033.90
722	MANHOLE 72IN	EA	7.000	7500.000	52500.00	10500.000	73500.00	11373.900	79617.30
722	MANHOLE 84IN	EA	2.000	12500.000	25000.00	15000.000	30000.00	16256.400	32512.80
722	MANHOLE 96IN	EA	10.000	17000.000	170000.00	18000.000	180000.00	18968.900	189689.00
722	MANHOLE 108IN	EA	3.000	20000.000	60000.00	22000.000	66000.00	23308.900	69926.70
722	MANHOLE 120IN	EA	4.000	25000.000	100000.00	24000.000	96000.00	25478.900	101915.60

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

2

AWARD TO: REEDE CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SU-CPU-FTF-1-094(223)919

COUNTY & DATE MORTON (059) DEC 20, 2024 09:30AM

LENGTH & TYPE 1.060

MEMORIAL HWY - 32ND AVE SE TO 46TH AVE

COMPLETION TIME 07/01/26 RECONSTRUCTION, MEDIAN, DRAINAGE, SHAR

NO. 23277

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER REEDE CONSTRUCTION INC ABERDEEN, SD C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
722	MANHOLE SANITARY	EA	12.000	7500.000	90000.00	10000.000	120000.00	10831.400	129976.80
722	MANHOLE RISER 48IN	LF	5.170	450.000	2326.50	630.000	3257.10	1174.000	6069.58
722	MANHOLE RISER 72IN	LF	46.430	720.000	33429.60	1300.000	60359.00	1825.000	84734.75
722	MANHOLE RISER 84IN	LF	15.850	850.000	13472.50	1600.000	25360.00	2150.500	34085.43
722	MANHOLE RISER 96IN	LF	99.200	900.000	89280.00	1900.000	188480.00	2476.000	245619.20
722	MANHOLE RISER 108IN	LF	28.820	1150.000	33143.00	2100.000	60522.00	2693.000	77612.26
722	MANHOLE RISER 120IN	LF	42.430	1400.000	59402.00	2750.000	116682.50	3344.000	141885.92
722	MANHOLE SPECIAL	EA	3.000	60000.000	180000.00	84000.000	252000.00	87323.000	261969.00
722	MANHOLE DROP	EA	3.000	9000.000	27000.00	14700.000	44100.00	15713.000	47139.00
722	MANHOLE REPAIR	EA	8.000	3850.000	30800.00	10500.000	84000.00	11373.000	90984.00
722	INLET-TYPE 2	EA	42.000	6500.000	273000.00	5600.000	235200.00	5750.500	241521.00
722	INLET-TYPE 2 DOUBLE	EA	42.000	11000.000	462000.00	9000.000	378000.00	9331.000	391902.00
722	INLET CATCH BASIN 6IN BEEHIVE	EA	14.000	4000.000	56000.00	5300.000	74200.00	5425.000	75950.00
722	INLET CATCH BASIN 9IN BEEHIVE	EA	3.000	4000.000	12000.00	5300.000	15900.00	5425.000	16275.00
722	INLET MOUNTABLE CURB-TYPE B	EA	1.000	5000.000	5000.00	8400.000	8400.00	8680.000	8680.00
722	ADJUST INLET	EA	1.000	600.000	600.00	5300.000	5300.00	5948.000	5948.00
722	ADJUST MANHOLE	EA	7.000	2000.000	14000.00	6300.000	44100.00	7033.000	49231.00
722	WATER QUALITY UNIT	EA	1.000	250000.000	250000.00	163000.000	163000.00	168175.000	168175.00
724	FITTINGS-DUCTILE IRON	LBS	18703.000	25.000	467575.00	38.000	710714.00	39.100	731287.30
724	REMOVE GATE VALVE & BOX	EA	25.000	2000.000	50000.00	1700.000	42500.00	1736.000	43400.00
724	GATE VALVE & BOX 6IN	EA	37.000	3750.000	138750.00	3900.000	144300.00	4014.500	148536.50
724	GATE VALVE & BOX 8IN	EA	24.000	6000.000	144000.00	4400.000	105600.00	4557.000	109368.00
724	GATE VALVE & BOX 12IN	EA	2.000	12000.000	24000.00	9000.000	18000.00	9222.500	18445.00
724	GATE VALVE & BOX 16IN	EA	13.000	24000.000	312000.00	22000.000	286000.00	22785.000	296205.00
724	8IN HYDRANT	EA	18.000	9000.000	162000.00	10000.000	180000.00	10307.500	185535.00
724	REMOVE HYDRANT	EA	11.000	2000.000	22000.00	1700.000	18700.00	1736.000	19096.00
724	WATER SERVICE LINE 1 1/2IN	LF	877.000	55.000	48235.00	84.000	73668.00	86.800	76123.60
724	WATER SERVICE LINE 2IN	LF	41.000	120.000	4920.00	90.000	3690.00	92.200	3780.20
724	TEMPORARY WATER SERVICE	L SUM	1.000	65000.000	65000.00	1312000.000	1312000.00	1356250.000	1356250.00
724	WATERMAIN 6IN PVC	LF	1802.000	130.000	234260.00	105.000	189210.00	108.500	195517.00
724	WATERMAIN 8IN PVC	LF	1354.000	150.000	203100.00	115.000	155710.00	119.400	161676.00
724	WATERMAIN 12IN PVC	LF	172.000	200.000	34400.00	170.000	29240.00	173.600	29859.20
724	WATERMAIN 16IN PVC	LF	5014.000	240.000	1203360.00	200.000	1002800.00	206.200	1033886.80
724	WATERMAIN 16IN	LF	93.000	300.000	27900.00	420.000	39060.00	434.000	40362.00
724	CURB STOP & BOX 1 1/2IN	EA	44.000	2100.000	92400.00	1200.000	52800.00	1193.500	52514.00
724	CURB STOP & BOX 2IN	EA	1.000	2750.000	2750.00	1600.000	1600.00	1627.500	1627.50
724	CONNECTION TO EXISTING MAIN	EA	11.000	2800.000	30800.00	19000.000	209000.00	19530.000	214830.00
724	WATER SERVICE CONNECTION 1 1/2IN	EA	44.000	2500.000	110000.00	1300.000	57200.00	1302.000	57288.00
724	WATER SERVICE CONNECTION 2IN	EA	1.000	3250.000	3250.00	2100.000	2100.00	2170.000	2170.00
724	WATER LINE CONNECTION 6IN	EA	3.000	3500.000	10500.00	4725.000	14175.00	4882.500	14647.50
724	WATER LINE CONNECTION 8IN	EA	2.000	4750.000	9500.00	5000.000	10000.00	5099.500	10199.00
724	WATER LINE CONNECTION 12IN	EA	3.000	5500.000	16500.00	7900.000	23700.00	8137.500	24412.50
724	UNDERGROUND IRRIGATION SYSTEM	L SUM	1.000	7500.000	7500.00	157500.000	157500.00	172515.000	172515.00
724	8IN SANITARY SEWER PIPE	LF	619.000	125.000	77375.00	135.000	83565.00	141.100	87340.90
724	12IN SANITARY SEWER PIPE	LF	2710.000	255.000	691050.00	150.000	406500.00	157.300	426283.00
724	6IN SEWER SERVICE PIPE	LF	227.000	100.000	22700.00	125.000	28375.00	130.200	29555.40
724	RECONNECT TO EXISTING SANITARY SEWER SERVICE	EA	11.000	500.000	5500.00	20000.000	220000.00	20615.000	226765.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: REEDE CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

3

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SU-CPU-FTF-1-094(223)919

NO. 23277

COUNTY & DATE MORTON (059) DEC 20, 2024 09:30AM

LENGTH & TYPE 1.060

MEMORIAL HWY - 32ND AVE SE TO 46TH AVE

COMPLETION TIME 07/01/26 RECONSTRUCTION, MEDIAN, DRAINAGE, SHAR

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER REEDE CONSTRUCTION INC ABERDEEN, SD C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
724	SANITARY SEWER SERVICE CONNECTION	EA	11.000	2600.000	28600.00	5000.000	55000.00	5425.000	59675.00
724	REMOVE GATE VALVE BOX	EA	6.000	850.000	5100.00	1000.000	6000.00	1085.000	6510.00
724	FORCEMAIN 8IN	LF	34.000	150.000	5100.00	220.000	7480.00	227.900	7748.60
744	INSULATION BOARD	CF	700.000	55.000	38500.00	60.000	42000.00	59.700	41790.00
748	CURB & GUTTER MOUNTABLE-TYPE I	LF	318.000	55.000	17490.00	60.000	19080.00	68.800	21878.40
748	CURB & GUTTER-TYPE I	LF	15528.000	70.000	1086960.00	42.000	652176.00	44.900	697207.20
750	IMPRINTED CONCRETE	SY	776.000	200.000	155200.00	85.000	65960.00	86.800	67356.80
750	PIGMENTED IMPRINTED CONCRETE	SY	3702.000	300.000	1110600.00	280.000	1036560.00	287.500	1064325.00
750	SIDEWALK CONCRETE 4IN	SY	6495.000	100.000	649500.00	75.000	487125.00	79.200	514404.00
750	CONCRETE MEDIAN NOSE PAVING	SY	56.000	150.000	8400.00	235.000	13160.00	373.300	20904.80
750	DRIVEWAY CONCRETE 8IN	SY	4070.000	120.000	488400.00	110.000	447700.00	113.900	463573.00
750	DETECTABLE WARNING PANELS	SF	440.000	50.000	22000.00	75.000	33000.00	76.000	33440.00
752	FENCE CHAIN LINK	LF	14.000	75.000	1050.00	52.200	730.80	60.800	851.20
752	ORNAMENTAL FENCE	LF	2942.000	34.000	100028.00	52.200	153572.40	60.800	178873.60
752	TEMPORARY SAFETY FENCE	LF	530.000	10.000	5300.00	8.400	4452.00	2.200	1166.00
752	CORNER ASSEMBLY CHAIN LINK	EA	1.000	750.000	750.00	.000	.00	813.800	813.80
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	403.100	35.000	14108.50	30.000	12093.00	30.400	12254.24
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	170.000	30.000	5100.00	30.000	5100.00	30.400	5168.00
754	BARRICADE ASSEMBLY A	EA	4.000	750.000	3000.00	2100.000	8400.00	2170.000	8680.00
754	DELINEATORS-TYPE D	EA	5.000	85.000	425.00	105.000	525.00	108.500	542.50
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1167.400	30.000	35022.00	19.000	22180.60	19.500	22764.30
754	REFERENCE MARKER-TYPE C	EA	2.000	225.000	450.00	185.000	370.00	189.900	379.80
754	RESET SIGN PANEL	EA	6.000	100.000	600.00	80.000	480.00	81.400	488.40
754	REMOVE SIGN FOUNDATION	EA	3.000	500.000	1500.00	525.000	1575.00	542.500	1627.50
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	30.000	60.000	1800.00	35.000	1050.00	38.000	1140.00
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	1891.000	10.000	18910.00	9.000	17019.00	8.700	16451.70
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	1254.000	12.000	15048.00	10.000	12540.00	10.900	13668.60
762	EPOXY PVMT MK 12IN LINE-GROOVED	LF	2517.000	14.000	35238.00	5.000	12585.00	4.900	12333.30
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	376.000	40.000	15040.00	25.000	9400.00	26.000	9776.00
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	620.000	25.000	15500.00	14.000	8680.00	14.100	8742.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	99935.000	.200	19987.00	.200	19987.00	.200	19987.00
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	2000.000	10.000	20000.00	7.000	14000.00	6.500	13000.00
762	PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED	LF	10632.000	12.000	127584.00	10.000	106320.00	10.600	112699.20
770	LIGHTING SYSTEM	EA	1.000	500000.000	500000.00	475000.000	475000.00	488250.000	488250.00
770	REMOVE LIGHTING SYSTEM	EA	1.000	50000.000	50000.00	57000.000	57000.00	59458.000	59458.00
772	TRAFFIC SIGNALS SYSTEM	EA	2.000	400000.000	800000.00	425000.000	850000.00	460040.000	920080.00
772	INTERIM TRAFFIC SIGNALS	EA	1.000	9500.000	9500.00	57000.000	57000.00	58590.000	58590.00
772	IT SYSTEM	EA	1.000	135000.000	135000.00	263000.000	263000.00	271250.000	271250.00
920	LIFT STATION-SITE 3	EA	1.000	499284.000	499284.00	1250000.000	1250000.00	1215200.000	1215200.00
920	LIFT STATION PUMP LEASE	MO	24.000	6200.000	148800.00	160.000	3840.00	10.000	240.00
920	HEALTH AND SAFETY PLAN	L SUM	1.000	100000.000	100000.00	78750.000	78750.00	27125.000	27125.00
920	SELECT GRANULAR BACKFILL	CY	35.000	100.000	3500.00	160.000	5600.00	162.800	5698.00
930	DEWATERING	L SUM	1.000	250000.000	250000.00	1300000.000	1300000.00	1334550.000	1334550.00
930	DEWATERING - SITE 1	L SUM	1.000	500000.000	500000.00	35000.000	35000.00	717700.000	717700.00
970	REPLANT TREES	EA	1.000	750.000	750.00	1344.000	1344.00	1388.800	1388.80
990	GUARD POST-PERMANENT	EA	39.000	1000.000	39000.00	900.000	35100.00	922.300	35969.70

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

4

AWARD TO: REEDE CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 5 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SU-CPU-FTF-1-094(223)919

COUNTY & DATE MORTON (059) DEC 20, 2024 09:30AM

LENGTH & TYPE 1.060

COMPLETION TIME MEMORIAL HWY - 32ND AVE SE TO 46TH AVE 07/01/26 RECONSTRUCTION, MEDIAN, DRAINAGE, SHAR

NO. 23277

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: REEDE CONSTRUCTION INC ABERDEEN, SD C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
	TOTAL				3623473910	NO LIMIT	3799984045	NO LIMIT	3829735647

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

5

AWARD TO: REEDE CONSTRUCTION INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 6 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SU-CPU-FTF-1-094(223)919

COUNTY & DATE MORTON (059) DEC 20, 2024 09:30AM

LENGTH & TYPE 1.060

MEMORIAL HWY - 32ND AVE SE TO 46TH AVE

COMPLETION TIME 07/01/26 RECONSTRUCTION, MEDIAN, DRAINAGE, SHAR

NO. 23277

	BIDDER	BIDDER	BIDDER
	STRATA CORPORATION	KNIFE RIVER CORPORATION - NORTH CENTRAL	
	GRAND FORKS, ND	SAUK RAPIDS, MN	
	C.C. BOND RANK 03	C.C. BOND RANK 04	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	200630.00	200630.00	131019.09	131019.09		
103	ESCROW OF BID DOCUMENTATION	L SUM	1.000	150.00	150.00	20.43	20.43		
107	CULTURAL RESOURCE CONSTRUCTION MONITORING	L SUM	1.000	980.00	980.00	4046.79	4046.79		
108	CRITICAL PATH METHOD SCHEDULE	L SUM	1.000	300.00	300.00	318.96	318.96		
109	E-TICKETING	L SUM	1.000	185.00	185.00	21.62	21.62		
201	CLEARING & GRUBBING	ACRE	320	1224.30	391776.00	347.46	111187.20		
201	REMOVAL OF TREES 10IN	EA	39.000	18.64	726.96	4.28	166.92		
201	REMOVAL OF TREES 18IN	EA	8.000	26.74	213.92	5.85	46.80		
201	REMOVAL OF TREES 30IN	EA	7.000	41.32	289.24	24.07	168.52		
201	STUMP REMOVAL	EA	3.000	22.95	68.85	1.60	4.80		
202	REMOVE AGGREGATE BASE & SURFACING	TON	6343.000	19.25	122104.67	5.00	31715.00		
202	REMOVAL OF STRUCTURE-SITE 3	L SUM	1.000	5440.00	5440.00	3243.00	3243.00		
202	REMOVAL OF CURB & GUTTER	LF	205.000	35.00	7175.00	4.48	918.40		
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	254.900	48.60	12388.14	55.13	14052.37		
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	1143.000	91.80	104927.40	91.89	105030.27		
202	REMOVAL OF MANHOLES	EA	14.000	1945.00	27230.00	1945.80	27241.20		
202	REMOVAL OF INLETS	EA	3.000	1945.00	5835.00	1945.80	5837.40		
202	EXCAVATION & DISPOSAL OF CONTAMINATED SOIL	CY	500.000	300.00	150000.00	273.66	136830.00		
202	REMOVAL OF SLOPE PROTECTION	SY	105.000	40.00	4200.00	15.06	1581.30		
202	REMOVE RETAINING WALL	LF	118.000	50.00	5900.00	5.34	630.12		
202	REMOVAL OF CHAIN LINK FENCE	LF	50.000	53.70	2685.00	53.19	2659.50		
202	REMOVE EXISTING FENCE	LF	555.000	53.70	29803.50	53.19	29520.45		
202	ACP WATERMAIN REMOVAL	LF	1840.000	135.00	248400.00	135.13	248639.20		
202	DISPOSAL OF CONTAMINATED WATER	GAL	500.000	50.00	25000.00	27.23	13615.00		
203	COMMON EXCAVATION-TYPE A	CY	11064.000	15.50	171492.00	53.08	58727.712		
203	TOPSOIL	CY	1060.700	24.00	25456.80	13.72	14552.804		
203	COMMON EXCAVATION-WASTE	CY	32351.000	20.50	663195.50	21.90	708486.90		
210	FLOWABLE FILL	CY	151.000	486.00	73386.00	486.45	73453.95		
216	WATER	M GAL	1335.000	40.00	53400.00	58.02	77456.70		
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	56.000	2850.00	159600.00	3873.05	216890.80		
251	SEEDING CLASS I	ACRE	7.370	46.00	339.20	45.47	335.151		
251	WETLAND SEED	ACRE	.150	162.00	24.30	160.50	24.075		
251	TEMPORARY COVER CROP	ACRE	7.530	35.00	263.03	34.77	261.856		
253	HYDRAULIC MULCH	ACRE	15.050	2916.00	43885.80	2889.00	43479.45		
255	ECB TYPE 2	SY	48.000	5.40	259.20	5.35	256.80		
256	RIPRAP GRADE I	CY	36.000	108.00	3888.00	108.10	3891.60		
256	RIPRAP GRADE II	CY	41.000	108.00	4428.00	108.10	4432.10		
261	FIBER ROLLS 12IN	LF	15718.000	3.90	61300.20	3.87	60828.66		
261	REMOVE FIBER ROLLS 12IN	LF	7859.000	1.20	9430.80	1.18	9273.62		
262	FLOTATION SILT CURTAIN	LF	80.000	23.25	1860.00	23.01	1840.80		
262	REMOVE FLOTATION SILT CURTAIN	LF	80.000	3.80	304.00	3.75	300.00		
302	AGGREGATE BASE COURSE CL 5	TON	50311.000	37.90	1906786.90	37.54	1888674.94		
302	TEMPORARY TRAFFIC SURFACE AGGREGATE	TON	1270.000	50.00	63500.00	219.24	27843.480		
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	9579.000	149.85	1435413.15	140.87	1349393.73		
550	9IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	42023.000	112.00	4706576.00	116.98	4915850.54		
550	NON-REINF CONCRETE PVMT CL AE-DOWELED-COLORED	SY	510.000	225.00	114750.00	128.79	6568.290		
702	MOBILIZATION	L SUM	1.000	4465200.00	4465200.00	6280000.00	6280000.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

6

AWARD TO: REEDE CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 7 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SU-CPU-FTF-1-094(223)919

COUNTY & DATE MORTON (059) DEC 20, 2024 09:30AM

LENGTH & TYPE 1.060

COMPLETION TIME MEMORIAL HWY - 32ND AVE SE TO 46TH AVE 07/01/26 RECONSTRUCTION, MEDIAN, DRAINAGE, SHAR

NO. 23277

	BIDDER	BIDDER	BIDDER
	STRATA CORPORATION	KNIFE RIVER CORPORATION - NORTH CENTRAL	
	GRAND FORKS, ND	SAUK RAPIDS, MN	
C.C.	BOND RANK 03	C.C. BOND RANK 04	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
704	FLAGGING	MHR	1000.000	80.000	80000.00	57.820	57820.00		
704	TRAFFIC CONTROL SIGNS	UNIT	4173.000	2.150	8971.95	2.140	8930.22		
704	TYPE III BARRICADE	EA	118.000	108.000	12744.00	107.000	12626.00		
704	SIDEWALK BARRICADE	EA	77.000	54.000	4158.00	53.500	4119.50		
704	DELINEATOR DRUMS	EA	452.000	21.600	9763.20	21.400	9672.80		
704	TUBULAR MARKERS	EA	87.000	10.800	939.60	10.700	930.90		
704	VERTICAL PANELS-BACK TO BACK	EA	119.000	32.500	3867.50	32.100	3819.90		
704	SEQUENCING ARROW PANEL-TYPE C	EA	3.000	1620.000	4860.00	1605.000	4815.00		
704	OBLITERATION OF PAVEMENT MARKING	SF	6403.000	1.900	12165.70	1.870	11973.61		
704	TEMPORARY CURB RAMP	EA	2.000	540.000	1080.00	535.000	1070.00		
704	STATE FURNISHED MEDIAN BARRIER	LF	4570.000	105.300	48122.10	82.710	37798.47		
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	4.000	10800.000	43200.00	10700.000	42800.00		
706	FIELD OFFICE	EA	1.000	35000.000	35000.00	55841.680	55841.68		
706	AGGREGATE LABORATORY	EA	1.000	15000.000	15000.00	6350.000	6350.00		
708	INLET PROTECTION-SPECIAL	EA	103.000	216.000	22248.00	192.600	19837.80		
708	REMOVE INLET PROTECTION-SPECIAL	EA	103.000	1.100	113.30	2.140	220.42		
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	87.500	10.500	918.75	10.810	945.88		
710	TEMPORARY BYPASS SEWER SYSTEM	EA	1.000	102600.000	102600.00	102695.090	102695.09		
714	PIPE CONC REINF 18IN CL III	LF	16.000	194.400	3110.40	194.580	3113.28		
714	END SECT-CONC REINF 18IN	EA	1.000	2160.000	2160.00	2162.000	2162.00		
714	END SECT-CONC REINF 24IN	EA	2.000	2700.000	5400.00	2702.510	5405.02		
714	END SECT-CONC REINF 60IN	EA	1.000	19440.000	19440.00	19458.010	19458.01		
714	PIPE CONDUIT 15IN-STORM DRAIN	LF	3771.000	190.000	71649.00	189.180	71339.78		
714	PIPE CONDUIT 18IN-STORM DRAIN	LF	590.000	194.500	114755.00	194.580	114802.20		
714	PIPE CONDUIT 24IN-STORM DRAIN	LF	209.000	232.250	48540.25	232.420	48575.78		
714	PIPE CONDUIT 42IN-STORM DRAIN	LF	1128.000	432.000	487296.00	432.400	487747.20		
714	PIPE CONDUIT 48IN-STORM DRAIN	LF	528.000	486.000	256608.00	486.450	256845.60		
714	PIPE CONDUIT 54IN-STORM DRAIN	LF	1045.000	572.400	598158.00	572.930	598711.85		
714	PIPE CONDUIT 60IN-STORM DRAIN	LF	3420.000	723.600	2474712.00	724.270	2477003.40		
714	PIPE CONDUIT TEE 48IN X 18IN - STORM DRAIN	EA	1.000	7560.000	7560.00	7567.010	7567.01		
714	PIPE CONDUIT TEE 60IN X 15IN - STORM DRAIN	EA	1.000	9720.000	9720.00	9729.010	9729.01		
714	PIPE CONDUIT ARCH 29IN X 18IN	LF	107.000	324.000	34668.00	324.300	34700.10		
714	PIPE CONDUIT ARCH 73IN X 45IN	LF	481.000	810.000	389610.00	810.750	389970.75		
714	CASING PIPE 20IN	LF	12.000	1620.000	19440.00	1621.500	19458.00		
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	1.000	2160.000	2160.00	2162.000	2162.00		
714	UNDERDRAIN CLEANOUT RISER	EA	43.000	1015.000	43645.00	1591.290	68425.47		
714	UNDERDRAIN PIPE PVC PERFORATED 4IN	LF	10390.000	14.250	148057.50	41.680	433055.20		
720	RIGHT OF WAY MARKERS	EA	21.000	216.000	4536.00	214.000	4494.00		
720	ALIGNMENT MONUMENTS	EA	7.000	245.000	1715.00	240.750	1685.25		
720	IRON PIN R/W MONUMENTS	EA	18.000	80.000	1440.00	80.250	1444.50		
720	IRON PIN REFERENCE MONUMENTS	EA	3.000	80.000	240.00	80.250	240.75		
722	MANHOLE 48IN	EA	1.000	7480.000	7480.00	6486.010	6486.01		
722	MANHOLE 72IN	EA	7.000	11800.000	82600.00	10810.010	75670.07		
722	MANHOLE 84IN	EA	2.000	16660.000	33320.00	15674.520	31349.04		
722	MANHOLE 96IN	EA	10.000	19360.000	193600.00	18377.020	183770.20		
722	MANHOLE 108IN	EA	3.000	23680.000	71040.00	22701.020	68103.06		
722	MANHOLE 120IN	EA	4.000	25840.000	103360.00	24863.020	99452.08		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: REEDE CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

7

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 8 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SU-CPU-FTF-1-094(223)919

COUNTY & DATE MORTON (059) DEC 20, 2024 09:30AM

LENGTH & TYPE 1.060

COMPLETION TIME MEMORIAL HWY - 32ND AVE SE TO 46TH AVE 07/01/26 RECONSTRUCTION, MEDIAN, DRAINAGE, SHAR

NO. 23277

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER KNIFE RIVER CORPORATION - NORTH CENTRAL SAUK RAPIDS, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
722	MANHOLE SANITARY	EA	12.000	11260.000	135120.00	10269.510	123234.12		
722	MANHOLE RISER 48IN	LF	5.170	650.000	3360.50	648.600	3353.26		
722	MANHOLE RISER 72IN	LF	46.430	1296.000	60173.28	1297.200	60229.00		
722	MANHOLE RISER 84IN	LF	15.850	1620.000	25677.00	1621.500	25700.78		
722	MANHOLE RISER 96IN	LF	99.200	1944.000	192844.80	1945.800	193023.36		
722	MANHOLE RISER 108IN	LF	28.820	2160.000	62251.20	2162.000	62308.84		
722	MANHOLE RISER 120IN	LF	42.430	2808.000	119143.44	2810.600	119253.76		
722	MANHOLE SPECIAL	EA	3.000	87400.000	262200.00	86480.080	259440.24		
722	MANHOLE DROP	EA	3.000	16120.000	48360.00	15134.010	45402.03		
722	MANHOLE REPAIR	EA	8.000	11800.000	94400.00	11673.830	93390.64		
722	INLET-TYPE 2	EA	42.000	6475.000	271950.00	5729.310	240631.02		
722	INLET-TYPE 2 DOUBLE	EA	42.000	10050.000	422100.00	9296.610	390457.62		
722	INLET CATCH BASIN 6IN BEEHIVE	EA	14.000	6000.000	84000.00	5405.010	75670.14		
722	INLET CATCH BASIN 9IN BEEHIVE	EA	3.000	6000.000	18000.00	5405.010	16215.03		
722	INLET MOUNTABLE CURB-TYPE B	EA	1.000	9390.000	9390.00	8648.010	8648.01		
722	ADJUST INLET	EA	1.000	6150.000	6150.00	6282.860	6282.86		
722	ADJUST MANHOLE	EA	7.000	7230.000	50610.00	7349.900	51449.30		
722	WATER QUALITY UNIT	EA	1.000	167400.000	167400.00	167555.150	167555.15		
724	FITTINGS-DUCTILE IRON	LBS	18703.000	38.900	727546.70	38.920	727920.76		
724	REMOVE GATE VALVE & BOX	EA	25.000	1728.000	43200.00	1729.600	43240.00		
724	GATE VALVE & BOX 6IN	EA	37.000	4495.000	166315.00	3999.700	147988.90		
724	GATE VALVE & BOX 8IN	EA	24.000	5036.000	120864.00	4540.200	108964.80		
724	GATE VALVE & BOX 12IN	EA	2.000	9680.000	19360.00	9188.510	18377.02		
724	GATE VALVE & BOX 16IN	EA	13.000	23180.000	301340.00	22701.020	295113.26		
724	8IN HYDRANT	EA	18.000	10260.000	184680.00	10269.510	184851.18		
724	REMOVE HYDRANT	EA	11.000	1730.000	19030.00	1729.600	19025.60		
724	WATER SERVICE LINE 1 1/2IN	LF	877.000	86.400	75772.80	86.480	75842.96		
724	WATER SERVICE LINE 2IN	LF	41.000	92.000	3772.00	91.890	3767.49		
724	TEMPORARY WATER SERVICE	L SUM	1.000	1350000.000	1350000.00	1351251.220	1351251.22		
724	WATERMAIN 6IN PVC	LF	1802.000	108.000	194616.00	108.100	194796.20		
724	WATERMAIN 8IN PVC	LF	1354.000	118.800	160855.20	118.910	161004.14		
724	WATERMAIN 12IN PVC	LF	172.000	173.000	29756.00	172.960	29749.12		
724	WATERMAIN 16IN PVC	LF	5014.000	205.200	1028872.80	205.390	1029825.46		
724	WATERMAIN 16IN	LF	93.000	432.000	40176.00	432.400	40213.20		
724	CURB STOP & BOX 1 1/2IN	EA	44.000	1440.000	63360.00	1189.100	52320.40		
724	CURB STOP & BOX 2IN	EA	1.000	1820.000	1820.00	1621.500	1621.50		
724	CONNECTION TO EXISTING MAIN	EA	11.000	19440.000	213840.00	19458.020	214038.22		
724	WATER SERVICE CONNECTION 1 1/2IN	EA	44.000	1296.000	57024.00	1297.200	57076.80		
724	WATER SERVICE CONNECTION 2IN	EA	1.000	2160.000	2160.00	2162.000	2162.00		
724	WATER LINE CONNECTION 6IN	EA	3.000	4860.000	14580.00	4864.510	14593.53		
724	WATER LINE CONNECTION 8IN	EA	2.000	5076.000	10152.00	5080.700	10161.40		
724	WATER LINE CONNECTION 12IN	EA	3.000	8100.000	24300.00	8107.510	24322.53		
724	UNDERGROUND IRRIGATION SYSTEM	L SUM	1.000	18000.000	18000.00	19688.000	19688.00		
724	8IN SANITARY SEWER PIPE	LF	619.000	140.500	86969.50	140.530	86988.07		
724	12IN SANITARY SEWER PIPE	LF	2710.000	156.600	424386.00	156.750	424792.50		
724	6IN SEWER SERVICE PIPE	LF	227.000	129.600	29419.20	129.720	29446.44		
724	RECONNECT TO EXISTING SANITARY SEWER SERVICE	EA	11.000	20520.000	225720.00	20539.020	225929.22		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: REEDE CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

8

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 9 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SU-CPU-FTF-1-094(223)919

NO. 23277

COUNTY & DATE MORTON (059) DEC 20, 2024 09:30AM

LENGTH & TYPE 1.060

COMPLETION TIME MEMORIAL HWY - 32ND AVE SE TO 46TH AVE 07/01/26 RECONSTRUCTION, MEDIAN, DRAINAGE, SHAR

	BIDDER	BIDDER	BIDDER
	STRATA CORPORATION	KNIFE RIVER CORPORATION - NORTH CENTRAL	
	GRAND FORKS, ND	SAUK RAPIDS, MN	
	C.C. BOND RANK 03	C.C. BOND RANK 04	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
724	SANITARY SEWER SERVICE CONNECTION	EA	11.000	5400.000	59400.00	5405.000	59455.00		
724	REMOVE GATE VALVE BOX	EA	6.000	1080.000	6480.00	1081.000	6486.00		
724	FORCEMAIN 8IN	LF	34.000	227.000	7718.00	227.010	7718.34		
744	INSULATION BOARD	CF	700.000	59.400	41580.00	59.460	41622.00		
748	CURB & GUTTER MOUNTABLE-TYPE I	LF	318.000	65.000	20670.00	72.240	22972.32		
748	CURB & GUTTER-TYPE I	LF	15528.000	42.000	652176.00	35.690	554194.32		
750	IMPRINTED CONCRETE	SY	776.000	99.500	77212.00	73.220	56818.72		
750	PIGMENTED IMPRINTED CONCRETE	SY	3702.000	301.200	1115042.40	123.030	455457.06		
750	SIDEWALK CONCRETE 4IN	SY	6495.000	78.000	506610.00	60.790	394831.05		
750	CONCRETE MEDIAN NOSE PAVING	SY	56.000	280.000	15680.00	226.270	12671.12		
750	DRIVEWAY CONCRETE 8IN	SY	4070.000	121.400	494098.00	119.480	486283.60		
750	DETECTABLE WARNING PANELS	SF	440.000	75.600	33264.00	76.110	33488.40		
752	FENCE CHAIN LINK	LF	14.000	53.700	751.80	53.190	744.66		
752	ORNAMENTAL FENCE	LF	2942.000	53.700	157985.40	71.710	210970.82		
752	TEMPORARY SAFETY FENCE	LF	530.000	2.160	1144.80	55.330	29324.90		
752	CORNER ASSEMBLY CHAIN LINK	EA	1.000	1000.000	1000.00	802.500	802.50		
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	403.100	30.250	12193.78	29.960	12076.88		
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	170.000	30.250	5142.50	29.960	5093.20		
754	BARRICADE ASSEMBLY A	EA	4.000	2160.000	8640.00	2140.000	8560.00		
754	DELINEATORS-TYPE D	EA	5.000	108.000	540.00	107.000	535.00		
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1167.400	19.450	22705.93	19.260	22484.12		
754	REFERENCE MARKER-TYPE C	EA	2.000	189.000	378.00	187.250	374.50		
754	RESET SIGN PANEL	EA	6.000	81.000	486.00	80.250	481.50		
754	REMOVE SIGN FOUNDATION	EA	3.000	540.000	1620.00	535.000	1605.00		
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	30.000	37.800	1134.00	37.450	1123.50		
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	1891.000	8.650	16357.15	8.560	16186.96		
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	1254.000	10.800	13543.20	10.700	13417.80		
762	EPOXY PVMT MK 12IN LINE-GROOVED	LF	2517.000	4.850	12207.45	4.820	12131.94		
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	376.000	25.900	9738.40	25.680	9655.68		
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	620.000	14.100	8742.00	13.910	8624.20		
762	SHORT TERM 4IN LINE-TYPE NR	LF	99935.000	.220	21985.70	.210	20986.35		
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	2000.000	6.480	12960.00	6.420	12840.00		
762	PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED	LF	10632.000	10.530	111954.96	10.430	110891.76		
770	LIGHTING SYSTEM	EA	1.000	625000.000	625000.00	484819.160	484819.16		
770	REMOVE LIGHTING SYSTEM	EA	1.000	33000.000	33000.00	59040.200	59040.20		
772	TRAFFIC SIGNALS SYSTEM	EA	2.000	522000.000	1044000.00	456807.390	913614.78		
772	INTERIM TRAFFIC SIGNALS	EA	1.000	235000.000	235000.00	58178.300	58178.30		
772	IT SYSTEM	EA	1.000	220000.000	220000.00	269343.980	269343.98		
920	LIFT STATION-SITE 3	EA	1.000	1209600.000	1209600.00	1214801.690	1214801.69		
920	LIFT STATION PUMP LEASE	MO	24.000	1000.000	24000.00	10.700	256.80		
920	HEALTH AND SAFETY PLAN	L SUM	1.000	31000.000	31000.00	25377.450	25377.45		
920	SELECT GRANULAR BACKFILL	CY	35.000	150.000	5250.00	135.510	4742.85		
930	DEWATERING	L SUM	1.000	1328400.000	1328400.00	1329631.210	1329631.21		
930	DEWATERING - SITE 1	L SUM	1.000	148000.000	148000.00	82696.890	82696.89		
970	REPLANT TREES	EA	1.000	1055.000	1055.00	1043.250	1043.25		
990	GUARD POST-PERMANENT	EA	39.000	920.000	35880.00	909.500	35470.50		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

9

AWARD TO: REEDE CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 10 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SU-CPU-FTF-1-094(223)919

NO. 23277

COUNTY & DATE MORTON (059) DEC 20, 2024 09:30AM

LENGTH & TYPE 1.060

MEMORIAL HWY - 32ND AVE SE TO 46TH AVE

COMPLETION TIME 07/01/26 RECONSTRUCTION, MEDIAN, DRAINAGE, SHAR

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER KNIFE RIVER CORPORATION - NORTH CENTRAL SAUK RAPIDS, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
	TOTAL			NO LIMIT	3958781947	NO LIMIT	3994683424		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:
10

AWARD TO: REEDE CONSTRUCTION INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SU-7-993(061)

NO. 24026

COUNTY & DATE WILLIAMS (105) DEC 20, 2024 09:30AM

LENGTH & TYPE 0.412

WILLISTON 26TH ST E (1ST AVE-UNIVERSITY)

COMPLETION TIME 10/17/25 MILLING, HOT MIX ASPHALT OVERLAY, ADA

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER KNIFE RIVER CORPORATION - NORTH CENTRAL SAUK RAPIDS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	6600000	66000.00	2000000	20000.00	5400000	54000.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	344.000	131.000	45064.00	17.000	5848.00	35.000	12040.00
202	REMOVAL OF CURB & GUTTER	LF	420.000	12.000	5040.00	15.000	6300.00	16.500	6930.00
203	COMMON EXCAVATION-TYPE A	CY	15.000	34.860	522.90	175.000	2625.00	400.000	6000.00
302	AGGREGATE BASE COURSE CL 5	CY	67.000	81.000	5427.00	145.000	9715.00	42.000	2814.00
411	MILLING PAVEMENT SURFACE	SY	6460.000	3.570	23062.20	6.000	38760.00	3.700	23902.00
430	SUPERPAVE FAA 43	TON	1305.000	65.000	84825.00	124.000	161820.00	140.000	182700.00
430	PATCHING	TON	10.000	350.000	3500.00	750.000	7500.00	325.000	3250.00
430	PG 58S-28 ASPHALT CEMENT	TON	78.000	775.000	60450.00	500.000	39000.00	520.000	40560.00
702	MOBILIZATION	L SUM	1.000	52000.000	52000.00	120000.000	120000.00	266029.000	266029.00
704	FLAGGING	MHR	120.000	43.000	5160.00	60.000	7200.00	69.000	8280.00
704	TRAFFIC CONTROL SIGNS	UNIT	1876.000	4.000	7504.00	4.000	7504.00	3.250	6097.00
704	TYPE III BARRICADE	EA	42.000	70.000	2940.00	100.000	4200.00	100.000	4200.00
704	SIDEWALK BARRICADE	EA	28.000	66.000	1848.00	50.000	1400.00	72.000	2016.00
704	DELINEATOR DRUMS	EA	15.000	22.000	330.00	40.000	600.00	44.000	660.00
704	TUBULAR MARKERS	EA	90.000	15.000	1350.00	5.000	450.00	8.750	787.50
706	BITUMINOUS LABORATORY	EA	1.000	3000.000	3000.00	1000.000	1000.00	1000.000	1000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	3000.000	3000.00	1000.000	1000.00	1000.000	1000.00
708	INLET PROTECTION-SPECIAL	EA	18.000	110.000	1980.00	225.000	4050.00	360.000	6480.00
722	ADJUST GATE VALVE BOX	EA	2.000	950.000	1900.00	650.000	1300.00	1600.000	3200.00
722	ADJUST MANHOLE	EA	8.000	2000.000	16000.00	2000.000	16000.00	2100.000	16800.00
748	CURB & GUTTER-TYPE I	LF	420.000	72.000	30240.00	70.000	29400.00	122.000	51240.00
750	SIDEWALK CONCRETE 4IN	SY	338.000	127.000	42926.00	180.000	60840.00	215.000	72670.00
750	DETECTABLE WARNING PANELS	SF	230.000	51.450	11833.50	30.000	6900.00	38.000	8740.00
754	RESET SIGN SUPPORT	EA	4.000	300.000	1200.00	500.000	2000.00	280.000	1120.00
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	4740.000	6.500	30810.00	3.750	17775.00	1.600	7584.00
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	1087.000	8.800	9565.60	5.000	5435.00	6.200	6739.40
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	1678.000	12.000	20136.00	7.000	11746.00	3.200	5369.60
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	378.000	60.000	22680.00	25.000	9450.00	47.000	17766.00
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	826.000	10.000	8260.00	25.000	20650.00	31.000	25606.00
970	LANDSCAPE PREPARATION	L SUM	1.000	5000.000	5000.00	6500.000	6500.00	6900.000	6900.00
	TOTAL				514154.20		608968.00		803880.50
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER CORPORATION - NORTH CENTRAL

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

11

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering