ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-CPU-4-083(142)198

COUNTY & DATE WARD (101) APR 11, 2025 09:30AM

LENGTH & TYPE 0.109
US 83, SOUTH OF US 2 - MINOT

COMPLETION TIME 10/25/25 STRUCTURE REPLACEMENT, SURFACING, SIGN

NO. 22048

	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00		BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01		BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02	
SPEC. NO. / ITEM DESCRIPTION / UNIT / QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103 CONTRACT BOND L SUM 1.000	20000.000	20000.00	6500.000	6500.00	16500.000	16500.00
202 REMOVAL OF STRUCTURE L SUM 1.000	30000.000	30000.00	75000.000	75000.00	35000.000	35000.00
202 REMOVAL OF CURB & GUTTER LF 1524.000	10.000	15240.00	20.000	30480.00	10.000	15240.00
202 REMOVAL OF PAVEMENT TON 3470.000	20.000	69400.00	35.000	121450.00	20.000	69400.00
202 REMOVAL OF CULVERTS-ALL TYPES & SIZES LF 32.000	55.000	1760.00	75.000	2400.00	50.000	1600.00
202 REMOVAL OF INLETS EA 1.000	700.000	700.00	1080.000	1080.00	650.000	650.00
202 REMOVAL OF TEMPORARY BYPASS EA 1.000	35000.000	35000.00	110000.000	110000.00	50000.000	50000.00
203 COMMON EXCAVATION-TYPE A CY 10801.000	11.000	118811.00	50.000	540050.00	15.000	162015.00
203 TOPSOIL CY 716.000	6.500	4654.00	15.000	10740.00	15.000	10740.00
203 COMMON EXCAVATION-WASTE CY 3297.000	16.000	52752.00	20.000	65940.00	20.000	65940.00
203 BORROW-EXCAVATION CY 1212.000	14.000	16968.00	55.000	66660.00	40.000	48480.00
210 BOX CULVERT EXCAVATION EA 1.000	30000.000	30000.00	130000.000	130000.00	100000.000	100000.00
210 FOUNDATION FILL CY 2008.000	55.000	110440.00	60.000	120480.00	50.000	100400.00
210 BOX CULVERT FOUNDATION AGGREGATE CY 246.000	70.000	17220.00	130.000	31980.00	175.000	43050.00
210 FOUNDATION PREPARATION-BOX CULVERT EA 1.000	20000.000	20000.00	39000.000	39000.00	110000.000	110000.00
216 WATER M GAL 170.000	26.000	4420.00	50.000	8500.00	15.000	2550.00
251 SEEDING CLASS II ACRE 1.070	1300.000	1391.00	1680.000	1797.60	1850.000	1979.50
251 TEMPORARY COVER CROP ACRE 1.040	230.000	239.20	75.000	78.00	750.000	780.00
253 HYDRAULIC MULCH ACRE 2.110	3350.000	7068.50	1790.000	3776.90	2950.000	6224.50
255 ECB TYPE 2 SY 273.000	6.000	1638.00	3.850	1051.05	6.250	1706.25
256 RIPRAP GRADE II TON 1405.500	95.000	133522.50	110.000	154605.00	100.000	140550.00
260 SILT FENCE SUPPORTED LF 635.000	3.000	1905.00	3.300	2095.50	4.850	3079.75
260 REMOVE SILT FENCE SUPPORTED LF 635.000	1.000	635.00	.520	330.20	1.000	635.00
261 FIBER ROLLS 12IN LF 620.000	3.000	1860.00	3.200	1984.00	5.450	3379.00
261 REMOVE FIBER ROLLS 12IN LF 20.000	1.000	20.00	.550	11.00	1.000	20.00
262 FLOTATION SILT CURTAIN LF 100.000	12.000	1200.00	10.200	1020.00	22.000	2200.00
262 REMOVE FLOTATION SILT CURTAIN LF 100.000	3.000	300.00	1.850	185.00	6.000	600.00
302 AGGREGATE BASE COURSE CL 5 TON 4846.000	35.000	169610.00	32.000	155072.00	35.000	169610.00
401 TACK COAT GAL 285.800	2.500	714.50	4.000	1143.20	3.000	857.40
401 PRIME COAT GAL 999.100	3.000	2997.30	6.000	5994.60	5.000	4995.50
401 BLOTTER MATERIAL CL 44 TON 21.500	20.000	430.00	118.000	2537.00	75.000	1612.50
430 SUPERPAVE FAA 45 TON 1113.000	65.000	72345.00	89.000	99057.00	125.000	139125.00
430 COMMERCIAL GRADE HOT MIX ASPHALT TON 430.000	155.000	66650.00	119.000	51170.00	200.000	86000.00
430 CORED SAMPLE EA 12.000	15.000	180.00	100.000	1200.00	15.000	180.00
430 PG 58V-34 ASPHALT CEMENT TON 66.800	625.000	41750.00	727.000	48563.60	650.000	43420.00
550 CONCRETE MEDIAN PAVEMENT SY 521.000	150.000	78150.00	125.860	65573.06	138.000	71898.00
606 10FT X 10FT PRECAST RCB CULVERT LF 228.000	2000.000	456000.00	2515.000	573420.00	3000.000	684000.00
606 10FT X 10FT PRECAST RCB END SECTION EA 2.000	40000.000	80000.00	67000.000	134000.00	70000.000	140000.00
702 MOBILIZATION L SUM 1.000	385000.000	385000.00	405000.000	405000.00	1200000.000	1200000.00
704 FLAGGING MHR 96.000	58.000	5568.00	65.000	6240.00	85.000	8160.00
704 TRAFFIC CONTROL SIGNS UNIT 3492.000	2.250	7857.00	3.500	12222.00	3.500	12222.00
704 ATTENUATION DEVICE-TYPE B-40 EA 2.000	5300.000	10600.00	4675.000	9350.00	4675.000	9350.00
704 TYPE III BARRICADE EA 17.000	125.000	2125.00	90.000	1530.00	90.000	1530.00
704 DELINEATOR DRUMS EA 242.000	25.000	6050.00	25.000	6050.00	25.000	6050.00
704 TUBULAR MARKERS EA 43.000	5.000	215.00	8.000	344.00	8.000	344.00
704 SEQUENCING ARROW PANEL-TYPE C EA 2.000	850.000	1700.00	1200.000	2400.00	1200.000	2400.00
704 OBLITERATION OF PAVEMENT MARKING SF 5627.000	2.000	11254.00	3.250	18287.75	3.250	18287.75

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

1

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-CPU-4-083(142)198

NO. 22048

COUNTY & DATE WARD (101) APR 11, 2025 09:30AM

LENGTH & TYPE 0.109

US 83, SOUTH OF US 2 - MINOT

COMPLETION TIME 10/25/25 STRUCTURE REPLACEMENT, SURFACING, SIGN

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
704	STATE FURNISHED MEDIAN BARRIER	LF	250.000	60.0000	15000.00	120.000	30000.00	197.500	49375.00
708	INLET PROTECTION-SPECIAL	EA	1.000	300.000	300.00	185.000	185.00	550.000	550.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	1.000	65.000	65.00	30.000	30.00	100.000	100.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	4265.000	2.000	8530.00	5.000	21325.00	5.000	21325.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	1125.000	5.000	5625.00	5.000	5625.00	5.000	5625.00
714	PIPE CONDUIT 18IN	LF	100.000	110.000	11000.00	100.000	10000.00	150.000	15000.00
714	PIPE CONDUIT 18IN-STORM DRAIN	LF	36.000	110.000	3960.00	135.000	4860.00	175.000	6300.00
722	INLET-TYPE 2	EA	1.000	5500.000	5500.00	7675.000	7675.00	7500.000	7500.00
748	CURB & GUTTER-TYPE I	LF	1632.000	90.000	146880.00	72.160	11776.512	68.000	110976.00
754	REMOVE & RESET DELINEATORS	EA	13.000	140.000	1820.00	124.000	1612.00	124.000	1612.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	164.000	25.000	4100.00	24.000	3936.00	24.000	3936.00
754	RESET SIGN PANEL	EA	10.000	200.000	2000.00	60.000	600.00	60.000	600.00
754	OBJECT MARKERS - TYPE III (BACK TO BACK)	EA	2.000	300.000	600.00	218.000	436.00	218.000	436.00
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	4725.000	5.500	25987.50	1.950	9213.75	1.950	9213.75
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	1665.000	12.000	19980.00	3.900	6493.50	3.900	6493.50
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	72.000	40.000	2880.00	32.440	2335.68	32.440	2335.68
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	128.000	66.000	8448.00	22.550	2886.40	22.550	2886.40
762	SHORT TERM 4IN LINE-TYPE R	LF	18364.000	1.000	18364.00	1.700	31218.80	1.700	31218.80
762	SHORT TERM 24IN LINE-TYPE R	LF	52.000	10.000	520.00	15.750	819.00	15.750	819.00
762	PVMT MK PAINTED CURB TOP & FACE	LF	1580.000	10.000	15800.00	3.100	4898.00	3.100	4898.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	1.000	3500.000	3500.00	3595.000	3595.00	3595.000	3595.00
764	REMOVE END TREATMENT & TRANSITION	EA	1.000	350.000	350.00	250.000	250.00	250.000	250.00
772	TEMPORARY TRAFFIC SIGNALS	EA	2.000	20000.000	40000.00	6731.000	13462.00	6731.000	13462.00
772	REVISE TRAFFIC SIGNAL SYSTEM	EA	1.000	150000.000	150000.00	126950.000	126950.00	126950.000	126950.00
772	PAINT SIGNAL STANDARD	EA	3.000	25000.000	75000.00	6600.000	19800.00	6600.000	19800.00
772	PAINT SIGNAL STANDARD MA	EA	3.000	25000.000	75000.00	5166.670	15500.01	5166.670	15500.01
900	TEMPORARY STREAM DIVERSION	EA	1.000	30000.000	30000.00	5000.000	5000.00	50000.000	50000.00
930	SHORING	EA	1.000	70000.000	70000.00	650680.000	650680.00	760000.000	760000.00
	TOTAL				2702549.50		422349.72		486351.829
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

2

AWARD TO: CENTRAL SPECIALTIES INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-CPU-4-083(142)198

COUNTY & DATE WARD (101) APR 11, 2025 09:30AM

LENGTH & TYPE 0.109

US 83, SOUTH OF US 2 - MINOT

COMPLETION TIME 10/25/25 STRUCTURE REPLACEMENT, SURFACING, SIGN

NO. 22048

BIDDER MARTIN CONSTRUCTION INC

DICKINSON, ND

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	21216.170	21216.17				
202	REMOVAL OF STRUCTURE	L SUM	1.000	122464.000	122464.00				
202	REMOVAL OF CURB & GUTTER	LF	1524.000	33.070	50398.68				
202	REMOVAL OF PAVEMENT	TON	3470.000	14.830	51460.10				
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	32.000	63.060	2017.92				
202	REMOVAL OF INLETS	EA	1.000	2017.950	2017.95				
202	REMOVAL OF TEMPORARY BYPASS	EA	1.000	80794.800	80794.80				
203	COMMON EXCAVATION-TYPE A	CY	10801.000	19.690	212671.69				
203	TOPSOIL	CY	716.000	27.760	19876.16				
203	COMMON EXCAVATION-WASTE	CY	3297.000	32.330	106592.01				
203	BORROW-EXCAVATION	CY	1212.000	39.510	47886.12				
210	BOX CULVERT EXCAVATION	EA	1.000	97456.750	97456.75				
210	FOUNDATION FILL	CY	2008.000	72.130	144837.04				
210	BOX CULVERT FOUNDATION AGGREGATE	CY	246.000	113.390	27893.94				
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	42070.800	42070.80				
216	WATER	M GAL	170.000	92.930	15798.10				
251	SEEDING CLASS II	ACRE	1.070	2035.000	2177.45				
251	TEMPORARY COVER CROP	ACRE	1.040	825.000	858.00				
253	HYDRAULIC MULCH	ACRE	2.110	3245.000	6846.95				
255	ECB TYPE 2	SY	273.000	6.880	1878.24				
256	RIPRAP GRADE II	TON	1405.500	105.650	148491.08				
260	SILT FENCE SUPPORTED	LF	635.000	5.340	3390.90				
260	REMOVE SILT FENCE SUPPORTED	LF	635.000	1.100	698.50				
261	FIBER ROLLS 12IN	LF	620.000	6.000	3720.00				
261	REMOVE FIBER ROLLS 12IN	LF	20.000	1.100	22.00				
262	FLOTATION SILT CURTAIN	LF	100.000	24.200	2420.00				
262	REMOVE FLOTATION SILT CURTAIN	LF	100.000	6.600	660.00				
302	AGGREGATE BASE COURSE CL 5	TON	4846.000	29.460	142763.16				
401	TACK COAT	GAL	285.800	4.400	1257.52				
401	PRIME COAT	GAL	999.100	6.490	6484.16				
401	BLOTTER MATERIAL CL 44	TON	21.500	129.800	2790.70				
430	SUPERPAVE FAA 45	TON	1113.000	97.900	108962.70				
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	430.000	130.900	56287.00				
430	CORED SAMPLE	EA	12.000	803.000	9636.00				
430	PG 58V-34 ASPHALT CEMENT	TON	66.800	803.000	53640.40				
550	CONCRETE MEDIAN PAVEMENT	SY	521.000	123.200	64187.20				
606	10FT X 10FT PRECAST RCB CULVERT	LF	228.000	2892.850	659569.80				
606	10FT X 10FT PRECAST RCB END SECTION	EA	2.000	79344.390	158688.78				
702	MOBILIZATION	L SUM	1.000	904803.000	904803.00				
704	FLAGGING	MHR	96.000	66.250	6360.00				
704	TRAFFIC CONTROL SIGNS	UNIT	3492.000	3.850	13444.20				
704	ATTENUATION DEVICE-TYPE B-40	EA	2.000	5142.500	10285.00				
704	TYPE III BARRICADE	EA	17.000	99.000	1683.00				
704	DELINEATOR DRUMS	EA	242.000	27.500	6655.00				
704	TUBULAR MARKERS	EA	43.000	8.800	378.40				
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1320.000	2640.00				
704	OBLITERATION OF PAVEMENT MARKING	SF	5627.000	3.580	20144.66				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

3

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-CPU-4-083(142)198

COUNTY & DATE WARD (101) APR 11, 2025 09:30AM

LENGTH & TYPE 0.109
US 83, SOUTH OF US 2 - MINOT

COMPLETION TIME 10/25/25 STRUCTURE REPLACEMENT, SURFACING, SIGN

NO. 22048

BIDDER MARTIN CONSTRUCTION INC
DICKINSON, ND
C.C. BOND RANK 03

BIDDER
C.C.

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
704	STATE FURNISHED MEDIAN BARRIER	LF	250.000	338.840	84710.00				
708	INLET PROTECTION-SPECIAL	EA	1.000	605.000	605.00				
708	REMOVE INLET PROTECTION-SPECIAL	EA	1.000	110.000	110.00				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	4265.000	4.980	21239.70				
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	1125.000	5.450	6131.25				
714	PIPE CONDUIT 18IN	LF	100.000	191.050	19105.00				
714	PIPE CONDUIT 18IN-STORM DRAIN	LF	36.000	452.760	16299.36				
722	INLET-TYPE 2	EA	1.000	12000.000	12000.00				
748	CURB & GUTTER-TYPE I	LF	1632.000	81.400	132844.80				
754	REMOVE & RESET DELINEATORS	EA	13.000	136.400	1773.20				
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	164.000	26.400	4329.60				
754	RESET SIGN PANEL	EA	10.000	66.000	660.00				
754	OBJECT MARKERS - TYPE III (BACK TO BACK)	EA	2.000	239.800	479.60				
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	4725.000	2.150	10158.75				
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	1665.000	4.290	7142.85				
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	72.000	35.680	2568.96				
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	128.000	24.810	3175.68				
762	SHORT TERM 4IN LINE-TYPE R	LF	18364.000	1.870	34340.68				
762	SHORT TERM 24IN LINE-TYPE R	LF	52.000	17.330	901.16				
762	PVMT MK PAINTED CURB TOP & FACE	LF	1580.000	3.410	5387.80				
764	W-BEAM GUARDRAIL END TERMINAL	EA	1.000	3954.500	3954.50				
764	REMOVE END TREATMENT & TRANSITION	EA	1.000	275.000	275.00				
772	TEMPORARY TRAFFIC SIGNALS	EA	2.000	7404.100	14808.20				
772	REVISE TRAFFIC SIGNAL SYSTEM	EA	1.000	139645.000	139645.00				
772	PAINT SIGNAL STANDARD	EA	3.000	21780.000	65340.00				
772	PAINT SIGNAL STANDARD MA	EA	3.000	17050.000	51150.00				
900	TEMPORARY STREAM DIVERSION	EA	1.000	6064.000	6064.00				
930	SHORING	EA	1.000	889515.000	889515.00				
	TOTAL				498199.12				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

4

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-8-011(048)106

COUNTY & DATE DICKEY (021) AND SARGENT (APR 11, 2025 09:30AM

LENGTH & TYPE 21.867

ND 11, E JCT ND 1 OAKES TO FORMAN

COMPLETION TIME 10/18/25 MILL AND OVERLAY

NO. 22597

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	21700.000	21700.00	12000.000	12000.00	2000.000	2000.00
109	E-TICKETING	L SUM	1.000	15000.000	15000.00	5000.000	5000.00	5000.000	5000.00
230	SHOULDER PREPARATION	MILE	43.734	15000.000	656010.00	325.000	14213.55	430.000	18805.62
302	AGGREGATE BASE COURSE CL 13	TON	870.000	26.020	22637.40	40.000	34800.00	35.000	30450.00
401	TACK COAT	GAL	18496.000	2.910	53823.36	2.000	36992.00	2.370	43835.52
411	MILLING PAVEMENT SURFACE	SY	369713.000	1.690	624814.97	.660	244010.58	1.400	517598.20
430	RAP - SUPERPAVE FAA 43	TON	42775.000	40.750	1743081.25	40.000	1711000.00	41.110	1758480.25
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	16298.000	16298.00	1000.000	1000.00	5000.000	5000.00
430	PAVER MOUNTED THERMAL PROFILER	L SUM	1.000	10794.000	10794.00	1000.000	1000.00	5000.000	5000.00
430	CORED SAMPLE	EA	370.000	36.360	13453.20	15.000	5550.00	20.000	7400.00
430	PG 58H-34 ASPHALT CEMENT	TON	1738.000	772.060	1341840.28	580.000	1008040.00	588.250	1022378.50
702	MOBILIZATION	L SUM	1.000	208891.830	208891.83	75000.000	75000.00	41560.000	41560.00
704	FLAGGING	MHR	460.000	67.900	31234.00	55.000	25300.00	56.000	25760.00
704	TRAFFIC CONTROL SIGNS	UNIT	1739.000	2.430	4225.77	2.400	4173.60	2.400	4173.60
704	PORTABLE RUMBLE STRIPS	EA	2.000	880.490	1760.98	400.000	800.00	400.000	800.00
704	TUBULAR MARKERS	EA	397.000	5.680	2254.96	6.000	2382.00	6.000	2382.00
704	PILOT CAR	HR	205.000	66.200	13571.00	60.000	12300.00	76.000	15580.00
706	BITUMINOUS LABORATORY	EA	1.000	4716.780	4716.78	3500.000	3500.00	5000.000	5000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5160.080	5160.08	3500.000	3500.00	5000.000	5000.00
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	3880.560	3880.56	3040.370	3040.37	3040.370	3040.37
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	43.734	1094.720	47876.48	809.930	35421.48	810.000	35424.54
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	21.867	1271.650	27807.17	809.740	17706.58	810.000	17712.27
762	EPOXY PVMT MK MESSAGE	SF	52.000	15.910	827.32	22.500	1170.00	22.500	1170.00
762	EPOXY PVMT MK 8IN LINE	LF	59.000	2.140	126.26	10.800	637.20	10.800	637.20
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	284.000	37.270	10584.68	31.400	8917.60	31.400	8917.60
762	SHORT TERM 6IN LINE-TYPE NR	LF	151536.000	.360	54555.96	.210	31822.56	.205	31064.88
762	PVMT MK PAINTED 6IN LINE	LF	281428.000	.220	61914.16	.120	33771.36	.122	34334.22
	TOTAL				4408428.45		3333048.88		3648504.77
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

5

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-8-011(048)106

COUNTY & DATE DICKEY (021) AND SARGENT (APR 11, 2025 09:30AM

LENGTH & TYPE 21.867

ND 11, E JCT ND 1 OAKES TO FORMAN

COMPLETION TIME 10/18/25 MILL AND OVERLAY

NO. 22597

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: MARK SAND & GRAVEL COMPANY FERGUS FALLS, MN C.C. BOND RANK 03		BIDDER: R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 04		BIDDER: BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	1000000	1000000	1750000	1750000	1600000	1600000
109	E-TICKETING	L SUM	1.000	10000000	1000000	10000000	1000000	1850000	1850000
230	SHOULDER PREPARATION	MILE	43.734	360000	1574424	400000	1749360	2750000	12026850
302	AGGREGATE BASE COURSE CL 13	TON	870.000	40300	3506100	24500	2131500	36500	3175500
401	TACK COAT	GAL	18496.000	2750	5086400	3350	619616 0	3750	6936000
411	MILLING PAVEMENT SURFACE	SY	369713.000	1350	4991255	1100	4066843 0	1350	4991255
430	RAP - SUPERPAVE FAA 43	TON	42775.000	34500	1475737 50	47400	2027535 00	59000	2523725 00
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	10000000	1000000	17250000	1725000	3500000	350000
430	PAVER MOUNTED THERMAL PROFILER	L SUM	1.000	5000000	5000000	17250000	1725000	2500000	2500000
430	CORED SAMPLE	EA	370.000	40000	1480000	55000	2035000	25000	925000
430	PG 58H-34 ASPHALT CEMENT	TON	1738.000	615000	1068870 00	520000	9037600 0	640000	1112320 00
702	MOBILIZATION	L SUM	1.000	435000000	435000000	196000000	1960000 00	400000000	400000000
704	FLAGGING	MHR	460.000	1000	46000	63000	2898000	52500	2415000
704	TRAFFIC CONTROL SIGNS	UNIT	1739.000	2400	4173 60	2550	4434 45	2500	434750
704	PORTABLE RUMBLE STRIPS	EA	2.000	400000	80000	424000	84800	417000	83400
704	TUBULAR MARKERS	EA	397.000	6000	2382 00	6350	2520 95	6250	2481 25
704	PILOT CAR	HR	205.000	1000	20500	75000	1537500	72500	1486250
706	BITUMINOUS LABORATORY	EA	1.000	10000000	1000000	5750000	575000	2750000	275000
706	CONTRACTOR'S LABORATORY	EA	1.000	10000000	1000000	5750000	575000	2750000	275000
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	3040370	304037	4030000	403000	3925000	392500
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	43.734	810000	3542454	859000	3756751	925000	4045395
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	21.867	810000	1771227	859000	1878375	925000	2022698
762	EPOXY PVMT MK MESSAGE	SF	52.000	22500	117000	19100	99320	23500	122200
762	EPOXY PVMT MK 8IN LINE	LF	59.000	10800	63720	3800	22420	11500	67850
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	284.000	31400	8917 60	40300	1144520	33000	937200
762	SHORT TERM 6IN LINE-TYPE NR	LF	151536.000	205	3106488	380	5758368	250	3788400
762	PVMT MK PAINTED 6IN LINE	LF	281428.000	122	3433422	170	4784276	150	4221420
	TOTAL				378151097		395922820		499779293
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

6

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-4-083(150)253
NDS-NH-4-005(041)125
NH-4-083(167)260
COUNTY & DATE BOTTINEAU (009) AND RENVIL APR 11, 2025 09:30AM
LENGTH & TYPE 12.728
US 83, ND 5 TO WESTHOPE
COMPLETION TIME 10/18/25 WIDENING, MILLING, HMA, DESTINATION LI

NO. 22640

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	50000.00	50000.00	24302.000	24302.00	17000.000	17000.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	4000.000	4000.00	3500.000	3500.00	5000.000	5000.00
107	RAILROAD COORDINATION	L SUM	1.000	10000.000	10000.00	5500.000	5500.00	1500.000	1500.00
109	E-TICKETING	L SUM	1.000	12000.000	12000.00	500.000	500.00	7500.000	7500.00
201	CLEARING & GRUBBING	L SUM	1.000	5000.000	5000.00	10000.000	10000.00	3000.000	3000.00
202	REMOVAL OF CONCRETE	EA	1.000	3500.000	3500.00	48000.000	48000.00	30000.000	30000.00
202	REMOVAL OF PAVEMENT	TON	1260.000	75.000	94500.00	51.000	64260.00	68.000	85680.00
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	16.000	300.000	4800.00	255.000	4080.00	450.000	7200.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	328.000	30.000	9840.00	51.000	16728.00	28.000	9184.00
202	REMOVAL OF RAILROAD RAIL	LF	60.000	200.000	12000.00	51.000	3060.00	50.000	3000.00
203	COMMON EXCAVATION-TYPE C	CY	1364.000	9.000	12276.00	8.000	10912.00	13.000	17732.00
203	TOPSOIL	CY	27585.000	5.250	144821.25	5.700	157234.50	4.500	124132.50
203	TOPSOIL-DEPT OPTION BORROW AREA	CY	21780.000	3.000	65340.00	5.500	119790.00	3.500	76230.00
203	BORROW-EXCAVATION	CY	65597.000	12.000	787164.00	8.000	524776.00	11.000	721567.00
210	BOX CULVERT EXCAVATION	EA	1.000	20000.000	20000.00	25000.000	25000.00	30000.000	30000.00
210	FOUNDATION FILL	CY	60.000	180.000	10800.00	100.000	6000.00	150.000	9000.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	25000.000	25000.00	25000.000	25000.00	120000.000	120000.00
216	WATER	M GAL	1366.000	30.000	40980.00	55.000	75130.00	30.000	40980.00
230	SHOULDER PREPARATION	MILE	11.480	285.000	3271.80	539.000	6187.72	550.000	6314.00
251	SEEDING CLASS II	ACRE	56.700	500.000	28350.00	436.000	24721.20	585.000	33169.50
251	TEMPORARY COVER CROP	ACRE	56.700	110.000	6237.00	206.000	11680.20	95.000	5386.50
253	STRAW MULCH	ACRE	140.400	350.000	49140.00	354.000	49701.60	385.000	54054.00
255	ECB TYPE 3	SY	2172.000	2.750	5973.00	2.890	6277.08	6.800	14769.60
256	RIPRAP GRADE II	CY	70.000	65.000	4550.00	150.000	10500.00	200.000	14000.00
260	SILT FENCE SUPPORTED	LF	25886.000	3.000	77658.00	2.720	70409.92	2.800	72480.80
260	REMOVE SILT FENCE SUPPORTED	LF	25886.000	.750	19414.50	.400	10354.40	.480	12425.28
261	FIBER ROLLS 12IN	LF	25546.000	2.750	70251.50	2.620	66930.52	2.950	75360.70
261	REMOVE FIBER ROLLS 12IN	LF	2000.000	.750	1500.00	.400	800.00	.420	840.00
261	WEIGHTED FIBER ROLLS	LF	40.000	10.000	400.00	2.720	108.80	9.800	392.00
261	REMOVE WEIGHTED FIBER ROLLS	LF	40.000	2.000	80.00	1.000	40.00	2.000	80.00
262	FLOTATION SILT CURTAIN	LF	222.000	15.000	3330.00	13.090	2905.98	14.850	3296.70
262	REMOVE FLOTATION SILT CURTAIN	LF	222.000	3.000	666.00	2.130	472.86	2.650	588.30
265	STABILIZED CONSTRUCTION ACCESS	EA	1.000	4500.000	4500.00	6000.000	6000.00	3000.000	3000.00
265	REMOVE STABILIZED CONSTRUCTION ACCESS	EA	1.000	2000.000	2000.00	6000.000	6000.00	1000.000	1000.00
302	AGGREGATE BASE COURSE CL 5	TON	22958.000	20.000	459160.00	21.110	484643.38	30.000	688740.00
401	TACK COAT	GAL	30093.000	3.000	90279.00	2.210	66505.53	2.400	72223.20
401	PRIME COAT	GAL	7918.000	4.000	31672.00	4.440	35155.92	3.000	23754.00
401	FOG SEAL	GAL	6211.000	4.000	24844.00	2.210	13726.31	2.400	14906.40
411	MILLING PAVEMENT SURFACE	TON	17016.000	17.000	289272.00	16.950	288421.20	21.000	357336.00
430	RAP - SUPERPAVE FAA 43	TON	38526.000	45.000	1733670.00	39.900	1537187.40	45.000	1733670.00
430	CORED SAMPLE	EA	319.000	45.000	14355.00	64.000	20416.00	20.000	6380.00
430	PATCHING	TON	190.000	150.000	28500.00	134.000	25460.00	255.000	48450.00
430	PG 58H-34 ASPHALT CEMENT	TON	1736.000	700.000	1215200.00	562.000	975632.00	645.000	1119720.00
602	CLASS AE-3 CONCRETE-BOX CULVERT	CY	78.500	3000.000	235500.00	2828.000	221998.00	2500.000	196250.00
612	REINFORCING STEEL-GRADE 60-BOX CULVERT	LBS	12527.000	5.000	62635.00	6.550	82051.85	6.000	75162.00
702	MOBILIZATION	L SUM	1.000	750000.000	750000.00	552000.000	552000.00	457250.000	457250.00
704	FLAGGING	MHR	2600.000	55.000	143000.00	45.000	117000.00	48.000	124800.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

7

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-4-083(150)253
NDS-NH-4-005(041)125
NH-4-083(167)260
COUNTY & DATE BOTTINEAU (009) AND RENVIL APR 11, 2025 09:30AM
LENGTH & TYPE 12.728
US 83, ND 5 TO WESTHOPE
COMPLETION TIME 10/18/25 WIDENING, MILLING, HMA, DESTINATION LI

NO. 22640

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
704	TRAFFIC CONTROL SIGNS	UNIT	6757.000	2.250	15203.25	1.500	10135.50	1.000	6757.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	2000.000	8000.00	1400.000	5600.00	1000.000	4000.00
704	TYPE III BARRICADE	EA	10.000	110.000	1100.00	87.000	870.00	100.000	1000.00
704	SIDEWALK BARRICADE	EA	20.000	90.000	1800.00	76.000	1520.00	65.000	1300.00
704	PEDESTRIAN WALKWAY	LF	1095.000	20.000	21900.00	22.000	24090.00	6.000	6570.00
704	DELINEATOR DRUMS	EA	108.000	30.000	3240.00	26.000	2808.00	20.000	2160.00
704	TUBULAR MARKERS	EA	936.000	10.000	9360.00	1.000	936.00	2.000	1872.00
704	STACKABLE VERTICAL PANELS	EA	700.000	30.000	21000.00	8.000	5600.00	10.000	7000.00
704	PILOT CAR	HR	1200.000	65.000	78000.00	55.000	66000.00	60.000	72000.00
704	OBLITERATION OF PAVEMENT MARKING	SF	52.000	10.000	520.00	2.750	143.00	25.500	1326.00
704	TEMPORARY CURB RAMP	EA	13.000	950.000	12350.00	780.000	10140.00	250.000	3250.00
706	FIELD OFFICE	EA	1.000	20000.000	20000.00	12000.000	12000.00	25000.000	25000.00
706	AGGREGATE LABORATORY	EA	1.000	12000.000	12000.00	9500.000	9500.00	10000.000	10000.00
706	BITUMINOUS LABORATORY	EA	1.000	4500.000	4500.00	4500.000	4500.00	8000.000	8000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	4500.000	4500.00	4500.000	4500.00	8000.000	8000.00
708	INLET PROTECTION-SPECIAL	EA	24.000	250.000	6000.00	172.000	4128.00	175.000	4200.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	24.000	55.000	1320.00	27.000	648.00	20.000	480.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	105.000	5.000	525.00	7.000	735.00	15.000	1575.00
714	PIPE CONC REINF 24IN CL III	LF	126.000	300.000	37800.00	218.000	27468.00	225.000	28350.00
714	PIPE CONC REINF 30IN CL III	LF	26.000	350.000	9100.00	300.000	7800.00	405.000	10530.00
714	CURED-IN-PLACE PIPE-18IN	LF	65.000	250.000	16250.00	251.000	16315.00	215.000	13975.00
714	END SECT-TRAVERSABLE REINF. CONC.24IN	EA	12.000	1800.000	21600.00	1909.000	22908.00	1200.000	14400.00
714	END SECT-TRAVERSABLE REINF. CONC.30IN	EA	4.000	1800.000	7200.00	2128.000	8512.00	1500.000	6000.00
714	PIPE CORR STEEL .064IN 18IN	LF	1935.000	140.000	270900.00	93.000	179955.00	100.000	193500.00
714	END SECT CORR STEEL .064IN 18IN	EA	4.000	400.000	1600.00	327.000	1308.00	375.000	1500.00
714	END SECT-TRAVERSABLE METAL 18IN	EA	80.000	750.000	60000.00	654.000	52320.00	500.000	40000.00
720	RIGHT OF WAY MARKERS	EA	13.000	200.000	2600.00	213.000	2769.00	150.000	1950.00
720	ALIGNMENT MONUMENTS	EA	1.000	225.000	225.00	230.000	230.00	210.000	210.00
720	IRON PIN R/W MONUMENTS	EA	51.000	75.000	3825.00	82.000	4182.00	75.000	3825.00
720	IRON PIN REFERENCE MONUMENTS	EA	51.000	75.000	3825.00	82.000	4182.00	75.000	3825.00
722	ADJUST GATE VALVE BOX	EA	1.000	500.000	500.00	450.000	450.00	2000.000	2000.00
722	ADJUST MANHOLE	EA	11.000	1000.000	11000.00	850.000	9350.00	2500.000	27500.00
748	CURB & GUTTER	LF	217.000	75.000	16275.00	98.000	21266.00	85.000	18445.00
748	CURB & GUTTER-TYPE I	LF	436.000	50.000	21800.00	98.000	42728.00	85.000	37060.00
748	CURB-TYPE I	LF	11.000	50.000	550.00	98.000	1078.00	100.000	1100.00
748	VALLEY GUTTER 72IN	SY	95.000	150.000	14250.00	265.000	25175.00	175.000	16625.00
750	DECORATIVE PAVED BOULEVARD	SY	79.000	100.000	7900.00	278.000	21962.00	190.000	15010.00
750	SIDEWALK CONCRETE 4IN	SY	732.000	120.000	87840.00	188.000	137616.00	130.000	95160.00
750	SIDEWALK TRENCH DRAIN	EA	1.000	3000.000	3000.00	4200.000	4200.00	500.000	500.00
750	DETECTABLE WARNING PANELS	SF	455.000	70.000	31850.00	62.000	28210.00	75.000	34125.00
750	REMOVE & REINSTALL SIDEWALK BRICK	SY	5.000	200.000	1000.00	196.000	980.00	500.000	2500.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	286.000	30.000	8580.00	28.000	8008.00	50.000	14300.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	143.000	20.000	2860.00	27.000	3861.00	50.000	7150.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1246.000	25.000	31150.00	26.000	32396.00	15.000	18690.00
754	REFERENCE MARKER-TYPE C	EA	7.000	220.000	1540.00	235.000	1645.00	250.000	1750.00
754	RESET SIGN PANEL	EA	17.000	75.000	1275.00	66.000	1122.00	125.000	2125.00
754	OBJECT MARKERS - CULVERTS	EA	102.000	55.000	5610.00	64.000	6528.00	100.000	10200.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

8

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-4-083(150)253
NDS-NH-4-005(041)125
NH-4-083(167)260
COUNTY & DATE BOTTINEAU (009) AND RENVIL APR 11, 2025 09:30AM
LENGTH & TYPE 12.728
US 83, ND 5 TO WESTHOPE
COMPLETION TIME 10/18/25 WIDENING, MILLING, HMA, DESTINATION LI

NO. 22640

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	3000.000	3000.00	6300.000	6300.00	3987.000	3987.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	23.430	1500.000	35145.00	850.000	19915.50	850.000	19915.50
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	11.710	1500.000	17565.00	850.000	9953.50	850.000	9953.50
762	PVMT MK PAINTED-MESSAGE	SF	217.000	7.000	1519.00	7.450	1616.65	7.450	1616.65
762	SHORT TERM 4IN LINE-TYPE NR	LF	5740.000	.200	1148.00	.240	1377.60	.240	1377.60
762	SHORT TERM 6IN LINE-TYPE NR	LF	123190.000	.400	49276.00	.210	25869.90	.204	25130.76
762	PVMT MK PAINTED 4IN LINE	LF	6218.000	.300	1865.40	.160	994.88	.150	932.70
762	PVMT MK PAINTED 6IN LINE	LF	151363.000	.180	27245.34	.200	30272.60	.192	29061.70
762	PVMT MK PAINTED 8IN LINE	LF	59.000	1.000	59.00	5.000	295.00	5.000	295.00
762	PVMT MK PAINTED 24IN LINE	LF	426.000	6.000	2556.00	7.000	2982.00	6.770	2884.02
762	PVMT MK PAINTED CURB TOP & FACE	LF	131.000	15.000	1965.00	11.400	1493.40	10.440	1367.64
766	MAILBOX-ALL TYPES	EA	6.000	250.000	1500.00	395.000	2370.00	500.000	3000.00
770	DESTINATION LIGHTING	EA	1.000	20000.000	20000.00	46000.000	46000.00	24180.000	24180.00
900	TEMPORARY STREAM DIVERSION	EA	1.000	25000.000	25000.00	35000.000	35000.00	30000.000	30000.00
970	LANDSCAPE PREPARATION	SY	284.000	40.000	11360.00	34.270	9732.68	11.200	3180.80
990	PIPE CLEANOUT	EA	19.000	1600.000	30400.00	1550.000	29450.00	1450.000	27550.00
	TOTAL				780025.04		687906.58		746873.35
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-4-083(150)253
NDS-NH-4-005(041)125
NH-4-083(167)260
COUNTY & DATE BOTTINEAU (009) AND RENVIL APR 11, 2025 09:30AM
LENGTH & TYPE 12.728
US 83, ND 5 TO WESTHOPE
COMPLETION TIME 10/18/25 WIDENING, MILLING, HMA, DESTINATION LI

NO. 22640

BIDDER KNIFE RIVER MATERIALS
BEMIDJI, MN
C.C. BOND RANK 03

BIDDER
C.C.

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	25000.000	25000.00				
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	500.000	500.00				
107	RAILROAD COORDINATION	L SUM	1.000	5000.000	5000.00				
109	E-TICKETING	L SUM	1.000	15000.000	15000.00				
201	CLEARING & GRUBBING	L SUM	1.000	4500.000	4500.00				
202	REMOVAL OF CONCRETE	EA	1.000	30000.000	30000.00				
202	REMOVAL OF PAVEMENT	TON	1260.000	74.000	93240.00				
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	16.000	95.000	1520.00				
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	328.000	18.000	5904.00				
202	REMOVAL OF RAILROAD RAIL	LF	60.000	60.000	3600.00				
203	COMMON EXCAVATION-TYPE C	CY	1364.000	4.000	5456.00				
203	TOPSOIL	CY	27585.000	2.750	75858.75				
203	TOPSOIL-DEPT OPTION BORROW AREA	CY	21780.000	2.250	49005.00				
203	BORROW-EXCAVATION	CY	65597.000	7.250	475578.25				
210	BOX CULVERT EXCAVATION	EA	1.000	20000.000	20000.00				
210	FOUNDATION FILL	CY	60.000	75.000	4500.00				
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	25000.000	25000.00				
216	WATER	M GAL	1366.000	15.000	20490.00				
230	SHOULDER PREPARATION	MILE	11.480	500.000	5740.00				
251	SEEDING CLASS II	ACRE	56.700	400.000	22680.00				
251	TEMPORARY COVER CROP	ACRE	56.700	200.000	11340.00				
253	STRAW MULCH	ACRE	140.400	325.000	45630.00				
255	ECB TYPE 3	SY	2172.000	2.650	5755.80				
256	RIPRAP GRADE II	CY	70.000	95.000	6650.00				
260	SILT FENCE SUPPORTED	LF	25886.000	2.500	64715.00				
260	REMOVE SILT FENCE SUPPORTED	LF	25886.000	.400	10354.40				
261	FIBER ROLLS 12IN	LF	25546.000	2.400	61310.40				
261	REMOVE FIBER ROLLS 12IN	LF	2000.000	.400	800.00				
261	WEIGHTED FIBER ROLLS	LF	40.000	2.500	100.00				
261	REMOVE WEIGHTED FIBER ROLLS	LF	40.000	1.000	40.00				
262	FLOTATION SILT CURTAIN	LF	222.000	12.000	2664.00				
262	REMOVE FLOTATION SILT CURTAIN	LF	222.000	2.000	444.00				
265	STABILIZED CONSTRUCTION ACCESS	EA	1.000	5000.000	5000.00				
265	REMOVE STABILIZED CONSTRUCTION ACCESS	EA	1.000	1000.000	1000.00				
302	AGGREGATE BASE COURSE CL 5	TON	22958.000	26.500	608387.00				
401	TACK COAT	GAL	30093.000	2.000	60186.00				
401	PRIME COAT	GAL	7918.000	3.500	27713.00				
401	FOG SEAL	GAL	6211.000	2.500	15527.50				
411	MILLING PAVEMENT SURFACE	TON	17016.000	15.000	255240.00				
430	RAP - SUPERPAVE FAA 43	TON	38526.000	55.000	2118930.00				
430	CORED SAMPLE	EA	319.000	15.000	4785.00				
430	PATCHING	TON	190.000	250.000	47500.00				
430	PG 58H-34 ASPHALT CEMENT	TON	1736.000	615.000	1067640.00				
602	CLASS AE-3 CONCRETE-BOX CULVERT	CY	78.500	2500.000	196250.00				
612	REINFORCING STEEL-GRADE 60-BOX CULVERT	LBS	12527.000	6.000	75162.00				
702	MOBILIZATION	L SUM	1.000	707500.000	707500.00				
704	FLAGGING	MHR	2600.000	55.000	143000.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

10

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 5 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-4-083(150)253
NDS-NH-4-005(041)125
NH-4-083(167)260

COUNTY & DATE BOTTINEAU (009) AND RENVIL APR 11, 2025 09:30AM

LENGTH & TYPE 12.728
US 83, ND 5 TO WESTHOPE

COMPLETION TIME 10/18/25 WIDENING, MILLING, HMA, DESTINATION LI

NO. 22640

BIDDER KNIFE RIVER MATERIALS
BEMIDJI, MN
C.C. BOND RANK 03

BIDDER
C.C.

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
704	TRAFFIC CONTROL SIGNS	UNIT	6757.000	1.500	10135.50				
704	PORTABLE RUMBLE STRIPS	EA	4.000	1000.000	4000.00				
704	TYPE III BARRICADE	EA	10.000	80.000	800.00				
704	SIDEWALK BARRICADE	EA	20.000	70.000	1400.00				
704	PEDESTRIAN WALKWAY	LF	1095.000	16.750	18341.25				
704	DELINEATOR DRUMS	EA	108.000	24.000	2592.00				
704	TUBULAR MARKERS	EA	936.000	4.000	3744.00				
704	STACKABLE VERTICAL PANELS	EA	700.000	20.000	14000.00				
704	PILOT CAR	HR	1200.000	60.000	72000.00				
704	OBLITERATION OF PAVEMENT MARKING	SF	52.000	28.000	1456.00				
704	TEMPORARY CURB RAMP	EA	13.000	530.000	6890.00				
706	FIELD OFFICE	EA	1.000	25000.000	25000.00				
706	AGGREGATE LABORATORY	EA	1.000	20000.000	20000.00				
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00				
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00				
708	INLET PROTECTION-SPECIAL	EA	24.000	140.000	3360.00				
708	REMOVE INLET PROTECTION-SPECIAL	EA	24.000	25.000	600.00				
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	105.000	15.000	1575.00				
714	PIPE CONC REINF 24IN CL III	LF	126.000	425.000	53550.00				
714	PIPE CONC REINF 30IN CL III	LF	26.000	550.000	14300.00				
714	CURED-IN-PLACE PIPE-18IN	LF	65.000	215.000	13975.00				
714	END SECT-TRAVERSABLE REINF. CONC.24IN	EA	12.000	1200.000	14400.00				
714	END SECT-TRAVERSABLE REINF. CONC.30IN	EA	4.000	1400.000	5600.00				
714	PIPE CORR STEEL .064IN 18IN	LF	1935.000	135.000	261225.00				
714	END SECT CORR STEEL .064IN 18IN	EA	4.000	315.000	1260.00				
714	END SECT-TRAVERSABLE METAL 18IN	EA	80.000	410.000	32800.00				
720	RIGHT OF WAY MARKERS	EA	13.000	195.000	2535.00				
720	ALIGNMENT MONUMENTS	EA	1.000	210.000	210.00				
720	IRON PIN R/W MONUMENTS	EA	51.000	75.000	3825.00				
720	IRON PIN REFERENCE MONUMENTS	EA	51.000	75.000	3825.00				
722	ADJUST GATE VALVE BOX	EA	1.000	650.000	650.00				
722	ADJUST MANHOLE	EA	11.000	1100.000	12100.00				
748	CURB & GUTTER	LF	217.000	85.000	18445.00				
748	CURB & GUTTER-TYPE I	LF	436.000	85.000	37060.00				
748	CURB-TYPE I	LF	11.000	100.000	1100.00				
748	VALLEY GUTTER 72IN	SY	95.000	175.000	16625.00				
750	DECORATIVE PAVED BOULEVARD	SY	79.000	190.000	15010.00				
750	SIDEWALK CONCRETE 4IN	SY	732.000	130.000	95160.00				
750	SIDEWALK TRENCH DRAIN	EA	1.000	500.000	500.00				
750	DETECTABLE WARNING PANELS	SF	455.000	75.000	34125.00				
750	REMOVE & REINSTALL SIDEWALK BRICK	SY	5.000	500.000	2500.00				
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	286.000	25.500	7293.00				
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	143.000	24.500	3503.50				
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1246.000	23.000	28658.00				
754	REFERENCE MARKER-TYPE C	EA	7.000	216.000	1512.00				
754	RESET SIGN PANEL	EA	17.000	60.000	1020.00				
754	OBJECT MARKERS - CULVERTS	EA	102.000	59.000	6018.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

11

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 6 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-4-083(150)253
NDS-NH-4-005(041)125
NH-4-083(167)260

COUNTY & DATE BOTTINEAU (009) AND RENVIL APR 11, 2025 09:30AM

LENGTH & TYPE 12.728
US 83, ND 5 TO WESTHOPE

COMPLETION TIME 10/18/25 WIDENING, MILLING, HMA, DESTINATION LI

NO. 22640

	BIDDER	BIDDER	BIDDER
	KNIFE RIVER MATERIALS		
	BEMIDJI, MN		
	C.C. BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	3987.000	3987.00				
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	23.430	850.000	19915.50				
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	11.710	850.000	9953.50				
762	PVMT MK PAINTED-MESSAGE	SF	217.000	7.450	1616.65				
762	SHORT TERM 4IN LINE-TYPE NR	LF	5740.000	.240	1377.60				
762	SHORT TERM 6IN LINE-TYPE NR	LF	123190.000	.200	24638.00				
762	PVMT MK PAINTED 4IN LINE	LF	6218.000	.150	932.70				
762	PVMT MK PAINTED 6IN LINE	LF	151363.000	.190	28758.97				
762	PVMT MK PAINTED 8IN LINE	LF	59.000	5.000	295.00				
762	PVMT MK PAINTED 24IN LINE	LF	426.000	6.770	2884.02				
762	PVMT MK PAINTED CURB TOP & FACE	LF	131.000	10.440	1367.64				
766	MAILBOX-ALL TYPES	EA	6.000	295.000	1770.00				
770	DESTINATION LIGHTING	EA	1.000	24180.000	24180.00				
900	TEMPORARY STREAM DIVERSION	EA	1.000	25000.000	25000.00				
970	LANDSCAPE PREPARATION	SY	284.000	3.000	852.00				
990	PIPE CLEANOUT	EA	19.000	1450.000	27550.00				
	TOTAL				749195.93				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

12

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0010(057)

NO. 23704

COUNTY & DATE CAVALIER (019) APR 11, 2025 09:30AM

LENGTH & TYPE 0.097

VARIOUS LOCATIONS IN CAVALIER COUNTY

COMPLETION TIME 10/18/25 STRUCTURE REMOVALS, STRUCURE REPLACEME

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER JENSEN BROTHERS CONSTRUCTION INC FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MIDWEST CONTRACTING LLC MARSHALL, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	8000.000	8000.00	9650.000	9650.00	6000.000	6000.00
201	CLEARING & GRUBBING	L SUM	1.000	2000.000	2000.00	4800.000	4800.00	1500.000	1500.00
202	REMOVAL OF STRUCTURE	EA	7.000	35000.000	245000.00	17286.000	121002.00	18500.000	129500.00
202	REMOVE EXISTING FENCE	LF	200.000	5.000	1000.00	4.250	850.00	2.000	400.00
203	COMMON EXCAVATION-TYPE B	CY	59.000	20.000	1180.00	21.750	1283.25	22.000	1298.00
203	TOPSOIL	CY	194.000	15.000	2910.00	14.590	2830.46	9.000	1746.00
203	BORROW-EXCAVATION	CY	755.000	35.000	26425.00	18.650	14080.75	24.000	18120.00
210	BOX CULVERT EXCAVATION	EA	1.000	20000.000	20000.00	13500.000	13500.00	8500.000	8500.00
210	FOUNDATION FILL	CY	287.000	50.000	14350.00	38.000	10906.00	75.000	21525.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	15000.000	15000.00	6500.000	6500.00	7500.000	7500.00
216	WATER	M GAL	62.000	25.000	1550.00	25.000	1550.00	25.000	1550.00
251	SEEDING CLASS II	ACRE	.120	15000.000	1800.00	4500.000	540.00	4200.000	504.00
251	TEMPORARY COVER CROP	ACRE	.120	15000.000	1800.00	2650.000	318.00	2450.000	294.00
253	STRAW MULCH	ACRE	.240	15000.000	3600.00	3800.000	912.00	3650.000	876.00
256	RIPRAP GRADE II	CY	188.000	100.000	18800.00	95.000	17860.00	85.000	15980.00
260	SILT FENCE SUPPORTED	LF	50.000	10.000	500.00	13.250	662.50	12.000	600.00
260	REMOVE SILT FENCE SUPPORTED	LF	50.000	5.000	250.00	2.850	142.50	2.000	100.00
261	FIBER ROLLS 12IN	LF	1170.000	5.000	5850.00	8.950	10471.50	7.650	8950.50
261	REMOVE FIBER ROLLS 12IN	LF	585.000	2.000	1170.00	1.350	789.75	1.000	585.00
262	FLOTATION SILT CURTAIN	LF	90.000	20.000	1800.00	26.250	2362.50	24.500	2205.00
262	REMOVE FLOTATION SILT CURTAIN	LF	90.000	6.000	540.00	7.850	706.50	7.000	630.00
302	AGGREGATE SURFACE COURSE CL 13	TON	221.000	50.000	11050.00	28.750	6353.75	19.650	4342.65
606	DBL 16FT X 11FT PRECAST RCB CULVERT	LF	52.000	6000.000	312000.00	4495.000	233740.00	5350.000	278200.00
606	DBL 16FT X 11FT PRECAST RCB END SECTION	EA	2.000	80000.000	160000.00	55645.000	111290.00	75000.000	150000.00
702	MOBILIZATION	L SUM	1.000	95000.000	95000.00	48000.000	48000.00	53600.000	53600.00
704	TRAFFIC CONTROL SIGNS	UNIT	503.000	20.000	10060.00	2.950	1483.85	2.000	1006.00
704	TYPE III BARRICADE	EA	55.000	150.000	8250.00	105.000	5775.00	100.000	5500.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	389.000	5.000	1945.00	4.950	1925.55	5.000	1945.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	282.000	3.500	987.00	6.250	1762.50	5.000	1410.00
752	FENCE BARBED WIRE 3 STRAND	LF	382.000	10.000	3820.00	15.750	6016.50	12.000	4584.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	10.000	30.000	300.00	32.000	320.00	30.000	300.00
754	ROADWAY TERMINATION-TYPE A	EA	12.000	3000.000	36000.00	1685.000	20220.00	1600.000	19200.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	26.600	25.000	665.00	29.500	784.70	24.000	638.40
900	TEMPORARY STREAM DIVERSION	EA	1.000	15000.000	15000.00	18500.000	18500.00	25000.000	25000.00
900	WETLAND MITIGATION SITE 1	ACRE	.176	56818.200	10000.00	56818.200	10000.00	56818.200	10000.00
	TOTAL				1038602.00		687889.56		761589.55
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: JENSEN BROTHERS CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

13

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0010(057)

NO. 23704

COUNTY & DATE CAVALIER (019) APR 11, 2025 09:30AM

LENGTH & TYPE 0.097

VARIOUS LOCATIONS IN CAVALIER COUNTY

COMPLETION TIME 10/18/25 STRUCTURE REMOVALS, STRUCURE REPLACEME

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER GOWAN CONSTRUCTION INC OSLO, MN C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	60000.00	60000.00	30000.00	30000.00	66800.00	66800.00
201	CLEARING & GRUBBING	L SUM	1.000	15000.00	15000.00	30000.00	30000.00	139750.00	139750.00
202	REMOVAL OF STRUCTURE	EA	7.000	9100.00	63700.00	20000.00	140000.00	15875.00	111125.00
202	REMOVE EXISTING FENCE	LF	200.000	14.00	2800.00	14.00	2800.00	15.50	3100.00
203	COMMON EXCAVATION-TYPE B	CY	59.000	180.00	10620.00	300.00	17700.00	115.00	6785.00
203	TOPSOIL	CY	194.000	150.00	29100.00	125.00	24250.00	85.00	16490.00
203	BORROW-EXCAVATION	CY	755.000	180.00	13590.00	200.00	15100.00	82.50	6228.75
210	BOX CULVERT EXCAVATION	EA	1.000	16500.00	16500.00	25000.00	25000.00	3684.75	3684.75
210	FOUNDATION FILL	CY	287.000	390.00	111930.00	900.00	258300.00	440.70	126480.90
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	14000.00	14000.00	12500.00	12500.00	10416.30	10416.30
216	WATER	M GAL	62.000	100.00	6200.00	150.00	9300.00	230.00	14260.00
251	SEEDING CLASS II	ACRE	1.20	4200.00	5040.00	4220.00	5064.00	4642.00	5570.40
251	TEMPORARY COVER CROP	ACRE	1.20	2450.00	2940.00	980.00	1176.00	1078.00	1293.60
253	STRAW MULCH	ACRE	2.40	3650.00	8760.00	2440.00	5856.00	2684.00	6441.60
256	RIPRAP GRADE II	CY	188.000	590.00	110920.00	800.00	150400.00	858.50	161398.00
260	SILT FENCE SUPPORTED	LF	50.000	120.00	6000.00	68.00	3400.00	74.80	3740.00
260	REMOVE SILT FENCE SUPPORTED	LF	50.000	20.00	1000.00	20.00	1000.00	22.00	1100.00
261	FIBER ROLLS 12IN	LF	1170.000	76.50	89505.00	38.50	45045.00	42.40	49608.00
261	REMOVE FIBER ROLLS 12IN	LF	585.000	10.00	5850.00	4.20	2457.00	4.60	2691.00
262	FLOTATION SILT CURTAIN	LF	90.000	245.00	22050.00	198.50	17865.00	218.40	19656.00
262	REMOVE FLOTATION SILT CURTAIN	LF	90.000	70.00	6300.00	34.00	3060.00	37.40	3366.00
302	AGGREGATE SURFACE COURSE CL 13	TON	2210.000	26.50	58565.00	23.15	51161.50	23.76	52509.60
606	DBL 16FT X 11FT PRECAST RCB CULVERT	LF	52.000	5300.00	275600.00	5400.00	280800.00	6147.90	319690.80
606	DBL 16FT X 11FT PRECAST RCB END SECTION	EA	2.000	71250.00	142500.00	76500.00	153000.00	86064.80	172129.76
702	MOBILIZATION	L SUM	1.000	155000.00	155000.00	217600.00	217600.00	181694.60	181694.60
704	TRAFFIC CONTROL SIGNS	UNIT	503.000	34.60	17403.80	20.00	10060.00	38.50	19365.50
704	TYPE III BARRICADE	EA	55.000	113.00	6215.00	100.00	5500.00	124.30	6836.50
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	389.000	5.00	1945.00	5.00	1945.00	4.15	1614.35
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	282.000	5.95	1677.90	5.00	1410.00	3.85	1085.70
752	FENCE BARBED WIRE 3 STRAND	LF	382.000	6.00	2292.00	5.97	2280.54	6.60	2521.20
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	10.000	22.85	228.50	30.00	300.00	25.15	251.50
754	ROADWAY TERMINATION-TYPE A	EA	12.000	2020.00	24240.00	1600.00	19200.00	2222.00	26664.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	26.600	146.00	3883.60	240.00	6384.00	160.50	4269.30
900	TEMPORARY STREAM DIVERSION	EA	1.000	8500.00	8500.00	15000.00	15000.00	5287.50	5287.50
900	WETLAND MITIGATION SITE 1	ACRE	1.76	56818.200	100000.00	56818.200	100000.00	56818.200	100000.00
	TOTAL				7933751.4		9671639		10104510.5
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: JENSEN BROTHERS CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

14

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0023(051)

NO. 23714

COUNTY & DATE LAMOURE (045) APR 11, 2025 09:30AM

LENGTH & TYPE 0.037

3 LOCATIONS IN LAMOURE COUNTY

COMPLETION TIME 12/20/25 STRUCTURE REMOVAL

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER GOWAN CONSTRUCTION INC OSLO, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER JENSEN BROTHERS CONSTRUCTION INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2000.00	2000.00	1214.00	1214.00	1500.00	1500.00
202	REMOVAL OF STRUCTURE-SITE 1	L SUM	1.000	35000.00	35000.00	19875.00	19875.00	15000.00	15000.00
202	REMOVAL OF STRUCTURE-SITE 2	L SUM	1.000	75000.00	75000.00	23875.00	23875.00	85000.00	85000.00
202	REMOVAL OF STRUCTURE-SITE 3	L SUM	1.000	35000.00	35000.00	19900.00	19900.00	20000.00	20000.00
702	MOBILIZATION	L SUM	1.000	50000.00	50000.00	74250.00	74250.00	13500.00	13500.00
704	TRAFFIC CONTROL SIGNS	UNIT	410.000	4.000	1640.00	3.750	1537.50	3.850	1578.50
704	TYPE III BARRICADE	EA	9.000	100.000	900.00	165.000	1485.00	295.000	2655.00
754	ROADWAY TERMINATION-TYPE A	EA	3.000	2000.00	6000.00	495.000	1485.00	1620.00	4860.00
754	BARRICADE ASSEMBLY A	EA	10.000	750.000	7500.00	1210.00	12100.00	1875.00	18750.00
	TOTAL				213040.00		155721.90		162843.50
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

15

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0023(051)

COUNTY & DATE LAMOURE (045) APR 11, 2025 09:30AM

LENGTH & TYPE 0.037

3 LOCATIONS IN LAMOURE COUNTY

COMPLETION TIME 12/20/25 STRUCTURE REMOVAL

NO. 23714

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER RTS SHEARING LLC JAMESTOWN, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	1750.000	1750.00	800.000	800.00	2500.000	2500.00
202	REMOVAL OF STRUCTURE-SITE 1	L SUM	1.000	11200.000	11200.00	42500.000	42500.00	30000.000	30000.00
202	REMOVAL OF STRUCTURE-SITE 2	L SUM	1.000	91775.000	91775.00	79500.000	79500.00	108000.000	108000.00
202	REMOVAL OF STRUCTURE-SITE 3	L SUM	1.000	8700.000	8700.00	24500.000	24500.00	38000.000	38000.00
702	MOBILIZATION	L SUM	1.000	22150.000	22150.00	17900.000	17900.00	75000.000	75000.00
704	TRAFFIC CONTROL SIGNS	UNIT	410.000	3.000	1230.00	2.500	1025.00	2.500	1025.00
704	TYPE III BARRICADE	EA	9.000	100.000	900.00	150.000	1350.00	150.000	1350.00
754	ROADWAY TERMINATION-TYPE A	EA	3.000	1950.000	5850.00	450.000	1350.00	450.000	1350.00
754	BARRICADE ASSEMBLY A	EA	10.000	2000.000	20000.00	1100.000	11000.00	1100.000	11000.00
	TOTAL				163555.00		179925.00		268225.00
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

16

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0023(051)

COUNTY & DATE LAMOURE (045) APR 11, 2025 09:30AM

LENGTH & TYPE 0.037
3 LOCATIONS IN LAMOURE COUNTY

COMPLETION TIME 12/20/25 STRUCTURE REMOVAL

NO. 23714

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER KEY CONTRACTING INC WEST FARGO, ND C.C. BOND RANK 06 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 07 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4000.00	4000.00	1500.00	1500.00		
202	REMOVAL OF STRUCTURE-SITE 1	L SUM	1.000	91000.00	91000.00	95000.00	95000.00		
202	REMOVAL OF STRUCTURE-SITE 2	L SUM	1.000	115000.00	115000.00	210000.00	210000.00		
202	REMOVAL OF STRUCTURE-SITE 3	L SUM	1.000	105000.00	105000.00	55000.00	55000.00		
702	MOBILIZATION	L SUM	1.000	24000.00	24000.00	120000.00	120000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	410.000	15.00	6150.00	2.50	1025.00		
704	TYPE III BARRICADE	EA	9.000	300.00	2700.00	150.00	1350.00		
754	ROADWAY TERMINATION-TYPE A	EA	3.000	3000.00	9000.00	450.00	1350.00		
754	BARRICADE ASSEMBLY A	EA	10.000	3400.00	34000.00	1100.00	11000.00		
	TOTAL				390850.00		496225.00		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

17

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TAU-2-987(045)

COUNTY & DATE STUTSMAN (093) APR 11, 2025 09:30AM

LENGTH & TYPE 0.122

VARIOUS CITY PARKS IN JAMESTOWN

COMPLETION TIME 12/31/25 PEDESTRIAN BRIDGE REPLACEMENTS

NO. 23913

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER SCHERBENSKE INC JAMESTOWN, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10000.00	10000.00	REJECTED		13500.00	13500.00
105	POTHOLE UTILITY	EA	2.000	2500.00	5000.00			600.00	1200.00
201	CLEARING & GRUBBING	L SUM	1.000	15000.00	15000.00			25000.00	25000.00
201	REMOVAL OF TREES 30IN	EA	2.000	1800.00	3600.00			2500.00	5000.00
202	REMOVAL OF STRUCTURE	EA	3.000	30000.00	90000.00			50000.00	150000.00
202	REMOVAL OF PAVEMENT	TON	452.000	20.00	9040.00			40.00	1808.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	35.000	35.00	1225.00			58.00	2030.00
202	REMOVAL OF OBSTRUCTIONS	L SUM	1.000	3000.00	3000.00			5000.00	5000.00
202	REMOVAL OF CHAIN LINK FENCE	LF	50.000	25.00	1250.00			12.00	600.00
203	TOPSOIL	CY	50.000	20.00	1000.00			45.00	2250.00
203	TOPSOIL-IMPORTED	CY	30.000	35.00	1050.00			89.00	2670.00
203	BORROW-EXCAVATION	TON	165.000	20.00	3300.00			25.00	4125.00
210	CLASS 1 EXCAVATION	L SUM	1.000	28000.00	28000.00			35000.00	35000.00
210	CHANNEL EXCAVATION	L SUM	1.000	25000.00	25000.00			35000.00	35000.00
210	FOUNDATION FILL	TON	315.000	45.00	14175.00			30.00	9450.00
210	FOUNDATION PREPARATION	L SUM	1.000	70000.00	70000.00			75000.00	75000.00
251	SEEDING CLASS I	ACRE	.361	7500.00	2707.50			3675.00	1326.68
251	TEMPORARY COVER CROP	ACRE	.361	2400.00	866.40			262.50	94.76
253	HYDRAULIC MULCH	ACRE	.722	3500.00	2527.00			3675.00	2653.35
255	ECB TYPE 2	SY	150.000	2.65	397.50			3.15	472.50
255	TRM TYPE 1	SY	13.000	6.00	78.00			15.75	204.75
256	RIPRAP GRADE II	TON	1269.000	75.00	95175.00			78.00	98982.00
256	RIPRAP-SALVAGED	TON	95.000	100.00	9500.00			50.00	4750.00
260	SILT FENCE UNSUPPORTED	LF	350.000	2.50	875.00			4.20	1470.00
260	REMOVE SILT FENCE UNSUPPORTED	LF	350.000	.50	175.00			1.30	455.00
261	FIBER ROLLS 12IN	LF	1325.000	5.00	6625.00			4.20	5565.00
261	REMOVE FIBER ROLLS 12IN	LF	505.000	2.50	1262.50			1.05	530.25
261	WEIGHTED FIBER ROLLS	LF	10.000	25.00	250.00			10.50	105.00
261	REMOVE WEIGHTED FIBER ROLLS	LF	10.000	2.10	21.00			5.25	52.50
262	FLOTATION SILT CURTAIN	LF	575.000	24.00	13800.00			19.00	10925.00
262	REMOVE FLOTATION SILT CURTAIN	LF	575.000	3.00	1725.00			2.10	1207.50
302	AGGREGATE BASE COURSE CL 5	TON	284.000	25.00	7100.00			40.00	11360.00
302	AGGREGATE SURFACE COURSE CL 4	TON	2.500	30.00	75.00			220.00	550.00
302	AGGREGATE SURFACE COURSE CL 5	TON	10.000	25.00	250.00			47.50	475.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	175.000	255.00	44625.00			275.00	48125.00
602	CLASS AAE-3 CONCRETE	CY	36.000	1800.00	64800.00			2000.00	72000.00
602	CLASS AE-3 CONCRETE	CY	135.500	1300.00	176150.00			1800.00	243900.00
612	REINFORCING STEEL-GRADE 60	LBS	14383.000	.35	5034.05			.19	2732.77
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	4071.000	.40	1628.40			.26	1058.46
622	STEEL PILING HP 10 X 42	LF	820.000	55.00	45100.00			80.00	65600.00
624	PEDESTRIAN RAILING	LF	24.000	250.00	6000.00			169.00	4056.00
624	RAILING	LF	166.000	400.00	66400.00			260.00	43160.00
702	MOBILIZATION	L SUM	1.000	100000.00	100000.00			240000.00	240000.00
704	FLAGGING	MHR	120.000	45.00	5400.00			65.00	7800.00
704	TRAFFIC CONTROL SIGNS	UNIT	215.000	2.50	537.50			3.25	698.75
704	TYPE III BARRICADE	EA	12.000	110.00	1320.00			105.00	1260.00
704	SIDEWALK BARRICADE	EA	5.000	85.00	425.00			52.50	262.50

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: INDUSTRIAL BUILDERS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

18

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TAU-2-987(045)

NO. 23913

COUNTY & DATE STUTSMAN (093) APR 11, 2025 09:30AM

LENGTH & TYPE 0.122

VARIOUS CITY PARKS IN JAMESTOWN

COMPLETION TIME 12/31/25 PEDESTRIAN BRIDGE REPLACEMENTS

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER SCHERBENSKE INC JAMESTOWN, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
704	DELINEATOR DRUMS	EA	33.000	20.000	660.00			15.750	519.75
714	END SECT-CONC REINF 60IN	EA	1.000	4000.000	4000.00			8350.000	8350.00
714	PIPE CONDUIT 12IN-STORM DRAIN	LF	118.000	140.000	16520.00			163.000	19234.00
714	UNDERDRAIN PIPE PVC PERFORATED 4IN	LF	180.000	41.500	7470.00			78.000	14040.00
714	UNDERDRAIN PIPE PVC NON-PERFORATED 4IN	LF	210.000	25.000	5250.00			65.000	13650.00
722	MANHOLE 48IN	EA	1.000	5500.000	5500.00			10350.000	10350.00
722	MANHOLE RISER 48IN	LF	5.000	685.000	3425.00			790.000	3950.00
722	MANHOLE STORM CONNECTION	EA	1.000	2200.000	2200.00			8250.000	8250.00
722	INLET-TYPE 1	EA	2.000	5500.000	11000.00			6150.000	12300.00
724	ABANDON WATER MAIN/SERVICE LINE	EA	1.000	2500.000	2500.00			5100.000	5100.00
748	CURB & GUTTER-TYPE I	LF	156.000	52.000	8112.00			89.000	13884.00
748	CURB-TYPE I	LF	34.000	40.000	1360.00			168.000	5712.00
750	SIDEWALK CONCRETE	SY	408.000	110.000	44880.00			141.000	57528.00
750	SIDEWALK - DECORATIVE	SY	9.000	200.000	1800.00			630.000	5670.00
750	DETECTABLE WARNING PANELS	SF	48.000	62.000	2976.00			94.000	4512.00
754	RESET SIGN PANEL	EA	2.000	3500.000	7000.00			365.000	730.00
930	CONCRETE MODULAR BLOCK RETAINING WALL	SF	125.000	175.000	21875.00			189.000	23625.00
930	REHABILITATE HISTORIC STRUCTURE	L SUM	1.000	6000.000	6000.00			6500.000	6500.00
930	PEDESTRIAN BRIDGE - PRE-FAB	EA	3.000	200000.000	600000.00			331000.000	993000.00
930	HISTORICAL DISPLAY	EA	3.000	2500.000	7500.00			5500.000	16500.00
970	LANDSCAPE FABRIC	SY	78.000	3.000	234.00			5.250	40.95
970	STONE MULCH	SF	700.000	4.000	2800.00			3.650	2555.00
970	WOOD MULCH	SF	1275.000	3.000	3825.00			2.100	2677.50
970	BENCH	EA	1.000	3500.000	3500.00			3500.000	3500.00
970	LANDSCAPE PLANTINGS	L SUM	1.000	8000.000	8000.00			21000.000	21000.00
990	GUARD POST-REMOVABLE	EA	6.000	1250.000	7500.00			750.000	4500.00
990	GRANITE STONEWORK	SF	135.000	250.000	33750.00			163.000	22005.00
	TOTAL				1821068.90				2569910.59
								NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: INDUSTRIAL BUILDERS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

19

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TAU-2-987(045)

COUNTY & DATE STUTSMAN (093) APR 11, 2025 09:30AM

LENGTH & TYPE 0.122

VARIOUS CITY PARKS IN JAMESTOWN

COMPLETION TIME 12/31/25 PEDESTRIAN BRIDGE REPLACEMENTS

NO. 23913

BIDDER KEY CONTRACTING INC

WEST FARGO, ND

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	14000.000	14000.00				
105	POTHOLE UTILITY	EA	2.000	1500.000	3000.00				
201	CLEARING & GRUBBING	L SUM	1.000	15000.000	15000.00				
201	REMOVAL OF TREES 30IN	EA	2.000	2650.000	5300.00				
202	REMOVAL OF STRUCTURE	EA	3.000	50000.000	150000.00				
202	REMOVAL OF PAVEMENT	TON	452.000	25.000	11300.00				
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	35.000	100.000	3500.00				
202	REMOVAL OF OBSTRUCTIONS	L SUM	1.000	15000.000	15000.00				
202	REMOVAL OF CHAIN LINK FENCE	LF	50.000	26.000	1300.00				
203	TOPSOIL	CY	50.000	20.000	1000.00				
203	TOPSOIL-IMPORTED	CY	30.000	100.000	3000.00				
203	BORROW-EXCAVATION	TON	165.000	26.000	4290.00				
210	CLASS 1 EXCAVATION	L SUM	1.000	75000.000	75000.00				
210	CHANNEL EXCAVATION	L SUM	1.000	75000.000	75000.00				
210	FOUNDATION FILL	TON	315.000	63.000	19845.00				
210	FOUNDATION PREPARATION	L SUM	1.000	30000.000	30000.00				
251	SEEDING CLASS I	ACRE	.361	4600.000	1660.60				
251	TEMPORARY COVER CROP	ACRE	.361	1000.000	361.00				
253	HYDRAULIC MULCH	ACRE	.722	5000.000	3610.00				
255	ECB TYPE 2	SY	150.000	6.000	900.00				
255	TRM TYPE 1	SY	13.000	18.000	234.00				
256	RIPRAP GRADE II	TON	1269.000	60.000	76140.00				
256	RIPRAP-SALVAGED	TON	95.000	100.000	9500.00				
260	SILT FENCE UNSUPPORTED	LF	350.000	5.000	1750.00				
260	REMOVE SILT FENCE UNSUPPORTED	LF	350.000	2.000	700.00				
261	FIBER ROLLS 12IN	LF	1325.000	5.000	6625.00				
261	REMOVE FIBER ROLLS 12IN	LF	505.000	2.000	1010.00				
261	WEIGHTED FIBER ROLLS	LF	10.000	12.000	120.00				
261	REMOVE WEIGHTED FIBER ROLLS	LF	10.000	8.000	80.00				
262	FLOTATION SILT CURTAIN	LF	575.000	20.000	11500.00				
262	REMOVE FLOTATION SILT CURTAIN	LF	575.000	3.000	1725.00				
302	AGGREGATE BASE COURSE CL 5	TON	284.000	50.000	14200.00				
302	AGGREGATE SURFACE COURSE CL 4	TON	2.500	400.000	1000.00				
302	AGGREGATE SURFACE COURSE CL 5	TON	10.000	50.000	500.00				
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	175.000	400.000	70000.00				
602	CLASS AAE-3 CONCRETE	CY	36.000	2200.000	79200.00				
602	CLASS AE-3 CONCRETE	CY	135.500	2200.000	298100.00				
612	REINFORCING STEEL-GRADE 60	LBS	14383.000	4.000	57532.00				
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	4071.000	4.000	16284.00				
622	STEEL PILING HP 10 X 42	LF	820.000	100.000	82000.00				
624	PEDESTRIAN RAILING	LF	24.000	200.000	4800.00				
624	RAILING	LF	166.000	300.000	49800.00				
702	MOBILIZATION	L SUM	1.000	165000.000	165000.00				
704	FLAGGING	MHR	120.000	30.000	3600.00				
704	TRAFFIC CONTROL SIGNS	UNIT	215.000	4.000	860.00				
704	TYPE III BARRICADE	EA	12.000	115.000	1380.00				
704	SIDEWALK BARRICADE	EA	5.000	69.000	345.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: INDUSTRIAL BUILDERS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

20

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TAU-2-987(045)

COUNTY & DATE STUTSMAN (093) APR 11, 2025 09:30AM

LENGTH & TYPE 0.122

COMPLETION TIME VARIOUS CITY PARKS IN JAMESTOWN 12/31/25 PEDESTRIAN BRIDGE REPLACEMENTS

NO. 23913

BIDDER KEY CONTRACTING INC

WEST FARGO, ND

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
704	DELINEATOR DRUMS	EA	33.000	26.000	858.00				
714	END SECT-CONC REINF 60IN	EA	1.000	19000.000	19000.00				
714	PIPE CONDUIT 12IN-STORM DRAIN	LF	118.000	125.000	14750.00				
714	UNDERDRAIN PIPE PVC PERFORATED 4IN	LF	180.000	20.000	3600.00				
714	UNDERDRAIN PIPE PVC NON-PERFORATED 4IN	LF	210.000	28.000	5880.00				
722	MANHOLE 48IN	EA	1.000	4800.000	4800.00				
722	MANHOLE RISER 48IN	LF	5.000	495.000	2475.00				
722	MANHOLE STORM CONNECTION	EA	1.000	4200.000	4200.00				
722	INLET-TYPE 1	EA	2.000	6900.000	13800.00				
724	ABANDON WATER MAIN/SERVICE LINE	EA	1.000	5000.000	5000.00				
748	CURB & GUTTER-TYPE I	LF	156.000	95.000	14820.00				
748	CURB-TYPE I	LF	34.000	95.000	3230.00				
750	SIDEWALK CONCRETE	SY	408.000	234.000	95472.00				
750	SIDEWALK - DECORATIVE	SY	9.000	470.000	4230.00				
750	DETECTABLE WARNING PANELS	SF	48.000	78.000	3744.00				
754	RESET SIGN PANEL	EA	2.000	200.000	400.00				
930	CONCRETE MODULAR BLOCK RETAINING WALL	SF	125.000	210.000	26250.00				
930	REHABILITATE HISTORIC STRUCTURE	L SUM	1.000	15000.000	15000.00				
930	PEDESTRIAN BRIDGE - PRE-FAB	EA	3.000	335000.000	1005000.00				
930	HISTORICAL DISPLAY	EA	3.000	4000.000	12000.00				
970	LANDSCAPE FABRIC	SY	78.000	6.000	468.00				
970	STONE MULCH	SF	700.000	5.000	3500.00				
970	WOOD MULCH	SF	1275.000	3.000	3825.00				
970	BENCH	EA	1.000	5000.000	5000.00				
970	LANDSCAPE PLANTINGS	L SUM	1.000	22000.000	22000.00				
990	GUARD POST-REMOVABLE	EA	6.000	805.000	4830.00				
990	GRANITE STONEWORK	SF	135.000	180.000	24300.00				
	TOTAL				2705483.60				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: INDUSTRIAL BUILDERS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

21

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0050(061)

NO. 23967

COUNTY & DATE WALSH (099) APR 11, 2025 09:30AM

LENGTH & TYPE 0.124

1S & .5W OF MINTO; 6E & 7N OF GRAFTON

COMPLETION TIME 10/31/26 STRUCTURE REMOVAL, STRUCTURE REPLACEME

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER SWINGEN CONSTRUCTION CO GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	15000000	15000000	11000000	11000000	10000000	10000000
201	REMOVAL OF TREES & BRUSH	L SUM	1.000	2000000	2000000	22000000	22000000	6000000	6000000
202	REMOVAL OF STRUCTURE-SITE 1	L SUM	1.000	75000000	75000000	110000000	110000000	40000000	40000000
202	REMOVAL OF STRUCTURE-SITE 2	L SUM	1.000	25000000	25000000	35000000	35000000	20000000	20000000
203	COMMON EXCAVATION-TYPE B	CY	110.000	20000	220000	27000	2970000	20000	220000
203	TOPSOIL	CY	332.000	10000	332000	15000	498000	20000	664000
203	BORROW-EXCAVATION	CY	1199.000	15000	1798500	31500	3776850	20000	2398000
210	CLASS 1 EXCAVATION	L SUM	1.000	25000000	25000000	20000000	20000000	25000000	25000000
210	CLASS 2 EXCAVATION	L SUM	1.000	25000000	25000000	30000000	30000000	25000000	25000000
210	CHANNEL EXCAVATION	L SUM	1.000	75000000	75000000	55000000	55000000	62000000	62000000
210	FOUNDATION PREPARATION	EA	1.000	150000000	150000000	250000000	250000000	270000000	270000000
216	WATER	M GAL	43.000	25000	1075000	25000	1075000	20000	860000
251	SEEDING CLASS II	ACRE	2.30	2500000	57500	3860000	88780	5300000	121900
251	TEMPORARY COVER CROP	ACRE	2.30	4000000	92000	7100000	16330	5000000	11500
253	STRAW MULCH	ACRE	4.60	2000000	92000	2600000	11960	5250000	24150
256	RIPRAP GRADE II	CY	811.000	90000	72990000	55000	44605000	64000	51904000
260	SILT FENCE SUPPORTED	LF	50.000	4000	200000	8000	400000	10500	525000
260	REMOVE SILT FENCE SUPPORTED	LF	50.000	2000	100000	2000	100000	1000	50000
261	FIBER ROLLS 12IN	LF	1560.000	4000	6240000	4000	6240000	4500	7020000
261	REMOVE FIBER ROLLS 12IN	LF	780.000	1000	780000	400	312000	1000	780000
262	FLOTATION SILT CURTAIN	LF	150.000	15000	2250000	22000	3300000	32000	4800000
262	REMOVE FLOTATION SILT CURTAIN	LF	150.000	5000	750000	3000	450000	10500	1575000
302	AGGREGATE SURFACE COURSE CL 13	TON	491.000	40000	19640000	37000	18167000	36000	17676000
602	CLASS AAE-3 CONCRETE	CY	293.900	2100000	61719000	2200000	64658000	2750000	80822500
602	CLASS AE-3 CONCRETE	CY	188.000	2000000	37600000	2100000	39480000	3110000	58468000
602	PENETRATING WATER REPELLENT TREATMENT	SY	460.000	10000	4600000	6000	2760000	10000	4600000
612	REINFORCING STEEL-GRADE 60	LBS	16264.000	3000	48792000	4000	65056000	5000	81320000
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	45703.000	3500	15996050	3500	15996050	3000	13710900
616	STRUCTURAL STEEL M270-GRADE 36	LBS	1132.000	15000	16980000	15000	16980000	16000	18112000
622	STEEL PILING HP 10 X 42	LF	1320.000	65000	85800000	55000	72600000	62000	81840000
622	STEEL PILING HP 12 X 53	LF	1140.000	80000	91200000	70000	79800000	80500	91770000
624	RAILING	LF	276.000	175000	48300000	150000	41400000	120000	33120000
702	MOBILIZATION	L SUM	1.000	200000000	200000000	246500000	246500000	500000000	500000000
704	TRAFFIC CONTROL SIGNS	UNIT	388.000	3000	1164000	2100	814800	4000	1552000
704	TYPE III BARRICADE	EA	16.000	100000	1600000	150000	2400000	160000	2560000
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	1215.000	5000	6075000	6300	7654500	12000	14580000
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	10.000	30000	300000	32000	320000	25000	250000
754	ROADWAY TERMINATION-TYPE A	EA	2.000	2000000	4000000	2000000	4000000	32000000	64000000
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	31.000	30000	930000	30000	930000	19000	589000
764	W-BEAM GUARDRAIL	LF	84.500	45000	3802500	50000	4225000	50000	4225000
764	W-BEAM GUARDRAIL END TERMINAL	EA	3.000	3500000	10500000	2860000	8580000	30000000	90000000
766	RESET MAILBOX	EA	1.000	300000	300000	360000	360000	800000	800000
930	ABUTMENT UNDERDRAIN SYSTEM	EA	2.000	12000000	24000000	16000000	32000000	16500000	33000000
970	TREES	EA	6.000	750000	4500000	600000	3600000	400000	2400000
	TOTAL				222793900		244693540		299589100

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: INDUSTRIAL BUILDERS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

22

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0050(061)

COUNTY & DATE WALSH (099) APR 11, 2025 09:30AM

LENGTH & TYPE 0.124

COMPLETION TIME 1S & .5W OF MINTO; 6E & 7N OF GRAFTON 10/31/26 STRUCTURE REMOVAL, STRUCTURE REPLACEME

NO. 23967

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER SWINGEN CONSTRUCTION CO GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

23

AWARD TO: INDUSTRIAL BUILDERS INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEN-3-999(059)
NH-3-057(060)006
NH-3-020(142)097

COUNTY & DATE BENSON (005) AND RAMSEY (0 APR 11, 2025 09:30AM

LENGTH & TYPE 29.791

ND 57 & ND 20 US 281 TO US 2 DEVILS LAK

COMPLETION TIME 10/18/25 SIGNING, PAVEMENT MARKING, DYNAMIC MES

NO. 24035

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	25000.000	25000.00	9500.000	9500.00	16000.000	16000.00
109	E-TICKETING	L SUM	1.000	13276.000	13276.00	5000.000	5000.00	7500.000	7500.00
401	TACK COAT	GAL	19591.000	2.930	57401.63	2.450	47997.95	2.000	39182.00
411	MILLING PAVEMENT SURFACE	SY	49874.000	1.650	82292.10	2.350	117203.90	2.250	112216.50
430	SUPERPAVE FAA 43	TON	37385.000	55.210	2064025.85	40.500	1514092.50	54.000	2018790.00
430	CORED SAMPLE	EA	205.000	36.500	7482.50	20.000	4100.00	15.000	3075.00
430	PG 58S-34 ASPHALT CEMENT	TON	2244.000	710.000	1593240.00	609.000	1366596.00	475.000	1065900.00
702	MOBILIZATION	L SUM	1.000	165000.000	165000.00	208750.000	208750.00	338000.000	338000.00
704	FLAGGING	MHR	1100.000	50.000	55000.00	48.000	52800.00	55.000	60500.00
704	TRAFFIC CONTROL SIGNS	UNIT	6060.000	2.000	12120.00	.750	4545.00	.750	4545.00
704	PORTABLE RUMBLE STRIPS	EA	6.000	1000.000	6000.00	1100.000	6600.00	1100.000	6600.00
704	TYPE III BARRICADE	EA	20.000	102.970	2059.40	50.000	1000.00	50.000	1000.00
704	DELINEATOR DRUMS	EA	95.000	22.000	2090.00	20.000	1900.00	20.000	1900.00
704	TUBULAR MARKERS	EA	682.000	6.000	4092.00	3.000	2046.00	3.000	2046.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	1000.000	1000.00	500.000	500.00	500.000	500.00
704	PILOT CAR	HR	500.000	60.810	30405.00	60.000	30000.00	60.000	30000.00
706	BITUMINOUS LABORATORY	EA	1.000	4731.000	4731.00	8000.000	8000.00	3500.000	3500.00
706	CONTRACTOR'S LABORATORY	EA	1.000	4537.000	4537.00	8000.000	8000.00	3500.000	3500.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	407.000	25.000	10175.00	15.000	6105.00	15.000	6105.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	39.000	24.000	936.00	30.000	1170.00	30.000	1170.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	629.000	26.000	16354.00	24.000	15096.00	24.000	15096.00
754	RESET SIGN PANEL	EA	2.000	95.000	190.00	100.000	200.00	100.000	200.00
754	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.000	40000.000	80000.00	46000.000	92000.00	37450.000	74900.00
754	VEHICLE SPEED FEEDBACK SIGN	EA	2.000	12500.000	25000.00	4500.000	9000.00	4500.000	9000.00
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	3633.000	3633.00	3890.000	3890.00	3890.000	3890.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	21.980	1038.000	22815.24	890.000	19562.20	890.000	19562.20
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	10.990	1279.000	14056.21	890.000	9781.10	890.000	9781.10
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	1749.000	32.000	55968.00	49.870	87222.63	49.870	87222.63
762	EPOXY PVMT MK 6IN LINE-WET REFLECTIVE-GROOVED	LF	273461.000	2.000	546922.00	1.650	451210.65	1.650	451210.65
762	EPOXY PVMT MK 12IN LINE-WET REFLECTIVE-GROOVED	LF	6781.000	3.500	23733.50	3.300	22377.30	3.300	22377.30
762	EPOXY PVMT MK 24IN LINE-WET REFLECTIVE-GROOVED	LF	332.000	45.000	14940.00	34.650	11503.80	34.650	11503.80
762	SHORT TERM 4IN LINE-TYPE NR	LF	146316.000	.180	26336.88	.165	24142.14	.170	24873.72
762	SHORT TERM 12IN LINE-TYPE NR	LF	10500.000	3.580	37590.00	.380	3990.00	.380	3990.00
772	FLASHING BEACON-POST MOUNTED	EA	5.000	25000.000	125000.00	38000.000	190000.00	38000.000	190000.00
772	REMOVE FLASHING BEACON SYSTEM	EA	1.000	10000.000	10000.00	4500.000	4500.00	4500.000	4500.00
980	RELOCATE ROAD CLOSURE GATE	EA	1.000	15000.000	15000.00	22500.000	22500.00	22500.000	22500.00
	TOTAL				5158402.31		4362882.17		4672636.90
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEN-3-999(059)
NH-3-057(060)006
NH-3-020(142)097

COUNTY & DATE BENSON (005) AND RAMSEY (0 APR 11, 2025 09:30AM

LENGTH & TYPE 29.791

ND 57 & ND 20 US 281 TO US 2 DEVILS LAK

COMPLETION TIME 10/18/25 SIGNING, PAVEMENT MARKING, DYNAMIC MES

NO. 24035

BIDDER MAYO CONSTRUCTION COMPANY INC

CAVALIER, ND

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	17034.000	17034.00				
109	E-TICKETING	L SUM	1.000	1000.000	1000.00				
401	TACK COAT	GAL	195911.000	2.100	411411.10				
411	MILLING PAVEMENT SURFACE	SY	498744.000	1.750	872790.50				
430	SUPERPAVE FAA 43	TON	37385.000	48.000	1794480.00				
430	CORED SAMPLE	EA	205.000	95.000	19475.00				
430	PG 58S-34 ASPHALT CEMENT	TON	22440.000	500.000	11220000.00				
702	MOBILIZATION	L SUM	1.000	413260.000	413260.00				
704	FLAGGING	MHR	11000.000	55.000	605000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	6060.000	.800	4848.00				
704	PORTABLE RUMBLE STRIPS	EA	6.000	1200.000	7200.00				
704	TYPE III BARRICADE	EA	20.000	50.000	1000.00				
704	DELINEATOR DRUMS	EA	95.000	20.000	1900.00				
704	TUBULAR MARKERS	EA	682.000	3.000	2046.00				
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	600.000	600.00				
704	PILOT CAR	HR	500.000	75.000	37500.00				
706	BITUMINOUS LABORATORY	EA	1.000	4000.000	4000.00				
706	CONTRACTOR'S LABORATORY	EA	1.000	4000.000	4000.00				
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	407.000	16.000	6512.00				
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	39.000	33.000	1287.00				
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	629.000	26.000	16354.00				
754	RESET SIGN PANEL	EA	2.000	110.000	220.00				
754	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.000	60000.000	120000.00				
754	VEHICLE SPEED FEEDBACK SIGN	EA	2.000	5000.000	10000.00				
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	4500.000	4500.00				
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	21.980	1000.000	21980.00				
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	10.990	1000.000	10990.00				
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	1749.000	55.000	96195.00				
762	EPOXY PVMT MK 6IN LINE-WET REFLECTIVE-GROOVED	LF	273461.000	1.800	492229.80				
762	EPOXY PVMT MK 12IN LINE-WET REFLECTIVE-GROOVED	LF	6781.000	3.600	24411.60				
762	EPOXY PVMT MK 24IN LINE-WET REFLECTIVE-GROOVED	LF	332.000	38.000	12616.00				
762	SHORT TERM 4IN LINE-TYPE NR	LF	146316.000	.170	24873.72				
762	SHORT TERM 12IN LINE-TYPE NR	LF	10500.000	.380	3990.00				
772	FLASHING BEACON-POST MOUNTED	EA	5.000	45000.000	225000.00				
772	REMOVE FLASHING BEACON SYSTEM	EA	1.000	5000.000	5000.00				
980	RELOCATE ROAD CLOSURE GATE	EA	1.000	25000.000	25000.00				
	TOTAL				47204227.2				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

25

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-2-013(070)263

COUNTY & DATE LAMOURE (045) APR 11, 2025 09:30AM

LENGTH & TYPE 14.806

ND 13, ND 56 KULM TO US 281 EDGELEY

COMPLETION TIME 10/18/25 MILL AND RHMA OVERLAY

NO. 24039

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MARK SAND & GRAVEL COMPANY FERGUS FALLS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	21300.000	21300.00	1000.000	1000.00	11000.000	11000.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	2500.000	2500.00	5000.000	5000.00	2500.000	2500.00
107	RAILROAD COORDINATION	L SUM	1.000	5000.000	5000.00	2500.000	2500.00	5000.000	5000.00
216	WATER	M GAL	100.000	25.000	2500.00	35.000	3500.00	15.000	1500.00
302	SALVAGED BITUMINOUS BASE COURSE	TON	19183.000	35.000	671405.00	25.650	492043.95	29.500	565898.50
401	TACK COAT	GAL	26388.000	3.000	79164.00	2.750	72567.00	2.000	52776.00
411	MILLING PAVEMENT SURFACE	SY	130503.000	2.500	326257.50	2.000	261006.00	.700	91352.10
411	MACHINE GUIDANCE MILLING	SY	127411.000	3.000	382233.00	1.100	140152.10	1.000	127411.00
430	RAP - SUPERPAVE FAA 43	TON	30741.000	45.000	1383345.00	27.000	830007.00	43.000	1321863.00
430	CORED SAMPLE	EA	250.000	30.000	7500.00	40.000	10000.00	15.000	3750.00
430	PG 58S-28 ASPHALT CEMENT	TON	1476.000	665.000	981540.00	490.000	723240.00	480.000	708480.00
702	MOBILIZATION	L SUM	1.000	204082.190	204082.19	375000.000	375000.00	85000.000	85000.00
704	FLAGGING	MHR	700.000	50.000	35000.00	1.000	700.00	55.000	38500.00
704	TRAFFIC CONTROL SIGNS	UNIT	2399.000	26.000	62374.00	2.360	5661.64	2.360	5661.64
704	PORTABLE RUMBLE STRIPS	EA	4.000	1200.000	4800.00	449.000	1796.00	449.000	1796.00
704	TUBULAR MARKERS	EA	285.000	6.000	1710.00	4.360	1242.60	4.360	1242.60
704	PILOT CAR	HR	250.000	60.000	15000.00	1.000	250.00	60.000	15000.00
706	BITUMINOUS LABORATORY	EA	1.000	4500.000	4500.00	10000.000	10000.00	2000.000	2000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	4500.000	4500.00	10000.000	10000.00	2000.000	2000.00
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	4500.000	4500.00	3040.370	3040.37	3040.370	3040.37
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	26.222	1100.000	28844.20	805.000	21108.71	804.940	21107.14
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	13.122	1300.000	17058.60	805.000	10563.21	804.880	10561.64
762	PVMT MK PAINTED-MESSAGE	SF	326.000	6.300	2053.80	3.950	1287.70	3.950	1287.70
762	SHORT TERM 6IN LINE-TYPE NR	LF	125442.000	.400	50176.80	.214	26844.59	.210	26342.82
762	PVMT MK PAINTED 6IN LINE	LF	187710.000	.350	65698.50	.126	23651.46	.130	24402.30
762	PVMT MK PAINTED 24IN LINE	LF	20.000	6.000	120.00	31.926	638.52	31.930	638.60
	TOTAL				4307025.99		3032800.85		3130111.41
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MARK SAND & GRAVEL COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-2-013(070)263

COUNTY & DATE LAMOURE (045) APR 11, 2025 09:30AM

LENGTH & TYPE 14.806

ND 13, ND 56 KULM TO US 281 EDGELEY

COMPLETION TIME 10/18/25 MILL AND RHMA OVERLAY

NO. 24039

	BIDDER	BIDDER	BIDDER
	CENTRAL SPECIALTIES INC	BITUMINOUS PAVING INC	ANDERSON WESTERN INC
	ALEXANDRIA, MN	ORTONVILLE, MN	BISMARCK, ND
	C.C. BOND RANK 03	C.C. BOND RANK 04	C.C. BOND RANK 05

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2000.00	2000.00	11000.00	11000.00	19000.00	19000.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	2500.00	2500.00	4000.00	4000.00	1500.00	1500.00
107	RAILROAD COORDINATION	L SUM	1.000	2000.00	2000.00	6000.00	6000.00	10000.00	10000.00
216	WATER	M GAL	100.000	35.000	3500.00	50.000	5000.00	25.000	2500.00
302	SALVAGED BITUMINOUS BASE COURSE	TON	19183.000	32.500	623447.50	27.000	517941.00	21.700	416271.10
401	TACK COAT	GAL	26388.000	2.500	65970.00	3.000	79164.00	2.960	78108.48
411	MILLING PAVEMENT SURFACE	SY	130503.000	.950	123977.85	.850	110927.55	.990	129197.97
411	MACHINE GUIDANCE MILLING	SY	127411.000	1.620	206405.82	1.500	191116.50	2.010	256096.11
430	RAP - SUPERPAVE FAA 43	TON	30741.000	44.500	1367974.50	52.000	1598532.00	69.230	2128199.43
430	CORED SAMPLE	EA	250.000	35.000	8750.00	30.000	7500.00	25.000	6250.00
430	PG 58S-28 ASPHALT CEMENT	TON	1476.000	496.000	732096.00	500.000	738000.00	486.870	718620.12
702	MOBILIZATION	L SUM	1.000	739000.000	739000.00	231000.000	231000.00	121000.000	121000.00
704	FLAGGING	MHR	700.000	57.000	39900.00	40.000	28000.00	50.000	35000.00
704	TRAFFIC CONTROL SIGNS	UNIT	2399.000	1.050	2518.95	3.000	7197.00	2.360	5661.64
704	PORTABLE RUMBLE STRIPS	EA	4.000	700.000	2800.00	600.000	2400.00	449.000	1796.00
704	TUBULAR MARKERS	EA	285.000	2.000	570.00	10.000	2850.00	4.360	1242.60
704	PILOT CAR	HR	250.000	77.500	19375.00	60.000	15000.00	65.000	16250.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	12000.000	12000.00	5000.000	5000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	12000.000	12000.00	5000.000	5000.00
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	3040.370	3040.37	3500.000	3500.00	3600.000	3600.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	26.222	805.000	21108.71	900.000	23599.80	853.300	22375.23
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	13.122	805.000	10563.21	900.000	11809.80	1044.300	13703.30
762	PVMT MK PAINTED-MESSAGE	SF	326.000	3.950	1287.70	4.500	1467.00	6.000	1956.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	125442.000	.214	26844.59	.230	28851.66	.340	42650.28
762	PVMT MK PAINTED 6IN LINE	LF	187710.000	.126	23651.46	.140	26279.40	.160	30033.60
762	PVMT MK PAINTED 24IN LINE	LF	20.000	31.926	638.52	40.000	800.00	6.000	120.00
	TOTAL				33748201.8		36759357.1		40711318.6
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MARK SAND & GRAVEL COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-7-002(186)031

COUNTY & DATE WILLIAMS (105) APR 11, 2025 09:30AM

LENGTH & TYPE 20.884

US 2, JCT US 85 TO RAY - EB

COMPLETION TIME 10/18/25 CONCRETE PAVEMENT REPAIR

NO. 24049

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: EMERY SAPP & SONS INC COLUMBIA, MO C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: DIAMOND SURFACE INC ROGERS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	13600000	13600000	11500000	11500000	3125000	3125000
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	19548.00	16.000	312768.00	7.750	151497.00	7.000	136836.00
570	CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	52496.00	184.580	9689711.70	165.000	8661840.00	2035.50	106855608.00
570	SPALL REPAIR-PARTIAL DEPTH	SF	26856.00	70.000	1879920.00	44.500	1195092.00	61.410	1649227.00
570	EPOXY COATED DEFORMED BARS	EA	49000.00	19.670	963830.00	40.250	1972250.00	26.280	1287720.00
702	MOBILIZATION	L SUM	1.000	96732800	96732800	55000000	55000000	153350000	153350000
704	TRAFFIC CONTROL SIGNS	UNIT	34980.00	25.50	891990	24.00	839520	28.20	98643.60
704	TYPE III BARRICADE	EA	200.00	1000.00	200000	1500.00	300000	1062.50	212500
704	DELINEATOR DRUMS	EA	980.00	254.90	249802	360.00	352800	312.50	306250
704	TUBULAR MARKERS	EA	4000.00	83.10	332400	120.00	480000	100.00	400000
704	STACKABLE VERTICAL PANELS	EA	1000.00	230.70	230700	300.00	300000	300.00	300000
704	SEQUENCING ARROW PANEL-TYPE C	EA	20.00	8550.00	171000	14410.00	288200	13750.00	275000
760	RUMBLE STRIPS - CONCRETE SHOULDER	MILE	6.08	200000.00	1216000	350000.00	2128000	363737.50	2211524
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	247569.000	2.100	519894.90	1.260	311936.94	1.320	326791.08
762	EPOXY PVMT MK 12IN LINE-GROOVED	LF	5924.000	14.880	88149.12	2.520	14928.48	2.630	15580.12
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	384.000	23.620	9070.08	29.000	11136.00	29.570	11354.88
	TOTAL				20449887.9		16494545.2		19330525.6
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: EMERY SAPP & SONS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

28

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-7-002(186)031

COUNTY & DATE WILLIAMS (105) APR 11, 2025 09:30AM

LENGTH & TYPE 20.884

US 2, JCT US 85 TO RAY - EB

COMPLETION TIME 10/18/25 CONCRETE PAVEMENT REPAIR

NO. 24049

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: INTERSTATE IMPROVEMENT INC FARIBAULT, MN C.C. BOND RANK 03		BIDDER: KNIFE RIVER CORPORATION - NORTH CENTRAL SAUK RAPIDS, MN C.C. BOND RANK 04		BIDDER: TI-ZACK CONCRETE LLC LE CENTER, MN C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	5500000	5500000	7100000	7100000	23000000	23000000
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	19548.00	130.00	254124.00	131.50	257056.2	131.50	257056.2
570	CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	5249.600	2100.00	11024160.0	1927.50	10118604.0	2504.10	13145523.4
570	SPALL REPAIR-PARTIAL DEPTH	SF	2685.600	72.000	193363.20	71.250	191349.00	66.710	179156.38
570	EPOXY COATED DEFORMED BARS	EA	4900.000	250.00	1225000.0	232.50	1139250.0	436.50	2138850.0
702	MOBILIZATION	L SUM	1.000	355000000	355000000	498000000	498000000	254696000	254696000
704	TRAFFIC CONTROL SIGNS	UNIT	34980.00	22.00	769560	20.00	699600	25.90	90598.2
704	TYPE III BARRICADE	EA	200.00	1362.50	272500	1250.00	250000	977.50	195500
704	DELINEATOR DRUMS	EA	980.00	326.40	319872	300.00	294000	287.50	281750
704	TUBULAR MARKERS	EA	4000.00	108.80	435200	100.00	400000	92.00	368000
704	STACKABLE VERTICAL PANELS	EA	1000.00	272.00	272000	250.00	250000	276.00	276000
704	SEQUENCING ARROW PANEL-TYPE C	EA	20.00	13100.00	262000	12000.00	240000	12650.00	253000
760	RUMBLE STRIPS - CONCRETE SHOULDER	MILE	6.08	31850.00	193648.0	29194.00	177499.5	36800.00	223744.0
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	247569.000	1.140	282228.66	1.050	259947.45	1.150	284704.35
762	EPOXY PVMT MK 12IN LINE-GROOVED	LF	5924.000	23.00	136252.0	21.00	124404.0	24.20	143360.8
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	384.000	258.00	99072.0	236.50	90816.0	272.00	104448.0
	TOTAL				215262878		216849542		236565729
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: EMERY SAPP & SONS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-7-002(186)031

COUNTY & DATE WILLIAMS (105) APR 11, 2025 09:30AM

LENGTH & TYPE 20.884

US 2, JCT US 85 TO RAY - EB

COMPLETION TIME 10/18/25 CONCRETE PAVEMENT REPAIR

NO. 24049

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER PCI ROADS LLC SAINT MICHAEL, MN C.C. BOND RANK 06 BID PRICE	AMOUNT	BIDDER REEDE CONSTRUCTION INC ABERDEEN, SD C.C. BOND RANK 07 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	130000.00	130000.00	148000.00	148000.00		
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	19548.00	14.000	273672.00	15.000	293220.00		
570	CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	5249.600	299.000	1569630.40	276.000	1448889.60		
570	SPALL REPAIR-PARTIAL DEPTH	SF	2685.600	107.000	287359.20	136.000	365241.60		
570	EPOXY COATED DEFORMED BARS	EA	4900.000	49.000	240100.00	31.000	151900.00		
702	MOBILIZATION	L SUM	1.000	1446000.00	1446000.00	3500000.00	3500000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	3498.000	2.000	6996.00	3.500	12243.00		
704	TYPE III BARRICADE	EA	20.000	125.000	2500.00	125.000	2500.00		
704	DELINEATOR DRUMS	EA	98.000	30.000	2940.00	35.000	3430.00		
704	TUBULAR MARKERS	EA	400.000	10.000	4000.00	13.000	5200.00		
704	STACKABLE VERTICAL PANELS	EA	100.000	25.000	2500.00	36.000	3600.00		
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1200.000	2400.00	1250.000	2500.00		
760	RUMBLE STRIPS - CONCRETE SHOULDER	MILE	.608	29194.080	17750.00	30650.000	18635.20		
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	247569.000	1.050	259947.45	1.250	309461.25		
762	EPOXY PVMT MK 12IN LINE-GROOVED	LF	5924.000	2.100	12440.40	2.200	13032.80		
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	384.000	23.650	9081.60	25.000	9600.00		
	TOTAL				26026122.5		27403554.5		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: EMERY SAPP & SONS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

30

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-8-018(115)025

COUNTY & DATE RICHLAND (077) APR 11, 2025 09:30AM

LENGTH & TYPE 24.901

ND 18, WYNDMERE TO ND 46

COMPLETION TIME 09/13/25 MILL AND OVERLAY

NO. 24050

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	28400.000	28400.00	5000.000	5000.00	17000.000	17000.00
107	RAILWAY PROTECTION INSURANCE - COMPANY A	L SUM	1.000	3500.000	3500.00	5000.000	5000.00	3000.000	3000.00
107	RAILWAY PROTECTION INSURANCE - COMPANY B	L SUM	1.000	3500.000	3500.00	5000.000	5000.00	3000.000	3000.00
107	RAILROAD COORDINATION - COMPANY A	L SUM	1.000	17250.000	17250.00	2500.000	2500.00	3500.000	3500.00
107	RAILROAD COORDINATION - COMPANY B	L SUM	1.000	5500.000	5500.00	2500.000	2500.00	3500.000	3500.00
109	E-TICKETING	L SUM	1.000	12500.000	12500.00	5000.000	5000.00	10000.000	10000.00
302	AGGREGATE BASE COURSE CL 5	TON	648.000	25.680	16640.64	35.000	22680.00	40.000	25920.00
401	TACK COAT	GAL	26046.000	2.910	75793.86	2.800	72928.80	2.000	52092.00
411	MILLING PAVEMENT SURFACE	SY	414084.000	1.690	699801.96	.800	331267.20	.670	277436.28
430	RAP - SUPERPAVE FAA 45	TON	59181.000	55.140	3263240.34	42.000	2485602.00	50.000	2959050.00
430	CORED SAMPLE	EA	419.000	30.550	12800.45	35.000	14665.00	15.000	6285.00
430	PG 58H-34 ASPHALT CEMENT	TON	2722.300	614.220	1672091.11	600.000	1633380.00	475.000	1293092.50
702	MOBILIZATION	L SUM	1.000	302113.240	302113.24	37000.000	37000.00	90000.000	90000.00
704	FLAGGING	MHR	470.000	56.470	26540.90	45.000	21150.00	50.000	23500.00
704	TRAFFIC CONTROL SIGNS	UNIT	2359.000	2.020	4765.18	2.400	5661.60	2.400	5661.60
704	PORTABLE RUMBLE STRIPS	EA	2.000	704.410	1408.82	400.000	800.00	400.000	800.00
704	TUBULAR MARKERS	EA	396.000	5.600	2217.60	6.000	2376.00	6.000	2376.00
704	PILOT CAR	HR	207.000	61.810	12794.67	60.000	12420.00	55.000	11385.00
706	BITUMINOUS LABORATORY	EA	1.000	4716.780	4716.78	7500.000	7500.00	3500.000	3500.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5160.080	5160.08	7500.000	7500.00	3500.000	3500.00
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	3633.000	3633.00	3040.370	3040.37	3040.370	3040.37
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	49.246	980.610	48291.12	835.000	41120.41	835.000	41120.41
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	24.623	1271.650	31311.84	835.000	20560.21	835.000	20560.21
762	PVMT MK PAINTED-MESSAGE	SF	473.500	5.800	2746.30	3.900	1846.65	3.900	1846.65
762	SHORT TERM 6IN LINE-TYPE NR	LF	172765.000	.360	62195.40	.203	35071.30	.200	34553.00
762	SHORT TERM MESSAGE-TYPE NR	SF	421.500	6.000	2529.00	3.732	1573.04	3.730	1572.20
762	PVMT MK PAINTED 6IN LINE	LF	320849.000	.160	51335.84	.122	39143.58	.120	38501.88
	TOTAL				6372778.13		482228.16		4935793.10
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

31

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-8-018(115)025

COUNTY & DATE RICHLAND (077) APR 11, 2025 09:30AM

LENGTH & TYPE 24.901

ND 18, WYNDMERE TO ND 46

COMPLETION TIME 09/13/25 MILL AND OVERLAY

NO. 24050

	BIDDER R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 03		BIDDER MARK SAND & GRAVEL COMPANY FERGUS FALLS, MN C.C. BOND RANK 04		BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 05	
SPEC. NO. / ITEM DESCRIPTION / UNIT / QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103 CONTRACT BOND L SUM 1.000	21000.00	21000.00	1000.00	1000.00	19500.00	19500.00
107 RAILWAY PROTECTION INSURANCE - COMPANY A L SUM 1.000	6125.000	6125.00	5000.000	5000.00	9500.000	9500.00
107 RAILWAY PROTECTION INSURANCE - COMPANY B L SUM 1.000	6125.000	6125.00	5000.000	5000.00	10500.000	10500.00
107 RAILROAD COORDINATION - COMPANY A L SUM 1.000	3025.000	3025.00	2500.000	2500.00	3250.000	3250.00
107 RAILROAD COORDINATION - COMPANY B L SUM 1.000	3025.000	3025.00	2500.000	2500.00	3250.000	3250.00
109 E-TICKETING L SUM 1.000	12550.000	12550.00	10000.000	10000.00	2850.000	2850.00
302 AGGREGATE BASE COURSE CL 5 TON 648.000	26.850	17398.80	40.800	26438.40	40.000	25920.00
401 TACK COAT GAL 26046.000	3.050	79440.30	2.750	71626.50	3.250	84649.50
411 MILLING PAVEMENT SURFACE SY 414084.000	1.000	414084.00	1.450	600421.80	.820	339548.88
430 RAP - SUPERPAVE FAA 45 TON 59181.000	49.150	2908746.15	43.000	2544783.00	52.000	3077412.00
430 CORED SAMPLE EA 419.000	55.000	23045.00	35.000	14665.00	25.000	10475.00
430 PG 58H-34 ASPHALT CEMENT TON 2722.300	530.000	1442819.00	615.000	1674214.50	602.000	1638824.60
702 MOBILIZATION L SUM 1.000	1625000.000	1625000.00	505000.000	505000.00	550000.000	550000.00
704 FLAGGING MHR 470.000	58.300	27401.00	100.000	47000.00	52.500	24675.00
704 TRAFFIC CONTROL SIGNS UNIT 2359.000	2.550	6015.45	2.400	5661.60	2.500	5897.50
704 PORTABLE RUMBLE STRIPS EA 2.000	424.000	848.00	400.000	800.00	425.000	850.00
704 TUBULAR MARKERS EA 396.000	6.350	2514.60	6.000	2376.00	6.250	2475.00
704 PILOT CAR HR 207.000	68.000	14076.00	125.000	25875.00	72.500	15007.50
706 BITUMINOUS LABORATORY EA 1.000	5300.000	5300.00	10000.000	10000.00	2750.000	2750.00
706 CONTRACTOR'S LABORATORY EA 1.000	5300.000	5300.00	10000.000	10000.00	2750.000	2750.00
760 RUMBLE STRIPS - INTERSECTION SET 1.000	4240.000	4240.00	3040.370	3040.37	3950.000	3950.00
760 SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER MILE 49.246	885.000	43582.71	835.000	41120.41	935.000	46045.01
760 SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE MILE 24.623	885.000	21791.36	835.000	20560.21	935.000	23022.51
762 PVMT MK PAINTED-MESSAGE SF 473.500	6.350	3006.73	3.900	1846.65	4.250	2012.38
762 SHORT TERM 6IN LINE-TYPE NR LF 172765.000	.360	62195.40	.203	35071.30	.250	43191.25
762 SHORT TERM MESSAGE-TYPE NR SF 421.500	6.350	2676.53	3.732	1573.04	4.000	1686.00
762 PVMT MK PAINTED 6IN LINE LF 320849.000	.170	54544.33	.122	39143.58	.150	48127.35
TOTAL		5353375.36		5707217.36		5998119.48
	NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

32

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-7-040(024)056
SS-7-008(039)203

COUNTY & DATE BURKE (013) AND DIVIDE (02 APR 11, 2025 09:30AM

LENGTH & TYPE 14.801
ND 40, NOONAN TO CANDIAN LINE

COMPLETION TIME 09/15/25 CHIP SEAL

NO. 24161

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER ASPHALT PRESERVATION CO INC DBA APC INC DETROIT LAKES, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	7200.000	7200.00	2500.000	2500.00	1550.000	1550.00
420	SEAL COAT	SY	277387.000	2.130	590834.31	1.580	438271.46	1.850	513165.95
702	MOBILIZATION	L SUM	1.000	32620.030	32620.03	64500.000	64500.00	49000.000	49000.00
704	TRAFFIC CONTROL SIGNS	UNIT	2752.000	2.100	5779.20	2.200	6054.40	2.000	5504.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	1100.000	4400.00	1100.000	4400.00	1000.000	4000.00
762	PVMT MK PAINTED-MESSAGE	SF	36.000	5.150	185.40	17.230	620.28	16.440	591.84
762	SHORT TERM 6IN LINE-TYPE NR	LF	62629.000	.300	18788.70	.310	19414.99	.290	18162.41
762	PVMT MK PAINTED 6IN LINE	LF	188451.000	.160	30152.16	.230	43343.73	.220	41459.22
762	PVMT MK PAINTED 24IN LINE	LF	38.000	5.250	199.50	23.820	905.16	22.730	863.74
	TOTAL				690159.30		580010.02		634297.16
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT PRESERVATION CO INC DBA APC INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

33

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-2019(058)

COUNTY & DATE GRIGGS (039) APR 11, 2025 09:30AM

LENGTH & TYPE 8.907

CMC 2019 FROM CMC 2026 TO ND 200

COMPLETION TIME 09/06/25 CHIP SEAL, FOG SEAL, PATCHING, & INCID

NO. 24166

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	7720.000	7720.00	2100.000	2100.00	1100.000	1100.00
203	COMMON EXCAVATION-WASTE	CY	53.000	25.000	1325.00	60.000	3180.00	63.000	3339.00
401	FOG SEAL	GAL	6579.000	5.500	36184.50	5.960	39210.84	6.000	39474.00
411	MILLING PAVEMENT SURFACE	SY	493.000	5.000	2465.00	33.000	16269.00	34.500	17008.50
420	CRS2P EMULSIFIED ASPHALT	GAL	61706.000	3.750	231397.50	2.480	153030.88	3.000	185118.00
420	COVER COAT MATERIAL CL 41	TON	1650.000	55.000	90750.00	38.590	63673.50	57.000	94050.00
430	PATCHING	TON	80.000	275.000	22000.00	300.000	24000.00	315.000	25200.00
702	MOBILIZATION	L SUM	1.000	75000.000	75000.00	94160.000	94160.00	51500.000	51500.00
704	TRAFFIC CONTROL SIGNS	UNIT	1158.000	2.250	2605.50	2.350	2721.30	2.350	2721.30
709	GEOSYNTHETIC MATERIAL TYPE G	SY	127.000	3.000	381.00	3.000	381.00	3.150	400.05
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	3300.000	3300.00	2000.000	2000.00	2500.000	2500.00
762	PVMT MK PAINTED-MESSAGE	SF	52.000	5.000	260.00	10.000	520.00	10.500	546.00
762	PVMT MK PAINTED 4IN LINE	LF	120087.000	.150	18013.05	.120	14410.44	.130	15611.31
762	PVMT MK PAINTED 24IN LINE	LF	12.000	8.000	96.00	10.000	120.00	10.500	126.00
	TOTAL				491497.55		415776.96		438694.16
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-2019(058)

COUNTY & DATE GRIGGS (039) APR 11, 2025 09:30AM

LENGTH & TYPE 8.907

CMC 2019 FROM CMC 2026 TO ND 200

COMPLETION TIME 09/06/25 CHIP SEAL, FOG SEAL, PATCHING, & INCID

NO. 24166

	BIDDER	BIDDER	BIDDER
	BITUMINOUS PAVING IN C		
	ORTONVILLE, MN		
	C.C. BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2000.000	2000.00				
203	COMMON EXCAVATION-WASTE	CY	53.000	10.000	530.00				
401	FOG SEAL	GAL	6579.000	.4650	3059.235				
411	MILLING PAVEMENT SURFACE	SY	493.000	25.000	12325.00				
420	CRS2P EMULSIFIED ASPHALT	GAL	61706.000	.2750	16969.150				
420	COVER COAT MATERIAL CL 41	TON	1650.000	88.000	145200.00				
430	PATCHING	TON	80.000	275.000	22000.00				
702	MOBILIZATION	L SUM	1.000	73000.000	73000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	1158.000	3.000	3474.00				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	127.000	5.000	635.00				
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	4000.000	4000.00				
762	PVMT MK PAINTED-MESSAGE	SF	52.000	15.000	780.00				
762	PVMT MK PAINTED 4IN LINE	LF	120087.000	.110	13209.57				
762	PVMT MK PAINTED 24IN LINE	LF	12.000	50.000	600.00				
	TOTAL				478037.42				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. FTF-AID-9-999(524)

NO. 24222

COUNTY & DATE RICHLAND (077) AND WARD (1 APR 11, 2025 09:30AM

LENGTH & TYPE 1.790

US 2, MINOT AND I-29 MOORETON

COMPLETION TIME 12/13/25 OVERHEIGHT VEHICLE DETECTION SYSTEM AN

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER PEC SOLUTIONS OF THE DAKOTAS LLC FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER SUN ELECTRIC INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	25000.000	25000.00	6457.500	6457.50	4750.000	4750.00
255	ECB TYPE 2	SY	1600.000	20.000	32000.00	5.240	8384.00	6.250	10000.00
702	MOBILIZATION	L SUM	1.000	125000.000	125000.00	74500.000	74500.00	52000.000	52000.00
704	FLAGGING	MHR	16.000	60.000	960.00	73.310	1172.96	60.000	960.00
704	TRAFFIC CONTROL SIGNS	UNIT	3286.000	2.500	8215.00	1.050	3450.30	1.250	4107.50
704	TYPE III BARRICADE	EA	1.000	500.000	500.00	157.500	157.50	187.500	187.50
704	DELINEATOR DRUMS	EA	119.000	30.000	3570.00	21.000	2499.00	25.000	2975.00
704	TUBULAR MARKERS	EA	206.000	10.000	2060.00	3.150	648.90	3.750	772.50
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	2000.000	2000.00	525.000	525.00	625.000	625.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	9.000	60.000	540.00	27.300	245.70	32.500	292.50
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	17.500	40.000	700.00	31.500	551.25	37.500	656.25
754	DYNAMIC MESSAGE SIGN	EA	1.000	350000.000	350000.00	275000.000	275000.00	328500.000	328500.00
754	DYNAMIC MESSAGE SIGN-POST MOUNTED	EA	2.000	250000.000	500000.00	165000.000	330000.00	182000.000	364000.00
772	OVERHEIGHT VEHICLE DETECTION SYSTEM	EA	2.000	122250.000	244500.00	88500.000	177000.00	85000.000	170000.00
772	OVERSIZE VEHICLE DETECTION SYSTEM	EA	1.000	100000.000	100000.00	68000.000	68000.00	125000.000	125000.00
	TOTAL				1395045.00		94859.11		106482.625
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PEC SOLUTIONS OF THE DAKOTAS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. FTF-AID-9-999(524)

NO. 24222

COUNTY & DATE RICHLAND (077) AND WARD (1 APR 11, 2025 09:30AM

LENGTH & TYPE 1.790 US 2, MINOT AND I-29 MOORETON

COMPLETION TIME 12/13/25 OVERHEIGHT VEHICLE DETECTION SYSTEM AN

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER EDLING ELECTRIC INC BISMARCK, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	9800.000	9800.00	15400.000	15400.00		
255	ECB TYPE 2	SY	1600.000	10.000	16000.00	6.000	9600.00		
702	MOBILIZATION	L SUM	1.000	102000.000	102000.00	200000.000	200000.00		
704	FLAGGING	MHR	16.000	85.000	1360.00	70.000	1120.00		
704	TRAFFIC CONTROL SIGNS	UNIT	3286.000	1.000	3286.00	2.500	8215.00		
704	TYPE III BARRICADE	EA	1.000	150.000	150.00	165.000	165.00		
704	DELINEATOR DRUMS	EA	119.000	20.000	2380.00	20.000	2380.00		
704	TUBULAR MARKERS	EA	206.000	3.000	618.00	4.000	824.00		
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	500.000	500.00	880.000	880.00		
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	9.000	26.000	234.00	30.000	270.00		
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	17.500	30.000	525.00	40.000	700.00		
754	DYNAMIC MESSAGE SIGN	EA	1.000	336000.000	336000.00	500000.000	500000.00		
754	DYNAMIC MESSAGE SIGN-POST MOUNTED	EA	2.000	198000.000	396000.00	270000.000	540000.00		
772	OVERHEIGHT VEHICLE DETECTION SYSTEM	EA	2.000	110000.000	220000.00	97500.000	195000.00		
772	OVERSIZE VEHICLE DETECTION SYSTEM	EA	1.000	168000.000	168000.00	100000.000	100000.00		
	TOTAL				1256853.00		157455.400		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PEC SOLUTIONS OF THE DAKOTAS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-1-006(030)011

COUNTY & DATE MORTON (059) AND SIOUX (08 APR 11, 2025 09:30AM

LENGTH & TYPE 30.541

ND 6, SELFRIDGE TO JCT ND 21

COMPLETION TIME 09/15/25 CHIP SEAL

NO. 24263

BIDDER ENGINEERS ESTIMATE

C.C. CHECK RANK 00

BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION

SAINT CLOUD, MN

C.C. BOND RANK 01

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10500.000	10500.00	4000.000	4000.00		
420	SEAL COAT	SY	530964.000	2.300	1221217.20	2.700	1433602.80		
702	MOBILIZATION	L SUM	1.000	168000.000	168000.00	102000.000	102000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	5095.000	2.500	12737.50	2.000	10190.00		
704	PORTABLE RUMBLE STRIPS	EA	4.000	1100.000	4400.00	1000.000	4000.00		
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	298392.000	.220	65646.24	.190	56694.48		
762	PVMT MK PAINTED 6IN LINE	LF	472863.000	.200	94572.60	.170	80386.71		
762	PVMT MK PAINTED 8IN LINE	LF	270.000	1.250	337.50	5.250	1417.50		
762	PVMT MK PAINTED 24IN LINE	LF	25.000	7.480	187.00	21.000	525.00		
	TOTAL				1577598.04		1692816.49		
						NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

38

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-FXS-2635(074)

COUNTY & DATE MCINTOSH (051) APR 11, 2025 09:30AM

LENGTH & TYPE 10.727

CMC 2635 FROM ND 11 TO CMC 2635

COMPLETION TIME 10/04/25 MILLING, HOT MIX ASPHALT OVERLAY, & FI

NO. 24359

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	120000.00	120000.00	5000.00	5000.00	125000.00	125000.00
203	COMMON EXCAVATION-SUBCUT	CY	1073.000	50.000	53650.00	25.000	26825.00	25.000	26825.00
216	WATER	M GAL	138.000	35.000	4830.00	15.000	2070.00	15.000	2070.00
302	AGGREGATE BASE COURSE CL 5	TON	1530.000	30.000	45900.00	30.000	45900.00	35.000	53550.00
411	MILLING PAVEMENT SURFACE	SY	567.000	10.000	5670.00	10.000	5670.00	6.500	3685.50
430	SUPERPAVE FAA 43	TON	40603.000	50.000	2030150.00	37.000	1502311.00	45.500	1847436.50
430	FIBER HMA ADDITIVE	LBS	4630.000	85.000	393550.00	61.000	282430.00	60.000	277800.00
430	CORED SAMPLE	EA	342.000	75.000	25650.00	30.000	10260.00	15.000	5130.00
430	PG 58S-28 ASPHALT CEMENT	TON	2518.000	475.000	1196050.00	450.000	1133100.00	465.000	1170870.00
702	MOBILIZATION	L SUM	1.000	125000.000	125000.00	239850.000	239850.00	65000.000	65000.00
704	FLAGGING	MHR	800.000	60.000	48000.00	20.000	16000.00	48.000	38400.00
704	TRAFFIC CONTROL SIGNS	UNIT	1538.000	2.250	3460.50	2.000	3076.00	2.000	3076.00
704	TUBULAR MARKERS	EA	288.000	6.000	1728.00	4.000	1152.00	4.000	1152.00
704	PILOT CAR	HR	400.000	80.000	32000.00	30.000	12000.00	52.000	20800.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	7500.000	7500.00	3500.000	3500.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	7500.000	7500.00	3500.000	3500.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	2414.000	5.000	12070.00	3.000	7242.00	4.000	9656.00
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	4000.000	4000.00	5000.000	5000.00	5000.000	5000.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	152628.000	.200	30525.60	.160	24420.48	.160	24420.48
762	PVMT MK PAINTED 4IN LINE	LF	164886.000	.150	24732.90	.110	18137.46	.110	18137.46
	TOTAL				4058967.00		335544.94		359250.94
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-FXS-2635(074)

NO. 24359

COUNTY & DATE MCINTOSH (051) APR 11, 2025 09:30AM

LENGTH & TYPE 10.727

CMC 2635 FROM ND 11 TO CMC 2635

COMPLETION TIME 10/04/25 MILLING, HOT MIX ASPHALT OVERLAY, & FI

	BIDDER	BIDDER	BIDDER
	MARK SAND & GRAVEL COMPANY	BITUMINOUS PAVING INC	ANDERSON WESTERN INC
	FERGUS FALLS, MN	ORTONVILLE, MN	BISMARCK, ND
	C.C. BOND RANK 03	C.C. BOND RANK 04	C.C. BOND RANK 05

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	1000000	1000000	1100000	1100000	24000000	24000000
203	COMMON EXCAVATION-SUBCUT	CY	1073.000	28.700	30795.10	30.000	32190.00	12.000	12876.00
216	WATER	M GAL	138.000	50.000	6900.00	30.000	4140.00	25.000	3450.00
302	AGGREGATE BASE COURSE CL 5	TON	1530.000	34.350	52555.50	25.000	38250.00	44.200	67626.00
411	MILLING PAVEMENT SURFACE	SY	567.000	27.400	15535.80	12.000	6804.00	23.830	13511.61
430	SUPERPAVE FAA 43	TON	40603.000	41.750	1695175.25	51.000	2070753.00	79.310	3220223.93
430	FIBER HMA ADDITIVE	LBS	4630.000	56.000	259280.00	64.000	296320.00	65.080	301320.40
430	CORED SAMPLE	EA	342.000	40.000	13680.00	30.000	10260.00	25.000	8550.00
430	PG 58S-28 ASPHALT CEMENT	TON	2518.000	490.000	1233820.00	500.000	1259000.00	486.870	1225938.66
702	MOBILIZATION	L SUM	1.000	415000.000	415000.00	207000.000	207000.00	75000.000	75000.00
704	FLAGGING	MHR	800.000	1.000	800.00	50.000	40000.00	25.000	20000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1538.000	2.000	3076.00	3.000	4614.00	2.000	3076.00
704	TUBULAR MARKERS	EA	288.000	4.000	1152.00	10.000	2880.00	4.000	1152.00
704	PILOT CAR	HR	400.000	1.000	400.00	65.000	26000.00	35.000	14000.00
706	BITUMINOUS LABORATORY	EA	1.000	10000.000	10000.00	12000.000	12000.00	5000.000	5000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	10000.000	10000.00	12000.000	12000.00	5000.000	5000.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	2414.000	8.000	19312.00	5.000	12070.00	3.000	7242.00
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	5000.000	5000.00	6000.000	6000.00	5000.000	5000.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	152628.000	.160	24420.48	.180	27473.04	.160	24420.48
762	PVMT MK PAINTED 4IN LINE	LF	164886.000	.110	18137.46	.120	19786.32	.110	18137.46
	TOTAL				38160395.9		4098540.36		5055524.54
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

40

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-4015(059)

COUNTY & DATE ROLETTE (079) APR 11, 2025 09:30AM

LENGTH & TYPE 9.815

CMC 4015 FROM ROLETTE TO ND HWY 5

COMPLETION TIME 10/11/25 SUBGRADE REPAIR & HOT BITUMINOUS PAVEM

NO. 24480

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	25000.000	25000.00	4000.000	4000.00	6400.000	6400.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	2333.000	5.000	11665.00	9.250	21580.25	10.000	23330.00
234	CEMENT STABILIZED SUBGRADE-8IN	SY	2333.000	25.000	58325.00	3.500	8165.50	13.000	30329.00
302	AGGREGATE BASE COURSE CL 5	TON	1316.000	35.000	46060.00	30.000	39480.00	40.000	52640.00
401	TACK COAT	GAL	8175.000	4.000	32700.00	2.200	17985.00	2.000	16350.00
430	SUPERPAVE FAA 42	TON	18722.000	45.000	842490.00	40.000	748880.00	50.000	936100.00
430	PG 58S-28 ASPHALT CEMENT	TON	1212.000	700.000	848400.00	470.000	569640.00	490.000	593880.00
550	PORTLAND CEMENT	TON	42.000	300.000	12600.00	285.000	11970.00	349.000	14658.00
702	MOBILIZATION	L SUM	1.000	200000.000	200000.00	117200.000	117200.00	108100.000	108100.00
704	FLAGGING	MHR	300.000	50.000	15000.00	45.000	13500.00	50.000	15000.00
704	TRAFFIC CONTROL SIGNS	UNIT	2319.000	5.000	11595.00	1.500	3478.50	1.500	3478.50
704	PORTABLE RUMBLE STRIPS	EA	4.000	1000.000	4000.00	950.000	3800.00	950.000	3800.00
704	TUBULAR MARKERS	EA	300.000	15.000	4500.00	3.500	1050.00	3.500	1050.00
704	PILOT CAR	HR	150.000	75.000	11250.00	72.000	10800.00	55.000	8250.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	5000.000	5000.00	3500.000	3500.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	5000.000	5000.00	3500.000	3500.00
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	4500.000	4500.00	3990.000	3990.00	3987.000	3987.00
762	PVMT MK PAINTED-MESSAGE	SF	52.000	20.000	1040.00	8.600	447.20	8.550	444.60
762	SHORT TERM 4IN LINE-TYPE NR	LF	17752.000	.200	3550.40	.260	4615.52	.260	4615.52
762	PVMT MK PAINTED 4IN LINE	LF	121402.000	.150	18210.30	.100	12140.20	.100	12140.20
762	PVMT MK PAINTED 24IN LINE	LF	14.000	25.000	350.00	10.600	148.40	10.550	147.70
	TOTAL				2161235.70		1602870.57		1841700.52
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

41

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEN-3-281(148)233

NO. 24485

COUNTY & DATE ROLETTE (079) APR 11, 2025 09:30AM

LENGTH & TYPE 12.755

US 281, TURTLE MOUNTAIN RESERVATION

COMPLETION TIME 08/30/25 PAVEMENT MARKING

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER TRAFFIC SAFETY SERVICES INC BISMARCK, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER 3-D SPECIALTIES INC WEST FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	1500.000	1500.00	2500.000	2500.00	500.000	500.00
702	MOBILIZATION	L SUM	1.000	3419.760	3419.76	4750.000	4750.00	12500.000	12500.00
762	PVMT MK PAINTED-MESSAGE	SF	1152.000	5.260	6059.52	5.000	5760.00	11.260	12971.52
762	PVMT MK INSTALLATION - 6IN	MILE	38.000	543.000	20634.00	700.000	26600.00	375.000	14250.00
762	PVMT MK PAINTED 12IN LINE	LF	9304.000	3.100	28842.40	.400	3721.60	.480	4465.92
762	PVMT MK PAINTED 24IN LINE	LF	1880.000	6.840	12859.20	6.500	12220.00	7.040	13235.20
	TOTAL				73314.88		55551.60		57922.64
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TRAFFIC SAFETY SERVICES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEN-3-281(148)233

COUNTY & DATE ROLETTE (079) APR 11, 2025 09:30AM

LENGTH & TYPE 12.755

US 281, TURTLE MOUNTAIN RESERVATION

COMPLETION TIME 08/30/25 PAVEMENT MARKING

NO. 24485

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER DALLMANN SERVICES COMPANY JAMESTOWN, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	REJECTED					
702	MOBILIZATION	L SUM	1.000						
762	PVMT MK PAINTED-MESSAGE	SF	1152.000						
762	PVMT MK INSTALLATION - 6IN	MILE	38.000						
762	PVMT MK PAINTED 12IN LINE	LF	9304.000						
762	PVMT MK PAINTED 24IN LINE	LF	1880.000						
	TOTAL								

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

43

AWARD TO: TRAFFIC SAFETY SERVICES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-3-999(062)

NO. 24486

COUNTY & DATE BENSON (005), EDDY (027), APR 11, 2025 09:30AM

LENGTH & TYPE 61.999 VAR HWYS - SPIRIT LAKE RESERVATION

COMPLETION TIME 08/30/25 PAVEMENT MARKING

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER 3-D SPECIALTIES INC WEST FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER DALLMANN SERVICES COMPANY JAMESTOWN, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	27000.00	27000.00	100000.00	100000.00	REJECTED	
702	MOBILIZATION	L SUM	1.000	66452.30	66452.30	40000000.00	40000000.00		
762	PVMT MK PAINTED-MESSAGE	SF	896.000	5.260	4712.96	11.150	9990.40		
762	PVMT MK INSTALLATION - 6IN	MILE	172.000	543.000	93396.00	362.000	62264.00		
762	PVMT MK PAINTED 6IN LINE	LF	683.000	1.750	1195.25	2.650	1809.95		
762	PVMT MK PAINTED 8IN LINE	LF	593.000	2.050	1215.65	.850	504.05		
762	PVMT MK PAINTED 12IN LINE	LF	8708.000	3.100	26994.80	1.240	10797.92		
762	PVMT MK PAINTED 24IN LINE	LF	788.000	6.840	5389.92	15.840	12481.92		
	TOTAL				142249.81		13884824		
						NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: 3-D SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

44

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-3-999(062)

COUNTY & DATE BENSON (005), EDDY (027), APR 11, 2025 09:30AM

LENGTH & TYPE 61.999

VAR HWYS - SPIRIT LAKE RESERVATION

COMPLETION TIME 08/30/25 PAVEMENT MARKING

NO. 24486

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER TRAFFIC SAFETY SERVICES INC BISMARCK, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	6500.000	6500.00				
702	MOBILIZATION	L SUM	1.000	10000.000	10000.00				
762	PVMT MK PAINTED-MESSAGE	SF	896.000	3.500	3136.00				
762	PVMT MK INSTALLATION - 6IN	MILE	172.000	686.500	118078.00				
762	PVMT MK PAINTED 6IN LINE	LF	683.000	1.500	1024.50				
762	PVMT MK PAINTED 8IN LINE	LF	593.000	2.000	1186.00				
762	PVMT MK PAINTED 12IN LINE	LF	8708.000	.400	3483.20				
762	PVMT MK PAINTED 24IN LINE	LF	788.000	5.000	3940.00				
	TOTAL				147347.70				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: 3-D SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-9-999(540)

NO. 24487

COUNTY & DATE DUNN (025), MCKENZIE (053) APR 11, 2025 09:30AM

LENGTH & TYPE 74.438

VAR HWYS - FORT BERTHOLD RESERVATION

COMPLETION TIME 08/30/25 PAVEMENT MARKING

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: TRAFFIC SAFETY SERVICES INC BISMARCK, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: 3-D SPECIALTIES INC WEST FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	120000.00	120000.00	110000.00	110000.00	100000.00	100000.00
702	MOBILIZATION	L SUM	1.000	800000.00	800000.00	180000.00	180000.00	500000.00	500000.00
762	PVMT MK PAINTED-MESSAGE	SF	2859.000	3.750	10721.25	4.500	12865.50	5.850	16725.15
762	PVMT MK INSTALLATION - 6IN	MILE	207.090	600.000	124254.00	655.000	135643.95	435.000	90084.15
762	PVMT MK PAINTED 12IN LINE	LF	9574.000	.900	8616.60	.400	3829.60	.234	2240.316
762	PVMT MK PAINTED 24IN LINE	LF	260.000	6.000	1560.00	6.000	1560.00	12.540	3260.40
	TOTAL				2371518.85		1828990.05		1924728.66
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TRAFFIC SAFETY SERVICES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-1-999(059)

COUNTY & DATE SIOUX (085) APR 11, 2025 09:30AM

LENGTH & TYPE 77.300

VAR HWYS - STANDING ROCK RESERVATION

COMPLETION TIME 08/30/25 PAVEMENT MARKING

NO. 24488

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: 3-D SPECIALTIES INC WEST FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: TRAFFIC SAFETY SERVICES INC BISMARCK, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2700.000	2700.00	5500.000	5500.00	10000.000	10000.00
702	MOBILIZATION	L SUM	1.000	6561.150	6561.15	40000.000	40000.00	16000.000	16000.00
762	PVMT MK PAINTED-MESSAGE	SF	544.000	5.900	3209.60	5.450	2964.80	4.000	2176.00
762	PVMT MK INSTALLATION - 6IN	MILE	217.150	543.000	117912.45	420.000	91203.00	650.000	141147.50
762	PVMT MK PAINTED 6IN LINE	LF	1004.000	.250	251.00	.251	252.04	.150	150.60
762	PVMT MK PAINTED 8IN LINE	LF	162.000	1.190	192.78	1.380	223.56	2.000	324.00
762	PVMT MK PAINTED 12IN LINE	LF	7560.000	.900	6804.00	1.630	12322.80	.400	3024.00
762	PVMT MK PAINTED 24IN LINE	LF	384.000	7.430	2853.12	10.740	4124.16	6.000	2304.00
	TOTAL				140484.10		158858.36		176481.50
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: 3-D SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-1-999(060)

COUNTY & DATE BURLEIGH (015), MCLEAN (05 APR 11, 2025 09:30AM

LENGTH & TYPE 0.000

VAR HWYS - BISMARCK DISTRICT

COMPLETION TIME 08/30/25 PAVEMENT MARKING

NO. 24489

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER 3-D SPECIALTIES INC WEST FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER TRAFFIC SAFETY SERVICES INC BISMARCK, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	121000.00	121000.00	6556.796	6556.80	26500.000	26500.00
702	MOBILIZATION	L SUM	1.000	768029.00	768029.00	499377.40	499377.40	4000000.000	4000000.00
762	PVMT MK PAINTED-MESSAGE	SF	4249.000	5.900	25069.10	4.890	20777.61	3.000	12747.00
762	PVMT MK INSTALLATION - 6IN	MILE	2635.708	543.000	1431189.44	539.000	1420646.61	559.000	1473360.77
762	PVMT MK PAINTED 6IN LINE	LF	111291.000	.250	27822.75	.223	24817.89	.100	11129.10
762	PVMT MK PAINTED 8IN LINE	LF	975.000	1.190	1160.25	2.100	2047.50	1.500	1462.50
762	PVMT MK PAINTED 12IN LINE	LF	35966.000	.900	32369.40	.980	35246.68	.300	10789.80
762	PVMT MK PAINTED 24IN LINE	LF	3900.000	4.730	18447.00	6.790	26481.00	6.000	23400.00
	TOTAL				1624960.84		1586511.83		1599389.17
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: 3-D SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-3-999(063)

COUNTY & DATE BENSON (005), CAVALIER (01 APR 11, 2025 09:30AM

LENGTH & TYPE 0.000 VAR HWYS - DEVILS LAKE DISTRICT

COMPLETION TIME 08/30/25 PAVEMENT MARKING

NO. 24491

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER TRAFFIC SAFETY SERVICES INC BISMARCK, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER 3-D SPECIALTIES INC WEST FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	12800000	12800000	25000000	25000000	6780775	6780778
702	MOBILIZATION	L SUM	1.000	86580090	86580090	97500000	97500000	97092740	97092740
762	PVMT MK PAINTED-MESSAGE	SF	18305.000	5260	96284.30	3500	64067.50	4890	89511.45
762	PVMT MK INSTALLATION - 6IN	MILE	2431.000	543.000	1320033.00	570.000	1385670.00	518.590	1260692.29
762	PVMT MK PAINTED 8IN LINE	LF	423.000	2050	867.15	1.000	423.00	1.490	630.27
762	PVMT MK PAINTED 12IN LINE	LF	93367.000	3100	289437.70	.400	37346.80	1790	167126.93
762	PVMT MK PAINTED 24IN LINE	LF	3652.000	6840	24979.68	5.000	18260.00	5.440	19866.88
	TOTAL				18309819.92		16282673.30		16417013.34
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TRAFFIC SAFETY SERVICES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

49

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HES-4-999(053)

COUNTY & DATE BOTTINEAU (009), BURKE (01 APR 11, 2025 09:30AM

LENGTH & TYPE 0.000

VAR HWYS - MINOT DISTRICT

COMPLETION TIME 08/30/25 PAVEMENT MARKING

NO. 24492

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER 3-D SPECIALTIES INC WEST FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER TRAFFIC SAFETY SERVICES INC BISMARCK, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	125000.00	125000.00	5000.00	5000.00	180000.00	180000.00
702	MOBILIZATION	L SUM	1.000	1400000.00	1400000.00	850000.00	850000.00	875000.00	875000.00
762	PVMT MK PAINTED-MESSAGE	SF	12047.000	5.500	66258.50	5.490	66138.03	3.500	42164.50
762	PVMT MK INSTALLATION - 4IN	MILE	7.968	400.000	3187.20	420.000	3346.56	530.000	4223.04
762	PVMT MK INSTALLATION - 6IN	MILE	1710.662	543.000	92888.947	535.000	91520.417	575.000	98363.065
762	PVMT MK PAINTED 6IN LINE	LF	13640.00	.400	5456.00	.1350	1841.40	.1500	2046.00
762	PVMT MK PAINTED 8IN LINE	LF	732.000	1.000	732.00	.850	622.20	2.000	1464.00
762	PVMT MK PAINTED 12IN LINE	LF	44862.000	1.500	67293.00	1.200	53834.40	.400	17944.80
762	PVMT MK PAINTED 24IN LINE	LF	4139.000	6.840	28310.76	6.870	28434.93	5.000	20695.00
	TOTAL				1247716.53		1159421.69		1177667.99
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: 3-D SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

50

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-SRF-3816(001)

NO. 24546

COUNTY & DATE RENVILLE (075) APR 11, 2025 09:30AM

LENGTH & TYPE 1.790

CMC 3816 FROM CMC 3809, NE 1.79 MI

COMPLETION TIME 09/27/25 HBP PAVING, CEMENT STABILIZATION AND R

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER BECHTOLD PAVING INC MINOT, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	12844060	12844.06	4510.000	4510.00	6800.000	6800.00
234	CEMENT STABILIZED SUBGRADE-8IN	SY	31504.000	3.250	102388.00	2.700	85060.80	2.650	83485.60
302	AGGREGATE SURFACE COURSE CL 13	TON	3526.000	26.000	91676.00	26.060	91887.56	26.500	93439.00
401	TACK COAT	GAL	1710.000	3.000	5130.00	3.080	5266.80	4.500	7695.00
430	SUPERPAVE FAA 42	TON	6902.000	42.000	289884.00	46.290	319493.58	49.000	338198.00
430	CORED SAMPLE	EA	40.000	50.000	2000.00	74.000	2960.00	110.000	4400.00
430	PG 58S-34 ASPHALT CEMENT	TON	433.000	600.000	259800.00	527.000	228191.00	600.000	259800.00
550	PORTLAND CEMENT	TON	527.000	290.000	152830.00	285.000	150195.00	300.000	158100.00
702	MOBILIZATION	L SUM	1.000	225000000	225000.00	195000000	195000.00	155500000	155500.00
704	FLAGGING	MHR	180.000	50.000	9000.00	73.000	13140.00	60.000	10800.00
704	TRAFFIC CONTROL SIGNS	UNIT	662.000	3.000	1986.00	4.000	2648.00	3.300	2184.60
704	PORTABLE RUMBLE STRIPS	EA	2.000	1500.000	3000.00	1000.000	2000.00	1000.000	2000.00
704	TYPE III BARRICADE	EA	4.000	200.000	800.00	94.000	376.00	100.000	400.00
704	TUBULAR MARKERS	EA	50.000	10.000	500.00	7.000	350.00	5.000	250.00
704	PILOT CAR	HR	90.000	80.000	7200.00	89.000	8010.00	85.000	7650.00
706	BITUMINOUS LABORATORY	EA	1.000	6000.000	6000.00	4500.000	4500.00	3000.000	3000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	6000.000	6000.00	4500.000	4500.00	3000.000	3000.00
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	7500.000	7500.00	5800.000	5800.00	5500.000	5500.00
762	EPOXY PVMT MK 6IN LINE	LF	10221.000	1.000	10221.00	1.740	17784.54	1.650	16864.65
762	SHORT TERM 4IN LINE-TYPE NR	LF	20442.000	.200	4088.40	.120	2453.04	.200	4088.40
762	PVMT MK PAINTED 4IN LINE	LF	18903.000	.180	3402.54	.350	6616.05	.350	6616.05
	TOTAL				1201250.00		1150742.37		1169771.30
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-SRF-3816(001)

NO. 24546

COUNTY & DATE RENVILLE (075) APR 11, 2025 09:30AM

LENGTH & TYPE 1.790

CMC 3816 FROM CMC 3809, NE 1.79 MI

COMPLETION TIME 09/27/25 HBP PAVING, CEMENT STABILIZATION AND R

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER 1: CENTRAL SPECIALTIES INC, ALEXANDRIA, MN, C.C. BOND, RANK 03		BIDDER 2: KNIFE RIVER MATERIALS, BEMIDJI, MN, C.C. BOND, RANK 04		BIDDER 3: KELLER PAVING & LANDSCAPING INC, MINOT, ND, C.C. BOND, RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	1.000	1.00	530000.000	530000.00	581200.000	581200.00
234	CEMENT STABILIZED SUBGRADE-8IN	SY	315040.000	2.950	929368.00	3.500	1102640.00	6.050	1905992.00
302	AGGREGATE SURFACE COURSE CL 13	TON	35260.000	45.500	1604330.00	48.000	1692480.00	38.000	1339880.00
401	TACK COAT	GAL	17100.000	3.000	51300.00	2.000	34200.00	8.000	136800.00
430	SUPERPAVE FAA 42	TON	69020.000	69.950	4827949.00	100.000	6902000.00	76.000	5245520.00
430	CORED SAMPLE	EA	40.000	20.000	800.00	15.000	600.00	336.000	13440.00
430	PG 58S-34 ASPHALT CEMENT	TON	4330.000	554.850	2402505.00	650.000	2814500.00	699.000	3026670.00
550	PORTLAND CEMENT	TON	5270.000	265.000	1396550.00	265.000	1396550.00	312.000	1644240.00
702	MOBILIZATION	L SUM	1.000	1880000.000	1880000.00	840000.000	840000.00	1030000.000	1030000.00
704	FLAGGING	MHR	1800.000	62.450	112410.00	75.000	135000.00	80.250	144450.00
704	TRAFFIC CONTROL SIGNS	UNIT	6620.000	3.000	19860.00	3.000	19860.00	3.750	24825.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	900.000	1800.00	900.000	1800.00	1080.000	2160.00
704	TYPE III BARRICADE	EA	4.000	80.000	320.00	80.000	320.00	96.000	384.00
704	TUBULAR MARKERS	EA	50.000	3.500	175.00	3.500	175.00	4.250	212.50
704	PILOT CAR	HR	90.000	85.450	7690.50	80.000	7200.00	82.500	7425.00
706	BITUMINOUS LABORATORY	EA	1.000	150000.000	150000.00	150000.000	150000.00	165000.000	165000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	150000.000	150000.00	150000.000	150000.00	165000.000	165000.00
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	5000.000	5000.00	5000.000	5000.00	6000.000	6000.00
762	EPOXY PVMT MK 6IN LINE	LF	102210.000	1.500	153315.00	1.500	153315.00	1.800	183978.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	20442.000	1.00	20442.00	1.00	20442.00	1.20	24530.40
762	PVMT MK PAINTED 4IN LINE	LF	18903.000	3.00	56709.00	3.00	56709.00	3.60	68050.80
	TOTAL				13912598.50		15401646.00		15459271.20
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-8-094(118)327

COUNTY & DATE CASS (017) APR 11, 2025 09:30AM

LENGTH & TYPE 0.000

LYNCHBURG TRUCKING PARKING AREA

COMPLETION TIME 30 DAYS VAULTED TOILET, SIDEWALK, CURB AND GUT

NO. 24555

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER NAASTAD BROTHERS INC HATTON, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2900.000	2900.00	2805.000	2805.00	500.000	500.00
202	REMOVAL OF PAVEMENT	TON	129.000	36.580	4718.82	25.000	3225.00	70.000	9030.00
203	TOPSOIL-IMPORTED	CY	22.000	59.700	1313.40	65.000	1430.00	75.000	1650.00
251	SEEDING CLASS II	ACRE	68	10000.000	680.00	25000.000	1700.00	16500.000	1122.00
253	HYDRAULIC MULCH	ACRE	68	10000.000	680.00	25000.000	1700.00	16500.000	1122.00
302	AGGREGATE BASE COURSE CL 5	TON	76.000	50.000	3800.00	75.000	5700.00	115.000	8740.00
411	MILLING 2IN BITUMINOUS PAVEMENT	SY	620.000	16.250	10075.00	10.000	6200.00	25.000	15500.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	70.000	250.000	17500.00	200.000	14000.00	175.000	12250.00
702	MOBILIZATION	L SUM	1.000	92149.80	92149.8	35000.000	35000.00	18750.000	18750.00
704	TRAFFIC CONTROL SIGNS	UNIT	24.000	2.140	51.36	10.000	240.00	2.500	60.00
704	TYPE III BARRICADE	EA	6.000	20.000	120.00	150.000	900.00	125.000	750.00
704	DELINEATOR DRUMS	EA	26.000	23.350	607.10	25.000	650.00	30.000	780.00
748	CURB & GUTTER-TYPE I	LF	295.000	64.870	19136.65	68.000	20060.00	45.000	13275.00
750	SIDEWALK CONCRETE REINF	SY	226.000	182.000	41132.00	125.000	28250.00	150.000	33900.00
750	DETECTABLE WARNING PANELS	SF	20.000	59.260	1185.20	120.000	2400.00	65.000	1300.00
920	PREFABRICATED OUTDOOR REST ROOM-SITE 1	L SUM	1.000	83300.000	83300.00	60000.000	60000.00	70000.000	70000.00
	TOTAL				196414.51		184260.00		188729.00
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NAASTAD BROTHERS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

53

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. H-8-094(118)327

COUNTY & DATE CASS (017) APR 11, 2025 09:30AM

LENGTH & TYPE 0.000 LYNCHBURG TRUCKING PARKING AREA

COMPLETION TIME 30 DAYS VAULTED TOILET, SIDEWALK, CURB AND GUT

NO. 24555

				BIDDER KEY CONTRACTING INC WEST FARGO, ND C.C. BOND RANK 03		BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 04		BIDDER C.C.	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	1400.000	1400.00	1250.000	1250.00		
202	REMOVAL OF PAVEMENT	TON	129.000	100.000	12900.00	38.000	4902.00		
203	TOPSOIL-IMPORTED	CY	22.000	80.000	1760.00	85.000	1870.00		
251	SEEDING CLASS II	ACRE	68	2750.000	1870.00	1500.000	1020.00		
253	HYDRAULIC MULCH	ACRE	68	2000.000	1360.00	1500.000	1020.00		
302	AGGREGATE BASE COURSE CL 5	TON	76.000	45.000	3420.00	85.000	6460.00		
411	MILLING 2IN BITUMINOUS PAVEMENT	SY	620.000	15.000	9300.00	22.000	13640.00		
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	70.000	350.000	24500.00	325.000	22750.00		
702	MOBILIZATION	L SUM	1.000	20000.000	20000.00	56300.000	56300.00		
704	TRAFFIC CONTROL SIGNS	UNIT	24.000	4.000	96.00	2.000	48.00		
704	TYPE III BARRICADE	EA	6.000	95.000	570.00	95.000	570.00		
704	DELINEATOR DRUMS	EA	26.000	30.000	780.00	24.500	637.00		
748	CURB & GUTTER-TYPE I	LF	295.000	90.000	26550.00	89.000	26255.00		
750	SIDEWALK CONCRETE REINF	SY	226.000	180.000	40680.00	135.000	30510.00		
750	DETECTABLE WARNING PANELS	SF	20.000	85.000	1700.00	90.000	1800.00		
920	PREFABRICATED OUTDOOR REST ROOM-SITE 1	L SUM	1.000	51750.000	51750.00	79500.000	79500.00		
	TOTAL				198636.00		248532.00		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NAASTAD BROTHERS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering