ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-6-029(163)197
IM-6-029(165)200
SS-6-059(008)000

COUNTY & DATE PEMBINA (067) OCT 10, 2025 09:30AM

LENGTH & TYPE 21.408
I-29, BOWESMONT TO CANADIAN LINE

COMPLETION TIME 10/10/26 CONCRETE PAVEMENT REPAIR, MILLING AND

NO. 23476

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	50000.000	50000.00	27000.000	27000.00	34245.000	34245.00
109	E-TICKETING	L SUM	1.000	25000.000	25000.00	10000.000	10000.00	13350.000	13350.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	10.200	37.000	377.40	30.000	306.00	42.000	428.40
202	REMOVAL OF CURB	LF	520.000	30.000	15600.00	385.000	20020.00	427.000	22204.00
202	REMOVAL OF CURB & GUTTER	LF	162.000	15.000	2430.00	7.500	1215.00	10.000	1620.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	23.800	20.000	476.00	32.000	761.60	55.850	1329.23
202	REMOVAL OF INLETS	EA	4.000	1000.000	4000.00	500.000	2000.00	550.000	2200.00
203	TOPSOIL	CY	44.000	6.000	264.00	60.000	2640.00	67.000	2948.00
203	GUARDRAIL EMBANKMENT	EA	4.000	12500.000	50000.00	14000.000	56000.00	8700.000	34800.00
216	WATER	M GAL	42.000	30.000	1260.00	40.000	1680.00	30.000	1260.00
230	SHOULDER PREPARATION	MILE	21.389	450.000	9625.05	400.000	8555.60	230.000	4919.47
251	SEEDING CLASS II	ACRE	.40	750.000	30.00	2500.000	100.00	34525.000	1381.00
251	TEMPORARY COVER CROP	ACRE	.40	250.000	10.00	1850.000	74.00	34.750	13.90
253	HYDRAULIC MULCH	ACRE	.80	3600.000	288.00	3500.000	280.00	17260.000	1380.80
260	SILT FENCE SUPPORTED	LF	1112.000	3.000	3336.00	3.350	3725.20	9.450	10508.40
261	FIBER ROLLS 12IN	LF	3900.000	4.000	15600.00	2.850	11115.00	4.150	16185.00
302	SALVAGED BASE COURSE	CY	124.000	25.000	3100.00	70.000	8680.00	65.000	8060.00
302	AGGREGATE BASE COURSE CL 5	TON	508.000	65.000	33020.00	42.000	21336.00	35.000	17780.00
401	TACK COAT	GAL	32378.000	2.500	80945.00	3.000	97134.00	3.500	113323.00
401	PRIME COAT	GAL	111.000	6.000	666.00	10.000	1110.00	10.000	1110.00
401	FOG SEAL	GAL	3706.000	3.000	11118.00	3.000	11118.00	3.500	12971.00
411	MILLING PAVEMENT SURFACE	SY	431444.000	1.250	539305.00	1.150	496160.60	1.650	711882.60
430	RAP - SUPERPAVE FAA 45	TON	47154.000	50.000	2357700.00	70.000	3300780.00	72.250	3406876.50
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	1500.000	1500.00	1500.000	1500.00	2575.000	2575.00
430	PAVER MOUNTED THERMAL PROFILER	L SUM	1.000	1500.000	1500.00	1500.000	1500.00	2575.000	2575.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	200.000	275.000	55000.00	135.000	27000.00	280.000	56000.00
430	CORED SAMPLE	EA	231.000	15.000	3465.00	15.000	3465.00	60.000	13860.00
430	PATCHING	TON	124.000	250.000	31000.00	220.000	27280.00	340.000	42160.00
430	PG 58H-34 ASPHALT CEMENT	TON	2469.800	600.000	1481880.00	415.000	1024967.00	500.000	1234900.00
570	PCC PAVEMENT GRINDING	SY	8611.000	7.000	60277.00	3.990	34357.89	4.200	36166.20
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	334.000	15.000	5010.00	15.550	5193.70	16.350	5460.90
570	11IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	632.000	250.000	158000.00	246.450	155756.40	258.750	163530.00
570	10IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	265.000	250.000	66250.00	230.270	61021.55	241.750	64063.75
570	SPALL REPAIR-PARTIAL DEPTH	SF	693.000	60.000	41580.00	92.500	64102.50	97.150	67324.95
602	CLASS AAE-3 CONCRETE	CY	81.000	3500.000	283500.00	3724.100	301652.10	3910.000	316710.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	752.000	12.000	9024.00	14.120	10618.24	14.850	11167.20
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	18032.000	3.300	59505.60	3.250	58604.00	3.450	62210.40
650	OVERLAY CONCRETE	CY	64.000	7200.000	460800.00	2459.400	157401.60	2585.000	165440.00
650	DECK CONCRETE	CY	3.000	3500.000	10500.00	750.000	2250.00	790.000	2370.00
650	CLASS 1-H REMOVAL	SY	694.000	250.000	173500.00	114.000	79116.00	120.000	83280.00
650	CLASS 1 REMOVAL	SY	694.000	200.000	138800.00	35.000	24290.00	37.000	25678.00
650	CLASS 3 REMOVAL	SY	21.000	425.000	8925.00	310.000	6510.00	325.000	6825.00
650	CLASS 4 REMOVAL	SY	7.000	450.000	3150.00	500.000	3500.00	525.000	3675.00
702	MOBILIZATION	L SUM	1.000	700000.000	700000.00	875000.000	875000.00	842675.000	842675.00
704	FLAGGING	MHR	1680.000	55.000	92400.00	55.000	92400.00	60.000	100800.00
704	TRAFFIC CONTROL SIGNS	UNIT	12614.000	2.000	25228.00	1.000	12614.00	1.000	12614.00
704	ATTENUATION DEVICE-TYPE B-75	EA	2.000	6000.000	12000.00	4500.000	9000.00	4725.000	9450.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

1

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-6-029(163)197
IM-6-029(165)200
SS-6-059(008)000

COUNTY & DATE PEMBINA (067) OCT 10, 2025 09:30AM

LENGTH & TYPE 21.408
I-29, BOWESMONT TO CANADIAN LINE

COMPLETION TIME 10/10/26 CONCRETE PAVEMENT REPAIR, MILLING AND

NO. 23476

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
704	PORTABLE RUMBLE STRIPS	EA	1.000	1000.000	1000.00	1000.000	1000.00	1050.000	1050.00
704	TYPE I BARRICADE	EA	45.000	55.000	2475.00	40.000	1800.00	42.000	1890.00
704	TYPE III BARRICADE	EA	45.000	150.000	6750.00	110.000	4950.00	115.500	5197.50
704	SIDEWALK BARRICADE	EA	2.000	60.000	120.00	65.000	130.00	68.250	136.50
704	DELINEATOR DRUMS	EA	339.000	25.000	8475.00	20.000	6780.00	21.000	7119.00
704	TUBULAR MARKERS	EA	690.000	7.000	4830.00	6.000	4140.00	6.300	4347.00
704	STACKABLE VERTICAL PANELS	EA	130.000	25.000	3250.00	15.000	1950.00	15.750	2047.50
704	SEQUENCING ARROW PANEL-TYPE C	EA	5.000	1500.000	7500.00	750.000	3750.00	787.500	3937.50
704	TYPE B FLASHERS	EA	6.000	60.000	360.00	60.000	360.00	63.000	378.00
704	PILOT CAR	HR	48.000	60.000	2880.00	60.000	2880.00	88.250	4236.00
704	OBLITERATION OF PAVEMENT MARKING	SF	405.000	2.500	1012.50	2.000	810.00	2.000	810.00
704	STATE FURNISHED MEDIAN BARRIER	LF	800.000	60.000	48000.00	82.500	66000.00	86.650	69320.00
706	FIELD OFFICE	EA	1.000	20000.000	20000.00	9500.000	9500.00	30000.000	30000.00
706	AGGREGATE LABORATORY	EA	1.000	10000.000	10000.00	9500.000	9500.00	5625.000	5625.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	1500.000	1500.00	5625.000	5625.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	1500.000	1500.00	5625.000	5625.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	554.000	3.000	1662.00	4.700	2603.80	4.150	2299.10
714	PLUG PIPE-ALL TYPES & SIZES	EA	4.000	10000.000	40000.00	5000.000	20000.00	2750.000	11000.00
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	60.000	150.000	9000.00	163.200	9792.00	106.880	6412.80
750	SIDEWALK CONCRETE 4IN	SY	13.000	195.000	2535.00	172.980	2248.74	181.650	2361.45
750	DETECTABLE WARNING PANELS	SF	14.000	70.000	980.00	42.000	588.00	105.000	1470.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	35.753	1000.000	35753.00	800.000	28602.40	980.000	35037.94
762	SHORT TERM 4IN LINE-TYPE R	LF	8450.000	2.500	21125.00	2.000	16900.00	2.100	17745.00
762	SHORT TERM 24IN LINE-TYPE R	LF	24.000	15.000	360.00	12.000	288.00	12.600	302.40
762	SHORT TERM 6IN LINE-TYPE NR	LF	77412.000	.290	22449.48	.360	27868.32	.400	30964.80
762	PVMT MK PAINTED 6IN LINE	LF	281673.000	.150	42250.95	.180	50701.14	.200	56334.60
762	PVMT MK PAINTED 12IN LINE	LF	7042.000	.550	3873.10	.360	2535.12	.400	2816.80
762	PVMT MK PAINTED 24IN LINE	LF	458.000	5.750	2633.50	12.470	5711.26	13.000	5954.00
764	W-BEAM GUARDRAIL	LF	233.000	60.000	13980.00	58.000	13514.00	60.900	14189.70
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000	4200.000	16800.00	3220.000	12880.00	3380.000	13520.00
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	433.000	7.500	3247.50	5.000	2165.00	5.250	2273.25
764	REMOVE END TREATMENT & TRANSITION	EA	4.000	700.000	2800.00	250.000	1000.00	262.500	1050.00
930	BRIDGE BENCH MARKS	SET	1.000	5000.000	5000.00	4600.000	4600.00	4830.000	4830.00
930	HIGH EXPANSION POLYURETHANE FOAM	GAL	49.000	500.000	24500.00	425.000	20825.00	450.000	22050.00
930	ROADWAY CANOPY	L SUM	1.000	45000.000	45000.00	92295.000	92295.00	96900.000	96900.00
930	SPALL REPAIR	SF	21.000	650.000	13650.00	600.000	12600.00	630.000	13230.00
970	LANDSCAPE PREPARATION	SY	6.800	90.000	612.00	10.000	68.00	200.000	1360.00
	TOTAL				7521809.08		7745406.76		8487906.03
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

2

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-6-029(163)197
IM-6-029(165)200
SS-6-059(008)000

COUNTY & DATE PEMBINA (067) OCT 10, 2025 09:30AM

LENGTH & TYPE 21.408
I-29, BOWESMONT TO CANADIAN LINE

COMPLETION TIME 10/10/26 CONCRETE PAVEMENT REPAIR, MILLING AND

NO. 23476

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 03		BIDDER: CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 04		BIDDER: BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	30000.000	30000.00	43245.000	43245.00	33000.000	33000.00
109	E-TICKETING	L SUM	1.000	6400.000	6400.00	10000.000	10000.00	23000.000	23000.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	10.200	93.000	948.60	19.981	203.806	38.000	387.60
202	REMOVAL OF CURB	LF	520.000	409.000	212680.00	38.000	19760.00	414.000	215280.00
202	REMOVAL OF CURB & GUTTER	LF	162.000	20.000	3240.00	5.750	931.50	21.000	3402.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	23.800	60.000	1428.00	6.685	159.103	31.300	744.940
202	REMOVAL OF INLETS	EA	4.000	697.000	2788.00	153.200	612.800	664.000	2656.00
203	TOPSOIL	CY	44.000	37.650	1656.60	7.000	308.00	11.400	501.60
203	GUARDRAIL EMBANKMENT	EA	4.000	21352.000	85408.00	5000.000	20000.00	15000.000	60000.00
216	WATER	M GAL	42.000	43.750	1837.50	7.500	315.00	4.500	189.00
230	SHOULDER PREPARATION	MILE	21.389	482.000	10309.50	45.100	964.644	66.400	1420.230
251	SEEDING CLASS II	ACRE	.40	27000.000	1080.00	12800.000	512.00	27000.000	1080.00
251	TEMPORARY COVER CROP	ACRE	.40	27.000	10.80	650.000	260.00	27.000	10.80
253	HYDRAULIC MULCH	ACRE	.80	13500.000	10800.00	850.000	680.00	13500.000	10800.00
260	SILT FENCE SUPPORTED	LF	1112.000	7.380	8206.56	3.600	4003.20	7.500	8340.00
261	FIBER ROLLS 12IN	LF	3900.000	3.240	12636.00	3.200	12480.00	3.250	12675.00
302	SALVAGED BASE COURSE	CY	124.000	84.000	10416.00	150.750	18693.00	129.000	15996.00
302	AGGREGATE BASE COURSE CL 5	TON	508.000	60.000	30480.00	90.000	45720.00	64.000	32512.00
401	TACK COAT	GAL	32378.000	1.920	62165.76	2.900	93896.20	2.750	89039.50
401	PRIME COAT	GAL	111.000	9.600	1065.60	10.000	1110.00	25.000	2775.00
401	FOG SEAL	GAL	3706.000	1.920	7115.52	2.900	10747.40	4.150	15379.90
411	MILLING PAVEMENT SURFACE	SY	431444.000	1.880	811114.72	3.000	1294332.00	1.500	647166.00
430	RAP - SUPERPAVE FAA 45	TON	47154.000	57.000	2687778.00	75.500	3560127.00	83.500	3937359.00
430	HMA INTELLIGENT COMPACTION	L SUM	1.000	33000.000	33000.00	20000.000	20000.00	23000.000	23000.00
430	PAVER MOUNTED THERMAL PROFILER	L SUM	1.000	38000.000	38000.00	7500.000	7500.00	6000.000	6000.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	200.000	145.000	29000.00	300.000	60000.00	245.000	49000.00
430	CORED SAMPLE	EA	231.000	65.000	15015.00	35.000	8085.00	35.000	8085.00
430	PATCHING	TON	124.000	227.000	28148.00	300.000	37200.00	425.000	52700.00
430	PG 58H-34 ASPHALT CEMENT	TON	2469.800	597.000	1474460.60	670.000	1654766.00	605.000	1494229.00
570	PCC PAVEMENT GRINDING	SY	8611.000	13.500	116248.50	3.990	34357.89	8.500	73193.50
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	334.000	15.130	5053.42	15.550	5193.70	19.500	6513.00
570	11IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	632.000	260.000	164320.00	246.450	155756.40	365.000	230680.00
570	10IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	265.000	294.000	77910.00	230.270	61021.55	387.000	102555.00
570	SPALL REPAIR-PARTIAL DEPTH	SF	693.000	135.000	93555.00	92.500	64102.50	172.000	119196.00
602	CLASS AAE-3 CONCRETE	CY	81.000	4023.000	325863.00	3724.100	301652.10	4000.000	324000.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	752.000	15.260	11475.52	14.120	10618.24	15.250	11468.00
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	18032.000	3.510	63292.32	3.250	58604.00	3.500	63112.00
650	OVERLAY CONCRETE	CY	64.000	2657.000	170048.00	2459.400	157401.60	2640.000	168960.00
650	DECK CONCRETE	CY	3.000	810.000	2430.00	750.000	2250.00	806.000	2418.00
650	CLASS 1-H REMOVAL	SY	694.000	123.000	85362.00	114.000	79116.00	123.000	85362.00
650	CLASS 1 REMOVAL	SY	694.000	38.000	26372.00	35.000	24290.00	38.000	26372.00
650	CLASS 3 REMOVAL	SY	21.000	335.000	7035.00	310.000	6510.00	333.000	6993.00
650	CLASS 4 REMOVAL	SY	7.000	540.000	3780.00	500.000	3500.00	537.000	3759.00
702	MOBILIZATION	L SUM	1.000	1314500.000	1314500.00	900000.000	900000.00	1600000.000	1600000.00
704	FLAGGING	MHR	1680.000	53.000	89040.00	66.200	111216.00	59.000	99120.00
704	TRAFFIC CONTROL SIGNS	UNIT	1261.400	1.000	1261.40	1.000	1261.40	1.250	1576.75
704	ATTENUATION DEVICE-TYPE B-75	EA	2.000	4860.000	9720.00	4500.000	9000.00	4840.000	9680.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

3

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-6-029(163)197
IM-6-029(165)200
SS-6-059(008)000

COUNTY & DATE PEMBINA (067) OCT 10, 2025 09:30AM

LENGTH & TYPE 21.408
I-29, BOWESMONT TO CANADIAN LINE

COMPLETION TIME 10/10/26 CONCRETE PAVEMENT REPAIR, MILLING AND

NO. 23476

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
704	PORTABLE RUMBLE STRIPS	EA	1.000	1080.000	1080.00	1000.000	1000.00	1070.000	1070.00
704	TYPE I BARRICADE	EA	45.000	43.000	1935.00	40.000	1800.00	43.000	1935.00
704	TYPE III BARRICADE	EA	45.000	119.000	5355.00	110.000	4950.00	118.000	5310.00
704	SIDEWALK BARRICADE	EA	2.000	70.000	140.00	65.000	130.00	70.000	140.00
704	DELINEATOR DRUMS	EA	339.000	22.000	7458.00	20.000	6780.00	21.500	7288.50
704	TUBULAR MARKERS	EA	690.000	7.000	4830.00	6.000	4140.00	6.500	4485.00
704	STACKABLE VERTICAL PANELS	EA	130.000	17.000	2210.00	15.000	1950.00	16.500	2145.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	5.000	810.000	4050.00	750.000	3750.00	806.000	4030.00
704	TYPE B FLASHERS	EA	6.000	65.000	390.00	60.000	360.00	64.500	387.00
704	PILOT CAR	HR	48.000	82.000	3936.00	92.100	4420.80	78.500	3768.00
704	OBLITERATION OF PAVEMENT MARKING	SF	405.000	2.160	874.80	2.000	810.00	2.250	911.25
704	STATE FURNISHED MEDIAN BARRIER	LF	800.000	53.450	42760.00	82.500	66000.00	100.000	80000.00
706	FIELD OFFICE	EA	1.000	10000.000	10000.00	20000.000	20000.00	43000.000	43000.00
706	AGGREGATE LABORATORY	EA	1.000	9300.000	9300.00	10000.000	10000.00	20000.000	20000.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	10000.000	10000.00	8000.000	8000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	10000.000	10000.00	8000.000	8000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	554.000	5.400	2991.60	10.000	5540.00	5.500	3047.00
714	PLUG PIPE-ALL TYPES & SIZES	EA	4.000	5401.000	21604.00	5000.000	20000.00	5370.000	21480.00
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	60.000	103.000	6180.00	95.000	5700.00	296.000	17760.00
750	SIDEWALK CONCRETE 4IN	SY	13.000	243.000	3159.00	172.980	2248.74	188.000	2444.00
750	DETECTABLE WARNING PANELS	SF	14.000	124.000	1736.00	42.000	588.00	86.000	1204.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	35.753	1032.000	36897.10	800.000	28602.40	971.000	34716.16
762	SHORT TERM 4IN LINE-TYPE R	LF	8450.000	2.000	16900.00	2.000	16900.00	2.250	19012.50
762	SHORT TERM 24IN LINE-TYPE R	LF	24.000	12.000	288.00	12.000	288.00	13.000	312.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	77412.000	.390	30190.68	.359	27790.91	.400	30964.80
762	PVMT MK PAINTED 6IN LINE	LF	281673.000	.200	56334.60	.181	50982.81	.200	56334.60
762	PVMT MK PAINTED 12IN LINE	LF	7042.000	.400	2816.80	.362	2549.20	.400	2816.80
762	PVMT MK PAINTED 24IN LINE	LF	458.000	13.500	6183.00	12.469	5710.80	13.500	6183.00
764	W-BEAM GUARDRAIL	LF	233.000	63.000	14679.00	58.000	13514.00	62.500	14562.50
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000	3478.000	13912.00	3220.000	12880.00	3460.000	13840.00
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	433.000	5.400	2338.20	5.000	2165.00	5.500	2381.50
764	REMOVE END TREATMENT & TRANSITION	EA	4.000	270.000	1080.00	250.000	1000.00	269.000	1076.00
930	BRIDGE BENCH MARKS	SET	1.000	4970.000	4970.00	4600.000	4600.00	4940.000	4940.00
930	HIGH EXPANSION POLYURETHANE FOAM	GAL	49.000	620.000	30380.00	425.000	20825.00	457.000	22393.00
930	ROADWAY CANOPY	L SUM	1.000	99708.000	99708.00	92295.000	92295.00	99200.000	99200.00
930	SPALL REPAIR	SF	21.000	680.000	14280.00	600.000	12600.00	645.000	13545.00
970	LANDSCAPE PREPARATION	SY	6.800	1850.000	12580.00	100.000	680.00	2190.000	14892.00
	TOTAL				866961458		960665997		1028891279
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering: 4

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-029(214)011

COUNTY & DATE RICHLAND (077) OCT 10, 2025 09:30AM

LENGTH & TYPE 10.824

I-29, 11.3 MI N OF STATE N TO JCT ND 13

COMPLETION TIME 10/10/26 APPROACH SLAB, CPR STICHING, EXPANSION

NO. 23490

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER INTERSTATE IMPROVEMENT INC FARIBAULT, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER TI-ZACK CONCRETE LLC LE CENTER, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	26600.000	26600.00	7500.000	7500.00	20000.000	20000.00
550	3IN EXPANSION JOINT	LF	183.000	480.000	87840.00	455.000	83265.00	786.720	143969.76
550	CONCRETE SLEEPER SLAB	SY	124.000	230.000	28520.00	390.000	48360.00	625.000	77500.00
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	1040.400	12.000	12484.80	15.000	15606.00	11.230	11683.69
570	11IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	428.400	600.000	257040.00	205.000	87822.00	259.670	111242.63
570	9IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	4362.000	250.000	1090500.00	185.000	806970.00	203.400	887230.80
570	RANDOM PCC CRACK CLEANING & SEALING	LF	836.400	24.000	20073.60	8.000	6691.20	13.730	11483.77
570	SPALL REPAIR-PARTIAL DEPTH	SF	31720.800	88.000	2791430.40	45.000	1427436.00	52.850	1676444.28
570	EPOXY COATED DEFORMED BARS	EA	1300.000	20.000	26000.00	24.000	31200.00	2.930	3809.00
602	BRIDGE APPROACH SLAB-REMOVE & REPLACE	SY	182.200	1250.000	227750.00	790.000	143938.00	800.000	145760.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	1740.000	11.150	19401.00	7.900	13746.00	8.450	14703.00
602	BRIDGE DECK CRACK SEALING	LF	1690.000	8.090	13672.10	4.850	8196.50	5.000	8450.00
702	MOBILIZATION	L SUM	1.000	27720157.0	27720157.00	565000000	565000.00	404726400	404726.40
704	FLAGGING	MHR	500.000	57.750	28875.00	69.650	34825.00	60.500	30250.00
704	TRAFFIC CONTROL SIGNS	UNIT	3564.000	2.360	8411.04	1.070	3813.48	2.750	9801.00
704	ATTENUATION DEVICE-TYPE B-65	EA	2.000	2985.540	5971.08	3215.000	6430.00	2750.000	5500.00
704	ATTENUATION DEVICE-TYPE B-75	EA	1.000	5407.000	5407.00	2145.000	2145.00	2750.000	2750.00
704	TYPE I BARRICADE	EA	80.000	69.000	5520.00	21.500	1720.00	24.200	1936.00
704	TYPE III BARRICADE	EA	26.000	118.000	3068.00	108.000	2808.00	82.500	2145.00
704	DELINEATOR DRUMS	EA	176.000	26.000	4576.00	21.500	3784.00	18.700	3291.20
704	TUBULAR MARKERS	EA	484.000	5.470	2647.48	6.500	3146.00	5.500	2662.00
704	STACKABLE VERTICAL PANELS	EA	120.000	26.500	3180.00	10.750	1290.00	17.050	2046.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	4.000	1281.000	5124.00	1075.000	4300.00	770.000	3080.00
704	OBLITERATION OF PAVEMENT MARKING	SF	68.000	2.140	145.52	2.150	146.20	4.950	336.60
704	STATE FURNISHED MEDIAN BARRIER	LF	1075.000	54.000	58050.00	32.150	34561.25	1.820	1956.50
706	AGGREGATE LABORATORY	EA	1.000	15840.000	15840.00	25000.000	25000.00	11000.000	11000.00
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	229964.000	2.000	459928.00	1.320	303552.48	1.350	310451.40
762	EPOXY PVMT MK 12IN LINE-GROOVED	LF	1940.000	3.000	5820.00	2.650	5141.00	2.710	5257.40
762	SHORT TERM 4IN LINE-TYPE R	LF	1600.000	1.900	3040.00	2.150	3440.00	1.100	1760.00
762	PVMT MK PAINTED 6IN LINE	LF	13328.000	.150	1999.20	.600	7996.80	.610	8130.08
762	PVMT MK PAINTED 24IN LINE	LF	120.000	7.430	891.60	20.100	2412.00	20.440	2452.80
762	PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED	LF	28644.000	10.000	286440.00	11.090	317661.96	11.400	326541.60
764	REMOVE & RESET GUARDRAIL	LF	66.400	38.000	2523.20	65.000	4316.00	66.000	4382.40
930	SPALL REPAIR - MINOR	SF	55.000	88.000	4840.00	536.000	29480.00	448.800	24684.00
930	APPROACH SLAB LIP REPAIR	LF	93.400	600.000	56040.00	268.000	25031.20	192.000	17932.80
	TOTAL				58468505.9		4068731.07		4295350.11
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: INTERSTATE IMPROVEMENT INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

5

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-029(214)011

COUNTY & DATE RICHLAND (077) OCT 10, 2025 09:30AM

LENGTH & TYPE 10.824

I-29, 11.3 MI N OF STATE N TO JCT ND 13

COMPLETION TIME 10/10/26 APPROACH SLAB, CPR STICHING, EXPANSION

NO. 23490

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER 1: IOWA CIVIL CONTRACTING INC, VICTOR, IA, C.C. BOND, RANK 03		BIDDER 2: DIAMOND SURFACE INC, ROGERS, MN, C.C. BOND, RANK 04		BIDDER 3: PCI ROADS LLC, SAINT MICHAEL, MN, C.C. BOND, RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	20000000	20000000	37500000	37500000	21780000	21780000
550	3IN EXPANSION JOINT	LF	183.000	576000	105408.00	525320	96133.56	420260	76907.58
550	CONCRETE SLEEPER SLAB	SY	124.000	430000	53320.00	452380	56095.12	361910	44876.84
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	1040.400	13000	13525.20	18850	19611.54	10000	10404.00
570	11IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	428.400	370000	158508.00	224570	96205.79	264000	113097.60
570	9IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	4362.000	219000	955278.00	185230	807973.26	247700	1080467.40
570	RANDOM PCC CRACK CLEANING & SEALING	LF	836.400	10000	8364.00	8500	7109.40	5000	4182.00
570	SPALL REPAIR-PARTIAL DEPTH	SF	31720.800	50000	1586040.00	45500	1443296.40	58150	1844564.52
570	EPOXY COATED DEFORMED BARS	EA	1300.000	39000	50700.00	6250	8125.00	20000	26000.00
602	BRIDGE APPROACH SLAB-REMOVE & REPLACE	SY	182.200	1053000	191856.60	920540	167722.39	736430	134177.55
602	PENETRATING WATER REPELLENT TREATMENT	SY	1740.000	12000	20880.00	9160	15938.40	7380	12841.20
602	BRIDGE DECK CRACK SEALING	LF	1690.000	20000	33800.00	5630	9514.70	4500	7605.00
702	MOBILIZATION	L SUM	1.000	231000000	231000000	655205000	655205.00	338707290	338707.29
704	FLAGGING	MHR	500.000	55000	27500.00	93750	46875.00	90000	45000.00
704	TRAFFIC CONTROL SIGNS	UNIT	3564.000	3390	120819.96	1250	44550.00	2500	89100.00
704	ATTENUATION DEVICE-TYPE B-65	EA	2.000	3044060	60881.2	3750000	7500.00	2500000	5000.00
704	ATTENUATION DEVICE-TYPE B-75	EA	1.000	3481580	34815.8	2500000	2500.00	2500000	2500.00
704	TYPE I BARRICADE	EA	80.000	63360	5068.80	25000	2000.00	22000	1760.00
704	TYPE III BARRICADE	EA	26.000	116160	3020.16	125000	3250.00	75000	1950.00
704	DELINEATOR DRUMS	EA	176.000	34520	6075.52	25000	4400.00	17000	2992.00
704	TUBULAR MARKERS	EA	484.000	11660	5643.44	7500	3630.00	5000	2420.00
704	STACKABLE VERTICAL PANELS	EA	120.000	32810	3937.20	12500	1500.00	15500	1860.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	4.000	1216600	4866.40	1250000	5000.00	700000	2800.00
704	OBLITERATION OF PAVEMENT MARKING	SF	68.000	5060	344.08	2500	170.00	4500	306.00
704	STATE FURNISHED MEDIAN BARRIER	LF	1075.000	15000	16125.00	61880	66521.00	48500	52137.50
706	AGGREGATE LABORATORY	EA	1.000	20000000	20000.00	37500000	37500.00	6000000	6000.00
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	229964.000	1870	430032.68	1540	354144.56	1230	282855.72
762	EPOXY PVMT MK 12IN LINE-GROOVED	LF	1940.000	5500	10670.00	3070	5955.80	2460	4772.40
762	SHORT TERM 4IN LINE-TYPE R	LF	1600.000	2040	3264.00	2500	4000.00	1650	2640.00
762	PVMT MK PAINTED 6IN LINE	LF	13328.000	440	5864.32	690	9196.32	552	7357.06
762	PVMT MK PAINTED 24IN LINE	LF	120.000	11000	1320.00	23440	2812.80	18757	2250.84
762	PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED	LF	28644.000	10670	305631.48	12950	370939.80	10360	296751.84
764	REMOVE & RESET GUARDRAIL	LF	66.400	226000	15006.40	75000	4980.00	60000	3984.00
930	SPALL REPAIR - MINOR	SF	55.000	485000	26675.00	625000	34375.00	500000	27500.00
930	APPROACH SLAB LIP REPAIR	LF	93.400	517000	48287.80	312500	29187.50	250000	23350.00
	TOTAL				438966374		44213234		45007084
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: INTERSTATE IMPROVEMENT INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

6

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0030(050)

COUNTY & DATE MORTON (059) OCT 10, 2025 09:30AM

LENGTH & TYPE 0.160
1N & 10E FLASHER; 2S & 1E ST ANTHONY

COMPLETION TIME 10/24/26 STRUCTURE REPLACEMENT

NO. 23716

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER JENSEN BROTHERS CONSTRUCTION INC FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER SITEWORX EXCAVATION & DEVELOPMENT COMPAN BISMARCK, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	20000.000	20000.00	7800.000	7800.00	23000.000	23000.00
202	REMOVAL OF STRUCTURE	EA	2.000	30000.000	60000.00	8500.000	17000.00	24000.000	48000.00
202	REMOVE EXISTING FENCE	LF	679.000	1.300	882.70	1.650	1120.35	1.000	679.00
203	COMMON EXCAVATION-TYPE B	CY	1376.000	25.000	34400.00	13.250	18232.00	40.000	55040.00
203	TOPSOIL	CY	959.000	10.000	9590.00	8.950	8583.05	10.000	9590.00
210	BOX CULVERT EXCAVATION	EA	2.000	35000.000	70000.00	6500.000	13000.00	8125.000	16250.00
210	CHANNEL EXCAVATION-SITE 1	L SUM	1.000	6000.000	6000.00	5800.000	5800.00	12900.000	12900.00
210	CHANNEL EXCAVATION-SITE 2	L SUM	1.000	6000.000	6000.00	3200.000	3200.00	12000.000	12000.00
210	FOUNDATION FILL	CY	320.000	100.000	32000.00	86.500	27680.00	72.000	23040.00
210	BOX CULVERT FOUNDATION AGGREGATE	CY	370.000	80.000	29600.00	178.000	65860.00	211.000	78070.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	2.000	20000.000	40000.00	6500.000	13000.00	1415.000	2830.00
216	WATER	M GAL	54.000	17.500	945.00	24.800	1339.20	40.000	2160.00
251	SEEDING CLASS II	ACRE	.920	2000.000	1840.00	2850.000	2622.00	2650.000	2438.00
251	WETLAND SEED	ACRE	.270	5000.000	1350.00	5480.000	1479.60	1800.000	486.00
251	TEMPORARY COVER CROP	ACRE	1.190	2000.000	2380.00	1295.000	1541.05	1225.000	1457.75
253	STRAW MULCH	ACRE	2.110	2500.000	5275.00	1525.000	3217.75	1475.000	3112.25
256	RIPRAP GRADE II	CY	280.000	140.000	39200.00	142.500	39900.00	208.000	58240.00
260	SILT FENCE SUPPORTED	LF	630.000	5.100	3213.00	4.950	3118.50	4.950	3118.50
260	REMOVE SILT FENCE SUPPORTED	LF	630.000	1.000	630.00	2.100	1323.00	1.500	945.00
261	FIBER ROLLS 12IN	LF	480.000	2.500	1200.00	6.250	3000.00	6.150	2952.00
261	REMOVE FIBER ROLLS 12IN	LF	280.000	.600	168.00	1.250	350.00	1.000	280.00
262	FLOTATION SILT CURTAIN	LF	95.000	17.000	1615.00	2.850	270.75	23.000	2185.00
262	REMOVE FLOTATION SILT CURTAIN	LF	95.000	2.100	199.50	.685	65.08	6.000	570.00
350	GRAVEL SURFACING	TON	799.000	50.000	39950.00	49.650	39670.35	60.030	47963.97
606	10FT X 7FT PRECAST RCB CULVERT	LF	60.000	1400.000	84000.00	1325.000	79500.00	1260.000	75600.00
606	DBL 10FT X 7FT PRECAST RCB CULVERT	LF	60.000	2400.000	144000.00	1980.000	118800.00	1600.000	96000.00
606	DBL 13FT X 4FT PRECAST RCB CULVERT	LF	120.000	2800.000	336000.00	2250.000	270000.00	2100.000	252000.00
606	DBL 10FT X 7FT PRECAST RCB END SECTION	EA	2.000	50000.000	100000.00	31500.000	63000.00	60000.000	120000.00
606	DBL 13FT X 4FT PRECAST RCB END SECTION	EA	2.000	50000.000	100000.00	27850.000	55700.00	53000.000	106000.00
702	MOBILIZATION	L SUM	1.000	150000.000	150000.00	85000.000	85000.00	36500.000	36500.00
704	TRAFFIC CONTROL SIGNS	UNIT	353.000	6.000	2118.00	3.650	1288.45	3.000	1059.00
704	TYPE III BARRICADE	EA	16.000	100.000	1600.00	115.000	1840.00	100.000	1600.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	740.000	6.000	4440.00	3.850	2849.00	5.750	4255.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	420.000	10.000	4200.00	6.950	2919.00	6.000	2520.00
752	FENCE BARBED WIRE 3 STRAND	LF	651.000	4.000	2604.00	4.950	3222.45	3.000	1953.00
752	TEMPORARY FENCE	LF	553.000	4.000	2212.00	3.950	2184.35	4.000	2212.00
752	VEHICLE GATE	EA	2.000	1000.000	2000.00	985.000	1970.00	800.000	1600.00
752	REMOVE VEHICLE GATE	EA	2.000	350.000	700.00	375.000	750.00	300.000	600.00
752	CORNER ASSEMBLY-WOOD POST	EA	10.000	750.000	7500.00	695.000	6950.00	800.000	8000.00
754	OBJECT MARKERS - TYPE III	EA	8.000	125.000	1000.00	225.000	1800.00	215.000	1720.00
900	TEMPORARY STREAM DIVERSION	EA	2.000	30000.000	60000.00	6500.000	13000.00	13000.000	26000.00
	TOTAL				14088122.00		9929683.35		11449264.47
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: JENSEN BROTHERS CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

7

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0030(050)

NO. 23716

COUNTY & DATE MORTON (059) OCT 10, 2025 09:30AM

LENGTH & TYPE 0.160

1N & 10E FLASHER; 2S & 1E ST ANTHONY

COMPLETION TIME 10/24/26 STRUCTURE REPLACEMENT

				BIDDER MIDWEST CONTRACTING LLC MARSHALL, MN C.C. BOND RANK 03		BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 04		BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 05	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	7500.000	7500.00	8900.000	8900.00	6399.120	6399.12
202	REMOVAL OF STRUCTURE	EA	2.000	12500.000	25000.00	10000.000	20000.00	10579.800	21159.60
202	REMOVE EXISTING FENCE	LF	679.000	1.000	679.00	1.200	814.80	1.590	1079.61
203	COMMON EXCAVATION-TYPE B	CY	1376.000	8.000	11008.00	13.800	18988.80	24.600	33849.60
203	TOPSOIL	CY	959.000	8.000	7672.00	9.800	9398.20	14.340	13752.06
210	BOX CULVERT EXCAVATION	EA	2.000	9500.000	19000.00	18500.000	37000.00	10325.700	20651.40
210	CHANNEL EXCAVATION-SITE 1	L SUM	1.000	8500.000	8500.00	15250.000	15250.00	12081.070	12081.07
210	CHANNEL EXCAVATION-SITE 2	L SUM	1.000	3000.000	3000.00	5500.000	5500.00	4789.980	4789.98
210	FOUNDATION FILL	CY	320.000	98.000	31360.00	98.000	31360.00	149.920	47974.40
210	BOX CULVERT FOUNDATION AGGREGATE	CY	370.000	208.000	76960.00	175.000	64750.00	255.680	94601.60
210	FOUNDATION PREPARATION-BOX CULVERT	EA	2.000	7500.000	15000.00	12500.000	25000.00	14728.350	29456.70
216	WATER	M GAL	54.000	25.000	1350.00	10.000	540.00	78.970	4264.38
251	SEEDING CLASS II	ACRE	.920	710.000	653.20	900.000	828.00	752.600	692.39
251	WETLAND SEED	ACRE	.270	710.000	191.70	4000.000	1080.00	752.590	203.20
251	TEMPORARY COVER CROP	ACRE	1.190	550.000	654.50	450.000	535.50	583.000	693.77
253	STRAW MULCH	ACRE	2.110	950.000	2004.50	750.000	1582.50	1007.000	2124.77
256	RIPRAP GRADE II	CY	280.000	141.000	39480.00	160.000	44800.00	142.510	39902.80
260	SILT FENCE SUPPORTED	LF	630.000	4.500	2835.00	2.900	1827.00	4.770	3005.10
260	REMOVE SILT FENCE SUPPORTED	LF	630.000	1.000	630.00	.450	283.50	2.120	1335.60
261	FIBER ROLLS 12IN	LF	480.000	3.750	1800.00	6.150	2952.00	3.980	1910.40
261	REMOVE FIBER ROLLS 12IN	LF	280.000	.500	140.00	1.000	280.00	1.110	310.80
262	FLOTATION SILT CURTAIN	LF	95.000	27.500	2612.50	11.000	1045.00	29.150	2769.25
262	REMOVE FLOTATION SILT CURTAIN	LF	95.000	1.000	95.00	5.000	475.00	6.630	629.85
350	GRAVEL SURFACING	TON	799.000	52.000	41548.00	56.500	45143.50	56.690	45295.31
606	10FT X 7FT PRECAST RCB CULVERT	LF	60.000	1575.000	94500.00	1325.000	79500.00	1526.440	91586.40
606	DBL 10FT X 7FT PRECAST RCB CULVERT	LF	60.000	2525.000	151500.00	2190.000	131400.00	2140.350	128421.00
606	DBL 13FT X 4FT PRECAST RCB CULVERT	LF	120.000	2735.000	328200.00	2795.000	335400.00	2499.420	299930.40
606	DBL 10FT X 7FT PRECAST RCB END SECTION	EA	2.000	42000.000	84000.00	42810.000	85620.00	35072.050	70144.10
606	DBL 13FT X 4FT PRECAST RCB END SECTION	EA	2.000	39000.000	78000.00	43700.000	87400.00	30213.800	60427.60
702	MOBILIZATION	L SUM	1.000	90500.000	90500.00	68500.000	68500.00	143081.920	143081.92
704	TRAFFIC CONTROL SIGNS	UNIT	353.000	3.000	1059.00	2.560	903.68	5.510	1945.03
704	TYPE III BARRICADE	EA	16.000	100.000	1600.00	95.000	1520.00	212.000	3392.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	740.000	6.000	4440.00	4.250	3145.00	3.870	2863.80
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	420.000	6.000	2520.00	5.000	2100.00	4.690	1969.80
752	FENCE BARBED WIRE 3 STRAND	LF	651.000	3.050	1985.55	5.750	3743.25	3.230	2102.73
752	TEMPORARY FENCE	LF	553.000	3.550	1963.15	3.700	2046.10	3.760	2079.28
752	VEHICLE GATE	EA	2.000	450.000	900.00	755.000	1510.00	477.000	954.00
752	REMOVE VEHICLE GATE	EA	2.000	150.000	300.00	295.000	590.00	159.000	318.00
752	CORNER ASSEMBLY-WOOD POST	EA	10.000	250.000	2500.00	830.000	8300.00	265.000	2650.00
754	OBJECT MARKERS - TYPE III	EA	8.000	215.000	1720.00	165.000	1320.00	265.000	2120.00
900	TEMPORARY STREAM DIVERSION	EA	2.000	250.000	500.00	6500.000	13000.00	14178.200	28356.40
	TOTAL				1145861.10		1164331.83		1231275.22
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: JENSEN BROTHERS CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

8

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0030(050)

NO. 23716

COUNTY & DATE MORTON (059) OCT 10, 2025 09:30AM

LENGTH & TYPE 0.160

1N & 10E FLASHER; 2S & 1E ST ANTHONY

COMPLETION TIME 10/24/26 STRUCTURE REPLACEMENT

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER TUNHEIM CONSTRUCTION LLC FARGO, ND C.C. BOND RANK 06 BID PRICE	AMOUNT	BIDDER EDWARD H SCHWARTZ CONSTRUCTION INC NEW ENGLAND, ND C.C. BOND RANK 07 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 08 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	160000.00	160000.00	120000.00	120000.00	20000.00	20000.00
202	REMOVAL OF STRUCTURE	EA	2.000	15221.000	30442.00	15135.290	30270.58	30000.000	60000.00
202	REMOVE EXISTING FENCE	LF	679.000	1.520	1032.08	1.240	841.96	.750	509.25
203	COMMON EXCAVATION-TYPE B	CY	1376.000	28.310	38954.56	17.150	23598.40	30.000	41280.00
203	TOPSOIL	CY	959.000	5.200	4986.80	14.160	13579.44	15.000	14385.00
210	BOX CULVERT EXCAVATION	EA	2.000	28137.210	56274.42	22435.290	44870.58	30000.000	60000.00
210	CHANNEL EXCAVATION-SITE 1	L SUM	1.000	8300.000	8300.00	20041.180	20041.18	43000.000	43000.00
210	CHANNEL EXCAVATION-SITE 2	L SUM	1.000	1250.000	1250.00	6417.650	6417.65	10000.000	10000.00
210	FOUNDATION FILL	CY	320.000	140.710	45027.20	180.390	57724.80	127.000	40640.00
210	BOX CULVERT FOUNDATION AGGREGATE	CY	370.000	237.700	87949.00	399.980	147992.60	237.000	87690.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	2.000	12765.980	25531.96	8823.530	17647.06	6000.000	12000.00
216	WATER	M GAL	54.000	12.000	648.00	5.880	317.52	50.000	2700.00
251	SEEDING CLASS II	ACRE	.920	3385.000	3114.20	835.290	768.47	2650.000	2438.00
251	WETLAND SEED	ACRE	.270	2300.000	621.00	835.290	225.53	1800.000	486.00
251	TEMPORARY COVER CROP	ACRE	1.190	1564.000	1861.16	1.400	1.67	1225.000	1457.75
253	STRAW MULCH	ACRE	2.110	1884.000	3975.24	1117.650	2358.24	1475.000	3112.25
256	RIPRAP GRADE II	CY	280.000	186.140	52119.20	181.270	50755.60	215.000	60200.00
260	SILT FENCE SUPPORTED	LF	630.000	6.320	3981.60	5.290	3332.70	4.950	3118.50
260	REMOVE SILT FENCE SUPPORTED	LF	630.000	1.920	1209.60	2.350	1480.50	1.500	945.00
261	FIBER ROLLS 12IN	LF	480.000	7.860	3772.80	4.410	2116.80	6.150	2952.00
261	REMOVE FIBER ROLLS 12IN	LF	280.000	1.280	358.40	1.240	347.20	1.000	280.00
262	FLOTATION SILT CURTAIN	LF	95.000	10.370	985.15	32.350	3073.25	23.000	2185.00
262	REMOVE FLOTATION SILT CURTAIN	LF	95.000	10.370	985.15	7.350	698.25	6.000	570.00
350	GRAVEL SURFACING	TON	799.000	67.400	53852.60	60.820	48595.18	66.000	52734.00
606	10FT X 7FT PRECAST RCB CULVERT	LF	60.000	1583.000	94980.00	1422.980	85378.80	1500.000	90000.00
606	DBL 10FT X 7FT PRECAST RCB CULVERT	LF	60.000	2692.000	161520.00	2541.590	152495.40	2500.000	150000.00
606	DBL 13FT X 4FT PRECAST RCB CULVERT	LF	120.000	2872.000	344640.00	2650.370	318044.40	2670.000	320400.00
606	DBL 10FT X 7FT PRECAST RCB END SECTION	EA	2.000	35226.000	70452.00	40555.150	81110.30	45000.000	90000.00
606	DBL 13FT X 4FT PRECAST RCB END SECTION	EA	2.000	29830.000	59660.00	31218.970	62437.94	41500.000	83000.00
702	MOBILIZATION	L SUM	1.000	108700.000	108700.00	170037.280	170037.28	130000.000	130000.00
704	TRAFFIC CONTROL SIGNS	UNIT	353.000	3.270	1154.31	3.530	1246.09	3.000	1059.00
704	TYPE III BARRICADE	EA	16.000	121.360	1941.76	117.650	1882.40	100.000	1600.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	740.000	2.500	1850.00	4.710	3485.40	10.000	7400.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	420.000	3.760	1579.20	5.290	2221.80	10.000	4200.00
752	FENCE BARBED WIRE 3 STRAND	LF	651.000	7.350	4784.85	3.590	2337.09	3.500	2278.50
752	TEMPORARY FENCE	LF	553.000	4.700	2599.10	4.180	2311.54	2.750	1520.75
752	VEHICLE GATE	EA	2.000	959.000	1918.00	529.410	1058.82	1000.000	2000.00
752	REMOVE VEHICLE GATE	EA	2.000	373.000	746.00	176.470	352.94	500.000	1000.00
752	CORNER ASSEMBLY-WOOD POST	EA	10.000	1057.000	10570.00	294.120	2941.20	750.000	7500.00
754	OBJECT MARKERS - TYPE III	EA	8.000	210.270	1682.16	252.940	2023.52	215.000	1720.00
900	TEMPORARY STREAM DIVERSION	EA	2.000	13650.000	27300.00	8000.000	16000.00	2000.000	4000.00
	TOTAL				13393095.0		13944208		14023610.0
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: JENSEN BROTHERS CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

9

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0030(050)

COUNTY & DATE MORTON (059) OCT 10, 2025 09:30AM

LENGTH & TYPE 0.160
1N & 10E FLASHER; 2S & 1E ST ANTHONY

COMPLETION TIME 10/24/26 STRUCTURE REPLACEMENT

NO. 23716

BIDDER YOUNG GUN CONSTRUCTION LLC
LUDLOW, SD
C.C. BOND RANK 09

BIDDER KNIFE RIVER MATERIALS
BEMIDJI, MN
C.C. BOND RANK 10

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	16000.00	16000.00	5200.00	5200.00		
202	REMOVAL OF STRUCTURE	EA	2.000	11050.00	22100.00	20000.00	40000.00		
202	REMOVE EXISTING FENCE	LF	679.000	4.80	3259.20	7.50	5092.5		
203	COMMON EXCAVATION-TYPE B	CY	1376.000	13.00	17888.00	14.00	19264.00		
203	TOPSOIL	CY	959.000	13.00	12467.00	10.00	9590.00		
210	BOX CULVERT EXCAVATION	EA	2.000	5005.00	10010.00	35000.00	70000.00		
210	CHANNEL EXCAVATION-SITE 1	L SUM	1.000	23190.70	23190.70	50000.00	50000.00		
210	CHANNEL EXCAVATION-SITE 2	L SUM	1.000	9780.34	9780.34	10000.00	10000.00		
210	FOUNDATION FILL	CY	320.000	115.10	36835.20	135.00	43200.00		
210	BOX CULVERT FOUNDATION AGGREGATE	CY	370.000	447.90	165726.70	250.00	92500.00		
210	FOUNDATION PREPARATION-BOX CULVERT	EA	2.000	5655.00	11310.00	5000.00	10000.00		
216	WATER	M GAL	54.000	112.40	6087.96	50.00	2700.00		
251	SEEDING CLASS II	ACRE	.920	7343.87	6756.36	900.00	828.00		
251	WETLAND SEED	ACRE	.270	24316.40	6565.49	4000.00	1080.00		
251	TEMPORARY COVER CROP	ACRE	1.190	5553.18	6608.28	450.00	535.50		
253	STRAW MULCH	ACRE	2.110	3770.62	7956.01	750.00	1582.50		
256	RIPRAP GRADE II	CY	280.000	199.45	55846.00	160.00	44800.00		
260	SILT FENCE SUPPORTED	LF	630.000	12.30	7749.00	2.90	1827.00		
260	REMOVE SILT FENCE SUPPORTED	LF	630.000	12.27	7730.10	.45	283.50		
261	FIBER ROLLS 12IN	LF	480.000	15.59	7483.20	2.85	1368.00		
261	REMOVE FIBER ROLLS 12IN	LF	280.000	25.16	7044.80	.45	126.00		
262	FLOTATION SILT CURTAIN	LF	95.000	92.93	8828.35	11.00	1045.00		
262	REMOVE FLOTATION SILT CURTAIN	LF	95.000	70.37	6685.15	5.00	475.00		
350	GRAVEL SURFACING	TON	799.000	71.24	56920.76	60.00	47940.00		
606	10FT X 7FT PRECAST RCB CULVERT	LF	60.000	1534.90	92069.40	1750.00	105000.00		
606	DBL 10FT X 7FT PRECAST RCB CULVERT	LF	60.000	2593.15	155589.00	2650.00	159000.00		
606	DBL 13FT X 4FT PRECAST RCB CULVERT	LF	120.000	2693.13	323175.60	2900.00	348000.00		
606	DBL 10FT X 7FT PRECAST RCB END SECTION	EA	2.000	42406.75	84813.50	40500.00	81000.00		
606	DBL 13FT X 4FT PRECAST RCB END SECTION	EA	2.000	36448.53	72897.06	35000.00	70000.00		
702	MOBILIZATION	L SUM	1.000	140000.00	140000.00	230000.00	230000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	353.000	7.590	2679.27	3.000	1059.00		
704	TYPE III BARRICADE	EA	16.000	448.500	7176.00	100.00	1600.00		
709	GEOSYNTHETIC MATERIAL TYPE G	SY	740.000	10.030	7422.20	3.000	2220.00		
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	420.000	16.840	7072.80	5.500	2310.00		
752	FENCE BARBED WIRE 3 STRAND	LF	651.000	4.550	2962.05	3.500	2278.50		
752	TEMPORARY FENCE	LF	553.000	3.580	1979.74	2.750	1520.75		
752	VEHICLE GATE	EA	2.000	1300.00	2600.00	1000.00	2000.00		
752	REMOVE VEHICLE GATE	EA	2.000	650.000	1300.00	500.000	1000.00		
752	CORNER ASSEMBLY-WOOD POST	EA	10.000	975.000	9750.00	750.000	7500.00		
754	OBJECT MARKERS - TYPE III	EA	8.000	279.500	2236.00	215.000	1720.00		
900	TEMPORARY STREAM DIVERSION	EA	2.000	17550.00	35100.00	30000.00	60000.00		
	TOTAL				1469651.22		1531062.00		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: JENSEN BROTHERS CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

10

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TMA-CRP-8-984(182)

COUNTY & DATE CASS (017) OCT 10, 2025 09:30AM

LENGTH & TYPE 1.125

FARGO RED RIVER (15TH AVE N-WOODCREST DR

COMPLETION TIME 10/16/26 GRADING, CONCRETE SHARED USE PATH

NO. 24298

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER EARTHWORK SERVICES INC WEST FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER VALLEY GRADING INC HARWOOD, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	5000000	50000.00	24000000	24000.00	REJECTED	
201	CLEARING & GRUBBING	L SUM	1.000	10000000	10000.00	40000000	40000.00		
202	REMOVE AGGREGATE BASE & SURFACING	TON	254.000	40000	10160.00	20000	5080.00		
202	REMOVAL OF CHAIN LINK FENCE	LF	121.000	15000	1815.00	35000	4235.00		
203	COMMON EXCAVATION-TYPE C	CY	553.000	40000	22120.00	20000	11060.00		
203	TOPSOIL	CY	4267.000	15000	64005.00	8000	34136.00		
203	BORROW-EXCAVATION	CY	3054.000	45000	137430.00	20000	61080.00		
216	WATER	M GAL	85.000	50000	4250.00	100000	8500.00		
251	SEEDING CLASS III	ACRE	3.727	4000000	14908.00	4050000	15094.35		
251	TEMPORARY COVER CROP	ACRE	3.727	500000	1863.50	200000	745.40		
253	HYDRAULIC MULCH	ACRE	7.454	4000000	29816.00	3950000	29443.30		
261	FIBER ROLLS 12IN	LF	14128.000	3000	42384.00	4750	67108.00		
261	REMOVE FIBER ROLLS 12IN	LF	7064.000	1000	7064.00	1000	7064.00		
302	AGGREGATE BASE COURSE CL 5	TON	24.000	30000	720.00	35000	840.00		
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	64.000	400000	25600.00	350000	22400.00		
702	MOBILIZATION	L SUM	1.000	75000000	75000.00	90000000	90000.00		
704	FLAGGING	MHR	48.000	60000	2880.00	70000	3360.00		
704	TRAFFIC CONTROL SIGNS	UNIT	396.000	3000	1188.00	5000	1980.00		
704	TYPE III BARRICADE	EA	6.000	120000	720.00	120000	720.00		
704	SIDEWALK BARRICADE	EA	13.000	75000	975.00	100000	1300.00		
704	DELINEATOR DRUMS	EA	4.000	30000	120.00	30000	120.00		
704	TUBULAR MARKERS	EA	11.000	10000	110.00	8000	88.00		
708	INLET PROTECTION-SPECIAL	EA	4.000	400000	1600.00	250000	1000.00		
708	REMOVE INLET PROTECTION-SPECIAL	EA	4.000	60000	240.00	25000	100.00		
714	PIPE CONC REINF 12IN CL III-STORM DRAIN	LF	18.000	150000	2700.00	200000	3600.00		
714	PIPE CONDUIT 15IN	LF	20.000	100000	2000.00	158000	3160.00		
722	MANHOLE 48IN	EA	1.000	7500000	7500.00	13000000	13000.00		
722	MANHOLE CASTING	EA	2.000	2500000	5000.00	742000	1484.00		
722	CASTING INLET-TYPE 1	EA	1.000	1500000	1500.00	480000	480.00		
722	INLET	EA	1.000	4500000	4500.00	6000000	6000.00		
722	ADJUST MANHOLE	EA	1.000	5000000	5000.00	3000000	3000.00		
748	CURB & GUTTER-TYPE I	LF	16.000	65000	1040.00	150000	2400.00		
750	SIDEWALK CONCRETE 5IN	SY	7473.000	100000	747300.00	7300	54552900		
750	DRIVEWAY CONCRETE	SY	420.000	150000	63000.00	110000	46200.00		
752	FENCE CHAIN LINK	LF	662.000	40000	26480.00	7700	50974.00		
752	FENCE REMOVE & RESET	L SUM	1.000	5000000	5000.00	6000000	6000.00		
752	VEHICLE GATE	EA	3.000	14000000	42000.00	3900000	11700.00		
752	RESET VEHICLE GATE	EA	1.000	1200000	1200.00	1250000	1250.00		
752	REMOVE VEHICLE GATE	EA	1.000	500000	500.00	1000000	1000.00		
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	80.000	60000	4800.00	60000	4800.00		
770	DESTINATION LIGHTING - SOLAR	EA	3.000	2500000	7500.00	8932000	26796.00		
970	BENCH	EA	1.000	3000000	3000.00	4500000	4500.00		
970	REPLANT TREES	EA	2.000	1500000	3000.00	1200000	2400.00		
980	RELOCATE ROAD CLOSURE GATE	EA	1.000	5500000	5500.00	4400000	4400.00		
	TOTAL				1398488.50		1168127.05		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION

Deputy Director For Engineering:

AWARD TO: EARTHWORK SERVICES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

11

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TMA-CRP-8-984(182)

NO. 24298

COUNTY & DATE CASS (017) OCT 10, 2025 09:30AM

LENGTH & TYPE 1.125

FARGO RED RIVER (15TH AVE N-WOODCREST DR

COMPLETION TIME 10/16/26 GRADING, CONCRETE SHARED USE PATH

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER EARTHWORK SERVICES I NC WEST FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER VALLEY GRADING INC HARWOOD, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
						NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: EARTHWORK SERVICES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

12

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TMA-CRP-8-984(182)

NO. 24298

COUNTY & DATE CASS (017) OCT 10, 2025 09:30AM

LENGTH & TYPE 1.125

FARGO RED RIVER (15TH AVE N-WOODCREST DR

COMPLETION TIME 10/16/26 GRADING, CONCRETE SHARED USE PATH

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER: NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER: OPP CONSTRUCTION LLC GRAND FORKS, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4860.000	4860.00	3750.000	3750.00	16300.000	16300.00
201	CLEARING & GRUBBING	L SUM	1.000	88300.000	88300.00	19000.000	19000.00	135000.000	135000.00
202	REMOVE AGGREGATE BASE & SURFACING	TON	254.000	36.900	9372.60	70.000	17780.00	85.000	21590.00
202	REMOVAL OF CHAIN LINK FENCE	LF	121.000	29.700	3593.70	29.700	3593.70	30.000	3630.00
203	COMMON EXCAVATION-TYPE C	CY	553.000	29.200	16147.60	25.000	13825.00	80.000	44240.00
203	TOPSOIL	CY	4267.000	16.700	71258.90	17.000	72539.00	45.000	192015.00
203	BORROW-EXCAVATION	CY	3054.000	43.000	131322.00	52.000	158808.00	42.000	128268.00
216	WATER	M GAL	85.000	45.000	3825.00	45.000	3825.00	75.000	6375.00
251	SEEDING CLASS III	ACRE	3.727	3850.000	14348.95	3675.000	13696.73	6900.000	25716.30
251	TEMPORARY COVER CROP	ACRE	3.727	110.000	409.97	105.000	391.34	1500.000	5590.50
253	HYDRAULIC MULCH	ACRE	7.454	2530.000	18858.62	2415.000	18001.41	3500.000	26089.00
261	FIBER ROLLS 12IN	LF	14128.000	3.250	45916.00	3.100	43796.80	4.000	56512.00
261	REMOVE FIBER ROLLS 12IN	LF	7064.000	.550	3885.20	.550	3885.20	1.000	7064.00
302	AGGREGATE BASE COURSE CL 5	TON	24.000	85.600	2054.40	55.000	1320.00	125.000	3000.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	64.000	418.000	26752.00	320.000	20480.00	650.000	41600.00
702	MOBILIZATION	L SUM	1.000	352000.000	352000.00	652250.000	652250.00	2600000.000	2600000.00
704	FLAGGING	MHR	48.000	58.300	2798.40	52.000	2496.00	85.000	4080.00
704	TRAFFIC CONTROL SIGNS	UNIT	396.000	2.750	1089.00	2.650	1049.40	4.000	1584.00
704	TYPE III BARRICADE	EA	6.000	105.000	630.00	100.000	600.00	110.000	660.00
704	SIDEWALK BARRICADE	EA	13.000	55.100	716.30	52.500	682.50	55.000	715.00
704	DELINEATOR DRUMS	EA	4.000	20.400	81.60	20.000	80.00	21.000	84.00
704	TUBULAR MARKERS	EA	11.000	6.600	72.60	6.300	69.30	7.000	77.00
708	INLET PROTECTION-SPECIAL	EA	4.000	220.000	880.00	210.000	840.00	250.000	1000.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	4.000	220.000	880.00	210.000	840.00	135.000	540.00
714	PIPE CONC REINF 12IN CL III-STORM DRAIN	LF	18.000	237.000	4266.00	190.000	3420.00	202.000	3636.00
714	PIPE CONDUIT 15IN	LF	20.000	318.000	6360.00	150.000	3000.00	180.000	3600.00
722	MANHOLE 48IN	EA	1.000	7610.000	7610.00	12300.000	12300.00	6800.000	6800.00
722	MANHOLE CASTING	EA	2.000	2110.000	4220.00	710.000	1420.00	1900.000	3800.00
722	CASTING INLET-TYPE 1	EA	1.000	312.000	312.00	450.000	450.00	3000.000	3000.00
722	INLET	EA	1.000	4380.000	4380.00	5250.000	5250.00	2200.000	2200.00
722	ADJUST MANHOLE	EA	1.000	2470.000	2470.00	2730.000	2730.00	3200.000	3200.00
748	CURB & GUTTER-TYPE I	LF	16.000	88.100	1409.60	88.000	1408.00	135.000	2160.00
750	SIDEWALK CONCRETE 5IN	SY	7473.000	86.800	648656.40	95.000	709935.00	116.000	866868.00
750	DRIVEWAY CONCRETE	SY	420.000	117.000	49140.00	120.000	50400.00	130.000	54600.00
752	FENCE CHAIN LINK	LF	662.000	77.100	51040.20	73.500	48657.00	80.000	52960.00
752	FENCE REMOVE & RESET	L SUM	1.000	12000.000	12000.00	5500.000	5500.00	10000.000	10000.00
752	VEHICLE GATE	EA	3.000	3900.000	11700.00	3700.000	11100.00	4000.000	12000.00
752	RESET VEHICLE GATE	EA	1.000	1080.000	1080.00	1025.000	1025.00	1100.000	1100.00
752	REMOVE VEHICLE GATE	EA	1.000	901.000	901.00	850.000	850.00	900.000	900.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	80.000	57.600	4608.00	55.000	4400.00	58.000	4640.00
770	DESTINATION LIGHTING - SOLAR	EA	3.000	6890.000	20670.00	6500.000	19500.00	7000.000	21000.00
970	BENCH	EA	1.000	4150.000	4150.00	4000.000	4000.00	3000.000	3000.00
970	REPLANT TREES	EA	2.000	1050.000	2100.00	1000.000	2000.00	700.000	1400.00
980	RELOCATE ROAD CLOSURE GATE	EA	1.000	4480.000	4480.00	4300.000	4300.00	5000.000	5000.00
	TOTAL				1324806.04		1358219.38		2043593.80

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: EARTHWORK SERVICES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

13

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TMA-CRP-8-984(182)

NO. 24298

COUNTY & DATE CASS (017) OCT 10, 2025 09:30AM

LENGTH & TYPE 1.125

FARGO RED RIVER (15TH AVE N-WOODCREST DR

COMPLETION TIME 10/16/26 GRADING, CONCRETE SHARED USE PATH

BIDDER	BIDDER	BIDDER
BORDER STATES PAVING INC	NORTHERN IMPROVEMENT COMPANY	OPP CONSTRUCTION LLC
FARGO, ND	FARGO, ND	GRAND FORKS, ND
C.C. BOND RANK 03	C.C. BOND RANK 04	C.C. BOND RANK 05

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

14

AWARD TO: EARTHWORK SERVICES INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering