ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEN-7-052(034)000

COUNTY & DATE BURKE (013) AND WARD (101) NOV 14, 2025 09:30AM

LENGTH & TYPE 15.900
US 52, PORTAL TO BOWBELLS

COMPLETION TIME 10/10/26 PASSING LANE ADDITIONS, EMBANKMENT, BO

NO. 22484

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	55100.000	55100.00	10000.000	10000.00	55000.000	55000.00
109	E-TICKETING	L SUM	1.000	15000.000	15000.00	10000.000	10000.00	20000.000	20000.00
202	REMOVE AGGREGATE BASE & SURFACING	TON	64750.000	15.000	97125.00	18.350	118816.25	6.500	420875.00
202	REMOVAL OF CONCRETE	EA	2.000	25000.000	50000.00	20000.000	40000.00	20000.000	40000.00
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	10.000	500.000	5000.00	250.000	2500.00	100.000	1000.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	196.000	30.000	5880.00	24.000	4704.00	20.000	3920.00
203	COMMON EXCAVATION-TYPE A	CY	72849.000	10.000	728490.00	7.500	546367.50	8.000	582792.00
203	TOPSOIL	CY	83608.000	5.000	418040.00	5.000	418040.00	3.500	292628.00
203	BORROW-EXCAVATION	CY	70119.000	16.000	1121904.00	17.300	1213058.70	7.000	490833.00
210	BOX CULVERT EXCAVATION	EA	2.000	1500.000	3000.00	1200.000	2400.00	1200.000	2400.00
210	FOUNDATION FILL	CY	35.000	60.000	2100.00	200.000	7000.00	200.000	7000.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	2.000	15000.000	30000.00	40000.000	80000.00	40000.000	80000.00
216	WATER	M GAL	5761.000	30.000	172830.00	20.000	115220.00	25.000	144025.00
230	SUBGRADE PREPARATION-TYPE A-SHOULDERS	STA	837.000	450.000	376650.00	240.000	200880.00	400.000	334800.00
251	SEEDING CLASS II	ACRE	106.000	650.000	68900.00	883.270	93626.62	425.000	45050.00
251	WETLAND SEED	ACRE	12.000	900.000	10800.00	511.550	6138.60	500.000	6000.00
251	TEMPORARY COVER CROP	ACRE	121.000	200.000	24200.00	53.220	6439.62	200.000	24200.00
253	SOIL STABILIZATION	ACRE	238.000	400.000	95200.00	225.520	53673.76	350.000	83300.00
255	ECB TYPE 2	SY	2202.000	5.500	12111.00	8.560	18849.12	3.000	6606.00
256	RIPRAP GRADE II	CY	80.000	100.000	8000.00	120.000	9600.00	120.000	9600.00
260	SILT FENCE	LF	20105.000	2.000	40210.00	2.310	46442.55	2.400	48252.00
260	REMOVE SILT FENCE	LF	20105.000	.500	10052.50	.810	16285.05	.400	8042.00
261	FIBER ROLLS 12IN	LF	57440.000	2.750	157960.00	1.990	114305.60	2.350	134984.00
261	REMOVE FIBER ROLLS 12IN	LF	12960.000	.750	9720.00	.510	6609.60	.400	5184.00
302	AGGREGATE BASE COURSE CL 5	TON	187403.000	18.000	3373254.00	18.600	3485695.80	21.000	3935463.00
401	TACK COAT	GAL	15701.000	3.000	47103.00	2.950	46317.95	2.500	39252.50
401	PRIME COAT	GAL	36557.000	4.000	146228.00	5.000	182785.00	3.000	109671.00
401	BLOTTER MATERIAL CL 44	TON	1185.000	45.000	53325.00	58.500	69322.50	20.000	23700.00
411	MILLING PAVEMENT SURFACE	TON	3225.000	13.000	41925.00	15.000	48375.00	22.000	70950.00
430	SUPERPAVE FAA 45	TON	56281.000	65.000	3658265.00	50.000	2814050.00	78.000	4389918.00
430	CORED SAMPLE	EA	266.000	50.000	13300.00	35.000	9310.00	15.000	3990.00
430	PG 58H-34 ASPHALT CEMENT	TON	3377.000	650.000	2195050.00	577.600	1950555.20	440.000	1485880.00
602	CLASS AE-3 CONCRETE-BOX CULVERT	CY	59.800	1500.000	89700.00	440.000	26312.00	440.000	26312.00
612	REINFORCING STEEL-GRADE 60-BOX CULVERT	LBS	8939.000	4.000	35756.00	6.000	53634.00	6.000	53634.00
702	MOBILIZATION	L SUM	1.000	1500000.000	1500000.00	1340475.000	1340475.00	1315000.000	1315000.00
704	FLAGGING	MHR	3600.000	55.000	198000.00	40.000	144000.00	75.000	270000.00
704	TRAFFIC CONTROL SIGNS	UNIT	5761.000	2.500	14402.50	3.250	18723.25	3.250	18723.25
704	ATTENUATION DEVICE-TYPE B-65	EA	4.000	3500.000	14000.00	2980.000	11920.00	2980.000	11920.00
704	PORTABLE RUMBLE STRIPS	EA	12.000	1000.000	12000.00	900.000	10800.00	900.000	10800.00
704	TYPE III BARRICADE	EA	24.000	100.000	2400.00	85.000	2040.00	85.000	2040.00
704	STACKABLE VERTICAL PANELS	EA	856.000	30.000	25680.00	18.000	15408.00	18.000	15408.00
704	OBLITERATION OF PAVEMENT MARKING	SF	28797.000	2.000	57594.00	1.740	50106.78	1.740	50106.78
704	STATE FURNISHED MEDIAN BARRIER	LF	350.000	65.000	22750.00	195.000	68250.00	195.000	68250.00
706	FIELD OFFICE	EA	1.000	30000.000	30000.00	50000.000	50000.00	20000.000	20000.00
706	AGGREGATE LABORATORY	EA	1.000	12000.000	12000.00	10000.000	10000.00	15000.000	15000.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	10000.000	10000.00	5000.000	5000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	10000.000	10000.00	5000.000	5000.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

1

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEN-7-052(034)000

NO. 22484

COUNTY & DATE BURKE (013) AND WARD (101) NOV 14, 2025 09:30AM

LENGTH & TYPE 15.900
US 52, PORTAL TO BOWBELLS

COMPLETION TIME 10/10/26 PASSING LANE ADDITIONS, EMBANKMENT, BO

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	151.000	5.000	755.00	8.000	1208.00	8.000	1208.00
714	PIPE CONC REINF 24IN CL III	LF	212.000	320.000	67840.00	218.000	46216.00	325.000	68900.00
714	PIPE CONC REINF 30IN CL III	LF	126.000	350.000	44100.00	257.500	32445.00	350.000	44100.00
714	PIPE CONC REINF 33IN CL III	LF	14.000	350.000	4900.00	238.000	3332.00	390.000	5460.00
714	PIPE CONC REINF 36IN CL III	LF	10.000	375.000	3750.00	293.000	2930.00	400.000	4000.00
714	PIPE CONC REINF 42IN CL III	LF	20.000	400.000	8000.00	275.000	5500.00	445.000	8900.00
714	END SECT-CONC REINF 24IN	EA	2.000	800.000	1600.00	1207.000	2414.00	1350.000	2700.00
714	END SECT-CONC REINF 30IN	EA	2.000	1017.000	2034.00	1445.000	2890.00	1525.000	3050.00
714	PIPE CORR STEEL .064IN 18IN	LF	22.000	90.000	1980.00	202.000	4444.00	270.000	5940.00
714	PIPE CORR STEEL .064IN 24IN	LF	144.000	100.000	14400.00	126.000	18144.00	280.000	40320.00
714	PIPE CORR STEEL .064IN 30IN	LF	4.000	150.000	600.00	375.000	1500.00	330.000	1320.00
714	END SECT CORR STEEL .064IN 18IN	EA	5.000	300.000	1500.00	376.000	1880.00	310.000	1550.00
714	END SECT CORR STEEL .064IN 24IN	EA	6.000	400.000	2400.00	434.000	2604.00	375.000	2250.00
714	END SECT CORR STEEL .079IN 30IN	EA	1.000	700.000	700.00	825.000	825.00	735.000	735.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	26.000	750.000	19500.00	270.000	7020.00	385.000	10010.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	397.000	27.000	10719.00	26.000	10322.00	26.000	10322.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	107.000	25.000	2675.00	25.000	2675.00	25.000	2675.00
754	RESET DELINEATOR	EA	170.000	50.000	8500.00	46.000	7820.00	46.000	7820.00
754	DELINEATORS-TYPE A-DOUBLE SIDED	EA	64.000	48.000	3072.00	60.000	3840.00	60.000	3840.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1185.000	24.000	28440.00	25.500	30217.50	25.500	30217.50
754	RESET SIGN PANEL	EA	15.000	85.000	1275.00	55.000	825.00	55.000	825.00
754	RESET MILE POST	EA	7.000	85.000	595.00	126.000	882.00	126.000	882.00
754	OBJECT MARKERS - CULVERTS	EA	42.000	50.000	2100.00	60.000	2520.00	60.000	2520.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	16.300	2200.000	35860.00	1150.000	18745.00	1150.000	18745.00
762	PVMT MK PAINTED-MESSAGE	SF	1622.000	7.000	11354.00	5.100	8272.20	5.100	8272.20
762	SHORT TERM 4IN LINE-TYPE NR	LF	281142.000	.200	56228.40	.231	64943.80	.230	64662.66
762	PVMT MK PAINTED 6IN LINE	LF	626733.000	.200	125346.60	.199	124719.87	.200	125346.60
762	PVMT MK PAINTED 12IN LINE	LF	2875.000	1.250	3593.75	.460	1322.50	.460	1322.50
762	PVMT MK PAINTED 24IN LINE	LF	12.000	8.000	96.00	15.100	181.20	15.100	181.20
766	MAILBOX-ALL TYPES	EA	2.000	250.000	500.00	304.000	608.00	304.000	608.00
900	TEMPORARY STREAM DIVERSION	EA	2.000	15000.000	30000.00	2500.000	5000.00	25000.000	50000.00
	TOTAL				16439543.75		1531303.77		15579600.19
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

2

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEN-7-052(034)000

COUNTY & DATE BURKE (013) AND WARD (101) NOV 14, 2025 09:30AM

LENGTH & TYPE 15.900

US 52, PORTAL TO BOWBELLS

COMPLETION TIME 10/10/26 PASSING LANE ADDITIONS, EMBANKMENT, BO

NO. 22484

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	61617.00	61617.00	54000.00	54000.00		
109	E-TICKETING	L SUM	1.000	5500.000	5500.00	15000.000	15000.00		
202	REMOVE AGGREGATE BASE & SURFACING	TON	64750.000	12.820	83009.50	15.500	100362.50		
202	REMOVAL OF CONCRETE	EA	2.000	22000.000	44000.00	21500.000	43000.00		
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	10.000	248.000	2480.00	950.000	9500.00		
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	196.000	35.810	7018.76	9.650	1891.40		
203	COMMON EXCAVATION-TYPE A	CY	72849.000	10.750	78312.67.5	7.500	54636.75		
203	TOPSOIL	CY	83608.000	6.750	56435.40	5.850	48910.68		
203	BORROW-EXCAVATION	CY	70119.000	16.640	116678.016	17.500	122708.25		
210	BOX CULVERT EXCAVATION	EA	2.000	13223.000	26446.00	12750.000	25500.00		
210	FOUNDATION FILL	CY	35.000	220.000	7700.00	215.000	7525.00		
210	FOUNDATION PREPARATION-BOX CULVERT	EA	2.000	44000.000	88000.00	42500.000	85000.00		
216	WATER	M GAL	5761.000	45.000	259245.00	42.500	24484.25.0		
230	SUBGRADE PREPARATION-TYPE A-SHOULDERS	STA	837.000	272.000	227664.00	1100.000	920700.00		
251	SEEDING CLASS II	ACRE	106.000	478.000	50668.00	600.000	63600.00		
251	WETLAND SEED	ACRE	12.000	551.000	6612.00	650.000	7800.00		
251	TEMPORARY COVER CROP	ACRE	121.000	220.000	26620.00	130.000	15730.00		
253	SOIL STABILIZATION	ACRE	238.000	386.000	91868.00	420.000	99960.00		
255	ECB TYPE 2	SY	2202.000	3.300	7266.60	7.250	15964.50		
256	RIPRAP GRADE II	CY	80.000	132.000	10560.00	130.000	10400.00		
260	SILT FENCE	LF	20105.000	2.650	53278.25	3.000	60315.00		
260	REMOVE SILT FENCE	LF	20105.000	.400	8042.00	.750	15078.75		
261	FIBER ROLLS 12IN	LF	57440.000	2.590	148769.60	3.250	186680.00		
261	REMOVE FIBER ROLLS 12IN	LF	12960.000	.400	5184.00	.500	6480.00		
302	AGGREGATE BASE COURSE CL 5	TON	187403.000	23.660	443395.498	25.000	468507.50		
401	TACK COAT	GAL	15701.000	2.540	39880.54	5.250	82430.25		
401	PRIME COAT	GAL	36557.000	3.100	113326.70	5.750	210202.75		
401	BLOTTER MATERIAL CL 44	TON	1185.000	73.000	86505.00	35.000	41475.00		
411	MILLING PAVEMENT SURFACE	TON	3225.000	27.860	89848.50	28.500	91912.50		
430	SUPERPAVE FAA 45	TON	56281.000	48.150	2709930.15	56.000	3151736.00		
430	CORED SAMPLE	EA	266.000	75.200	20003.20	20.000	5320.00		
430	PG 58H-34 ASPHALT CEMENT	TON	3377.000	550.000	1857350.00	585.000	1975545.00		
602	CLASS AE-3 CONCRETE-BOX CULVERT	CY	59.800	4848.000	28991.040	4650.000	27807.00		
612	REINFORCING STEEL-GRADE 60-BOX CULVERT	LBS	8939.000	6.610	590.86.79	6.350	5676.2.65		
702	MOBILIZATION	L SUM	1.000	1176000.000	1176000.00	1725000.000	1725000.00		
704	FLAGGING	MHR	3600.000	68.000	244800.00	54.500	196200.00		
704	TRAFFIC CONTROL SIGNS	UNIT	5761.000	3.250	18723.25	3.500	20163.50		
704	ATTENUATION DEVICE-TYPE B-65	EA	4.000	3283.000	13132.00	3150.000	12600.00		
704	PORTABLE RUMBLE STRIPS	EA	12.000	700.000	8400.00	950.000	11400.00		
704	TYPE III BARRICADE	EA	24.000	94.000	2256.00	90.000	2160.00		
704	STACKABLE VERTICAL PANELS	EA	856.000	16.000	13696.00	20.000	17120.00		
704	OBLITERATION OF PAVEMENT MARKING	SF	28797.000	1.920	55290.24	1.850	53274.45		
704	STATE FURNISHED MEDIAN BARRIER	LF	350.000	108.000	37800.00	215.000	75250.00		
706	FIELD OFFICE	EA	1.000	10300.000	10300.00	50000.000	50000.00		
706	AGGREGATE LABORATORY	EA	1.000	12400.000	12400.00	25000.000	25000.00		
706	BITUMINOUS LABORATORY	EA	1.000	4500.000	4500.00	7500.000	7500.00		
706	CONTRACTOR'S LABORATORY	EA	1.000	4500.000	4500.00	7500.000	7500.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

3

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEN-7-052(034)000

COUNTY & DATE BURKE (013) AND WARD (101) NOV 14, 2025 09:30AM

LENGTH & TYPE 15.900

US 52, PORTAL TO BOWBELLS

COMPLETION TIME 10/10/26 PASSING LANE ADDITIONS, EMBANKMENT, BO

NO. 22484

				BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 03		BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 04		BIDDER C.C.	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	151.000	6.000	906.00	8.500	1283.50		
714	PIPE CONC REINF 24IN CL III	LF	212.000	303.000	64236.00	375.000	79500.00		
714	PIPE CONC REINF 30IN CL III	LF	126.000	413.000	52038.00	465.000	58590.00		
714	PIPE CONC REINF 33IN CL III	LF	14.000	440.000	6160.00	670.000	9380.00		
714	PIPE CONC REINF 36IN CL III	LF	10.000	386.000	3860.00	875.000	8750.00		
714	PIPE CONC REINF 42IN CL III	LF	20.000	468.000	9360.00	740.000	14800.00		
714	END SECT-CONC REINF 24IN	EA	2.000	1928.000	3856.00	1770.000	3540.00		
714	END SECT-CONC REINF 30IN	EA	2.000	2479.000	4958.00	2470.000	4940.00		
714	PIPE CORR STEEL .064IN 18IN	LF	22.000	99.000	2178.00	255.000	5610.00		
714	PIPE CORR STEEL .064IN 24IN	LF	144.000	121.000	17424.00	240.000	34560.00		
714	PIPE CORR STEEL .064IN 30IN	LF	4.000	220.000	880.00	905.000	3620.00		
714	END SECT CORR STEEL .064IN 18IN	EA	5.000	275.000	1375.00	400.000	2000.00		
714	END SECT CORR STEEL .064IN 24IN	EA	6.000	330.000	1980.00	490.000	2940.00		
714	END SECT CORR STEEL .079IN 30IN	EA	1.000	496.000	496.00	960.000	960.00		
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	26.000	523.000	13598.00	945.000	24570.00		
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	397.000	29.000	11513.00	27.500	10917.50		
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	107.000	28.000	2996.00	26.500	2835.50		
754	RESET DELINEATOR	EA	170.000	51.000	8670.00	48.500	8245.00		
754	DELINEATORS-TYPE A-DOUBLE SIDED	EA	64.000	66.000	4224.00	63.500	4064.00		
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1185.000	28.000	33180.00	27.000	31995.00		
754	RESET SIGN PANEL	EA	15.000	61.000	915.00	60.000	900.00		
754	RESET MILE POST	EA	7.000	139.000	973.00	135.000	945.00		
754	OBJECT MARKERS - CULVERTS	EA	42.000	66.000	2772.00	63.500	2667.00		
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	16.300	1267.000	20652.10	1325.000	21597.50		
762	PVMT MK PAINTED-MESSAGE	SF	1622.000	5.100	8272.20	5.500	8921.00		
762	SHORT TERM 4IN LINE-TYPE NR	LF	281142.000	.260	73096.92	.250	70285.50		
762	PVMT MK PAINTED 6IN LINE	LF	626733.000	.220	137881.26	.250	156683.25		
762	PVMT MK PAINTED 12IN LINE	LF	2875.000	.460	1322.50	.500	1437.50		
762	PVMT MK PAINTED 24IN LINE	LF	12.000	15.100	181.20	16.000	192.00		
766	MAILBOX-ALL TYPES	EA	2.000	385.000	770.00	325.000	650.00		
900	TEMPORARY STREAM DIVERSION	EA	2.000	22000.000	44000.00	50000.000	100000.00		
	TOTAL				1631921.305		1863124.790		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

4

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-3-001(031)201
NH-3-001(033)200

COUNTY & DATE CAVALIER (019) NOV 14, 2025 09:30AM

LENGTH & TYPE 13.420
ND 3, NEKOMA TO JCT ND 5 LANGDON

COMPLETION TIME 10/10/26 FULL DEPTH RECLAMATION, MILL AND OVERL

NO. 22616

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	50000.00	50000.00	45000.00	45000.00	50000.00	50000.00
107	RAILWAY PROTECTION INSURANCE-SITE 1	EA	1.000	2500.000	2500.00	6500.000	6500.00	3000.000	3000.00
107	RAILWAY PROTECTION INSURANCE-SITE 2	EA	1.000	2500.000	2500.00	5000.000	5000.00	3000.000	3000.00
107	RAILROAD COORDINATION - COMPANY A	L SUM	1.000	10000.000	10000.00	5000.000	5000.00	2000.000	2000.00
107	RAILROAD FLAGGING	DAY	1800.000	2.000	3600.00	2.000	3600.00	2.000	3600.00
109	E-TICKETING	L SUM	1.000	34000.000	34000.00	15000.000	15000.00	20000.000	20000.00
202	REMOVE AGGREGATE BASE & SURFACING	TON	19050.000	15.000	285750.00	10.000	190500.00	15.000	285750.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	35.000	30.000	1050.00	35.000	1225.00	32.000	1120.00
202	REMOVAL OF CURB	LF	42.000	60.000	2520.00	15.000	630.00	8.000	336.00
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	26.000	250.000	6500.00	100.000	2600.00	165.000	4290.00
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	278.000	50.000	13900.00	20.000	5560.00	15.000	4170.00
203	COMMON EXCAVATION-TYPE A	CY	21570.000	17.000	366690.00	4.000	86280.00	5.000	107850.00
203	TOPSOIL	CY	6574.000	8.000	52592.00	4.000	26296.00	5.000	32870.00
203	COMMON EXCAVATION-WASTE	CY	16407.000	17.000	278919.00	11.000	180477.00	12.000	196884.00
203	TOPSOIL-IMPORTED	CY	828.000	50.000	41400.00	35.000	28980.00	35.000	28980.00
203	APPROACH FORESLOPE RECONSTRUCTION	EA	25.000	2200.000	55000.00	550.000	13750.00	555.000	13875.00
216	WATER	M GAL	2070.000	32.000	66240.00	25.000	51750.00	30.000	62100.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	9.000	1850.000	16650.00	1200.000	10800.00	2000.000	18000.00
251	SEEDING CLASS II	ACRE	12.120	700.000	8484.00	465.000	5635.80	520.000	6302.40
251	TEMPORARY COVER CROP	ACRE	12.120	250.000	3030.00	67.000	812.04	325.000	3939.00
253	STRAW MULCH	ACRE	24.240	500.000	12120.00	375.000	9090.00	745.000	18058.80
255	ECB TYPE 2	SY	1010.000	5.000	5050.00	2.190	2211.90	10.000	10100.00
261	FIBER ROLLS 12IN	LF	7480.000	3.000	22440.00	2.410	18026.80	3.300	24684.00
261	REMOVE FIBER ROLLS 12IN	LF	7480.000	1.000	7480.00	.450	3366.00	.750	5610.00
302	TRAFFIC SERVICE AGGREGATE	TON	1000.000	40.000	40000.00	22.000	22000.00	28.000	28000.00
302	AGGREGATE BASE COURSE CL 5	TON	37825.000	27.500	1040187.50	18.000	680850.00	21.000	794325.00
306	FULL DEPTH RECLAMATION	SY	271819.000	2.000	543638.00	1.250	339773.75	2.000	543638.00
320	ASPHALT EMULSIFIED STABILIZED BASE COURSE	SY	271819.000	1.800	489274.20	2.500	679547.50	3.150	856229.85
320	ASPHALT EMULSION	TON	4228.000	500.000	2114000.00	551.700	2332587.60	605.000	2557940.00
401	TACK COAT	GAL	29506.000	3.000	88518.00	2.000	59012.00	3.000	88518.00
401	PRIME COAT	GAL	5394.000	5.000	26970.00	3.000	16182.00	5.000	26970.00
401	FOG SEAL	GAL	33668.000	4.000	134672.00	2.000	67336.00	3.000	101004.00
401	BLOTTER MATERIAL CL 44	TON	132.000	50.000	6600.00	45.000	5940.00	53.000	6996.00
411	MILLING PAVEMENT SURFACE	TON	93202.000	15.000	1398030.00	10.000	932020.00	13.500	1258227.00
430	SUPERPAVE FAA 42	TON	68497.000	50.000	3424850.00	54.000	3698838.00	45.000	3082365.00
430	CORED SAMPLE	EA	424.000	45.000	19080.00	15.000	6360.00	55.000	23320.00
430	PG 58S-34 ASPHALT CEMENT	TON	4112.000	1000.000	4112000.00	535.000	2199920.00	560.000	2302720.00
702	MOBILIZATION	L SUM	1.000	540000.000	540000.00	585000.000	585000.00	645000.000	645000.00
704	FLAGGING	MHR	3000.000	60.000	180000.00	60.000	180000.00	60.000	180000.00
704	TRAFFIC CONTROL SIGNS	UNIT	4560.000	2.500	11400.00	2.500	11400.00	2.650	12084.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	1000.000	4000.00	950.000	3800.00	1000.000	4000.00
704	TYPE III BARRICADE	EA	15.000	120.000	1800.00	85.000	1275.00	90.000	1350.00
704	DELINEATOR DRUMS	EA	437.000	25.000	10925.00	15.000	6555.00	15.750	6882.75
704	TUBULAR MARKERS	EA	46.000	6.000	276.00	8.000	368.00	8.400	386.40
704	PILOT CAR	HR	1030.000	70.000	72100.00	68.000	70040.00	73.500	75705.00
704	OBLITERATION OF PAVEMENT MARKING	SF	1318.000	2.500	3295.00	8.000	10544.00	8.400	11071.20
706	FIELD OFFICE	EA	1.000	20000.000	20000.00	15000.000	15000.00	10000.000	10000.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

5

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-3-001(031)201
NH-3-001(033)200

COUNTY & DATE CAVALIER (019) NOV 14, 2025 09:30AM

LENGTH & TYPE 13.420
ND 3, NEKOMA TO JCT ND 5 LANGDON

COMPLETION TIME 10/10/26 FULL DEPTH RECLAMATION, MILL AND OVERL

NO. 22616

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
706	AGGREGATE LABORATORY	EA	1.000	15000.000	15000.00	12000.000	12000.00	10000.000	10000.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	3500.000	3500.00	10000.000	10000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	3500.000	3500.00	10000.000	10000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	11460.000	2.500	28650.00	3.000	34380.00	2.000	22920.00
714	PIPE CONC REINF 24IN CL III	LF	70.000	500.000	35000.00	400.210	28014.70	150.000	10500.00
714	END SECT-TRAVERSABLE REINF. CONC.24IN	EA	6.000	1700.000	10200.00	1250.000	7500.00	1300.000	7800.00
714	PIPE CONDUIT 24IN	LF	89.000	500.000	44500.00	375.000	33375.00	365.000	32485.00
714	PIPE CONDUIT 42IN	LF	98.000	700.000	68600.00	550.000	53900.00	665.000	65170.00
714	PIPE CORR STEEL .064IN 12IN	LF	4.000	100.000	400.00	285.000	1140.00	185.000	740.00
714	PIPE CORR STEEL .064IN 18IN	LF	117.000	150.000	17550.00	295.000	34515.00	105.000	12285.00
714	PIPE CORR STEEL .064IN 24IN	LF	115.000	250.000	28750.00	300.000	34500.00	155.000	17825.00
714	END SECT CORR STEEL .064IN 18IN	EA	5.000	400.000	2000.00	285.000	1425.00	275.000	1375.00
714	END SECT CORR STEEL .064IN 24IN	EA	9.000	800.000	7200.00	345.000	3105.00	375.000	3375.00
714	END SECT-TRAVERSABLE METAL 24IN	EA	1.000	1300.000	1300.00	510.000	510.00	555.000	555.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	18.000	900.000	16200.00	650.000	11700.00	475.000	8550.00
720	ALIGNMENT MONUMENTS	EA	31.000	250.000	7750.00	265.000	8215.00	280.000	8680.00
748	CURB & GUTTER-TYPE I	LF	42.000	32.000	1344.00	155.000	6510.00	120.000	5040.00
748	CURB-TYPE I	LF	48.000	75.000	3600.00	135.000	6480.00	120.000	5760.00
750	SIDEWALK CONCRETE 4IN	SY	31.000	100.000	3100.00	185.250	5742.75	190.000	5890.00
750	DETECTABLE WARNING PANELS	SF	20.000	65.000	1300.00	122.500	2450.00	115.000	2300.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	296.100	35.000	10363.50	24.000	7106.40	25.000	7402.50
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	289.500	30.000	8685.00	23.000	6658.50	25.000	7237.50
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1518.400	25.000	37960.00	22.500	34164.00	25.000	37960.00
754	RESET SIGN PANEL	EA	28.000	90.000	2520.00	40.000	1120.00	42.000	1176.00
754	RESET MILE POST	EA	1.000	200.000	200.00	149.000	149.00	155.000	155.00
754	OBJECT MARKERS - CULVERTS	EA	26.000	65.000	1690.00	59.000	1534.00	62.000	1612.00
754	BLINKER SIGN-SOLAR	EA	2.000	4000.000	8000.00	2100.000	4200.00	2250.000	4500.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	24.164	1000.000	24164.00	780.000	18847.92	820.000	19814.48
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	12.087	1200.000	14504.40	900.000	10878.30	950.000	11482.65
762	PVMT MK PAINTED-MESSAGE	SF	324.000	15.000	4860.00	5.000	1620.00	5.250	1701.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	73558.000	.250	18389.50	.300	22067.40	.320	23538.56
762	PVMT MK PAINTED 6IN LINE	LF	171198.000	.500	85599.00	.200	34239.60	.210	35951.58
762	PVMT MK PAINTED 12IN LINE	LF	590.000	4.500	2655.00	.800	472.00	.840	495.60
762	PVMT MK PAINTED 24IN LINE	LF	236.000	7.000	1652.00	6.000	1416.00	6.300	1486.80
766	MAILBOX-ALL TYPES	EA	19.000	300.000	5700.00	294.000	5586.00	310.000	5890.00
990	PIPE CLEANOUT	EA	1.000	3500.000	3500.00	2500.000	2500.00	5000.000	5000.00
	TOTAL				16162917.10		1308746.96		13929905.07
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

6

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-3-001(031)201
NH-3-001(033)200

COUNTY & DATE CAVALIER (019) NOV 14, 2025 09:30AM

LENGTH & TYPE 13.420
ND 3, NEKOMA TO JCT ND 5 LANGDON

COMPLETION TIME 10/10/26 FULL DEPTH RECLAMATION, MILL AND OVERL

NO. 22616

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER: BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER: CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	53977.000	53977.00	45000.000	45000.00	30000.000	30000.00
107	RAILWAY PROTECTION INSURANCE-SITE 1	EA	1.000	3500.000	3500.00	5000.000	5000.00	5000.000	5000.00
107	RAILWAY PROTECTION INSURANCE-SITE 2	EA	1.000	2750.000	2750.00	3500.000	3500.00	7100.000	7100.00
107	RAILROAD COORDINATION - COMPANY A	L SUM	1.000	2200.000	2200.00	10000.000	10000.00	5000.000	5000.00
107	RAILROAD FLAGGING	DAY	1800.000	4.000	7200.00	2.000	3600.00	4.000	7200.00
109	E-TICKETING	L SUM	1.000	10050.000	10050.00	12500.000	12500.00	15000.000	15000.00
202	REMOVE AGGREGATE BASE & SURFACING	TON	19050.000	9.650	183832.50	10.000	190500.00	9.550	181927.50
202	REMOVAL OF CONCRETE PAVEMENT	SY	35.000	90.000	3150.00	29.500	1032.50	28.000	980.00
202	REMOVAL OF CURB	LF	42.000	11.000	462.00	16.000	672.00	15.000	630.00
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	26.000	328.940	8552.44	310.000	8060.00	295.000	7670.00
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	278.000	41.260	11470.28	40.000	11120.00	37.000	10286.00
203	COMMON EXCAVATION-TYPE A	CY	21570.000	11.100	239427.00	10.500	226485.00	9.950	214621.50
203	TOPSOIL	CY	6574.000	7.970	52394.78	7.500	49305.00	7.150	47004.10
203	COMMON EXCAVATION-WASTE	CY	16407.000	10.870	178344.09	10.500	172273.50	9.750	159968.25
203	TOPSOIL-IMPORTED	CY	828.000	40.480	33517.44	38.500	31878.00	36.300	30056.40
203	APPROACH FORESLOPE RECONSTRUCTION	EA	25.000	1110.000	27750.00	1050.000	26250.00	995.000	24875.00
216	WATER	M GAL	2070.000	43.000	89010.00	40.000	82800.00	30.000	62100.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	9.000	1160.000	10440.00	1100.000	9900.00	1040.000	9360.00
251	SEEDING CLASS II	ACRE	12.120	51.900	629.028	52.000	630.24	49.484	599.746
251	TEMPORARY COVER CROP	ACRE	12.120	7.400	89.688	33.000	399.96	31.166	377.732
253	STRAW MULCH	ACRE	24.240	41.800	1013.232	75.000	1818.00	70.871	1717.913
255	ECB TYPE 2	SY	1010.000	2.440	2464.40	10.500	10605.00	9.610	9706.10
261	FIBER ROLLS 12IN	LF	7480.000	2.680	20046.40	3.500	26180.00	3.130	23412.40
261	REMOVE FIBER ROLLS 12IN	LF	7480.000	.450	3366.00	.750	5610.00	.710	5310.80
302	TRAFFIC SERVICE AGGREGATE	TON	1000.000	28.550	28550.00	27.000	27000.00	25.600	25600.00
302	AGGREGATE BASE COURSE CL 5	TON	37825.000	28.620	1082551.50	30.000	1134750.00	25.600	968320.00
306	FULL DEPTH RECLAMATION	SY	271819.000	2.480	674111.12	1.700	462092.30	1.640	445783.16
320	ASPHALT EMULSIFIED STABILIZED BASE COURSE	SY	271819.000	3.170	861666.23	3.000	815457.00	3.010	818175.19
320	ASPHALT EMULSION	TON	4228.000	501.500	2120342.00	580.000	2452240.00	551.700	2332587.60
401	TACK COAT	GAL	29506.000	2.050	60487.30	3.500	103271.00	2.950	87042.70
401	PRIME COAT	GAL	5394.000	4.370	23571.78	5.000	26970.00	3.950	21306.30
401	FOG SEAL	GAL	33668.000	2.590	87200.12	4.250	143089.00	2.950	99320.60
401	BLOTTER MATERIAL CL 44	TON	132.000	88.620	11697.84	60.000	7920.00	100.000	13200.00
411	MILLING PAVEMENT SURFACE	TON	93202.000	12.960	1207897.92	10.000	932020.00	14.000	1304828.00
430	SUPERPAVE FAA 42	TON	68497.000	51.660	3538555.02	49.500	3390615.50	55.000	3767335.00
430	CORED SAMPLE	EA	424.000	60.000	25440.00	20.000	8480.00	35.000	14840.00
430	PG 58S-34 ASPHALT CEMENT	TON	4112.000	471.000	1936752.00	550.000	2261600.00	510.000	2097120.00
702	MOBILIZATION	L SUM	1.000	1148000.000	1148000.00	1100000.000	1100000.00	1111500.000	1111500.00
704	FLAGGING	MHR	3000.000	75.000	225000.00	57.500	172500.00	50.000	150000.00
704	TRAFFIC CONTROL SIGNS	UNIT	4560.000	2.500	11400.00	2.750	12540.00	2.500	11400.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	1450.000	5800.00	1000.000	4000.00	950.000	3800.00
704	TYPE III BARRICADE	EA	15.000	95.000	1425.00	89.500	1342.50	85.000	1275.00
704	DELINEATOR DRUMS	EA	437.000	9.000	3933.00	16.000	6992.00	15.000	6555.00
704	TUBULAR MARKERS	EA	46.000	9.000	414.00	8.500	391.00	8.000	368.00
704	PILOT CAR	HR	1030.000	85.000	87550.00	75.000	77250.00	65.000	66950.00
704	OBLITERATION OF PAVEMENT MARKING	SF	1318.000	9.000	11862.00	8.500	11203.00	8.000	10544.00
706	FIELD OFFICE	EA	1.000	6450.000	6450.00	35000.000	35000.00	15000.000	15000.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

7

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-3-001(031)201
NH-3-001(033)200

COUNTY & DATE CAVALIER (019) NOV 14, 2025 09:30AM

LENGTH & TYPE 13.420
ND 3, NEKOMA TO JCT ND 5 LANGDON

COMPLETION TIME 10/10/26 FULL DEPTH RECLAMATION, MILL AND OVERL

NO. 22616

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: MAYO CONSTRUCTION COMPANY INC, CAVALIER, ND, C.C. BOND RANK 03		BIDDER: BORDER STATES PAVING INC, FARGO, ND, C.C. BOND RANK 04		BIDDER: CENTRAL SPECIALTIES INC, ALEXANDRIA, MN, C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
706	AGGREGATE LABORATORY	EA	1.000	9250.000	9250.00	10000.000	10000.00	8000.000	8000.00
706	BITUMINOUS LABORATORY	EA	1.000	4500.000	4500.00	5000.000	5000.00	8000.000	8000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	4500.000	4500.00	5000.000	5000.00	8000.000	8000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	11460.000	3.000	34380.00	2.850	32661.00	2.700	30942.00
714	PIPE CONC REINF 24IN CL III	LF	70.000	257.000	17990.00	245.000	17150.00	231.000	16170.00
714	END SECT-TRAVERSABLE REINF. CONC.24IN	EA	6.000	1311.000	7866.00	1240.000	7440.00	1176.000	7056.00
714	PIPE CONDUIT 24IN	LF	89.000	515.000	45835.00	490.000	43610.00	462.000	41118.00
714	PIPE CONDUIT 42IN	LF	98.000	741.000	72618.00	700.000	68600.00	665.000	65170.00
714	PIPE CORR STEEL .064IN 12IN	LF	4.000	239.000	956.00	230.000	920.00	215.000	860.00
714	PIPE CORR STEEL .064IN 18IN	LF	117.000	187.000	21879.00	180.000	21060.00	168.000	19656.00
714	PIPE CORR STEEL .064IN 24IN	LF	115.000	217.000	24955.00	205.000	23575.00	195.000	22425.00
714	END SECT CORR STEEL .064IN 18IN	EA	5.000	440.000	2200.00	415.000	2075.00	395.000	1975.00
714	END SECT CORR STEEL .064IN 24IN	EA	9.000	496.000	4464.00	470.000	4230.00	445.000	4005.00
714	END SECT-TRAVERSABLE METAL 24IN	EA	1.000	886.000	886.00	840.000	840.00	795.000	795.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	18.000	607.000	10926.00	575.000	10350.00	545.000	9810.00
720	ALIGNMENT MONUMENTS	EA	31.000	295.000	9145.00	280.000	8680.00	265.000	8215.00
748	CURB & GUTTER-TYPE I	LF	42.000	84.000	3528.00	120.000	5040.00	235.000	9870.00
748	CURB-TYPE I	LF	48.000	84.000	4032.00	120.000	5760.00	235.000	11280.00
750	SIDEWALK CONCRETE 4IN	SY	31.000	221.000	6851.00	185.000	5735.00	276.000	8556.00
750	DETECTABLE WARNING PANELS	SF	20.000	167.000	3340.00	115.000	2300.00	165.000	3300.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	296.100	27.000	7994.70	25.500	7550.55	24.000	7106.40
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	289.500	26.000	7527.00	25.500	7382.25	23.000	6658.50
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1518.400	25.000	37960.00	23.750	36062.00	22.500	34164.00
754	RESET SIGN PANEL	EA	28.000	45.000	1260.00	42.500	1190.00	40.000	1120.00
754	RESET MILE POST	EA	1.000	166.000	166.00	160.000	160.00	149.000	149.00
754	OBJECT MARKERS - CULVERTS	EA	26.000	66.000	1716.00	62.500	1625.00	59.000	1534.00
754	BLINKER SIGN-SOLAR	EA	2.000	2841.000	5682.00	2250.000	4500.00	2100.000	4200.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	24.164	1003.000	24236.49	900.000	21747.60	780.000	18847.92
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	12.087	1003.000	12123.26	1050.000	12691.35	900.000	10878.30
762	PVMT MK PAINTED-MESSAGE	SF	324.000	5.500	1782.00	5.250	1701.00	5.000	1620.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	73558.000	.340	25009.72	.350	25745.30	.300	22067.40
762	PVMT MK PAINTED 6IN LINE	LF	171198.000	.230	39375.54	.200	34239.60	.200	34239.60
762	PVMT MK PAINTED 12IN LINE	LF	590.000	.890	525.10	.850	501.50	.800	472.00
762	PVMT MK PAINTED 24IN LINE	LF	236.000	6.600	1557.60	6.500	1534.00	6.000	1416.00
766	MAILBOX-ALL TYPES	EA	19.000	337.000	6403.00	325.000	6175.00	294.000	5586.00
990	PIPE CLEANOUT	EA	1.000	6428.000	6428.00	6500.000	6500.00	5765.000	5765.00
	TOTAL				14591728.05		14596793.45		14698039.63
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

8

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 15

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-029(203)101

COUNTY & DATE TRAILL (097) NOV 14, 2025 09:30AM

LENGTH & TYPE 9.570

I29, N OF KELSO TO ND 200 NB

COMPLETION TIME 10/17/26 GRADING, DITCH CLEANING, PCC PAVEMENT,

NO. 23102

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER GOWAN CONSTRUCTION INC OSLO, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER PCI ROADS LLC SAINT MICHAEL, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	235000.00	235000.00	133950.00	133950.00	109867.00	109867.00
109	E-TICKETING	L SUM	1.000	10000.00	10000.00	1950.00	1950.00	10900.00	10900.00
201	CLEARING & GRUBBING	L SUM	1.000	7500.00	7500.00	29000.00	29000.00	34000.00	34000.00
201	REMOVAL OF TREES 10IN	EA	79.000	700.00	55300.00	416.00	32864.00	416.00	32864.00
201	REMOVAL OF TREES 18IN	EA	24.000	950.00	22800.00	580.00	13920.00	580.00	13920.00
201	REMOVAL OF TREES 30IN	EA	14.000	1250.00	17500.00	846.00	11844.00	846.00	11844.00
202	REMOVE AGGREGATE BASE & SURFACING	TON	1365.000	12.00	16380.00	13.51	18441.15	13.51	18441.15
202	REMOVAL OF CONCRETE	EA	2.000	2500.00	5000.00	2600.00	5200.00	5000.00	10000.00
202	REMOVAL OF STRUCTURE	L SUM	1.000	25000.00	25000.00	25390.00	25390.00	35800.00	35800.00
202	REMOVAL OF CONCRETE	L SUM	1.000	100000.00	100000.00	315120.00	315120.00	303000.00	303000.00
202	REMOVAL OF CURB & GUTTER	LF	345.000	11.00	3795.00	5.00	1725.00	5.00	1725.00
202	REMOVAL OF PAVEMENT	TON	131569.000	16.00	2105104.00	13.51	177749.19	13.51	1777497.19
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	1.000	200.00	200.00	275.00	275.00	275.00	275.00
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	4789.000	35.00	167615.00	24.90	119246.10	24.90	119246.10
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	8.000	25.00	200.00	26.00	208.00	26.00	208.00
202	REMOVE EXISTING FENCE	LF	49890.000	.75	37417.50	.94	46896.60	.90	44901.00
202	REMOVAL OF TEMPORARY BYPASS	EA	6.000	20000.00	120000.00	9593.00	57558.00	12800.00	76800.00
203	COMMON EXCAVATION-TYPE A	CY	43191.000	8.50	367123.50	6.85	295858.35	6.85	295858.35
203	TOPSOIL	CY	50495.000	4.50	227227.50	4.15	209554.25	4.15	209554.25
203	COMMON EXCAVATION-WASTE	CY	61556.000	12.50	769450.00	9.51	585397.56	9.51	585397.56
203	COMMON EXCAVATION-SUBCUT	CY	630.000	15.00	9450.00	9.50	5985.00	9.50	5985.00
203	BORROW-EXCAVATION	CY	9523.000	18.00	171414.00	8.35	79517.05	8.35	79517.05
210	BOX CULVERT EXCAVATION	EA	1.000	17500.00	17500.00	28945.00	28945.00	38950.00	38950.00
210	CLASS 1 EXCAVATION	L SUM	1.000	15000.00	15000.00	20800.00	20800.00	20000.00	20000.00
210	FOUNDATION PREPARATION	EA	1.000	20000.00	20000.00	31200.00	31200.00	30000.00	30000.00
210	FOUNDATION FILL	CY	2900.000	60.00	174000.00	47.75	138475.00	47.75	138475.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	35000.00	35000.00	4344.00	4344.00	4344.00	4344.00
216	WATER	M GAL	3426.000	40.00	137040.00	35.15	120423.90	35.15	120423.90
220	PREPARE STOCKPILE SITE	L SUM	1.000	350000.00	350000.00	446449.00	446449.00	446449.00	446449.00
220	RESTORE STOCKPILE SITE	L SUM	1.000	250000.00	250000.00	21930.00	21930.00	48930.00	48930.00
251	SEEDING CLASS II	ACRE	138.500	425.00	58862.50	442.00	61217.00	425.00	58862.50
251	TEMPORARY COVER CROP	ACRE	138.800	130.00	18044.00	208.00	28870.40	200.00	27760.00
253	SOIL STABILIZATION	ACRE	277.300	400.00	110920.00	364.00	100937.20	350.00	97055.00
255	ECB TYPE 2	SY	1969.000	2.50	4922.50	2.60	5119.40	2.50	4922.50
255	TRM TYPE 1	SY	299.000	10.00	2990.00	3.12	932.88	3.00	897.00
260	SILT FENCE UNSUPPORTED	LF	87295.000	2.00	174590.00	1.84	160622.80	1.84	160622.80
260	REMOVE SILT FENCE UNSUPPORTED	LF	87295.000	.50	43647.50	.29	25315.55	.29	25315.55
261	FIBER ROLLS 12IN	LF	100308.000	3.00	300924.00	2.04	204628.32	1.96	196603.68
261	REMOVE FIBER ROLLS 12IN	LF	8252.000	.90	7426.80	.47	3878.44	.45	3713.40
261	FIBER ROLLS 20IN	LF	840.000	5.00	4200.00	3.12	2620.80	3.00	2520.00
261	REMOVE FIBER ROLLS 20IN	LF	420.000	.50	210.00	.47	197.40	.45	189.00
262	FLOTATION SILT CURTAIN	LF	1030.000	13.19	13585.70	12.48	12854.40	12.00	12360.00
262	REMOVE FLOTATION SILT CURTAIN	LF	1030.000	1.84	1895.20	3.12	3213.60	3.00	3090.00
302	SALVAGED BASE COURSE	CY	72306.000	20.00	1446120.00	13.00	93997.80	13.00	93997.80
302	AGGREGATE BASE COURSE CL 5	CY	1024.000	110.00	112640.00	43.45	44492.80	43.45	44492.80
401	TACK COAT	GAL	5641.000	3.50	19743.50	3.12	17599.92	3.00	16923.00
411	MILLING PAVEMENT SURFACE	TON	1049.000	30.00	31470.00	21.20	22238.80	21.20	22238.80

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

9

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 15

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-029(203)101

COUNTY & DATE TRAILL (097) NOV 14, 2025 09:30AM

LENGTH & TYPE 9.570

I29, N OF KELSO TO ND 200 NB

COMPLETION TIME 10/17/26 GRADING, DITCH CLEANING, PCC PAVEMENT,

NO. 23102

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER GOWAN CONSTRUCTION INC OSLO, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER PCI ROADS LLC SAINT MICHAEL, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
430	SUPERPAVE FAA 43	TON	12934.000	60.000	776040.00	71.100	919607.40	69.000	892446.00
430	CORED SAMPLE	EA	24.000	65.000	1560.00	72.100	1730.40	70.000	1680.00
430	PATCHING	TON	500.000	135.000	67500.00	180.250	90125.00	175.000	87500.00
430	PG 58S-28 ASPHALT CEMENT	TON	783.000	900.000	704700.00	473.800	370985.40	460.000	360180.00
550	9IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	171464.000	80.000	13717120.00	55.570	9528254.48	53.950	9250482.80
550	3IN EXPANSION JOINT	LF	81.000	50.000	4050.00	611.500	49531.50	593.610	48082.41
550	CONCRETE SLEEPER SLAB	SY	54.000	250.000	13500.00	776.000	41904.00	752.540	40637.16
602	CLASS AAE-3 CONCRETE	CY	506.900	2500.000	1267250.00	1778.500	901521.65	1710.000	866799.00
602	CLASS AE-3 CONCRETE	CY	83.200	2500.000	208000.00	1976.000	164403.20	1900.000	158080.00
602	PILE SUPPORTED APPROACH SLAB	SY	5.200	2000.000	10400.00	2392.000	12438.40	2300.000	11960.00
602	BRIDGE APPROACH SLAB-REMOVE & REPLACE	SY	295.000	780.000	230100.00	728.000	214760.00	700.000	206500.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	3307.000	7.000	23149.00	6.250	20668.75	6.000	19842.00
602	BRIDGE DECK CRACK SEALING	LF	720.000	7.000	5040.00	4.150	2988.00	4.000	2880.00
602	CURB REPAIR	SF	15.000	750.000	11250.00	624.000	9360.00	600.000	9000.00
602	SPECIAL SURFACE FINISH	SF	338.000	25.000	8450.00	6.250	2112.50	6.000	2028.00
604	PRESTRESSED I-BEAM-63IN	LF	564.000	450.000	253800.00	473.250	266913.00	455.000	256620.00
612	REINFORCING STEEL-GRADE 60	LBS	11580.000	4.000	46320.00	5.200	60216.00	5.000	57900.00
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	133179.000	4.000	532716.00	3.120	415518.48	3.000	399537.00
616	STRUCTURAL STEEL	L SUM	1.000	150000.000	150000.00	62400.000	62400.00	60000.000	60000.00
622	STEEL PILING HP 10 X 42	LF	430.000	80.000	34400.00	72.800	31304.00	70.000	30100.00
622	STEEL PILING HP 14 X 73	LF	410.000	175.000	71750.00	119.600	49036.00	115.000	47150.00
622	STEEL PILING HP 14 X 102	LF	315.000	200.000	63000.00	130.000	40950.00	125.000	39375.00
624	PEDESTRIAN FENCE	LF	650.000	300.000	195000.00	327.500	212875.00	315.000	204750.00
624	CONNECTION PLATE MODIFICATION	EA	2.000	5000.000	10000.00	310.000	620.00	300.000	600.00
650	DECK SPALL REPAIR	SF	72.000	200.000	14400.00	390.000	28080.00	375.000	27000.00
702	MOBILIZATION	L SUM	1.000	2200000.000	2200000.00	1496000.000	1496000.00	1898335.640	1898335.64
704	FLAGGING	MHR	2570.000	60.000	154200.00	71.000	182470.00	71.000	182470.00
704	TRAFFIC CONTROL SIGNS	UNIT	12223.000	2.000	24446.00	2.600	31779.80	2.500	30557.50
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	2.000	12500.000	25000.00	13520.000	27040.00	13000.000	26000.00
704	ATTENUATION DEVICE-TYPE B-25	EA	2.000	2500.000	5000.00	2600.000	5200.00	1500.000	3000.00
704	ATTENUATION DEVICE-TYPE B-45	EA	2.000	3000.000	6000.00	3432.000	6864.00	1750.000	3500.00
704	ATTENUATION DEVICE-TYPE B-80	EA	8.000	4000.000	32000.00	3432.000	27456.00	2250.000	18000.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	1150.000	2300.00	1040.000	2080.00	1000.000	2000.00
704	TYPE III BARRICADE	EA	44.000	100.000	4400.00	83.250	3663.00	80.000	3520.00
704	SIDEWALK BARRICADE	EA	2.000	100.000	200.00	312.000	624.00	300.000	600.00
704	DELINEATOR DRUMS	EA	340.000	27.000	9180.00	21.000	7140.00	20.000	6800.00
704	TUBULAR MARKERS	EA	820.000	11.000	9020.00	5.200	4264.00	5.000	4100.00
704	DELINEATOR	EA	311.000	12.000	3732.00	10.500	3265.50	10.000	3110.00
704	FLEXIBLE DELINEATORS	EA	721.000	55.000	39655.00	36.500	26316.50	35.000	25235.00
704	VERTICAL PANELS-BACK TO BACK	EA	6.000	30.000	180.00	30.250	181.50	29.000	174.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	6.000	1000.000	6000.00	520.000	3120.00	500.000	3000.00
704	SEQUENCING ARROW PANEL-TYPE C-CROSSOVER	EA	2.000	1500.000	3000.00	2600.000	5200.00	2500.000	5000.00
704	FLASHING BEACON	EA	2.000	750.000	1500.00	3120.000	6240.00	3000.000	6000.00
704	TYPE B FLASHERS	EA	11.000	161.000	1771.00	47.000	517.00	45.000	495.00
704	OBLITERATION OF PAVEMENT MARKING	SF	6675.000	2.000	13350.00	8.350	5573.625	8.000	53400.00
704	STATE FURNISHED MEDIAN BARRIER	LF	3820.000	30.000	114600.00	29.000	110780.00	37.500	143250.00
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.000	4650.000	9300.00	5200.000	10400.00	5000.000	10000.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

10

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-029(203)101

COUNTY & DATE TRAILL (097) NOV 14, 2025 09:30AM

LENGTH & TYPE 9.570

I29, N OF KELSO TO ND 200 NB

COMPLETION TIME 10/17/26 GRADING, DITCH CLEANING, PCC PAVEMENT,

NO. 23102

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER GOWAN CONSTRUCTION INC OSLO, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER PCI ROADS LLC SAINT MICHAEL, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
704	VEHICLE SPEED FEEDBACK SIGN	EA	2000	3500000	700000	3640000	728000	3500000	700000
706	FIELD OFFICE	EA	1000	12500000	1250000	15240000	1524000	7799040	7799040
706	AGGREGATE LABORATORY	EA	1000	15000000	1500000	10250000	1025000	15000000	1500000
706	BITUMINOUS LABORATORY	EA	1000	9000000	900000	5200000	520000	5000000	500000
706	CONTRACTOR'S LABORATORY	EA	1000	9000000	900000	5200000	520000	15000000	1500000
709	GEOSYNTHETIC MATERIAL TYPE G	SY	317006000	1800	5706108	1200	3804072	1300	4121078
710	TEMPORARY BYPASS	EA	3000	9500000	2850000	5670000	1701000	5670000	1701000
714	END SECT-TRAVERSABLE REINF. CONC.24IN	EA	1000	1150000	115000	975000	97500	975000	97500
714	PIPE CONDUIT 12IN	LF	319000	100000	3190000	32000	1020800	32000	1020800
714	PIPE CONDUIT 18IN-APPROACH	LF	96000	115000	1104000	128000	1228800	128000	1228800
714	PIPE CONDUIT 18IN	LF	641000	130000	8333000	45000	2884500	45000	2884500
714	PIPE CONDUIT 24IN	LF	1394000	330000	4600200	380000	5297200	380000	5297200
714	PIPE CONDUIT 24IN-APPROACH	LF	51000	125000	637500	88000	448800	88000	448800
714	PIPE CONDUIT 24IN-STORM DRAIN	LF	170000	320000	5440000	507000	8619000	507000	8619000
714	PIPE CONDUIT 30IN	LF	1221000	370000	4517700	508000	6202680	508000	6202680
714	PIPE CONDUIT 36IN	LF	309000	400000	1236000	500000	1545000	500000	1545000
714	PIPE CONDUIT 42IN	LF	741000	430000	3186300	622000	4609020	622000	4609020
714	PIPE CONDUIT ARCH 51IN X 31IN	LF	658000	500000	3290000	582000	3829560	582000	3829560
714	PLUG PIPE-ALL TYPES & SIZES	EA	1000	4000000	400000	16917000	1691700	16917000	1691700
720	RIGHT OF WAY MARKERS	EA	21000	185000	388500	151000	317100	145000	304500
720	ALIGNMENT MONUMENTS	EA	23000	300000	690000	260000	598000	250000	575000
720	IRON PIN R/W MONUMENTS	EA	10000	110000	1100000	104000	1040000	100000	1000000
720	IRON PIN REFERENCE MONUMENTS	EA	17000	110000	187000	104000	1768000	100000	1700000
722	MANHOLE 48IN	EA	1000	4500000	450000	12225000	1222500	12225000	1222500
722	MANHOLE CASTING	EA	1000	3000000	300000	1010000	101000	1010000	1010000
722	MANHOLE RISER 48IN	LF	1560	315000	491400	442000	689520	442000	689520
750	SIDEWALK CONCRETE REINF	SY	750000	100000	7500000	100000	7500000	93500	7012500
750	DETECTABLE WARNING PANELS	SF	104000	70000	728000	47840	497536	46000	478400
752	FENCE SMOOTH WIRE 3 STRAND-STEEL POST	LF	50104000	2000	10020800	2860	1432974	2750	13778600
752	FENCE TERMINAL	EA	7000	200000	140000	520000	364000	500000	350000
752	VEHICLE GATE	EA	5000	800000	400000	624000	312000	600000	300000
752	CORNER ASSEMBLY-STEEL POST	EA	17000	200000	3400000	676000	11492000	650000	11050000
752	DOUBLE BRACE ASSEMBLY-STEEL POST	EA	27000	250000	6750000	520000	14040000	500000	13500000
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	288000	25000	720000	32250	9288000	31000	8928000
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	29000	20000	58000	26000	754000	25000	725000
754	DELINEATORS-TYPE A-SINGLE SIDED	EA	12500	43150	539375	18750	234375	18000	225000
754	DELINEATORS-TYPE B	EA	3800	45750	173850	29250	111150	28000	106400
754	DELINEATORS-TYPE E	EA	1000	41400	41400	55250	55250	53000	53000
754	DELINEATORS-TYPE D	EA	1800	65000	117000	39550	71190	38000	68400
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	34400	23000	791200	21000	722400	20000	688000
754	GALV STEEL POST-STANDARD PIPE	LF	21100	60300	1272330	77000	1624700	74000	1561400
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	60700	75000	4552500	84250	5113975	81000	4916700
754	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	SF	11620	30000	348600	34350	399147	33000	383460
754	INTERSTATE MILE POSTS-TYPE C	EA	900	176500	158850	203000	182700	195000	175500
754	RESET SIGN PANEL	EA	1000	150000	15000	78000	7800	75000	7500
754	OBJECT MARKERS - TYPE I	EA	400	138000	55200	101000	40400	97000	38800
754	OBJECT MARKERS - TYPE III	EA	400	225000	90000	172000	68800	165000	66000

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

11

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-029(203)101

COUNTY & DATE TRAILL (097) NOV 14, 2025 09:30AM

LENGTH & TYPE 9.570

I29, N OF KELSO TO ND 200 NB

COMPLETION TIME 10/17/26 GRADING, DITCH CLEANING, PCC PAVEMENT,

NO. 23102

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER GOWAN CONSTRUCTION INC OSLO, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER PCI ROADS LLC SAINT MICHAEL, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
754	OBJECT MARKERS - CULVERTS	EA	94.000	550.00	51700.00	270.00	2538.00	260.00	2444.00
754	CLASS AE CONCRETE-SIGN FOUNDATIONS	CY	5.000	998.000	4990.00	1300.000	6500.00	1250.000	6250.00
754	REMOVE SIGN FOUNDATION	EA	30.000	390.000	11700.00	312.000	9360.00	300.000	9000.00
760	SINUSOIDAL RUMBLE STRIP - CONCRETE SHOULDER	MILE	18.180	3500.000	63630.00	9756.000	177364.08	9380.000	170528.40
762	RAISED PAVEMENT MARKERS	EA	22240.000	2.500	55600.00	2.860	63606.40	2.750	61160.00
762	SHORT TERM 4IN LINE-TYPE R	LF	6764.000	2.500	16910.00	1.820	12310.48	1.750	11837.00
762	SHORT TERM 8IN LINE-TYPE R	LF	600.000	2.500	1500.00	2.550	1530.00	2.410	1446.00
762	SHORT TERM 24IN LINE-TYPE R	LF	471.000	25.500	12010.50	29.150	13729.65	28.000	13188.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	6045.000	2.000	12090.00	.720	4352.40	.697	4213.37
762	SHORT TERM MESSAGE-TYPE R	SF	112.000	36.300	4065.60	24.000	2688.00	23.000	2576.00
762	PVMT MK PAINTED 6IN LINE	LF	301588.000	.160	48254.08	.140	42223.32	.133	40111.20
762	PVMT MK PAINTED 12IN LINE	LF	2908.000	.800	2326.40	.300	872.40	.266	773.53
762	PVMT MK PAINTED 24IN LINE	LF	430.000	10.850	4665.50	10.900	4687.00	10.459	4497.37
764	W-BEAM GUARDRAIL	LF	1020.000	51.750	52785.00	54.100	55182.00	52.000	53040.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	12.000	3120.000	37440.00	3095.000	37140.00	2975.000	35700.00
764	REMOVE & RESET GUARDRAIL	LF	282.000	27.000	7614.00	41.600	11731.20	40.000	11280.00
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	499.000	5.250	2619.75	5.200	2594.80	5.000	2495.00
764	RESET W-BEAM GUARDRAIL END TERMINAL	EA	4.000	750.000	3000.00	575.000	2300.00	550.000	2200.00
764	REMOVE END TREATMENT & TRANSITION	EA	6.000	350.000	2100.00	260.000	1560.00	250.000	1500.00
770	LIGHTING SYSTEM A	EA	1.000	128600.000	128600.00	278100.000	278100.00	270000.000	270000.00
770	REMOVE LIGHTING SYSTEM	EA	1.000	5000.000	5000.00	26000.000	26000.00	25000.000	25000.00
772	IT SYSTEM	EA	1.000	671500.000	671500.00	585050.000	585050.00	568000.000	568000.00
900	TEMPORARY STREAM DIVERSION	EA	8.000	2000.000	16000.00	882.500	7060.00	1400.000	11200.00
930	BRIDGE BENCH MARKS	SET	1.000	3000.000	3000.00	4368.000	4368.00	4200.000	4200.00
930	POLYURETHANE FOAM	LBS	1850.000	10.000	18500.00	8.250	15262.50	8.000	14800.00
930	ROADWAY CANOPY	L SUM	1.000	30000.000	30000.00	20600.000	20600.00	20000.000	20000.00
930	SHORING	EA	2.000	50000.000	100000.00	7365.000	14730.00	7000.000	14000.00
930	ELASTOMERIC BEARING PAD	SF	16.000	150.000	2400.00	206.000	3296.00	200.000	3200.00
930	SILICONE SEALANT	LF	73.000	25.000	1825.00	31.000	2263.00	30.000	2190.00
930	AGGREGATE SLOPE PROTECTION	SY	526.000	140.000	73640.00	127.000	66802.00	122.000	64172.00
930	ABUTMENT UNDERDRAIN SYSTEM	EA	2.000	16000.000	32000.00	6250.000	12500.00	6000.000	12000.00
930	APPROACH SLAB LIP REPAIR	LF	42.000	400.000	16800.00	526.000	22092.00	510.000	21420.00
930	BARRIER REPAIR	EA	1.000	4000.000	4000.00	3610.000	3610.00	3500.000	3500.00
	SUBTOTAL				3309701288		2655205710		2665291636
	ALTERNATE A								
602	CLASS AE-3 CONCRETE-BOX CULVERT	CY	232.900	2000.000	465800.00	.000	.00	.000	.00
612	REINFORCING STEEL-GRADE 60-BOX CULVERT	LBS	42152.000	4.000	168608.00	.000	.00	.000	.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	290.000	1.800	522.00	.000	.00	.000	.00
	SUBTOTAL				634930.00		NO BID		NO BID
	ALTERNATE B								
606	12FT X 15FT PRECAST RCB CULVERT	LF	102.000	3000.000	306000.00	1900.000	193800.00	1900.000	193800.00
606	12FT X 15FT PRECAST RCB END SECTION	EA	1.000	50000.000	50000.00	60545.000	60545.00	60545.000	60545.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	270.000	1.800	486.00	2.250	607.50	2.250	607.50

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

12

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 5 OF 15

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-029(203)101

COUNTY & DATE TRAILL (097) NOV 14, 2025 09:30AM

LENGTH & TYPE 9.570

I29, N OF KELSO TO ND 200 NB

COMPLETION TIME 10/17/26 GRADING, DITCH CLEANING, PCC PAVEMENT,

NO. 23102

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER GOWAN CONSTRUCTION INC OSLO, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER PCI ROADS LLC SAINT MICHAEL, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
	SUBTOTAL				35648600		25495250		25495250
	TOTAL				33453498.88		26807009.60		26907868.86
						ALT B		ALT B	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

13

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 6 OF 15

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-029(203)101

COUNTY & DATE TRAILL (097) NOV 14, 2025 09:30AM

LENGTH & TYPE 9.570

I29, N OF KELSO TO ND 200 NB

COMPLETION TIME 10/17/26 GRADING, DITCH CLEANING, PCC PAVEMENT,

NO. 23102

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER MICHELS ROAD & STONE, INC. BROWNSVILLE, WI C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER PARK CONSTRUCTION COMPANY MINNEAPOLIS, MN C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	87500.000	87500.00	100000.000	100000.00	100300.000	100300.00
109	E-TICKETING	L SUM	1.000	15000.000	15000.00	25000.000	25000.00	47100.000	47100.00
201	CLEARING & GRUBBING	L SUM	1.000	46000.000	46000.00	50000.000	50000.00	420400.000	420400.00
201	REMOVAL OF TREES 10IN	EA	79.000	453.000	35787.00	500.000	39500.00	669.000	52851.00
201	REMOVAL OF TREES 18IN	EA	24.000	566.000	13584.00	650.000	15600.00	674.000	16176.00
201	REMOVAL OF TREES 30IN	EA	14.000	1130.000	15820.00	1150.000	16100.00	908.000	12712.00
202	REMOVE AGGREGATE BASE & SURFACING	TON	1365.000	19.300	26344.50	19.500	26617.50	10.700	14605.50
202	REMOVAL OF CONCRETE	EA	2.000	5270.000	10540.00	5000.000	10000.00	5500.000	11000.00
202	REMOVAL OF STRUCTURE	L SUM	1.000	50100.000	50100.00	50000.000	50000.00	42600.000	42600.00
202	REMOVAL OF CONCRETE	L SUM	1.000	320000.000	320000.00	303000.000	303000.00	333600.000	333600.00
202	REMOVAL OF CURB & GUTTER	LF	345.000	6.900	2380.50	7.500	2587.50	11.300	3898.50
202	REMOVAL OF PAVEMENT	TON	131569.000	15.000	1973535.00	15.500	2039319.50	14.000	1841966.00
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	1.000	1560.000	1560.00	1600.000	1600.00	624.000	624.00
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	4789.000	33.600	160910.40	35.000	167615.00	11.300	54115.70
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	8.000	26.100	208.80	30.000	240.00	45.400	363.20
202	REMOVE EXISTING FENCE	LF	49890.000	.950	47395.50	.900	44901.00	1.150	57373.50
202	REMOVAL OF TEMPORARY BYPASS	EA	6.000	26600.000	159600.00	25000.000	150000.00	17000.000	102000.00
203	COMMON EXCAVATION-TYPE A	CY	43191.000	7.050	304496.55	7.500	323932.50	8.300	358485.30
203	TOPSOIL	CY	50495.000	4.400	222178.00	4.500	227227.50	4.950	249950.25
203	COMMON EXCAVATION-WASTE	CY	61556.000	13.400	824850.40	13.500	831006.00	10.800	664804.80
203	COMMON EXCAVATION-SUBCUT	CY	630.000	15.500	9765.00	15.000	9450.00	26.200	16506.00
203	BORROW-EXCAVATION	CY	9523.000	18.700	178081.10	19.500	185698.50	19.700	187603.10
210	BOX CULVERT EXCAVATION	EA	1.000	22900.000	22900.00	25000.000	25000.00	267000.000	267000.00
210	CLASS 1 EXCAVATION	L SUM	1.000	21100.000	21100.00	20000.000	20000.00	22000.000	22000.00
210	FOUNDATION PREPARATION	EA	1.000	31600.000	31600.00	30000.000	30000.00	33000.000	33000.00
210	FOUNDATION FILL	CY	2900.000	38.400	111360.00	38.500	111650.00	88.200	255780.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	16500.000	16500.00	16500.000	16500.00	4130.000	4130.00
216	WATER	M GAL	3426.000	27.700	94900.20	30.000	102780.00	39.300	134641.80
220	PREPARE STOCKPILE SITE	L SUM	1.000	750000.000	750000.00	750000.000	750000.00	676000.000	676000.00
220	RESTORE STOCKPILE SITE	L SUM	1.000	24500.000	24500.00	25000.000	25000.00	496100.000	496100.00
251	SEEDING CLASS II	ACRE	138.500	448.000	62048.00	425.000	58862.50	989.000	136976.50
251	TEMPORARY COVER CROP	ACRE	138.800	211.000	29286.80	200.000	27760.00	628.00	871.64
253	SOIL STABILIZATION	ACRE	277.300	369.000	102323.70	350.000	97055.00	287.000	795.85.10
255	ECB TYPE 2	SY	1969.000	2.650	5217.85	2.500	4922.50	4.750	9352.75
255	TRM TYPE 1	SY	299.000	3.150	941.85	3.000	897.00	16.200	4843.80
260	SILT FENCE UNSUPPORTED	LF	87295.000	1.950	170225.25	1.840	160622.80	1.600	139672.00
260	REMOVE SILT FENCE UNSUPPORTED	LF	87295.000	.300	26188.50	.290	25315.55	.670	5848.765
261	FIBER ROLLS 12IN	LF	100308.000	2.050	205631.40	1.960	196603.68	2.450	245754.60
261	REMOVE FIBER ROLLS 12IN	LF	8252.000	.500	4126.00	.450	3713.40	.850	7014.20
261	FIBER ROLLS 20IN	LF	840.000	3.150	2646.00	3.000	2520.00	11.300	9492.00
261	REMOVE FIBER ROLLS 20IN	LF	420.000	.500	210.00	.450	189.00	.540	226.80
262	FLOTATION SILT CURTAIN	LF	1030.000	12.600	12978.00	12.000	12360.00	14.100	14523.00
262	REMOVE FLOTATION SILT CURTAIN	LF	1030.000	3.150	3244.50	3.000	3090.00	6.400	6592.00
302	SALVAGED BASE COURSE	CY	72306.000	13.500	976131.00	13.500	976131.00	25.000	1807650.00
302	AGGREGATE BASE COURSE CL 5	CY	1024.000	57.300	58675.20	57.500	58880.00	56.000	57344.00
401	TACK COAT	GAL	5641.000	2.100	11846.10	3.000	16923.00	3.300	18615.30
411	MILLING PAVEMENT SURFACE	TON	1049.000	30.100	31574.90	30.000	31470.00	25.200	26434.80

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

14

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-029(203)101

COUNTY & DATE TRAILL (097) NOV 14, 2025 09:30AM

LENGTH & TYPE 9.570

I29, N OF KELSO TO ND 200 NB

COMPLETION TIME 10/17/26 GRADING, DITCH CLEANING, PCC PAVEMENT,

NO. 23102

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER MICHELS ROAD & STONE, INC. BROWNSVILLE, WI C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER PARK CONSTRUCTION COMPANY MINNEAPOLIS, MN C.C. BOND RANK 05 BID PRICE	AMOUNT
430	SUPERPAVE FAA 43	TON	12934.000	70.600	913140.40	69.000	892446.00	76.000	982984.00
430	CORED SAMPLE	EA	24.000	73.800	1771.20	70.000	1680.00	77.100	1850.40
430	PATCHING	TON	500.000	184.000	92000.00	175.000	87500.00	193.000	96500.00
430	PG 58S-28 ASPHALT CEMENT	TON	783.000	485.000	379755.00	460.000	360180.00	506.000	396198.00
550	9IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	171464.000	56.800	9739155.20	55.890	9583122.96	59.000	10116376.00
550	3IN EXPANSION JOINT	LF	81.000	625.000	50625.00	495.000	40095.00	650.000	52650.00
550	CONCRETE SLEEPER SLAB	SY	54.000	795.000	42930.00	550.000	29700.00	824.000	44496.00
602	CLASS AAE-3 CONCRETE	CY	506.900	1800.000	912420.00	1710.000	866799.00	1880.000	952972.00
602	CLASS AE-3 CONCRETE	CY	83.200	2000.000	166400.00	1900.000	158080.00	2090.000	173888.00
602	PILE SUPPORTED APPROACH SLAB	SY	5.200	2420.000	12584.00	2300.000	11960.00	2530.000	13156.00
602	BRIDGE APPROACH SLAB-REMOVE & REPLACE	SY	295.000	738.000	217710.00	700.000	206500.00	771.000	227445.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	3307.000	6.300	20834.10	6.000	19842.00	6.600	21826.20
602	BRIDGE DECK CRACK SEALING	LF	720.000	4.200	3024.00	4.000	2880.00	4.400	3168.00
602	CURB REPAIR	SF	15.000	632.000	9480.00	600.000	9000.00	661.000	9915.00
602	SPECIAL SURFACE FINISH	SF	338.000	6.300	2129.40	6.000	2028.00	6.600	2230.80
604	PRESTRESSED I-BEAM-63IN	LF	564.000	479.000	270156.00	455.000	256620.00	501.000	282564.00
612	REINFORCING STEEL-GRADE 60	LBS	11580.000	5.250	60795.00	5.000	57900.00	5.500	63690.00
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	133179.000	3.150	41951.85	3.000	39953.70	3.300	43949.70
616	STRUCTURAL STEEL	L SUM	1.000	6320.000	6320.00	6000.000	6000.00	6610.000	6610.00
622	STEEL PILING HP 10 X 42	LF	430.000	73.800	31734.00	70.000	30100.00	77.100	33153.00
622	STEEL PILING HP 14 X 73	LF	410.000	121.000	49610.00	115.000	47150.00	127.000	52070.00
622	STEEL PILING HP 14 X 102	LF	315.000	132.000	41580.00	125.000	39375.00	138.000	43470.00
624	PEDESTRIAN FENCE	LF	650.000	321.000	208650.00	305.000	198250.00	349.000	226850.00
624	CONNECTION PLATE MODIFICATION	EA	2.000	316.000	632.00	1200.000	2400.00	330.000	660.00
650	DECK SPALL REPAIR	SF	72.000	395.000	28440.00	375.000	27000.00	413.000	29736.00
702	MOBILIZATION	L SUM	1.000	2100000.000	2100000.00	3872166.020	3872166.02	1425000.000	1425000.00
704	FLAGGING	MHR	2570.000	57.100	146747.00	60.000	154200.00	65.000	167050.00
704	TRAFFIC CONTROL SIGNS	UNIT	12223.000	2.650	32390.95	2.500	30557.50	4.050	49503.15
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	2.000	13700.000	27400.00	13000.000	26000.00	20900.000	41800.00
704	ATTENUATION DEVICE-TYPE B-25	EA	2.000	2630.000	5260.00	2500.000	5000.00	4030.000	8060.00
704	ATTENUATION DEVICE-TYPE B-45	EA	2.000	3480.000	6960.00	3300.000	6600.00	5320.000	10640.00
704	ATTENUATION DEVICE-TYPE B-80	EA	8.000	3480.000	27840.00	3300.000	26400.00	5320.000	42560.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	1050.000	2100.00	1000.000	2000.00	1610.000	3220.00
704	TYPE III BARRICADE	EA	44.000	84.300	3709.20	80.000	3520.00	129.000	5676.00
704	SIDEWALK BARRICADE	EA	2.000	316.000	632.00	300.000	600.00	483.000	966.00
704	DELINEATOR DRUMS	EA	340.000	21.100	7174.00	20.000	6800.00	32.200	10948.00
704	TUBULAR MARKERS	EA	820.000	5.250	4305.00	5.000	4100.00	8.050	6601.00
704	DELINEATOR	EA	311.000	10.500	3265.50	10.000	3110.00	16.100	5007.10
704	FLEXIBLE DELINEATORS	EA	721.000	36.900	26604.90	35.000	25235.00	56.400	40664.40
704	VERTICAL PANELS-BACK TO BACK	EA	6.000	30.600	183.60	29.000	174.00	46.700	280.20
704	SEQUENCING ARROW PANEL-TYPE C	EA	6.000	527.000	3162.00	500.000	3000.00	805.000	4830.00
704	SEQUENCING ARROW PANEL-TYPE C-CROSSOVER	EA	2.000	2630.000	5260.00	2500.000	5000.00	4030.000	8060.00
704	FLASHING BEACON	EA	2.000	3160.000	6320.00	3000.000	6000.00	4830.000	9660.00
704	TYPE B FLASHERS	EA	11.000	47.400	521.40	45.000	495.00	72.500	797.50
704	OBLITERATION OF PAVEMENT MARKING	SF	6675.000	8.450	56403.75	8.000	53400.00	12.900	86107.50
704	STATE FURNISHED MEDIAN BARRIER	LF	3820.000	40.600	155092.00	50.000	191000.00	42.100	160822.00
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.000	5270.000	10540.00	5000.000	10000.00	8050.000	16100.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

15

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-029(203)101

COUNTY & DATE TRAILL (097) NOV 14, 2025 09:30AM

LENGTH & TYPE 9.570

I29, N OF KELSO TO ND 200 NB

COMPLETION TIME 10/17/26 GRADING, DITCH CLEANING, PCC PAVEMENT,

NO. 23102

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER MICHELS ROAD & STONE, INC. BROWNSVILLE, WI C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER PARK CONSTRUCTION COMPANY MINNEAPOLIS, MN C.C. BOND RANK 05 BID PRICE	AMOUNT
704	VEHICLE SPEED FEEDBACK SIGN	EA	2.000	3690.000	738.00	3500.000	700.00	5640.000	1128.00
706	FIELD OFFICE	EA	1.000	37900.000	37900.00	35000.000	35000.00	69300.000	69300.00
706	AGGREGATE LABORATORY	EA	1.000	20000.000	20000.00	20000.000	20000.00	85700.000	85700.00
706	BITUMINOUS LABORATORY	EA	1.000	3160.000	3160.00	5000.000	5000.00	5500.000	5500.00
706	CONTRACTOR'S LABORATORY	EA	1.000	3160.000	3160.00	5000.000	5000.00	10900.000	10900.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	317006.000	1.900	602311.40	2.000	634012.00	1.450	459658.70
710	TEMPORARY BYPASS	EA	3.000	12800.000	38400.00	15000.000	45000.00	46300.000	138900.00
714	END SECT-TRAVERSABLE REINF. CONC.24IN	EA	1.000	2750.000	2750.00	2800.000	2800.00	2270.000	2270.00
714	PIPE CONDUIT 12IN	LF	319.000	99.800	31836.20	100.000	31900.00	102.000	32538.00
714	PIPE CONDUIT 18IN-APPROACH	LF	96.000	294.000	28224.00	295.000	28320.00	134.000	12864.00
714	PIPE CONDUIT 18IN	LF	641.000	108.000	69228.00	110.000	70510.00	125.000	80125.00
714	PIPE CONDUIT 24IN	LF	1394.000	416.000	579904.00	420.000	585480.00	610.000	850340.00
714	PIPE CONDUIT 24IN-APPROACH	LF	51.000	139.000	7089.00	140.000	7140.00	96.400	4916.40
714	PIPE CONDUIT 24IN-STORM DRAIN	LF	170.000	325.000	55250.00	330.000	56100.00	624.000	106080.00
714	PIPE CONDUIT 30IN	LF	1221.000	765.000	934065.00	770.000	940170.00	801.000	978021.00
714	PIPE CONDUIT 36IN	LF	309.000	542.000	167478.00	550.000	169950.00	805.000	248745.00
714	PIPE CONDUIT 42IN	LF	741.000	727.000	538707.00	730.000	540930.00	816.000	604656.00
714	PIPE CONDUIT ARCH 51IN X 31IN	LF	658.000	639.000	420462.00	645.000	424410.00	839.000	552062.00
714	PLUG PIPE-ALL TYPES & SIZES	EA	1.000	1170.000	1170.00	1170.000	1170.00	14200.000	14200.00
720	RIGHT OF WAY MARKERS	EA	21.000	153.000	3213.00	145.000	3045.00	159.000	3339.00
720	ALIGNMENT MONUMENTS	EA	23.000	263.000	6049.00	250.000	5750.00	273.000	6279.00
720	IRON PIN R/W MONUMENTS	EA	10.000	105.000	1050.00	85.000	850.00	109.000	1090.00
720	IRON PIN REFERENCE MONUMENTS	EA	17.000	105.000	1785.00	80.000	1360.00	109.000	1853.00
722	MANHOLE 48IN	EA	1.000	6050.000	6050.00	6070.000	6070.00	7770.000	7770.00
722	MANHOLE CASTING	EA	1.000	2710.000	2710.00	2720.000	2720.00	964.000	964.00
722	MANHOLE RISER 48IN	LF	15.600	2450.000	38220.00	2460.000	38376.00	737.000	11497.20
750	SIDEWALK CONCRETE REINF	SY	750.000	98.500	73875.00	93.690	70267.50	102.000	76500.00
750	DETECTABLE WARNING PANELS	SF	104.000	48.500	5044.00	67.000	6968.00	50.300	5231.20
752	FENCE SMOOTH WIRE 3 STRAND-STEEL POST	LF	50104.000	2.900	145301.60	2.750	137786.00	3.150	157827.60
752	FENCE TERMINAL	EA	7.000	527.000	3689.00	500.000	3500.00	442.000	3094.00
752	VEHICLE GATE	EA	5.000	632.000	3160.00	600.000	3000.00	1410.000	7050.00
752	CORNER ASSEMBLY-STEEL POST	EA	17.000	685.000	11645.00	650.000	11050.00	840.000	14280.00
752	DOUBLE BRACE ASSEMBLY-STEEL POST	EA	27.000	527.000	14229.00	500.000	13500.00	1410.000	38070.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	288.000	32.700	9417.60	31.000	8928.00	34.100	9820.80
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	29.000	26.300	762.70	25.000	725.00	27.500	797.50
754	DELINEATORS-TYPE A-SINGLE SIDED	EA	125.000	19.000	2375.00	18.000	2250.00	19.800	2475.00
754	DELINEATORS-TYPE B	EA	38.000	29.500	1121.00	28.000	1064.00	30.800	1170.40
754	DELINEATORS-TYPE E	EA	10.000	55.800	558.00	53.000	530.00	58.300	583.00
754	DELINEATORS-TYPE D	EA	18.000	40.000	720.00	38.000	684.00	41.800	752.40
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	344.000	21.100	7258.40	20.000	6880.00	22.000	7568.00
754	GALV STEEL POST-STANDARD PIPE	LF	211.000	78.000	16458.00	74.000	15614.00	81.400	17175.40
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	607.000	85.300	51777.10	81.000	49167.00	89.100	54083.70
754	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	SF	1162.000	34.800	40437.60	33.000	38346.00	36.300	42180.60
754	INTERSTATE MILE POSTS-TYPE C	EA	9.000	205.000	1845.00	195.000	1755.00	214.000	1926.00
754	RESET SIGN PANEL	EA	1.000	79.000	79.00	75.000	75.00	82.500	82.50
754	OBJECT MARKERS - TYPE I	EA	4.000	102.000	408.00	97.000	388.00	107.000	428.00
754	OBJECT MARKERS - TYPE III	EA	4.000	174.000	696.00	165.000	660.00	181.000	724.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

16

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-029(203)101

NO. 23102

COUNTY & DATE TRAILL (097) NOV 14, 2025 09:30AM

LENGTH & TYPE 9.570 I29, N OF KELSO TO ND 200 NB

COMPLETION TIME 10/17/26 GRADING, DITCH CLEANING, PCC PAVEMENT,

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER MICHELS ROAD & STONE, INC. BROWNSVILLE, WI C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER PARK CONSTRUCTION COMPANY MINNEAPOLIS, MN C.C. BOND RANK 05 BID PRICE	AMOUNT
754	OBJECT MARKERS - CULVERTS	EA	94.000	274.00	25756.00	260.00	24440.00	286.00	26884.00
754	CLASS AE CONCRETE-SIGN FOUNDATIONS	CY	5.000	1320.000	6600.00	1250.000	6250.00	1370.000	6850.00
754	REMOVE SIGN FOUNDATION	EA	30.000	316.000	9480.00	300.000	9000.00	330.000	9900.00
760	SINUSOIDAL RUMBLE STRIP - CONCRETE SHOULDER	MILE	18.180	10400.000	189072.00	9380.000	170528.40	10400.000	189072.00
762	RAISED PAVEMENT MARKERS	EA	22240.000	2.900	64496.00	2.750	61160.00	3.000	66720.00
762	SHORT TERM 4IN LINE-TYPE R	LF	6764.000	1.850	12513.40	1.750	11837.00	1.900	12851.60
762	SHORT TERM 8IN LINE-TYPE R	LF	600.000	2.550	1530.00	2.410	1446.00	2.650	1590.00
762	SHORT TERM 24IN LINE-TYPE R	LF	471.000	29.500	13894.50	28.000	13188.00	30.800	14506.80
762	SHORT TERM 6IN LINE-TYPE NR	LF	6045.000	.730	4412.85	1.000	6045.00	.770	4654.65
762	SHORT TERM MESSAGE-TYPE R	SF	112.000	24.200	2710.40	23.000	2576.00	25.300	2833.60
762	PVMT MK PAINTED 6IN LINE	LF	301588.000	.150	45238.20	.130	39206.44	.150	45238.20
762	PVMT MK PAINTED 12IN LINE	LF	2908.000	.300	872.40	1.500	4362.00	.290	843.32
762	PVMT MK PAINTED 24IN LINE	LF	430.000	11.000	4730.00	15.000	6450.00	11.500	4945.00
764	W-BEAM GUARDRAIL	LF	1020.000	54.800	55896.00	51.000	52020.00	57.800	58956.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	12.000	3130.000	37560.00	3900.000	46800.00	3300.000	39600.00
764	REMOVE & RESET GUARDRAIL	LF	282.000	42.100	11872.20	26.000	7332.00	44.400	12520.80
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	499.000	5.250	2619.75	6.000	2994.00	5.550	2769.45
764	RESET W-BEAM GUARDRAIL END TERMINAL	EA	4.000	579.000	2316.00	600.000	2400.00	611.000	2444.00
764	REMOVE END TREATMENT & TRANSITION	EA	6.000	263.000	1578.00	250.000	1500.00	278.000	1668.00
770	LIGHTING SYSTEM A	EA	1.000	284500.000	284500.00	270000.000	270000.00	297300.000	297300.00
770	REMOVE LIGHTING SYSTEM	EA	1.000	26300.000	26300.00	25000.000	25000.00	27500.000	27500.00
772	IT SYSTEM	EA	1.000	598500.000	598500.00	568000.000	568000.00	625400.000	625400.00
900	TEMPORARY STREAM DIVERSION	EA	8.000	15800.000	126400.00	16500.000	132000.00	30300.000	242400.00
930	BRIDGE BENCH MARKS	SET	1.000	4430.000	4430.00	4200.000	4200.00	4620.000	4620.00
930	POLYURETHANE FOAM	LBS	1850.000	8.450	15632.50	8.000	14800.00	8.700	16095.00
930	ROADWAY CANOPY	L SUM	1.000	21100.000	21100.00	20000.000	20000.00	22000.000	22000.00
930	SHORING	EA	2.000	96900.000	193800.00	70000.000	140000.00	79800.000	159600.00
930	ELASTOMERIC BEARING PAD	SF	16.000	211.000	3376.00	200.000	3200.00	220.000	3520.00
930	SILICONE SEALANT	LF	73.000	316.00	2306.80	300.00	2190.00	330.00	2409.00
930	AGGREGATE SLOPE PROTECTION	SY	526.000	116.000	61016.00	122.000	64172.00	166.000	87316.00
930	ABUTMENT UNDERDRAIN SYSTEM	EA	2.000	6320.000	12640.00	6000.000	12000.00	6610.000	13220.00
930	APPROACH SLAB LIP REPAIR	LF	42.000	537.000	22554.00	510.000	21420.00	562.000	23604.00
930	BARRIER REPAIR	EA	1.000	3690.000	3690.00	3500.000	3500.00	3850.000	3850.00
	SUBTOTAL				2943967.65		3091836.25		3223942.96
	ALTERNATE A								
602	CLASS AE-3 CONCRETE-BOX CULVERT	CY	232.900	.000	.00	.000	.00	.000	.00
612	REINFORCING STEEL-GRADE 60-BOX CULVERT	LBS	42152.000	.000	.00	.000	.00	.000	.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	290.000	.000	.00	.000	.00	.000	.00
	SUBTOTAL				NO BID		NO BID		NO BID
	ALTERNATE B								
606	12FT X 15FT PRECAST RCB CULVERT	LF	102.000	1870.000	190740.00	2010.000	205020.00	2040.000	208080.00
606	12FT X 15FT PRECAST RCB END SECTION	EA	1.000	82500.000	82500.00	83500.000	83500.00	43600.000	43600.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	270.000	6.300	1701.00	6.500	1755.00	3.400	918.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

17

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 10 OF 15

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-029(203)101

COUNTY & DATE TRAILL (097) NOV 14, 2025 09:30AM

LENGTH & TYPE 9.570

I29, N OF KELSO TO ND 200 NB

COMPLETION TIME 10/17/26 GRADING, DITCH CLEANING, PCC PAVEMENT,

NO. 23102

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 03 BID PRICE	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 03 AMOUNT	BIDDER MICHELS ROAD & STONE, INC. BROWNSVILLE, WI C.C. BOND RANK 04 BID PRICE	BIDDER MICHELS ROAD & STONE, INC. BROWNSVILLE, WI C.C. BOND RANK 04 AMOUNT	BIDDER PARK CONSTRUCTION COMPANY MINNEAPOLIS, MN C.C. BOND RANK 05 BID PRICE	BIDDER PARK CONSTRUCTION COMPANY MINNEAPOLIS, MN C.C. BOND RANK 05 AMOUNT
	SUBTOTAL				27494100		29027500		25259800
	TOTAL				29714613.65		31208639.25		32492021.96
				ALT B		ALT B		ALT B	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

18

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 11 OF 15

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-029(203)101

COUNTY & DATE TRAILL (097) NOV 14, 2025 09:30AM

LENGTH & TYPE 9.570

I29, N OF KELSO TO ND 200 NB

COMPLETION TIME 10/17/26 GRADING, DITCH CLEANING, PCC PAVEMENT,

NO. 23102

BIDDER STRATA CORPORATION

GRAND FORKS, ND

C.C. BOND RANK 06

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	117680.920	117680.92				
109	E-TICKETING	L SUM	1.000	7088.360	7088.36				
201	CLEARING & GRUBBING	L SUM	1.000	25199.520	25199.52				
201	REMOVAL OF TREES 10IN	EA	79.000	768.180	60686.22				
201	REMOVAL OF TREES 18IN	EA	24.000	1111.620	26678.88				
201	REMOVAL OF TREES 30IN	EA	14.000	2534.950	35489.30				
202	REMOVE AGGREGATE BASE & SURFACING	TON	1365.000	27.690	37796.85				
202	REMOVAL OF CONCRETE	EA	2.000	5050.510	10101.02				
202	REMOVAL OF STRUCTURE	L SUM	1.000	35532.990	35532.99				
202	REMOVAL OF CONCRETE	L SUM	1.000	306060.610	306060.61				
202	REMOVAL OF CURB & GUTTER	LF	345.000	27.150	9366.75				
202	REMOVAL OF PAVEMENT	TON	131569.000	12.360	162619.284				
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	1.000	512.000	512.00				
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	4789.000	10.990	52631.11				
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	8.000	40.610	324.88				
202	REMOVE EXISTING FENCE	LF	49890.000	.930	46397.70				
202	REMOVAL OF TEMPORARY BYPASS	EA	6.000	29264.970	175589.82				
203	COMMON EXCAVATION-TYPE A	CY	43191.000	16.750	723449.25				
203	TOPSOIL	CY	50495.000	5.690	287316.55				
203	COMMON EXCAVATION-WASTE	CY	61556.000	27.110	1668783.16				
203	COMMON EXCAVATION-SUBCUT	CY	630.000	18.480	11642.40				
203	BORROW-EXCAVATION	CY	9523.000	33.540	319401.42				
210	BOX CULVERT EXCAVATION	EA	1.000	53299.490	53299.49				
210	CLASS 1 EXCAVATION	L SUM	1.000	20202.020	20202.02				
210	FOUNDATION PREPARATION	EA	1.000	30303.030	30303.03				
210	FOUNDATION FILL	CY	2900.000	65.990	191371.00				
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	35532.990	35532.99				
216	WATER	M GAL	3426.000	31.320	107302.32				
220	PREPARE STOCKPILE SITE	L SUM	1.000	693902.750	693902.75				
220	RESTORE STOCKPILE SITE	L SUM	1.000	151027.820	151027.82				
251	SEEDING CLASS II	ACRE	138.500	438.140	60682.39				
251	TEMPORARY COVER CROP	ACRE	138.800	206.190	28619.17				
253	SOIL STABILIZATION	ACRE	277.300	360.820	100055.39				
255	ECB TYPE 2	SY	1969.000	2.580	5080.02				
255	TRM TYPE 1	SY	299.000	3.090	923.91				
260	SILT FENCE UNSUPPORTED	LF	87295.000	1.900	165860.50				
260	REMOVE SILT FENCE UNSUPPORTED	LF	87295.000	.300	26188.50				
261	FIBER ROLLS 12IN	LF	100308.000	2.020	202622.16				
261	REMOVE FIBER ROLLS 12IN	LF	8252.000	.460	3795.92				
261	FIBER ROLLS 20IN	LF	840.000	3.090	2595.60				
261	REMOVE FIBER ROLLS 20IN	LF	420.000	.460	193.20				
262	FLOTATION SILT CURTAIN	LF	1030.000	12.370	12741.10				
262	REMOVE FLOTATION SILT CURTAIN	LF	1030.000	3.090	3182.70				
302	SALVAGED BASE COURSE	CY	72306.000	42.560	3077343.36				
302	AGGREGATE BASE COURSE CL 5	CY	1024.000	88.320	90439.68				
401	TACK COAT	GAL	5641.000	5.050	28487.05				
411	MILLING PAVEMENT SURFACE	TON	1049.000	35.120	36840.88				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

19

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 12 OF 15

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-029(203)101

COUNTY & DATE TRAILL (097) NOV 14, 2025 09:30AM

LENGTH & TYPE 9.570

I29, N OF KELSO TO ND 200 NB

COMPLETION TIME 10/17/26 GRADING, DITCH CLEANING, PCC PAVEMENT,

NO. 23102

BIDDER STRATA CORPORATION

GRAND FORKS, ND

C.C. BOND RANK 06

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
430	SUPERPAVE FAA 43	TON	12934.000	117.650	1521685.10				
430	CORED SAMPLE	EA	24.000	77.330	1855.92				
430	PATCHING	TON	500.000	312.080	156040.00				
430	PG 58S-28 ASPHALT CEMENT	TON	783.000	592.040	463567.32				
550	9IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	171464.000	53.950	9250482.80				
550	3IN EXPANSION JOINT	LF	81.000	400.000	32400.00				
550	CONCRETE SLEEPER SLAB	SY	54.000	550.000	29700.00				
602	CLASS AAE-3 CONCRETE	CY	506.900	1727.270	875553.16				
602	CLASS AE-3 CONCRETE	CY	83.200	1919.190	159676.61				
602	PILE SUPPORTED APPROACH SLAB	SY	5.200	2323.230	12080.80				
602	BRIDGE APPROACH SLAB-REMOVE & REPLACE	SY	295.000	707.070	208585.65				
602	PENETRATING WATER REPELLENT TREATMENT	SY	3307.000	6.060	20040.42				
602	BRIDGE DECK CRACK SEALING	LF	720.000	4.040	2908.80				
602	CURB REPAIR	SF	15.000	606.060	9090.90				
602	SPECIAL SURFACE FINISH	SF	338.000	6.060	2048.28				
604	PRESTRESSED I-BEAM-63IN	LF	564.000	459.600	259214.40				
612	REINFORCING STEEL-GRADE 60	LBS	11580.000	5.050	58479.00				
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	133179.000	3.030	403532.37				
616	STRUCTURAL STEEL	L SUM	1.000	6060.610	6060.61				
622	STEEL PILING HP 10 X 42	LF	430.000	70.710	30405.30				
622	STEEL PILING HP 14 X 73	LF	410.000	116.160	47625.60				
622	STEEL PILING HP 14 X 102	LF	315.000	126.260	39771.90				
624	PEDESTRIAN FENCE	LF	650.000	315.000	204750.00				
624	CONNECTION PLATE MODIFICATION	EA	2.000	300.000	600.00				
650	DECK SPALL REPAIR	SF	72.000	378.790	27272.88				
702	MOBILIZATION	L SUM	1.000	3661118.000	3661118.00				
704	FLAGGING	MHR	2570.000	104.280	267999.60				
704	TRAFFIC CONTROL SIGNS	UNIT	12223.000	2.500	30557.50				
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	2.000	13000.000	26000.00				
704	ATTENUATION DEVICE-TYPE B-25	EA	2.000	2500.000	5000.00				
704	ATTENUATION DEVICE-TYPE B-45	EA	2.000	3300.000	6600.00				
704	ATTENUATION DEVICE-TYPE B-80	EA	8.000	3300.000	26400.00				
704	PORTABLE RUMBLE STRIPS	EA	2.000	1000.000	2000.00				
704	TYPE III BARRICADE	EA	44.000	80.000	3520.00				
704	SIDEWALK BARRICADE	EA	2.000	300.000	600.00				
704	DELINEATOR DRUMS	EA	340.000	20.000	6800.00				
704	TUBULAR MARKERS	EA	820.000	5.000	4100.00				
704	DELINEATOR	EA	311.000	10.000	3110.00				
704	FLEXIBLE DELINEATORS	EA	721.000	35.000	25235.00				
704	VERTICAL PANELS-BACK TO BACK	EA	6.000	29.000	174.00				
704	SEQUENCING ARROW PANEL-TYPE C	EA	6.000	500.000	3000.00				
704	SEQUENCING ARROW PANEL-TYPE C-CROSSOVER	EA	2.000	2500.000	5000.00				
704	FLASHING BEACON	EA	2.000	3000.000	6000.00				
704	TYPE B FLASHERS	EA	11.000	45.000	495.00				
704	OBLITERATION OF PAVEMENT MARKING	SF	6675.000	8.000	53400.00				
704	STATE FURNISHED MEDIAN BARRIER	LF	3820.000	38.500	147070.00				
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.000	5000.000	10000.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

20

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-029(203)101

COUNTY & DATE TRAILL (097) NOV 14, 2025 09:30AM

LENGTH & TYPE 9.570

I29, N OF KELSO TO ND 200 NB

COMPLETION TIME 10/17/26 GRADING, DITCH CLEANING, PCC PAVEMENT,

NO. 23102

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 06 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
704	VEHICLE SPEED FEEDBACK SIGN	EA	2.000	3500.000	7000.00				
706	FIELD OFFICE	EA	1.000	29576.240	29576.24				
706	AGGREGATE LABORATORY	EA	1.000	11211.910	11211.91				
706	BITUMINOUS LABORATORY	EA	1.000	5799.260	5799.26				
706	CONTRACTOR'S LABORATORY	EA	1.000	5799.260	5799.26				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	317006.000	1.390	440638.34				
710	TEMPORARY BYPASS	EA	3.000	103409.200	310227.60				
714	END SECT-TRAVERSABLE REINF. CONC.24IN	EA	1.000	2030.460	2030.46				
714	PIPE CONDUIT 12IN	LF	319.000	91.370	29147.03				
714	PIPE CONDUIT 18IN-APPROACH	LF	96.000	119.800	11500.80				
714	PIPE CONDUIT 18IN	LF	641.000	111.680	71586.88				
714	PIPE CONDUIT 24IN	LF	1394.000	546.190	761388.86				
714	PIPE CONDUIT 24IN-APPROACH	LF	51.000	86.290	4400.79				
714	PIPE CONDUIT 24IN-STORM DRAIN	LF	170.000	558.380	94924.60				
714	PIPE CONDUIT 30IN	LF	1221.000	716.750	875151.75				
714	PIPE CONDUIT 36IN	LF	309.000	720.810	222730.29				
714	PIPE CONDUIT 42IN	LF	741.000	730.960	541641.36				
714	PIPE CONDUIT ARCH 51IN X 31IN	LF	658.000	751.270	494335.66				
714	PLUG PIPE-ALL TYPES & SIZES	EA	1.000	12690.360	12690.36				
720	RIGHT OF WAY MARKERS	EA	21.000	145.000	3045.00				
720	ALIGNMENT MONUMENTS	EA	23.000	250.000	5750.00				
720	IRON PIN R/W MONUMENTS	EA	10.000	100.000	1000.00				
720	IRON PIN REFERENCE MONUMENTS	EA	17.000	100.000	1700.00				
722	MANHOLE 48IN	EA	1.000	6954.310	6954.31				
722	MANHOLE CASTING	EA	1.000	862.940	862.94				
722	MANHOLE RISER 48IN	LF	15.600	659.900	10294.44				
750	SIDEWALK CONCRETE REINF	SY	750.000	130.800	98100.00				
750	DETECTABLE WARNING PANELS	SF	104.000	74.880	7787.52				
752	FENCE SMOOTH WIRE 3 STRAND-STEEL POST	LF	50104.000	2.840	142295.36				
752	FENCE TERMINAL	EA	7.000	515.460	3608.22				
752	VEHICLE GATE	EA	5.000	618.560	3092.80				
752	CORNER ASSEMBLY-STEEL POST	EA	17.000	670.100	11391.70				
752	DOUBLE BRACE ASSEMBLY-STEEL POST	EA	27.000	515.460	13917.42				
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	288.000	31.000	8928.00				
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	29.000	25.000	725.00				
754	DELINEATORS-TYPE A-SINGLE SIDED	EA	125.000	18.000	2250.00				
754	DELINEATORS-TYPE B	EA	38.000	28.000	1064.00				
754	DELINEATORS-TYPE E	EA	10.000	53.000	530.00				
754	DELINEATORS-TYPE D	EA	18.000	38.000	684.00				
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	344.000	20.000	6880.00				
754	GALV STEEL POST-STANDARD PIPE	LF	211.000	74.000	15614.00				
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	607.000	81.000	49167.00				
754	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	SF	1162.000	33.000	38346.00				
754	INTERSTATE MILE POSTS-TYPE C	EA	9.000	195.000	1755.00				
754	RESET SIGN PANEL	EA	1.000	75.000	75.00				
754	OBJECT MARKERS - TYPE I	EA	4.000	97.000	388.00				
754	OBJECT MARKERS - TYPE III	EA	4.000	165.000	660.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

21

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 14 OF 15

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-029(203)101

COUNTY & DATE TRAILL (097) NOV 14, 2025 09:30AM

LENGTH & TYPE 9.570

I29, N OF KELSO TO ND 200 NB

COMPLETION TIME 10/17/26 GRADING, DITCH CLEANING, PCC PAVEMENT,

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	NO. 23102 BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 06 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
754	OBJECT MARKERS - CULVERTS	EA	94.000	26.000	2444.00				
754	CLASS AE CONCRETE-SIGN FOUNDATIONS	CY	5.000	1250.000	6250.00				
754	REMOVE SIGN FOUNDATION	EA	30.000	300.000	9000.00				
760	SINUSOIDAL RUMBLE STRIP - CONCRETE SHOULDER	MILE	18.180	9750.000	177255.00				
762	RAISED PAVEMENT MARKERS	EA	22240.000	2.750	61160.00				
762	SHORT TERM 4IN LINE-TYPE R	LF	6764.000	1.750	11837.00				
762	SHORT TERM 8IN LINE-TYPE R	LF	600.000	2.410	1446.00				
762	SHORT TERM 24IN LINE-TYPE R	LF	471.000	28.000	13188.00				
762	SHORT TERM 6IN LINE-TYPE NR	LF	6045.000	.700	4231.50				
762	SHORT TERM MESSAGE-TYPE R	SF	112.000	23.000	2576.00				
762	PVMT MK PAINTED 6IN LINE	LF	301588.000	.130	39206.44				
762	PVMT MK PAINTED 12IN LINE	LF	2908.000	.270	785.16				
762	PVMT MK PAINTED 24IN LINE	LF	430.000	10.460	4497.80				
764	W-BEAM GUARDRAIL	LF	1020.000	52.000	53040.00				
764	W-BEAM GUARDRAIL END TERMINAL	EA	12.000	2975.000	35700.00				
764	REMOVE & RESET GUARDRAIL	LF	282.000	40.000	11280.00				
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	499.000	5.000	2495.00				
764	RESET W-BEAM GUARDRAIL END TERMINAL	EA	4.000	550.000	2200.00				
764	REMOVE END TREATMENT & TRANSITION	EA	6.000	250.000	1500.00				
770	LIGHTING SYSTEM A	EA	1.000	412181.790	412181.79				
770	REMOVE LIGHTING SYSTEM	EA	1.000	17064.590	17064.59				
772	IT SYSTEM	EA	1.000	682063.450	682063.45				
900	TEMPORARY STREAM DIVERSION	EA	8.000	6091.370	48730.96				
930	BRIDGE BENCH MARKS	SET	1.000	4242.420	4242.42				
930	POLYURETHANE FOAM	LBS	1850.000	8.000	14800.00				
930	ROADWAY CANOPY	L SUM	1.000	20202.020	20202.02				
930	SHORING	EA	2.000	70707.070	141414.14				
930	ELASTOMERIC BEARING PAD	SF	16.000	202.020	3232.32				
930	SILICONE SEALANT	LF	73.000	30.300	2211.90				
930	AGGREGATE SLOPE PROTECTION	SY	526.000	126.260	6641.76				
930	ABUTMENT UNDERDRAIN SYSTEM	EA	2.000	6060.610	12121.22				
930	APPROACH SLAB LIP REPAIR	LF	42.000	515.150	21636.30				
930	BARRIER REPAIR	EA	1.000	3535.350	3535.35				
	SUBTOTAL				350887.10				
	ALTERNATE A								
602	CLASS AE-3 CONCRETE-BOX CULVERT	CY	232.900	.000	.00				
612	REINFORCING STEEL-GRADE 60-BOX CULVERT	LBS	42152.000	.000	.00				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	290.000	.000	.00				
	SUBTOTAL				NO BID				
	ALTERNATE B								
606	12FT X 15FT PRECAST RCB CULVERT	LF	102.000	3857.870	39350.274				
606	12FT X 15FT PRECAST RCB END SECTION	EA	1.000	76142.130	76142.13				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	270.000	6.090	1644.30				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

22

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 15 OF 15

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-029(203)101

COUNTY & DATE TRAILL (097) NOV 14, 2025 09:30AM

LENGTH & TYPE 9.570

I29, N OF KELSO TO ND 200 NB

COMPLETION TIME 10/17/26 GRADING, DITCH CLEANING, PCC PAVEMENT,

NO. 23102

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 06 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
	SUBTOTAL				47128917				
	TOTAL				355599987				
				ALT B					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GOWAN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

23

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-0400(021)

COUNTY & DATE BILLINGS (007) NOV 14, 2025 09:30AM

LENGTH & TYPE 14.514

COMPLETION TIME VARIOUS LOCATIONS IN BILLINGS COUNTY 09/01/26 CHIP SEAL AND INCIDENTALS

NO. 23176

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	9471950	947195	2300000	230000	5000000	500000
107	RAILWAY PROTECTION INSURANCE-3 LOCATIONS	L SUM	1.000	9000000	900000	12000000	1200000	2500000	250000
107	RAILROAD COORDINATION	L SUM	1.000	6000000	600000	5000000	500000	500000	50000
420	SEAL COAT	SY	270661.000	2600	703718.60	2400	649586.40	2911	787894.17
702	MOBILIZATION	L SUM	1.000	100000000	10000000	47000000	4700000	32380000	3238000
704	TRAFFIC CONTROL SIGNS	UNIT	6479.000	3000	19437.00	2390	15484.81	2390	15484.81
704	PORTABLE RUMBLE STRIPS	EA	2.000	1000000	2000.00	500000	1000.00	1000	2.00
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	5000000	50000.00	5250000	52500.00	5000000	50000.00
762	EPOXY PVMT MK MESSAGE	SF	398.000	15000	5970.00	15750	6268.50	15000	5970.00
762	EPOXY PVMT MK 4IN LINE	LF	242407.000	600	1454442.0	450	109083.15	430	104235.01
762	EPOXY PVMT MK 6IN LINE	LF	432.000	12000	5184.00	8400	3628.80	8000	3456.00
762	EPOXY PVMT MK 8IN LINE	LF	300.000	2500	750.00	1050	315.00	1000	300.00
762	EPOXY PVMT MK 24IN LINE	LF	132.000	25000	3300.00	31500	4158.00	30000	3960.00
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	310.000	35000	10850.00	34650	10741.50	33000	10230.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	95497.000	250	23874.25	170	16234.49	160	15279.52
	TOTAL				10500000.00		8880506.65		9921915.1
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-0400(021)

COUNTY & DATE BILLINGS (007) NOV 14, 2025 09:30AM

LENGTH & TYPE 14.514

COMPLETION TIME VARIOUS LOCATIONS IN BILLINGS COUNTY 09/01/26 CHIP SEAL AND INCIDENTALS

NO. 23176

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER BITUMINOUS PAVING IN C ORTONVILLE, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER ASPHALT PRESERVATION CO INC DBA APC INC DETROIT LAKES, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4000.000	4000.00	12500.000	12500.00		
107	RAILWAY PROTECTION INSURANCE-3 LOCATIONS	L SUM	1.000	6000.000	6000.00	3000.000	3000.00		
107	RAILROAD COORDINATION	L SUM	1.000	3000.000	3000.00	3000.000	3000.00		
420	SEAL COAT	SY	270661.000	2.600	703718.60	3.090	836342.49		
702	MOBILIZATION	L SUM	1.000	85000.000	85000.00	88000.000	88000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	6479.000	3.000	19437.00	2.600	16845.40		
704	PORTABLE RUMBLE STRIPS	EA	2.000	800.000	1600.00	515.000	1030.00		
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	7000.000	7000.00	5500.000	5500.00		
762	EPOXY PVMT MK MESSAGE	SF	398.000	17.000	6766.00	15.150	6029.70		
762	EPOXY PVMT MK 4IN LINE	LF	242407.000	.500	121203.50	.480	116355.36		
762	EPOXY PVMT MK 6IN LINE	LF	432.000	9.000	3888.00	9.000	3888.00		
762	EPOXY PVMT MK 8IN LINE	LF	300.000	2.000	600.00	1.110	333.00		
762	EPOXY PVMT MK 24IN LINE	LF	132.000	33.000	4356.00	33.000	4356.00		
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	310.000	37.000	11470.00	36.740	11389.40		
762	SHORT TERM 4IN LINE-TYPE NR	LF	95497.000	.200	19099.40	.179	17093.96		
	TOTAL				997138.50		1125663.31		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-1-031(022)000

COUNTY & DATE GRANT (037), MORTON (059) NOV 14, 2025 09:30AM

LENGTH & TYPE 35.157

ND 31, STATE LN TO JCT ND 21

COMPLETION TIME 09/15/26 MICRO MILLING, SEAL COAT

NO. 23575

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER BITUMINOUS PAVING INC ORTONVILLE, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	19200.000	19200.00	9000.000	9000.00	6200.000	6200.00
411	MICRO-MILL	SY	517862.000	1.250	647327.50	.850	440182.70	.920	476433.04
420	SEAL COAT	SY	599903.000	2.400	1439767.20	2.300	1379776.90	2.570	1541750.71
702	MOBILIZATION	L SUM	1.000	307210.000	307210.00	175000.000	175000.00	60000.000	60000.00
704	TRAFFIC CONTROL SIGNS	UNIT	4987.000	2.000	9974.00	3.000	14961.00	2.000	9974.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	1000.000	4000.00	1500.000	6000.00	1000.000	4000.00
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	4000.000	4000.00	6000.000	6000.00	5250.000	5250.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	70.500	1400.000	98700.00	900.000	63450.00	1100.000	77550.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	35.250	1300.000	45825.00	1000.000	35250.00	1100.000	38775.00
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	759335.000	.200	151867.00	.170	129086.95	.160	121493.60
762	PVMT MK PAINTED 6IN LINE	LF	522977.000	.300	156893.10	.200	104595.40	.180	94135.86
762	PVMT MK PAINTED 24IN LINE	LF	20.000	7.500	150.00	9.000	180.00	8.400	168.00
	TOTAL				28849138.0		23634829.5		24357302.1
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BITUMINOUS PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-1-031(022)000

COUNTY & DATE GRANT (037), MORTON (059) NOV 14, 2025 09:30AM

LENGTH & TYPE 35.157

ND 31, STATE LN TO JCT ND 21

COMPLETION TIME 09/15/26 MICRO MILLING, SEAL COAT

NO. 23575

				BIDDER ASPHALT PRESERVATION CO INC DBA APC INC DETROIT LAKES, MN C.C. BOND RANK 03		BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 04		BIDDER C.C.	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	18750.000	18750.00	14500.000	14500.00		
411	MICRO-MILL	SY	517862.000	.580	300359.96	1.030	533397.86		
420	SEAL COAT	SY	599903.000	3.070	1841702.21	2.894	1736119.28		
702	MOBILIZATION	L SUM	1.000	160000.000	160000.00	286400.000	286400.00		
704	TRAFFIC CONTROL SIGNS	UNIT	4987.000	2.200	10971.40	2.000	9974.00		
704	PORTABLE RUMBLE STRIPS	EA	4.000	1150.000	4600.00	1.000	4.00		
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	5500.000	5500.00	5000.000	5000.00		
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	70.500	984.000	69372.00	750.000	52875.00		
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	35.250	984.000	34686.00	825.000	29081.25		
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	759335.000	.165	125290.28	.150	113900.25		
762	PVMT MK PAINTED 6IN LINE	LF	522977.000	.200	104595.40	.170	88906.09		
762	PVMT MK PAINTED 24IN LINE	LF	20.000	9.000	180.00	8.000	160.00		
	TOTAL				2676007.25		2870317.73		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BITUMINOUS PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEU-1-981(133)

NO. 23644

COUNTY & DATE BURLEIGH (015) NOV 14, 2025 09:30AM

LENGTH & TYPE 0.000

BISMARCK CENTENNIAL RD & JERICHO RD

COMPLETION TIME 11/06/26 RECTANGULAR RAPID FLASHING BEACONS (RR

			BIDDER ENGINEERS ESTIMATE		BIDDER STRATA CORPORATION GRAND FORKS, ND		BIDDER EDLING ELECTRIC INC BISMARCK, ND	
			C.C. CHECK RANK 00		C.C. BOND RANK 01		C.C. BOND RANK 02	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE / AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	40000.00 / 40000.00	6560.00	6560.00	25000.00	25000.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	80.000	75.200 / 6016.00	105.000	8400.00	60.000	4800.00
202	REMOVAL OF CURB & GUTTER	LF	38.000	31.250 / 1187.50	67.000	2546.00	12.000	456.00
251	SEEDING CLASS III	SY	965.000	1.850 / 1785.25	1.500	1447.50	2.500	2412.50
253	HYDRAULIC MULCH	SY	965.000	1.850 / 1785.25	2.150	2074.75	3.500	3377.50
261	FIBER ROLLS 12IN	LF	210.000	7.250 / 1522.50	6.250	1312.50	9.000	1890.00
302	AGGREGATE BASE COURSE CL 5	TON	97.000	75.000 / 7275.00	105.000	10185.00	92.000	8924.00
702	MOBILIZATION	L SUM	1.000	40000.000 / 40000.00	41300.000	41300.00	72000.000	72000.00
704	TRAFFIC CONTROL SIGNS	UNIT	434.000	11.300 / 4904.20	2.000	868.00	2.500	1085.00
704	SIDEWALK BARRICADE	EA	3.000	320.000 / 960.00	100.000	300.00	130.000	390.00
704	PEDESTRIAN WALKWAY	LF	62.000	21.000 / 1302.00	79.000	4898.00	30.000	1860.00
704	DELINEATOR DRUMS	EA	16.000	60.000 / 960.00	20.000	320.00	30.000	480.00
704	TUBULAR MARKERS	EA	44.000	23.370 / 1028.28	5.000	220.00	6.000	264.00
704	SEQUENCING ARROW PANEL-TYPE A	EA	1.000	1400.000 / 1400.00	500.000	500.00	650.000	650.00
704	OBLITERATION OF PAVEMENT MARKING	SF	20.000	18.500 / 370.00	10.000	200.00	14.000	280.00
704	TEMPORARY CURB RAMP	EA	1.000	565.000 / 565.00	600.000	600.00	720.000	720.00
708	INLET PROTECTION-SPECIAL	EA	2.000	225.000 / 450.00	250.000	500.00	330.000	660.00
748	CURB & GUTTER-TYPE I	LF	114.000	65.700 / 7489.80	109.000	12426.00	67.000	7638.00
750	PIGMENTED IMPRINTED CONCRETE	SY	21.000	242.000 / 5082.00	392.000	8232.00	210.000	4410.00
750	SIDEWALK CONCRETE 4IN	SY	175.000	165.000 / 28875.00	148.000	25900.00	125.000	21875.00
750	SIDEWALK CONCRETE 6IN	SY	35.000	181.500 / 6352.50	229.000	8015.00	165.000	5775.00
750	CONCRETE MEDIAN NOSE PAVING	SY	15.000	262.000 / 3930.00	546.000	8190.00	24.000	360.00
750	DETECTABLE WARNING PANELS	SF	80.000	71.150 / 5692.00	56.000	4480.00	150.000	12000.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	24.600	44.250 / 1088.55	30.000	738.00	45.000	1107.00
754	FLEXIBLE DELINEATORS-TYPE D	EA	6.000	158.000 / 948.00	150.000	900.00	195.000	1170.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	43.600	45.000 / 1962.00	22.000	959.20	75.000	3270.00
754	RESET SIGN PANEL	EA	4.000	175.000 / 700.00	125.000	500.00	146.000	584.00
754	RESET SIGN SUPPORT	EA	1.000	275.000 / 275.00	250.000	250.00	295.000	295.00
762	PREFORMED THERMO PLASTIC PVMT MK 24IN LINE	LF	72.000	66.000 / 4752.00	50.000	3600.00	65.000	4680.00
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	60.000	27.600 / 1656.00	8.000	480.00	13.000	780.00
772	FLASHING BEACON	EA	1.000	68004.000 / 68004.00	46500.000	46500.00	46500.000	46500.00
	TOTAL			/ 212317.83		197497.95		213193.00
					NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: STRATA CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

28

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEU-1-981(133)

COUNTY & DATE BURLEIGH (015) NOV 14, 2025 09:30AM

LENGTH & TYPE 0.000 BISMARCK CENTENNIAL RD & JERICHO RD

COMPLETION TIME 11/06/26 RECTANGULAR RAPID FLASHING BEACONS (RR

NO. 23644

	BIDDER	BIDDER	BIDDER
	TI-ZACK CONCRETE LLC		
	LE CENTER, MN		
C.C.	BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	1400.000	1400.00				
202	REMOVAL OF CONCRETE PAVEMENT	SY	80.000	136.800	10944.00				
202	REMOVAL OF CURB & GUTTER	LF	38.000	57.600	2188.80				
251	SEEDING CLASS III	SY	965.000	2.100	2026.50				
253	HYDRAULIC MULCH	SY	965.000	3.010	2904.65				
261	FIBER ROLLS 12IN	LF	210.000	8.750	1837.50				
302	AGGREGATE BASE COURSE CL 5	TON	97.000	112.820	10943.54				
702	MOBILIZATION	L SUM	1.000	26482.860	26482.86				
704	TRAFFIC CONTROL SIGNS	UNIT	434.000	7.000	3038.00				
704	SIDEWALK BARRICADE	EA	3.000	280.000	840.00				
704	PEDESTRIAN WALKWAY	LF	62.000	70.000	4340.00				
704	DELINEATOR DRUMS	EA	16.000	70.000	1120.00				
704	TUBULAR MARKERS	EA	44.000	14.000	616.00				
704	SEQUENCING ARROW PANEL-TYPE A	EA	1.000	7000.000	7000.00				
704	OBLITERATION OF PAVEMENT MARKING	SF	20.000	14.000	280.00				
704	TEMPORARY CURB RAMP	EA	1.000	1750.000	1750.00				
708	INLET PROTECTION-SPECIAL	EA	2.000	350.000	700.00				
748	CURB & GUTTER-TYPE I	LF	114.000	86.430	9853.02				
750	PIGMENTED IMPRINTED CONCRETE	SY	21.000	376.910	7915.11				
750	SIDEWALK CONCRETE 4IN	SY	175.000	314.020	54953.50				
750	SIDEWALK CONCRETE 6IN	SY	35.000	315.100	11028.50				
750	CONCRETE MEDIAN NOSE PAVING	SY	15.000	371.690	5575.35				
750	DETECTABLE WARNING PANELS	SF	80.000	63.000	5040.00				
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	24.600	84.000	2066.40				
754	FLEXIBLE DELINEATORS-TYPE D	EA	6.000	420.000	2520.00				
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	43.600	49.000	2136.40				
754	RESET SIGN PANEL	EA	4.000	175.000	700.00				
754	RESET SIGN SUPPORT	EA	1.000	350.000	350.00				
762	PREFORMED THERMO PLASTIC PVMT MK 24IN LINE	LF	72.000	70.000	5040.00				
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	60.000	11.200	672.00				
772	FLASHING BEACON	EA	1.000	63000.000	63000.00				
	TOTAL				249262.13				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: STRATA CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

29

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEU-1-981(134)

NO. 23645

COUNTY & DATE BURLEIGH (015) NOV 14, 2025 09:30AM

LENGTH & TYPE 0.150

BISMARCK 19TH ST & CENTURY AVE

COMPLETION TIME 11/06/26 PCC PAVEMENT, CURB & GUTTER, CURB RAMP

	BIDDER ENGINEERS ESTIMATE	BIDDER STRATA CORPORATION	BIDDER TI-ZACK CONCRETE LLC
		GRAND FORKS, ND	LE CENTER, MN
	C.C. CHECK RANK 00	C.C. BOND RANK 01	C.C. BOND RANK 02

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	6500.000	6500.00	3800.000	3800.00	14620.000	14620.00
201	REMOVAL OF TREES & BRUSH	L SUM	1.000	2000.000	2000.00	1000.000	1000.00	1650.000	1650.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	859.000	75.200	64596.80	31.500	27058.50	32.510	27926.09
202	REMOVAL OF CURB & GUTTER	LF	1343.000	7.500	10072.50	10.000	13430.00	11.880	15954.84
203	COMMON EXCAVATION-WASTE	CY	660.000	15.600	10296.00	21.500	14190.00	96.730	63841.80
252	SOD	SY	408.000	17.300	7058.40	20.000	8160.00	11.000	4488.00
302	AGGREGATE BASE COURSE CL 5	TON	1275.000	46.400	59160.00	41.250	52593.75	50.070	63839.25
550	8IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	883.000	231.000	203973.00	120.000	105960.00	165.600	146224.80
702	MOBILIZATION	L SUM	1.000	141000.000	141000.00	195000.000	195000.00	127600.000	127600.00
704	FLAGGING	MHR	15.000	62.000	930.00	80.000	1200.00	71.500	1072.50
704	TRAFFIC CONTROL SIGNS	UNIT	1343.000	5.900	7923.70	2.000	2686.00	5.500	7386.50
704	SIDEWALK BARRICADE	EA	7.000	187.000	1309.00	65.000	455.00	71.500	500.50
704	PEDESTRIAN WALKWAY	LF	362.000	10.000	3620.00	23.750	8597.50	9.900	3583.80
704	DELINEATOR DRUMS	EA	20.000	60.000	1200.00	25.000	500.00	27.500	550.00
704	TUBULAR MARKERS	EA	111.000	17.100	1898.10	6.000	666.00	6.600	732.60
704	SEQUENCING ARROW PANEL-TYPE A	EA	2.000	1400.000	2800.00	900.000	1800.00	990.000	1980.00
704	OBLITERATION OF PAVEMENT MARKING	SF	599.000	12.000	7188.00	4.000	2396.00	4.400	2635.60
704	TEMPORARY CURB RAMP	EA	6.000	135.000	810.00	400.000	2400.00	440.000	2640.00
708	INLET PROTECTION-SPECIAL	EA	8.000	225.000	1800.00	175.000	1400.00	192.500	1540.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	622.000	8.150	5069.30	5.000	3110.00	5.250	3265.50
722	ADJUST GATE VALVE BOX	EA	2.000	950.000	1900.00	350.000	700.00	399.000	798.00
722	ADJUST MANHOLE	EA	2.000	3000.000	6000.00	2700.000	5400.00	1995.000	3990.00
722	ADJUST UTILITY APPURTENANCE	EA	2.000	790.000	1580.00	400.000	800.00	399.000	798.00
722	ADJUST SPRINKLER SYSTEM	L SUM	1.000	31000.000	31000.00	28635.000	28635.00	24359.500	24359.50
748	CURB & GUTTER-TYPE I	LF	1394.000	48.970	68264.18	50.000	69700.00	67.570	94192.58
748	CURB-TYPE I	LF	105.000	75.000	7875.00	53.250	5591.25	67.570	7094.85
750	PIGMENTED IMPRINTED CONCRETE	SY	37.000	130.000	4810.00	250.000	9250.00	209.340	7745.58
750	SIDEWALK CONCRETE 4IN	SY	115.000	128.000	14720.00	105.000	12075.00	142.260	16358.90
750	SIDEWALK CONCRETE 6IN	SY	265.000	132.000	34980.00	160.000	42400.00	214.120	56741.80
750	CONCRETE MEDIAN PAVING	SY	137.000	126.000	17262.00	130.000	17810.00	178.330	24431.21
750	CONCRETE MEDIAN NOSE PAVING	SY	21.000	205.000	4305.00	140.000	2940.00	293.270	6158.67
750	DETECTABLE WARNING PANELS	SF	134.000	62.000	8308.00	35.000	4690.00	52.500	7035.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	42.000	30.000	1260.00	40.000	1680.00	44.000	1848.00
754	FLEXIBLE DELINEATORS-TYPE D	EA	13.000	97.000	1261.00	150.000	1950.00	165.000	2145.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	56.000	39.000	2184.00	20.000	1120.00	22.000	1232.00
754	RESET SIGN PANEL	EA	6.000	185.000	1110.00	110.000	660.00	121.000	726.00
754	RESET SIGN SUPPORT	EA	2.000	295.000	590.00	225.000	450.00	247.500	495.00
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	128.000	35.000	4480.00	40.000	5120.00	44.000	5632.00
762	SHORT TERM 8IN LINE-TYPE R	LF	307.000	4.250	1304.75	4.000	1228.00	4.400	1350.80
762	SHORT TERM MESSAGE-TYPE R	SF	144.000	16.000	2304.00	15.000	2160.00	16.500	2376.00
762	PREFORMED THERMO PLASTIC PVMT MK 6IN LINE	LF	626.000	11.250	7042.50	15.000	9390.00	16.500	10329.00
762	PREFORMED THERMO PLASTIC PVMT MK 24IN LINE	LF	202.000	35.750	7221.50	60.000	12120.00	66.000	13332.00
762	PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED	LF	1526.000	13.800	21058.80	16.000	24416.00	17.600	26857.60
770	REVISE LIGHTING SYSTEM	EA	1.000	87000.000	87000.00	58000.000	58000.00	104500.000	104500.00
772	TRAFFIC SIGNAL SYSTEM - SITE 1	EA	1.000	496000.000	496000.00	394500.000	394500.00	441100.000	441100.00
	TOTAL				1373025.53		1159188.00		1353660.27

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: STRATA CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

30

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEU-1-981(134)

COUNTY & DATE BURLEIGH (015) NOV 14, 2025 09:30AM

LENGTH & TYPE 0.150

COMPLETION TIME 11/06/26 BISMARCK 19TH ST & CENTURY AVE PCC PAVEMENT, CURB & GUTTER, CURB RAMP

NO. 23645

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER TI-ZACK CONCRETE LLC LE CENTER, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

31

AWARD TO: STRATA CORPORATION

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEU-1-981(134)

COUNTY & DATE BURLEIGH (015) NOV 14, 2025 09:30AM

LENGTH & TYPE 0.150

BISMARCK 19TH ST & CENTURY AVE

COMPLETION TIME 11/06/26 PCC PAVEMENT, CURB & GUTTER, CURB RAMP

NO. 23645

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 03 BID PRICE	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 03 AMOUNT	BIDDER C.C. BID PRICE	BIDDER C.C. AMOUNT	BIDDER C.C. BID PRICE	BIDDER C.C. AMOUNT
103	CONTRACT BOND	L SUM	1.000	3670.000	3670.00				
201	REMOVAL OF TREES & BRUSH	L SUM	1.000	3180.000	3180.00				
202	REMOVAL OF CONCRETE PAVEMENT	SY	859.000	46.900	40287.10				
202	REMOVAL OF CURB & GUTTER	LF	1343.000	24.500	32903.50				
203	COMMON EXCAVATION-WASTE	CY	660.000	51.400	33924.00				
252	SOD	SY	408.000	22.400	9139.20				
302	AGGREGATE BASE COURSE CL 5	TON	1275.000	88.500	112837.50				
550	8IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	883.000	155.600	137394.80				
702	MOBILIZATION	L SUM	1.000	126900.000	126900.00				
704	FLAGGING	MHR	15.000	85.500	1282.50				
704	TRAFFIC CONTROL SIGNS	UNIT	1343.000	2.200	2954.60				
704	SIDEWALK BARRICADE	EA	7.000	72.800	509.60				
704	PEDESTRIAN WALKWAY	LF	362.000	10.100	3656.20				
704	DELINEATOR DRUMS	EA	20.000	28.000	560.00				
704	TUBULAR MARKERS	EA	111.000	6.700	743.70				
704	SEQUENCING ARROW PANEL-TYPE A	EA	2.000	1008.000	2016.00				
704	OBLITERATION OF PAVEMENT MARKING	SF	599.000	4.500	2695.50				
704	TEMPORARY CURB RAMP	EA	6.000	450.000	2700.00				
708	INLET PROTECTION-SPECIAL	EA	8.000	224.000	1792.00				
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	622.000	7.100	4416.20				
722	ADJUST GATE VALVE BOX	EA	2.000	330.000	660.00				
722	ADJUST MANHOLE	EA	2.000	5120.000	10240.00				
722	ADJUST UTILITY APPURTENANCE	EA	2.000	330.000	660.00				
722	ADJUST SPRINKLER SYSTEM	L SUM	1.000	26900.000	26900.00				
748	CURB & GUTTER-TYPE I	LF	1394.000	61.000	85034.00				
748	CURB-TYPE I	LF	105.000	145.000	15225.00				
750	PIGMENTED IMPRINTED CONCRETE	SY	37.000	296.000	10952.00				
750	SIDEWALK CONCRETE 4IN	SY	115.000	222.000	25530.00				
750	SIDEWALK CONCRETE 6IN	SY	265.000	229.000	60685.00				
750	CONCRETE MEDIAN PAVING	SY	137.000	174.000	23838.00				
750	CONCRETE MEDIAN NOSE PAVING	SY	21.000	270.000	5670.00				
750	DETECTABLE WARNING PANELS	SF	134.000	72.200	9674.80				
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	42.000	44.800	1881.60				
754	FLEXIBLE DELINEATORS-TYPE D	EA	13.000	168.000	2184.00				
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	56.000	22.400	1254.40				
754	RESET SIGN PANEL	EA	6.000	123.000	738.00				
754	RESET SIGN SUPPORT	EA	2.000	252.000	504.00				
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	128.000	44.800	5734.40				
762	SHORT TERM 8IN LINE-TYPE R	LF	307.000	4.500	1381.50				
762	SHORT TERM MESSAGE-TYPE R	SF	144.000	16.800	2419.20				
762	PREFORMED THERMO PLASTIC PVMT MK 6IN LINE	LF	626.000	16.800	10516.80				
762	PREFORMED THERMO PLASTIC PVMT MK 24IN LINE	LF	202.000	67.200	13574.40				
762	PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED	LF	1526.000	17.900	27315.40				
770	REVISE LIGHTING SYSTEM	EA	1.000	67200.000	67200.00				
772	TRAFFIC SIGNAL SYSTEM - SITE 1	EA	1.000	449100.000	449100.00				
	TOTAL				1382434.90				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: STRATA CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

32

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEU-1-981(134)

COUNTY & DATE BURLEIGH (015) NOV 14, 2025 09:30AM

LENGTH & TYPE 0.150

BISMARCK 19TH ST & CENTURY AVE

COMPLETION TIME 11/06/26 PCC PAVEMENT, CURB & GUTTER, CURB RAMP

NO. 23645

BIDDER	BIDDER	BIDDER
NORTHERN IMPROVEMENT COMPANY		
FARGO, ND		
C.C. BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

33

AWARD TO: STRATA CORPORATION

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-018(081)239
SS-6-018(087)240

COUNTY & DATE PEMBINA (067) NOV 14, 2025 09:30AM

LENGTH & TYPE 2.259
ND 18, PEMBINA CNTY 55 N TO STATE LINE

COMPLETION TIME 09/26/26 WIDENING, MILLING, HMA OVERLAY, APPROA

NO. 23653

	BIDDER	BIDDER	BIDDER
	ENGINEERS ESTIMATE	GLADEN CONSTRUCTION INC LAPORTE, MN	GOWAN CONSTRUCTION INC OSLO, MN
	C.C. CHECK RANK 00	C.C. BOND RANK 01	C.C. BOND RANK 02

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	45000.000	45000.00	21000.000	21000.00	19505.000	19505.00
202	REMOVAL OF CONCRETE	L SUM	1.000	10000.000	10000.00	12000.000	12000.00	16050.000	16050.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	833.000	18.000	14994.00	12.000	9996.00	17.250	14369.25
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	26.000	250.000	6500.00	350.000	9100.00	305.000	7930.00
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	20.000	55.000	1100.00	200.000	4000.00	62.000	1240.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	130.000	40.000	5200.00	28.000	3640.00	85.000	11050.00
202	REMOVAL OF RIPRAP - LOOSE ROCK	CY	35.000	30.000	1050.00	50.000	1750.00	95.000	3325.00
203	COMMON EXCAVATION-TYPE C	CY	5938.000	10.000	59380.00	7.000	41566.00	8.000	47504.00
203	TOPSOIL	CY	11893.000	7.000	83251.00	6.000	71358.00	7.500	89197.50
203	COMMON EXCAVATION-WASTE	CY	942.000	25.000	23550.00	14.000	13188.00	12.500	11775.00
203	BORROW-EXCAVATION	CY	18221.000	18.000	327978.00	14.750	26875.975	15.250	27787.025
210	BOX CULVERT EXCAVATION	EA	1.000	40000.000	40000.00	20000.000	20000.00	25600.000	25600.00
210	FOUNDATION FILL	CY	1247.000	55.000	68585.00	57.000	71079.00	54.000	67338.00
210	BOX CULVERT FOUNDATION AGGREGATE	CY	197.000	130.000	25610.00	86.500	17040.50	100.000	19700.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	20000.000	20000.00	19000.000	19000.00	13600.000	13600.00
216	WATER	M GAL	480.000	32.000	15360.00	10.000	4800.00	40.000	19200.00
251	SEEDING CLASS II	ACRE	19.300	750.000	14475.00	396.780	7657.85	440.000	8492.00
251	TEMPORARY COVER CROP	ACRE	19.200	230.000	4416.00	215.000	4128.00	5.000	96.00
253	STRAW MULCH	ACRE	38.600	750.000	28950.00	511.000	19724.60	400.000	15440.00
255	ECB TYPE 2	SY	1238.000	6.000	7428.00	7.650	9470.70	2.350	2909.30
256	REMOVE AND REPLACE RIPRAP	CY	48.000	250.000	12000.00	65.000	3120.00	100.000	4800.00
260	SILT FENCE UNSUPPORTED	LF	6204.000	3.000	18612.00	2.780	17247.12	2.450	15199.80
260	REMOVE SILT FENCE UNSUPPORTED	LF	6204.000	1.000	6204.00	1.100	6824.40	.450	2791.80
261	FIBER ROLLS 12IN	LF	11877.000	3.000	35631.00	2.750	32661.75	2.600	30880.20
261	REMOVE FIBER ROLLS 12IN	LF	2970.000	1.000	2970.00	.900	2673.00	.400	1188.00
262	FLOTATION SILT CURTAIN	LF	96.000	15.000	1440.00	7.000	672.00	8.500	816.00
262	REMOVE FLOTATION SILT CURTAIN	LF	96.000	4.000	384.00	7.000	672.00	3.200	307.20
302	SALVAGED BASE COURSE	TON	9346.000	26.000	242996.00	28.250	264024.50	25.750	240659.50
401	TACK COAT	GAL	2441.000	3.000	7323.00	3.150	7689.15	2.900	7078.90
401	PRIME COAT	GAL	499.000	10.000	4990.00	5.250	2619.75	8.750	4366.25
401	BLOTTER MATERIAL CL 44	TON	12.000	50.000	600.00	55.000	660.00	104.000	1248.00
411	MILLING PAVEMENT SURFACE - 2 INCH	SY	36856.000	3.500	128996.00	3.250	119782.00	1.700	62655.20
430	SUPERPAVE FAA 43	TON	6751.000	85.000	573835.00	93.500	631218.50	77.000	519827.00
430	CORED SAMPLE	EA	47.000	40.000	1880.00	85.000	3995.00	68.000	3196.00
430	PG 58S-34 ASPHALT CEMENT	TON	425.000	650.000	276250.00	440.000	187000.00	487.000	206975.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	936.000	11.000	10296.00	18.000	16848.00	18.500	17316.00
606	12FT X 4FT PRECAST RCB CULVERT	LF	66.000	1800.000	118800.00	1190.000	78540.00	1730.000	114180.00
606	DBL 12FT X 4FT PRECAST RCB CULVERT	LF	66.000	3200.000	211200.00	2070.000	136620.00	3175.000	209550.00
606	12FT X 4FT PRECAST RCB END SECTION	EA	2.000	25000.000	50000.00	10705.000	21410.00	24500.000	49000.00
606	DBL 12FT X 4FT PRECAST RCB END SECTION	EA	2.000	40000.000	80000.00	18105.000	36210.00	33310.000	66620.00
702	MOBILIZATION	L SUM	1.000	300000.000	300000.00	375000.000	375000.00	443000.000	443000.00
704	FLAGGING	MHR	900.000	60.000	54000.00	65.000	58500.00	75.000	67500.00
704	TRAFFIC CONTROL SIGNS	UNIT	2793.000	2.500	6982.50	2.910	8127.63	3.150	8797.95
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	1.000	30000.000	30000.00	15000.000	15000.00	10200.000	10200.00
704	ATTENUATION DEVICE-TYPE B-45	EA	2.000	3500.000	7000.00	1881.000	3762.00	2015.000	4030.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	1000.000	2000.00	570.500	1141.00	1750.000	3500.00
704	TYPE III BARRICADE	EA	29.000	120.000	3480.00	105.000	3045.00	115.000	3335.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GLADEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-018(081)239
SS-6-018(087)240

COUNTY & DATE PEMBINA (067) NOV 14, 2025 09:30AM

LENGTH & TYPE 2.259
ND 18, PEMBINA CNTY 55 N TO STATE LINE

COMPLETION TIME 09/26/26 WIDENING, MILLING, HMA OVERLAY, APPROA

NO. 23653

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER GOWAN CONSTRUCTION INC OSLO, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
704	DELINEATOR DRUMS	EA	175.000	30.000	5250.00	31.000	5425.00	35.000	6125.00
704	STACKABLE VERTICAL PANELS	EA	18.000	30.000	540.00	33.000	594.00	131.000	2358.00
704	PILOT CAR	HR	200.000	70.000	14000.00	80.000	16000.00	95.000	19000.00
704	STATE FURNISHED MEDIAN BARRIER	LF	190.000	35.000	6650.00	275.000	52250.00	115.000	21850.00
706	FIELD OFFICE	EA	1.000	25000.000	25000.00	16500.000	16500.00	17000.000	17000.00
706	AGGREGATE LABORATORY	EA	1.000	15000.000	15000.00	14500.000	14500.00	17000.000	17000.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	7500.000	7500.00	3200.000	3200.00
706	CONTRACTOR'S LABORATORY	EA	1.000	6000.000	6000.00	4500.000	4500.00	3200.000	3200.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	788.000	4.000	3152.00	5.000	3940.00	4.000	3152.00
714	PIPE CONC REINF 24IN CL III	LF	12.000	340.000	4080.00	275.000	3300.00	212.000	2544.00
714	PIPE CONC REINF 30IN CL III	LF	92.000	400.000	36800.00	220.000	20240.00	260.000	23920.00
714	END SECT-TRAVERSABLE REINF. CONC.24IN	EA	22.000	2000.000	44000.00	1431.000	31482.00	1300.000	28600.00
714	END SECT-TRAVERSABLE REINF. CONC.30IN	EA	2.000	2500.000	5000.00	1830.000	3660.00	1610.000	3220.00
714	PIPE CONDUIT 18IN-APPROACH	LF	28.000	140.000	3920.00	105.000	2940.00	136.000	3808.00
714	PIPE CONDUIT 24IN-APPROACH	LF	236.000	120.000	28320.00	175.000	41300.00	181.000	42716.00
714	PIPE CONDUIT 30IN-APPROACH	LF	22.000	180.000	3960.00	185.000	4070.00	195.000	4290.00
714	PIPE CONDUIT 36IN-APPROACH	LF	375.000	200.000	75000.00	275.000	103125.00	455.000	170625.00
714	PIPE METAL ARCH 49IN X 33IN	LF	44.000	300.000	13200.00	381.000	16764.00	315.000	13860.00
714	PIPE METAL ARCH 64IN X 43IN	LF	20.000	350.000	7000.00	485.000	9700.00	430.000	8600.00
714	END SECT-TRAVERSABLE METAL 18IN	EA	2.000	600.000	1200.00	511.000	1022.00	675.000	1350.00
714	END SECT-TRAVERSABLE METAL 24IN	EA	2.000	1000.000	2000.00	650.000	1300.00	785.000	1570.00
714	END SECT-TRAVERSABLE METAL 30IN	EA	2.000	1500.000	3000.00	2500.000	5000.00	2650.000	5300.00
714	END SECT METAL ARCH 64IN X 43IN	EA	1.000	2000.000	2000.00	1950.000	1950.00	2675.000	2675.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	5.000	1000.000	5000.00	800.000	4000.00	1100.000	5500.00
714	PLUG PIPE-ALL TYPES & SIZES	EA	10.000	11000.000	110000.00	15600.000	156000.00	11000.000	110000.00
724	REMOVE GATE VALVE & BOX	EA	2.000	1000.000	2000.00	4500.000	9000.00	1800.000	3600.00
724	REMOVE HYDRANT	EA	1.000	4000.000	4000.00	4500.000	4500.00	4200.000	4200.00
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	80.000	150.000	12000.00	85.000	6800.00	110.000	8800.00
752	TEMPORARY SAFETY FENCE	LF	267.000	5.000	1335.00	3.500	934.50	3.750	1001.25
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	122.000	31.000	3782.00	21.000	2562.00	22.500	2745.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	81.000	30.000	2430.00	26.000	2106.00	27.000	2187.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	580.000	25.000	14500.00	23.890	13856.20	26.000	15080.00
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	60.000	110.000	6600.00	79.000	4740.00	85.000	5100.00
754	REFERENCE MARKER-TYPE C	EA	3.000	240.000	720.00	243.000	729.00	260.000	780.00
754	RESET SIGN PANEL	EA	9.000	130.000	1170.00	82.000	738.00	88.000	792.00
754	OBJECT MARKERS - CULVERTS	EA	48.000	70.000	3360.00	54.000	2592.00	58.000	2784.00
754	REMOVE SIGN FOUNDATION	EA	2.000	1000.000	2000.00	460.000	920.00	495.000	990.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	.740	1100.000	814.00	5000.000	3700.00	7350.000	5439.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	.370	1300.000	481.00	5000.000	1850.00	7350.000	2719.50
762	PVMT MK PAINTED-MESSAGE	SF	24.000	6.150	147.60	6.000	144.00	31.250	750.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	6060.000	.400	2424.00	.500	3030.00	1.950	11817.00
762	PVMT MK PAINTED 6IN LINE	LF	30520.000	.250	7630.00	.300	9156.00	.250	7630.00
762	PVMT MK PAINTED 12IN LINE	LF	622.000	1.000	622.00	.800	497.60	2.300	1430.60
762	PVMT MK PAINTED 24IN LINE	LF	882.000	7.500	6615.00	6.000	5292.00	5.100	4498.20
764	W-BEAM GUARDRAIL	LF	158.000	48.000	7584.00	96.000	15168.00	68.000	10744.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000	4200.000	16800.00	3125.000	12500.00	3555.000	14220.00
764	REMOVE BOX BEAM GUARDRAIL	LF	266.000	12.000	3192.00	6.000	1596.00	7.500	1995.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GLADEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-018(081)239
SS-6-018(087)240

COUNTY & DATE PEMBINA (067) NOV 14, 2025 09:30AM

LENGTH & TYPE 2.259
ND 18, PEMBINA CNTY 55 N TO STATE LINE

COMPLETION TIME 09/26/26 WIDENING, MILLING, HMA OVERLAY, APPROA

NO. 23653

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: GOWAN CONSTRUCTION INC OSLO, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
764	REMOVE END TREATMENT & TRANSITION	EA	4.000	4000.00	16000.00	3000.00	12000.00	3430.00	13720.00
766	MAILBOX-ALL TYPES	EA	3.000	4000.00	12000.00	3000.00	9000.00	3200.00	9600.00
930	CRACK SEALING	LF	120.000	20.000	2400.00	31.10	3733.20	35.000	4200.00
930	SPALL REPAIR	SF	1.000	1000.000	1000.00	2311.000	2311.00	4995.000	4995.00
930	BARRIER END MODIFICATION	EA	4.000	10000.000	40000.00	5485.000	21940.00	6035.000	24140.00
	TOTAL				3562175.10		3323878.70		3438505.65
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GLADEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-018(081)239
SS-6-018(087)240

COUNTY & DATE PEMBINA (067) NOV 14, 2025 09:30AM

LENGTH & TYPE 2.259
ND 18, PEMBINA CNTY 55 N TO STATE LINE

COMPLETION TIME 09/26/26 WIDENING, MILLING, HMA OVERLAY, APPROA

NO. 23653

BIDDER KNIFE RIVER MATERIALS
BEMIDJI, MN
C.C. BOND RANK 03

BIDDER
C.C.

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	12000.000	12000.00				
202	REMOVAL OF CONCRETE	L SUM	1.000	20000.000	20000.00				
202	REMOVAL OF BITUMINOUS SURFACING	SY	833.000	30.000	24990.00				
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	26.000	200.000	5200.00				
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	20.000	150.000	3000.00				
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	130.000	100.000	13000.00				
202	REMOVAL OF RIPRAP - LOOSE ROCK	CY	35.000	100.000	3500.00				
203	COMMON EXCAVATION-TYPE C	CY	5938.000	12.000	71256.00				
203	TOPSOIL	CY	11893.000	6.000	71358.00				
203	COMMON EXCAVATION-WASTE	CY	942.000	65.000	61230.00				
203	BORROW-EXCAVATION	CY	18221.000	16.000	291536.00				
210	BOX CULVERT EXCAVATION	EA	1.000	35000.000	35000.00				
210	FOUNDATION FILL	CY	1247.000	55.000	68585.00				
210	BOX CULVERT FOUNDATION AGGREGATE	CY	197.000	100.000	19700.00				
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	25000.000	25000.00				
216	WATER	M GAL	480.000	25.000	12000.00				
251	SEEDING CLASS II	ACRE	19.300	525.000	10132.50				
251	TEMPORARY COVER CROP	ACRE	19.200	130.000	2496.00				
253	STRAW MULCH	ACRE	38.600	550.000	21230.00				
255	ECB TYPE 2	SY	1238.000	2.850	3528.30				
256	REMOVE AND REPLACE RIPRAP	CY	48.000	65.000	3120.00				
260	SILT FENCE UNSUPPORTED	LF	6204.000	1.900	11787.60				
260	REMOVE SILT FENCE UNSUPPORTED	LF	6204.000	.850	5273.40				
261	FIBER ROLLS 12IN	LF	11877.000	2.050	24347.85				
261	REMOVE FIBER ROLLS 12IN	LF	2970.000	1.000	2970.00				
262	FLOTATION SILT CURTAIN	LF	96.000	23.000	2208.00				
262	REMOVE FLOTATION SILT CURTAIN	LF	96.000	6.000	576.00				
302	SALVAGED BASE COURSE	TON	9346.000	30.000	280380.00				
401	TACK COAT	GAL	2441.000	2.000	4882.00				
401	PRIME COAT	GAL	499.000	4.000	1996.00				
401	BLOTTER MATERIAL CL 44	TON	12.000	50.000	600.00				
411	MILLING PAVEMENT SURFACE - 2 INCH	SY	36856.000	4.000	147424.00				
430	SUPERPAVE FAA 43	TON	6751.000	95.000	641345.00				
430	CORED SAMPLE	EA	47.000	15.000	705.00				
430	PG 58S-34 ASPHALT CEMENT	TON	425.000	570.000	242250.00				
602	PENETRATING WATER REPELLENT TREATMENT	SY	936.000	17.590	16464.24				
606	12FT X 4FT PRECAST RCB CULVERT	LF	66.000	1350.000	89100.00				
606	DBL 12FT X 4FT PRECAST RCB CULVERT	LF	66.000	2250.000	148500.00				
606	12FT X 4FT PRECAST RCB END SECTION	EA	2.000	13500.000	27000.00				
606	DBL 12FT X 4FT PRECAST RCB END SECTION	EA	2.000	20500.000	41000.00				
702	MOBILIZATION	L SUM	1.000	305000.000	305000.00				
704	FLAGGING	MHR	900.000	60.000	54000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	2793.000	2.910	8127.63				
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	1.000	8500.000	8500.00				
704	ATTENUATION DEVICE-TYPE B-45	EA	2.000	1881.000	3762.00				
704	PORTABLE RUMBLE STRIPS	EA	2.000	570.500	1141.00				
704	TYPE III BARRICADE	EA	29.000	104.760	3038.04				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GLADEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

37

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 5 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-018(081)239
SS-6-018(087)240

COUNTY & DATE PEMBINA (067) NOV 14, 2025 09:30AM

LENGTH & TYPE 2.259
ND 18, PEMBINA CNTY 55 N TO STATE LINE

COMPLETION TIME 09/26/26 WIDENING, MILLING, HMA OVERLAY, APPROA

NO. 23653

BIDDER KNIFE RIVER MATERIALS
BEMIDJI, MN
C.C. BOND RANK 03

BIDDER
C.C.

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
704	DELINEATOR DRUMS	EA	175.000	30.680	5369.00				
704	STACKABLE VERTICAL PANELS	EA	18.000	32.280	581.04				
704	PILOT CAR	HR	200.000	65.000	13000.00				
704	STATE FURNISHED MEDIAN BARRIER	LF	190.000	193.500	36765.00				
706	FIELD OFFICE	EA	1.000	15000.000	15000.00				
706	AGGREGATE LABORATORY	EA	1.000	10000.000	10000.00				
706	BITUMINOUS LABORATORY	EA	1.000	2500.000	2500.00				
706	CONTRACTOR'S LABORATORY	EA	1.000	2500.000	2500.00				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	788.000	3.500	2758.00				
714	PIPE CONC REINF 24IN CL III	LF	12.000	400.000	4800.00				
714	PIPE CONC REINF 30IN CL III	LF	92.000	300.000	27600.00				
714	END SECT-TRAVERSABLE REINF. CONC.24IN	EA	22.000	1300.000	28600.00				
714	END SECT-TRAVERSABLE REINF. CONC.30IN	EA	2.000	1700.000	3400.00				
714	PIPE CONDUIT 18IN-APPROACH	LF	28.000	140.000	3920.00				
714	PIPE CONDUIT 24IN-APPROACH	LF	236.000	250.000	59000.00				
714	PIPE CONDUIT 30IN-APPROACH	LF	22.000	200.000	4400.00				
714	PIPE CONDUIT 36IN-APPROACH	LF	375.000	410.000	153750.00				
714	PIPE METAL ARCH 49IN X 33IN	LF	44.000	310.000	13640.00				
714	PIPE METAL ARCH 64IN X 43IN	LF	20.000	415.000	8300.00				
714	END SECT-TRAVERSABLE METAL 18IN	EA	2.000	420.000	840.00				
714	END SECT-TRAVERSABLE METAL 24IN	EA	2.000	520.000	1040.00				
714	END SECT-TRAVERSABLE METAL 30IN	EA	2.000	2400.000	4800.00				
714	END SECT METAL ARCH 64IN X 43IN	EA	1.000	2100.000	2100.00				
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	5.000	500.000	2500.00				
714	PLUG PIPE-ALL TYPES & SIZES	EA	10.000	10900.000	109000.00				
724	REMOVE GATE VALVE & BOX	EA	2.000	1500.000	3000.00				
724	REMOVE HYDRANT	EA	1.000	3500.000	3500.00				
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	80.000	80.000	6400.00				
752	TEMPORARY SAFETY FENCE	LF	267.000	3.400	907.80				
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	122.000	20.910	2551.02				
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	81.000	25.160	2037.96				
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	580.000	23.890	13856.20				
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	60.000	78.570	4714.20				
754	REFERENCE MARKER-TYPE C	EA	3.000	242.830	728.49				
754	RESET SIGN PANEL	EA	9.000	81.330	731.97				
754	OBJECT MARKERS - CULVERTS	EA	48.000	53.950	2589.60				
754	REMOVE SIGN FOUNDATION	EA	2.000	460.000	920.00				
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	.740	5000.000	3700.00				
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	.370	5000.000	1850.00				
762	PVMT MK PAINTED-MESSAGE	SF	24.000	6.000	144.00				
762	SHORT TERM 6IN LINE-TYPE NR	LF	6060.000	.500	3030.00				
762	PVMT MK PAINTED 6IN LINE	LF	30520.000	.300	9156.00				
762	PVMT MK PAINTED 12IN LINE	LF	622.000	.800	497.60				
762	PVMT MK PAINTED 24IN LINE	LF	882.000	6.000	5292.00				
764	W-BEAM GUARDRAIL	LF	158.000	63.000	9954.00				
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000	3320.000	13280.00				
764	REMOVE BOX BEAM GUARDRAIL	LF	266.000	7.000	1862.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GLADEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

38

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 6 OF 6

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-018(081)239
SS-6-018(087)240

COUNTY & DATE PEMBINA (067) NOV 14, 2025 09:30AM

LENGTH & TYPE 2.259
ND 18, PEMBINA CNTY 55 N TO STATE LINE

COMPLETION TIME 09/26/26 WIDENING, MILLING, HMA OVERLAY, APPROA

NO. 23653

	BIDDER	BIDDER	BIDDER
	KNIFE RIVER MATERIALS BEMIDJI, MN		
C.C.	BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
764	REMOVE END TREATMENT & TRANSITION	EA	4.000	320.000	1280.00				
766	MAILBOX-ALL TYPES	EA	3.000	298.120	894.36				
930	CRACK SEALING	LF	120.000	31.110	3733.20				
930	SPALL REPAIR	SF	1.000	2310.140	2310.14				
930	BARRIER END MODIFICATION	EA	4.000	5485.000	21940.00				
	TOTAL				34872.63				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GLADEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRC-3027(056)

NO. 23735

COUNTY & DATE MORTON (059) NOV 14, 2025 09:30AM

LENGTH & TYPE 0.148 CMC 3027, .5 MI S OF ALMONT

COMPLETION TIME 10/17/26 STRUCTURE REPLACEMENT, MINOR GRADING &

				BIDDER ENGINEERS ESTIMATE		BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN		BIDDER SITEWORX EXCAVATION & DEVELOPMENT COMPAN BISMARCK, ND	
				C.C. CHECK RANK 00		C.C. BOND RANK 01		C.C. BOND RANK 02	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	6700.000	6700.00	5500.000	5500.00	18000.000	18000.00
201	CLEARING & GRUBBING	L SUM	1.000	3000.000	3000.00	500.000	500.00	2500.000	2500.00
202	REMOVAL OF STRUCTURE	L SUM	1.000	28500.000	28500.00	11500.000	11500.00	17500.000	17500.00
202	REMOVE EXISTING FENCE	LF	470.000	3.000	1410.00	1.000	470.00	2.000	940.00
202	REMOVAL OF TEMPORARY BYPASS	EA	1.000	20000.000	20000.00	18600.000	18600.00	75000.000	75000.00
203	COMMON EXCAVATION-TYPE B	CY	293.000	50.000	14650.00	11.000	3223.00	11.500	3369.50
203	TOPSOIL	CY	1017.000	20.000	20340.00	5.900	6000.30	12.000	12204.00
203	TOPSOIL-WETLAND	CY	137.000	40.000	5480.00	14.250	1952.25	20.000	2740.00
203	BORROW-EXCAVATION	CY	2875.000	25.000	71875.00	11.510	33091.25	30.000	86250.00
210	CLASS 2 EXCAVATION-BOX CULVERT	EA	1.000	20000.000	20000.00	10500.000	10500.00	4000.000	4000.00
210	CHANNEL EXCAVATION	L SUM	1.000	15000.000	15000.00	7500.000	7500.00	20000.000	20000.00
210	FOUNDATION FILL	CY	539.000	110.000	59290.00	120.000	64680.00	112.000	60368.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	20000.000	20000.00	8500.000	8500.00	6500.000	6500.00
216	WATER	M GAL	59.000	50.000	2950.00	12.000	708.00	30.000	1770.00
251	SEEDING CLASS II	ACRE	1.200	5500.000	6600.00	1880.000	2256.00	1880.000	2256.00
251	WETLAND SEED	ACRE	.400	4200.000	1680.00	2440.000	976.00	2440.000	976.00
251	TEMPORARY COVER CROP	ACRE	1.200	2000.000	2400.00	225.000	270.00	225.000	270.00
253	STRAW MULCH	ACRE	3.200	2000.000	6400.00	1220.000	3904.00	1475.000	4720.00
256	RIPRAP GRADE II	CY	120.000	130.000	15600.00	158.000	18960.00	205.000	24600.00
260	SILT FENCE SUPPORTED	LF	90.000	6.000	540.00	4.000	360.00	4.000	360.00
260	REMOVE SILT FENCE SUPPORTED	LF	90.000	1.500	135.00	1.000	90.00	1.000	90.00
261	FIBER ROLLS 12IN	LF	980.000	4.000	3920.00	3.250	3185.00	3.250	3185.00
261	REMOVE FIBER ROLLS 12IN	LF	540.000	1.000	540.00	.600	324.00	.600	324.00
302	AGGREGATE SURFACE COURSE CL 13	TON	1195.000	50.000	59750.00	58.630	70062.85	59.000	70505.00
606	DBL 12FT X 8FT PRECAST RCB CULVERT	LF	60.000	4000.000	240000.00	2650.000	159000.00	2650.000	159000.00
606	DBL 12FT X 8FT PRECAST RCB END SECTION	EA	2.000	65000.000	130000.00	29500.000	59000.00	25000.000	50000.00
702	MOBILIZATION	L SUM	1.000	89800.000	89800.00	50000.000	50000.00	30000.000	30000.00
704	TRAFFIC CONTROL SIGNS	UNIT	963.000	2.000	1926.00	2.000	1926.00	2.000	1926.00
704	TYPE III BARRICADE	EA	6.000	150.000	900.00	200.000	1200.00	200.000	1200.00
704	DELINEATOR DRUMS	EA	8.000	27.000	216.00	35.000	280.00	35.000	280.00
704	VERTICAL PANELS-BACK TO BACK	EA	44.000	52.000	2288.00	35.000	1540.00	35.000	1540.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	303.000	6.000	1818.00	5.000	1515.00	5.750	1742.25
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	180.000	6.000	1080.00	6.000	1080.00	6.000	1080.00
709	GEOSYNTHETIC MATERIAL TYPE S1	SY	303.000	6.000	1818.00	5.000	1515.00	6.000	1818.00
714	PIPE CONDUIT 48IN-APPROACH	LF	88.000	200.000	17600.00	114.000	10032.00	110.000	9680.00
752	FENCE BARBED WIRE 4 STRAND-STEEL POST	LF	470.000	8.000	3760.00	4.750	2232.50	3.500	1645.00
752	TEMPORARY FENCE	LF	470.000	8.000	3760.00	3.350	1574.50	4.000	1880.00
752	DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD POST	EA	2.000	700.000	1400.00	500.000	1000.00	750.000	1500.00
754	OBJECT MARKERS - TYPE III	EA	4.000	300.000	1200.00	300.000	1200.00	300.000	1200.00
900	TEMPORARY STREAM DIVERSION	EA	1.000	13000.000	13000.00	4200.000	4200.00	13000.000	13000.00
	TOTAL				897326.00		570407.65		695918.75
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GLADEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

40

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRC-3027(056)

NO. 23735

COUNTY & DATE MORTON (059) NOV 14, 2025 09:30AM

LENGTH & TYPE 0.148 CMC 3027, .5 MI S OF ALMONT

COMPLETION TIME 10/17/26 STRUCTURE REPLACEMENT, MINOR GRADING &

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER GRATECH COMPANY LLC BERTHOLD, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER MIDWEST CONTRACTING LLC MARSHALL, MN C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4092.280	4092.28	4700.000	4700.00	6500.000	6500.00
201	CLEARING & GRUBBING	L SUM	1.000	4694.400	4694.40	6274.800	6274.80	500.000	500.00
202	REMOVAL OF STRUCTURE	L SUM	1.000	16067.000	16067.00	20280.000	20280.00	22500.000	22500.00
202	REMOVE EXISTING FENCE	LF	470.000	1.080	507.60	1.030	484.10	1.000	470.00
202	REMOVAL OF TEMPORARY BYPASS	EA	1.000	23617.970	23617.97	18000.000	18000.00	32500.000	32500.00
203	COMMON EXCAVATION-TYPE B	CY	293.000	26.830	7861.19	18.000	5274.00	14.000	4102.00
203	TOPSOIL	CY	1017.000	14.670	14919.39	12.000	12204.00	9.000	9153.00
203	TOPSOIL-WETLAND	CY	137.000	22.010	3015.37	24.000	3288.00	9.000	1233.00
203	BORROW-EXCAVATION	CY	2875.000	16.330	46948.75	21.250	61093.75	28.000	80500.00
210	CLASS 2 EXCAVATION-BOX CULVERT	EA	1.000	13586.400	13586.40	12000.000	12000.00	7500.000	7500.00
210	CHANNEL EXCAVATION	L SUM	1.000	6398.960	6398.96	10200.000	10200.00	6500.000	6500.00
210	FOUNDATION FILL	CY	539.000	124.020	66846.78	139.200	75028.80	120.000	64680.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	16243.200	16243.20	38563.200	38563.20	7500.000	7500.00
216	WATER	M GAL	59.000	56.180	3314.62	33.600	1982.40	35.000	2065.00
251	SEEDING CLASS II	ACRE	1.200	3664.870	4397.84	3493.610	4192.33	3500.000	4200.00
251	WETLAND SEED	ACRE	.400	1515.430	606.17	1444.600	577.84	1425.000	570.00
251	TEMPORARY COVER CROP	ACRE	1.200	574.280	689.14	547.440	656.93	550.000	660.00
253	STRAW MULCH	ACRE	3.200	442.490	1415.97	421.810	1349.79	425.000	1360.00
256	RIPRAP GRADE II	CY	120.000	122.260	14671.20	202.800	24336.00	148.000	17760.00
260	SILT FENCE SUPPORTED	LF	90.000	4.820	433.80	4.590	413.10	4.500	405.00
260	REMOVE SILT FENCE SUPPORTED	LF	90.000	4.950	445.50	4.720	424.80	4.750	427.50
261	FIBER ROLLS 12IN	LF	980.000	4.350	4263.00	4.150	4067.00	4.250	4165.00
261	REMOVE FIBER ROLLS 12IN	LF	540.000	.940	507.60	.900	486.00	1.000	540.00
302	AGGREGATE SURFACE COURSE CL 13	TON	1195.000	59.890	71568.55	64.360	76910.20	58.000	69310.00
606	DBL 12FT X 8FT PRECAST RCB CULVERT	LF	60.000	2912.700	174762.00	3535.200	212112.00	3450.000	207000.00
606	DBL 12FT X 8FT PRECAST RCB END SECTION	EA	2.000	35825.930	71651.86	20124.000	40248.00	38500.000	77000.00
702	MOBILIZATION	L SUM	1.000	71185.410	71185.41	32943.600	32943.60	42500.000	42500.00
704	TRAFFIC CONTROL SIGNS	UNIT	963.000	3.210	3091.23	3.060	2946.78	3.000	2889.00
704	TYPE III BARRICADE	EA	6.000	107.000	642.00	102.000	612.00	100.000	600.00
704	DELINEATOR DRUMS	EA	8.000	21.400	171.20	20.400	163.20	20.000	160.00
704	VERTICAL PANELS-BACK TO BACK	EA	44.000	16.050	706.20	15.300	673.20	15.000	660.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	303.000	8.200	2484.60	4.800	1454.40	5.000	1515.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	180.000	10.690	1924.20	4.800	864.00	5.000	900.00
709	GEOSYNTHETIC MATERIAL TYPE S1	SY	303.000	8.200	2484.60	4.800	1454.40	5.000	1515.00
714	PIPE CONDUIT 48IN-APPROACH	LF	88.000	225.150	19813.20	180.000	15840.00	265.000	23320.00
752	FENCE BARBED WIRE 4 STRAND-STEEL POST	LF	470.000	4.690	2204.30	4.470	2100.90	4.500	2115.00
752	TEMPORARY FENCE	LF	470.000	4.060	1908.20	3.870	1818.90	4.000	1880.00
752	DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD POST	EA	2.000	441.120	882.24	420.510	841.02	425.000	850.00
754	OBJECT MARKERS - TYPE III	EA	4.000	197.950	791.80	188.700	754.80	185.000	740.00
900	TEMPORARY STREAM DIVERSION	EA	1.000	15462.000	15462.00	18000.000	18000.00	8500.000	8500.00
	TOTAL				697277.72		715614.24		717244.50
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GLADEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

41

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRC-3027(056)

NO. 23735

COUNTY & DATE MORTON (059) NOV 14, 2025 09:30AM

LENGTH & TYPE 0.148

CMC 3027, .5 MI S OF ALMONT

COMPLETION TIME 10/17/26 STRUCTURE REPLACEMENT, MINOR GRADING &

	BIDDER	BIDDER	BIDDER
	BARANKO BROTHERS INC	EDWARD H SCHWARTZ CONSTRUCTION INC	YOUNG GUN CONSTRUCTION LLC
	DICKINSON, ND	NEW ENGLAND, ND	LUDLOW, SD
	C.C. BOND RANK 06	C.C. BOND RANK 07	C.C. BOND RANK 08

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	5616.260	5616.26	8000.000	8000.00	15000.000	15000.00
201	CLEARING & GRUBBING	L SUM	1.000	5634.510	5634.51	1111.110	1111.11	15000.000	15000.00
202	REMOVAL OF STRUCTURE	L SUM	1.000	33056.660	33056.66	33155.560	33155.56	17450.000	17450.00
202	REMOVE EXISTING FENCE	LF	470.000	1.080	507.60	1.120	526.40	.300	141.00
202	REMOVAL OF TEMPORARY BYPASS	EA	1.000	28930.710	28930.71	6941.110	6941.11	27000.000	27000.00
203	COMMON EXCAVATION-TYPE B	CY	293.000	9.830	2880.19	16.270	4767.11	15.000	4395.00
203	TOPSOIL	CY	1017.000	11.520	11715.84	20.100	20441.70	15.000	15255.00
203	TOPSOIL-WETLAND	CY	137.000	54.090	7410.33	50.610	6933.57	15.000	2055.00
203	BORROW-EXCAVATION	CY	2875.000	15.460	44447.50	13.340	38352.50	20.000	57500.00
210	CLASS 2 EXCAVATION-BOX CULVERT	EA	1.000	12374.510	12374.51	42377.780	42377.78	27000.000	27000.00
210	CHANNEL EXCAVATION	L SUM	1.000	9798.270	9798.27	17311.110	17311.11	17000.000	17000.00
210	FOUNDATION FILL	CY	539.000	129.980	70059.22	174.560	94087.84	141.000	75999.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	13703.050	13703.05	11111.110	11111.11	12000.000	12000.00
216	WATER	M GAL	59.000	29.810	1758.79	11.110	655.49	17.750	1031.25
251	SEEDING CLASS II	ACRE	1.200	3664.870	4397.84	3805.680	4566.82	1812.500	2175.00
251	WETLAND SEED	ACRE	.400	1515.430	606.17	1573.630	629.45	1812.500	725.00
251	TEMPORARY COVER CROP	ACRE	1.200	574.280	689.14	596.340	715.61	1812.500	2175.00
253	STRAW MULCH	ACRE	3.200	442.490	1415.97	459.490	1470.37	2725.000	8720.00
256	RIPRAP GRADE II	CY	120.000	180.620	21674.40	146.330	17559.60	174.500	20940.00
260	SILT FENCE SUPPORTED	LF	90.000	4.820	433.80	5.000	450.00	19.000	1710.00
260	REMOVE SILT FENCE SUPPORTED	LF	90.000	4.950	445.50	5.140	462.60	5.000	450.00
261	FIBER ROLLS 12IN	LF	980.000	4.350	4263.00	4.520	4429.60	4.750	4655.00
261	REMOVE FIBER ROLLS 12IN	LF	540.000	.940	507.60	.980	529.20	2.000	1080.00
302	AGGREGATE SURFACE COURSE CL 13	TON	1195.000	58.220	69572.90	57.460	68664.70	96.000	114720.00
606	DBL 12FT X 8FT PRECAST RCB CULVERT	LF	60.000	2665.870	159952.20	2756.390	165383.40	2362.250	141735.00
606	DBL 12FT X 8FT PRECAST RCB END SECTION	EA	2.000	37049.190	74098.38	33866.670	67733.34	39868.400	79736.80
702	MOBILIZATION	L SUM	1.000	73016.150	73016.15	82412.000	82412.00	80000.000	80000.00
704	TRAFFIC CONTROL SIGNS	UNIT	963.000	3.210	3091.23	2.220	2137.86	9.130	8792.19
704	TYPE III BARRICADE	EA	6.000	107.000	642.00	222.220	1333.32	494.000	2964.00
704	DELINEATOR DRUMS	EA	8.000	21.400	171.20	38.890	311.12	219.400	1755.20
704	VERTICAL PANELS-BACK TO BACK	EA	44.000	16.050	706.20	3.540	155.76	151.200	6652.80
709	GEOSYNTHETIC MATERIAL TYPE G	SY	303.000	3.400	1030.20	4.440	1345.32	.530	160.59
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	180.000	6.030	1085.40	4.440	799.20	7.400	1332.00
709	GEOSYNTHETIC MATERIAL TYPE S1	SY	303.000	3.510	1063.53	4.440	1345.32	.530	160.59
714	PIPE CONDUIT 48IN-APPROACH	LF	88.000	123.730	10888.24	118.610	10437.68	128.750	11330.00
752	FENCE BARBED WIRE 4 STRAND-STEEL POST	LF	470.000	4.710	2213.70	4.870	2288.90	3.500	1645.00
752	TEMPORARY FENCE	LF	470.000	4.070	1912.90	4.210	1978.70	4.000	1880.00
752	DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD POST	EA	2.000	441.160	882.32	458.070	916.14	750.000	1500.00
754	OBJECT MARKERS - TYPE III	EA	4.000	197.950	791.80	333.330	1333.32	300.000	1200.00
900	TEMPORARY STREAM DIVERSION	EA	1.000	41290.170	41290.17	11111.110	11111.11	27000.000	27000.00
	TOTAL				724735.38		798742.83		825459.04
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GLADEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRC-3027(056)

COUNTY & DATE MORTON (059) NOV 14, 2025 09:30AM

LENGTH & TYPE 0.148

CMC 3027, .5 MI S OF ALMONT

COMPLETION TIME 10/17/26 STRUCTURE REPLACEMENT, MINOR GRADING &

NO. 23735

	BIDDER	BIDDER	BIDDER
	CENTRAL SPECIALTIES INC		
	ALEXANDRIA, MN		
	C.C. BOND RANK 09	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2000.00	2000.00				
201	CLEARING & GRUBBING	L SUM	1.000	1500.000	1500.00				
202	REMOVAL OF STRUCTURE	L SUM	1.000	40000.000	40000.00				
202	REMOVE EXISTING FENCE	LF	470.000	1.010	474.70				
202	REMOVAL OF TEMPORARY BYPASS	EA	1.000	35000.000	35000.00				
203	COMMON EXCAVATION-TYPE B	CY	293.000	75.000	21975.00				
203	TOPSOIL	CY	1017.000	6.000	6102.00				
203	TOPSOIL-WETLAND	CY	137.000	20.000	2740.00				
203	BORROW-EXCAVATION	CY	2875.000	60.000	172500.00				
210	CLASS 2 EXCAVATION-BOX CULVERT	EA	1.000	4000.000	4000.00				
210	CHANNEL EXCAVATION	L SUM	1.000	12000.000	12000.00				
210	FOUNDATION FILL	CY	539.000	125.000	67375.00				
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	14000.000	14000.00				
216	WATER	M GAL	59.000	50.000	2950.00				
251	SEEDING CLASS II	ACRE	1.200	3425.110	4110.13				
251	WETLAND SEED	ACRE	.400	1416.270	566.51				
251	TEMPORARY COVER CROP	ACRE	1.200	536.710	644.05				
253	STRAW MULCH	ACRE	3.200	413.540	1323.33				
256	RIPRAP GRADE II	CY	120.000	160.000	19200.00				
260	SILT FENCE SUPPORTED	LF	90.000	4.500	405.00				
260	REMOVE SILT FENCE SUPPORTED	LF	90.000	4.630	416.70				
261	FIBER ROLLS 12IN	LF	980.000	4.070	3988.60				
261	REMOVE FIBER ROLLS 12IN	LF	540.000	.880	475.20				
302	AGGREGATE SURFACE COURSE CL 13	TON	1195.000	60.000	71700.00				
606	DBL 12FT X 8FT PRECAST RCB CULVERT	LF	60.000	2966.500	177990.00				
606	DBL 12FT X 8FT PRECAST RCB END SECTION	EA	2.000	45000.000	90000.00				
702	MOBILIZATION	L SUM	1.000	85000.000	85000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	963.000	3.000	2889.00				
704	TYPE III BARRICADE	EA	6.000	100.000	600.00				
704	DELINEATOR DRUMS	EA	8.000	20.000	160.00				
704	VERTICAL PANELS-BACK TO BACK	EA	44.000	15.000	660.00				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	303.000	6.000	1818.00				
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	180.000	6.000	1080.00				
709	GEOSYNTHETIC MATERIAL TYPE S1	SY	303.000	6.000	1818.00				
714	PIPE CONDUIT 48IN-APPROACH	LF	88.000	60.000	5280.00				
752	FENCE BARBED WIRE 4 STRAND-STEEL POST	LF	470.000	4.380	2058.60				
752	TEMPORARY FENCE	LF	470.000	3.790	1781.30				
752	DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD POST	EA	2.000	412.260	824.52				
754	OBJECT MARKERS - TYPE III	EA	4.000	185.000	740.00				
900	TEMPORARY STREAM DIVERSION	EA	1.000	15000.000	15000.00				
	TOTAL				873145.64				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GLADEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

43

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-TMA-SU-8-029(215)061

COUNTY & DATE CASS (017) NOV 14, 2025 09:30AM

LENGTH & TYPE 0.235

I29, 36TH ST AT ROSE COULEE

COMPLETION TIME 10/17/26 DECK OVERLAY, APPROACH SLAB REPLACEME

NO. 23773

	BIDDER	BIDDER	BIDDER
	ENGINEERS ESTIMATE	PCI ROADS LLC	TI-ZACK CONCRETE LLC
		SAINT MICHAEL, MN	LE CENTER, MN
	C.C. CHECK RANK 00	C.C. BOND RANK 01	C.C. BOND RANK 02

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	30000.000	30000.00	8300.000	8300.00	5760.000	5760.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	36.000	67.000	2412.00	86.000	3096.00	545.000	19620.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	97.000	20.000	1940.00	27.000	2619.00	91.000	8827.00
203	GUARDRAIL EMBANKMENT	EA	1.000	5000.000	5000.00	15000.000	15000.00	8500.000	8500.00
302	AGGREGATE BASE COURSE CL 5	TON	139.000	75.000	10425.00	57.000	7923.00	50.050	6956.95
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	38.000	325.000	12350.00	495.000	18810.00	495.000	18810.00
602	BRIDGE APPROACH SLAB-REMOVE & REPLACE	SY	364.400	1200.000	437280.00	652.000	237588.80	725.000	264190.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	3067.300	10.000	30673.00	6.750	20704.28	17.500	53677.75
602	BRIDGE DECK CRACK SEALING	LF	1079.000	10.000	10790.00	4.000	4316.00	8.350	9009.65
602	SPECIAL SURFACE FINISH	SF	6365.000	7.000	44555.00	5.500	35007.50	4.500	28642.50
624	DOUBLE BOX BEAM RAIL RETROFIT - E-RAIL	LF	173.900	200.000	34780.00	162.000	28171.80	162.000	28171.80
650	OVERLAY CONCRETE	CY	95.600	5000.000	478000.00	2722.370	260258.57	2758.880	263748.93
650	DECK CONCRETE	CY	4.400	3000.000	13200.00	425.000	1870.00	1250.000	5500.00
650	CLASS 1-H REMOVAL	SY	1171.300	200.000	234260.00	87.850	102898.71	85.180	99771.33
650	CLASS 1 REMOVAL	SY	1171.300	50.000	58565.00	24.300	28462.59	25.400	29751.02
650	CLASS 3 REMOVAL	SY	40.000	250.000	10000.00	270.000	10800.00	315.000	12600.00
650	CLASS 4 REMOVAL	SY	6.000	300.000	1800.00	500.000	3000.00	1125.000	6750.00
650	DECK SPALL REPAIR	SF	454.000	200.000	90800.00	86.000	39044.00	75.000	34050.00
702	MOBILIZATION	L SUM	1.000	200000.000	200000.00	313946.000	313946.00	278644.000	278644.00
704	TRAFFIC CONTROL SIGNS	UNIT	2838.000	3.000	8514.00	2.600	7378.80	2.600	7378.80
704	ATTENUATION DEVICE-TYPE B-65	EA	2.000	4500.000	9000.00	2500.000	5000.00	3000.000	6000.00
704	TYPE III BARRICADE	EA	20.000	200.000	4000.00	95.000	1900.00	95.000	1900.00
704	DELINEATOR DRUMS	EA	68.000	25.000	1700.00	18.500	1258.00	18.500	1258.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1000.000	2000.00	750.000	1500.00	750.000	1500.00
704	OBLITERATION OF PAVEMENT MARKING	SF	1458.000	2.000	2916.00	5.460	7960.68	5.460	7960.68
704	STATE FURNISHED MEDIAN BARRIER	LF	1480.000	75.000	111000.00	46.000	68080.00	64.550	95534.00
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.000	7000.000	14000.00	1400.000	2800.00	1400.000	2800.00
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	47.000	150.000	7050.00	96.000	4512.00	125.000	5875.00
762	EPOXY PVMT MK 4IN LINE	LF	1543.000	.500	771.50	.310	478.33	.310	478.33
762	SHORT TERM 6IN LINE-TYPE R	LF	4694.000	3.000	14082.00	2.570	12063.58	2.570	12063.58
762	PREFORMED PATTERNED PVMT MK 6IN LINE	LF	4279.000	12.000	51348.00	8.510	36414.29	8.510	36414.29
764	W-BEAM GUARDRAIL	LF	445.000	50.000	22250.00	51.000	22695.00	51.000	22695.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000	3000.000	12000.00	2920.000	11680.00	2920.000	11680.00
764	REMOVE & RESET GUARDRAIL	LF	133.000	50.000	6650.00	20.000	2660.00	20.000	2660.00
764	REMOVE END TREATMENT & TRANSITION	EA	6.000	250.000	1500.00	225.000	1350.00	225.000	1350.00
770	REVISE LIGHTING SYSTEM	EA	1.000	15000.000	15000.00	26000.000	26000.00	26000.000	26000.00
930	SILICONE SEALANT	LF	170.000	30.000	5100.00	9.500	1615.00	17.500	2975.00
930	MODIFY DECK DRAIN	EA	24.000	2000.000	48000.00	1643.640	39447.36	655.250	15726.00
930	SPALL REPAIR - MINOR	SF	79.000	250.000	19750.00	150.000	11850.00	175.000	13825.00
930	SPALL REPAIR	SF	35.000	250.000	8750.00	275.000	9625.00	225.000	7875.00
930	APPROACH SLAB LIP REPAIR	LF	179.200	600.000	107520.00	245.000	43904.00	65.000	11648.00
	TOTAL				2179731.50		1466293.26		1482882.58
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PCI ROADS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-TMA-SU-8-029(215)061

COUNTY & DATE CASS (017) NOV 14, 2025 09:30AM

LENGTH & TYPE 0.235

I29, 36TH ST AT ROSE COULEE

COMPLETION TIME 10/17/26 DECK OVERLAY, APPROACH SLAB REPLACEME

NO. 23773

	BIDDER	BIDDER	BIDDER
	INDUSTRIAL BUILDERS INC		
	FARGO, ND		
C.C.	BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	9190.000	9190.00				
202	REMOVAL OF CONCRETE PAVEMENT	SY	36.000	1.000	36.00				
202	REMOVAL OF BITUMINOUS SURFACING	SY	97.000	25.000	2425.00				
203	GUARDRAIL EMBANKMENT	EA	1.000	9100.000	9100.00				
302	AGGREGATE BASE COURSE CL 5	TON	139.000	60.000	8340.00				
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	38.000	520.000	19760.00				
602	BRIDGE APPROACH SLAB-REMOVE & REPLACE	SY	364.400	625.000	227750.00				
602	PENETRATING WATER REPELLENT TREATMENT	SY	3067.300	8.000	24538.40				
602	BRIDGE DECK CRACK SEALING	LF	1079.000	5.000	5395.00				
602	SPECIAL SURFACE FINISH	SF	6365.000	4.750	30233.75				
624	DOUBLE BOX BEAM RAIL RETROFIT - E-RAIL	LF	173.900	171.000	29736.90				
650	OVERLAY CONCRETE	CY	95.600	3750.000	358500.00				
650	DECK CONCRETE	CY	4.400	1000.000	4400.00				
650	CLASS 1-H REMOVAL	SY	1171.300	145.000	169838.50				
650	CLASS 1 REMOVAL	SY	1171.300	35.000	40995.50				
650	CLASS 3 REMOVAL	SY	40.000	225.000	9000.00				
650	CLASS 4 REMOVAL	SY	6.000	210.000	1260.00				
650	DECK SPALL REPAIR	SF	454.000	275.000	124850.00				
702	MOBILIZATION	L SUM	1.000	218950.000	218950.00				
704	TRAFFIC CONTROL SIGNS	UNIT	2838.000	2.750	7804.50				
704	ATTENUATION DEVICE-TYPE B-65	EA	2.000	3150.000	6300.00				
704	TYPE III BARRICADE	EA	20.000	100.000	2000.00				
704	DELINEATOR DRUMS	EA	68.000	19.500	1326.00				
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	787.500	1575.00				
704	OBLITERATION OF PAVEMENT MARKING	SF	1458.000	5.750	8383.50				
704	STATE FURNISHED MEDIAN BARRIER	LF	1480.000	40.000	59200.00				
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.000	1470.000	2940.00				
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	47.000	110.000	5170.00				
762	EPOXY PVMT MK 4IN LINE	LF	1543.000	3.250	5014.75				
762	SHORT TERM 6IN LINE-TYPE R	LF	4694.000	2.700	12673.80				
762	PREFORMED PATTERNED PVMT MK 6IN LINE	LF	4279.000	8.950	38297.05				
764	W-BEAM GUARDRAIL	LF	445.000	53.550	23829.75				
764	W-BEAM GUARDRAIL END TERMINAL	EA	4.000	3070.000	12280.00				
764	REMOVE & RESET GUARDRAIL	LF	133.000	21.000	2793.00				
764	REMOVE END TREATMENT & TRANSITION	EA	6.000	236.000	1416.00				
770	REVISE LIGHTING SYSTEM	EA	1.000	14000.000	14000.00				
930	SILICONE SEALANT	LF	170.000	25.000	4250.00				
930	MODIFY DECK DRAIN	EA	24.000	1000.000	24000.00				
930	SPALL REPAIR - MINOR	SF	79.000	150.000	11850.00				
930	SPALL REPAIR	SF	35.000	300.000	10500.00				
930	APPROACH SLAB LIP REPAIR	LF	179.200	470.000	84224.00				
	TOTAL				1637690.40				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: PCI ROADS LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

45

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-5-022(146)075

COUNTY & DATE STARK (089) NOV 14, 2025 09:30AM

LENGTH & TYPE 0.615

ND 22, N OF 32ND ST TO GREEN RIVER

COMPLETION TIME 10/03/26 DRAINAGE IMPROVEMENTS

NO. 23878

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER EDWARD H SCHWARTZ CONSTRUCTION INC NEW ENGLAND, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	6500.000	6500.00	5500.000	5500.00	6250.000	6250.00
201	CLEARING & GRUBBING	L SUM	1.000	2000.000	2000.00	500.000	500.00	2500.000	2500.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	58.000	45.000	2610.00	24.000	1392.00	185.130	10737.54
203	COMMON EXCAVATION-WASTE	CY	458.000	25.000	11450.00	37.000	16946.00	109.090	49963.22
230	RESHAPING DITCH	MILE	1.200	60000.000	72000.00	34000.000	40800.00	35156.250	42187.50
251	SEEDING CLASS II	ACRE	4.500	1500.000	6750.00	1360.000	6120.00	1658.540	7463.43
251	TEMPORARY COVER CROP	ACRE	4.500	300.000	1350.00	125.000	562.50	157.640	709.38
253	SOIL STABILIZATION	ACRE	9.000	500.000	4500.00	920.000	8280.00	338.750	3048.75
255	ECB TYPE 2	SY	298.000	3.700	1102.60	8.810	2625.38	6.210	1850.58
255	CONCRETE EROSION CONTROL BLANKET	SY	1982.000	180.000	356760.00	62.150	123181.30	81.810	162147.42
256	RIPRAP GRADE II	CY	10.000	250.000	2500.00	200.000	2000.00	162.500	1625.00
256	RIPRAP GRADE III	CY	100.000	450.000	45000.00	185.000	18500.00	168.750	16875.00
256	ROCK CHECK	EA	1.000	2500.000	2500.00	3500.000	3500.00	6112.500	6112.50
261	FIBER ROLLS 12IN	LF	4616.000	4.500	20772.00	2.900	13386.40	2.860	13201.76
261	REMOVE FIBER ROLLS 12IN	LF	2616.000	.800	2092.80	.600	1569.60	.390	1020.24
302	AGGREGATE BASE COURSE CL 5	TON	49.000	50.000	2450.00	75.000	3675.00	101.640	4980.36
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	19.000	2000.000	38000.00	650.000	12350.00	853.130	16209.47
702	MOBILIZATION	L SUM	1.000	70000.000	70000.00	75000.000	75000.00	60839.500	60839.50
704	FLAGGING	MHR	300.000	50.000	15000.00	75.000	22500.00	76.250	22875.00
704	TRAFFIC CONTROL SIGNS	UNIT	1030.000	3.000	3090.00	1.500	1545.00	1.880	1936.40
704	PORTABLE RUMBLE STRIPS	EA	2.000	1000.000	2000.00	1000.000	2000.00	1250.000	2500.00
704	DELINEATOR DRUMS	EA	22.000	25.000	550.00	20.000	440.00	2.270	49.94
704	TUBULAR MARKERS	EA	48.000	12.000	576.00	5.000	240.00	6.250	300.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	47.000	6.000	282.00	25.000	1175.00	5.000	235.00
714	PIPE CONDUIT 36IN	LF	72.000	155.000	11160.00	393.000	28296.00	711.870	51254.64
754	OBJECT MARKERS - CULVERTS	EA	2.000	75.000	150.00	100.000	200.00	125.000	250.00
990	PIPE CLEANOUT	EA	8.000	2000.000	16000.00	3000.000	24000.00	2193.750	17550.00
	TOTAL				697145.40		416284.18		504672.63
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GLADEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-5-022(146)075

COUNTY & DATE STARK (089) NOV 14, 2025 09:30AM

LENGTH & TYPE 0.615
ND 22, N OF 32ND ST TO GREEN RIVER

COMPLETION TIME 10/03/26 DRAINAGE IMPROVEMENTS

NO. 23878

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: MARTIN CONSTRUCTION INC, DICKINSON, ND — C.C. BOND RANK 03		BIDDER: CENTRAL SPECIALTIES INC, ALEXANDRIA, MN — C.C. BOND RANK 04		BIDDER: BARANKO BROTHERS INC, DICKINSON, ND — C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3346.090	3346.09	1200.000	1200.00	4819.990	4819.99
201	CLEARING & GRUBBING	L SUM	1.000	27019.200	27019.20	3000.000	3000.00	11205.570	11205.57
202	REMOVAL OF BITUMINOUS SURFACING	SY	58.000	17.540	994.32	13.000	754.00	18.120	1050.96
203	COMMON EXCAVATION-WASTE	CY	458.000	34.800	15938.40	50.000	22900.00	26.280	12149.24
230	RESHAPING DITCH	MILE	1.200	79104.520	94925.42	120500.000	144600.00	75466.610	90559.93
251	SEEDING CLASS II	ACRE	4.500	1459.510	6567.80	1326.830	5970.74	1419.710	6388.70
251	TEMPORARY COVER CROP	ACRE	4.500	138.720	624.24	126.110	567.50	134.940	607.23
253	SOIL STABILIZATION	ACRE	9.000	298.100	2682.90	281.000	2529.00	289.970	2609.73
255	ECB TYPE 2	SY	298.000	5.470	1630.06	4.970	1481.06	5.320	1585.36
255	CONCRETE EROSION CONTROL BLANKET	SY	1982.000	7.590	15041.38	6.550	12972.10	7.030	13879.46
256	RIPRAP GRADE II	CY	10.000	383.610	3836.10	295.000	2950.00	478.350	4783.50
256	RIPRAP GRADE III	CY	100.000	179.540	17954.00	295.000	29500.00	172.070	17207.00
256	ROCK CHECK	EA	1.000	703.990	703.99	100.000	1000.00	401.796	401.796
261	FIBER ROLLS 12IN	LF	4616.000	2.520	11632.32	2.290	10570.64	2.450	11309.20
261	REMOVE FIBER ROLLS 12IN	LF	2616.000	.340	889.44	.310	810.96	.330	863.28
302	AGGREGATE BASE COURSE CL 5	TON	49.000	13.587	665.763	8.500	416.50	19.330	947.17
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	19.000	715.000	13585.00	300.000	5700.00	337.900	6420.10
702	MOBILIZATION	L SUM	1.000	50486.250	50486.25	58000.000	58000.00	57876.510	57876.51
704	FLAGGING	MHR	300.000	68.900	20670.00	55.000	16500.00	81.020	24306.00
704	TRAFFIC CONTROL SIGNS	UNIT	1030.000	1.650	1699.50	2.000	2060.00	2.140	2204.20
704	PORTABLE RUMBLE STRIPS	EA	2.000	1100.000	2200.00	1000.000	2000.00	1070.000	2140.00
704	DELINEATOR DRUMS	EA	22.000	22.000	484.00	20.000	440.00	21.400	470.80
704	TUBULAR MARKERS	EA	48.000	5.500	264.00	8.000	384.00	8.560	410.88
709	GEOSYNTHETIC MATERIAL TYPE G	SY	47.000	106.490	5005.03	25.000	1175.00	27.860	1309.42
714	PIPE CONDUIT 36IN	LF	72.000	481.810	34690.32	600.000	43200.00	694.860	50029.92
754	OBJECT MARKERS - CULVERTS	EA	2.000	110.000	220.00	75.000	150.00	80.250	160.50
990	PIPE CLEANOUT	EA	8.000	4268.590	34148.72	10000.000	80000.00	3430.130	27441.04
	TOTAL				524559.62		587115.80		609001.18
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: GLADEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

47

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SB-FTF-TAC-4-043(009)008

COUNTY & DATE BOTTINEAU (009) NOV 14, 2025 09:30AM

LENGTH & TYPE 0.804
ND 43, LAKE LOOP RD TO HIGHLAND RD

COMPLETION TIME 35 DAYS SHARED USE PATH

NO. 23919

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER FARDEN CONSTRUCTION INC MAXBASS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	150000.00	150000.00	90000.00	90000.00	42150.00	42150.00
201	CLEARING & GRUBBING	L SUM	1.000	100000.00	100000.00	20000.00	20000.00	26500.00	26500.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	809.000	21.000	16989.00	17.000	13753.00	10.000	8090.00
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	94.000	100.000	9400.00	40.000	3760.00	32.500	3055.00
203	COMMON EXCAVATION-TYPE B	CY	1503.000	25.000	37575.00	8.000	12024.00	10.500	15781.50
203	TOPSOIL	CY	4015.000	20.000	80300.00	7.000	28105.00	7.000	28105.00
203	BORROW-EXCAVATION	CY	12243.000	30.000	367290.00	11.750	143855.25	4.000	48972.00
216	WATER	M GAL	178.000	60.000	10680.00	42.000	7476.00	45.000	8010.00
251	SEEDING CLASS I	ACRE	4.130	1500.000	6195.00	915.000	3778.95	456.500	1885.35
251	WETLAND SEED	ACRE	.50	3000.000	150.00	2600.000	130.00	71.797.00	35.899
251	TEMPORARY COVER CROP	ACRE	3.890	750.000	2917.50	110.000	427.90	104.500	406.51
253	HYDRAULIC MULCH	ACRE	7.880	3000.000	23640.00	2600.000	20488.00	2695.000	21236.60
255	ECB TYPE 2	SY	170.000	6.000	1020.00	4.000	680.00	3.450	586.50
260	SILT FENCE SUPPORTED	LF	1519.000	3.000	4557.00	3.000	4557.00	2.700	4101.30
260	REMOVE SILT FENCE SUPPORTED	LF	1519.000	1.000	1519.00	.750	1139.25	.530	805.07
261	FIBER ROLLS 12IN	LF	2883.000	3.000	8649.00	3.000	8649.00	2.850	8216.55
261	REMOVE FIBER ROLLS 12IN	LF	1030.000	1.000	1030.00	.750	772.50	.500	515.00
262	FLOTATION SILT CURTAIN	LF	998.000	20.000	19960.00	14.000	13972.00	13.640	13612.72
262	REMOVE FLOTATION SILT CURTAIN	LF	998.000	3.000	2994.00	3.400	3393.20	3.300	3293.40
302	AGGREGATE BASE COURSE CL 5	TON	1720.000	60.000	103200.00	22.000	37840.00	25.000	43000.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	1146.000	220.000	252120.00	203.500	233211.00	200.000	229200.00
702	MOBILIZATION	L SUM	1.000	1500000.00	1500000.00	475000.00	475000.00	1333220.00	1333220.00
704	FLAGGING	MHR	300.000	55.000	16500.00	60.000	18000.00	65.000	19500.00
704	TRAFFIC CONTROL SIGNS	UNIT	1175.000	3.000	3525.00	2.000	2350.00	2.630	3090.25
704	PORTABLE RUMBLE STRIPS	EA	2.000	1500.000	3000.00	1200.000	2400.00	385.000	770.00
704	DELINEATOR DRUMS	EA	12.000	70.000	840.00	27.000	324.00	26.770	321.24
704	TUBULAR MARKERS	EA	78.000	7.000	546.00	5.000	390.00	3.470	270.66
709	GEOSYNTHETIC MATERIAL TYPE G	SY	490.000	4.000	1960.00	5.000	2450.00	5.500	2695.00
714	PIPE CONC REINF 18IN CL III	LF	10.000	240.000	2400.00	350.000	3500.00	225.000	2250.00
714	PIPE CONC REINF 24IN CL III	LF	6.000	300.000	1800.00	400.000	2400.00	250.000	1500.00
714	PIPE CONC REINF 30IN CL III	LF	4.000	400.000	1600.00	425.000	1700.00	350.000	1400.00
714	PIPE CONC REINF 84IN CL III	LF	20.000	1600.000	32000.00	1500.000	30000.00	900.000	18000.00
714	PIPE CONDUIT 24IN-APPROACH	LF	100.000	150.000	15000.00	65.000	6500.00	95.000	9500.00
714	PIPE CONDUIT 30IN-APPROACH	LF	100.000	200.000	20000.00	95.000	9500.00	130.000	13000.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	4.000	900.000	3600.00	300.000	1200.00	475.000	1900.00
750	SIDEWALK CONCRETE 5IN REINF	SY	49.000	150.000	7350.00	155.000	7595.00	198.000	9702.00
750	DETECTABLE WARNING PANELS	SF	60.000	75.000	4500.00	95.000	5700.00	165.000	9900.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	41.000	35.000	1435.00	30.000	1230.00	26.700	1094.70
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	38.000	35.000	1330.00	30.000	1140.00	26.430	1004.34
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	226.000	27.000	6102.00	25.500	5763.00	27.390	6190.14
754	RESET SIGN PANEL	EA	1.000	100.000	100.00	100.000	100.00	81.460	81.46
754	OBJECT MARKERS - CULVERTS	EA	10.000	60.000	600.00	90.000	900.00	59.330	593.30
762	EPOXY PVMT MK 6IN LINE	LF	75.000	1.000	75.00	7.000	525.00	6.600	495.00
	TOTAL				1249448.50		700179.05		706526.58
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

48

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SB-FTF-TAC-4-043(009)008

NO. 23919

COUNTY & DATE BOTTINEAU (009) NOV 14, 2025 09:30AM

LENGTH & TYPE 0.804
ND 43, LAKE LOOP RD TO HIGHLAND RD

COMPLETION TIME 35 DAYS SHARED USE PATH

				BIDDER GRATECH COMPANY LLC BERTHOLD, ND C.C. BOND RANK 03		BIDDER KELLER PAVING & LAND SCAPING INC MINOT, ND C.C. BOND RANK 04		BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 05	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	5100.000	5100.00	3600.000	3600.00	4000.000	4000.00
201	CLEARING & GRUBBING	L SUM	1.000	21884.160	21884.16	4900.000	4900.00	18500.000	18500.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	809.000	14.090	11398.81	11.200	9060.80	26.000	21034.00
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	94.000	25.600	2406.40	32.200	3026.80	70.000	6580.00
203	COMMON EXCAVATION-TYPE B	CY	1503.000	10.600	15931.80	15.200	22845.60	39.000	58617.00
203	TOPSOIL	CY	4015.000	7.480	30032.20	16.800	67452.00	10.000	40150.00
203	BORROW-EXCAVATION	CY	12243.000	15.480	189521.64	16.200	198336.60	32.000	391776.00
216	WATER	M GAL	178.000	35.840	6379.52	14.000	2492.00	29.000	5162.00
251	SEEDING CLASS I	ACRE	4.130	1917.600	7919.69	581.000	2399.53	490.000	2023.70
251	WETLAND SEED	ACRE	.50	2529.600	1264.80	9140.000	4570.00	7800.000	3900.00
251	TEMPORARY COVER CROP	ACRE	3.890	102.000	396.78	133.000	517.37	112.000	435.68
253	HYDRAULIC MULCH	ACRE	7.880	2162.400	17039.71	3430.000	27028.40	2900.000	22852.00
255	ECB TYPE 2	SY	170.000	8.980	1526.60	4.500	765.00	3.750	637.50
260	SILT FENCE SUPPORTED	LF	1519.000	3.110	4724.09	3.450	5240.55	2.750	4177.25
260	REMOVE SILT FENCE SUPPORTED	LF	1519.000	.610	926.59	.670	1017.73	.550	835.45
261	FIBER ROLLS 12IN	LF	2883.000	3.110	8966.13	3.600	10378.80	3.000	8649.00
261	REMOVE FIBER ROLLS 12IN	LF	1030.000	.560	576.80	.250	257.50	.550	566.50
262	FLOTATION SILT CURTAIN	LF	998.000	13.110	13083.78	17.360	17325.28	14.750	14720.50
262	REMOVE FLOTATION SILT CURTAIN	LF	998.000	2.700	2694.60	4.200	4191.60	3.500	3493.00
302	AGGREGATE BASE COURSE CL 5	TON	1720.000	29.350	50482.00	52.500	90300.00	28.000	48160.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	1146.000	188.700	216250.20	170.000	194820.00	201.000	230346.00
702	MOBILIZATION	L SUM	1.000	89310.720	89310.72	137000.000	137000.00	195000.000	195000.00
704	FLAGGING	MHR	300.000	56.320	16896.00	54.000	16200.00	107.000	32100.00
704	TRAFFIC CONTROL SIGNS	UNIT	1175.000	1.530	1797.75	4.450	5228.75	2.750	3231.25
704	PORTABLE RUMBLE STRIPS	EA	2.000	1020.000	2040.00	1400.000	2800.00	418.000	836.00
704	DELINEATOR DRUMS	EA	12.000	25.500	306.00	35.400	424.80	29.000	348.00
704	TUBULAR MARKERS	EA	78.000	3.570	278.46	13.600	1060.80	4.000	312.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	490.000	3.840	1881.60	7.000	3430.00	5.000	2450.00
714	PIPE CONC REINF 18IN CL III	LF	10.000	218.880	2188.80	252.000	2520.00	360.000	3600.00
714	PIPE CONC REINF 24IN CL III	LF	6.000	302.080	1812.48	357.000	2142.00	495.000	2970.00
714	PIPE CONC REINF 30IN CL III	LF	4.000	392.960	1571.84	540.000	2160.00	875.000	3500.00
714	PIPE CONC REINF 84IN CL III	LF	20.000	1882.880	37657.60	1250.000	25000.00	1500.000	30000.00
714	PIPE CONDUIT 24IN-APPROACH	LF	100.000	78.080	7808.00	109.000	10900.00	208.000	20800.00
714	PIPE CONDUIT 30IN-APPROACH	LF	100.000	106.240	10624.00	151.000	15100.00	270.000	27000.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	4.000	1459.200	5836.80	1680.000	6720.00	3800.000	15200.00
750	SIDEWALK CONCRETE 5IN REINF	SY	49.000	229.500	11245.50	150.000	7350.00	154.000	7546.00
750	DETECTABLE WARNING PANELS	SF	60.000	153.000	9180.00	85.000	5100.00	146.000	8760.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	41.000	25.500	1045.50	35.000	1435.00	29.000	1189.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	38.000	23.970	910.86	33.000	1254.00	29.000	1102.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	226.000	24.990	5647.74	34.000	7684.00	30.000	6780.00
754	RESET SIGN PANEL	EA	1.000	61.200	61.20	84.000	84.00	89.000	89.00
754	OBJECT MARKERS - CULVERTS	EA	10.000	61.200	612.00	84.000	840.00	64.500	645.00
762	EPOXY PVMT MK 6IN LINE	LF	75.000	6.120	459.00	8.400	630.00	8.000	600.00
	TOTAL				816539.83		921475.91		1247163.83
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

49

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-044(003)029

COUNTY & DATE PEMBINA (067) AND WALSH (0 NOV 14, 2025 09:30AM

LENGTH & TYPE 2.843

ND 44, JCT I-29 N TO JCT ND 66

COMPLETION TIME 08/22/26 CPR, MILL & HMA, ADA CURB RAMP REVISIO

NO. 24030

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10400000	10400000	5000000	5000000	10000000	10000000
109	E-TICKETING	L SUM	1.000	20000000	20000000	5000000	5000000	1000000	1000000
202	REMOVAL OF CONCRETE PAVEMENT	SY	119.000	37.000	4403.00	100.000	11900.00	1.650	196.35
202	REMOVAL OF CURB & GUTTER	LF	175.000	26.000	4550.00	50.000	8750.00	20.000	3500.00
302	AGGREGATE BASE COURSE CL 5	TON	221.000	30.000	6630.00	40.000	8840.00	32.000	7072.00
401	TACK COAT	GAL	2630.000	3.000	7890.00	2.000	5260.00	3.150	8284.50
411	MILLING PAVEMENT SURFACE	SY	35654.000	1.250	44567.50	2.500	89135.00	3.350	119440.90
430	RAP - SUPERPAVE FAA 43	TON	3991.000	40.000	159640.00	85.000	339235.00	69.000	275379.00
430	CORED SAMPLE	EA	33.000	30.000	990.00	15.000	495.00	85.000	2805.00
430	PG 58S-34 ASPHALT CEMENT	TON	208.000	550.000	114400.00	425.000	88400.00	440.000	91520.00
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	495.000	10.000	4950.00	16.390	8113.05	12.600	6237.00
570	8IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	1674.000	200.000	334800.00	202.020	338181.48	276.150	462275.10
570	SPALL REPAIR-PARTIAL DEPTH	SF	2189.000	60.000	131340.00	63.220	138388.58	76.150	166692.35
570	EPOXY COATED DEFORMED BARS	EA	52.000	35.000	1820.00	25.730	1337.96	31.500	1638.00
702	MOBILIZATION	L SUM	1.000	60000000	60000000	200000000	200000000	185000000	185000000
704	FLAGGING	MHR	528.000	50.000	26400.00	65.000	34320.00	60.000	31680.00
704	TRAFFIC CONTROL SIGNS	UNIT	3520.000	1.800	6336.00	3.000	10560.00	3.150	11088.00
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	1.000	9300.000	9300.00	6500.000	6500.00	6825.000	6825.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	1000.000	2000.00	700.000	1400.00	735.000	1470.00
704	TYPE I BARRICADE	EA	50.000	40.000	2000.00	20.000	1000.00	21.000	1050.00
704	TYPE III BARRICADE	EA	63.000	95.000	5985.00	90.000	5670.00	94.500	5953.50
704	SIDEWALK BARRICADE	EA	20.000	60.000	1200.00	20.000	400.00	21.000	420.00
704	PEDESTRIAN WALKWAY	LF	350.000	12.500	4375.00	15.000	5250.00	15.750	5512.50
704	DELINEATOR DRUMS	EA	175.000	25.000	4375.00	20.000	3500.00	21.000	3675.00
704	TUBULAR MARKERS	EA	175.000	7.000	1225.00	6.000	1050.00	6.300	1102.50
704	STACKABLE VERTICAL PANELS	EA	100.000	25.000	2500.00	25.000	2500.00	26.250	2625.00
704	PILOT CAR	HR	84.000	60.000	5040.00	70.000	5880.00	90.000	7560.00
704	TEMPORARY CURB RAMP	EA	10.000	320.000	3200.00	1900.000	19000.00	2000.000	20000.00
706	AGGREGATE LABORATORY	EA	1.000	3000.000	3000.00	7500.000	7500.00	7000.000	7000.00
706	BITUMINOUS LABORATORY	EA	1.000	3000.000	3000.00	3500.000	3500.00	7000.000	7000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	3000.000	3000.00	3500.000	3500.00	7000.000	7000.00
708	INLET PROTECTION-SPECIAL	EA	22.000	325.000	7150.00	50.000	1100.00	53.000	1166.00
748	CURB & GUTTER	LF	175.000	100.000	17500.00	75.500	13212.50	88.000	15400.00
750	SIDEWALK CONCRETE 4IN	SY	121.600	195.000	23712.00	109.770	13348.03	133.000	16172.80
750	DETECTABLE WARNING PANELS	SF	90.000	70.000	6300.00	52.500	4725.00	84.000	7560.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	3.148	1000.000	3148.00	1745.550	5494.99	1838.000	5786.02
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	1.574	1015.000	1597.61	1745.550	2747.50	1832.000	2883.57
762	PVMT MK PAINTED-MESSAGE	SF	316.000	5.250	1659.00	5.500	1738.00	5.800	1832.80
762	SHORT TERM 6IN LINE-TYPE R	LF	17300.000	3.250	56225.00	2.000	34600.00	2.100	36330.00
762	SHORT TERM 24IN LINE-TYPE R	LF	276.000	12.000	3312.00	6.000	1656.00	6.300	1738.80
762	SHORT TERM 6IN LINE-TYPE NR	LF	14655.000	.270	3956.85	.400	5862.00	.420	6155.10
762	PVMT MK PAINTED 6IN LINE	LF	35055.000	.190	6660.45	.400	14022.00	.420	14723.10
762	PVMT MK PAINTED 24IN LINE	LF	22.000	5.500	121.00	7.000	154.00	7.350	161.70
970	LANDSCAPE PREPARATION	SY	84.000	90.000	7560.00	39.880	3349.92	60.000	5040.00
	TOTAL				112821841		146157601		157771874

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

50

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-044(003)029

COUNTY & DATE PEMBINA (067) AND WALSH (0 NOV 14, 2025 09:30AM

LENGTH & TYPE 2.843

ND 44, JCT I-29 N TO JCT ND 66

COMPLETION TIME 08/22/26 CPR, MILL & HMA, ADA CURB RAMP REVISIO

NO. 24030

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER R J ZAVORAL & SONS INC EAST GRAND FORKS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-044(003)029

COUNTY & DATE PEMBINA (067) AND WALSH (0 NOV 14, 2025 09:30AM

LENGTH & TYPE 2.843

ND 44, JCT I-29 N TO JCT ND 66

COMPLETION TIME 08/22/26 CPR, MILL & HMA, ADA CURB RAMP REVISIO

NO. 24030

BIDDER MAYO CONSTRUCTION CO MPANY INC

CAVALIER, ND

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	6466.000	6466.00				
109	E-TICKETING	L SUM	1.000	1000.000	1000.00				
202	REMOVAL OF CONCRETE PAVEMENT	SY	119.000	38.500	4581.50				
202	REMOVAL OF CURB & GUTTER	LF	175.000	15.700	2747.50				
302	AGGREGATE BASE COURSE CL 5	TON	221.000	77.500	17127.50				
401	TACK COAT	GAL	2630.000	2.300	6049.00				
411	MILLING PAVEMENT SURFACE	SY	35654.000	1.500	53481.00				
430	RAP - SUPERPAVE FAA 43	TON	3991.000	62.000	247442.00				
430	CORED SAMPLE	EA	33.000	60.000	1980.00				
430	PG 58S-34 ASPHALT CEMENT	TON	208.000	565.000	117520.00				
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	495.000	19.000	9405.00				
570	8IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	1674.000	232.000	388368.00				
570	SPALL REPAIR-PARTIAL DEPTH	SF	2189.000	72.500	158702.50				
570	EPOXY COATED DEFORMED BARS	EA	52.000	29.500	1534.00				
702	MOBILIZATION	L SUM	1.000	366000.000	366000.00				
704	FLAGGING	MHR	528.000	35.000	18480.00				
704	TRAFFIC CONTROL SIGNS	UNIT	3520.000	2.350	8272.00				
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	1.000	14000.000	14000.00				
704	PORTABLE RUMBLE STRIPS	EA	2.000	1200.000	2400.00				
704	TYPE I BARRICADE	EA	50.000	65.000	3250.00				
704	TYPE III BARRICADE	EA	63.000	95.000	5985.00				
704	SIDEWALK BARRICADE	EA	20.000	50.000	1000.00				
704	PEDESTRIAN WALKWAY	LF	350.000	15.000	5250.00				
704	DELINEATOR DRUMS	EA	175.000	20.000	3500.00				
704	TUBULAR MARKERS	EA	175.000	5.500	962.50				
704	STACKABLE VERTICAL PANELS	EA	100.000	20.000	2000.00				
704	PILOT CAR	HR	84.000	45.000	3780.00				
704	TEMPORARY CURB RAMP	EA	10.000	350.000	3500.00				
706	AGGREGATE LABORATORY	EA	1.000	3000.000	3000.00				
706	BITUMINOUS LABORATORY	EA	1.000	1500.000	1500.00				
706	CONTRACTOR'S LABORATORY	EA	1.000	1500.000	1500.00				
708	INLET PROTECTION-SPECIAL	EA	22.000	100.000	2200.00				
748	CURB & GUTTER	LF	175.000	86.000	15050.00				
750	SIDEWALK CONCRETE 4IN	SY	121.600	125.000	15200.00				
750	DETECTABLE WARNING PANELS	SF	90.000	60.000	5400.00				
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	3.148	2200.000	6925.60				
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	1.574	2200.000	3462.80				
762	PVMT MK PAINTED-MESSAGE	SF	316.000	7.000	2212.00				
762	SHORT TERM 6IN LINE-TYPE R	LF	17300.000	2.600	44980.00				
762	SHORT TERM 24IN LINE-TYPE R	LF	276.000	29.000	8004.00				
762	SHORT TERM 6IN LINE-TYPE NR	LF	14655.000	.400	5862.00				
762	PVMT MK PAINTED 6IN LINE	LF	35055.000	.500	17527.50				
762	PVMT MK PAINTED 24IN LINE	LF	22.000	8.000	176.00				
970	LANDSCAPE PREPARATION	SY	84.000	120.000	10080.00				
	TOTAL				1597863.40				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

52

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-044(003)029

COUNTY & DATE PEMBINA (067) AND WALSH (0 NOV 14, 2025 09:30AM

LENGTH & TYPE 2.843

ND 44, JCT I-29 N TO JCT ND 66

COMPLETION TIME 08/22/26 CPR, MILL & HMA, ADA CURB RAMP REVISIO

NO. 24030

BIDDER	BIDDER	BIDDER
MAYO CONSTRUCTION COMPANY INC		
CAVALIER, ND		
C.C. BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

53

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-1-003(055)041

COUNTY & DATE LOGAN (047) AND MCINTOSH (NOV 14, 2025 09:30AM

LENGTH & TYPE 17.654

ND 3, W JCT ND 13 N TO JCT ND 34

COMPLETION TIME 09/15/26 MICRO MILL AND SEAL COAT

NO. 24037

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER ASPHALT PRESERVATION CO INC DBA APC INC DETROIT LAKES, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER BITUMINOUS PAVING IN C ORTONVILLE, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	110000.000	110000.00	90000.000	90000.00	40000.000	40000.00
411	MICRO-MILL	SY	274657.000	1.300	357054.10	.515	141448.36	.800	219725.60
420	SEAL COAT	SY	325354.000	2.500	813385.00	2.420	787356.68	2.300	748314.20
702	MOBILIZATION	L SUM	1.000	174000.000	174000.00	62000.000	62000.00	108000.000	108000.00
704	TRAFFIC CONTROL SIGNS	UNIT	4127.000	1.800	7428.60	2.700	11142.90	3.000	12381.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	1100.000	4400.00	453.000	1812.00	800.000	3200.00
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	3300.000	3300.00	4500.000	4500.00	5000.000	5000.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	31.070	1500.000	46605.00	865.000	26875.55	950.000	29516.50
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	15.535	2000.000	31070.00	865.000	13437.78	950.000	14758.25
762	PVMT MK PAINTED-MESSAGE	SF	265.000	6.150	1629.75	5.500	1457.50	6.000	1590.00
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	369561.000	.150	55434.15	.195	72064.40	.200	73912.20
762	PVMT MK PAINTED 4IN LINE	LF	10206.000	.110	1122.66	.175	1786.05	.200	2041.20
762	PVMT MK PAINTED 6IN LINE	LF	248999.000	.480	119519.52	.195	48554.81	.200	49799.80
762	PVMT MK PAINTED 24IN LINE	LF	554.000	7.480	4143.92	6.600	3656.40	7.000	3878.00
	TOTAL				16300927.0		11850924.3		12761167.5
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT PRESERVATION CO INC DBA APC INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-1-003(055)041

COUNTY & DATE LOGAN (047) AND MCINTOSH (NOV 14, 2025 09:30AM

LENGTH & TYPE 17.654

ND 3, W JCT ND 13 N TO JCT ND 34

COMPLETION TIME 09/15/26 MICRO MILL AND SEAL COAT

NO. 24037

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	34000.00	34000.00	8000.00	8000.00		
411	MICRO-MILL	SY	274657.000	.87	238951.59	1.05	288389.85		
420	SEAL COAT	SY	325354.000	2.65	862188.10	2.93	953124.12		
702	MOBILIZATION	L SUM	1.000	55000.00	55000.00	173670.00	173670.00		
704	TRAFFIC CONTROL SIGNS	UNIT	4127.000	2.45	10111.15	2.45	10111.15		
704	PORTABLE RUMBLE STRIPS	EA	4.000	500.00	2000.00	1.00	4.00		
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	5000.00	5000.00	4000.00	4000.00		
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	31.070	1200.00	37284.00	800.00	24856.00		
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	15.535	1200.00	18642.00	800.00	12428.00		
762	PVMT MK PAINTED-MESSAGE	SF	265.000	10.50	2782.50	5.00	1325.00		
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	369561.000	.13	48042.93	.18	66520.98		
762	PVMT MK PAINTED 4IN LINE	LF	10206.000	.16	1632.96	.16	1632.96		
762	PVMT MK PAINTED 6IN LINE	LF	248999.000	.21	52289.79	.18	44819.82		
762	PVMT MK PAINTED 24IN LINE	LF	554.000	12.60	6980.40	6.00	3324.00		
	TOTAL				1344305.42		1580330.88		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT PRESERVATION CO INC DBA APC INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-2-052(054)244
NH-2-281(050)006

COUNTY & DATE DICKEY (021), LAMOURE (045 NOV 14, 2025 09:30AM

LENGTH & TYPE 32.401
US 52, E JCT ND 36 TO BUCHANAN

COMPLETION TIME 10/17/26 MILL AND OVERLAY

NO. 24041

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER ANDERSON WESTERN INC BISMARCK, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	70000.000	70000.00	24000.000	24000.00	33000.000	33000.00
107	RAILWAY PROTECTION INSURANCE-SITE 1	EA	1.000	4750.000	4750.00	3500.000	3500.00	2500.000	2500.00
107	RAILWAY PROTECTION INSURANCE-SITE 2	EA	1.000	4750.000	4750.00	3500.000	3500.00	2500.000	2500.00
216	WATER	M GAL	200.000	30.000	6000.00	40.000	8000.00	45.000	9000.00
302	AGGREGATE BASE COURSE CL 5	TON	781.000	50.000	39050.00	48.000	37488.00	36.200	28272.20
401	TACK COAT	GAL	35529.000	3.000	106587.00	3.500	124351.50	3.030	10765.87
401	FOG SEAL	GAL	35529.000	3.000	106587.00	3.500	124351.50	3.310	11760.99
411	MILLING PAVEMENT SURFACE	TON	21441.000	30.000	643230.00	18.000	385938.00	23.660	507294.06
430	RAP - SUPERPAVE FAA 45	TON	80157.000	50.000	4007850.00	44.000	3526908.00	45.160	3619890.12
430	CORED SAMPLE	EA	552.000	45.000	24840.00	20.000	11040.00	25.000	13800.00
430	PG 58H-34 ASPHALT CEMENT	TON	3769.000	650.000	2449850.00	635.000	2393315.00	626.790	2362371.51
702	MOBILIZATION	L SUM	1.000	350000.000	350000.00	325000.000	325000.00	188000.000	188000.00
704	FLAGGING	MHR	900.000	50.000	45000.00	52.500	47250.00	55.000	49500.00
704	TRAFFIC CONTROL SIGNS	UNIT	2839.000	2.000	5678.00	2.750	7807.25	2.800	7949.20
704	PORTABLE RUMBLE STRIPS	EA	4.000	1000.000	4000.00	325.000	1300.00	700.000	2800.00
704	TYPE III BARRICADE	EA	2.000	110.000	220.00	105.000	210.00	90.000	180.00
704	DELINEATOR DRUMS	EA	23.000	25.000	575.00	25.500	586.50	20.000	460.00
704	TUBULAR MARKERS	EA	107.000	6.000	642.00	9.000	963.00	6.000	642.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	1000.000	1000.00	785.000	785.00	500.000	500.00
704	PILOT CAR	HR	450.000	65.000	29250.00	70.000	31500.00	70.000	31500.00
706	BITUMINOUS LABORATORY	EA	2.000	4000.000	8000.00	2500.000	5000.00	7500.000	15000.00
706	CONTRACTOR'S LABORATORY	EA	2.000	4000.000	8000.00	2500.000	5000.00	7500.000	15000.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	63.079	1100.000	69386.90	905.000	57086.50	855.000	53932.55
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	31.539	1100.000	34692.90	1040.000	32800.56	855.000	26965.85
762	PVMT MK PAINTED-MESSAGE	SF	329.000	10.000	3290.00	5.250	1727.25	5.000	1645.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	215931.000	.500	107965.50	.320	69097.92	.300	64779.30
762	PVMT MK PAINTED 6IN LINE	LF	410995.000	.350	143848.25	.170	69869.15	.160	65759.20
762	PVMT MK PAINTED 8IN LINE	LF	65.000	3.000	195.00	1.050	68.25	1.000	65.00
762	PVMT MK PAINTED 12IN LINE	LF	649.000	2.500	1622.50	.850	551.65	.800	519.20
762	PVMT MK PAINTED 24IN LINE	LF	24.000	6.000	144.00	6.500	156.00	6.000	144.00
	TOTAL				82770040.05		72991503		73292305
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-2-052(054)244
NH-2-281(050)006

COUNTY & DATE DICKEY (021), LAMOURE (045 NOV 14, 2025 09:30AM

LENGTH & TYPE 32.401
US 52, E JCT ND 36 TO BUCHANAN

COMPLETION TIME 10/17/26 MILL AND OVERLAY

NO. 24041

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 03		BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 04		BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	150000.00	150000.00	27522.00	27522.00	250000.00	250000.00
107	RAILWAY PROTECTION INSURANCE-SITE 1	EA	1.000	2500.000	2500.00	3000.000	3000.00	5000.000	5000.00
107	RAILWAY PROTECTION INSURANCE-SITE 2	EA	1.000	2500.000	2500.00	3000.000	3000.00	5000.000	5000.00
216	WATER	M GAL	200.000	50.000	10000.00	60.000	12000.00	25.000	5000.00
302	AGGREGATE BASE COURSE CL 5	TON	781.000	47.500	37097.50	52.000	40612.00	50.000	39050.00
401	TACK COAT	GAL	35529.000	3.250	115469.25	2.500	88822.50	2.000	71058.00
401	FOG SEAL	GAL	35529.000	3.250	115469.25	2.500	88822.50	2.000	71058.00
411	MILLING PAVEMENT SURFACE	TON	21441.000	33.000	707553.00	19.000	407379.00	16.500	353776.50
430	RAP - SUPERPAVE FAA 45	TON	80157.000	43.320	3472401.24	47.000	3767379.00	53.000	4248321.00
430	CORED SAMPLE	EA	552.000	50.000	27600.00	91.000	50232.00	15.000	8280.00
430	PG 58H-34 ASPHALT CEMENT	TON	3769.000	630.000	2374470.00	640.000	2412160.00	595.000	2242555.00
702	MOBILIZATION	L SUM	1.000	280000.000	280000.00	323169.000	323169.00	265000.000	265000.00
704	FLAGGING	MHR	900.000	50.000	45000.00	55.000	49500.00	55.000	49500.00
704	TRAFFIC CONTROL SIGNS	UNIT	2839.000	2.800	7949.20	2.500	7097.50	2.800	7949.20
704	PORTABLE RUMBLE STRIPS	EA	4.000	700.000	2800.00	500.000	2000.00	700.000	2800.00
704	TYPE III BARRICADE	EA	2.000	90.000	180.00	110.000	220.00	90.000	180.00
704	DELINEATOR DRUMS	EA	23.000	20.000	460.00	27.000	621.00	20.000	460.00
704	TUBULAR MARKERS	EA	107.000	6.000	642.00	9.000	963.00	6.000	642.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	500.000	500.00	1000.000	1000.00	500.000	500.00
704	PILOT CAR	HR	450.000	60.000	27000.00	85.000	38250.00	60.000	27000.00
706	BITUMINOUS LABORATORY	EA	2.000	10000.000	20000.00	3500.000	7000.00	3500.000	7000.00
706	CONTRACTOR'S LABORATORY	EA	2.000	10000.000	20000.00	3500.000	7000.00	3500.000	7000.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	63.079	780.000	49201.62	860.000	54247.94	780.000	49201.62
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	31.539	900.000	28385.10	990.000	31223.61	900.000	28385.10
762	PVMT MK PAINTED-MESSAGE	SF	329.000	5.000	1645.00	6.000	1974.00	5.000	1645.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	215931.000	.300	64779.30	.300	64779.30	.300	64779.30
762	PVMT MK PAINTED 6IN LINE	LF	410995.000	.160	65759.20	.180	73979.10	.160	65759.20
762	PVMT MK PAINTED 8IN LINE	LF	65.000	1.000	65.00	1.100	71.50	1.000	65.00
762	PVMT MK PAINTED 12IN LINE	LF	649.000	.800	519.20	.900	584.10	.800	519.20
762	PVMT MK PAINTED 24IN LINE	LF	24.000	6.000	144.00	7.000	168.00	6.000	144.00
	TOTAL				74950898.86		75647705		76526212
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-2-052(054)244
NH-2-281(050)006

COUNTY & DATE DICKEY (021), LAMOURE (045 NOV 14, 2025 09:30AM

LENGTH & TYPE 32.401
US 52, E JCT ND 36 TO BUCHANAN

COMPLETION TIME 10/17/26 MILL AND OVERLAY

NO. 24041

BIDDER: MARK SAND & GRAVEL COMPANY
FERGUS FALLS, MN
C.C. BOND RANK 06

BIDDER
C.C.

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	1000.000	1000.00				
107	RAILWAY PROTECTION INSURANCE-SITE 1	EA	1.000	5000.000	5000.00				
107	RAILWAY PROTECTION INSURANCE-SITE 2	EA	1.000	5000.000	5000.00				
216	WATER	M GAL	200.000	50.000	10000.00				
302	AGGREGATE BASE COURSE CL 5	TON	781.000	51.000	39831.00				
401	TACK COAT	GAL	35529.000	3.500	124351.50				
401	FOG SEAL	GAL	35529.000	5.000	177645.00				
411	MILLING PAVEMENT SURFACE	TON	21441.000	30.650	657166.65				
430	RAP - SUPERPAVE FAA 45	TON	80157.000	58.650	4701208.05				
430	CORED SAMPLE	EA	552.000	45.100	24895.20				
430	PG 58H-34 ASPHALT CEMENT	TON	3769.000	640.000	2412160.00				
702	MOBILIZATION	L SUM	1.000	305000.000	305000.00				
704	FLAGGING	MHR	900.000	100.000	90000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	2839.000	2.800	7949.20				
704	PORTABLE RUMBLE STRIPS	EA	4.000	700.000	2800.00				
704	TYPE III BARRICADE	EA	2.000	90.000	180.00				
704	DELINEATOR DRUMS	EA	23.000	20.000	460.00				
704	TUBULAR MARKERS	EA	107.000	6.000	642.00				
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	500.000	500.00				
704	PILOT CAR	HR	450.000	125.000	56250.00				
706	BITUMINOUS LABORATORY	EA	2.000	20000.000	40000.00				
706	CONTRACTOR'S LABORATORY	EA	2.000	20000.000	40000.00				
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	63.079	780.000	49201.62				
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	31.539	900.000	28385.10				
762	PVMT MK PAINTED-MESSAGE	SF	329.000	5.000	1645.00				
762	SHORT TERM 6IN LINE-TYPE NR	LF	215931.000	.300	64779.30				
762	PVMT MK PAINTED 6IN LINE	LF	410995.000	.160	65759.20				
762	PVMT MK PAINTED 8IN LINE	LF	65.000	1.000	65.00				
762	PVMT MK PAINTED 12IN LINE	LF	649.000	.800	519.20				
762	PVMT MK PAINTED 24IN LINE	LF	24.000	6.000	144.00				
	TOTAL				8912537.02				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: BORDER STATES PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-3-002(177)199
NH-4-002(144)194

COUNTY & DATE MCHENRY (049) AND PIERCE (NOV 14, 2025 09:30AM

LENGTH & TYPE 7.819
US, TOWNER TO EAST OF BERWICK

COMPLETION TIME 10/17/26 THIN LIFT OVERLAY

NO. 24046

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	172000.00	172000.00	7218.000	7218.00	5000.000	5000.00
230	SHOULDER PREPARATION	MILE	15.638	692.000	10821.50	375.000	5864.25	770.000	12041.26
302	AGGREGATE SURFACE COURSE CL 13	TON	64.000	32.340	2069.76	65.000	4160.00	45.000	2880.00
401	TACK COAT	GAL	19507.000	2.350	45841.45	2.500	48767.50	3.000	58521.00
401	FOG SEAL	GAL	9392.000	6.650	62456.80	2.500	23480.00	3.000	28176.00
411	MILLING PAVEMENT SURFACE	SY	856.000	2.100	1797.60	12.000	10272.00	5.250	4494.00
430	SUPERPAVE FAA 45	TON	21352.000	59.300	1266173.60	48.000	1024896.00	46.640	995857.28
430	CORED SAMPLE	EA	137.000	41.850	5733.45	50.000	6850.00	50.000	6850.00
430	PG 58H-34 ASPHALT CEMENT	TON	1282.100	586.220	751592.66	630.000	807723.00	618.000	792337.80
702	MOBILIZATION	L SUM	1.000	113141950	113141.95	150000.000	150000.00	220000.000	220000.00
704	FLAGGING	MHR	140.000	53.030	7424.20	55.000	7700.00	50.000	7000.00
704	TRAFFIC CONTROL SIGNS	UNIT	2028.000	2.110	4279.08	3.500	7098.00	3.000	6084.00
704	DELINEATOR DRUMS	EA	224.000	22.510	5042.24	22.000	4928.00	20.000	4480.00
704	TUBULAR MARKERS	EA	345.000	5.800	2001.00	4.200	1449.00	4.000	1380.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1011.810	2023.62	1000.000	2000.00	950.000	1900.00
706	BITUMINOUS LABORATORY	EA	1.000	5500.000	5500.00	5000.000	5000.00	10000.000	10000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5500.000	5500.00	5000.000	5000.00	10000.000	10000.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	15.638	872.600	13645.72	1250.000	19547.50	840.000	13135.92
762	EPOXY PVMT MK 12IN LINE	LF	449.000	1.300	583.70	1.600	718.40	1.500	673.50
762	EPOXY PVMT MK MESSAGE	SF	48.000	22.590	1084.32	33.000	1584.00	32.850	1576.80
762	EPOXY PVMT MK 6IN LINE	LF	92892.000	.710	65953.32	.630	58521.96	.620	57593.04
762	SHORT TERM 6IN LINE-TYPE NR	LF	10322.000	.350	3612.70	.400	4128.80	.390	4025.58
	TOTAL				2393478.67		2206906.41		2244006.18
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

59

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-3-002(177)199
NH-4-002(144)194

COUNTY & DATE MCHENRY (049) AND PIERCE (NOV 14, 2025 09:30AM

LENGTH & TYPE 7.819
US, TOWNER TO EAST OF BERWICK

COMPLETION TIME 10/17/26 THIN LIFT OVERLAY

NO. 24046

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER ANDERSON WESTERN INC BISMARCK, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	8500000	8500000	13000000	13000000	17500000	17500000
230	SHOULDER PREPARATION	MILE	15.638	400000	6255520	546000	8538835	1000000	15638000
302	AGGREGATE SURFACE COURSE CL 13	TON	64.000	100000	6400000	47920	306688	125000	800000
401	TACK COAT	GAL	19507.000	2000	3901400	2920	5696044	3500	6827450
401	FOG SEAL	GAL	9392.000	2500	2348000	3080	2892736	4750	4461200
411	MILLING PAVEMENT SURFACE	SY	856.000	10000	8560000	18690	15998664	19500	16692000
430	SUPERPAVE FAA 45	TON	21352.000	77000	16441040000	63860	1363538720	51500	1099628000
430	CORED SAMPLE	EA	137.000	15000	2055000	25000	3425000	20000	2740000
430	PG 58H-34 ASPHALT CEMENT	TON	1282.100	440000	5641240000	614960	78844022	620000	7949020000
702	MOBILIZATION	L SUM	1.000	105000000	105000000	174000000	174000000	450000000	450000000
704	FLAGGING	MHR	140.000	55000	7700000	55000	7700000	52500	7350000
704	TRAFFIC CONTROL SIGNS	UNIT	2028.000	3000	6084000	3000	6084000	2500	5070000
704	DELINEATOR DRUMS	EA	224.000	20000	4480000	20000	4480000	21500	4816000
704	TUBULAR MARKERS	EA	345.000	4000	1380000	4000	1380000	6500	2242500
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	950000	1900000	950000	1900000	950000	1900000
706	BITUMINOUS LABORATORY	EA	1.000	3500000	3500000	7500000	7500000	5000000	5000000
706	CONTRACTOR'S LABORATORY	EA	1.000	3500000	3500000	7500000	7500000	5000000	5000000
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	15.638	1215000	19000170	1215000	19000170	975000	15247050
762	EPOXY PVMT MK 12IN LINE	LF	449.000	1500	67350	1500	67350	2500	112250
762	EPOXY PVMT MK MESSAGE	SF	48.000	32850	1576800	32850	1576800	21500	1032000
762	EPOXY PVMT MK 6IN LINE	LF	92892.000	620	57593040	620	57593040	750	69669000
762	SHORT TERM 6IN LINE-TYPE NR	LF	10322.000	390	4025580	390	4025580	750	7741500
	TOTAL				251890529		257530870		264417705
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

60

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-5-012(055)073

COUNTY & DATE ADAMS (001) NOV 14, 2025 09:30AM

LENGTH & TYPE 14.081

US 12, HETTINGER TO STATE LINE

COMPLETION TIME 09/26/26 MICRO MILL & MICRO SURFACING

NO. 24048

				BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00		BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 01		BIDDER C.C.	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	12700.000	12700.00	3300.000	3300.00		
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	6000.000	6000.00	2500.000	2500.00		
107	RAILROAD COORDINATION	L SUM	1.000	10000.000	10000.00	2500.000	2500.00		
401	FOG SEAL	GAL	1577.000	5.500	8673.50	7.000	11039.00		
411	MICRO-MILL	SY	295518.000	1.500	443277.00	.800	236414.40		
421	AGGREGATE FOR MICROSURFACING TYPE II	TON	2797.000	180.000	503460.00	125.000	349625.00		
421	ASPHALT EMULSION FOR MICROSURFACING	GAL	91493.000	3.750	343098.75	3.350	306501.55		
702	MOBILIZATION	L SUM	1.000	250000.000	250000.00	250000.000	250000.00		
704	FLAGGING	MHR	340.000	95.000	32300.00	65.000	22100.00		
704	TRAFFIC CONTROL SIGNS	UNIT	3558.000	3.250	11563.50	2.000	7116.00		
704	PORTABLE RUMBLE STRIPS	EA	4.000	1000.000	4000.00	1000.000	4000.00		
704	TYPE III BARRICADE	EA	14.000	100.000	1400.00	60.000	840.00		
704	DELINEATOR DRUMS	EA	56.000	30.000	1680.00	15.000	840.00		
704	TUBULAR MARKERS	EA	100.000	10.000	1000.00	4.000	400.00		
704	PILOT CAR	HR	85.000	105.000	8925.00	85.000	7225.00		
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	24.980	1650.000	41217.00	1400.000	34972.00		
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	12.490	1650.000	20608.50	1400.000	17486.00		
762	SHORT TERM 6IN LINE-TYPE NR	LF	177064.000	.250	44266.00	.220	38954.08		
762	SHORT TERM 24IN LINE-TYPE NR	LF	936.000	14.000	13104.00	8.400	7862.40		
762	PVMT MK PAINTED 6IN LINE	LF	185337.000	.200	37067.40	.180	33360.66		
762	PVMT MK PAINTED 24IN LINE	LF	936.000	10.000	9360.00	8.400	7862.40		
	TOTAL				1803700.65		1344898.49		
						NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

61

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEU-8-992(049)

COUNTY & DATE CASS (017) NOV 14, 2025 09:30AM

LENGTH & TYPE 0.000

WEST FARGO 9TH/19TH,32ND/4TH,SHEYENNE/38

COMPLETION TIME 09/11/26 SIGNAL, TURN LANE, LIGHTING, PAVEMENT

NO. 24052

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	6400.000	6400.00	1805.000	1805.00	2440.000	2440.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	587.000	21.000	12327.00	27.000	15849.00	22.400	13148.80
202	REMOVAL OF CURB & GUTTER	LF	1558.000	22.000	34276.00	15.000	23370.00	16.800	26174.40
203	COMMON EXCAVATION-WASTE	CY	432.000	20.000	8640.00	36.000	15552.00	35.000	15120.00
302	AGGREGATE BASE COURSE CL 5	CY	262.000	120.000	31440.00	115.000	30130.00	103.000	26986.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	84.000	350.000	29400.00	262.000	22008.00	275.000	23100.00
550	8IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	172.000	150.000	25800.00	150.000	25800.00	163.000	28036.00
550	10IN NON REINF CONCRETE PVMT CL AE-DOWELED	SY	644.000	160.000	103040.00	160.000	103040.00	173.000	111412.00
702	MOBILIZATION	L SUM	1.000	50000.000	50000.00	44400.000	44400.00	52100.000	52100.00
704	TRAFFIC CONTROL SIGNS	UNIT	934.000	2.400	2241.60	2.100	1961.40	2.100	1961.40
704	TYPE III BARRICADE	EA	12.000	120.000	1440.00	105.000	1260.00	105.000	1260.00
704	SIDEWALK BARRICADE	EA	4.000	75.000	300.00	63.000	252.00	63.100	252.40
704	DELINEATOR DRUMS	EA	145.000	22.000	3190.00	21.000	3045.00	21.000	3045.00
704	OBLITERATION OF PAVEMENT MARKING	SF	333.000	2.500	832.50	8.400	2797.20	8.400	2797.20
708	INLET PROTECTION-SPECIAL	EA	10.000	250.000	2500.00	250.000	2500.00	247.000	2470.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	1000.000	4.300	4300.00	5.250	5250.00	5.350	5350.00
750	CONCRETE MEDIAN NOSE PAVING	SY	42.000	175.000	7350.00	188.000	7896.00	258.000	10836.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	75.000	50.000	3750.00	93.000	6975.00	93.000	6975.00
754	RESET DELINEATOR	EA	4.000	65.000	260.00	52.500	210.00	52.600	210.40
754	RESET SIGN PANEL	EA	3.000	110.000	330.00	63.000	189.00	63.100	189.30
754	RESET SIGN SUPPORT	EA	2.000	320.000	640.00	210.000	420.00	210.000	420.00
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	2044.000	3.750	7665.00	6.600	13490.40	6.300	12877.20
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	1816.000	7.500	13620.00	13.200	23971.20	12.600	22881.60
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	132.000	32.500	4290.00	38.500	5082.00	36.800	4857.60
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	112.000	24.000	2688.00	22.000	2464.00	21.000	2352.00
770	LIGHTING SYSTEM (ROADWAY)	L SUM	1.000	64000.000	64000.00	110000.000	110000.00	105124.610	105124.61
772	TRAFFIC SIGNAL SYSTEM - SITE 1	EA	1.000	16050.000	16050.00	71500.000	71500.00	68300.000	68300.00
772	TRAFFIC SIGNAL SYSTEM - SITE 2	EA	1.000	25000.000	25000.00	82500.000	82500.00	78800.000	78800.00
772	TRAFFIC SIGNAL SYSTEM - SITE 3	EA	1.000	14500.000	14500.00	33000.000	33000.00	31500.000	31500.00
	TOTAL				476270.10		656717.20		660976.91
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

62

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEU-8-992(049)

NO. 24052

COUNTY & DATE CASS (017) NOV 14, 2025 09:30AM

LENGTH & TYPE 0.000

WEST FARGO 9TH/19TH,32ND/4TH,SHEYENNE/38

COMPLETION TIME 09/11/26 SIGNAL, TURN LANE, LIGHTING, PAVEMENT

				BIDDER OPP CONSTRUCTION LLC GRAND FORKS, ND C.C. BOND RANK 03		BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 04		BIDDER TI-ZACK CONCRETE LLC LE CENTER, MN C.C. BOND RANK 05	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	5900.000	5900.00	2430.660	2430.66	1100.000	1100.00
202	REMOVAL OF CONCRETE PAVEMENT	SY	587.000	38.000	22306.00	27.000	15849.00	27.190	15960.53
202	REMOVAL OF CURB & GUTTER	LF	1558.000	14.500	22591.00	15.000	23370.00	10.240	15953.92
203	COMMON EXCAVATION-WASTE	CY	432.000	52.000	22464.00	36.000	15552.00	55.420	23941.44
302	AGGREGATE BASE COURSE CL 5	CY	262.000	82.000	21484.00	115.000	30130.00	116.920	30633.04
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	84.000	500.000	42000.00	262.000	22008.00	330.000	27720.00
550	8IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	172.000	155.000	26660.00	150.000	25800.00	242.410	41694.52
550	10IN NON REINF CONCRETE PVMT CL AE-DOWELED	SY	644.000	165.000	106260.00	160.000	103040.00	296.510	190952.44
702	MOBILIZATION	L SUM	1.000	85000.000	85000.00	103147.620	103147.62	56276.080	56276.08
704	TRAFFIC CONTROL SIGNS	UNIT	934.000	4.350	4062.90	4.000	3736.00	2.200	2054.80
704	TYPE III BARRICADE	EA	12.000	86.500	1038.00	80.000	960.00	110.000	1320.00
704	SIDEWALK BARRICADE	EA	4.000	53.000	212.00	49.000	196.00	66.000	264.00
704	DELINEATOR DRUMS	EA	145.000	20.500	2972.50	19.000	2755.00	22.000	3190.00
704	OBLITERATION OF PAVEMENT MARKING	SF	333.000	3.000	999.00	8.000	2664.00	8.800	2930.40
708	INLET PROTECTION-SPECIAL	EA	10.000	200.000	2000.00	235.000	2350.00	192.500	1925.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	1000.000	4.600	4600.00	5.250	5250.00	8.560	8560.00
750	CONCRETE MEDIAN NOSE PAVING	SY	42.000	400.000	16800.00	188.000	7896.00	242.410	10181.22
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	75.000	85.350	6401.25	79.000	5925.00	97.350	7301.25
754	RESET DELINEATOR	EA	4.000	52.000	208.00	48.000	192.00	55.000	220.00
754	RESET SIGN PANEL	EA	3.000	91.000	273.00	84.000	252.00	66.000	198.00
754	RESET SIGN SUPPORT	EA	2.000	200.000	400.00	185.000	370.00	220.000	440.00
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	2044.000	7.000	14308.00	6.000	12264.00	6.600	13490.40
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	1816.000	13.000	23608.00	12.000	21792.00	13.200	23971.20
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	132.000	38.000	5016.00	35.000	4620.00	38.500	5082.00
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	112.000	22.000	2464.00	20.000	2240.00	22.000	2464.00
770	LIGHTING SYSTEM (ROADWAY)	L SUM	1.000	108000.000	108000.00	191926.070	191926.07	121000.000	121000.00
772	TRAFFIC SIGNAL SYSTEM - SITE 1	EA	1.000	71000.000	71000.00	32099.360	32099.36	71500.000	71500.00
772	TRAFFIC SIGNAL SYSTEM - SITE 2	EA	1.000	81000.000	81000.00	56980.990	56980.99	82500.000	82500.00
772	TRAFFIC SIGNAL SYSTEM - SITE 3	EA	1.000	32400.000	32400.00	40769.490	40769.49	33000.000	33000.00
	TOTAL				732427.65		736565.19		795824.24
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

63

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEU-8-992(049)

COUNTY & DATE CASS (017) NOV 14, 2025 09:30AM

LENGTH & TYPE 0.000

WEST FARGO 9TH/19TH,32ND/4TH,SHEYENNE/38

COMPLETION TIME 09/11/26 SIGNAL, TURN LANE, LIGHTING, PAVEMENT

NO. 24052

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER SELLIN BROTHERS INC HAWLEY, MN C.C. BOND RANK 06 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4500.000	4500.00				
202	REMOVAL OF CONCRETE PAVEMENT	SY	587.000	100.000	58700.00				
202	REMOVAL OF CURB & GUTTER	LF	1558.000	43.000	66994.00				
203	COMMON EXCAVATION-WASTE	CY	432.000	30.000	12960.00				
302	AGGREGATE BASE COURSE CL 5	CY	262.000	100.000	26200.00				
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	84.000	500.000	42000.00				
550	8IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	172.000	185.000	31820.00				
550	10IN NON REINF CONCRETE PVMT CL AE-DOWELED	SY	644.000	200.000	128800.00				
702	MOBILIZATION	L SUM	1.000	85000.000	85000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	934.000	2.250	2101.50				
704	TYPE III BARRICADE	EA	12.000	120.000	1440.00				
704	SIDEWALK BARRICADE	EA	4.000	70.000	280.00				
704	DELINEATOR DRUMS	EA	145.000	23.000	3335.00				
704	OBLITERATION OF PAVEMENT MARKING	SF	333.000	10.000	3330.00				
708	INLET PROTECTION-SPECIAL	EA	10.000	300.000	3000.00				
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	1000.000	6.000	6000.00				
750	CONCRETE MEDIAN NOSE PAVING	SY	42.000	300.000	12600.00				
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	75.000	105.000	7875.00				
754	RESET DELINEATOR	EA	4.000	60.000	240.00				
754	RESET SIGN PANEL	EA	3.000	70.000	210.00				
754	RESET SIGN SUPPORT	EA	2.000	240.000	480.00				
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	2044.000	7.000	14308.00				
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	1816.000	14.000	25424.00				
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	132.000	42.000	5544.00				
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	112.000	23.000	2576.00				
770	LIGHTING SYSTEM (ROADWAY)	L SUM	1.000	115000.000	115000.00				
772	TRAFFIC SIGNAL SYSTEM - SITE 1	EA	1.000	75000.000	75000.00				
772	TRAFFIC SIGNAL SYSTEM - SITE 2	EA	1.000	85000.000	85000.00				
772	TRAFFIC SIGNAL SYSTEM - SITE 3	EA	1.000	35000.000	35000.00				
	TOTAL				855717.50				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

64

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEU-8-984(179)

COUNTY & DATE CASS (017) NOV 14, 2025 09:30AM

LENGTH & TYPE 0.100

FARGO INTERSECTION 19TH AVE & UNIVERSITY

COMPLETION TIME 48 DAYS TURN LANE REALIGNMENT, ADA RAMP UPDATE

NO. 24053

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER TI-ZACK CONCRETE LLC LE CENTER, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10000.000	10000.00	1350.000	1350.00	1250.000	1250.00
105	POTHOLE UTILITY	EA	6.000	1000.000	6000.00	1500.000	9000.00	1562.500	9375.00
202	REMOVE AGGREGATE BASE	TON	391.000	20.000	7820.00	45.000	17595.00	24.490	9575.59
202	REMOVAL OF CURB & GUTTER	LF	974.000	10.000	9740.00	12.000	11688.00	19.660	19148.84
202	REMOVAL OF PAVEMENT	TON	282.000	30.000	8460.00	70.000	19740.00	33.960	9576.72
302	AGGREGATE BASE COURSE CL 5	TON	15.000	55.000	825.00	60.000	900.00	95.340	1430.10
5509	9IN REINF CONCRETE PAVEMENT CL AE	SY	859.000	250.000	214750.00	165.000	141735.00	167.960	144277.64
702	MOBILIZATION	L SUM	1.000	75000.000	75000.00	41000.000	41000.00	45420.800	45420.80
704	TRAFFIC CONTROL SIGNS	UNIT	684.000	2.500	1710.00	2.900	1983.60	2.500	1710.00
704	TYPE III BARRICADE	EA	12.000	125.000	1500.00	89.000	1068.00	125.000	1500.00
704	SIDEWALK BARRICADE	EA	2.000	55.000	110.00	53.000	106.00	81.250	162.50
704	PEDESTRIAN WALKWAY	LF	114.000	13.000	1482.00	23.000	2622.00	18.750	2137.50
704	DELINEATOR DRUMS	EA	85.000	25.000	2125.00	20.000	1700.00	25.000	2125.00
704	TUBULAR MARKERS	EA	22.000	6.000	132.00	6.850	150.70	7.500	165.00
704	TEMPORARY CURB RAMP	EA	2.000	300.000	600.00	370.000	740.00	625.000	1250.00
704	TEMPORARY PEDESTRIAN SURFACING	SY	22.600	60.000	1356.00	125.000	2825.00	131.250	2966.25
708	INLET PROTECTION-SPECIAL	EA	6.000	235.000	1410.00	210.000	1260.00	218.750	1312.50
748	CURB & GUTTER-TYPE I	LF	126.000	45.000	5670.00	130.000	16380.00	59.750	7528.50
750	PIGMENTED IMPRINTED CONCRETE	SY	61.000	150.000	9150.00	255.000	15555.00	141.030	8602.83
750	SIDEWALK CONCRETE 5IN	SY	140.000	100.000	14000.00	165.000	23100.00	176.800	24752.00
750	CONCRETE MEDIAN NOSE PAVING	SY	5.000	500.000	2500.00	280.000	1400.00	290.750	1453.75
750	DETECTABLE WARNING PANELS	SF	76.000	60.000	4560.00	70.000	5320.00	52.500	3990.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	8.000	27.500	220.00	94.000	752.00	312.500	2500.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	34.000	19.000	646.00	33.600	1142.40	33.130	1126.42
762	EPOXY PVMT MK MESSAGE	SF	64.000	20.000	1280.00	27.500	1760.00	31.250	2000.00
762	EPOXY PVMT MK 4IN LINE	LF	954.000	.600	572.40	.550	524.70	.625	596.25
762	EPOXY PVMT MK 8IN LINE	LF	1009.000	3.750	3783.75	11.000	11099.00	12.500	12612.50
762	EPOXY PVMT MK 16IN LINE	LF	48.000	18.000	864.00	22.000	1056.00	25.000	1200.00
762	EPOXY PVMT MK 24IN LINE	LF	314.000	20.500	6437.00	22.000	6908.00	25.000	7850.00
770	LIGHTING SYSTEM	EA	1.000	75000.000	75000.00	71500.000	71500.00	90625.000	90625.00
770	PULL BOX	EA	1.000	5000.000	5000.00	3300.000	3300.00	3750.000	3750.00
770	REMOVE LIGHTING SYSTEM	EA	1.000	5000.000	5000.00	13750.000	13750.00	15625.000	15625.00
770	REMOVE PULL BOX	EA	1.000	1000.000	1000.00	550.000	550.00	625.000	625.00
772	TRAFFIC SIGNALS SYSTEM	EA	1.000	50000.000	50000.00	57200.000	57200.00	65000.000	65000.00
	TOTAL				528703.15		496432.70		514211.94
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEU-8-984(179)

NO. 24053

COUNTY & DATE CASS (017) NOV 14, 2025 09:30AM

LENGTH & TYPE 0.100

FARGO INTERSECTION 19TH AVE & UNIVERSITY

COMPLETION TIME 48 DAYS TURN LANE REALIGNMENT, ADA RAMP UPDATE

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: OPP CONSTRUCTION LLC GRAND FORKS, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER: DAKOTA UNDERGROUND COMPANY FARGO, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER: STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4500.000	4500.00	3300.000	3300.00	1833.860	1833.86
105	POTHOLE UTILITY	EA	6.000	1620.000	9720.00	1600.000	9600.00	269.310	1615.86
202	REMOVE AGGREGATE BASE	TON	391.000	24.000	9384.00	20.000	7820.00	45.000	17595.00
202	REMOVAL OF CURB & GUTTER	LF	974.000	14.000	13636.00	20.000	19480.00	15.340	14941.16
202	REMOVAL OF PAVEMENT	TON	282.000	71.000	20022.00	80.000	22560.00	60.000	16920.00
302	AGGREGATE BASE COURSE CL 5	TON	15.000	82.000	1230.00	40.000	600.00	60.000	900.00
5509	IN REINF CONCRETE PAVEMENT CL AE	SY	859.000	155.000	133145.00	210.000	180390.00	165.000	141735.00
702	MOBILIZATION	L SUM	1.000	68500.000	68500.00	67000.000	67000.00	79157.850	79157.85
704	TRAFFIC CONTROL SIGNS	UNIT	684.000	3.000	2052.00	2.900	1983.60	2.750	1881.00
704	TYPE III BARRICADE	EA	12.000	92.000	1104.00	89.250	1071.00	85.000	1020.00
704	SIDEWALK BARRICADE	EA	2.000	54.000	108.00	52.500	105.00	50.000	100.00
704	PEDESTRIAN WALKWAY	LF	114.000	24.000	2736.00	23.100	2633.40	22.000	2508.00
704	DELINEATOR DRUMS	EA	85.000	20.500	1742.50	20.000	1700.00	19.000	1615.00
704	TUBULAR MARKERS	EA	22.000	7.000	154.00	6.850	150.70	6.500	143.00
704	TEMPORARY CURB RAMP	EA	2.000	400.000	800.00	370.000	740.00	350.000	700.00
704	TEMPORARY PEDESTRIAN SURFACING	SY	22.600	350.000	7910.00	75.000	1695.00	125.000	2825.00
708	INLET PROTECTION-SPECIAL	EA	6.000	200.000	1200.00	250.000	1500.00	200.000	1200.00
748	CURB & GUTTER-TYPE I	LF	126.000	100.000	12600.00	75.000	9450.00	130.000	16380.00
750	PIGMENTED IMPRINTED CONCRETE	SY	61.000	282.000	17202.00	250.000	15250.00	255.000	15555.00
750	SIDEWALK CONCRETE 5IN	SY	140.000	204.000	28560.00	137.000	19180.00	165.000	23100.00
750	CONCRETE MEDIAN NOSE PAVING	SY	5.000	595.000	2975.00	260.000	1300.00	280.000	1400.00
750	DETECTABLE WARNING PANELS	SF	76.000	62.000	4712.00	85.000	6460.00	70.000	5320.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	8.000	97.000	776.00	125.000	1000.00	89.500	716.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	34.000	35.000	1190.00	33.600	1142.40	32.000	1088.00
762	EPOXY PVMT MK MESSAGE	SF	64.000	27.000	1728.00	26.250	1680.00	25.000	1600.00
762	EPOXY PVMT MK 4IN LINE	LF	954.000	5.400	5151.60	5.250	5008.50	5.000	4770.00
762	EPOXY PVMT MK 8IN LINE	LF	1009.000	10.800	10897.20	10.500	10594.50	10.000	10090.00
762	EPOXY PVMT MK 16IN LINE	LF	48.000	21.600	1036.80	21.000	1008.00	20.000	960.00
762	EPOXY PVMT MK 24IN LINE	LF	314.000	21.600	6782.40	21.000	6594.00	20.000	6280.00
770	LIGHTING SYSTEM	EA	1.000	70200.000	70200.00	68000.000	68000.00	71477.920	71477.92
770	PULL BOX	EA	1.000	3240.000	3240.00	3150.000	3150.00	4922.350	4922.35
770	REMOVE LIGHTING SYSTEM	EA	1.000	13500.000	13500.00	13125.000	13125.00	15401.540	15401.54
770	REMOVE PULL BOX	EA	1.000	5400.000	5400.00	5250.000	5250.00	1229.300	1229.30
772	TRAFFIC SIGNALS SYSTEM	EA	1.000	56160.000	56160.00	54000.000	54000.00	88737.180	88737.18
	TOTAL				520054.50		544521.10		555718.02
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

66

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEU-8-984(179)

COUNTY & DATE CASS (017) NOV 14, 2025 09:30AM

LENGTH & TYPE 0.100

COMPLETION TIME FARGO INTERSECTION 19TH AVE & UNIVERSITY 48 DAYS TURN LANE REALIGNMENT, ADA RAMP UPDATE

NO. 24053

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER SELLIN BROTHERS INC HAWLEY, MN C.C. BOND RANK 06 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3500.000	3500.00				
105	POTHOLE UTILITY	EA	6.000	1750.000	10500.00				
202	REMOVE AGGREGATE BASE	TON	391.000	60.000	23460.00				
202	REMOVAL OF CURB & GUTTER	LF	974.000	50.000	48700.00				
202	REMOVAL OF PAVEMENT	TON	282.000	100.000	28200.00				
302	AGGREGATE BASE COURSE CL 5	TON	15.000	500.000	7500.00				
5509	IN REINF CONCRETE PAVEMENT CL AE	SY	859.000	175.000	150325.00				
702	MOBILIZATION	L SUM	1.000	61000.000	61000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	684.000	4.000	2736.00				
704	TYPE III BARRICADE	EA	12.000	100.000	1200.00				
704	SIDEWALK BARRICADE	EA	2.000	58.000	116.00				
704	PEDESTRIAN WALKWAY	LF	114.000	26.000	2964.00				
704	DELINEATOR DRUMS	EA	85.000	22.000	1870.00				
704	TUBULAR MARKERS	EA	22.000	7.500	165.00				
704	TEMPORARY CURB RAMP	EA	2.000	400.000	800.00				
704	TEMPORARY PEDESTRIAN SURFACING	SY	22.600	200.000	4520.00				
708	INLET PROTECTION-SPECIAL	EA	6.000	400.000	2400.00				
748	CURB & GUTTER-TYPE I	LF	126.000	115.000	14490.00				
750	PIGMENTED IMPRINTED CONCRETE	SY	61.000	330.000	20130.00				
750	SIDEWALK CONCRETE 5IN	SY	140.000	240.000	33600.00				
750	CONCRETE MEDIAN NOSE PAVING	SY	5.000	350.000	1750.00				
750	DETECTABLE WARNING PANELS	SF	76.000	75.000	5700.00				
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	8.000	105.000	840.00				
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	34.000	38.000	1292.00				
762	EPOXY PVMT MK MESSAGE	SF	64.000	30.000	1920.00				
762	EPOXY PVMT MK 4IN LINE	LF	954.000	6.000	5724.00				
762	EPOXY PVMT MK 8IN LINE	LF	1009.000	12.000	12108.00				
762	EPOXY PVMT MK 16IN LINE	LF	48.000	24.000	1152.00				
762	EPOXY PVMT MK 24IN LINE	LF	314.000	24.000	7536.00				
770	LIGHTING SYSTEM	EA	1.000	75000.000	75000.00				
770	PULL BOX	EA	1.000	3500.000	3500.00				
770	REMOVE LIGHTING SYSTEM	EA	1.000	15000.000	15000.00				
770	REMOVE PULL BOX	EA	1.000	6000.000	6000.00				
772	TRAFFIC SIGNALS SYSTEM	EA	1.000	63000.000	63000.00				
	TOTAL				618698.00				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-035(014)000

COUNTY & DATE NELSON (063) AND WALSH (09 NOV 14, 2025 09:30AM

LENGTH & TYPE 27.264

ND 35, MICHIGAN TO JCT 17 ADAMS

COMPLETION TIME 09/15/26 CHIP SEAL

NO. 24154

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	40000.00	40000.00	27000.00	27000.00	55000.00	55000.00
107	RAILWAY PROTECTION INSURANCE-SITE 1	EA	1.000	25000.00	25000.00	25000.00	25000.00	15000.00	15000.00
107	RAILWAY PROTECTION INSURANCE-SITE 2	EA	1.000	25000.00	25000.00	25000.00	25000.00	15000.00	15000.00
107	RAILROAD COORDINATION - COMPANY A	L SUM	1.000	50000.00	50000.00	25000.00	25000.00	10000.00	10000.00
107	RAILROAD COORDINATION - COMPANY B	L SUM	1.000	50000.00	50000.00	25000.00	25000.00	12000.00	12000.00
107	RAILROAD FLAGGING	DAY	1800.000	1.000	1800.00	3.000	5400.00	1.000	1800.00
420	SEAL COAT	SY	394749.000	2.250	888185.25	2.310	911870.19	2.378	938713.12
702	MOBILIZATION	L SUM	1.000	500000.00	500000.00	440000.00	440000.00	632900.00	632900.00
704	TRAFFIC CONTROL SIGNS	UNIT	4548.000	2.500	11370.00	2.600	11824.80	2.450	11142.60
704	PORTABLE RUMBLE STRIPS	EA	3.000	1000.000	3000.00	700.000	2100.00	1.000	3.00
762	PVMT MK PAINTED-MESSAGE	SF	530.000	10.000	5300.00	4.690	2485.70	4.467	2367.51
762	SHORT TERM 6IN LINE-TYPE NR	LF	103561.000	.200	20712.20	.260	26925.86	.241	24958.20
762	PVMT MK PAINTED 6IN LINE	LF	334485.000	.150	50172.75	.140	46827.90	.130	43483.05
762	PVMT MK PAINTED 8IN LINE	LF	108.000	2.000	216.00	1.514	163.512	1.4417	155.704
762	PVMT MK PAINTED 24IN LINE	LF	60.000	10.000	600.00	2.328	139.680	2.2176	133.056
	TOTAL				1050356.20		1067166.37		1099345.08
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

68

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-6-035(014)000

COUNTY & DATE NELSON (063) AND WALSH (09 NOV 14, 2025 09:30AM

LENGTH & TYPE 27.264

ND 35, MICHIGAN TO JCT 17 ADAMS

COMPLETION TIME 09/15/26 CHIP SEAL

NO. 24154

BIDDER ASPHALT PRESERVATION CO INC DBA APC INC

DETROIT LAKES, MN

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	8250.000	8250.00				
107	RAILWAY PROTECTION INSURANCE-SITE 1	EA	1.000	3000.000	3000.00				
107	RAILWAY PROTECTION INSURANCE-SITE 2	EA	1.000	3000.000	3000.00				
107	RAILROAD COORDINATION - COMPANY A	L SUM	1.000	2000.000	2000.00				
107	RAILROAD COORDINATION - COMPANY B	L SUM	1.000	2000.000	2000.00				
107	RAILROAD FLAGGING	DAY	1800.000	4.000	7200.00				
420	SEAL COAT	SY	394749.000	2.210	872395.29				
702	MOBILIZATION	L SUM	1.000	115000.000	115000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	4548.000	2.800	12734.40				
704	PORTABLE RUMBLE STRIPS	EA	3.000	770.000	2310.00				
762	PVMT MK PAINTED-MESSAGE	SF	530.000	4.900	2597.00				
762	SHORT TERM 6IN LINE-TYPE NR	LF	103561.000	.285	29514.89				
762	PVMT MK PAINTED 6IN LINE	LF	334485.000	.150	50172.75				
762	PVMT MK PAINTED 8IN LINE	LF	108.000	15.500	1674.00				
762	PVMT MK PAINTED 24IN LINE	LF	60.000	25.500	1530.00				
	TOTAL				1113378.33				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

69

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TMA-CRP-TA-8-992(056)

NO. 24569

COUNTY & DATE CASS (017) NOV 14, 2025 09:30AM

LENGTH & TYPE 0.540

WEST FARGO 8TH ST W(12 1/2 AVE-5TH AVE)

COMPLETION TIME 08/28/26 ADA CURB RAMP REVISIONS, CONCRETE MULT

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER TI-ZACK CONCRETE LLC LE CENTER, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	7400.000	7400.00	1405.000	1405.00	1100.000	1100.00
201	CLEARING & GRUBBING	L SUM	1.000	4000.000	4000.00	1500.000	1500.00	16500.000	16500.00
201	REMOVAL OF TREES 10IN	EA	13.000	1000.000	13000.00	935.000	12155.00	825.000	10725.00
202	REMOVAL OF CURB & GUTTER	LF	350.000	24.000	8400.00	21.500	7525.00	24.230	8480.50
202	REMOVAL OF PAVEMENT	TON	1237.000	30.000	37110.00	15.250	18864.25	34.280	42404.36
203	COMMON EXCAVATION-TYPE C	CY	12.000	25.000	300.00	76.000	912.00	70.680	848.16
203	TOPSOIL	CY	366.000	30.000	10980.00	37.500	13725.00	23.170	8480.22
203	BORROW-EXCAVATION	CY	114.000	12.000	1368.00	50.000	5700.00	74.400	8481.60
251	SEEDING CLASS III	ACRE	1.050	4000.000	4200.00	2625.000	2756.25	9350.000	9817.50
251	TEMPORARY COVER CROP	ACRE	1.050	1000.000	1050.00	525.000	551.25	220.000	231.00
253	HYDRAULIC MULCH	ACRE	2.100	4000.000	8400.00	2365.000	4966.50	1980.000	4158.00
260	SILT FENCE	LF	268.000	20.000	5360.00	8.000	2144.00	5.500	1474.00
302	AGGREGATE BASE COURSE CL 5	CY	223.000	95.000	21185.00	115.000	25645.00	84.530	18850.19
702	MOBILIZATION	L SUM	1.000	75000.000	75000.00	30000.000	30000.00	44470.380	44470.38
704	TRAFFIC CONTROL SIGNS	UNIT	580.000	6.000	3480.00	1.100	638.00	2.200	1276.00
704	SIDEWALK BARRICADE	EA	17.000	75.000	1275.00	68.250	1160.25	33.000	561.00
704	DELINEATOR DRUMS	EA	76.000	30.000	2280.00	15.750	1197.00	11.000	836.00
708	INLET PROTECTION-SPECIAL	EA	12.000	275.000	3300.00	265.000	3180.00	192.500	2310.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	12.000	40.000	480.00	55.000	660.00	55.000	660.00
722	ADJUST INLET	EA	7.000	2000.000	14000.00	500.000	3500.00	121.170	848.19
748	CURB & GUTTER-TYPE I	LF	350.000	60.000	21000.00	75.000	26250.00	62.500	21875.00
750	SIDEWALK CONCRETE 4IN	SY	62.000	100.000	6200.00	115.000	7130.00	115.950	7188.90
750	SIDEWALK CONCRETE 5IN	SY	2872.000	120.000	344640.00	100.000	287200.00	88.580	254401.76
750	SIDEWALK CONCRETE 6IN	SY	288.000	160.000	46080.00	105.000	30240.00	174.520	50261.76
750	DETECTABLE WARNING PANELS	SF	285.000	90.000	25650.00	60.000	17100.00	53.550	15261.75
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	19.800	35.000	693.00	23.000	455.40	42.900	849.42
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	113.300	25.000	2832.50	18.000	2039.40	20.900	2367.97
754	RESET SIGN PANEL	EA	3.000	100.000	300.00	42.000	126.00	64.350	193.05
754	RESET SIGN SUPPORT	EA	3.000	300.000	900.00	105.000	315.00	135.000	405.00
970	REPLANT TREES	EA	1.000	1200.000	1200.00	945.000	945.00	1375.000	1375.00
	TOTAL				672063.50		509985.30		536691.71
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

70

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-SRF-0700(005)

NO. 24618

COUNTY & DATE BURKE (013) NOV 14, 2025 09:30AM

LENGTH & TYPE 9.264

COMPLETION TIME VARIOUS LOCATIONS IN BURKE COUNTY 10/17/26 MILL, HOT BITUMINOUS OVERLAY, & PAVEME

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	340000.00	340000.00	8520.000	8520.00	5255.000	5255.00
302	AGGREGATE SURFACE COURSE CL 13	TON	560.000	20.000	11200.00	37.420	20955.20	46.000	25760.00
401	TACK COAT	GAL	15188.000	3.500	53158.00	2.290	34780.52	3.000	45564.00
411	MILLING PAVEMENT SURFACE	SY	142018.000	2.500	355045.00	1.870	265573.66	1.000	142018.00
430	RAP - SUPERPAVE FAA 42	TON	22060.000	60.000	1323600.00	49.760	1097705.60	60.000	1323600.00
430	PG 58S-34 ASPHALT CEMENT	TON	1395.000	600.000	837000.00	437.000	609615.00	400.000	558000.00
702	MOBILIZATION	L SUM	1.000	176327.910	176327.91	231000.000	231000.00	225000.000	225000.00
704	FLAGGING	MHR	560.000	50.000	28000.00	48.000	26880.00	50.000	28000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1800.000	2.500	4500.00	3.000	5400.00	3.000	5400.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	1500.000	6000.00	1250.000	5000.00	950.000	3800.00
704	TYPE III BARRICADE	EA	8.000	150.000	1200.00	115.000	920.00	100.000	800.00
704	TUBULAR MARKERS	EA	210.000	10.000	2100.00	5.000	1050.00	6.000	1260.00
704	PILOT CAR	HR	280.000	70.000	19600.00	58.000	16240.00	70.000	19600.00
706	BITUMINOUS LABORATORY	EA	1.000	7000.000	7000.00	4500.000	4500.00	10000.000	10000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	4500.000	4500.00	10000.000	10000.00
760	RUMBLE STRIPS - INTERSECTION	SET	2.000	4000.000	8000.00	4850.000	9700.00	3850.000	7700.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	18.000	1000.000	18000.00	1126.000	20268.00	990.000	17820.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	10.000	1400.000	14000.00	1126.000	11260.00	990.000	9900.00
762	EPOXY PVMT MK 6IN LINE	LF	30187.000	.750	22640.25	.540	16300.98	.540	16300.98
762	SHORT TERM 4IN LINE-TYPE NR	LF	30187.000	.120	3622.44	.280	8452.36	.246	7426.00
762	PVMT MK PAINTED 6IN LINE	LF	97832.000	.200	19566.40	.230	22501.36	.201	19664.23
762	PVMT MK PAINTED 8IN LINE	LF	80.000	2.000	160.00	2.500	200.00	2.500	200.00
762	PVMT MK PAINTED 24IN LINE	LF	28.000	10.000	280.00	10.850	303.80	10.850	303.80
	TOTAL				29500000.00		2421626.48		2483372.01
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-SRF-0700(005)

COUNTY & DATE BURKE (013) NOV 14, 2025 09:30AM

LENGTH & TYPE 9.264

COMPLETION TIME VARIOUS LOCATIONS IN BURKE COUNTY 10/17/26 MILL, HOT BITUMINOUS OVERLAY, & PAVEME

NO. 24618

	BIDDER	BIDDER	BIDDER
	BORDER STATES PAVING INC	KNIFE RIVER MATERIALS	
	FARGO, ND	BEMIDJI, MN	
C.C.	BOND RANK 03	C.C. BOND RANK 04	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10000.000	10000.00	9500.000	9500.00		
302	AGGREGATE SURFACE COURSE CL 13	TON	560.000	58.500	32760.00	65.000	36400.00		
401	TACK COAT	GAL	15188.000	3.650	55436.20	2.500	37970.00		
411	MILLING PAVEMENT SURFACE	SY	142018.000	1.560	221548.08	1.000	142018.00		
430	RAP - SUPERPAVE FAA 42	TON	22060.000	56.500	1246390.00	77.000	1698620.00		
430	PG 58S-34 ASPHALT CEMENT	TON	1395.000	500.000	697500.00	440.000	613800.00		
702	MOBILIZATION	L SUM	1.000	425000.000	425000.00	200000.000	200000.00		
704	FLAGGING	MHR	560.000	52.500	29400.00	65.000	36400.00		
704	TRAFFIC CONTROL SIGNS	UNIT	1800.000	3.150	5670.00	3.000	5400.00		
704	PORTABLE RUMBLE STRIPS	EA	4.000	1000.000	4000.00	950.000	3800.00		
704	TYPE III BARRICADE	EA	8.000	105.000	840.00	100.000	800.00		
704	TUBULAR MARKERS	EA	210.000	6.350	1333.50	6.000	1260.00		
704	PILOT CAR	HR	280.000	72.500	20300.00	70.000	19600.00		
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00	5000.000	5000.00		
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	5000.000	5000.00		
760	RUMBLE STRIPS - INTERSECTION	SET	2.000	4250.000	8500.00	3850.000	7700.00		
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	18.000	1125.000	20250.00	990.000	17820.00		
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	10.000	1125.000	11250.00	990.000	9900.00		
762	EPOXY PVMT MK 6IN LINE	LF	30187.000	.750	22640.25	.540	16300.98		
762	SHORT TERM 4IN LINE-TYPE NR	LF	30187.000	.250	7546.75	.250	7546.75		
762	PVMT MK PAINTED 6IN LINE	LF	97832.000	.250	24458.00	.200	19566.40		
762	PVMT MK PAINTED 8IN LINE	LF	80.000	.250	20.00	.250	20.00		
762	PVMT MK PAINTED 24IN LINE	LF	28.000	11.500	322.00	10.850	303.80		
	TOTAL				2855164.78		2894905.93		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-3300(020)

COUNTY & DATE OLIVER (065) NOV 14, 2025 09:30AM

LENGTH & TYPE 19.800

MULTIPLE LOCATIONS IN OLIVER COUNTY

COMPLETION TIME 09/16/26 SEAL COAT

NO. 24653

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	350000.00	350000.00	200000.00	200000.00	420000.00	420000.00
420	SEAL COAT	SY	311165.000	2.250	700121.25	2.190	681451.35	2.371	737772.22
702	MOBILIZATION	L SUM	1.000	100000000.00	100000000.00	40000000.00	40000000.00	31880000.00	31880000.00
704	TRAFFIC CONTROL SIGNS	UNIT	4235.000	1.500	6352.50	2.000	8470.00	2.000	8470.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	750.000	1500.00	1000.000	2000.00	1.000	2.00
762	PVMT MK PAINTED-MESSAGE	SF	104.000	10.000	1040.00	11.080	1152.32	10.550	1097.20
762	SHORT TERM PAINTED LINE-SEAL JOBS	LF	199108.000	.200	39821.60	.140	27875.12	.129	25684.93
762	PVMT MK PAINTED 4IN LINE	LF	307222.000	.150	46083.30	.110	33794.42	.101	31029.42
	TOTAL				89841865		79674321		84013577
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-0500(022)

COUNTY & DATE BOTTINEAU (009) NOV 14, 2025 09:30AM

LENGTH & TYPE 10.070

CMC 0520, 0547 GARDENIA TO ND 5

COMPLETION TIME 10/17/26 HMA REPAIR, HMA OVERLAY, & PAVEMENT MA

NO. 24654

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	21000.000	21000.00	8851.000	8851.00	5000.000	5000.00
302	AGGREGATE BASE COURSE CL 5	TON	700.000	18.000	12600.00	45.000	31500.00	39.250	27475.00
401	TACK COAT	GAL	17657.000	3.500	61799.50	2.100	37079.70	3.250	57385.25
411	MILLING PAVEMENT SURFACE	SY	2658.000	4.750	12625.50	13.000	34554.00	12.600	33490.80
430	SUPERPAVE FAA 42	TON	22329.000	45.000	1004805.00	45.400	1013736.60	55.210	1232784.09
430	PG 58S-34 ASPHALT CEMENT	TON	1392.000	550.000	765600.00	530.000	737760.00	440.000	612480.00
702	MOBILIZATION	L SUM	1.000	100000.000	100000.00	165500.000	165500.00	230000.000	230000.00
704	FLAGGING	MHR	600.000	50.000	30000.00	35.000	21000.00	50.000	30000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1484.000	2.500	3710.00	3.300	4897.20	3.250	4823.00
704	TUBULAR MARKERS	EA	250.000	15.000	3750.00	5.100	1275.00	5.000	1250.00
704	PILOT CAR	HR	300.000	70.000	21000.00	40.000	12000.00	60.000	18000.00
706	BITUMINOUS LABORATORY	EA	1.000	7000.000	7000.00	5000.000	5000.00	10000.000	10000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	5000.000	5000.00	10000.000	10000.00
762	PVMT MK PAINTED-MESSAGE	SF	52.000	6.200	322.40	6.100	317.20	6.000	312.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	37665.000	.100	3766.50	.210	7909.65	.200	7533.00
762	PVMT MK PAINTED 6IN LINE	LF	144000.000	.200	28800.00	.160	23040.00	.150	21600.00
762	PVMT MK PAINTED 24IN LINE	LF	40.000	8.000	320.00	6.500	260.00	6.000	240.00
	TOTAL				20820989.00		21096835		23023731.4
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-0500(022)

COUNTY & DATE BOTTINEAU (009) NOV 14, 2025 09:30AM

LENGTH & TYPE 10.070

CMC 0520, 0547 GARDENIA TO ND 5

COMPLETION TIME 10/17/26 HMA REPAIR, HMA OVERLAY, & PAVEMENT MA

NO. 24654

	BIDDER	BIDDER	BIDDER
	KNIFE RIVER MATERIALS		
	BEMIDJI, MN		
C.C.	BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	87000.00	87000.00				
302	AGGREGATE BASE COURSE CL 5	TON	700.000	50.000	35000.00				
401	TACK COAT	GAL	17657.000	2.500	44142.50				
411	MILLING PAVEMENT SURFACE	SY	2658.000	13.500	35883.00				
430	SUPERPAVE FAA 42	TON	22329.000	75.000	1674675.00				
430	PG 58S-34 ASPHALT CEMENT	TON	1392.000	425.000	591600.00				
702	MOBILIZATION	L SUM	1.000	107000.000	107000.00				
704	FLAGGING	MHR	600.000	55.000	33000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	1484.000	3.250	4823.00				
704	TUBULAR MARKERS	EA	250.000	5.000	1250.00				
704	PILOT CAR	HR	300.000	60.000	18000.00				
706	BITUMINOUS LABORATORY	EA	1.000	5000.000	5000.00				
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00				
762	PVMT MK PAINTED-MESSAGE	SF	52.000	6.000	312.00				
762	SHORT TERM 4IN LINE-TYPE NR	LF	37665.000	.200	7533.00				
762	PVMT MK PAINTED 6IN LINE	LF	144000.000	.150	21600.00				
762	PVMT MK PAINTED 24IN LINE	LF	40.000	6.000	240.00				
	TOTAL				2593758.50				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-3026(055)

COUNTY & DATE MORTON (059) NOV 14, 2025 09:30AM

LENGTH & TYPE 0.940

CMC 3026 IN ST ANTHONY

COMPLETION TIME 10/02/26 HMA OVERLAY

NO. 24672

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	45000.00	45000.00	16075.00	16075.00	46080.40	46080.40
202	REMOVAL OF BITUMINOUS SURFACING	SY	25000.000	18.000	450000.00	11.800	295000.00	39.000	975000.00
216	WATER	M GAL	8.000	5000.000	40000.00	1006.00	8048.00	1112.90	8903.20
230	SHOULDER PREPARATION	MILE	1.880	40000.000	75200.00	71739.00	134869.32	112500.00	211500.00
302	AGGREGATE BASE COURSE CL 5	CY	21000.000	10.000	210000.00	3.290	69090.00	26.400	554400.00
302	AGGREGATE SURFACE COURSE CL 13	TON	40000.000	45.000	1800000.00	75.000	3000000.00	84.000	3360000.00
401	TACK COAT	GAL	1546000.000	3.000	4638000.00	3.000	4638000.00	3.560	5503760.00
411	MILLING PAVEMENT SURFACE	SY	151400.000	2.000	302800.00	7.400	1120360.00	6.700	1014380.00
430	SUPERPAVE FAA 43	TON	203800.000	92.000	18749600.00	105.600	21521280.00	118.000	24048400.00
430	CORED SAMPLE	EA	10.000	4000.000	40000.00	1738.000	17380.00	1570.000	15700.00
430	PATCHING	TON	44400.000	210.000	9324000.00	362.400	16090560.00	480.000	21312000.00
430	PG 58H-34 ASPHALT CEMENT	TON	13200.000	8000.000	105600000.00	4950.000	65340000.00	7610.000	100452000.00
702	MOBILIZATION	L SUM	1.000	5900000.000	5900000.00	5292430.000	5292430.00	5510000.000	5510000.00
704	FLAGGING	MHR	10000.000	60.000	600000.00	62.800	628000.00	69.000	690000.00
704	TRAFFIC CONTROL SIGNS	UNIT	167400.000	3.000	502200.00	1.800	301320.00	2.000	334800.00
704	TUBULAR MARKERS	EA	10700.000	50.000	535000.00	55.000	588500.00	60.000	642000.00
704	PILOT CAR	HR	5000.000	75.000	375000.00	97.700	488500.00	112.000	560000.00
706	BITUMINOUS LABORATORY	EA	1.000	65000.000	65000.00	6973.600	6973.60	76000.000	76000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	65000.000	65000.00	18468.000	18468.00	76000.000	76000.00
748	CURB & GUTTER MOUNTABLE-TYPE I	LF	11200.000	65.000	728000.00	42.000	470400.00	29.000	324800.00
762	PVMT MK PAINTED-MESSAGE	SF	5200.000	6.000	31200.00	11.000	57200.00	10.000	52000.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	739600.000	.270	199692.00	.300	221880.00	.300	221880.00
762	PVMT MK PAINTED 4IN LINE	LF	1733600.000	.150	260040.00	.200	346720.00	.220	381392.00
762	PVMT MK PAINTED 24IN LINE	LF	2000.000	8.000	16000.00	16.500	33000.00	15.000	30000.00
	TOTAL				59659832.00		64459753.00		77293864.00
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 1

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-3008(059)
SU-1-988(057)

COUNTY & DATE MORTON (059) NOV 14, 2025 09:30AM

LENGTH & TYPE 6.389
CMC 3008, CROWN BUTTE E 6.39 MI

COMPLETION TIME 10/02/26 HBP TEST

NO. 24677

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2400000	2400000	1100000	1100000		
421	AGGREGATE FOR MICROSURFACING TYPE III	TON	1423.000	124000	17645200	155000	22056500		
421	ASPHALT EMULSION FOR MICROSURFACING	GAL	46999.000	2750	12924725	3090	14522691		
702	MOBILIZATION	L SUM	1.000	40000000	40000000	50000000	50000000		
704	FLAGGING	MHR	160.000	50000	8000000	65000	10400000		
704	TRAFFIC CONTROL SIGNS	UNIT	1407.000	1500	2110500	1500	2110500		
704	PILOT CAR	HR	80.000	65000	5200000	85000	6800000		
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	5000000	5000000	4400000	4400000		
762	SHORT TERM 4IN LINE-TYPE NR	LF	34510.000	150	5176500	210	7247100		
762	PVMT MK PAINTED 4IN LINE	LF	101463.000	100	10146300	200	20292600		
	TOTAL				383732555		468142111		
						NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: ASPHALT SURFACE TECHNOLOGIES CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

77

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-0341(001)

COUNTY & DATE BENSON (005) NOV 14, 2025 09:30AM

LENGTH & TYPE 5.023

CMC 0341 CNTY LINE TO CMC 0328

COMPLETION TIME 10/17/26 MILL & HMA OVERLAY, AND INCIDENTALS

NO. 24678

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	15906.200	15906.20	5000.000	5000.00	5830.000	5830.00
302	AGGREGATE BASE COURSE CL 5	TON	195.000	18.000	3510.00	50.000	9750.00	80.000	15600.00
401	TACK COAT	GAL	7839.000	.350	2743.65	.250	1959.75	.430	3370.77
411	MILLING PAVEMENT SURFACE	SY	79564.000	2.000	159128.00	1.000	79564.00	1.000	79564.00
430	RAP - SUPERPAVE FAA 42	TON	13039.000	45.000	586755.00	67.000	87361.30	64.000	83449.60
430	PG 58S-34 ASPHALT CEMENT	TON	811.000	550.000	446050.00	425.000	344675.00	585.000	474435.00
702	MOBILIZATION	L SUM	1.000	150000.000	150000.00	97500.000	97500.00	60650.000	60650.00
704	FLAGGING	MHR	600.000	50.000	30000.00	55.000	33000.00	50.000	30000.00
704	TRAFFIC CONTROL SIGNS	UNIT	1162.000	2.500	2905.00	1.000	1162.00	1.000	1162.00
704	PORTABLE RUMBLE STRIPS	EA	2.000	1500.000	3000.00	760.000	1520.00	775.000	1550.00
704	TUBULAR MARKERS	EA	250.000	15.000	3750.00	3.000	750.00	3.100	775.00
704	PILOT CAR	HR	300.000	70.000	21000.00	65.000	19500.00	65.000	19500.00
706	BITUMINOUS LABORATORY	EA	1.000	7000.000	7000.00	4000.000	4000.00	3500.000	3500.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.000	5000.00	4000.000	4000.00	3500.000	3500.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	44.000	30.000	1320.00	27.000	1188.00	28.000	1232.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	31.000	30.000	930.00	26.000	806.00	27.000	837.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	199.000	15.000	2985.00	22.000	4378.00	22.500	4477.50
754	RESET SIGN PANEL	EA	7.000	75.000	525.00	65.000	455.00	67.000	469.00
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	5000.000	5000.00	4000.000	4000.00	4150.000	4150.00
762	PVMT MK PAINTED-MESSAGE	SF	52.000	6.200	322.40	6.000	312.00	6.250	325.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	27493.000	.100	2749.30	.200	5498.60	.210	5773.53
762	PVMT MK PAINTED 6IN LINE	LF	80538.000	.200	16107.60	.250	20134.50	.260	20939.88
762	PVMT MK PAINTED 24IN LINE	LF	14.000	10.000	140.00	6.000	84.00	6.250	87.50
	TOTAL				1491520.00		1530487.60		1596261.11
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-0341(001)

COUNTY & DATE BENSON (005) NOV 14, 2025 09:30AM

LENGTH & TYPE 5.023

CMC 0341 CNTY LINE TO CMC 0328

COMPLETION TIME 10/17/26 MILL & HMA OVERLAY, AND INCIDENTALS

NO. 24678

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	6808.000	6808.00	2600.000	2600.00		
302	AGGREGATE BASE COURSE CL 5	TON	195.000	35.000	6825.00	50.000	9750.00		
401	TACK COAT	GAL	7839.000	2.400	18813.60	3.000	23517.00		
411	MILLING PAVEMENT SURFACE	SY	79564.000	1.300	103433.20	2.600	206866.40		
430	RAP - SUPERPAVE FAA 42	TON	13039.000	64.000	834496.00	65.500	854054.50		
430	PG 58S-34 ASPHALT CEMENT	TON	811.000	500.000	405500.00	450.000	364950.00		
702	MOBILIZATION	L SUM	1.000	257850.000	257850.00	175000.000	175000.00		
704	FLAGGING	MHR	600.000	30.000	18000.00	60.000	36000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	1162.000	1.000	1162.00	1.000	1162.00		
704	PORTABLE RUMBLE STRIPS	EA	2.000	1000.000	2000.00	760.000	1520.00		
704	TUBULAR MARKERS	EA	250.000	2.500	625.00	3.000	750.00		
704	PILOT CAR	HR	300.000	45.000	13500.00	70.000	21000.00		
706	BITUMINOUS LABORATORY	EA	1.000	4000.000	4000.00	10000.000	10000.00		
706	CONTRACTOR'S LABORATORY	EA	1.000	4000.000	4000.00	9750.000	9750.00		
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	44.000	31.000	1364.00	27.000	1188.00		
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	31.000	30.000	930.00	26.000	806.00		
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	199.000	26.000	5174.00	22.000	4378.00		
754	RESET SIGN PANEL	EA	7.000	75.000	525.00	65.000	455.00		
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	5000.000	5000.00	4000.000	4000.00		
762	PVMT MK PAINTED-MESSAGE	SF	52.000	7.000	364.00	6.000	312.00		
762	SHORT TERM 4IN LINE-TYPE NR	LF	27493.000	.230	6323.39	.200	5498.60		
762	PVMT MK PAINTED 6IN LINE	LF	80538.000	.300	24161.40	.250	20134.50		
762	PVMT MK PAINTED 24IN LINE	LF	14.000	7.000	98.00	6.000	84.00		
	TOTAL				1720952.59		1753776.00		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: KNIFE RIVER MATERIALS

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-3000(015)

COUNTY & DATE MORTON (059) NOV 14, 2025 09:30AM

LENGTH & TYPE 4.170

COMPLETION TIME VARIOUS LOCATIONS IN MORTON COUNTY 10/02/26 CHIP SEAL AND INCIDENTALS

NO. 24679

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: MORRIS SEALCOAT & TRUCKING INC MORRIS, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: ASPHALT SURFACE TECHNOLOGIES CORPORATION SAINT CLOUD, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2400.000	2400.00	1050.000	1050.00	500.000	500.00
401	FOG SEAL	GAL	30570.000	6.500	198705.00	10.200	311814.00	7.000	213990.00
420	CRS2P EMULSIFIED ASPHALT	GAL	244670.000	4.500	1101015.00	2.650	648375.50	2.740	670395.80
420	COVER COAT MATERIAL CL 41-M	TON	764.000	22.000	16808.00	57.150	43662.60	63.000	48132.00
702	MOBILIZATION	L SUM	1.000	50000.000	50000.00	48770.000	48770.00	72000.000	72000.00
704	FLAGGING	MHR	80.000	50.000	4000.00	1.000	80.00	.010	.80
704	TRAFFIC CONTROL SIGNS	UNIT	3560.000	1.500	5340.00	1.500	5340.00	1.500	5340.00
704	PILOT CAR	HR	40.000	65.000	2600.00	1.000	40.00	.010	.40
762	SHORT TERM 4IN LINE-TYPE NR	LF	12884.000	.400	5153.60	.245	3156.58	.260	3349.84
762	PVMT MK PAINTED 4IN LINE	LF	64268.000	.400	25707.20	.120	7712.16	.130	8354.84
	TOTAL				1969808.00		2058302.90		2261164.60
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

80

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SC-3000(015)

COUNTY & DATE MORTON (059) NOV 14, 2025 09:30AM

LENGTH & TYPE 4.170

VARIOUS LOCATIONS IN MORTON COUNTY

COMPLETION TIME 10/02/26 CHIP SEAL AND INCIDENTALS

NO. 24679

	BIDDER	BIDDER	BIDDER
	ASPHALT PRESERVATION CO INC DBA APC INC		
	DETROIT LAKES, MN		
	C.C. BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2500.000	2500.00				
401	FOG SEAL	GAL	30570.000	0.800	24456.00				
420	CRS2P EMULSIFIED ASPHALT	GAL	244670.000	0.461	112792.87				
420	COVER COAT MATERIAL CL 41-M	TON	764.000	70.000	53480.00				
702	MOBILIZATION	L SUM	1.000	21025.000	21025.00				
704	FLAGGING	MHR	80.000	1.000	80.00				
704	TRAFFIC CONTROL SIGNS	UNIT	3560.000	2.200	7832.00				
704	PILOT CAR	HR	40.000	1.000	40.00				
762	SHORT TERM 4IN LINE-TYPE NR	LF	12884.000	.270	3478.68				
762	PVMT MK PAINTED 4IN LINE	LF	64268.000	.130	8354.84				
	TOTAL				234039.39				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MORRIS SEALCOAT & TRUCKING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

81

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering