ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 5

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SU-CPU-FTF-1-094(224)917

NO. 23278

COUNTY & DATE MORTON (059) NOV 21, 2025 09:30AM

LENGTH & TYPE 1.470

BUS 94 (MEM HWY) - MAIN ST TO 32ND AVE

COMPLETION TIME 11/13/27 RECONSTRUCTION, MEDIAN, DRAINAGE, SHAR

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	150000000	150000000	147000000	147000000	253226400	253226400
103	ESCROW OF BID DOCUMENTATION	L SUM	1.000	5000000	5000000	3024000	3024000	1270440	1270440
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	3000000	3000000	2220000	2220000	36213380	36213380
107	RAILROAD COORDINATION	L SUM	1.000	3000000	3000000	39410000	39410000	34429730	34429730
107	RAILROAD FLAGGING	L SUM	1.000	128000000	128000000	22464000	22464000	103517210	103517210
107	CULTURAL RESOURCE CONSTRUCTION MONITORING	L SUM	1.000	250000000	250000000	273100000	273100000	689330520	689330520
107	CONTAMINATED SOIL MONITORING AND MITIGATION	DAY	5.000	5000000	25000000	2700000	13500000	10116450	50582250
107	USACE EMERGENCY ACTION PLAN	L SUM	1.000	10000000	10000000	371685200	371685200	875370570	875370570
108	CRITICAL PATH METHOD SCHEDULE	L SUM	1.000	25000000	25000000	15120000	15120000	16468650	16468650
109	E-TICKETING	L SUM	1.000	20000000	20000000	10200000	10200000	509030	509030
201	CLEARING & GRUBBING	ACRE	1.400	50000000	20000000	100840000	40336000	57602530	23041012
201	REMOVAL OF TREES 10IN	EA	7.000	450000	3150000	910000	6370000	655930	4591510
202	REMOVE AGGREGATE BASE & SURFACING	TON	98967.000	20000	1979340000	15300	1514195100	9170	907527390
202	REMOVAL OF STRUCTURE-SITE 1	L SUM	1.000	40000000	40000000	15660000	15660000	17292680	17292680
202	REMOVAL OF STRUCTURE-SITE 2	L SUM	1.000	40000000	40000000	22950000	22950000	25342730	25342730
202	REMOVAL OF STRUCTURE-SITE 3	L SUM	1.000	20000000	20000000	7506000	7506000	8288560	8288560
202	REMOVAL OF CONCRETE	CY	288.000	650000	187200000	196600	56620800	294180	84723840
202	REMOVAL OF CURB & GUTTER	LF	6310.000	26000	164060000	10100	63731000	2070	13061700
202	REMOVAL OF BITUMINOUS SURFACING	SY	153.000	12000	1836000	16200	2478600	30390	4649670
202	REMOVE PRECAST CONCRETE BARRIER	LF	30.000	50000	1500000	33000	990000	240190	7205700
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	1.000	300000	300000	464400	464400	512820	512820
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	2636.000	50000	131800000	20800	54828800	36970	97452920
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	744.000	90000	66960000	64800	48211200	71560	53240640
202	REMOVAL OF MANHOLES	EA	3.000	2000000	6000000	1560000	4680000	1717340	5152020
202	EXCAVATION & DISPOSAL OF CONTAMINATED SOIL	CY	335.000	300000	100500000	675000	226125000	50090	16780150
202	REMOVAL OF CHAIN LINK FENCE	LF	705.000	43000	30315000	2200	1551000	2350	1656750
202	REMOVE EXISTING FENCE	LF	24.000	43000	1032000	4300	103200	4710	113040
202	ACP WATERMAIN REMOVAL	LF	2125.000	135000	286875000	130700	277737500	144300	306637500
202	DISPOSAL OF CONTAMINATED WATER	GAL	500.000	45000	22500000	16200	8100000	17640	8820000
203	COMMON EXCAVATION-TYPE A	CY	21239.000	28000	594692000	24900	528851100	19680	417983520
203	TOPSOIL	CY	8858.000	26000	230308000	33700	298514600	40560	359280480
203	COMMON EXCAVATION-WASTE	CY	48923.000	23000	1125229000	21600	1056736800	22270	1089515210
203	BORROW-EXCAVATION	CY	1500.000	35000	52500000	43300	64950000	26400	39600000
210	FLOWABLE FILL	CY	1692.000	480000	81216000	382300	646851600	422180	7143285600
216	WATER	M GAL	1811.400	45000	81513000	50700	91837980	38520	69775130
251	SEEDING CLASS I	ACRE	9.000	2500000	22500000	950000	8550000	435240	3917160
251	SEEDING CLASS II	ACRE	.10	3000000	30000	562000	5620	435000	4350
251	SEEDING CLASS III	ACRE	.860	3000000	2580000	3080000	2648800	435240	374310
251	TEMPORARY COVER CROP	ACRE	9.870	300000	296100	54000	532980	37643	371536
253	HYDRAULIC MULCH	ACRE	19.740	3000000	59220000	2349000	46369260	35878	708233700
255	ECB TYPE 1	SY	4149.000	5000	20745000	4200	17425800	4120	17093880
256	RIPRAP GRADE II	CY	41.000	110000	4510000	18040	739640	19916	816556
261	FIBER ROLLS 12IN	LF	9197.000	3500	32189500	4700	43225900	4120	37891640
261	REMOVE FIBER ROLLS 12IN	LF	5009.000	750	3756750	500	2504500	1040	5209360
262	FLOTATION SILT CURTAIN	LF	140.000	5000	700000	23800	3332000	25880	3623200
262	REMOVE FLOTATION SILT CURTAIN	LF	140.000	2000	280000	4300	602000	7060	988400
302	AGGREGATE BASE COURSE CL 5	TON	65760.000	38000	2498880000	47800	3143328000	39040	2567270400

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

1

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SU-CPU-FTF-1-094(224)917

NO. 23278

COUNTY & DATE MORTON (059) NOV 21, 2025 09:30AM

LENGTH & TYPE 1.470

BUS 94 (MEM HWY) - MAIN ST TO 32ND AVE

COMPLETION TIME 11/13/27 RECONSTRUCTION, MEDIAN, DRAINAGE, SHAR

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
302	SALVAGED BITUMINOUS PAVEMENT	TON	51.000	20.0000	1020.00	584.00	29784.0	91.170	4649.67
302	TEMPORARY TRAFFIC SURFACE AGGREGATE	TON	3058.000	95.0000	290510.00	60.400	184703.20	61.170	187057.86
302	AGGREGATE SURFACE COURSE	TON	973.000	30.0000	29190.00	58.800	57212.40	54.100	52639.30
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	12027.000	150.0000	1804050.00	96.800	116421.60	130.020	156375.54
550	9IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	57208.000	140.0000	8009120.00	127.200	727685.76	116.530	6666448.24
602	SINGLE SLOPE BARRIER	LF	262.000	500.0000	131000.00	1060.000	277720.00	492.210	128959.02
702	MOBILIZATION	L SUM	1.000	60000000.000	60000000.00	63505000.000	63505000.00	80850000.000	80850000.00
704	FLAGGING	MHR	2600.000	66.000	171600.00	77.800	202280.00	68.320	177632.00
704	TRAFFIC CONTROL SIGNS	UNIT	3205.000	2.500	8012.50	2.200	7051.00	2.350	7531.75
704	ATTENUATION DEVICE SPECIAL	EA	23.000	4000.000	92000.00	4320.000	99360.00	4705.330	108225.59
704	TYPE III BARRICADE	EA	179.000	110.000	19690.00	108.000	19332.00	117.630	21055.77
704	SIDEWALK BARRICADE	EA	45.000	55.000	2475.00	70.200	3159.00	76.460	3440.70
704	PEDESTRIAN WALKWAY	LF	1453.000	4.500	6538.50	13.000	18889.00	14.120	20516.36
704	DELINEATOR DRUMS	EA	492.000	25.000	12300.00	22.700	11168.40	24.700	12152.40
704	TUBULAR MARKERS	EA	290.000	10.000	2900.00	6.500	1885.00	7.060	2047.40
704	STACKABLE VERTICAL PANELS	EA	204.000	35.000	7140.00	23.800	4855.20	25.880	5279.52
704	SEQUENCING ARROW PANEL-TYPE C	EA	4.000	1750.000	7000.00	1080.000	4320.00	1176.330	4705.32
704	OBLITERATION OF PAVEMENT MARKING	SF	762.000	2.000	1524.00	6.400	4876.80	4.710	3589.02
704	TEMPORARY CURB RAMP	EA	4.000	550.000	2200.00	648.000	2592.00	705.800	2823.20
704	STATE FURNISHED MEDIAN BARRIER	LF	5510.000	100.000	551000.00	103.400	569734.00	82.840	456448.40
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	4.000	10000.000	40000.00	10800.000	43200.00	11763.320	47053.28
706	FIELD OFFICE	EA	1.000	35000.000	35000.00	61010.000	61010.00	112339.470	112339.47
706	AGGREGATE LABORATORY	EA	1.000	17500.000	17500.00	47840.000	47840.00	58051.980	58051.98
708	INLET PROTECTION-SPECIAL	EA	130.000	250.000	32500.00	351.000	45630.00	117.630	15291.90
708	REMOVE INLET PROTECTION-SPECIAL	EA	130.000	30.000	3900.00	54.000	7020.00	35.290	4587.70
709	GEOSYNTHETIC MATERIAL TYPE G	SY	120970.000	2.650	320570.50	1.600	193552.00	1.720	208068.40
710	TEMPORARY BYPASS SEWER SYSTEM	EA	3.000	100000.000	300000.00	79542.000	238626.00	87834.910	263504.73
714	PIPE CONC REINF 18IN CL V	LF	75.000	225.000	16875.00	216.000	16200.00	273.700	20527.50
714	PIPE CONC REINF 24IN CL V	LF	66.000	275.000	18150.00	264.600	17463.60	327.360	21605.76
714	PIPE CONC REINF 36IN CL V	LF	146.000	400.000	58400.00	445.000	64970.00	526.530	76873.38
714	STORM SEWER JOINT TESTING	EA	1.000	175000.000	175000.00	113400.000	113400.00	125258.060	125258.06
714	END SECT-CONC REINF 30IN	EA	1.000	3675.000	3675.00	3088.800	3088.80	3446.010	3446.01
714	END SECT-CONC REINF 36IN	EA	1.000	4250.000	4250.00	3618.000	3618.00	4030.380	4030.38
714	PIPE CONDUIT 15IN-STORM DRAIN	LF	3986.000	190.000	757340.00	227.900	908409.40	286.810	1143224.66
714	PIPE CONDUIT 18IN-STORM DRAIN	LF	1650.000	200.000	330000.00	243.000	400950.00	303.510	500791.50
714	PIPE CONDUIT 24IN-STORM DRAIN	LF	401.000	240.000	96240.00	229.900	91829.00	288.010	115492.01
714	PIPE CONDUIT 36IN-STORM DRAIN	LF	734.000	360.000	264240.00	354.200	259982.80	426.350	312940.90
714	PIPE CONDUIT 42IN-STORM DRAIN	LF	293.000	430.000	125990.00	388.800	113918.40	464.510	136101.43
714	PIPE CONDUIT 48IN-STORM DRAIN	LF	158.000	490.000	77420.00	513.000	81054.00	601.660	95062.28
714	PIPE CONDUIT 54IN-STORM DRAIN	LF	1246.000	580.000	722680.00	535.700	667482.20	626.700	780868.20
714	PIPE CONDUIT 60IN-STORM DRAIN	LF	3283.000	725.000	2380175.00	739.800	2428763.40	852.110	2797477.13
714	PIPE CONDUIT 72IN	LF	1054.000	1000.000	1054000.00	1846.800	1946527.20	2074.520	2186544.08
714	PIPE CONDUIT 72IN-JACKED OR BORED	LF	133.000	900.000	119700.00	1026.000	136458.00	2068.400	275097.20
714	PIPE CONDUIT TEE 36IN X 15IN - STORM DRAIN	EA	1.000	4000.000	4000.00	3596.400	3596.40	4006.530	4006.53
714	PIPE CONDUIT ARCH 44IN X 27IN	LF	1040.000	400.000	416000.00	453.600	471744.00	536.070	557512.80
714	PIPE CONDUIT ARCH 51IN X 31IN	LF	332.000	460.000	152720.00	486.000	161352.00	571.850	189854.20
714	PIPE CONDUIT ARCH 58IN X 36IN	LF	638.000	520.000	331760.00	561.600	358300.80	655.330	418100.54

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

2

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SU-CPU-FTF-1-094(224)917

COUNTY & DATE MORTON (059) NOV 21, 2025 09:30AM

LENGTH & TYPE 1.470

COMPLETION TIME BUS 94 (MEM HWY) - MAIN ST TO 32ND AVE 11/13/27 RECONSTRUCTION, MEDIAN, DRAINAGE, SHAR

NO. 23278

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
714	PIPE CONDUIT ARCH 65IN X 40IN	LF	213.000	625.000	133125.00	677.200	144243.60	782.940	166766.22
714	CASING PIPE 12IN	LF	12.000	1600.000	19200.00	1306.800	15681.60	1478.220	17738.64
714	CASING PIPE 84IN	LF	133.000	9250.000	123025.00	14472.000	1924776.00	23218.030	3087997.99
714	ADJUST 6IN SEWER CLEANOUT	EA	2.000	900.000	1800.00	3537.000	7074.00	3940.930	7881.86
714	REMOVE & RELAY PIPE-ALL TYPES & SIZES	LF	32.000	295.000	9440.00	447.100	14307.20	528.910	16925.12
714	UNDERDRAIN CLEANOUT RISER	EA	63.000	1100.000	69300.00	1258.200	79266.60	1370.430	86337.09
714	UNDERDRAIN PIPE PVC PERFORATED 4IN	LF	16370.000	23.000	376510.00	10.300	168611.00	11.180	183016.60
720	RIGHT OF WAY MARKERS	EA	24.000	200.000	4800.00	151.200	3628.80	164.690	3952.56
720	ALIGNMENT MONUMENTS	EA	12.000	225.000	2700.00	113.400	1360.80	176.450	2117.40
720	IRON PIN R/W MONUMENTS	EA	17.000	80.000	1360.00	113.400	1927.80	117.630	1999.71
720	IRON PIN REFERENCE MONUMENTS	EA	7.000	80.000	560.00	108.000	756.00	117.630	823.41
722	MANHOLE 48IN	EA	2.000	6750.000	13500.00	6885.000	13770.00	7131.130	14262.26
722	MANHOLE 60IN	EA	4.000	8500.000	34000.00	9228.600	36914.40	9719.080	38876.32
722	MANHOLE 72IN	EA	6.000	11000.000	66000.00	13419.000	80514.00	14346.360	86078.16
722	MANHOLE 84IN	EA	7.000	16000.000	112000.00	14067.000	98469.00	15061.920	105433.44
722	MANHOLE 96IN	EA	23.000	19000.000	437000.00	16335.000	375705.00	17566.380	404026.74
722	MANHOLE 108IN	EA	2.000	23000.000	46000.00	22944.600	45889.20	24865.080	49730.16
722	MANHOLE 120IN	EA	5.000	25000.000	125000.00	26703.000	133515.00	29015.330	145076.65
722	MANHOLE SANITARY	EA	41.000	10500.000	430500.00	11961.000	490401.00	12736.350	522190.35
722	MANHOLE RISER 48IN	LF	11.000	750.000	8250.00	329.400	3623.40	398.920	4388.12
722	MANHOLE RISER 60IN	LF	22.000	1100.000	24200.00	518.400	11404.80	607.620	13367.64
722	MANHOLE RISER 72IN	LF	36.000	1400.000	50400.00	691.200	24883.20	798.440	28743.84
722	MANHOLE RISER 84IN	LF	36.000	1700.000	61200.00	1188.000	42768.00	1347.030	48493.08
722	MANHOLE RISER 96IN	LF	163.000	2000.000	326000.00	1436.400	234133.20	1621.330	264276.79
722	MANHOLE RISER 108IN	LF	11.000	2300.000	25300.00	2019.600	22215.60	2265.340	24918.74
722	MANHOLE RISER 120IN	LF	59.000	3000.000	177000.00	2241.000	132219.00	2509.820	148079.38
722	MANHOLE SPECIAL	EA	1.000	65000.000	65000.00	33372.000	33372.00	36886.480	36886.48
722	MANHOLE DROP	EA	2.000	16000.000	32000.00	37260.000	74520.00	41179.830	82359.66
722	INLET-TYPE 2	EA	69.000	6000.000	414000.00	5583.600	385268.40	6200.910	427862.79
722	INLET-TYPE 2 DOUBLE	EA	56.000	9500.000	532000.00	8451.000	473256.00	9367.260	524566.56
722	INLET SPECIAL CATCH BASIN 6IN BEEHIVE 48IN	EA	2.000	5000.000	10000.00	6750.000	13500.00	7488.910	14977.82
722	INLET SPECIAL CATCH BASIN 9IN BEEHIVE 48IN	EA	1.000	5500.000	5500.00	6404.400	6404.40	7107.280	7107.28
722	INLET SPECIAL-TYPE 2 72IN	EA	1.000	13000.000	13000.00	10908.000	10908.00	12080.420	12080.42
722	INLET SPECIAL MOUNTABLE-TYPE B 60IN	EA	1.000	11000.000	11000.00	10044.000	10044.00	11126.350	11126.35
722	INLET CATCH BASIN 6IN BEEHIVE	EA	16.000	5500.000	88000.00	4768.200	76291.20	5265.320	84245.12
722	INLET CATCH BASIN 9IN BEEHIVE	EA	6.000	5500.000	33000.00	4887.000	29322.00	5396.510	32379.06
722	INLET MOUNTABLE CURB-TYPE B	EA	2.000	8800.000	17600.00	5238.000	10476.00	5784.110	11568.22
722	ADJUST INLET	EA	2.000	2100.000	4200.00	3780.000	7560.00	4414.860	8829.72
724	FITTINGS-DUCTILE IRON	LBS	23838.000	40.000	953520.00	28.600	68176.80	31.600	75328.80
724	REMOVE GATE VALVE & BOX	EA	20.000	1750.000	35000.00	540.000	10800.00	596.300	11926.00
724	GATE VALVE & BOX 6IN	EA	45.000	4100.000	184500.00	4233.600	190512.00	4674.990	210374.55
724	GATE VALVE & BOX 8IN	EA	31.000	4600.000	142600.00	5400.000	167400.00	5962.990	184852.69
724	GATE VALVE & BOX 12IN	EA	3.000	9300.000	27900.00	9115.200	27345.60	10065.540	30196.62
724	GATE VALVE & BOX 16IN	EA	16.000	23000.000	368000.00	22928.400	366854.40	25318.880	405102.08
724	8IN HYDRANT	EA	27.000	10000.000	270000.00	11232.000	303264.00	12403.030	334881.81
724	REMOVE HYDRANT	EA	14.000	1750.000	24500.00	540.000	7560.00	596.300	8348.20
724	WATER SERVICE LINE 1 1/2IN	LF	506.000	85.000	43010.00	199.800	101098.80	220.630	111638.78

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

3

AWARD TO: NORTHERN IMPROVEMENT COMPANY

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SU-CPU-FTF-1-094(224)917

COUNTY & DATE MORTON (059) NOV 21, 2025 09:30AM

LENGTH & TYPE 1.470

BUS 94 (MEM HWY) - MAIN ST TO 32ND AVE

COMPLETION TIME 11/13/27 RECONSTRUCTION, MEDIAN, DRAINAGE, SHAR

NO. 23278

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
724	WATER SERVICE LINE 2IN	LF	6000	90000	540000	1242000	74520000	137149	822894
724	TEMPORARY WATER SERVICE	L SUM	1000	1300000000	1300000000	1134000000	1134000000	125222887	125222887
724	WATERMAIN 6IN PVC	LF	2207000	110000	24277000	158800	3504716000	17531	38690917
724	WATERMAIN 8IN PVC	LF	1428000	120000	17136000	144700	2066316000	15981	22820868
724	WATERMAIN 12IN PVC	LF	480000	170000	8160000	183600	88128000	20274	9731520
724	WATERMAIN 16IN PVC	LF	6582000	205000	134931000	199800	1315083600	22063	145218666
724	12IN WATERMAIN	LF	125000	320000	4000000	297000	37125000	32796	4099500
724	WATERMAIN 16IN	LF	717000	435000	31189500	307800	22069260	33989	24370113
724	CURB STOP & BOX 1 1/2IN	EA	48000	1300000	62400000	2808000	134784000	310076	14883648
724	CURB STOP & BOX 2IN	EA	1000	1700000	1700000	2808000	2808000	310075	310075
724	CONNECTION TO EXISTING MAIN	EA	11000	20000000	220000000	7344000	80784000	810967	8920637
724	WATER SERVICE CONNECTION 1 1/2IN	EA	48000	1300000	62400000	1566000	75168000	172927	8300496
724	WATER SERVICE CONNECTION 2IN	EA	1000	2150000	2150000	2700000	2700000	298150	298150
724	WATER LINE CONNECTION 6IN	EA	1000	4800000	4800000	5076000	5076000	560521	560521
724	WATER LINE CONNECTION 8IN	EA	6000	5000000	30000000	6480000	38880000	715559	4293354
724	WATER LINE CONNECTION 12IN	EA	5000	8000000	40000000	8640000	43200000	954079	4770395
724	UNDERGROUND IRRIGATION SYSTEM	L SUM	1000	75000000	75000000	64800000	64800000	10137090	10137090
724	8IN SANITARY SEWER PIPE	LF	1054000	140000	14756000	144700	152513800	15981	16843974
724	12IN SANITARY SEWER PIPE	LF	4515000	155000	69982500	179300	80953950	19797	8938355
724	RECONNECT TO EXISTING SANITARY SEWER SERVICE	EA	11000	20000000	220000000	1620000	17820000	178890	1967790
724	SANITARY SEWER SERVICE CONNECTION	EA	12000	5000000	60000000	1479600	17755200	163386	1960632
724	PIPE PVC 6IN SEWER	LF	251000	125000	31375000	140400	35240400	15504	3891504
724	REMOVE GATE VALVE BOX	EA	13000	1100000	14300000	405000	5265000	44722	581386
724	FORCEMAIN 6IN	LF	247000	225000	55575000	135000	33345000	14907	3682029
724	FORCEMAIN 16IN	LF	76000	340000	25840000	442800	33652800	48897	3716172
744	INSULATION BOARD	CF	853000	60000	51180000	28100	23969300	31010	2645153
748	CURB & GUTTER MOUNTABLE-TYPE I	LF	61000	65000	3965000	51400	3135400	75820	4625302
748	CURB & GUTTER-TYPE I	LF	24268000	50000	121340000	41800	1014402400	34430	8355472
748	VALLEY GUTTER 36IN	LF	10000	100000	1000000	80600	806000	19037	190370
750	IMPRINTED CONCRETE	SY	830000	90000	74700000	91800	76194000	84660	7026780
750	PIGMENTED IMPRINTED CONCRETE	SY	5655000	300000	1696500000	297000	1679535000	11536	6523608
750	SIDEWALK CONCRETE 4IN	SY	8143000	85000	69215500	85300	6945979	70440	5735929
750	SIDEWALK CONCRETE 6IN	SY	317000	100000	31700000	91800	29100600	136370	4322929
750	CONCRETE MEDIAN NOSE PAVING	SY	52000	265000	13780000	239100	12433200	224680	1168336
750	DRIVEWAY CONCRETE 8IN	SY	5457000	120000	65484000	113400	618823800	99390	5423712
750	DETECTABLE WARNING PANELS	SF	404000	75000	30300000	86400	34905600	56760	2293104
752	FENCE CHAIN LINK	LF	377000	55000	20735000	19400	7313800	21170	798109
752	FENCE CHAIN LINK WITH BARBED WIRE	LF	308000	85000	26180000	23800	7330400	25880	797104
752	ORNAMENTAL FENCE	LF	2740000	60000	164400000	40900	112066000	44580	12214920
752	TEMPORARY FENCE	LF	561000	50000	28050000	10900	6114900	11880	666468
752	TEMPORARY SAFETY FENCE	LF	2189000	3000	6567000	2200	4815800	11880	2600532
752	RESET VEHICLE GATE	EA	2000	1500000	3000000	334800	669600	364670	72934
752	CORNER ASSEMBLY CHAIN LINK	EA	1000	700000	7000000	486000	48600000	564640	56464
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	346000	30000	10380000	37800	13078800	41170	1424482
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	429000	30000	12870000	32400	13899600	35290	1513941
754	DELINEATORS-TYPE D	EA	23000	85000	1955000	135000	3105000	147040	3381920
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1387000	20000	27740000	21600	29959200	23530	3263611

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

4

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 5 OF 5

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SU-CPU-FTF-1-094(224)917

NO. 23278

COUNTY & DATE MORTON (059) NOV 21, 2025 09:30AM

LENGTH & TYPE 1.470

BUS 94 (MEM HWY) - MAIN ST TO 32ND AVE

COMPLETION TIME 11/13/27 RECONSTRUCTION, MEDIAN, DRAINAGE, SHAR

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
754	REFERENCE MARKER-TYPE C	EA	2000	225000	450000	324000	648000	352900	705800
754	RESET SIGN PANEL	EA	6000	80000	480000	135000	810000	147040	882240
762	EPOXY PVMT MK 6IN LINE-GROOVED	LF	114000	10000	1140000	1400	159600	1470	167580
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	280300	12000	3363600	3200	896960	3530	989459
762	EPOXY PVMT MK 12IN LINE-GROOVED	LF	327500	14000	4585000	4300	1408250	4710	1542525
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	48000	30000	1440000	27000	1296000	29410	1411680
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	94000	15000	1410000	21600	2030400	23530	2211820
762	SHORT TERM 4IN LINE-TYPE R	LF	21080000	2000	42160000	1100	23188000	1180	24874400
762	SHORT TERM MESSAGE-TYPE R	SF	226500	25000	5662500	21600	4892400	23530	5329545
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	274300	7000	1920100	6500	1782950	7060	1936558
762	PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED	LF	1662600	11000	18288600	9500	15794700	10290	17108154
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	3900	10000	39000	25900	1010110	28230	110097
766	MAILBOX-ALL TYPES	EA	1000	1000000	1000000	432000	432000	470530	470530
770	LIGHTING SYSTEM	EA	1000	550000000	550000000	831600000	831600000	905775600	905775600
770	REMOVE LIGHTING SYSTEM	EA	1000	55000000	55000000	97200000	97200000	105869880	105869880
772	TRAFFIC SIGNALS SYSTEM	EA	2000	500000000	1000000000	399600000	799200000	435242820	870485640
772	INTERIM TRAFFIC SIGNALS	EA	1000	150000000	150000000	32400000	32400000	35289960	35289960
772	IT SYSTEM	EA	1000	250000000	250000000	259200000	259200000	282319670	282319670
806	GROUT	CF	1500000	50000	75000000	65900	98850000	72750	109125000
900	SETTLEMENT PLATE	EA	2000	3000000	6000000	8758800	17517600	13116100	26232200
910	VIDEO INSPECTION - UNDERGROUND PIPE	EA	1000	10000000	10000000	5400000	5400000	5962990	5962990
910	CONTROLLED DENSITY BACKFILL	CY	194000	480000	93120000	432000	83808000	477040	92545760
920	LIFT STATION-SITE 1	EA	1000	12500000000	12500000000	5994000000	5994000000	6712483800	6712483800
920	LIFT STATION-SITE 2	EA	1000	12500000000	12500000000	6372000000	6372000000	7129893400	7129893400
920	LIFT STATION-SITE 3	EA	1000	7700000000	7700000000	8812500000	8812500000	8495688700	8495688700
920	LIFT STATION PUMP LEASE	MO	24000	420000	10080000	108000	2592000	6469830	155275920
920	GATE WELL	L SUM	1000	350000000	350000000	365040000	365040000	400776295	400776295
920	HEALTH AND SAFETY PLAN	L SUM	1000	100000000	100000000	432000000	432000000	147212260	147212260
930	DEWATERING	L SUM	1000	13000000000	13000000000	44550000000	44550000000	50967371200	50967371200
930	DEWATERING - SITE 1	L SUM	1000	500000000	500000000	41027000	41027000	48733198	48733198
930	DEWATERING - SITE 2	L SUM	1000	3000000000	3000000000	35118000000	35118000000	56719054500	56719054500
930	HEADWALL	L SUM	1000	3000000000	3000000000	691200000	691200000	418774170	418774170
930	SLIDE GATE	EA	2000	625000000	1250000000	151200000	302400000	147041500	294083000
930	INSTRUMENTATION-DATA LOGGING EQUIPMENT	L SUM	1000	35000000	35000000	861664000	861664000	329372950	329372950
930	SHORING	EA	1000	20000000000	20000000000	135000000	135000000	381923060	381923060
970	REPLANT TREES	EA	3000	1200000	3600000	1620000	4860000	1470410	4411230
970	AMERICAN LINDEN	EA	7000	550000	3850000	11880000	83160000	1117520	7822640
	TOTAL				6376436775		6957940664		7643720624
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

5

AWARD TO: NORTHERN IMPROVEMENT COMPANY

DATE OF AWARD _____

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEN-INF-9-052(485)006

COUNTY & DATE BURKE (013), FOSTER (031) NOV 21, 2025 09:30AM

LENGTH & TYPE 4.766
US 52, PORTAL TO CARRINGTON

COMPLETION TIME 10/10/26 ACCELERATION LANES, DECELERATION LANES

NO. 23404

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	55000.00	55000.00	5000.00	5000.00	39154.00	39154.00
107	RAILWAY PROTECTION INSURANCE - COMPANY A	L SUM	1.000	4000.00	4000.00	5000.00	5000.00	3522.00	3522.00
107	RAILWAY PROTECTION INSURANCE - COMPANY B	L SUM	1.000	4000.00	4000.00	5000.00	5000.00	2863.00	2863.00
107	RAILWAY PROTECTION INSURANCE - COMPANY C	L SUM	1.000	8000.00	8000.00	5000.00	5000.00	2863.00	2863.00
107	RAILWAY PROTECTION INSURANCE - COMPANY D	L SUM	1.000	4000.00	4000.00	5000.00	5000.00	2863.00	2863.00
107	RAILROAD COORDINATION - COMPANY A	L SUM	1.000	21100.00	21100.00	5000.00	5000.00	5750.00	5750.00
107	RAILROAD COORDINATION - COMPANY B	L SUM	1.000	1500.00	1500.00	5000.00	5000.00	5750.00	5750.00
107	RAILROAD COORDINATION - COMPANY C	L SUM	1.000	51900.00	51900.00	5000.00	5000.00	5750.00	5750.00
107	RAILROAD COORDINATION - COMPANY D	L SUM	1.000	21100.00	21100.00	5000.00	5000.00	5750.00	5750.00
107	RAILROAD FLAGGING	DAY	1600.000	14.000	22400.00	8.000	12800.00	48.000	76800.00
109	E-TICKETING	L SUM	1.000	12000.00	12000.00	10000.00	10000.00	6000.00	6000.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	747.000	34.000	25398.00	28.000	20916.00	37.230	27810.81
203	COMMON EXCAVATION-TYPE A	CY	33232.000	28.000	930496.00	8.000	265856.00	12.260	407424.32
203	TOPSOIL	CY	64320.000	10.000	643200.00	6.500	418080.00	7.450	479184.00
203	COMMON EXCAVATION-WASTE	CY	10108.000	18.000	181944.00	18.000	181944.00	9.740	98451.92
203	BORROW-EXCAVATION	CY	42601.000	25.000	1065025.00	21.180	902289.18	17.810	758723.81
216	WATER	M GAL	2335.000	45.000	105075.00	35.000	81725.00	45.000	105075.00
251	SEEDING CLASS II	ACRE	41.920	650.000	27248.00	300.000	12576.00	648.000	27164.16
251	WETLAND SEED	ACRE	3.850	2000.000	7700.00	600.000	2310.00	699.000	2691.15
251	TEMPORARY COVER CROP	ACRE	46.110	136.000	6270.96	100.000	4611.00	144.000	6639.84
253	SOIL STABILIZATION	ACRE	90.630	391.000	35436.33	389.000	35255.07	482.000	43683.66
255	ECB TYPE 2	SY	3685.000	3.250	11976.25	2.500	9212.50	5.100	18793.50
255	TRM TYPE 1	SY	54.000	7.000	378.00	10.000	540.00	10.190	550.26
260	SILT FENCE	LF	15332.000	3.500	53662.00	2.700	41396.40	3.260	49982.32
260	REMOVE SILT FENCE	LF	15332.000	.600	9199.20	.500	7666.00	.520	7972.64
261	FIBER ROLLS 12IN	LF	62437.000	2.600	162336.20	2.300	143605.10	3.380	211037.06
261	REMOVE FIBER ROLLS 12IN	LF	23821.000	.600	14292.60	.250	5955.25	.420	10004.82
261	FIBER ROLLS 20IN	LF	280.000	4.150	1162.00	5.000	1400.00	4.640	1299.20
261	REMOVE FIBER ROLLS 20IN	LF	280.000	.600	168.00	1.000	280.00	.600	168.00
302	AGGREGATE BASE COURSE CL 5	TON	79041.000	25.000	1976025.00	23.000	1817943.00	27.130	2144382.33
401	TACK COAT	GAL	6918.000	4.100	28363.80	3.000	20754.00	3.450	23867.10
401	PRIME COAT	GAL	21639.000	5.400	116850.60	3.000	64917.00	3.840	83093.76
401	BLOTTER MATERIAL CL 44	TON	466.000	65.000	30290.00	70.000	32620.00	100.000	46600.00
411	MILLING PAVEMENT SURFACE	SY	28088.000	2.500	70220.00	3.560	99993.28	8.820	247736.16
430	SUPERPAVE FAA 45	TON	22131.000	150.000	3319650.00	60.000	1327860.00	91.540	2025871.74
430	CORED SAMPLE	EA	126.000	65.000	8190.00	35.000	4410.00	63.000	7938.00
430	PG 58H-34 ASPHALT CEMENT	TON	1328.000	900.000	1195200.00	600.000	796800.00	510.000	677280.00
702	MOBILIZATION	L SUM	1.000	13000000.00	13000000.00	800000.00	800000.00	973000.00	973000.00
704	FLAGGING	MHR	3600.000	58.000	208800.00	40.000	144000.00	66.000	237600.00
704	TRAFFIC CONTROL SIGNS	UNIT	5350.000	2.000	10700.00	2.000	10700.00	2.500	13375.00
704	PORTABLE RUMBLE STRIPS	EA	10.000	800.000	8000.00	1000.000	10000.00	1755.000	17550.00
704	TYPE III BARRICADE	EA	10.000	100.000	1000.00	100.000	1000.00	115.000	1150.00
704	DELINEATOR DRUMS	EA	100.000	25.000	2500.00	25.000	2500.00	29.000	2900.00
704	STACKABLE VERTICAL PANELS	EA	363.000	30.000	10890.00	22.000	7986.00	25.000	9075.00
704	PILOT CAR	HR	1800.000	65.000	117000.00	60.000	108000.00	76.000	136800.00
704	OBLITERATION OF PAVEMENT MARKING	SF	9518.000	5.500	52349.00	4.150	39499.70	4.150	39499.70
706	AGGREGATE LABORATORY	EA	1.000	17300.00	17300.00	10000.00	10000.00	15500.00	15500.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

6

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEN-INF-9-052(485)006

COUNTY & DATE BURKE (013), FOSTER (031) NOV 21, 2025 09:30AM

LENGTH & TYPE 4.766
US 52, PORTAL TO CARRINGTON

COMPLETION TIME 10/10/26 ACCELERATION LANES, DECELERATION LANES

NO. 23404

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
706	BITUMINOUS LABORATORY	EA	1.000	75000.00	75000.00	100000.00	100000.00	75000.00	75000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	75000.00	75000.00	100000.00	100000.00	75000.00	75000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	98543.000	1.760	173435.68	1.500	147814.50	1.600	157668.80
714	PIPE CONC REINF 24IN CL III	LF	236.000	325.000	76700.00	220.000	51920.00	315.000	74340.00
714	PIPE CONC REINF 30IN CL III	LF	34.000	350.000	11900.00	400.000	13600.00	430.000	14620.00
714	PIPE CONC REINF 42IN CL III	LF	180.000	375.000	67500.00	320.000	57600.00	460.000	82800.00
714	PIPE CONC REINF 54IN CL III	LF	30.000	500.000	15000.00	500.000	15000.00	670.000	20100.00
714	PIPE CONC REINF 72IN CL III	LF	28.000	600.000	16800.00	650.000	18200.00	745.000	20860.00
714	PIPE CONDUIT 18IN-APPROACH	LF	104.000	112.000	11648.00	80.000	8320.00	121.000	12584.00
714	PIPE CONDUIT 24IN-APPROACH	LF	440.000	126.000	55440.00	90.000	39600.00	149.000	65560.00
714	PIPE CONDUIT 30IN-APPROACH	LF	72.000	155.000	11160.00	105.000	7560.00	195.000	14040.00
714	PIPE CORR STEEL .064IN 24IN	LF	10.000	100.000	1000.00	44.000	440.00	132.000	1320.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	35.000	678.000	23730.00	600.000	21000.00	1231.000	43085.00
720	RIGHT OF WAY MARKERS	EA	35.000	210.000	7350.00	140.000	4900.00	160.000	5600.00
720	ALIGNMENT MONUMENTS	EA	22.000	261.000	5742.00	175.000	3850.00	200.000	4400.00
720	IRON PIN R/W MONUMENTS	EA	23.000	80.000	1840.00	75.000	1725.00	96.000	2208.00
720	IRON PIN REFERENCE MONUMENTS	EA	14.000	80.000	1120.00	75.000	1050.00	86.000	1204.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	265.000	25.000	6625.00	35.000	9275.00	40.000	10600.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	287.000	25.000	7175.00	35.000	10045.00	40.000	11480.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1048.000	30.000	31440.00	20.000	20960.00	23.000	24104.00
754	REFERENCE MARKER-TYPE A	EA	1.000	200.000	200.00	200.000	200.00	230.000	230.00
754	REFERENCE MARKER-TYPE B	EA	1.000	230.000	230.00	200.000	200.00	230.000	230.00
754	REFERENCE MARKER-TYPE C	EA	2.000	260.000	520.00	200.000	400.00	230.000	460.00
754	RESET SIGN PANEL	EA	7.000	62.600	438.20	100.000	700.00	115.000	805.00
754	RESET SIGN SUPPORT	EA	1.000	200.000	200.00	200.000	200.00	230.000	230.00
754	OBJECT MARKERS - TYPE I	EA	2.000	200.000	400.00	200.000	400.00	230.000	460.00
754	OBJECT MARKERS - CULVERTS	EA	27.000	64.000	1728.00	65.000	1755.00	75.000	2025.00
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	7.570	1000.000	7570.00	1400.000	10598.00	1400.000	10598.00
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	1.530	1100.000	1683.00	1400.000	2142.00	1400.000	2142.00
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	2000.000	2000.00	3850.000	3850.00	5500.000	5500.00
762	PVMT MK PAINTED-MESSAGE	SF	242.000	5.000	1210.00	6.850	1657.70	6.850	1657.70
762	EPOXY PVMT MK MESSAGE	SF	1658.000	22.000	36476.00	16.450	27274.10	16.450	27274.10
762	EPOXY PVMT MK 6IN LINE	LF	93953.000	.750	70464.75	.640	60129.92	.640	60129.92
762	EPOXY PVMT MK 8IN LINE	LF	1008.000	5.000	5040.00	3.880	3911.04	3.880	3911.04
762	EPOXY PVMT MK 24IN LINE	LF	720.000	30.000	21600.00	32.550	23436.00	32.550	23436.00
762	EPOXY PVMT MK 10IN LINE	LF	5168.000	1.500	7752.00	1.050	5426.40	1.050	5426.40
762	SHORT TERM 4IN LINE-TYPE NR	LF	99902.000	.150	14985.30	.271	27073.44	.310	30969.62
762	SHORT TERM 8IN LINE-TYPE NR	LF	5527.000	.850	4697.95	.680	3758.36	.780	4311.06
762	PVMT MK PAINTED 6IN LINE	LF	6673.000	.400	2669.20	.320	2135.36	.370	2469.01
762	PVMT MK PAINTED 24IN LINE	LF	144.000	6.500	936.00	5.840	840.96	6.700	964.80
766	MAILBOX-ALL TYPES	EA	2.000	250.000	500.00	500.000	1000.00	572.000	1144.00
772	REMOVE FLASHING BEACON SYSTEM	EA	2.000	2000.000	4000.00	2400.000	4800.00	2750.000	5500.00
990	PIPE CLEANOUT	EA	1.000	2000.000	2000.00	3500.000	3500.00	4009.000	4009.00
	TOTAL				1268720.202		814460.826		989239.671
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

7

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. HEN-INF-9-052(485)006

COUNTY & DATE BURKE (013), FOSTER (031) NOV 21, 2025 09:30AM

LENGTH & TYPE 4.766
US 52, PORTAL TO CARRINGTON

COMPLETION TIME 10/10/26 ACCELERATION LANES, DECELERATION LANES

NO. 23404

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	35000.00	35000.00	37147.93	37147.93		
107	RAILWAY PROTECTION INSURANCE - COMPANY A	L SUM	1.000	2500.000	2500.00	3300.000	3300.00		
107	RAILWAY PROTECTION INSURANCE - COMPANY B	L SUM	1.000	6500.000	6500.00	6000.000	6000.00		
107	RAILWAY PROTECTION INSURANCE - COMPANY C	L SUM	1.000	9000.000	9000.00	3300.000	3300.00		
107	RAILWAY PROTECTION INSURANCE - COMPANY D	L SUM	1.000	2500.000	2500.00	3300.000	3300.00		
107	RAILROAD COORDINATION - COMPANY A	L SUM	1.000	10000.000	10000.00	5000.000	5000.00		
107	RAILROAD COORDINATION - COMPANY B	L SUM	1.000	5000.000	5000.00	8250.000	8250.00		
107	RAILROAD COORDINATION - COMPANY C	L SUM	1.000	35000.000	35000.00	5000.000	5000.00		
107	RAILROAD COORDINATION - COMPANY D	L SUM	1.000	10000.000	10000.00	5000.000	5000.00		
107	RAILROAD FLAGGING	DAY	1600.000	4.000	6400.00	125.000	200000.00		
109	E-TICKETING	L SUM	1.000	15000.000	15000.00	15000.000	15000.00		
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	747.000	35.000	26145.00	20.000	14940.00		
203	COMMON EXCAVATION-TYPE A	CY	33232.000	8.000	265856.00	12.750	423708.00		
203	TOPSOIL	CY	64320.000	5.000	321600.00	13.000	836160.00		
203	COMMON EXCAVATION-WASTE	CY	10108.000	11.000	111188.00	7.750	78337.00		
203	BORROW-EXCAVATION	CY	42601.000	15.500	660315.50	22.200	945742.20		
216	WATER	M GAL	2335.000	25.000	58375.00	40.000	93400.00		
251	SEEDING CLASS II	ACRE	41.920	300.000	12576.00	330.000	13833.60		
251	WETLAND SEED	ACRE	3.850	600.000	2310.00	660.000	2541.00		
251	TEMPORARY COVER CROP	ACRE	46.110	100.000	4611.00	110.000	5072.10		
253	SOIL STABILIZATION	ACRE	90.630	389.000	35255.07	425.000	38517.75		
255	ECB TYPE 2	SY	3685.000	2.500	9212.50	3.000	11055.00		
255	TRM TYPE 1	SY	54.000	10.000	540.00	11.000	594.00		
260	SILT FENCE	LF	15332.000	2.700	41396.40	3.000	45996.00		
260	REMOVE SILT FENCE	LF	15332.000	.500	7666.00	.600	9199.20		
261	FIBER ROLLS 12IN	LF	62437.000	2.300	143605.10	2.550	159214.35		
261	REMOVE FIBER ROLLS 12IN	LF	23821.000	.250	5955.25	.300	7146.30		
261	FIBER ROLLS 20IN	LF	280.000	5.000	1400.00	5.500	1540.00		
261	REMOVE FIBER ROLLS 20IN	LF	280.000	1.000	280.00	1.150	322.00		
302	AGGREGATE BASE COURSE CL 5	TON	79041.000	26.000	2055066.00	33.500	2647873.50		
401	TACK COAT	GAL	6918.000	2.500	17295.00	7.400	51193.20		
401	PRIME COAT	GAL	21639.000	3.500	75736.50	6.550	141735.45		
401	BLOTTER MATERIAL CL 44	TON	466.000	25.000	11650.00	59.000	27494.00		
411	MILLING PAVEMENT SURFACE	SY	28088.000	6.000	168528.00	11.900	33424.72		
430	SUPERPAVE FAA 45	TON	22131.000	105.000	2323755.00	92.850	2054863.35		
430	CORED SAMPLE	EA	126.000	15.000	1890.00	38.000	4788.00		
430	PG 58H-34 ASPHALT CEMENT	TON	1328.000	550.000	730400.00	640.000	849920.00		
702	MOBILIZATION	L SUM	1.000	1280000.000	1280000.00	1400000.000	1400000.00		
704	FLAGGING	MHR	3600.000	60.000	216000.00	55.000	198000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	5350.000	2.000	10700.00	2.250	12037.50		
704	PORTABLE RUMBLE STRIPS	EA	10.000	1000.000	10000.00	1110.000	11100.00		
704	TYPE III BARRICADE	EA	10.000	100.000	1000.00	110.000	1100.00		
704	DELINEATOR DRUMS	EA	100.000	25.000	2500.00	28.000	2800.00		
704	STACKABLE VERTICAL PANELS	EA	363.000	22.000	7986.00	24.500	8893.50		
704	PILOT CAR	HR	1800.000	65.000	117000.00	75.000	135000.00		
704	OBLITERATION OF PAVEMENT MARKING	SF	9518.000	4.150	39499.70	4.500	42831.00		
706	AGGREGATE LABORATORY	EA	1.000	25000.000	25000.00	13800.000	13800.00		

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

8

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION — ABSTRACT OF BIDS RECEIVED

SHEET NO 4 OF 4

PROJECT NO. HEN-INF-9-052(485)006

COUNTY & DATE BURKE (013), FOSTER (031) NOV 21, 2025 09:30AM

LENGTH & TYPE 4.766 US 52, PORTAL TO CARRINGTON

COMPLETION TIME 10/10/26 ACCELERATION LANES, DECELERATION LANES

NO. 23404

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
706	BITUMINOUS LABORATORY	EA	1.000	7500.000	7500.00	5800.000	5800.00		
706	CONTRACTOR'S LABORATORY	EA	1.000	7500.000	7500.00	11000.000	11000.00		
709	GEOSYNTHETIC MATERIAL TYPE G	SY	98543.000	5.000	492715.00	1.850	182304.55		
714	PIPE CONC REINF 24IN CL III	LF	236.000	250.000	59000.00	445.000	105020.00		
714	PIPE CONC REINF 30IN CL III	LF	34.000	325.000	11050.00	500.000	17000.00		
714	PIPE CONC REINF 42IN CL III	LF	180.000	375.000	67500.00	870.000	156600.00		
714	PIPE CONC REINF 54IN CL III	LF	30.000	525.000	15750.00	1275.000	38250.00		
714	PIPE CONC REINF 72IN CL III	LF	28.000	750.000	21000.00	4000.000	112000.00		
714	PIPE CONDUIT 18IN-APPROACH	LF	104.000	100.000	10400.00	165.000	17160.00		
714	PIPE CONDUIT 24IN-APPROACH	LF	440.000	110.000	48400.00	190.000	83600.00		
714	PIPE CONDUIT 30IN-APPROACH	LF	72.000	130.000	9360.00	220.000	15840.00		
714	PIPE CORR STEEL .064IN 24IN	LF	10.000	150.000	1500.00	280.000	2800.00		
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	35.000	350.000	12250.00	830.000	29050.00		
720	RIGHT OF WAY MARKERS	EA	35.000	140.000	4900.00	155.000	5425.00		
720	ALIGNMENT MONUMENTS	EA	22.000	175.000	3850.00	195.000	4290.00		
720	IRON PIN R/W MONUMENTS	EA	23.000	75.000	1725.00	83.000	1909.00		
720	IRON PIN REFERENCE MONUMENTS	EA	14.000	75.000	1050.00	83.000	1162.00		
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	265.000	35.000	9275.00	40.000	10600.00		
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	287.000	35.000	10045.00	40.000	11480.00		
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1048.000	20.000	20960.00	22.000	23056.00		
754	REFERENCE MARKER-TYPE A	EA	1.000	200.000	200.00	220.000	220.00		
754	REFERENCE MARKER-TYPE B	EA	1.000	200.000	200.00	220.000	220.00		
754	REFERENCE MARKER-TYPE C	EA	2.000	200.000	400.00	220.000	440.00		
754	RESET SIGN PANEL	EA	7.000	100.000	700.00	110.000	770.00		
754	RESET SIGN SUPPORT	EA	1.000	200.000	200.00	220.000	220.00		
754	OBJECT MARKERS - TYPE I	EA	2.000	200.000	400.00	220.000	440.00		
754	OBJECT MARKERS - CULVERTS	EA	27.000	65.000	1755.00	72.000	1944.00		
760	RUMBLE STRIPS - ASPHALT SHOULDER	MILE	7.570	1400.000	10598.00	1500.000	11355.00		
760	RUMBLE STRIPS - ASPHALT CENTERLINE	MILE	1.530	1400.000	2142.00	1500.000	2295.00		
760	RUMBLE STRIPS - INTERSECTION	SET	1.000	3850.000	3850.00	4200.000	4200.00		
762	PVMT MK PAINTED-MESSAGE	SF	242.000	6.850	1657.70	7.500	1815.00		
762	EPOXY PVMT MK MESSAGE	SF	1658.000	16.450	27274.10	18.000	29844.00		
762	EPOXY PVMT MK 6IN LINE	LF	93953.000	.640	60129.92	.750	70466.75		
762	EPOXY PVMT MK 8IN LINE	LF	1008.000	3.880	3911.04	4.250	4284.00		
762	EPOXY PVMT MK 24IN LINE	LF	720.000	32.550	23436.00	36.000	25920.00		
762	EPOXY PVMT MK 10IN LINE	LF	5168.000	1.050	5426.40	1.200	6201.60		
762	SHORT TERM 4IN LINE-TYPE NR	LF	99902.000	.270	26973.54	.350	34965.70		
762	SHORT TERM 8IN LINE-TYPE NR	LF	5527.000	.680	3758.36	.750	4145.25		
762	PVMT MK PAINTED 6IN LINE	LF	6673.000	.320	2135.36	.400	2669.20		
762	PVMT MK PAINTED 24IN LINE	LF	144.000	5.840	840.96	6.500	936.00		
766	MAILBOX-ALL TYPES	EA	2.000	500.000	1000.00	550.000	1100.00		
772	REMOVE FLASHING BEACON SYSTEM	EA	2.000	2400.000	4800.00	13000.000	26000.00		
990	PIPE CLEANOUT	EA	1.000	3500.000	3500.00	7500.000	7500.00		
	TOTAL				9940211.40		1198858.18		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

9

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RSG-ARP-FTF-5-085(085)107

COUNTY & DATE MCKENZIE (053) NOV 21, 2025 09:30AM

LENGTH & TYPE 12.849

US 85, ND 200 TO RP 120.3

COMPLETION TIME 10/30/27 GRADING, HOT MIX ASPHALT, AGGREGATE BA

NO. 23483

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	250000.00	250000.00	203855.400	203855.40	120000.000	120000.00
103	ESCROW OF BID DOCUMENTATION	L SUM	1.000	10000.000	10000.00	1200.580	1200.58	5000.000	5000.00
108	CRITICAL PATH METHOD SCHEDULE	L SUM	1.000	20000.000	20000.00	25300.000	25300.00	3000.000	3000.00
109	E-TICKETING	L SUM	1.000	12000.000	12000.00	2291.180	2291.18	7500.000	7500.00
201	CLEARING & GRUBBING	L SUM	1.000	150000.000	150000.00	83059.360	83059.36	72000.000	72000.00
202	REMOVAL OF CONCRETE	EA	1.000	10000.000	10000.00	5232.410	5232.41	10000.000	10000.00
202	REMOVAL OF PAVEMENT	TON	242923.000	15.000	3643845.00	8.060	1957959.38	12.750	3097268.25
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	15.000	700.000	10500.00	358.740	5381.10	350.000	5250.00
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	3748.000	50.000	187400.00	41.440	155317.12	26.750	100259.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	5924.000	25.000	148100.00	20.500	121442.00	11.700	69310.80
202	REMOVE EXISTING FENCE	LF	22774.000	1.750	39854.50	.500	11387.00	.760	17308.24
203	COMMON EXCAVATION-TYPE A	CY	676896.000	9.000	6092064.00	3.930	2660201.28	4.250	2876808.00
203	TOPSOIL	CY	260650.000	9.000	2345850.00	4.800	1251120.00	4.650	1212022.50
203	BORROW-EXCAVATION	CY	860234.000	11.000	9462574.00	7.070	6081854.38	8.400	7225965.60
210	BOX CULVERT EXCAVATION	EA	1.000	20000.000	20000.00	2769.590	2769.59	15000.000	15000.00
210	FOUNDATION FILL	CY	596.000	75.000	44700.00	87.620	52221.52	70.000	41720.00
210	BOX CULVERT FOUNDATION AGGREGATE	CY	241.000	35.000	8435.00	17.070	4098.87	102.000	24582.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	40000.000	40000.00	2302.290	2302.29	15000.000	15000.00
216	WATER	M GAL	26564.000	25.000	664100.00	34.610	919380.04	8.000	212512.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	472.000	300.000	141600.00	897.990	423851.28	250.000	118000.00
230	SUBGRADE PREPARATION-TYPE A-SHOULDERS	STA	481.000	400.000	192400.00	485.210	233386.01	100.000	48100.00
251	SEEDING CLASS II	ACRE	239.000	1200.000	286800.00	500.000	119500.00	826.240	197471.36
251	SEEDING CLASS III	ACRE	78.000	1200.000	93600.00	500.000	39000.00	275.720	21506.16
251	TEMPORARY COVER CROP	ACRE	318.000	200.000	63600.00	200.000	63600.00	84.870	26988.66
253	SOIL STABILIZATION	ACRE	635.000	400.000	254000.00	400.000	254000.00	215.010	136531.35
255	ECB TYPE 3	SY	16569.000	3.000	49707.00	2.800	46393.20	3.680	60973.92
256	RIPRAP GRADE I	CY	192.000	125.000	24000.00	202.230	38828.16	211.000	40512.00
256	RIPRAP GRADE II	CY	244.000	85.000	20740.00	192.830	47050.52	211.000	51484.00
260	SILT FENCE UNSUPPORTED	LF	4473.000	4.000	17892.00	2.400	10735.20	1.980	8856.54
260	REMOVE SILT FENCE UNSUPPORTED	LF	4473.000	1.000	4473.00	.400	1789.20	.680	3041.64
261	FIBER ROLLS 12IN	LF	150831.000	2.500	377077.50	2.290	345402.99	2.180	328811.58
261	REMOVE FIBER ROLLS 12IN	LF	74979.000	.400	29991.60	.350	26242.65	.300	22493.70
262	FLOTATION SILT CURTAIN	LF	378.000	20.000	7560.00	12.000	4536.00	10.890	4116.42
262	REMOVE FLOTATION SILT CURTAIN	LF	378.000	5.000	1890.00	3.000	1134.00	1.180	446.04
302	TRAFFIC SERVICE AGGREGATE	TON	4550.000	45.000	204750.00	34.480	156884.00	40.000	182000.00
302	AGGREGATE BASE COURSE CL 5	TON	525026.000	30.000	15750780.00	17.190	9025196.94	24.000	12600624.00
401	TACK COAT	GAL	108876.000	3.000	326628.00	2.620	285255.12	2.500	272190.00
401	PRIME COAT	GAL	127999.000	4.500	575995.50	5.330	682234.67	2.250	287997.75
401	BLOTTER MATERIAL CL 44	TON	3118.000	45.000	140310.00	38.220	119169.96	30.000	93540.00
411	MILLING PAVEMENT SURFACE	TON	22243.000	30.000	667290.00	8.030	178611.29	13.400	298056.20
430	SUPERPAVE FAA 45	TON	217105.000	65.000	14111825.00	72.630	15768336.15	56.860	12344590.30
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	1349.000	260.000	350740.00	131.090	176840.41	200.000	269800.00
430	CORED SAMPLE	EA	1279.000	50.000	63950.00	57.170	73120.43	30.000	38370.00
430	PG 58S-28 ASPHALT CEMENT	TON	5231.000	650.000	3400150.00	506.000	2646886.00	480.000	2510880.00
430	PG 58H-34 ASPHALT CEMENT	TON	7793.000	900.000	7013700.00	621.000	4839453.00	600.000	4675800.00
606	DBL 10FT X 6FT PRECAST RCB CULVERT	LF	104.000	6400.000	665600.00	5.000	520.00	3000.000	312000.00
606	DBL 10FT X 6FT PRECAST RCB END SECTION	EA	1.000	45000.000	45000.00	37982.060	37982.06	36000.000	36000.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: STRATA CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

10

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RSG-ARP-FTF-5-085(085)107

COUNTY & DATE MCKENZIE (053) NOV 21, 2025 09:30AM

LENGTH & TYPE 12.849

US 85, ND 200 TO RP 120.3

COMPLETION TIME 10/30/27 GRADING, HOT MIX ASPHALT, AGGREGATE BA

NO. 23483

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
702	MOBILIZATION	L SUM	1.000	8000000.000	8000000.00	4862000.000	4862000.00	6040000.000	6040000.00
704	FLAGGING	MHR	4500.000	60.000	270000.00	56.570	254565.00	25.000	112500.00
704	TRAFFIC CONTROL SIGNS	UNIT	17127.000	3.250	55662.75	2.000	34254.00	2.000	34254.00
704	TYPE III BARRICADE	EA	139.000	100.000	13900.00	90.000	12510.00	90.000	12510.00
704	DELINEATOR DRUMS	EA	1102.000	30.000	33060.00	22.000	24244.00	22.000	24244.00
704	TUBULAR MARKERS	EA	1686.000	10.000	16860.00	6.000	10116.00	6.000	10116.00
704	FLEXIBLE DELINEATORS	EA	180.000	60.000	10800.00	60.000	10800.00	60.000	10800.00
704	STACKABLE VERTICAL PANELS	EA	172.000	50.000	8600.00	25.000	4300.00	25.000	4300.00
704	OBLITERATION OF PAVEMENT MARKING	SF	1406.000	4.000	5624.00	4.000	5624.00	4.000	5624.00
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	4.000	10000.000	40000.00	10000.000	40000.00	10000.000	40000.00
706	FIELD OFFICE	EA	1.000	20000.000	20000.00	8776.370	8776.37	50000.000	50000.00
706	AGGREGATE LABORATORY	EA	1.000	25000.000	25000.00	19865.670	19865.67	20000.000	20000.00
706	BITUMINOUS LABORATORY	EA	1.000	15000.000	15000.00	3816.180	3816.18	16000.000	16000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	15000.000	15000.00	3816.180	3816.18	16000.000	16000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	432602.000	2.500	1081505.00	1.380	596990.76	1.600	692163.20
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	853.000	4.000	3412.00	2.620	2234.86	4.650	3966.45
714	PIPE CONC REINF 24IN CL III	LF	663.000	325.000	215475.00	195.040	129311.52	193.000	127959.00
714	PIPE CONC REINF 30IN CL III	LF	892.000	350.000	312200.00	223.140	199040.88	188.000	167696.00
714	PIPE CONC REINF 30IN CL IV	LF	272.000	360.000	97920.00	232.180	63152.96	233.000	63376.00
714	PIPE CONC REINF 36IN CL III	LF	196.000	375.000	73500.00	250.810	49158.76	294.000	57624.00
714	PIPE CONC REINF 36IN CL IV	LF	122.000	385.000	46970.00	259.290	31633.38	298.000	36356.00
714	PIPE CONC REINF 42IN CL III	LF	200.000	470.000	94000.00	294.210	58842.00	235.000	47000.00
714	PIPE CONC REINF 48IN CL III	LF	146.000	560.000	81760.00	339.400	49552.40	398.000	58108.00
714	PIPE CONC REINF 48IN CL IV	LF	100.000	570.000	57000.00	351.830	35183.00	415.000	41500.00
714	PIPE CONC REINF 54IN CL IV	LF	102.000	660.000	67320.00	452.570	46162.14	515.000	52530.00
714	PIPE CONC REINF 66IN CL IV	LF	184.000	900.000	165600.00	722.150	132875.60	680.000	125120.00
714	PIPE CONC REINF 72IN CL III	LF	98.000	1075.000	105350.00	667.520	65416.96	702.000	68796.00
714	END SECT-CONC REINF 24IN	EA	3.000	1550.000	4650.00	1364.110	4092.33	1200.000	3600.00
714	END SECT-TRAVERSABLE REINF. CONC.24IN	EA	1.000	1550.000	1550.00	1407.140	1407.14	1005.000	1005.00
714	END SECT-CONC REINF 30IN	EA	3.000	1700.000	5100.00	1576.490	4729.47	1350.000	4050.00
714	END SECT-TRAVERSABLE REINF. CONC.30IN	EA	2.000	1700.000	3400.00	1576.520	3153.04	1250.000	2500.00
714	END SECT-CONC REINF 48IN	EA	2.000	3000.000	6000.00	3480.980	6961.96	2750.000	5500.00
714	END SECT-CONC REINF 72IN	EA	2.000	5500.000	11000.00	6314.600	12629.20	5000.000	10000.00
714	PIPE CONDUIT 15IN-APPROACH	LF	111.000	110.000	12210.00	70.570	7833.27	68.000	7548.00
714	PIPE CONDUIT 18IN-APPROACH	LF	757.000	110.000	83270.00	83.750	63398.75	70.000	52990.00
714	PIPE CONDUIT 24IN	LF	1565.000	450.000	704250.00	217.050	339683.25	238.000	372470.00
714	PIPE CONDUIT 24IN-APPROACH	LF	1533.000	120.000	183960.00	93.910	143964.03	83.000	127239.00
714	PIPE CONDUIT 30IN	LF	4712.000	390.000	1837680.00	240.640	1133895.68	240.000	1130880.00
714	PIPE CONDUIT 30IN-APPROACH	LF	566.000	145.000	82070.00	119.240	67489.84	107.000	60562.00
714	PIPE CONDUIT 36IN	LF	338.000	450.000	152100.00	308.900	104408.20	452.000	152776.00
714	PIPE CONDUIT 36IN-APPROACH	LF	361.000	165.000	59565.00	124.520	44951.72	106.000	38266.00
714	PIPE CONDUIT 42IN	LF	218.000	500.000	109000.00	352.060	76749.08	460.000	100280.00
714	PIPE CONDUIT 36IN-JACKED OR BORED	LF	302.000	900.000	271800.00	1714.170	517679.34	770.000	232540.00
714	PIPE CONDUIT 48IN	LF	122.000	600.000	73200.00	440.990	53807.78	400.000	48800.00
714	PIPE CONDUIT 48IN-JACKED OR BORED	LF	98.000	1200.000	117600.00	2073.450	203198.10	1100.000	107800.00
714	PIPE CONDUIT 30IN-JACKED OR BORED	LF	254.000	950.000	241300.00	1574.480	399917.92	800.000	203200.00
714	PIPE CONDUIT 42IN-JACKED OR BORED	LF	126.000	1100.000	138600.00	1966.750	247810.50	1050.000	132300.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

11

AWARD TO: STRATA CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RSG-ARP-FTF-5-085(085)107

COUNTY & DATE MCKENZIE (053) NOV 21, 2025 09:30AM

LENGTH & TYPE 12.849

US 85, ND 200 TO RP 120.3

COMPLETION TIME 10/30/27 GRADING, HOT MIX ASPHALT, AGGREGATE BA

NO. 23483

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
714	REMOVE & RELAY PIPE-ALL TYPES & SIZES	LF	270.000	300.000	81000.00	217.610	58754.70	300.000	81000.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	30.000	675.000	20250.00	1046.090	31382.70	500.000	15000.00
714	PLUG PIPE-ALL TYPES & SIZES	EA	4.000	10000.000	40000.00	16827.080	67308.32	13600.000	54400.00
720	RIGHT OF WAY MARKERS	EA	300.000	150.000	45000.00	150.000	45000.00	150.000	45000.00
720	RESET RIGHT OF WAY MARKERS	EA	1.000	150.000	150.00	150.000	150.00	150.000	150.00
720	ALIGNMENT MONUMENTS	EA	135.000	250.000	33750.00	150.000	20250.00	150.000	20250.00
720	IRON PIN R/W MONUMENTS	EA	223.000	100.000	22300.00	65.000	14495.00	65.000	14495.00
720	IRON PIN REFERENCE MONUMENTS	EA	78.000	100.000	7800.00	65.000	5070.00	65.000	5070.00
722	MANHOLE 48IN	EA	4.000	6000.000	24000.00	8620.020	34480.08	8500.000	34000.00
722	MANHOLE RISER 48IN	LF	36.000	500.000	18000.00	409.380	14737.68	171.000	6156.00
722	MEDIAN DRAIN PRECAST CONCRETE-TYPE A	EA	32.000	4000.000	128000.00	3375.800	108025.60	8000.000	256000.00
752	FENCE BARBED WIRE 4 STRAND	LF	394.000	3.000	1182.00	3.000	1182.00	2.500	985.00
752	FENCE BARBED WIRE 4 STRAND-STEEL POST	LF	18704.000	3.000	56112.00	3.000	56112.00	2.500	46760.00
752	TEMPORARY FENCE	LF	966.000	2.000	1932.00	3.000	2898.00	2.930	2830.38
752	TEMPORARY SAFETY FENCE	LF	1405.000	5.000	7025.00	3.000	4215.00	2.930	4116.65
752	VEHICLE GATE	EA	9.000	150.000	1350.00	500.000	4500.00	610.540	5494.86
752	REMOVE VEHICLE GATE	EA	6.000	25.000	150.00	200.000	1200.00	91.360	548.16
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	61.000	400.000	24400.00	600.000	36600.00	607.830	37077.63
752	DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD POST	EA	22.000	250.000	5500.00	325.000	7150.00	285.650	6284.30
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	948.000	30.000	28440.00	35.000	33180.00	35.000	33180.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	479.000	30.000	14370.00	35.000	16765.00	35.000	16765.00
754	DELINEATORS-TYPE A-SINGLE SIDED	EA	617.000	70.000	43190.00	70.000	43190.00	70.000	43190.00
754	REMOVE & RESET DELINEATORS	EA	14.000	140.000	1960.00	150.000	2100.00	150.000	2100.00
754	DELINEATORS-TYPE D	EA	110.000	90.000	9900.00	80.000	8800.00	80.000	8800.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	2771.000	20.000	55420.00	20.000	55420.00	20.000	55420.00
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	180.000	130.000	23400.00	110.000	19800.00	110.000	19800.00
754	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	SF	186.000	32.000	5952.00	35.000	6510.00	35.000	6510.00
754	INTERSTATE MILE POSTS-TYPE C	EA	24.000	210.000	5040.00	200.000	4800.00	200.000	4800.00
754	RESET SIGN PANEL	EA	2.000	150.000	300.00	100.000	200.00	100.000	200.00
754	OBJECT MARKERS - CULVERTS	EA	116.000	60.000	6960.00	65.000	7540.00	65.000	7540.00
754	REMOVE SIGN FOUNDATION	EA	4.000	750.000	3000.00	600.000	2400.00	600.000	2400.00
754	VEHICLE SPEED FEEDBACK SIGN	EA	2.000	12000.000	24000.00	9000.000	18000.00	9000.000	18000.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	47.000	1000.000	47000.00	865.000	40655.00	865.000	40655.00
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	915.000	42.000	38430.00	45.000	41175.00	45.000	41175.00
762	EPOXY PVMT MK 4IN LINE-WET REFLECTIVE	LF	4752.000	2.000	9504.00	1.000	4752.00	1.000	4752.00
762	EPOXY PVMT MK 6IN LINE-WET REFLECTIVE-GROOVED	LF	297286.000	2.250	668935.50	1.800	535148.80	1.800	535148.80
762	EPOXY PVMT MK 8IN LINE-WET REFLECTIVE-GROOVED	LF	26.000	2.500	65.00	2.500	65.00	2.500	65.00
762	EPOXY PVMT MK 12IN LINE-WET REFLECTIVE-GROOVED	LF	11197.000	5.000	55985.00	3.600	40309.20	3.600	40309.20
762	SHORT TERM 4IN LINE-TYPE NR	LF	288966.000	.300	86689.80	.220	63572.52	.220	63572.52
762	PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED	LF	328.000	45.000	14760.00	50.000	16400.00	50.000	16400.00
766	MAILBOX-ALL TYPES	EA	9.000	500.000	4500.00	300.000	2700.00	300.000	2700.00
770	DESTINATION LIGHTING (TWO OR MORE POLES)	EA	2.000	25500.000	51000.00	59000.000	118000.00	62000.000	124000.00
770	REMOVE LIGHTING SYSTEM	EA	2.000	9000.000	18000.00	8000.000	16000.00	5000.000	10000.00
772	REVISE ESS STATION/RWIS	EA	1.000	26000.000	26000.00	45000.000	45000.00	70000.000	70000.00
900	TEMPORARY STREAM DIVERSION	EA	1.000	8500.000	8500.00	51577.960	51577.96	2800.000	2800.00
902	MACHINE HYGIENE	L SUM	1.000	75000.000	75000.00	245096.230	245096.23	12000.000	12000.00
980	CATTLE GUARD 8FT X 20FT	EA	3.000	25000.000	75000.00	31000.000	93000.00	33160.000	99480.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: STRATA CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

12

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RSG-ARP-FTF-5-085(085)107

COUNTY & DATE MCKENZIE (053) NOV 21, 2025 09:30AM

LENGTH & TYPE 12.849

US 85, ND 200 TO RP 120.3

COMPLETION TIME 10/30/27 GRADING, HOT MIX ASPHALT, AGGREGATE BA

NO. 23483

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
980	CATTLE GUARD 8FT X 28FT	EA	2.000	300000.00	600000.00	380000.00	760000.00	404240.00	808480.00
980	CATTLE GUARD RESET	EA	1.000	20000.00	20000.00	40000.00	40000.00	50000.00	50000.00
980	REMOVE CATTLE GUARD	EA	7.000	20000.00	140000.00	35000.00	245000.00	40000.00	280000.00
990	DRAIN FIELD	EA	1.000	500000.00	500000.00	114886.30	114886.30	60000.00	60000.00
	TOTAL				851164561.5		617743363.8		628917311.6
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: STRATA CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

13

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 5 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RSG-ARP-FTF-5-085(085)107

COUNTY & DATE MCKENZIE (053) NOV 21, 2025 09:30AM

LENGTH & TYPE 12.849
US 85, ND 200 TO RP 120.3

COMPLETION TIME 10/30/27 GRADING, HOT MIX ASPHALT, AGGREGATE BA

NO. 23483

BIDDER MARTIN CONSTRUCTION INC

DICKINSON, ND

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	27437.510	27437.51				
103	ESCROW OF BID DOCUMENTATION	L SUM	1.000	2625.000	2625.00				
108	CRITICAL PATH METHOD SCHEDULE	L SUM	1.000	9000.000	9000.00				
109	E-TICKETING	L SUM	1.000	7200.000	7200.00				
201	CLEARING & GRUBBING	L SUM	1.000	76320.000	76320.00				
202	REMOVAL OF CONCRETE	EA	1.000	41440.200	41440.20				
202	REMOVAL OF PAVEMENT	TON	242923.000	11.810	2868920.63				
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	15.000	541.650	8124.75				
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	3748.000	31.970	119823.56				
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	5924.000	16.150	95672.60				
202	REMOVE EXISTING FENCE	LF	22774.000	.800	18219.20				
203	COMMON EXCAVATION-TYPE A	CY	676896.000	4.300	2910652.80				
203	TOPSOIL	CY	260650.000	4.580	1193777.00				
203	BORROW-EXCAVATION	CY	860234.000	9.940	8550725.96				
210	BOX CULVERT EXCAVATION	EA	1.000	6494.400	6494.40				
210	FOUNDATION FILL	CY	596.000	91.250	54385.00				
210	BOX CULVERT FOUNDATION AGGREGATE	CY	241.000	109.240	26326.84				
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	16214.400	16214.40				
216	WATER	M GAL	26564.000	13.230	351441.72				
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	472.000	675.270	318727.44				
230	SUBGRADE PREPARATION-TYPE A-SHOULDERS	STA	481.000	371.400	178634.40				
251	SEEDING CLASS II	ACRE	239.000	867.550	207344.45				
251	SEEDING CLASS III	ACRE	78.000	289.510	22581.78				
251	TEMPORARY COVER CROP	ACRE	318.000	89.110	28336.98				
253	SOIL STABILIZATION	ACRE	635.000	225.760	143357.60				
255	ECB TYPE 3	SY	16569.000	3.860	63956.34				
256	RIPRAP GRADE I	CY	192.000	127.130	24408.96				
256	RIPRAP GRADE II	CY	244.000	127.140	31022.16				
260	SILT FENCE UNSUPPORTED	LF	4473.000	2.080	9303.84				
260	REMOVE SILT FENCE UNSUPPORTED	LF	4473.000	.710	3175.83				
261	FIBER ROLLS 12IN	LF	150831.000	2.290	345402.99				
261	REMOVE FIBER ROLLS 12IN	LF	74979.000	.320	23993.28				
262	FLOTATION SILT CURTAIN	LF	378.000	11.430	4320.54				
262	REMOVE FLOTATION SILT CURTAIN	LF	378.000	1.240	468.72				
302	TRAFFIC SERVICE AGGREGATE	TON	4550.000	38.920	177086.00				
302	AGGREGATE BASE COURSE CL 5	TON	525026.000	29.060	15257255.56				
401	TACK COAT	GAL	108876.000	3.310	360379.56				
401	PRIME COAT	GAL	127999.000	4.730	605435.27				
401	BLOTTER MATERIAL CL 44	TON	3118.000	26.250	81847.50				
411	MILLING PAVEMENT SURFACE	TON	22243.000	9.690	215534.67				
430	SUPERPAVE FAA 45	TON	217105.000	80.850	17552939.25				
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	1349.000	152.250	205385.25				
430	CORED SAMPLE	EA	1279.000	26.250	33573.75				
430	PG 58S-28 ASPHALT CEMENT	TON	5231.000	519.750	2718812.25				
430	PG 58H-34 ASPHALT CEMENT	TON	7793.000	651.000	5073243.00				
606	DBL 10FT X 6FT PRECAST RCB CULVERT	LF	104.000	2473.590	257253.36				
606	DBL 10FT X 6FT PRECAST RCB END SECTION	EA	1.000	39978.830	39978.83				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: STRATA CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

14

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 6 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RSG-ARP-FTF-5-085(085)107

COUNTY & DATE MCKENZIE (053) NOV 21, 2025 09:30AM

LENGTH & TYPE 12.849

US 85, ND 200 TO RP 120.3

COMPLETION TIME 10/30/27 GRADING, HOT MIX ASPHALT, AGGREGATE BA

NO. 23483

BIDDER MARTIN CONSTRUCTION INC

DICKINSON, ND

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
702	MOBILIZATION	L SUM	1.000	615891856	615891856				
704	FLAGGING	MHR	4500.000	50.400	226800.00				
704	TRAFFIC CONTROL SIGNS	UNIT	17127.000	2.100	35966.70				
704	TYPE III BARRICADE	EA	139.000	94.500	13135.50				
704	DELINEATOR DRUMS	EA	1102.000	23.100	25456.20				
704	TUBULAR MARKERS	EA	1686.000	6.300	10621.80				
704	FLEXIBLE DELINEATORS	EA	180.000	63.000	11340.00				
704	STACKABLE VERTICAL PANELS	EA	172.000	26.250	4515.00				
704	OBLITERATION OF PAVEMENT MARKING	SF	1406.000	4.200	5905.20				
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	4.000	10500.000	42000.00				
706	FIELD OFFICE	EA	1.000	16537.500	16537.50				
706	AGGREGATE LABORATORY	EA	1.000	13781.250	13781.25				
706	BITUMINOUS LABORATORY	EA	1.000	26250.000	26250.00				
706	CONTRACTOR'S LABORATORY	EA	1.000	26250.000	26250.00				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	432602.000	1.430	618620.86				
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	853.000	5.690	4853.57				
714	PIPE CONC REINF 24IN CL III	LF	663.000	183.880	121912.44				
714	PIPE CONC REINF 30IN CL III	LF	892.000	220.250	196463.00				
714	PIPE CONC REINF 30IN CL IV	LF	272.000	209.760	57054.72				
714	PIPE CONC REINF 36IN CL III	LF	196.000	248.070	48621.72				
714	PIPE CONC REINF 36IN CL IV	LF	122.000	243.300	29682.60				
714	PIPE CONC REINF 42IN CL III	LF	200.000	284.650	56930.00				
714	PIPE CONC REINF 48IN CL III	LF	146.000	348.890	50937.94				
714	PIPE CONC REINF 48IN CL IV	LF	100.000	355.270	35527.00				
714	PIPE CONC REINF 54IN CL IV	LF	102.000	489.360	49914.72				
714	PIPE CONC REINF 66IN CL IV	LF	184.000	756.580	139210.72				
714	PIPE CONC REINF 72IN CL III	LF	98.000	719.000	70462.00				
714	END SECT-CONC REINF 24IN	EA	3.000	1568.400	4705.20				
714	END SECT-TRAVERSABLE REINF. CONC.24IN	EA	1.000	1568.400	1568.40				
714	END SECT-CONC REINF 30IN	EA	3.000	1733.780	5201.34				
714	END SECT-TRAVERSABLE REINF. CONC.30IN	EA	2.000	1733.780	3467.56				
714	END SECT-CONC REINF 48IN	EA	2.000	3736.950	7473.90				
714	END SECT-CONC REINF 72IN	EA	2.000	7240.950	14481.90				
714	PIPE CONDUIT 15IN-APPROACH	LF	111.000	69.500	7714.50				
714	PIPE CONDUIT 18IN-APPROACH	LF	757.000	89.800	67978.60				
714	PIPE CONDUIT 24IN	LF	1565.000	268.620	420390.30				
714	PIPE CONDUIT 24IN-APPROACH	LF	1533.000	102.700	157439.10				
714	PIPE CONDUIT 30IN	LF	4712.000	267.870	1262203.44				
714	PIPE CONDUIT 30IN-APPROACH	LF	566.000	141.310	79981.46				
714	PIPE CONDUIT 36IN	LF	338.000	307.880	104063.44				
714	PIPE CONDUIT 36IN-APPROACH	LF	361.000	146.580	52915.38				
714	PIPE CONDUIT 42IN	LF	218.000	361.730	78857.14				
714	PIPE CONDUIT 36IN-JACKED OR BORED	LF	302.000	818.160	247084.32				
714	PIPE CONDUIT 48IN	LF	122.000	434.330	52988.26				
714	PIPE CONDUIT 48IN-JACKED OR BORED	LF	98.000	1265.730	124041.54				
714	PIPE CONDUIT 30IN-JACKED OR BORED	LF	254.000	874.140	222031.56				
714	PIPE CONDUIT 42IN-JACKED OR BORED	LF	126.000	1014.440	127819.44				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: STRATA CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

15

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 7 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RSG-ARP-FTF-5-085(085)107

COUNTY & DATE MCKENZIE (053) NOV 21, 2025 09:30AM

LENGTH & TYPE 12.849

US 85, ND 200 TO RP 120.3

COMPLETION TIME 10/30/27 GRADING, HOT MIX ASPHALT, AGGREGATE BA

NO. 23483

BIDDER MARTIN CONSTRUCTION INC

DICKINSON, ND

C.C. BOND RANK 03

BIDDER

C.C.

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
714	REMOVE & RELAY PIPE-ALL TYPES & SIZES	LF	270.000	447.450	120811.50				
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	30.000	686.400	20592.00				
714	PLUG PIPE-ALL TYPES & SIZES	EA	4.000	10354.100	41416.40				
720	RIGHT OF WAY MARKERS	EA	300.000	157.500	47250.00				
720	RESET RIGHT OF WAY MARKERS	EA	1.000	157.500	157.50				
720	ALIGNMENT MONUMENTS	EA	135.000	157.500	21262.50				
720	IRON PIN R/W MONUMENTS	EA	223.000	68.250	15219.75				
720	IRON PIN REFERENCE MONUMENTS	EA	78.000	68.250	5323.50				
722	MANHOLE 48IN	EA	4.000	9302.650	37210.60				
722	MANHOLE RISER 48IN	LF	36.000	368.180	13254.48				
722	MEDIAN DRAIN PRECAST CONCRETE-TYPE A	EA	32.000	6137.820	196410.24				
752	FENCE BARBED WIRE 4 STRAND	LF	394.000	2.630	1036.22				
752	FENCE BARBED WIRE 4 STRAND-STEEL POST	LF	18704.000	2.630	49191.52				
752	TEMPORARY FENCE	LF	966.000	3.080	2975.28				
752	TEMPORARY SAFETY FENCE	LF	1405.000	3.080	4327.40				
752	VEHICLE GATE	EA	9.000	641.070	5769.63				
752	REMOVE VEHICLE GATE	EA	6.000	95.930	575.58				
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	61.000	638.220	38931.42				
752	DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD POST	EA	22.000	299.930	6598.46				
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	948.000	36.750	34839.00				
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	479.000	36.750	17603.25				
754	DELINEATORS-TYPE A-SINGLE SIDED	EA	617.000	73.500	45349.50				
754	REMOVE & RESET DELINEATORS	EA	14.000	157.500	2205.00				
754	DELINEATORS-TYPE D	EA	110.000	84.000	9240.00				
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	2771.000	21.000	58191.00				
754	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)	LF	180.000	115.500	20790.00				
754	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	SF	186.000	36.750	6835.50				
754	INTERSTATE MILE POSTS-TYPE C	EA	24.000	210.000	5040.00				
754	RESET SIGN PANEL	EA	2.000	105.000	210.00				
754	OBJECT MARKERS - CULVERTS	EA	116.000	68.250	7917.00				
754	REMOVE SIGN FOUNDATION	EA	4.000	630.000	2520.00				
754	VEHICLE SPEED FEEDBACK SIGN	EA	2.000	9450.000	18900.00				
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	47.000	908.250	42687.75				
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	915.000	47.250	43233.75				
762	EPOXY PVMT MK 4IN LINE-WET REFLECTIVE	LF	4752.000	1.050	4989.60				
762	EPOXY PVMT MK 6IN LINE-WET REFLECTIVE-GROOVED	LF	297286.000	1.890	561870.54				
762	EPOXY PVMT MK 8IN LINE-WET REFLECTIVE-GROOVED	LF	26.000	2.630	68.38				
762	EPOXY PVMT MK 12IN LINE-WET REFLECTIVE-GROOVED	LF	11197.000	3.780	42324.66				
762	SHORT TERM 4IN LINE-TYPE NR	LF	288966.000	.230	66462.18				
762	PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED	LF	328.000	52.500	17220.00				
766	MAILBOX-ALL TYPES	EA	9.000	315.000	2835.00				
770	DESTINATION LIGHTING (TWO OR MORE POLES)	EA	2.000	61950.000	123900.00				
770	REMOVE LIGHTING SYSTEM	EA	2.000	8400.000	16800.00				
772	REVISE ESS STATION/RWIS	EA	1.000	47250.000	47250.00				
900	TEMPORARY STREAM DIVERSION	EA	1.000	4725.000	4725.00				
902	MACHINE HYGIENE	L SUM	1.000	55650.000	55650.00				
980	CATTLE GUARD 8FT X 20FT	EA	3.000	24636.290	73908.87				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: STRATA CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

16

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 8 OF 8

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RSG-ARP-FTF-5-085(085)107

COUNTY & DATE MCKENZIE (053) NOV 21, 2025 09:30AM

LENGTH & TYPE 12.849

US 85, ND 200 TO RP 120.3

COMPLETION TIME 10/30/27 GRADING, HOT MIX ASPHALT, AGGREGATE BA

NO. 23483

	BIDDER	BIDDER	BIDDER
	MARTIN CONSTRUCTION INC		
	DICKINSON, ND		
C.C.	BOND RANK 03	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
980	CATTLE GUARD 8FT X 28FT	EA	20.00	32872.50	65744.30				
980	CATTLE GUARD RESET	EA	1.000	4118.400	4118.40				
980	REMOVE CATTLE GUARD	EA	7.000	2157.000	15099.00				
990	DRAIN FIELD	EA	1.000	10444.200	10444.20				
	TOTAL				73812.87177				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: STRATA CORPORATION

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

17

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. INF-NH-4-052(104)141
HEN-INF-4-052(101)167

COUNTY & DATE MCHENRY (049), PIERCE (069 NOV 21, 2025 09:30AM

LENGTH & TYPE 45.052
US 52, ND 14 TO FESSENDEN

COMPLETION TIME 10/17/26 HMA MILL, HMA OVERLAY, SUBCUTS, EMBANK

NO. 23641

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	53100.000	53100.00	46562.000	46562.00	32500.000	32500.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	7600.000	7600.00	2750.000	2750.00	5000.000	5000.00
107	RAILROAD COORDINATION	L SUM	1.000	34000.000	34000.00	6765.000	6765.00	5000.000	5000.00
109	E-TICKETING	L SUM	1.000	16400.000	16400.00	10750.000	10750.00	10000.000	10000.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	6858.000	4.200	28803.60	5.370	36827.46	4.250	29146.50
202	REMOVAL OF BITUMINOUS SURFACING	TON	30609.000	4.200	128557.80	6.980	213650.82	21.000	642789.00
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	190.000	18.000	3420.00	34.900	6631.00	28.000	5320.00
203	COMMON EXCAVATION-TYPE A	CY	11610.000	15.000	174150.00	11.280	130960.80	8.000	92880.00
203	TOPSOIL	CY	4191.000	3.000	12573.00	6.980	29253.18	10.000	41910.00
203	TOPSOIL-IMPORTED	CY	1103.000	35.000	38605.00	16.110	17769.33	45.000	49635.00
203	COMMON EXCAVATION-SUBCUT	CY	3605.000	13.850	49929.25	16.110	58076.55	16.500	59482.50
203	BORROW-EXCAVATION	CY	1052.000	34.000	35768.00	17.190	18083.88	30.000	31560.00
203	SUBCUT AGGREGATE	TON	6760.000	25.000	169000.00	23.630	159738.80	25.000	169000.00
216	WATER	M GAL	208.000	30.000	6240.00	55.000	11440.00	30.000	6240.00
230	SHOULDER PREPARATION	MILE	73.777	445.000	32830.77	374.000	27592.60	350.000	25821.95
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	6.000	1000.000	6000.00	1611.000	9666.00	2800.000	16800.00
251	SEEDING CLASS II	ACRE	6.500	480.000	3120.00	548.000	3562.00	780.000	5070.00
251	TEMPORARY COVER CROP	ACRE	6.500	50.000	325.00	349.000	2268.50	125.000	812.50
253	STRAW MULCH	ACRE	13.000	250.000	3250.00	833.000	10829.00	485.000	6305.00
255	ECB TYPE 3	SY	107.000	3.000	321.00	6.450	690.15	7.800	834.60
256	RIPRAP GRADE II	CY	48.000	75.000	3600.00	215.000	10320.00	230.000	11040.00
260	SILT FENCE	LF	2151.000	3.500	7528.50	2.840	6108.84	2.900	6237.90
260	REMOVE SILT FENCE	LF	2151.000	.600	1290.60	.840	1806.84	.480	1032.48
261	FIBER ROLLS 12IN	LF	2653.000	2.000	5306.00	2.840	7534.52	2.900	7693.70
261	REMOVE FIBER ROLLS 12IN	LF	172.000	.500	86.00	3.000	516.00	.550	94.60
302	AGGREGATE BASE COURSE CL 5	TON	22032.000	25.700	566222.40	21.850	481399.20	28.000	616896.00
302	AGGREGATE SURFACE COURSE CL 13	TON	692.000	32.350	22386.20	32.820	22711.44	45.000	31140.00
401	TACK COAT	GAL	111702.000	3.000	335106.00	1.940	216701.88	3.000	335106.00
401	PRIME COAT	GAL	19451.000	5.000	97255.00	4.760	92586.76	5.000	97255.00
401	FOG SEAL	GAL	1299.000	3.000	3897.00	2.530	3286.47	3.000	3897.00
401	BLOTTER MATERIAL CL 44	TON	428.000	37.100	15878.80	131.000	56068.00	50.000	21400.00
411	MILLING PAVEMENT SURFACE	TON	26122.000	18.250	476726.50	22.480	587222.56	13.500	352647.00
411	MILLING PAVEMENT SURFACE - 1 INCH	SY	3410.000	2.000	6820.00	3.840	13094.40	2.400	8184.00
430	SUPERPAVE FAA 45	TON	1526.000	100.000	152600.00	84.210	128504.46	58.000	88508.00
430	RAP - SUPERPAVE FAA 45	TON	120590.000	50.000	6029500.00	46.080	555678.72	42.460	5120251.40
430	CORED SAMPLE	EA	718.000	41.850	30048.30	62.000	44516.00	15.000	10770.00
430	PG 58H-34 ASPHALT CEMENT	TON	7338.000	625.000	4586250.00	498.000	3654324.00	475.000	3485550.00
624	CONNECTION PLATE MODIFICATION	EA	8.000	1450.000	11600.00	1289.000	10312.00	1200.000	9600.00
702	MOBILIZATION	L SUM	1.000	1100000.000	1100000.00	929000.000	929000.00	1400000.000	1400000.00
704	FLAGGING	MHR	2520.000	60.000	151200.00	64.000	161280.00	55.000	138600.00
704	TRAFFIC CONTROL SIGNS	UNIT	4724.000	2.250	10629.00	2.150	10156.60	2.000	9448.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	760.000	3040.00	2750.000	11000.00	2000.000	8000.00
704	TYPE III BARRICADE	EA	28.000	100.000	2800.00	107.000	2996.00	100.000	2800.00
704	DELINEATOR DRUMS	EA	68.000	22.550	1533.40	27.000	1836.00	25.000	1700.00
704	STACKABLE VERTICAL PANELS	EA	60.000	13.600	816.00	27.000	1620.00	25.000	1500.00
704	PILOT CAR	HR	800.000	70.000	56000.00	81.000	64800.00	75.000	60000.00
704	OBLITERATION OF PAVEMENT MARKING	SF	210.000	6.000	1260.00	5.000	1050.00	5.000	1050.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

18

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. INF-NH-4-052(104)141
HEN-INF-4-052(101)167

COUNTY & DATE MCHENRY (049), PIERCE (069 NOV 21, 2025 09:30AM

LENGTH & TYPE 45.052

COMPLETION TIME US 52, ND 14 TO FESSENDEN
10/17/26 HMA MILL, HMA OVERLAY, SUBCUTS, EMBANK

NO. 23641

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MAYO CONSTRUCTION COMPANY INC CAVALIER, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
706	FIELD OFFICE	EA	1.000	25000.000	25000.00	5200.000	5200.00	20000.000	20000.00
706	AGGREGATE LABORATORY	EA	1.000	10000.000	10000.00	7800.000	7800.00	20000.000	20000.00
706	BITUMINOUS LABORATORY	EA	1.000	5500.000	5500.00	7000.000	7000.00	5000.000	5000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5500.000	5500.00	7000.000	7000.00	5000.000	5000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	32074.000	2.700	86599.80	1.620	51959.88	1.250	40092.50
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	129.000	5.000	645.00	5.900	761.10	15.000	1935.00
714	PIPE CONC REINF 24IN CL III	LF	12.000	350.000	4200.00	295.000	3540.00	350.000	4200.00
714	PIPE CONDUIT 24IN	LF	71.000	450.000	31950.00	140.000	9940.00	225.000	15975.00
714	PIPE CONDUIT 36IN	LF	76.000	550.000	41800.00	215.000	16340.00	225.000	17100.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	2.000	700.000	1400.00	1181.000	2362.00	500.000	1000.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	101.200	31.000	3137.20	32.000	3238.40	30.000	3036.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	161.800	31.000	5015.80	32.000	5177.60	30.000	4854.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	495.900	23.100	11455.29	21.500	10661.85	20.000	9918.00
754	RESET SIGN PANEL	EA	5.000	75.000	375.00	107.500	537.50	100.000	500.00
754	OBJECT MARKERS - CULVERTS	EA	6.000	50.000	300.00	81.000	486.00	75.000	450.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	67.800	875.000	59325.00	840.000	56952.00	780.000	52884.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	44.412	875.000	38860.50	840.000	37306.08	900.000	39970.80
762	EPOXY PVMT MK MESSAGE	SF	265.000	23.000	6095.00	21.500	5697.50	21.500	5697.50
762	EPOXY PVMT MK 4IN LINE	LF	8007.000	.500	4003.50	.450	3603.15	.421	3370.95
762	EPOXY PVMT MK 6IN LINE	LF	416458.000	.700	291520.60	.700	291520.60	.658	274029.36
762	EPOXY PVMT MK 8IN LINE	LF	212.000	1.000	212.00	3.800	805.60	3.800	805.60
762	EPOXY PVMT MK 24IN LINE	LF	48.000	25.000	1200.00	42.500	2040.00	42.500	2040.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	214992.000	.350	75247.20	.290	62347.68	.265	56972.88
764	W-BEAM GUARDRAIL	LF	515.600	43.000	22170.80	73.000	37638.80	68.000	35060.80
764	W-BEAM GUARDRAIL END TERMINAL	EA	8.000	3000.000	24000.00	3222.000	25776.00	3000.000	24000.00
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	965.200	5.900	5694.68	2.150	2075.18	2.000	1930.40
764	RESET W-BEAM GUARDRAIL	LF	400.000	20.500	8200.00	23.630	9452.00	22.000	8800.00
764	REMOVE END TREATMENT & TRANSITION	EA	8.000	655.000	5240.00	161.000	1288.00	150.000	1200.00
770	CABLE TRENCH-TYPE II	LF	1085.000	4.000	4340.00	16.500	17902.50	17.550	19041.75
770	MULTIPLE UNDERGROUND CABLE 3NO6 STYLE USE	LF	1125.000	5.000	5625.00	18.800	21150.00	19.850	22331.25
	TOTAL				1526798.549		1358896.566		1376370.392
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

19

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. INF-NH-4-052(104)141
HEN-INF-4-052(101)167

COUNTY & DATE MCHENRY (049), PIERCE (069 NOV 21, 2025 09:30AM

LENGTH & TYPE 45.052
US 52, ND 14 TO FESSENDEN

COMPLETION TIME 10/17/26 HMA MILL, HMA OVERLAY, SUBCUTS, EMBANK

NO. 23641

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER DUININCK INC PRINSBURG, MN C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	52000.000	52000.00	49500.000	49500.00	200000.00	200000.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	3500.000	3500.00	3690.000	3690.00	6500.000	6500.00
107	RAILROAD COORDINATION	L SUM	1.000	10000.000	10000.00	42300.000	42300.00	200000.00	200000.00
109	E-TICKETING	L SUM	1.000	15000.000	15000.00	24500.000	24500.00	55000.000	55000.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	6858.000	7.000	48006.00	12.700	87096.60	12.000	82296.00
202	REMOVAL OF BITUMINOUS SURFACING	TON	30609.000	12.000	367308.00	8.600	263237.40	7.000	214263.00
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	190.000	20.000	3800.00	21.100	4009.00	20.000	3800.00
203	COMMON EXCAVATION-TYPE A	CY	11610.000	8.000	92880.00	10.500	121905.00	10.000	116100.00
203	TOPSOIL	CY	4191.000	6.000	25146.00	12.700	53225.70	12.000	50292.00
203	TOPSOIL-IMPORTED	CY	1103.000	36.000	39708.00	21.100	23273.30	20.000	22060.00
203	COMMON EXCAVATION-SUBCUT	CY	3605.000	11.000	39655.00	15.800	56959.00	15.000	54075.00
203	BORROW-EXCAVATION	CY	1052.000	5.000	5260.00	23.200	24406.40	22.000	23144.00
203	SUBCUT AGGREGATE	TON	6760.000	23.000	155480.00	32.400	219024.00	9.000	60840.00
216	WATER	M GAL	208.000	15.000	3120.00	36.900	7675.20	35.000	7280.00
230	SHOULDER PREPARATION	MILE	73.777	350.000	25821.95	698.000	51496.35	153.900	11354.28
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	6.000	900.000	5400.00	1950.000	11700.00	1851.000	11106.00
251	SEEDING CLASS II	ACRE	6.500	400.000	2600.00	822.000	5343.00	1280.000	8320.00
251	TEMPORARY COVER CROP	ACRE	6.500	200.000	1300.00	132.000	858.00	350.000	2275.00
253	STRAW MULCH	ACRE	13.000	500.000	6500.00	511.000	6643.00	1150.000	14950.00
255	ECB TYPE 3	SY	107.000	4.000	428.00	8.200	877.40	14.500	1551.50
256	RIPRAP GRADE II	CY	48.000	115.000	5520.00	105.000	5040.00	100.000	4800.00
260	SILT FENCE	LF	2151.000	3.000	6453.00	3.050	6560.55	4.600	9894.60
260	REMOVE SILT FENCE	LF	2151.000	.500	1075.50	.500	1075.50	1.200	2581.20
261	FIBER ROLLS 12IN	LF	2653.000	2.370	6287.61	3.100	8224.30	4.400	11673.20
261	REMOVE FIBER ROLLS 12IN	LF	172.000	2.000	344.00	.600	103.20	4.000	688.00
302	AGGREGATE BASE COURSE CL 5	TON	22032.000	26.500	583848.00	33.300	733665.60	33.650	741376.80
302	AGGREGATE SURFACE COURSE CL 13	TON	692.000	60.000	41520.00	66.100	45741.20	55.100	38129.20
401	TACK COAT	GAL	111702.000	2.500	279255.00	3.100	346276.20	3.100	346276.20
401	PRIME COAT	GAL	19451.000	3.500	68078.50	7.000	136157.00	6.150	119623.65
401	FOG SEAL	GAL	1299.000	2.500	3247.50	7.700	10002.30	2.850	3702.15
401	BLOTTER MATERIAL CL 44	TON	428.000	25.000	10700.00	64.900	27777.20	84.820	36302.96
411	MILLING PAVEMENT SURFACE	TON	26122.000	20.000	522440.00	23.400	611254.80	24.410	637638.02
411	MILLING PAVEMENT SURFACE - 1 INCH	SY	3410.000	2.250	7672.50	4.700	16027.00	2.220	7570.20
430	SUPERPAVE FAA 45	TON	1526.000	105.000	160230.00	143.000	218218.00	89.100	135966.60
430	RAP - SUPERPAVE FAA 45	TON	120590.000	64.000	7717760.00	50.000	6029500.00	55.080	6642097.20
430	CORED SAMPLE	EA	718.000	15.000	10770.00	6.850	4918.30	42.650	30622.70
430	PG 58H-34 ASPHALT CEMENT	TON	7338.000	435.000	3192030.00	610.000	4476180.00	617.600	4531948.80
624	CONNECTION PLATE MODIFICATION	EA	8.000	1200.000	9600.00	1260.000	10080.00	1200.000	9600.00
702	MOBILIZATION	L SUM	1.000	675000.000	675000.00	1500000.000	1500000.00	1625000.000	1625000.00
704	FLAGGING	MHR	2520.000	60.000	151200.00	57.500	144900.00	59.400	149688.00
704	TRAFFIC CONTROL SIGNS	UNIT	4724.000	2.000	9448.00	2.100	9920.40	2.000	9448.00
704	PORTABLE RUMBLE STRIPS	EA	4.000	2000.000	8000.00	2110.000	8440.00	2000.000	8000.00
704	TYPE III BARRICADE	EA	28.000	100.000	2800.00	105.000	2940.00	100.000	2800.00
704	DELINEATOR DRUMS	EA	68.000	25.000	1700.00	26.400	1795.20	25.000	1700.00
704	STACKABLE VERTICAL PANELS	EA	60.000	25.000	1500.00	26.400	1584.00	25.000	1500.00
704	PILOT CAR	HR	800.000	65.000	52000.00	75.000	60000.00	84.790	67832.00
704	OBLITERATION OF PAVEMENT MARKING	SF	210.000	5.000	1050.00	5.250	1102.50	5.000	1050.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

20

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. INF-NH-4-052(104)141
HEN-INF-4-052(101)167

COUNTY & DATE MCHENRY (049), PIERCE (069 NOV 21, 2025 09:30AM

LENGTH & TYPE 45.052
US 52, ND 14 TO FESSENDEN

COMPLETION TIME 10/17/26 HMA MILL, HMA OVERLAY, SUBCUTS, EMBANK

NO. 23641

BIDDER KNIFE RIVER MATERIALS
BEMIDJI, MN
C.C. BOND RANK 03

BIDDER BORDER STATES PAVING INC
FARGO, ND
C.C. BOND RANK 04

BIDDER DUININCK INC
PRINSBURG, MN
C.C. BOND RANK 05

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
706	FIELD OFFICE	EA	1.000	20000.00	20000.00	37900.00	37900.00	22000.00	22000.00
706	AGGREGATE LABORATORY	EA	1.000	15000.00	15000.00	13500.00	13500.00	22000.00	22000.00
706	BITUMINOUS LABORATORY	EA	1.000	5000.00	5000.00	7610.00	7610.00	22000.00	22000.00
706	CONTRACTOR'S LABORATORY	EA	1.000	5000.00	5000.00	7610.00	7610.00	22000.00	22000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	32074.000	1.51	48431.74	2.15	68959.10	2.01	64468.74
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	129.000	11.00	1419.00	5.25	677.25	5.00	645.00
714	PIPE CONC REINF 24IN CL III	LF	12.000	400.00	4800.00	479.00	5748.00	350.00	4200.00
714	PIPE CONDUIT 24IN	LF	71.000	250.00	17750.00	372.00	26412.00	300.00	21300.00
714	PIPE CONDUIT 36IN	LF	76.000	325.00	24700.00	474.00	36024.00	400.00	30400.00
714	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	EA	2.000	750.00	1500.00	896.00	1792.00	850.00	1700.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	101.200	30.00	3036.00	31.60	3197.92	30.00	3036.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	161.800	30.00	4854.00	31.60	5112.88	30.00	4854.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	495.900	20.00	9918.00	21.10	10463.49	20.00	9918.00
754	RESET SIGN PANEL	EA	5.000	100.00	500.00	105.00	525.00	100.00	500.00
754	OBJECT MARKERS - CULVERTS	EA	6.000	75.00	450.00	79.00	474.00	75.00	450.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT SHOULDER	MILE	67.800	780.00	52884.00	918.00	62240.40	780.00	52884.00
760	SINUSOIDAL RUMBLE STRIP - ASPHALT CENTERLINE	MILE	44.412	899.960	39969.02	1020.00	45300.24	900.00	39970.80
762	EPOXY PVMT MK MESSAGE	SF	265.000	21.500	5697.50	22.700	6015.50	25.000	6625.00
762	EPOXY PVMT MK 4IN LINE	LF	8007.000	.420	3362.94	.500	4003.50	.500	4003.50
762	EPOXY PVMT MK 6IN LINE	LF	416458.000	.660	274862.28	.700	291520.60	.710	295685.18
762	EPOXY PVMT MK 8IN LINE	LF	212.000	3.800	805.60	4.000	848.00	5.000	1060.00
762	EPOXY PVMT MK 24IN LINE	LF	48.000	42.500	2040.00	44.800	2150.40	30.000	1440.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	214992.000	.270	58047.84	.300	64497.60	.350	75247.20
764	W-BEAM GUARDRAIL	LF	515.600	68.000	35060.80	71.700	36968.52	68.000	35060.80
764	W-BEAM GUARDRAIL END TERMINAL	EA	8.000	3000.00	24000.00	3160.00	25280.00	3000.00	24000.00
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	965.200	2.000	1930.40	2.100	2026.92	2.000	1930.40
764	RESET W-BEAM GUARDRAIL	LF	400.000	22.000	8800.00	23.200	9280.00	22.000	8800.00
764	REMOVE END TREATMENT & TRANSITION	EA	8.000	150.00	1200.00	158.00	1264.00	150.00	1200.00
770	CABLE TRENCH-TYPE II	LF	1085.000	15.350	16654.75	16.200	17577.00	10.000	10850.00
770	MULTIPLE UNDERGROUND CABLE 3NO6 STYLE USE	LF	1125.000	17.500	19687.50	18.400	20700.00	12.000	13500.00
	TOTAL				1513980.393		1629088.092		1676444.488
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

21

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering