ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-3-999(051)

COUNTY & DATE BENSON (005), FOSTER (031) DEC 12, 2025 09:30AM

LENGTH & TYPE 0.360

VAR BRIDGES - DEVILS LAKE DISTRICT

COMPLETION TIME 10/10/26 STRUCTURE REPAIRS, MILL AND HMA OVERLA

NO. 23420

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER TI-ZACK CONCRETE LLC LE CENTER, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER PCI ROADS LLC SAINT MICHAEL, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	140000.00	140000.00	71930.00	71930.00	120600.00	120600.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	50000.00	50000.00	35000.00	35000.00	46400.00	46400.00
107	RAILROAD COORDINATION	L SUM	1.000	50000.00	50000.00	10000.00	10000.00	24320.00	24320.00
107	RAILROAD FLAGGING	L SUM	1.000	150000.00	150000.00	96000.00	96000.00	115920.00	115920.00
201	REMOVAL OF TREES & BRUSH	L SUM	1.000	25000.00	25000.00	10000.00	10000.00	9985.00	9985.00
202	REMOVAL OF BITUMINOUS SURFACING	SY	590.000	25.00	14750.00	15.00	8850.00	17.60	10384.00
203	BORROW-EXCAVATION	CY	735.000	15.00	11025.00	98.490	72390.15	60.000	44100.00
216	WATER	M GAL	10.000	40.000	400.00	35.000	350.00	10.000	100.00
251	SEEDING CLASS II	ACRE	1.750	2500.000	4375.00	450.000	787.50	450.000	787.50
251	TEMPORARY COVER CROP	ACRE	1.750	750.000	1312.50	200.000	350.00	200.000	350.00
253	HYDRAULIC MULCH	ACRE	3.500	4000.000	14000.00	2000.000	7000.00	2000.000	7000.00
256	RIPRAP GRADE II	TON	716.000	80.000	57280.00	121.340	86879.44	104.500	74822.00
258	REMOVE & REPLACE CONCRETE SLOPE PROTECTION	SY	180.000	700.000	126000.00	546.000	98280.00	357.500	64350.00
260	SILT FENCE UNSUPPORTED	LF	309.000	4.000	1236.00	3.250	1004.25	3.250	1004.25
260	REMOVE SILT FENCE UNSUPPORTED	LF	309.000	1.000	309.00	1.000	309.00	1.000	309.00
261	FIBER ROLLS 12IN	LF	1526.000	3.500	5341.00	3.000	4578.00	3.000	4578.00
261	REMOVE FIBER ROLLS 12IN	LF	763.000	1.000	763.00	1.000	763.00	1.000	763.00
262	FLOTATION SILT CURTAIN	LF	327.000	17.500	5722.50	18.000	5886.00	18.000	5886.00
262	REMOVE FLOTATION SILT CURTAIN	LF	327.000	2.500	817.50	2.000	654.00	2.000	654.00
302	AGGREGATE BASE COURSE CL 5	TON	266.000	45.000	11970.00	98.880	26302.08	37.750	10041.50
411	MILLING PAVEMENT SURFACE	SY	3364.000	20.000	67280.00	7.500	25230.00	13.110	44102.04
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	508.000	350.000	177800.00	237.500	120650.00	249.380	126685.04
602	PENETRATING WATER REPELLENT TREATMENT	SY	1140.000	12.000	13680.00	5.540	6315.60	9.740	11103.60
602	SPECIAL SURFACE FINISH	SF	6327.000	8.000	50616.00	4.750	30053.25	5.000	31635.00
624	DOUBLE BOX BEAM RAIL RETROFIT-FREE STANDING	LF	480.000	275.000	132000.00	186.750	89640.00	186.750	89640.00
624	REMOVE & RESET DBL BOX BEAM RETROFIT - FREE STAND	LF	188.600	50.000	9430.00	35.000	6601.00	35.000	6601.00
650	OVERLAY CONCRETE	CY	63.000	5500.000	346500.00	4250.000	267750.00	4642.350	292468.05
650	DECK CONCRETE	CY	12.000	2400.000	28800.00	650.000	7800.00	750.000	9000.00
650	CLASS 1-H REMOVAL	SY	1118.000	195.000	218010.00	85.180	95231.24	184.410	206170.38
650	CLASS 1 REMOVAL	SY	1118.000	45.000	50310.00	18.850	21074.30	73.320	81971.76
650	CLASS 3 REMOVAL	SY	61.000	300.000	18300.00	247.500	15097.50	290.000	17690.00
650	CLASS 4 REMOVAL	SY	17.000	250.000	4250.00	337.500	5737.50	310.000	5270.00
650	DECK SPALL REPAIR	SF	198.000	350.000	69300.00	185.000	36630.00	56.000	11088.00
702	MOBILIZATION	L SUM	1.000	225000.000	225000.00	323637.000	323637.00	455254.100	455254.10
704	FLAGGING	MHR	325.000	55.000	17875.00	50.000	16250.00	20.000	6500.00
704	TRAFFIC CONTROL SIGNS	UNIT	8063.000	2.500	20157.50	2.000	16126.00	2.000	16126.00
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	4.000	20000.000	80000.00	13000.000	52000.00	13000.000	52000.00
704	ATTENUATION DEVICE-TYPE B-45	EA	2.000	3000.000	6000.00	3500.000	7000.00	3500.000	7000.00
704	ATTENUATION DEVICE-TYPE B-65	EA	6.000	3000.000	18000.00	4500.000	27000.00	4500.000	27000.00
704	PORTABLE RUMBLE STRIPS	EA	6.000	1000.000	6000.00	1000.000	6000.00	1000.000	6000.00
704	TYPE III BARRICADE	EA	10.000	100.000	1000.00	100.000	1000.00	100.000	1000.00
704	DELINEATOR DRUMS	EA	40.000	25.000	1000.00	25.000	1000.00	25.000	1000.00
704	TUBULAR MARKERS	EA	45.000	10.000	450.00	10.000	450.00	10.000	450.00
704	OBLITERATION OF PAVEMENT MARKING	SF	4525.000	2.500	11312.50	2.000	9050.00	2.000	9050.00
704	STATE FURNISHED MEDIAN BARRIER	LF	1390.000	65.000	90350.00	75.500	104945.00	30.000	41700.00
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	4.000	7000.000	28000.00	7000.000	28000.00	7000.000	28000.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	632.000	5.250	3318.00	7.500	4740.00	6.000	3792.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

1

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-3-999(051)

COUNTY & DATE BENSON (005), FOSTER (031) DEC 12, 2025 09:30AM

LENGTH & TYPE 0.360 VAR BRIDGES - DEVILS LAKE DISTRICT

COMPLETION TIME 10/10/26 STRUCTURE REPAIRS, MILL AND HMA OVERLA

NO. 23420

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER TI-ZACK CONCRETE LLC LE CENTER, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER PCI ROADS LLC SAINT MICHAEL, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
762	SHORT TERM 6IN LINE-TYPE R	LF	12548.000	2.000	25096.00	2.300	28860.40	2.300	28860.40
762	SHORT TERM 24IN LINE-TYPE R	LF	96.000	15.000	1440.00	15.000	1440.00	15.000	1440.00
762	SHORT TERM 6IN LINE-TYPE NR	LF	3240.000	.500	1620.00	.500	1620.00	1.000	3240.00
762	PVMT MK PAINTED 6IN LINE	LF	14758.000	.250	3689.50	.450	6641.10	.600	8854.80
764	W-BEAM GUARDRAIL	LF	716.000	50.000	35800.00	72.000	51552.00	72.000	51552.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	8.000	3200.000	25600.00	3000.000	24000.00	3000.000	24000.00
764	REMOVE & RESET GUARDRAIL	LF	313.000	50.000	15650.00	20.000	6260.00	20.000	6260.00
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	413.000	5.000	2065.00	5.000	2065.00	5.000	2065.00
764	REMOVE BOX BEAM GUARDRAIL	LF	615.000	10.000	6150.00	6.000	3690.00	6.000	3690.00
764	REMOVE END TREATMENT & TRANSITION	EA	6.000	300.000	1800.00	350.000	2100.00	350.000	2100.00
910	CONTROLLED DENSITY BACKFILL	CY	1.000	2500.000	2500.00	2000.000	2000.00	2100.000	2100.00
930	SILICONE SEALANT	LF	685.000	21.000	14385.00	15.000	10275.00	6.850	4692.25
930	CRACK SEALING	LF	361.000	17.500	6317.50	5.000	1805.00	54.970	19844.17
930	MODIFY DECK DRAIN	EA	8.000	1650.000	13200.00	1845.550	14764.40	1376.770	11014.16
930	SPALL REPAIR	SF	341.000	550.000	187550.00	185.000	63085.00	325.000	110825.00
950	JOINT TREATMENT	LF	60.000	50.000	3000.00	155.000	9300.00	195.240	11714.40
	TOTAL				2337403.50		1900142.71		2146387.40
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

2

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-3-999(051)

COUNTY & DATE BENSON (005), FOSTER (031) DEC 12, 2025 09:30AM

LENGTH & TYPE 0.360 VAR BRIDGES - DEVILS LAKE DISTRICT

COMPLETION TIME 10/10/26 STRUCTURE REPAIRS, MILL AND HMA OVERLA

				NO. 23420	BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 03		BIDDER C.C.		BIDDER C.C.	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY		BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000		12315.000	12315.00				
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000		6000.000	6000.00				
107	RAILROAD COORDINATION	L SUM	1.000		25000.000	25000.00				
107	RAILROAD FLAGGING	L SUM	1.000		45000.000	45000.00				
201	REMOVAL OF TREES & BRUSH	L SUM	1.000		10485.000	10485.00				
202	REMOVAL OF BITUMINOUS SURFACING	SY	590.000		18.500	10915.00				
203	BORROW-EXCAVATION	CY	735.000		63.000	46305.00				
216	WATER	M GAL	10.000		59.000	590.00				
251	SEEDING CLASS II	ACRE	1.750		475.000	831.25				
251	TEMPORARY COVER CROP	ACRE	1.750		210.000	367.50				
253	HYDRAULIC MULCH	ACRE	3.500		2100.000	7350.00				
256	RIPRAP GRADE II	TON	716.000		110.000	78760.00				
258	REMOVE & REPLACE CONCRETE SLOPE PROTECTION	SY	180.000		750.000	135000.00				
260	SILT FENCE UNSUPPORTED	LF	309.000		3.450	1066.05				
260	REMOVE SILT FENCE UNSUPPORTED	LF	309.000		1.050	324.45				
261	FIBER ROLLS 12IN	LF	1526.000		3.150	4806.90				
261	REMOVE FIBER ROLLS 12IN	LF	763.000		1.050	801.15				
262	FLOTATION SILT CURTAIN	LF	327.000		19.000	6213.00				
262	REMOVE FLOTATION SILT CURTAIN	LF	327.000		2.100	686.70				
302	AGGREGATE BASE COURSE CL 5	TON	266.000		40.000	10640.00				
411	MILLING PAVEMENT SURFACE	SY	3364.000		16.000	53824.00				
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	508.000		250.000	127000.00				
602	PENETRATING WATER REPELLENT TREATMENT	SY	1140.000		10.000	11400.00				
602	SPECIAL SURFACE FINISH	SF	6327.000		5.250	33216.75				
624	DOUBLE BOX BEAM RAIL RETROFIT-FREE STANDING	LF	480.000		200.000	96000.00				
624	REMOVE & RESET DBL BOX BEAM RETROFIT - FREE STAND	LF	188.600		37.000	6978.20				
650	OVERLAY CONCRETE	CY	63.000		4000.000	252000.00				
650	DECK CONCRETE	CY	12.000		1500.000	18000.00				
650	CLASS 1-H REMOVAL	SY	1118.000		160.000	178880.00				
650	CLASS 1 REMOVAL	SY	1118.000		48.000	53664.00				
650	CLASS 3 REMOVAL	SY	61.000		210.000	12810.00				
650	CLASS 4 REMOVAL	SY	17.000		200.000	3400.00				
650	DECK SPALL REPAIR	SF	198.000		255.000	50490.00				
702	MOBILIZATION	L SUM	1.000		423000.000	423000.00				
704	FLAGGING	MHR	325.000		50.000	16250.00				
704	TRAFFIC CONTROL SIGNS	UNIT	8063.000		2.100	16932.30				
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	4.000		14300.000	57200.00				
704	ATTENUATION DEVICE-TYPE B-45	EA	2.000		3675.000	7350.00				
704	ATTENUATION DEVICE-TYPE B-65	EA	6.000		4725.000	28350.00				
704	PORTABLE RUMBLE STRIPS	EA	6.000		1050.000	6300.00				
704	TYPE III BARRICADE	EA	10.000		105.000	1050.00				
704	DELINEATOR DRUMS	EA	40.000		26.250	1050.00				
704	TUBULAR MARKERS	EA	45.000		10.500	472.50				
704	OBLITERATION OF PAVEMENT MARKING	SF	4525.000		2.100	9502.50				
704	STATE FURNISHED MEDIAN BARRIER	LF	1390.000		33.000	45870.00				
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	4.000		7400.000	29600.00				
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	632.000		6.300	3981.60				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

3

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. SS-3-999(051)

COUNTY & DATE BENSON (005), FOSTER (031) DEC 12, 2025 09:30AM

LENGTH & TYPE 0.360 VAR BRIDGES - DEVILS LAKE DISTRICT

COMPLETION TIME 10/10/26 STRUCTURE REPAIRS, MILL AND HMA OVERLA

NO. 23420

				BIDDER INDUSTRIAL BUILDERS INC FARGO, ND		BIDDER		BIDDER	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
				C.C. BOND RANK 03		C.C.		C.C.	
762	SHORT TERM 6IN LINE-TYPE R	LF	12548.000	2.450	30742.60				
762	SHORT TERM 24IN LINE-TYPE R	LF	96.000	15.750	1512.00				
762	SHORT TERM 6IN LINE-TYPE NR	LF	3240.000	1.050	3402.00				
762	PVMT MK PAINTED 6IN LINE	LF	14758.000	.650	9592.70				
764	W-BEAM GUARDRAIL	LF	716.000	76.000	54416.00				
764	W-BEAM GUARDRAIL END TERMINAL	EA	8.000	3150.000	25200.00				
764	REMOVE & RESET GUARDRAIL	LF	313.000	21.000	6573.00				
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	413.000	5.250	2168.25				
764	REMOVE BOX BEAM GUARDRAIL	LF	615.000	6.300	3874.50				
764	REMOVE END TREATMENT & TRANSITION	EA	6.000	370.000	2220.00				
910	CONTROLLED DENSITY BACKFILL	CY	1.000	2200.000	2200.00				
930	SILICONE SEALANT	LF	685.000	25.000	17125.00				
930	CRACK SEALING	LF	361.000	70.000	25270.00				
930	MODIFY DECK DRAIN	EA	8.000	1500.000	12000.00				
930	SPALL REPAIR	SF	341.000	345.000	117645.00				
950	JOINT TREATMENT	LF	60.000	125.000	7500.00				
	TOTAL				2269469.90				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

4

AWARD TO: TI-ZACK CONCRETE LLC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 12

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TMA-SU-FXP-8-992(045)

NO. 23537

COUNTY & DATE CASS (017) DEC 12, 2025 09:30AM

LENGTH & TYPE 1.298

WEST FARGO 9TH ST AND 7TH AVE

COMPLETION TIME 11/14/26 GRADING, SALVAGED BASE, PCC PAMENT, ST

	BIDDER	BIDDER	BIDDER
	ENGINEERS ESTIMATE	NORTHERN IMPROVEMENT COMPANY	KPH INC
		FARGO, ND	FARGO, ND
	C.C. CHECK RANK 00	C.C. BOND RANK 01	C.C. BOND RANK 02

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	150000.00	150000.00	37550.00	37550.00	80000.00	80000.00
201	REMOVAL OF TREES & BRUSH	L SUM	1.000	500.00	500.00	1600.00	1600.00	6500.00	6500.00
202	REMOVAL OF CONCRETE	L SUM	1.000	1500.00	1500.00	2250.00	2250.00	6500.00	6500.00
202	REMOVAL OF CURB & GUTTER	LF	5499.000	12.000	65988.00	4.750	26120.25	9.000	49491.00
202	REMOVAL OF PAVEMENT	TON	23194.000	18.000	417492.00	13.00	301522.00	18.500	429089.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	3287.000	40.000	131480.00	24.150	79381.05	23.000	75601.00
202	EXCAVATION & DISPOSAL OF CONTAMINATED SOIL	CY	900.000	300.000	270000.00	78.750	70875.00	72.000	64800.00
202	REMOVE EXISTING FENCE	LF	305.000	2.000	610.00	6.600	2013.00	7.000	2135.00
203	COMMON EXCAVATION-TYPE A	CY	18496.000	18.000	332928.00	7.250	134096.00	13.500	249696.00
203	TOPSOIL	CY	5609.000	12.000	67308.00	11.500	64503.50	12.500	70112.50
203	COMMON EXCAVATION-WASTE	CY	2296.000	10.000	22960.00	10.000	22960.00	16.000	36736.00
203	COMMON EXCAVATION-SUBCUT	CY	667.000	30.000	20010.00	8.000	5336.00	15.000	10005.00
216	WATER	M GAL	829.000	30.000	24870.00	25.000	20725.00	31.000	25699.00
230	SUBGRADE PREPARATION-TYPE A	STA	65.000	1000.000	65000.00	1550.000	100750.00	525.000	34125.00
251	SEEDING CLASS III	ACRE	10.640	5000.000	53200.00	1785.000	18992.40	1600.000	17024.00
251	TEMPORARY COVER CROP	ACRE	10.640	300.000	3192.00	210.000	2234.40	300.000	3192.00
253	HYDRAULIC MULCH	ACRE	10.640	3250.000	34580.00	1700.000	18088.00	2400.000	25536.00
253	BONDED FIBER MATRIX	ACRE	10.640	4000.000	42560.00	4065.000	43251.60	6000.000	63840.00
260	SILT FENCE UNSUPPORTED	LF	547.000	1.900	1039.30	5.500	3008.50	5.000	2735.00
260	REMOVE SILT FENCE UNSUPPORTED	LF	547.000	.300	164.10	1.050	574.35	1.000	547.00
261	FIBER ROLLS 12IN	LF	9341.000	3.500	32693.50	4.750	44369.75	4.500	42034.50
261	REMOVE FIBER ROLLS 12IN	LF	4397.000	1.000	4397.00	.400	1758.80	1.000	4397.00
302	SALVAGED BASE COURSE	TON	31419.000	27.000	848313.00	23.750	746201.25	33.000	1036827.00
302	AGGREGATE SURFACE COURSE CL 13	TON	101.000	30.000	3030.00	45.000	4545.00	35.000	3535.00
430	SUPERPAVE FAA 43	TON	410.000	95.000	38950.00	145.000	59450.00	115.000	47150.00
430	PG 58S-34 ASPHALT CEMENT	TON	25.000	550.000	13750.00	575.000	14375.00	720.000	18000.00
550	10IN NON REINF CONCRETE PVMT CL AE-DOWELED	SY	35841.000	115.000	4121715.00	116.000	4157556.00	120.000	4300920.00
550	NON-REINF CONCRETE PVMT CL AE-DOWELED-COLORED-TEXT	SY	515.000	130.000	66950.00	170.000	87550.00	190.000	97850.00
702	MOBILIZATION	L SUM	1.000	1500000.000	1500000.00	801630.000	801630.00	650000.000	650000.00
704	FLAGGING	MHR	400.000	60.000	24000.00	68.000	27200.00	60.000	24000.00
704	TRAFFIC CONTROL SIGNS	UNIT	3726.000	3.000	11178.00	3.650	13599.90	4.000	14904.00
704	TYPE III BARRICADE	EA	16.000	130.000	2080.00	105.000	1680.00	115.000	1840.00
704	SIDEWALK BARRICADE	EA	6.000	80.000	480.00	78.750	472.50	88.000	528.00
704	PEDESTRIAN WALKWAY	LF	1827.000	20.000	36540.00	7.500	13702.50	6.750	12332.25
704	DELINEATOR DRUMS	EA	46.000	30.000	1380.00	26.250	1207.50	29.000	1334.00
704	TUBULAR MARKERS	EA	19.000	6.000	114.00	10.500	199.50	11.000	209.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	1300.000	1300.00	787.500	787.50	885.000	885.00
704	OBLITERATION OF PAVEMENT MARKING	SF	345.000	2.500	862.50	1.050	362.25	1.350	465.75
704	TEMPORARY CURB RAMP	EA	2.000	600.000	1200.00	265.000	530.00	300.000	600.00
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.000	6750.000	13500.00	5250.000	10500.00	5800.000	11600.00
706	FIELD OFFICE	EA	1.000	30000.000	30000.00	43000.000	43000.00	31500.000	31500.00
706	AGGREGATE LABORATORY	EA	1.000	15000.000	15000.00	1650.000	1650.00	12500.000	12500.00
706	CONTRACTOR'S LABORATORY	EA	1.000	15000.000	15000.00	2000.000	2000.00	4700.000	4700.00
708	INLET PROTECTION-SPECIAL	EA	112.000	350.000	39200.00	240.000	26880.00	230.000	25760.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	56.000	60.000	3360.00	52.500	2940.00	50.000	2800.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	45608.000	3.500	159628.00	2.600	118580.80	4.750	216638.00
714	PIPE CONC REINF 15IN CL V-STORM DRAIN	LF	1861.000	145.000	269845.00	83.000	154463.00	79.000	147019.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

5

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 12

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TMA-SU-FXP-8-992(045)

COUNTY & DATE CASS (017) DEC 12, 2025 09:30AM

LENGTH & TYPE 1.298

WEST FARGO 9TH ST AND 7TH AVE

COMPLETION TIME 11/14/26 GRADING, SALVAGED BASE, PCC PAMENT, ST

NO. 23537

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KPH INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
714	PIPE CONC REINF 18IN CL V-STORM DRAIN	LF	607.000	150.000	91050.00	86.000	5220.200	82.000	4977.400
714	PIPE CONC REINF 24IN CL III-STORM DRAIN	LF	313.000	200.000	62600.00	97.000	30361.00	92.000	28796.00
714	PIPE CONC REINF 30IN CL III-STORM DRAIN	LF	701.000	245.000	171745.00	125.000	87625.00	119.000	83419.00
714	PIPE CONC REINF 36IN CL III-STORM DRAIN	LF	350.000	255.000	89250.00	158.000	55300.00	150.000	52500.00
714	PIPE CONC REINF 42IN CL III-STORM DRAIN	LF	931.000	360.000	335160.00	195.000	181545.0	184.000	171304.0
714	PIPE CONC REINF 48IN CL III-STORM DRAIN	LF	1870.000	590.000	1103300.0	220.000	411400.0	210.000	392700.0
714	PIPE CONC REINF 54IN CL III-STORM DRAIN	LF	1209.000	840.000	1015560.0	265.000	320385.0	253.000	305877.0
714	PIPE CONC REINF 60IN CL III-STORM DRAIN	LF	283.000	930.000	263190.0	385.000	108955.0	368.000	104144.0
714	PIPE CONC REINF 66IN CL III STORM DRAIN	LF	50.000	1000.000	50000.00	435.000	21750.00	415.000	20750.00
714	PIPE CONC REINF ARCH 51IN X 31IN CL II	LF	80.000	1000.000	80000.00	280.000	22400.00	268.000	21440.00
714	PLUG PIPE-ALL TYPES & SIZES	EA	6.000	9000.000	54000.00	1735.000	10410.00	165.000	990.000
714	EDGEDRAIN NON PERMEABLE BASE	LF	12796.000	10.000	127960.0	7.500	95970.00	12.000	153552.0
722	MANHOLE 48IN	EA	13.000	4750.000	61750.00	4200.000	54600.00	4000.000	52000.00
722	MANHOLE 60IN	EA	7.000	9000.000	63000.00	5985.000	41895.00	5700.000	39900.00
722	MANHOLE 72IN	EA	20.000	13000.000	260000.0	7195.000	143900.0	6850.000	137000.0
722	MANHOLE 84IN	EA	7.000	20000.000	140000.0	9555.000	66885.00	9100.000	63700.00
722	MANHOLE 96IN	EA	2.000	24000.000	48000.00	11760.000	23520.00	11200.000	22400.00
722	MANHOLE 108IN	EA	2.000	28000.000	56000.00	17750.000	35500.00	17000.000	34000.00
722	MANHOLE RISER 48IN	LF	122.890	500.000	61445.00	290.000	35638.10	275.000	33794.75
722	MANHOLE RISER 60IN	LF	52.400	1100.000	57640.00	215.000	11266.00	205.000	10742.00
722	MANHOLE RISER 72IN	LF	189.110	1350.000	255298.5	450.000	85099.50	425.000	80371.75
722	MANHOLE RISER 84IN	LF	79.530	1750.000	139177.5	575.000	45729.75	545.000	43343.85
722	MANHOLE RISER 96IN	LF	24.760	2000.000	49520.00	580.000	14360.80	550.000	13618.00
722	MANHOLE RISER 108IN	LF	18.970	2100.000	39837.00	1030.000	19539.10	980.000	18590.60
722	ABANDON STORM SEWER	LF	161.000	100.000	16100.00	110.000	17710.00	105.000	16905.00
722	INLET-TYPE 2	EA	37.000	5500.000	203500.0	4200.000	155400.0	4000.000	148000.0
722	INLET-TYPE 2 DOUBLE	EA	4.000	8750.000	35000.00	6775.000	27100.00	6450.000	25800.00
722	INLET SPECIAL-TYPE 2 48IN	EA	9.000	9700.000	87300.00	5515.000	49635.00	5250.000	47250.00
722	INLET SPECIAL-TYPE 2 84IN	EA	2.000	20000.000	40000.00	16960.000	33920.00	16150.000	32300.00
722	INLET SPECIAL-TYPE 2 DOUBLE 84IN	EA	1.000	20000.000	20000.00	18750.000	18750.00	17850.000	17850.00
722	INLET CATCH BASIN	EA	28.000	4000.000	112000.0	2620.000	73360.00	2495.000	69860.00
722	INLET SPECIAL CATCH BASIN 84IN	EA	1.000	20000.000	20000.00	12180.000	12180.00	11600.000	11600.00
722	INLET SPECIAL CATCH BASIN 96IN	EA	1.000	20000.000	20000.00	20475.000	20475.00	19500.000	19500.00
722	ADJUST GATE VALVE BOX	EA	28.000	700.000	19600.00	500.000	14000.00	600.000	16800.00
724	FITTINGS-DUCTILE IRON	LBS	2098.000	30.000	62940.00	28.350	59478.30	27.000	56646.00
724	GATE VALVE & BOX 8IN	EA	7.000	4500.000	31500.00	5250.000	36750.00	5000.000	35000.00
724	GATE VALVE & BOX 12IN	EA	1.000	7600.000	7600.00	8515.000	8515.00	8250.000	8250.00
724	HYDRANT-RELOCATE	EA	3.000	3000.000	9000.00	3725.000	11175.00	3550.000	10650.00
724	ADJUST HYDRANT	EA	7.000	5000.000	35000.00	3150.000	22050.00	3000.000	21000.00
724	TAPPING SLEEVE & VALVE 12IN X 6IN	EA	3.000	9500.000	28500.00	9600.000	28800.00	9150.000	27450.00
724	TAPPING SLEEVE & VALVE 12IN X 8IN	EA	5.000	9500.000	47500.00	11285.000	56425.00	10750.000	53750.00
724	TAPPING SLEEVE & VALVE 16IN X 8IN	EA	1.000	10000.000	10000.00	13180.000	13180.00	12550.000	12550.00
724	TAPPING SLEEVE & VALVE 16IN X 12IN	EA	1.000	10000.000	10000.00	18165.000	18165.00	17300.000	17300.00
724	WATER SERVICE LINE 1IN	LF	44.000	75.000	3300.00	63.000	2772.00	60.000	2640.00
724	WATER SERVICE LINE 1 1/2IN	LF	95.000	85.000	8075.00	93.500	8882.50	89.000	8455.00
724	WATERMAIN 8IN PVC	LF	1814.000	100.000	181400.0	59.000	107026.0	56.000	101584.0
724	WATERMAIN 12IN PVC	LF	115.000	175.000	20125.00	116.000	13340.00	110.000	12650.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

6

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TMA-SU-FXP-8-992(045)

NO. 23537

COUNTY & DATE CASS (017) DEC 12, 2025 09:30AM

LENGTH & TYPE 1.298

WEST FARGO 9TH ST AND 7TH AVE

COMPLETION TIME 11/14/26 GRADING, SALVAGED BASE, PCC PAMENT, ST

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER NORTHERN IMPROVEMENT COMPANY FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER KPH INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
724	CURB STOP & BOX 1IN	EA	2000	2500000	5000000	1185000	2370000	1125000	2250000
724	CURB STOP & BOX 1 1/2IN	EA	4000	2800000	11200000	1465000	5860000	1395000	5580000
724	8IN SANITARY SEWER PIPE	LF	8500	135000	1147500	58000	493000	55000	467500
724	10IN SANITARY SEWER PIPE	LF	16760000	140000	23464000	69000	11564400	65000	10894000
724	6IN SEWER SERVICE PIPE	LF	35100000	125000	4387500	47250	1658475	45000	1579500
724	10IN X 6IN SEWER WYE BRANCH	EA	600000	1500000	900000	1575000	945000	1500000	900000
724	SANITARY SEWER CLEANOUT	EA	1000	2500000	2500000	1470000	1470000	1400000	1400000
748	CURB & GUTTER MOUNTABLE-TYPE I	LF	6730000	65000	4374500	44900	3021770	70000	4711000
748	CURB & GUTTER-TYPE I	LF	18381000	55000	10109550	34200	6286302	35000	6433350
748	VALLEY GUTTER 72IN	SY	70000	250000	1750000	105000	735000	200000	1400000
750	PIGMENTED IMPRINTED CONCRETE	SY	24700000	230000	56810000	160000	39520000	210000	51870000
750	SIDEWALK CONCRETE 5IN	SY	65770000	75000	4932750	68500	4505245	80000	5261600
750	CONCRETE MEDIAN NOSE PAVING	SY	6800000	280000	1904000	190000	1292000	200000	1360000
750	DRIVEWAY CONCRETE	SY	17920000	120000	21504000	87500	1568000	100000	1792000
750	DETECTABLE WARNING PANELS	SF	8540000	60000	5124000	56250	480375	65000	555100
752	SCREENING CHAIN LINK	LF	2850000	65000	1852500	68250	1945125	75000	2137500
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	5900000	30000	1770000	19950	1177050	22000	1298000
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	590000	30000	177000	23100	136290	25000	14750
754	FLEXIBLE DELINEATORS-TYPE D	EA	4600000	95000	437000	120750	555450	135000	621000
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	11970000	25000	2992500	18900	2262330	21000	2513700
754	RESET SIGN PANEL	EA	10000	90000	90000	126000	12600	150000	15000
754	OBJECT MARKERS - TYPE I	EA	80000	160000	1280000	26250	210000	30000	240000
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	11660000	35000	4081000	36750	4285050	35000	4081000
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	13986000	7500	1048950	6300	881118	9500	1328670
762	PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED	LF	1469000	10000	14690000	11550	1696695	12000	17628000
762	PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED	LF	3198000	15000	4797000	14700	4701060	14000	4477200
762	PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED	LF	622000	25000	15550000	42000	2612400	60000	3732000
770	LIGHTING SYSTEM	EA	1000	13000000000	13000000000	125441000000	125441000000	13905000000	13905000000
772	REVISE TRAFFIC SIGNAL SYSTEM	EA	1000	35000000	35000000	17215000	17215000	25000000	25000000
772	IT SYSTEM	EA	1000	100000000	100000000	203915000	203915000	230000000	230000000
910	MODIFY MANHOLE	EA	3000	5000000	15000000	5775000	17325000	5500000	16500000
970	SPRING SNOW CRABAPPLE	EA	3000	700000	2100000	685000	2055000	1500000	4500000
990	TEMPORARY ACCESS	L SUM	1000	150000000	150000000	140000000	140000000	500000000	500000000
	TOTAL				1931353040		1375541830		1488800970
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TMA-SU-FXP-8-992(045)

COUNTY & DATE CASS (017) DEC 12, 2025 09:30AM

LENGTH & TYPE 1.298

WEST FARGO 9TH ST AND 7TH AVE

COMPLETION TIME 11/14/26 GRADING, SALVAGED BASE, PCC PAMENT, ST

NO. 23537

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER REEDE CONSTRUCTION INC ABERDEEN, SD C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER AMES CONSTRUCTION INC BURNSVILLE, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	60000.00	60000.00	7960.000	7960.00	4650.000	4650.00
201	REMOVAL OF TREES & BRUSH	L SUM	1.000	6800.000	6800.00	200.000	200.00	30000.000	30000.00
202	REMOVAL OF CONCRETE	L SUM	1.000	6800.000	6800.00	3400.000	3400.00	5000.000	5000.00
202	REMOVAL OF CURB & GUTTER	LF	5499.000	9.500	52240.50	8.000	43992.00	4.000	21996.00
202	REMOVAL OF PAVEMENT	TON	23194.000	19.500	452283.00	14.000	324716.00	17.000	394298.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	3287.000	24.000	78888.00	20.000	65740.00	59.000	193933.00
202	EXCAVATION & DISPOSAL OF CONTAMINATED SOIL	CY	900.000	75.000	67500.00	78.000	70200.00	224.000	201600.00
202	REMOVE EXISTING FENCE	LF	305.000	6.500	1982.50	6.000	1830.00	6.300	1921.50
203	COMMON EXCAVATION-TYPE A	CY	18496.000	14.000	258944.00	18.000	332928.00	20.000	369920.00
203	TOPSOIL	CY	5609.000	13.000	72917.00	12.000	67308.00	15.000	84135.00
203	COMMON EXCAVATION-WASTE	CY	2296.000	17.000	39032.00	20.000	45920.00	30.000	68880.00
203	COMMON EXCAVATION-SUBCUT	CY	667.000	16.000	10672.00	10.000	6670.00	15.000	10005.00
216	WATER	M GAL	829.000	60.000	49740.00	20.000	16580.00	40.000	33160.00
230	SUBGRADE PREPARATION-TYPE A	STA	65.000	550.000	35750.00	500.000	32500.00	2000.000	130000.00
251	SEEDING CLASS III	ACRE	10.640	1800.000	19152.00	968.190	10301.54	1790.000	19045.60
251	TEMPORARY COVER CROP	ACRE	10.640	210.000	2234.40	161.360	1716.87	210.000	2234.40
253	HYDRAULIC MULCH	ACRE	10.640	1710.000	18194.40	2070.840	22033.74	1710.000	18194.40
253	BONDED FIBER MATRIX	ACRE	10.640	4050.000	43092.00	4625.780	49218.30	4070.000	43304.80
260	SILT FENCE UNSUPPORTED	LF	547.000	5.500	3008.50	2.740	1498.78	5.500	3008.50
260	REMOVE SILT FENCE UNSUPPORTED	LF	547.000	1.000	547.00	1.340	732.98	1.050	574.35
261	FIBER ROLLS 12IN	LF	9341.000	4.750	44369.75	2.420	22605.22	4.750	44369.75
261	REMOVE FIBER ROLLS 12IN	LF	4397.000	.400	1758.80	1.080	4748.76	.370	1626.89
302	SALVAGED BASE COURSE	TON	31419.000	35.000	1099665.00	18.000	565542.00	30.000	942570.00
302	AGGREGATE SURFACE COURSE CL 13	TON	101.000	36.000	3636.00	70.000	7070.00	55.000	5555.00
430	SUPERPAVE FAA 43	TON	410.000	105.000	43050.00	145.000	59450.00	100.000	41000.00
430	PG 58S-34 ASPHALT CEMENT	TON	25.000	650.000	16250.00	575.000	14375.00	620.000	15500.00
550	10IN NON REINF CONCRETE PVMT CL AE-DOWELED	SY	35841.000	120.000	4300920.00	109.000	3906669.00	118.000	4229238.00
550	NON-REINF CONCRETE PVMT CL AE-DOWELED-COLORED-TEXT	SY	515.000	115.000	59225.00	195.000	100425.00	175.000	90125.00
702	MOBILIZATION	L SUM	1.000	656000.000	656000.00	1361000.000	1361000.00	900000.000	900000.00
704	FLAGGING	MHR	400.000	65.000	26000.00	75.000	30000.00	75.000	30000.00
704	TRAFFIC CONTROL SIGNS	UNIT	3726.000	4.000	14904.00	4.290	15984.54	3.700	13786.20
704	TYPE III BARRICADE	EA	16.000	105.000	1680.00	122.610	1961.76	105.000	1680.00
704	SIDEWALK BARRICADE	EA	6.000	78.000	468.00	91.960	551.76	78.800	472.80
704	PEDESTRIAN WALKWAY	LF	1827.000	6.000	10962.00	7.050	12880.35	25.200	46040.40
704	DELINEATOR DRUMS	EA	46.000	26.250	1207.50	30.650	1409.90	26.300	1209.80
704	TUBULAR MARKERS	EA	19.000	10.500	199.50	12.260	232.94	10.500	199.50
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	790.000	790.00	919.590	919.59	788.000	788.00
704	OBLITERATION OF PAVEMENT MARKING	SF	345.000	12.000	4140.00	14.140	4878.30	1.050	362.25
704	TEMPORARY CURB RAMP	EA	2.000	260.000	520.00	306.530	613.06	263.000	526.00
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.000	5250.000	10500.00	6130.620	12261.24	5250.000	10500.00
706	FIELD OFFICE	EA	1.000	26000.000	26000.00	100000.000	100000.00	40200.000	40200.00
706	AGGREGATE LABORATORY	EA	1.000	16000.000	16000.00	10000.000	10000.00	25100.000	25100.00
706	CONTRACTOR'S LABORATORY	EA	1.000	15000.000	15000.00	25000.000	25000.00	25100.000	25100.00
708	INLET PROTECTION-SPECIAL	EA	112.000	240.000	26880.00	199.020	22290.24	242.000	27104.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	56.000	52.500	2940.00	43.030	2409.68	52.500	2940.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	45608.000	5.000	228040.00	2.900	132263.20	3.750	171030.00
714	PIPE CONC REINF 15IN CL V-STORM DRAIN	LF	1861.000	83.000	154463.00	95.000	176795.00	92.500	172142.50

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

8

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 5 OF 12

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TMA-SU-FXP-8-992(045)

COUNTY & DATE CASS (017) DEC 12, 2025 09:30AM

LENGTH & TYPE 1.298

WEST FARGO 9TH ST AND 7TH AVE

COMPLETION TIME 11/14/26 GRADING, SALVAGED BASE, PCC PAMENT, ST

NO. 23537

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER REEDE CONSTRUCTION INC ABERDEEN, SD C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER AMES CONSTRUCTION INC BURNSVILLE, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
714	PIPE CONC REINF 18IN CL V-STORM DRAIN	LF	607.000	86.000	52202.00	105.000	63735.00	110.000	66770.00
714	PIPE CONC REINF 24IN CL III-STORM DRAIN	LF	313.000	97.000	30361.00	120.000	37560.00	121.000	37873.00
714	PIPE CONC REINF 30IN CL III-STORM DRAIN	LF	701.000	125.000	87625.00	155.000	108655.00	142.000	99542.00
714	PIPE CONC REINF 36IN CL III-STORM DRAIN	LF	350.000	160.000	56000.00	205.000	71750.00	174.000	60900.00
714	PIPE CONC REINF 42IN CL III-STORM DRAIN	LF	931.000	193.000	179683.00	260.000	242060.00	206.000	191786.00
714	PIPE CONC REINF 48IN CL III-STORM DRAIN	LF	1870.000	220.000	411400.00	300.000	561000.00	246.000	460020.00
714	PIPE CONC REINF 54IN CL III-STORM DRAIN	LF	1209.000	265.000	320385.00	440.000	531960.00	290.000	350610.00
714	PIPE CONC REINF 60IN CL III-STORM DRAIN	LF	283.000	390.000	110370.00	470.000	133010.00	414.000	117162.00
714	PIPE CONC REINF 66IN CL III STORM DRAIN	LF	50.000	435.000	21750.00	665.000	33250.00	438.000	21900.00
714	PIPE CONC REINF ARCH 51IN X 31IN CL II	LF	80.000	280.000	22400.00	380.000	30400.00	249.000	19920.00
714	PLUG PIPE-ALL TYPES & SIZES	EA	6.000	1730.000	10380.00	1650.000	9900.00	1530.000	9180.00
714	EDGEDRAIN NON PERMEABLE BASE	LF	12796.000	12.500	159950.00	17.000	217532.00	7.600	97249.60
722	MANHOLE 48IN	EA	13.000	4200.000	54600.00	3400.000	44200.00	5390.000	70070.00
722	MANHOLE 60IN	EA	7.000	6000.000	42000.00	4600.000	32200.00	7310.000	51170.00
722	MANHOLE 72IN	EA	20.000	7200.000	144000.00	5500.000	110000.00	9150.000	183000.00
722	MANHOLE 84IN	EA	7.000	9500.000	66500.00	6300.000	44100.00	11600.000	81200.00
722	MANHOLE 96IN	EA	2.000	12000.000	24000.00	7700.000	15400.00	14500.000	29000.00
722	MANHOLE 108IN	EA	2.000	18000.000	36000.00	10400.000	20800.00	16400.000	32800.00
722	MANHOLE RISER 48IN	LF	122.890	290.000	35638.10	410.000	50384.90	300.000	36867.00
722	MANHOLE RISER 60IN	LF	52.400	215.000	11266.00	620.000	32488.00	364.000	19073.60
722	MANHOLE RISER 72IN	LF	189.110	445.000	84153.95	740.000	139941.40	435.000	82262.85
722	MANHOLE RISER 84IN	LF	79.530	575.000	45729.75	1400.000	111342.00	549.000	43661.97
722	MANHOLE RISER 96IN	LF	24.760	575.000	14237.00	1600.000	39616.00	514.000	12726.64
722	MANHOLE RISER 108IN	LF	18.970	1030.000	19539.10	3700.000	70189.00	1130.000	21436.10
722	ABANDON STORM SEWER	LF	161.000	110.000	17710.00	30.000	4830.00	110.000	17710.00
722	INLET-TYPE 2	EA	37.000	4200.000	155400.00	3800.000	140600.00	5070.000	187590.00
722	INLET-TYPE 2 DOUBLE	EA	4.000	6800.000	27200.00	7700.000	30800.00	7810.000	31240.00
722	INLET SPECIAL-TYPE 2 48IN	EA	9.000	5500.000	49500.00	6000.000	54000.00	8170.000	73530.00
722	INLET SPECIAL-TYPE 2 84IN	EA	2.000	17000.000	34000.00	22100.000	44200.00	20200.000	40400.00
722	INLET SPECIAL-TYPE 2 DOUBLE 84IN	EA	1.000	18750.000	18750.00	30000.000	30000.00	18900.000	18900.00
722	INLET CATCH BASIN	EA	28.000	2620.000	73360.00	2400.000	67200.00	2840.000	79520.00
722	INLET SPECIAL CATCH BASIN 84IN	EA	1.000	12000.000	12000.00	22100.000	22100.00	14800.000	14800.00
722	INLET SPECIAL CATCH BASIN 96IN	EA	1.000	20000.000	20000.00	20000.000	20000.00	18700.000	18700.00
722	ADJUST GATE VALVE BOX	EA	28.000	630.000	17640.00	475.000	13300.00	564.000	15792.00
724	FITTINGS-DUCTILE IRON	LBS	2098.000	28.000	58744.00	15.000	31470.00	29.600	62100.80
724	GATE VALVE & BOX 8IN	EA	7.000	5250.000	36750.00	4400.000	30800.00	3450.000	24150.00
724	GATE VALVE & BOX 12IN	EA	1.000	8700.000	8700.00	6300.000	6300.00	5790.000	5790.00
724	HYDRANT-RELOCATE	EA	3.000	3700.000	11100.00	4500.000	13500.00	3320.000	9960.00
724	ADJUST HYDRANT	EA	7.000	3150.000	22050.00	2600.000	18200.00	2910.000	20370.00
724	TAPPING SLEEVE & VALVE 12IN X 6IN	EA	3.000	9600.000	28800.00	6200.000	18600.00	6090.000	18270.00
724	TAPPING SLEEVE & VALVE 12IN X 8IN	EA	5.000	11300.000	56500.00	7300.000	36500.00	7030.000	35150.00
724	TAPPING SLEEVE & VALVE 16IN X 8IN	EA	1.000	13200.000	13200.00	8000.000	8000.00	8130.000	8130.00
724	TAPPING SLEEVE & VALVE 16IN X 12IN	EA	1.000	18000.000	18000.00	11500.000	11500.00	11800.000	11800.00
724	WATER SERVICE LINE 1IN	LF	44.000	63.000	2772.00	200.000	8800.00	84.700	3726.80
724	WATER SERVICE LINE 1 1/2IN	LF	95.000	94.000	8930.00	185.000	17575.00	88.300	8388.50
724	WATERMAIN 8IN PVC	LF	1814.000	60.000	108840.00	93.000	168702.00	86.900	157636.60
724	WATERMAIN 12IN PVC	LF	115.000	115.000	13225.00	174.000	20010.00	114.000	13110.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

9

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TMA-SU-FXP-8-992(045)

NO. 23537

COUNTY & DATE CASS (017) DEC 12, 2025 09:30AM

LENGTH & TYPE 1.298

WEST FARGO 9TH ST AND 7TH AVE

COMPLETION TIME 11/14/26 GRADING, SALVAGED BASE, PCC PAMENT, ST

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER REEDE CONSTRUCTION INC ABERDEEN, SD C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER AMES CONSTRUCTION INC BURNSVILLE, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER BORDER STATES PAVING INC FARGO, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
724	CURB STOP & BOX 1IN	EA	2000	1180000	236000	2700000	540000	1540000	308000
724	CURB STOP & BOX 1 1/2IN	EA	4000	1465000	586000	3100000	1240000	2000000	800000
724	8IN SANITARY SEWER PIPE	LF	8500	57000	484500	165000	1402500	119000	1011500
724	10IN SANITARY SEWER PIPE	LF	16760000	68000	11396800	100000	16760000	123000	20614800
724	6IN SEWER SERVICE PIPE	LF	3510000	47000	1649700	152000	5335200	86900	3050190
724	10IN X 6IN SEWER WYE BRANCH	EA	600	1600000	960000	1300000	780000	1090000	654000
724	SANITARY SEWER CLEANOUT	EA	100	1500000	150000	2625000	262500	928000	92800
748	CURB & GUTTER MOUNTABLE-TYPE I	LF	6730000	80000	538400	55000	3701500	65200	4387960
748	CURB & GUTTER-TYPE I	LF	1838100	45000	8271450	35000	6433350	34900	6414969
748	VALLEY GUTTER 72IN	SY	700	180000	126000	173000	121100	183000	128100
750	PIGMENTED IMPRINTED CONCRETE	SY	24700000	205000	5063500	195000	4816500	137000	3383900
750	SIDEWALK CONCRETE 5IN	SY	65770000	73000	4801210	70000	4603900	76400	5024828
750	CONCRETE MEDIAN NOSE PAVING	SY	6800	175000	119000	180000	122400	183000	124440
750	DRIVEWAY CONCRETE	SY	17920000	85000	1523200	90000	1612800	87000	1559040
750	DETECTABLE WARNING PANELS	SF	8540000	65000	555100	60000	512400	75700	646478
752	SCREENING CHAIN LINK	LF	2850000	68000	193800	65000	185250	68300	194655
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	5900000	20000	1180000	23300	1374700	20000	1180000
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	590000	23000	13570	26970	159123	23100	13629
754	FLEXIBLE DELINEATORS-TYPE D	EA	4600	120000	55200	141000	648600	121000	556600
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	11970000	19000	2274300	22070	2641779	18900	2262330
754	RESET SIGN PANEL	EA	1000	125000	12500	147130	14713	126000	12600
754	OBJECT MARKERS - TYPE I	EA	8000	26000	20800	30650	24520	26300	21040
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	11660000	35000	4081000	39890	4651174	36800	4290880
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	139860000	7000	979020	10950	1531467	6300	881180
762	PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED	LF	1469000	11000	161590	12720	186856	11600	170404
762	PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED	LF	3198000	15000	479700	14740	471385	14700	470106
762	PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED	LF	622000	45000	279900	66380	412883	42000	261240
770	LIGHTING SYSTEM	EA	1000	1225000000	1225000000	1200000000	1200000000	1216699590	1216699590
772	REVISE TRAFFIC SIGNAL SYSTEM	EA	1000	55000000	55000000	25000000	25000000	55600000	55600000
772	IT SYSTEM	EA	1000	202000000	202000000	190000000	190000000	202376570	202376570
910	MODIFY MANHOLE	EA	3000	6000000	18000000	10000000	30000000	4460000	13380000
970	SPRING SNOW CRABAPPLE	EA	3000	650000	195000	860610	258183	657000	197100
990	TEMPORARY ACCESS	L SUM	1000	52500000	52500000	30000000	30000000	145000000	145000000
	TOTAL				1499951675		1531185723		1552197696
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

10

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 7 OF 12

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TMA-SU-FXP-8-992(045)

COUNTY & DATE CASS (017) DEC 12, 2025 09:30AM

LENGTH & TYPE 1.298

WEST FARGO 9TH ST AND 7TH AVE

COMPLETION TIME 11/14/26 GRADING, SALVAGED BASE, PCC PAMENT, ST

NO. 23537

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER DAKOTA UNDERGROUND COMPANY FARGO, ND C.C. BOND RANK 06 BID PRICE	AMOUNT	BIDDER SELLIN BROTHERS INC HAWLEY, MN C.C. BOND RANK 07 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 08 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	60000.00	60000.00	103840.00	103840.00	59365.71	59365.71
201	REMOVAL OF TREES & BRUSH	L SUM	1.000	2500.000	2500.00	10000.000	10000.00	26336.100	26336.10
202	REMOVAL OF CONCRETE	L SUM	1.000	7500.000	7500.00	2670.000	2670.00	1600.440	1600.44
202	REMOVAL OF CURB & GUTTER	LF	5499.000	14.000	76986.00	11.000	60489.00	8.720	47951.28
202	REMOVAL OF PAVEMENT	TON	23194.000	22.000	510268.00	35.000	811790.00	11.740	272297.56
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	3287.000	41.000	134767.00	34.000	111758.00	34.200	112415.40
202	EXCAVATION & DISPOSAL OF CONTAMINATED SOIL	CY	900.000	135.000	121500.00	120.000	108000.00	374.240	336816.00
202	REMOVE EXISTING FENCE	LF	305.000	6.300	1921.50	7.000	2135.00	6.000	1830.00
203	COMMON EXCAVATION-TYPE A	CY	18496.000	28.000	517888.00	16.000	295936.00	23.220	429477.12
203	TOPSOIL	CY	5609.000	27.000	151443.00	48.000	269232.00	19.720	110609.48
203	COMMON EXCAVATION-WASTE	CY	2296.000	15.000	34440.00	96.000	220416.00	13.630	31294.48
203	COMMON EXCAVATION-SUBCUT	CY	667.000	10.000	6670.00	47.000	31349.00	154.350	102951.45
216	WATER	M GAL	829.000	20.000	16580.00	15.000	12435.00	21.990	18229.71
230	SUBGRADE PREPARATION-TYPE A	STA	65.000	2455.000	159575.00	4095.000	266175.00	1545.680	100469.20
251	SEEDING CLASS III	ACRE	10.640	1785.000	18992.40	1800.000	19152.00	1360.000	14470.40
251	TEMPORARY COVER CROP	ACRE	10.640	210.000	2234.40	211.000	2245.04	250.000	2660.00
253	HYDRAULIC MULCH	ACRE	10.640	1706.000	18151.84	1717.000	18268.88	2030.000	21599.20
253	BONDED FIBER MATRIX	ACRE	10.640	4069.000	43294.16	4095.000	43570.80	5048.000	53710.72
260	SILT FENCE UNSUPPORTED	LF	547.000	5.500	3008.50	5.500	3008.50	4.000	2188.00
260	REMOVE SILT FENCE UNSUPPORTED	LF	547.000	1.050	574.35	1.050	574.35	1.000	547.00
261	FIBER ROLLS 12IN	LF	9341.000	4.750	44369.75	4.750	44369.75	3.650	34094.65
261	REMOVE FIBER ROLLS 12IN	LF	4397.000	.370	1626.89	.400	1758.80	.750	3297.75
302	SALVAGED BASE COURSE	TON	31419.000	34.000	1068246.00	40.000	1256760.00	39.010	1225655.19
302	AGGREGATE SURFACE COURSE CL 13	TON	101.000	40.000	4040.00	50.000	5050.00	52.110	5263.11
430	SUPERPAVE FAA 43	TON	410.000	105.000	43050.00	148.000	60680.00	100.000	41000.00
430	PG 58S-34 ASPHALT CEMENT	TON	25.000	651.000	16275.00	580.000	14500.00	620.000	15500.00
550	10IN NON REINF CONCRETE PVMT CL AE-DOWELED	SY	35841.000	130.000	4659330.00	114.000	408587.40	115.820	4151104.62
550	NON-REINF CONCRETE PVMT CL AE-DOWELED-COLORED-TEXT	SY	515.000	200.000	103000.00	173.000	89095.00	162.050	83455.75
702	MOBILIZATION	L SUM	1.000	1300000.000	1300000.00	980000.000	980000.00	24270181.90	24270181.90
704	FLAGGING	MHR	400.000	55.000	22000.00	98.000	39200.00	91.860	36744.00
704	TRAFFIC CONTROL SIGNS	UNIT	3726.000	3.700	13786.20	3.750	13972.50	3.500	13041.00
704	TYPE III BARRICADE	EA	16.000	105.000	1680.00	106.000	1696.00	100.000	1600.00
704	SIDEWALK BARRICADE	EA	6.000	79.000	474.00	80.000	480.00	75.000	450.00
704	PEDESTRIAN WALKWAY	LF	1827.000	6.000	10962.00	13.000	23751.00	5.750	10505.25
704	DELINEATOR DRUMS	EA	46.000	26.250	1207.50	27.000	1242.00	25.000	1150.00
704	TUBULAR MARKERS	EA	19.000	10.500	199.50	10.500	199.50	10.000	190.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	790.000	790.00	800.000	800.00	750.000	750.00
704	OBLITERATION OF PAVEMENT MARKING	SF	345.000	1.050	362.25	1.250	431.25	1.000	345.00
704	TEMPORARY CURB RAMP	EA	2.000	263.000	526.00	265.000	530.00	250.000	500.00
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.000	5250.000	10500.00	5300.000	10600.00	5000.000	10000.00
706	FIELD OFFICE	EA	1.000	35000.000	35000.00	65000.000	65000.00	27109.050	27109.05
706	AGGREGATE LABORATORY	EA	1.000	250.000	250.00	65000.000	65000.00	9686.660	9686.66
706	CONTRACTOR'S LABORATORY	EA	1.000	250.000	250.00	65000.000	65000.00	4000.000	4000.00
708	INLET PROTECTION-SPECIAL	EA	112.000	50.000	5600.00	243.000	27216.00	198.000	22176.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	56.000	50.000	2800.00	53.000	2968.00	40.000	2240.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	45608.000	3.050	139104.40	3.750	171030.00	2.600	118580.80
714	PIPE CONC REINF 15IN CL V-STORM DRAIN	LF	1861.000	104.000	193544.00	85.000	158185.00	97.640	181708.04

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

11

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 8 OF 12

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TMA-SU-FXP-8-992(045)

NO. 23537

COUNTY & DATE CASS (017) DEC 12, 2025 09:30AM

LENGTH & TYPE 1.298

WEST FARGO 9TH ST AND 7TH AVE

COMPLETION TIME 11/14/26 GRADING, SALVAGED BASE, PCC PAMENT, ST

	BIDDER	BIDDER	BIDDER
	DAKOTA UNDERGROUND COMPANY	SELLIN BROTHERS INC	STRATA CORPORATION
	FARGO, ND	HAWLEY, MN	GRAND FORKS, ND
	C.C. BOND RANK 06	C.C. BOND RANK 07	C.C. BOND RANK 08

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
714	PIPE CONC REINF 18IN CL V-STORM DRAIN	LF	607.000	114.000	69198.00	93.000	56451.00	105.680	64147.76
714	PIPE CONC REINF 24IN CL III-STORM DRAIN	LF	313.000	128.000	40064.00	107.000	33491.00	119.770	37488.01
714	PIPE CONC REINF 30IN CL III-STORM DRAIN	LF	701.000	160.000	112160.00	130.000	91130.00	142.910	100179.91
714	PIPE CONC REINF 36IN CL III-STORM DRAIN	LF	350.000	194.000	67900.00	183.000	64050.00	196.220	68677.00
714	PIPE CONC REINF 42IN CL III-STORM DRAIN	LF	931.000	240.000	223440.00	230.000	214130.00	243.510	226707.81
714	PIPE CONC REINF 48IN CL III-STORM DRAIN	LF	1870.000	290.000	542300.00	275.000	514250.00	288.780	540018.60
714	PIPE CONC REINF 54IN CL III-STORM DRAIN	LF	1209.000	402.000	486018.00	365.000	441285.00	379.320	458597.88
714	PIPE CONC REINF 60IN CL III-STORM DRAIN	LF	283.000	400.000	113200.00	425.000	120275.00	439.680	124429.44
714	PIPE CONC REINF 66IN CL III STORM DRAIN	LF	50.000	478.000	23900.00	595.000	29750.00	610.700	30535.00
714	PIPE CONC REINF ARCH 51IN X 31IN CL II	LF	80.000	340.000	27200.00	310.000	24800.00	323.990	25919.20
714	PLUG PIPE-ALL TYPES & SIZES	EA	6.000	300.000	1800.00	1110.000	6660.00	1116.660	6699.96
714	EDGEDRAIN NON PERMEABLE BASE	LF	12796.000	8.000	102368.00	14.000	179144.00	8.200	104927.20
722	MANHOLE 48IN	EA	13.000	6435.000	83655.00	5075.000	65975.00	5117.580	66528.54
722	MANHOLE 60IN	EA	7.000	7266.000	50862.00	6900.000	48300.00	6953.530	48674.71
722	MANHOLE 72IN	EA	20.000	8863.000	177260.00	8600.000	172000.00	8663.730	173274.60
722	MANHOLE 84IN	EA	7.000	11835.000	82845.00	11000.000	77000.00	11078.130	77546.91
722	MANHOLE 96IN	EA	2.000	15060.000	30120.00	13000.000	26000.00	13090.130	26180.26
722	MANHOLE 108IN	EA	2.000	16200.000	32400.00	21100.000	42200.00	21238.730	42477.46
722	MANHOLE RISER 48IN	LF	122.890	319.000	39201.91	387.000	47558.43	401.450	49334.19
722	MANHOLE RISER 60IN	LF	52.400	282.000	14776.80	360.000	18864.00	374.280	19612.27
722	MANHOLE RISER 72IN	LF	189.110	354.000	66944.94	430.000	81317.30	444.710	84099.11
722	MANHOLE RISER 84IN	LF	79.530	408.000	32448.24	485.000	38572.05	500.040	39768.18
722	MANHOLE RISER 96IN	LF	24.760	518.000	12825.68	605.000	14979.80	620.760	15370.02
722	MANHOLE RISER 108IN	LF	18.970	852.000	16162.44	985.000	18685.45	1003.040	19027.67
722	ABANDON STORM SEWER	LF	161.000	47.000	7567.00	54.000	8694.00	54.320	8745.52
722	INLET-TYPE 2	EA	37.000	4611.000	170607.00	4500.000	166500.00	4539.130	167947.81
722	INLET-TYPE 2 DOUBLE	EA	4.000	6766.000	27064.00	7100.000	28400.00	7154.730	28618.92
722	INLET SPECIAL-TYPE 2 48IN	EA	9.000	6313.000	56817.00	5400.000	48600.00	5444.530	49000.77
722	INLET SPECIAL-TYPE 2 84IN	EA	2.000	21440.000	42880.00	21400.000	42800.00	21540.530	43081.06
722	INLET SPECIAL-TYPE 2 DOUBLE 84IN	EA	1.000	16485.000	16485.00	16500.000	16500.00	16611.120	16611.12
722	INLET CATCH BASIN	EA	28.000	2400.000	67200.00	3220.000	90160.00	3251.450	91040.60
722	INLET SPECIAL CATCH BASIN 84IN	EA	1.000	14550.000	14550.00	15200.000	15200.00	15303.320	15303.32
722	INLET SPECIAL CATCH BASIN 96IN	EA	1.000	17500.000	17500.00	18500.000	18500.00	18623.120	18623.12
722	ADJUST GATE VALVE BOX	EA	28.000	600.000	16800.00	1040.000	29120.00	419.650	11750.20
724	FITTINGS-DUCTILE IRON	LBS	2098.000	22.000	46156.00	43.000	90214.00	43.260	90759.48
724	GATE VALVE & BOX 8IN	EA	7.000	4165.000	29155.00	4300.000	30100.00	4337.930	30365.51
724	GATE VALVE & BOX 12IN	EA	1.000	7125.000	7125.00	7900.000	7900.00	7959.520	7959.52
724	HYDRANT-RELOCATE	EA	3.000	3825.000	11475.00	3500.000	10500.00	3533.120	10599.36
724	ADJUST HYDRANT	EA	7.000	2165.000	15155.00	3200.000	22400.00	3231.330	22619.31
724	TAPPING SLEEVE & VALVE 12IN X 6IN	EA	3.000	7300.000	21900.00	8000.000	24000.00	8060.120	24180.36
724	TAPPING SLEEVE & VALVE 12IN X 8IN	EA	5.000	8300.000	41500.00	9000.000	45000.00	9066.120	45330.60
724	TAPPING SLEEVE & VALVE 16IN X 8IN	EA	1.000	10200.000	10200.00	10000.000	10000.00	10072.120	10072.12
724	TAPPING SLEEVE & VALVE 16IN X 12IN	EA	1.000	14300.000	14300.00	15000.000	15000.00	15102.120	15102.12
724	WATER SERVICE LINE 1IN	LF	44.000	116.000	5104.00	77.000	3388.00	89.590	3941.96
724	WATER SERVICE LINE 1 1/2IN	LF	95.000	139.000	13205.00	79.000	7505.00	91.600	8702.00
724	WATERMAIN 8IN PVC	LF	1814.000	104.000	188656.00	75.000	136050.00	87.580	158870.12
724	WATERMAIN 12IN PVC	LF	115.000	260.000	29900.00	110.000	12650.00	122.790	14120.85

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

12

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 9 OF 12

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TMA-SU-FXP-8-992(045)

NO. 23537

COUNTY & DATE CASS (017) DEC 12, 2025 09:30AM

LENGTH & TYPE 1.298

WEST FARGO 9TH ST AND 7TH AVE

COMPLETION TIME 11/14/26 GRADING, SALVAGED BASE, PCC PAMENT, ST

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER DAKOTA UNDERGROUND COMPANY FARGO, ND C.C. BOND RANK 06 BID PRICE	AMOUNT	BIDDER SELLIN BROTHERS INC HAWLEY, MN C.C. BOND RANK 07 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 08 BID PRICE	AMOUNT
724	CURB STOP & BOX 1IN	EA	2.000	1090.000	2180.00	1900.000	3800.00	1911.400	3822.80
724	CURB STOP & BOX 1 1/2IN	EA	4.000	1365.000	5460.00	2800.000	11200.00	2816.800	11267.20
724	8IN SANITARY SEWER PIPE	LF	85.000	133.000	11305.00	136.000	11560.00	148.940	12659.90
724	10IN SANITARY SEWER PIPE	LF	1676.000	148.000	248048.00	99.000	165924.00	111.720	187242.72
724	6IN SEWER SERVICE PIPE	LF	351.000	115.000	40365.00	51.000	17901.00	63.430	22263.93
724	10IN X 6IN SEWER WYE BRANCH	EA	6.000	2000.000	12000.00	1700.000	10200.00	1722.330	10333.98
724	SANITARY SEWER CLEANOUT	EA	1.000	3050.000	3050.00	1750.000	1750.00	1772.620	1772.62
748	CURB & GUTTER MOUNTABLE-TYPE I	LF	673.000	36.000	24228.00	65.000	43745.00	62.230	41880.79
748	CURB & GUTTER-TYPE I	LF	18381.000	37.000	680097.00	35.000	643335.00	45.410	834681.21
748	VALLEY GUTTER 72IN	SY	70.000	160.000	11200.00	184.000	12880.00	183.810	12866.70
750	PIGMENTED IMPRINTED CONCRETE	SY	2470.000	198.000	489060.00	209.000	516230.00	168.740	416787.80
750	SIDEWALK CONCRETE 5IN	SY	6577.000	68.250	448880.25	70.000	460390.00	93.160	612713.32
750	CONCRETE MEDIAN NOSE PAVING	SY	68.000	285.000	19380.00	184.000	12512.00	246.510	16762.68
750	DRIVEWAY CONCRETE	SY	1792.000	82.000	146944.00	88.000	157696.00	101.290	181511.68
750	DETECTABLE WARNING PANELS	SF	854.000	73.500	62769.00	63.000	53802.00	39.680	33886.72
752	SCREENING CHAIN LINK	LF	285.000	68.250	19451.25	69.000	19665.00	65.000	18525.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	590.000	20.000	11800.00	20.000	11800.00	19.000	11210.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	59.000	23.000	1357.00	23.000	1357.00	22.000	1298.00
754	FLEXIBLE DELINEATORS-TYPE D	EA	46.000	121.000	5566.00	121.000	5566.00	115.000	5290.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1197.000	18.900	22623.30	19.000	22743.00	18.000	21546.00
754	RESET SIGN PANEL	EA	1.000	126.000	126.00	254.000	254.00	120.000	120.00
754	OBJECT MARKERS - TYPE I	EA	8.000	26.250	210.00	26.500	212.00	25.000	200.00
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	1166.000	36.750	42850.50	37.000	43142.00	35.000	40810.00
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	13986.000	6.300	88111.80	6.500	90909.00	6.000	83916.00
762	PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED	LF	1469.000	11.550	16966.95	11.750	17260.75	11.000	16159.00
762	PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED	LF	3198.000	14.700	47010.60	15.000	47970.00	14.000	44772.00
762	PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED	LF	622.000	42.000	26124.00	43.000	26746.00	40.000	24880.00
770	LIGHTING SYSTEM	EA	1.000	1254435.000	1254435.00	1500000.000	1500000.00	1226500.000	1226500.00
772	REVISE TRAFFIC SIGNAL SYSTEM	EA	1.000	172150.000	172150.00	205000.000	205000.00	650000.000	650000.00
772	IT SYSTEM	EA	1.000	203915.000	203915.00	220000.000	220000.00	980000.000	980000.00
910	MODIFY MANHOLE	EA	3.000	3900.000	11700.00	5000.000	15000.00	5030.000	15090.00
970	SPRING SNOW CRABAPPLE	EA	3.000	656.000	1968.00	650.000	1950.00	850.000	2550.00
990	TEMPORARY ACCESS	L SUM	1.000	35000.000	35000.00	150000.000	15000.00	378024.020	378024.02
	TOTAL				16899015.30		17202482.15		17971895.82
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

13

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TMA-SU-FXP-8-992(045)

NO. 23537

COUNTY & DATE CASS (017) DEC 12, 2025 09:30AM

LENGTH & TYPE 1.298

WEST FARGO 9TH ST AND 7TH AVE

COMPLETION TIME 11/14/26 GRADING, SALVAGED BASE, PCC PAMENT, ST

BIDDER	BIDDER	BIDDER
MEYER CONTRACTING IN C DBA MEYER CON INC		
MINNEAPOLIS, MN		
C.C. BOND RANK 09	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	105000.000	105000.00				
201	REMOVAL OF TREES & BRUSH	L SUM	1.000	3585.870	3585.87				
202	REMOVAL OF CONCRETE	L SUM	1.000	3450.100	3450.10				
202	REMOVAL OF CURB & GUTTER	LF	5499.000	2.670	14682.33				
202	REMOVAL OF PAVEMENT	TON	23194.000	9.140	211993.16				
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	3287.000	26.350	86612.45				
202	EXCAVATION & DISPOSAL OF CONTAMINATED SOIL	CY	900.000	146.740	132066.00				
202	REMOVE EXISTING FENCE	LF	305.000	6.000	1830.00				
203	COMMON EXCAVATION-TYPE A	CY	18496.000	20.810	384901.76				
203	TOPSOIL	CY	5609.000	31.780	178254.02				
203	COMMON EXCAVATION-WASTE	CY	2296.000	12.780	29342.88				
203	COMMON EXCAVATION-SUBCUT	CY	667.000	18.900	12606.30				
216	WATER	M GAL	829.000	76.870	63725.23				
230	SUBGRADE PREPARATION-TYPE A	STA	65.000	2286.130	148598.45				
251	SEEDING CLASS III	ACRE	10.640	927.840	9872.22				
251	TEMPORARY COVER CROP	ACRE	10.640	154.640	1645.37				
253	HYDRAULIC MULCH	ACRE	10.640	1984.540	21115.51				
253	BONDED FIBER MATRIX	ACRE	10.640	4432.990	47167.01				
260	SILT FENCE UNSUPPORTED	LF	547.000	2.630	1438.61				
260	REMOVE SILT FENCE UNSUPPORTED	LF	547.000	1.910	1044.77				
261	FIBER ROLLS 12IN	LF	9341.000	2.320	21671.12				
261	REMOVE FIBER ROLLS 12IN	LF	4397.000	1.910	8398.27				
302	SALVAGED BASE COURSE	TON	31419.000	26.690	838573.11				
302	AGGREGATE SURFACE COURSE CL 13	TON	101.000	102.910	10393.91				
430	SUPERPAVE FAA 43	TON	410.000	102.360	41967.60				
430	PG 58S-34 ASPHALT CEMENT	TON	25.000	634.650	15866.25				
550	10IN NON REINF CONCRETE PVMT CL AE-DOWELED	SY	35841.000	112.690	4038922.29				
550	NON-REINF CONCRETE PVMT CL AE-DOWELED-COLORED-TEXT	SY	515.000	228.430	117641.45				
702	MOBILIZATION	L SUM	1.000	1879065.130	1879065.13				
704	FLAGGING	MHR	400.000	107.860	43144.00				
704	TRAFFIC CONTROL SIGNS	UNIT	3726.000	3.890	14494.14				
704	TYPE III BARRICADE	EA	16.000	111.200	1779.20				
704	SIDEWALK BARRICADE	EA	6.000	83.400	500.40				
704	PEDESTRIAN WALKWAY	LF	1827.000	9.720	17758.44				
704	DELINEATOR DRUMS	EA	46.000	27.800	1278.80				
704	TUBULAR MARKERS	EA	19.000	11.120	211.28				
704	SEQUENCING ARROW PANEL-TYPE C	EA	1.000	833.990	833.99				
704	OBLITERATION OF PAVEMENT MARKING	SF	345.000	12.820	4422.90				
704	TEMPORARY CURB RAMP	EA	2.000	278.000	556.00				
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.000	5559.920	11119.84				
706	FIELD OFFICE	EA	1.000	176688.860	176688.86				
706	AGGREGATE LABORATORY	EA	1.000	.010	.01				
706	CONTRACTOR'S LABORATORY	EA	1.000	.010	.01				
708	INLET PROTECTION-SPECIAL	EA	112.000	190.720	21360.64				
708	REMOVE INLET PROTECTION-SPECIAL	EA	56.000	35.800	2004.80				
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	45608.000	3.480	158715.84				
714	PIPE CONC REINF 15IN CL V-STORM DRAIN	LF	1861.000	127.270	236849.47				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

14

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 11 OF 12

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TMA-SU-FXP-8-992(045)

NO. 23537

COUNTY & DATE CASS (017) DEC 12, 2025 09:30AM

LENGTH & TYPE 1.298

WEST FARGO 9TH ST AND 7TH AVE

COMPLETION TIME 11/14/26 GRADING, SALVAGED BASE, PCC PAMENT, ST

BIDDER	BIDDER	BIDDER
MEYER CONTRACTING IN C DBA MEYER CON INC		
MINNEAPOLIS, MN		
C.C. BOND RANK 09	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
714	PIPE CONC REINF 18IN CL V-STORM DRAIN	LF	607.000	185.260	112452.82				
714	PIPE CONC REINF 24IN CL III-STORM DRAIN	LF	313.000	190.470	59617.11				
714	PIPE CONC REINF 30IN CL III-STORM DRAIN	LF	701.000	251.480	176287.48				
714	PIPE CONC REINF 36IN CL III-STORM DRAIN	LF	350.000	286.670	100334.50				
714	PIPE CONC REINF 42IN CL III-STORM DRAIN	LF	931.000	386.800	360110.80				
714	PIPE CONC REINF 48IN CL III-STORM DRAIN	LF	1870.000	420.940	787157.80				
714	PIPE CONC REINF 54IN CL III-STORM DRAIN	LF	1209.000	580.570	701909.13				
714	PIPE CONC REINF 60IN CL III-STORM DRAIN	LF	283.000	610.120	172663.96				
714	PIPE CONC REINF 66IN CL III STORM DRAIN	LF	50.000	957.630	47881.50				
714	PIPE CONC REINF ARCH 51IN X 31IN CL II	LF	80.000	850.310	68024.80				
714	PLUG PIPE-ALL TYPES & SIZES	EA	6.000	734.430	4406.58				
714	EDGEDRAIN NON PERMEABLE BASE	LF	12796.000	13.010	166475.96				
722	MANHOLE 48IN	EA	13.000	5945.990	77297.87				
722	MANHOLE 60IN	EA	7.000	6850.260	47951.82				
722	MANHOLE 72IN	EA	20.000	7288.490	145769.80				
722	MANHOLE 84IN	EA	7.000	11157.490	78102.43				
722	MANHOLE 96IN	EA	2.000	16795.480	33590.96				
722	MANHOLE 108IN	EA	2.000	22073.220	44146.44				
722	MANHOLE RISER 48IN	LF	122.890	572.650	70372.96				
722	MANHOLE RISER 60IN	LF	52.400	596.210	31241.40				
722	MANHOLE RISER 72IN	LF	189.110	711.430	134538.53				
722	MANHOLE RISER 84IN	LF	79.530	900.070	71582.57				
722	MANHOLE RISER 96IN	LF	24.760	953.880	23618.07				
722	MANHOLE RISER 108IN	LF	18.970	1378.650	26152.99				
722	ABANDON STORM SEWER	LF	161.000	40.880	6581.68				
722	INLET-TYPE 2	EA	37.000	5149.630	190536.31				
722	INLET-TYPE 2 DOUBLE	EA	4.000	8645.510	34582.04				
722	INLET SPECIAL-TYPE 2 48IN	EA	9.000	9443.490	84991.41				
722	INLET SPECIAL-TYPE 2 84IN	EA	2.000	24741.060	49482.12				
722	INLET SPECIAL-TYPE 2 DOUBLE 84IN	EA	1.000	18372.610	18372.61				
722	INLET CATCH BASIN	EA	28.000	2899.440	81184.32				
722	INLET SPECIAL CATCH BASIN 84IN	EA	1.000	14908.920	14908.92				
722	INLET SPECIAL CATCH BASIN 96IN	EA	1.000	23410.840	23410.84				
722	ADJUST GATE VALVE BOX	EA	28.000	500.010	14000.28				
724	FITTINGS-DUCTILE IRON	LBS	2098.000	32.330	67828.34				
724	GATE VALVE & BOX 8IN	EA	7.000	4763.600	33345.20				
724	GATE VALVE & BOX 12IN	EA	1.000	8264.140	8264.14				
724	HYDRANT-RELOCATE	EA	3.000	3073.030	9219.09				
724	ADJUST HYDRANT	EA	7.000	2325.910	16281.37				
724	TAPPING SLEEVE & VALVE 12IN X 6IN	EA	3.000	11625.510	34876.53				
724	TAPPING SLEEVE & VALVE 12IN X 8IN	EA	5.000	13249.750	66248.75				
724	TAPPING SLEEVE & VALVE 16IN X 8IN	EA	1.000	14992.640	14992.64				
724	TAPPING SLEEVE & VALVE 16IN X 12IN	EA	1.000	13019.840	13019.84				
724	WATER SERVICE LINE 1IN	LF	44.000	61.680	2713.92				
724	WATER SERVICE LINE 1 1/2IN	LF	95.000	69.540	6606.30				
724	WATERMAIN 8IN PVC	LF	1814.000	225.370	40882.18				
724	WATERMAIN 12IN PVC	LF	115.000	478.750	55056.25				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 12 OF 12

ABSTRACT OF BIDS RECEIVED

PROJECT NO. TMA-SU-FXP-8-992(045)

NO. 23537

COUNTY & DATE CASS (017) DEC 12, 2025 09:30AM

LENGTH & TYPE 1.298

WEST FARGO 9TH ST AND 7TH AVE

COMPLETION TIME 11/14/26 GRADING, SALVAGED BASE, PCC PAMENT, ST

BIDDER	BIDDER	BIDDER
MEYER CONTRACTING IN C DBA MEYER CON INC		
MINNEAPOLIS, MN		
C.C. BOND RANK 09	C.C.	C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
724	CURB STOP & BOX 1IN	EA	2.000	2691.400	5382.80				
724	CURB STOP & BOX 1 1/2IN	EA	4.000	2865.950	11463.80				
724	8IN SANITARY SEWER PIPE	LF	85.000	295.620	25127.70				
724	10IN SANITARY SEWER PIPE	LF	1676.000	274.190	459542.44				
724	6IN SEWER SERVICE PIPE	LF	351.000	298.900	104913.90				
724	10IN X 6IN SEWER WYE BRANCH	EA	6.000	1498.300	8989.80				
724	SANITARY SEWER CLEANOUT	EA	1.000	1483.390	1483.39				
748	CURB & GUTTER MOUNTABLE-TYPE I	LF	673.000	44.230	29766.79				
748	CURB & GUTTER-TYPE I	LF	18381.000	44.230	812991.63				
748	VALLEY GUTTER 72IN	SY	70.000	173.600	12152.00				
750	PIGMENTED IMPRINTED CONCRETE	SY	2470.000	194.920	481452.40				
750	SIDEWALK CONCRETE 5IN	SY	6577.000	101.520	667697.04				
750	CONCRETE MEDIAN NOSE PAVING	SY	68.000	192.890	13116.52				
750	DRIVEWAY CONCRETE	SY	1792.000	109.640	196474.88				
750	DETECTABLE WARNING PANELS	SF	854.000	50.760	43349.04				
752	SCREENING CHAIN LINK	LF	285.000	65.000	18525.00				
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	590.000	21.130	12466.70				
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	59.000	24.460	1443.14				
754	FLEXIBLE DELINEATORS-TYPE D	EA	46.000	127.880	5882.48				
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	1197.000	20.020	23963.94				
754	RESET SIGN PANEL	EA	1.000	133.440	133.44				
754	OBJECT MARKERS - TYPE I	EA	8.000	27.800	222.40				
762	PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)	SF	1166.000	32.680	38104.88				
762	PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED	LF	13986.000	8.970	125454.42				
762	PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED	LF	1469.000	10.420	15306.98				
762	PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED	LF	3198.000	12.070	38599.86				
762	PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED	LF	622.000	54.380	33824.36				
770	LIGHTING SYSTEM	EA	1.000	1184843.780	1184843.78				
772	REVISE TRAFFIC SIGNAL SYSTEM	EA	1.000	53264.480	53264.48				
772	IT SYSTEM	EA	1.000	194030.230	194030.23				
910	MODIFY MANHOLE	EA	3.000	4818.610	14455.83				
970	SPRING SNOW CRABAPPLE	EA	3.000	824.740	2474.22				
990	TEMPORARY ACCESS	L SUM	1.000	66840.420	66840.42				
	TOTAL				1862390.84				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

16

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0021(023)

COUNTY & DATE HETTINGER (041) DEC 12, 2025 09:30AM

LENGTH & TYPE 0.170
2 MI N & 3 MI W OF REGENT

COMPLETION TIME 07/17/27 STRUCTURE REPLACEMENT, GRADING & INCID

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	NO. 23713 BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER YOUNG GUN CONSTRUCTION LLC LUDLOW, SD C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	12000.000	12000.00	17000.000	17000.00	33225.000	33225.00
201	CLEARING & GRUBBING	L SUM	1.000	20000.000	20000.00	15000.000	15000.00	27500.000	27500.00
202	REMOVAL OF STRUCTURE	L SUM	1.000	110000.000	110000.00	140000.000	140000.00	105201.380	105201.38
202	REMOVE AGGREGATE BASE & SURFACING	L SUM	1.000	20000.000	20000.00	6100.000	6100.00	36580.000	36580.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	49.000	36.000	1764.00	60.000	2940.00	163.270	8000.23
202	REMOVE EXISTING FENCE	LF	454.000	1.000	454.00	7.000	3178.00	3.500	1589.00
203	COMMON EXCAVATION-TYPE A	CY	5080.000	7.000	35560.00	13.000	66040.00	15.000	76200.00
203	TOPSOIL	CY	1096.000	7.000	7672.00	25.000	27400.00	15.000	16440.00
203	BORROW-EXCAVATION	CY	3643.000	20.000	72860.00	20.000	72860.00	55.000	200365.00
210	CLASS 1 EXCAVATION	L SUM	1.000	30000.000	30000.00	12000.000	12000.00	25898.700	25898.70
210	CLASS 2 EXCAVATION	L SUM	1.000	40000.000	40000.00	60000.000	60000.00	38073.100	38073.10
210	CHANNEL EXCAVATION	L SUM	1.000	85000.000	85000.00	60000.000	60000.00	49590.000	49590.00
210	FOUNDATION PREPARATION	EA	1.000	60000.000	60000.00	100000.000	100000.00	52500.000	52500.00
216	WATER	M GAL	147.000	25.000	3675.00	30.000	4410.00	175.000	25725.00
251	SEEDING CLASS II	ACRE	3.000	800.000	2400.00	1630.000	4890.00	2194.500	6583.50
251	TEMPORARY COVER CROP	ACRE	3.000	200.000	600.00	210.000	630.00	831.250	2493.75
253	STRAW MULCH	ACRE	5.000	550.000	2750.00	370.000	1850.00	2995.000	14975.00
256	RIPRAP GRADE II	CY	2437.000	100.000	243700.00	152.000	370424.00	225.000	548325.00
261	FIBER ROLLS 12IN	LF	1852.000	3.000	5556.00	3.500	6482.00	7.000	12964.00
261	REMOVE FIBER ROLLS 12IN	LF	1544.000	.500	772.00	.250	386.00	1.000	1544.00
262	FLOTATION SILT CURTAIN	LF	75.000	20.000	1500.00	20.000	1500.00	59.850	4488.75
262	REMOVE FLOTATION SILT CURTAIN	LF	75.000	3.000	225.00	3.000	225.00	15.960	1197.00
302	AGGREGATE BASE COURSE CL 5	TON	16.100	35.000	563.50	75.000	1207.50	69.500	1118.95
302	AGGREGATE SURFACE COURSE CL 13	TON	1891.000	35.000	66185.00	58.000	109678.00	55.000	104005.00
602	CLASS AAE-3 CONCRETE	CY	161.000	2000.000	322000.00	1700.000	273700.00	1750.000	281750.00
602	CLASS AE-3 CONCRETE	CY	307.000	1200.000	368400.00	1600.000	491200.00	2000.000	614000.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	534.000	10.000	5340.00	5.000	2670.00	49.000	26166.00
604	PRESTRESSED I-BEAM-36IN	LF	587.000	315.000	184905.00	400.000	234800.00	400.000	234800.00
612	REINFORCING STEEL-GRADE 60	LBS	44548.000	3.000	133644.00	4.500	200466.00	3.500	155918.00
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	40165.000	3.000	120495.00	5.000	200825.00	5.500	220907.50
616	STRUCTURAL STEEL M270-GRADE 36	LBS	4472.000	11.000	49192.00	11.000	49192.00	4.500	20124.00
622	STEEL H-PILING POINTS 12 X 53	EA	42.000	174.000	7308.00	150.000	6300.00	214.000	8988.00
622	STEEL PILING HP 12 X 53	LF	1570.000	66.000	103620.00	76.000	119320.00	75.000	117750.00
622	STEEL TEST PILING HP 12 X 53	LF	220.000	140.000	30800.00	150.000	33000.00	80.000	17600.00
624	TRAFFIC RAIL-STEEL	LF	300.000	230.000	69000.00	137.000	41100.00	185.000	55500.00
702	MOBILIZATION	L SUM	1.000	325000.000	325000.00	363314.000	363314.00	369000.000	369000.00
704	TRAFFIC CONTROL SIGNS	UNIT	216.000	3.000	648.00	2.100	453.60	17.250	3726.00
704	TYPE III BARRICADE	EA	6.000	90.000	540.00	210.000	1260.00	375.000	2250.00
704	DELINEATOR DRUMS	EA	10.000	20.000	200.00	32.000	320.00	82.400	824.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	68.000	2.000	136.00	2.730	185.64	33.500	2278.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	2877.000	3.500	10069.50	5.000	14385.00	2.800	8055.60
709	PERFORATED GEOCELL	SY	52.000	20.000	1040.00	120.000	6240.00	65.100	3385.20
714	PIPE CONDUIT 18IN-APPROACH	LF	110.000	70.000	7700.00	150.000	16500.00	145.000	15950.00
754	RESET SIGN PANEL	EA	4.000	220.000	880.00	105.000	420.00	150.000	600.00
754	RESET SIGN SUPPORT	EA	4.000	110.000	440.00	210.000	840.00	400.000	1600.00
764	W-BEAM GUARDRAIL	LF	194.000	50.000	9700.00	57.000	11058.00	73.500	14259.00
764	ENERGY ABSORBING TERMINAL	EA	4.000	3000.000	12000.00	3370.000	13480.00	3896.250	15585.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: INDUSTRIAL BUILDERS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

17

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0021(023)

COUNTY & DATE HETTINGER (041) DEC 12, 2025 09:30AM

LENGTH & TYPE 0.170

2 MI N & 3 MI W OF REGENT

COMPLETION TIME 07/17/27 STRUCTURE REPLACEMENT, GRADING & INCID

NO. 23713

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER YOUNG GUN CONSTRUCTION LLC LUDLOW, SD C.C. BOND RANK 02 BID PRICE	AMOUNT
930	DEWATERING	L SUM	1.000	90000000	90000000	300000000	30000000	56500000	56500000
930	ABUTMENT UNDERDRAIN SYSTEM	EA	2.000	12000000	24000000	15000000	30000000	25000000	50000000
	TOTAL				270029400		349690050		369209866
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: INDUSTRIAL BUILDERS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

18

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-1-094(236)157

NO. 23769

COUNTY & DATE BURLEIGH (015) DEC 12, 2025 09:30AM

LENGTH & TYPE 0.000
I94, DIVIDE, MENOKEN, MCKENZIE INTERCH

COMPLETION TIME 120 DAYS DECK OVERLAY, APPROACH SLABS, CONCRETE

	BIDDER	BIDDER	BIDDER
	ENGINEERS ESTIMATE	TI-ZACK CONCRETE LLC	PCI ROADS LLC
		LE CENTER, MN	SAINT MICHAEL, MN
	C.C. CHECK RANK 00	C.C. BOND RANK 01	C.C. BOND RANK 02

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	80000.00	80000.00	95760.00	95760.00	149940.00	149940.00
202	REMOVE AGGREGATE BASE & SURFACING	TON	234.000	17.070	3994.38	57.100	13361.40	57.100	13361.40
202	REMOVAL OF CONCRETE	CY	123.000	435.050	53511.15	221.000	27183.00	139.500	17158.50
202	REMOVAL OF CONCRETE PAVEMENT	SY	500.000	23.630	11815.00	25.000	12500.00	83.100	41550.00
202	REMOVAL OF CURB & GUTTER	LF	1454.000	10.420	15150.68	21.120	30708.48	8.700	12649.80
203	COMMON EXCAVATION-WASTE	CY	550.000	12.920	7106.00	47.900	26345.00	47.900	26345.00
203	GUARDRAIL EMBANKMENT	EA	1.000	5750.000	5750.00	19658.00	19658.00	19658.00	19658.00
302	AGGREGATE BASE COURSE CL 5	TON	1173.200	21.840	25622.69	74.700	87638.04	65.700	77079.24
411	MILLING PAVEMENT SURFACE	SY	1618.000	1.650	2669.70	21.800	35272.40	8.000	12944.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	372.400	163.280	60805.47	216.000	80438.40	216.000	80438.40
550	3IN EXPANSION JOINT	LF	146.000	500.000	73000.00	413.100	60312.60	482.250	70408.50
550	CONCRETE SLEEPER SLAB	SY	95.000	250.000	23750.00	325.990	30969.05	644.750	61251.25
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	286.000	14.290	4086.94	12.520	3580.72	12.150	3474.90
570	11IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	811.000	429.510	348332.61	258.210	209408.31	223.470	181234.17
602	BRIDGE APPROACH SLAB-REMOVE & REPLACE	SY	681.000	900.000	612900.00	799.850	544697.85	592.100	403220.10
602	PENETRATING WATER REPELLENT TREATMENT	SY	5098.000	10.000	50980.00	5.550	28293.90	8.760	44658.48
602	BRIDGE DECK CRACK SEALING	LF	250.000	15.000	3750.00	4.750	1187.50	5.000	1250.00
602	SPECIAL SURFACE FINISH	SF	1576.000	12.000	18912.00	4.750	7486.00	5.000	7880.00
650	OVERLAY CONCRETE	CY	82.000	3500.000	287000.00	3616.110	296521.02	4179.230	342696.86
650	DECK CONCRETE	CY	50.000	3500.000	175000.00	650.000	32500.00	600.000	30000.00
650	CLASS 1 REMOVAL	SY	1494.000	200.000	29880.00	28.350	42354.90	27.080	40457.52
650	CLASS 2 REMOVAL	SY	298.000	425.000	126650.00	247.500	73755.00	270.000	80460.00
650	CLASS 2-A REMOVAL	LF	538.000	40.000	21520.00	9.300	5003.40	25.000	13450.00
650	CLASS 3 REMOVAL	SY	150.000	425.000	63750.00	315.000	47250.00	280.000	42000.00
650	CLASS 4 REMOVAL	SY	44.000	400.000	17600.00	337.500	14850.00	290.000	12760.00
650	DECK SPALL REPAIR	SF	224.000	210.000	47040.00	185.000	41440.00	95.000	21280.00
702	MOBILIZATION	L SUM	1.000	100000.000	100000.00	356415.000	356415.00	465396.040	465396.04
704	FLAGGING	MHR	360.000	44.340	15962.40	50.000	18000.00	45.000	16200.00
704	TRAFFIC CONTROL SIGNS	UNIT	3021.000	1.920	5800.32	2.000	6042.00	2.000	6042.00
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	1.000	12000.000	12000.00	15000.000	15000.00	15000.000	15000.00
704	ATTENUATION DEVICE-TYPE B-55	EA	2.000	3000.000	6000.00	4500.000	9000.00	4500.000	9000.00
704	ATTENUATION DEVICE-TYPE B-75	EA	2.000	4000.000	8000.00	4500.000	9000.00	4500.000	9000.00
704	TYPE III BARRICADE	EA	21.000	94.860	1992.06	100.000	2100.00	100.000	2100.00
704	SIDEWALK BARRICADE	EA	2.000	56.890	113.78	65.000	130.00	65.000	130.00
704	PEDESTRIAN WALKWAY	LF	1335.000	15.390	20545.65	10.000	13350.00	10.000	13350.00
704	DELINEATOR DRUMS	EA	269.000	22.400	6025.60	20.000	5380.00	20.000	5380.00
704	SEQUENCING ARROW PANEL-TYPE B	EA	2.000	597.000	1194.00	900.000	1800.00	900.000	1800.00
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	1013.000	2026.00	900.000	1800.00	900.000	1800.00
704	OBLITERATION OF PAVEMENT MARKING	SF	1014.000	1.600	1622.40	2.000	2028.00	2.000	2028.00
704	TEMPORARY CURB RAMP	EA	2.000	459.520	919.04	600.000	1200.00	600.000	1200.00
704	STATE FURNISHED MEDIAN BARRIER	LF	1325.000	65.000	86125.00	27.250	36106.25	75.000	99375.00
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.000	5681.000	11362.00	6000.000	12000.00	6000.000	12000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	1422.000	1.950	2772.90	3.800	5403.60	3.800	5403.60
714	EDGEDRAIN NON PERMEABLE BASE	LF	193.000	13.670	2638.31	15.000	2895.00	40.000	7720.00
722	ADJUST INLET	EA	2.000	883.000	1766.00	545.210	1090.42	500.000	1000.00
748	CURB & GUTTER-TYPE I	LF	1143.000	42.580	48668.94	61.210	69963.03	103.520	118323.36
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	142.000	118.370	16808.54	78.250	11111.50	112.400	15960.80

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

19

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-1-094(236)157

COUNTY & DATE BURLEIGH (015) DEC 12, 2025 09:30AM

LENGTH & TYPE 0.000

I94, DIVIDE, MENOKEN, MCKENZIE INTERCH

COMPLETION TIME 120 DAYS DECK OVERLAY, APPROACH SLABS, CONCRETE

NO. 23769

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE BID PRICE	AMOUNT	BIDDER TI-ZACK CONCRETE LLC LE CENTER, MN BID PRICE	AMOUNT	BIDDER PCI ROADS LLC SAINT MICHAEL, MN BID PRICE	AMOUNT
				C.C. CHECK RANK 00		C.C. BOND RANK 01		C.C. BOND RANK 02	
750	SIDEWALK CONCRETE	SY	21000	97640	205044	186210	391041	290220	609462
750	CONCRETE MEDIAN PAVING	SY	13100	1000000	1310000	155540	203757	218760	286576
750	CONCRETE MEDIAN NOSE PAVING	SY	28000	180670	505876	201320	563696	188510	527828
750	CONCRETE MEDIAN PAVING COLORED W/BRICK PATTERN	SY	400000	116800	4672000	186540	7461600	152500	6100000
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	5000	25000	12500	30000	15000	30000	15000
754	FLEXIBLE DELINEATORS-TYPE D	EA	4000	115000	46000	125000	50000	125000	50000
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	14000	25000	35000	20000	28000	20000	28000
754	RESET SIGN PANEL	EA	1000	80000	8000	100000	10000	100000	10000
754	RESET SIGN SUPPORT	EA	3000	175000	52500	250000	75000	250000	75000
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	107000	1090	116663	11000	117700	11000	117700
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	701000	2880	2018888	23000	1612300	23000	1612300
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	24000	32830	78792	50000	120000	50000	120000
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	80000	23620	188960	25000	200000	25000	200000
762	SHORT TERM 4IN LINE-TYPE R	LF	3544000	1630	5776720	2000	7088000	2000	7088000
762	SHORT TERM 6IN LINE-TYPE R	LF	16100000	2800	45080000	3000	48300000	3000	48300000
762	SHORT TERM 24IN LINE-TYPE R	LF	64000	20000	1280000	20000	1280000	20000	1280000
762	PVMT MK PAINTED 6IN LINE	LF	6660000	350	2331000	600	3996000	600	3996000
764	W-BEAM GUARDRAIL	LF	92000	55000	5060000	54000	4968000	54000	4968000
764	W-BEAM GUARDRAIL END TERMINAL	EA	2000	3500000	7000000	2960000	5920000	2960000	5920000
764	REMOVE & RESET GUARDRAIL	LF	266000	30000	7980000	30000	7980000	30000	7980000
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	79000	5000	395000	5000	395000	5000	395000
764	REMOVE END TREATMENT & TRANSITION	EA	2000	300000	600000	250000	500000	250000	500000
930	SPALL REPAIR	SF	35000	450000	15750000	245000	8575000	160000	5600000
930	APPROACH SLAB LIP REPAIR	LF	134600	425000	57205000	165000	22209000	50000	6730000
930	GIRDER PATCHING	L SUM	1000	25000000	25000000	17557250	17557250	8500000	8500000
	TOTAL				296657951		258166276		266195238
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

20

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-1-094(236)157

COUNTY & DATE BURLEIGH (015) DEC 12, 2025 09:30AM

LENGTH & TYPE 0.000
I94, DIVIDE, MENOKEN, MCKENZIE INTERCH

COMPLETION TIME 120 DAYS DECK OVERLAY, APPROACH SLABS, CONCRETE

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	NO. 23769 BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	16500.000	16500.00				
202	REMOVE AGGREGATE BASE & SURFACING	TON	234.000	60.000	14040.00				
202	REMOVAL OF CONCRETE	CY	123.000	125.000	15375.00				
202	REMOVAL OF CONCRETE PAVEMENT	SY	500.000	75.000	37500.00				
202	REMOVAL OF CURB & GUTTER	LF	1454.000	7.800	11341.20				
203	COMMON EXCAVATION-WASTE	CY	550.000	50.000	27500.00				
203	GUARDRAIL EMBANKMENT	EA	1.000	2065.000	2065.00				
302	AGGREGATE BASE COURSE CL 5	TON	1173.200	80.000	93856.00				
411	MILLING PAVEMENT SURFACE	SY	1618.000	30.000	48540.00				
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	372.400	230.000	85652.00				
5503	IN EXPANSION JOINT	LF	146.000	610.000	89060.00				
550	CONCRETE SLEEPER SLAB	SY	95.000	450.000	42750.00				
570	DOWELED CONTRACTION JOINT ASSEMBLY	LF	286.000	27.000	7722.00				
5701	1IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	SY	811.000	230.000	186530.00				
602	BRIDGE APPROACH SLAB-REMOVE & REPLACE	SY	681.000	850.000	578850.00				
602	PENETRATING WATER REPELLENT TREATMENT	SY	5098.000	10.000	50980.00				
602	BRIDGE DECK CRACK SEALING	LF	250.000	4.000	1000.00				
602	SPECIAL SURFACE FINISH	SF	1576.000	5.250	8274.00				
650	OVERLAY CONCRETE	CY	82.000	4000.000	328000.00				
650	DECK CONCRETE	CY	50.000	800.000	40000.00				
650	CLASS 1 REMOVAL	SY	1494.000	50.000	74700.00				
650	CLASS 2 REMOVAL	SY	298.000	240.000	71520.00				
650	CLASS 2-A REMOVAL	LF	538.000	16.000	8608.00				
650	CLASS 3 REMOVAL	SY	150.000	245.000	36750.00				
650	CLASS 4 REMOVAL	SY	44.000	175.000	7700.00				
650	DECK SPALL REPAIR	SF	224.000	300.000	67200.00				
702	MOBILIZATION	L SUM	1.000	437000.000	437000.00				
704	FLAGGING	MHR	360.000	50.000	18000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	3021.000	2.100	6344.10				
704	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL	EA	1.000	18000.000	18000.00				
704	ATTENUATION DEVICE-TYPE B-55	EA	2.000	4725.000	9450.00				
704	ATTENUATION DEVICE-TYPE B-75	EA	2.000	4725.000	9450.00				
704	TYPE III BARRICADE	EA	21.000	105.000	2205.00				
704	SIDEWALK BARRICADE	EA	2.000	69.000	138.00				
704	PEDESTRIAN WALKWAY	LF	1335.000	10.500	14017.50				
704	DELINEATOR DRUMS	EA	269.000	21.000	5649.00				
704	SEQUENCING ARROW PANEL-TYPE B	EA	2.000	945.000	1890.00				
704	SEQUENCING ARROW PANEL-TYPE C	EA	2.000	945.000	1890.00				
704	OBLITERATION OF PAVEMENT MARKING	SF	1014.000	2.100	2129.40				
704	TEMPORARY CURB RAMP	EA	2.000	630.000	1260.00				
704	STATE FURNISHED MEDIAN BARRIER	LF	1325.000	65.000	86125.00				
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.000	6300.000	12600.00				
709	GEOSYNTHETIC MATERIAL TYPE G	SY	1422.000	4.000	5688.00				
714	EDGEDRAIN NON PERMEABLE BASE	LF	193.000	53.000	10229.00				
722	ADJUST INLET	EA	2.000	1465.000	2930.00				
748	CURB & GUTTER-TYPE I	LF	1143.000	63.000	72009.00				
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	142.000	92.000	13064.00				

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

21

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 4 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-1-094(236)157

COUNTY & DATE BURLEIGH (015) DEC 12, 2025 09:30AM

LENGTH & TYPE 0.000
I94, DIVIDE, MENOKEN, MCKENZIE INTERCH

COMPLETION TIME 120 DAYS DECK OVERLAY, APPROACH SLABS, CONCRETE

NO. 23769

BIDDER: INDUSTRIAL BUILDERS INC
FARGO, ND
C.C. BOND RANK 03

BIDDER
C.C.

BIDDER
C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
750	SIDEWALK CONCRETE	SY	21.000	75.000	1575.00				
750	CONCRETE MEDIAN PAVING	SY	13.100	150.000	1965.00				
750	CONCRETE MEDIAN NOSE PAVING	SY	28.000	90.000	2520.00				
750	CONCRETE MEDIAN PAVING COLORED W/BRICK PATTERN	SY	400.000	120.000	48000.00				
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	5.000	31.500	157.50				
754	FLEXIBLE DELINEATORS-TYPE D	EA	4.000	132.000	528.00				
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	14.000	21.000	294.00				
754	RESET SIGN PANEL	EA	1.000	105.000	105.00				
754	RESET SIGN SUPPORT	EA	3.000	263.000	789.00				
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	107.000	11.550	1235.85				
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	701.000	24.150	16929.15				
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	24.000	52.500	1260.00				
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	80.000	26.250	2100.00				
762	SHORT TERM 4IN LINE-TYPE R	LF	3544.000	2.100	7442.40				
762	SHORT TERM 6IN LINE-TYPE R	LF	16100.000	3.150	50715.00				
762	SHORT TERM 24IN LINE-TYPE R	LF	64.000	21.000	1344.00				
762	PVMT MK PAINTED 6IN LINE	LF	6660.000	.650	4329.00				
764	W-BEAM GUARDRAIL	LF	92.000	57.000	5244.00				
764	W-BEAM GUARDRAIL END TERMINAL	EA	2.000	3110.000	6220.00				
764	REMOVE & RESET GUARDRAIL	LF	266.000	31.500	8379.00				
764	REMOVE W-BEAM GUARDRAIL & POSTS	LF	79.000	5.250	414.75				
764	REMOVE END TREATMENT & TRANSITION	EA	2.000	263.000	526.00				
930	SPALL REPAIR	SF	35.000	385.000	13475.00				
930	APPROACH SLAB LIP REPAIR	LF	134.600	950.000	127870.00				
930	GIRDER PATCHING	L SUM	1.000	25200.000	25200.00				
	TOTAL				301069.85				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

22

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0050(059)

COUNTY & DATE WALSH (099) DEC 12, 2025 09:30AM

LENGTH & TYPE 0.074
TWO LOCATIONS IN WALSH COUNTY

COMPLETION TIME 09/04/26 STRUCTURE REMOVALS, STRUCTURE REPLACEM

NO. 23965

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MIDWEST CONTRACTING LLC MARSHALL, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10000000	10000000	6000000	6000000	6500000	6500000
202	REMOVAL OF STRUCTURE-SITE 1	L SUM	1.000	30000000	30000000	12500000	12500000	16500000	16500000
202	REMOVAL OF STRUCTURE-SITE 2	L SUM	1.000	50000000	50000000	12500000	12500000	11500000	11500000
203	COMMON EXCAVATION-TYPE B	CY	85.000	30000	255000	25000	212500	32000	272000
203	TOPSOIL	CY	306.000	12000	367200	20000	612000	16000	489600
203	BORROW-EXCAVATION	CY	374.000	25000	935000	34000	1271600	12000	448800
210	BOX CULVERT EXCAVATION	EA	1.000	20000000	20000000	10000000	10000000	18500000	18500000
210	FOUNDATION FILL	CY	650.000	50000	3250000	55000	3575000	59000	3835000
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	15000000	15000000	8000000	8000000	14500000	14500000
216	WATER	M GAL	61.000	25000	152500	20000	1220000	15000	91500
251	SEEDING CLASS II	ACRE	.240	3500000	84000	425000	102000	2999000	719760
251	TEMPORARY COVER CROP	ACRE	.240	4000000	96000	100000	24000	500000	120000
253	STRAW MULCH	ACRE	.480	2000000	96000	620000	297600	1800000	864000
256	RIPRAP GRADE II	CY	155.000	90000	1395000	47000	7285000	74000	1147000
260	SILT FENCE SUPPORTED	LF	50.000	8000	40000	5000	25000	8000	40000
260	REMOVE SILT FENCE SUPPORTED	LF	50.000	2000	10000	1000	5000	3000	15000
261	FIBER ROLLS 12IN	LF	1280.000	5000	6400000	3000	3840000	2980	3814400
261	REMOVE FIBER ROLLS 12IN	LF	640.000	1000	64000	1000	64000	500	320000
262	FLOTATION SILT CURTAIN	LF	90.000	25000	2250000	17000	1530000	14000	1260000
262	REMOVE FLOTATION SILT CURTAIN	LF	90.000	5000	450000	2000	180000	3000	270000
302	AGGREGATE SURFACE COURSE CL 13	TON	328.000	30000	9840000	12650	4149200	28000	9184000
606	12FT X 12FT PRECAST RCB CULVERT	LF	52.000	3300000	171600000	1800000	93600000	1997000	103844000
606	DBL 12FT X 12FT PRECAST RCB CULVERT	LF	52.000	4300000	223600000	3050000	158600000	3185000	165620000
606	12FT X 12FT PRECAST RCB END SECTION	EA	2.000	35000000	70000000	31500000	63000000	30600000	61200000
606	DBL 12FT X 12FT PRECAST RCB END SECTION	EA	2.000	60000000	120000000	56500000	113000000	52100000	104200000
702	MOBILIZATION	L SUM	1.000	80000000	80000000	26500000	26500000	105000000	105000000
704	TRAFFIC CONTROL SIGNS	UNIT	178.000	3000	534000	4000	712000	4000	712000
704	TYPE III BARRICADE	EA	16.000	110000	1760000	125000	2000000	125000	2000000
709	GEOSYNTHETIC MATERIAL TYPE G	SY	508.000	5000	254000	5000	254000	5000	254000
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	233.000	8000	1864000	5000	1165000	6000	1398000
754	ROADWAY TERMINATION-TYPE A	EA	2.000	2500000	5000000	1547000	3094000	1547000	3094000
754	OBJECT MARKERS - TYPE III	EA	4.000	200000	800000	198000	792000	198000	792000
900	TEMPORARY STREAM DIVERSION	EA	1.000	10000000	10000000	1500000	1500000	12500000	12500000
900	WETLAND MITIGATION SITE 1	ACRE	.175	48000000	8400000	48000000	8400000	48000000	8400000
	TOTAL				90748500		60018180		71874116
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MIDWEST CONTRACTING LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

23

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0050(059)

COUNTY & DATE WALSH (099) DEC 12, 2025 09:30AM

LENGTH & TYPE 0.074
TWO LOCATIONS IN WALSH COUNTY

COMPLETION TIME 09/04/26 STRUCTURE REMOVALS, STRUCTURE REPLACEM

NO. 23965

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER GOWAN CONSTRUCTION INC OSLO, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	50010.000	50010.00	1700.000	1700.00	3000.000	3000.00
202	REMOVAL OF STRUCTURE-SITE 1	L SUM	1.000	14469.000	14469.00	50000.000	50000.00	25000.000	25000.00
202	REMOVAL OF STRUCTURE-SITE 2	L SUM	1.000	16669.000	16669.00	40000.000	40000.00	25000.000	25000.00
203	COMMON EXCAVATION-TYPE B	CY	85.000	12.400	1054.00	6.500	552.50	1.700	144.50
203	TOPSOIL	CY	306.000	6.750	2065.50	12.000	3672.00	11.000	3366.00
203	BORROW-EXCAVATION	CY	374.000	3.750	1402.50	6.500	2431.00	3.350	1252.90
210	BOX CULVERT EXCAVATION	EA	1.000	9695.000	9695.00	20000.000	20000.00	25000.000	25000.00
210	FOUNDATION FILL	CY	650.000	47.600	30940.00	29.000	18850.00	7.500	4875.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	12335.000	12335.00	10000.000	10000.00	12500.000	12500.00
216	WATER	M GAL	61.000	14.000	854.00	30.000	1830.00	2.500	152.50
251	SEEDING CLASS II	ACRE	240	2250.000	540.00	2083.330	500.00	299.900	71.97
251	TEMPORARY COVER CROP	ACRE	240	225.000	54.00	208.330	50.00	50.000	12.00
253	STRAW MULCH	ACRE	480	4500.000	2160.00	4166.670	2000.00	1800.000	864.00
256	RIPRAP GRADE II	CY	155.000	73.250	11353.75	100.950	15647.25	65.000	10075.00
260	SILT FENCE SUPPORTED	LF	50.000	1.100	55.00	1.000	50.00	.800	40.00
260	REMOVE SILT FENCE SUPPORTED	LF	50.000	1.100	55.00	1.000	50.00	.300	15.00
261	FIBER ROLLS 12IN	LF	1280.000	1.700	2176.00	1.560	1996.80	.298	381.44
261	REMOVE FIBER ROLLS 12IN	LF	640.000	.550	352.00	.470	300.80	.049	31.36
262	FLOTATION SILT CURTAIN	LF	90.000	6.000	540.00	5.560	500.40	1.400	126.00
262	REMOVE FLOTATION SILT CURTAIN	LF	90.000	1.200	108.00	1.110	99.90	.300	27.00
302	AGGREGATE SURFACE COURSE CL 13	TON	328.000	11.850	3886.80	24.000	7872.00	2.500	820.00
606	12FT X 12FT PRECAST RCB CULVERT	LF	52.000	2125.000	110500.00	1850.000	96200.00	200.000	10400.00
606	DBL 12FT X 12FT PRECAST RCB CULVERT	LF	52.000	2848.000	148096.00	3650.000	189800.00	300.000	15600.00
606	12FT X 12FT PRECAST RCB END SECTION	EA	2.000	34646.000	69292.00	30000.000	60000.00	3500.000	7000.00
606	DBL 12FT X 12FT PRECAST RCB END SECTION	EA	2.000	57170.000	114340.00	60000.000	120000.00	55000.000	110000.00
702	MOBILIZATION	L SUM	1.000	117500.000	117500.00	75000.000	75000.00	202500.000	202500.00
704	TRAFFIC CONTROL SIGNS	UNIT	178.000	4.350	774.30	4.000	712.00	4.000	712.00
704	TYPE III BARRICADE	EA	16.000	135.000	2160.00	125.000	2000.00	125.000	2000.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	508.000	3.300	1676.40	6.000	3048.00	.550	279.40
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	233.000	3.650	850.45	7.000	1631.00	.750	174.75
754	ROADWAY TERMINATION-TYPE A	EA	2.000	1671.000	3342.00	1547.000	3094.00	1547.000	3094.00
754	OBJECT MARKERS - TYPE III	EA	4.000	214.000	856.00	198.000	792.00	198.000	792.00
900	TEMPORARY STREAM DIVERSION	EA	1.000	11500.000	11500.00	2000.000	2000.00	50000.000	50000.00
900	WETLAND MITIGATION SITE 1	ACRE	175	48000.000	8400.00	48000.000	8400.00	48000.000	8400.00
	TOTAL				7549217.0		7721311.5		8963412.6
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MIDWEST CONTRACTING LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0007(059)

NO. 23969

COUNTY & DATE BURKE (013) DEC 12, 2025 09:30AM

LENGTH & TYPE 0.160

2 MI S AND 2 MI E OF NORTHGATE

COMPLETION TIME 10/24/26 REMOVAL OF STRUCTURE, BOX CULVERT, GRA

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER FARDEN CONSTRUCTION INC MAXBASS, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER HANSON'S EXCAVATING INC MINOT, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	10000000	10000000	4500000	4500000	11000000	11000000
202	REMOVAL OF STRUCTURE	L SUM	1.000	25000000	25000000	20000000	20000000	30000000	30000000
203	COMMON EXCAVATION-TYPE B	CY	453.000	2500	1132500	1000	453000	2000	906000
203	TOPSOIL	CY	700.000	2000	1400000	1000	700000	2000	1400000
203	BORROW-EXCAVATION	CY	4034.000	4000	16136000	1800	7261200	800	3227200
210	BOX CULVERT EXCAVATION	EA	1.000	50000000	50000000	20000000	20000000	15000000	15000000
210	FOUNDATION FILL	CY	226.000	10000	2260000	3000	678000	7500	1695000
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	25000000	25000000	15000000	15000000	30000000	30000000
216	WATER	M GAL	85.000	2500	212500	5500	467500	4500	382500
251	SEEDING CLASS II	ACRE	13.00	150000	195000	110000	143000	110000	143000
251	TEMPORARY COVER CROP	ACRE	13.00	100000	130000	15000	19500	15000	19500
253	STRAW MULCH	ACRE	26.00	200000	520000	75000	195000	70000	182000
256	RIPRAP GRADE II	CY	95.000	18000	1710000	9000	855000	15000	1425000
256	GROUT FOR RIPRAP	SY	140.000	20000	2800000	15000	2100000	15000	2100000
261	FIBER ROLLS 12IN	LF	3218.000	400	1287200	330	1061940	330	1061940
261	REMOVE FIBER ROLLS 12IN	LF	1596.000	100	159600	100	159600	80	127680
262	FLOTATION SILT CURTAIN	LF	132.000	1800	237600	2000	264000	1600	211200
262	REMOVE FLOTATION SILT CURTAIN	LF	132.000	400	52800	350	46200	275	36300
302	AGGREGATE SURFACE COURSE CL 13	TON	883.000	4500	3973500	2500	2207500	4200	3708600
302	SALVAGE & RELAY AGGREGATE SURFACE COURSE	CY	176.000	6500	1144000	2500	440000	700	123200
606	DBL 12FT X 8FT PRECAST RCB CULVERT	LF	60.000	480000	28800000	300000	18000000	320000	19200000
606	DBL 12FT X 8FT PRECAST RCB END SECTION	EA	2.000	52000000	104000000	45000000	90000000	75000000	150000000
702	MOBILIZATION	L SUM	1.000	140000000	140000000	102500000	102500000	45000000	45000000
704	TRAFFIC CONTROL SIGNS	UNIT	706.000	400	282400	425	300050	400	282400
704	TYPE III BARRICADE	EA	4.000	16000	64000	20000	80000	20000	80000
709	GEOSYNTHETIC MATERIAL TYPE G	SY	280.000	800	224000	450	126000	800	224000
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	150.000	1000	150000	500	75000	500	75000
754	OBJECT MARKERS - TYPE III	EA	4.000	25000	100000	27500	110000	26000	104000
900	TEMPORARY STREAM DIVERSION	EA	1.000	25000000	25000000	25000000	25000000	27000000	27000000
900	WETLAND MITIGATION SITE 1	ACRE	9.00	81000000	72900000	81000000	72900000	81000000	72900000
	TOTAL				1081611100		70732490		74804520
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: FARDEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0007(059)

COUNTY & DATE BURKE (013) DEC 12, 2025 09:30AM

LENGTH & TYPE 0.160

2 MI S AND 2 MI E OF NORTHGATE

COMPLETION TIME 10/24/26 REMOVAL OF STRUCTURE, BOX CULVERT, GRA

NO. 23969

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	8500000	8500000	3000000	3000000	6000000	6000000
202	REMOVAL OF STRUCTURE	L SUM	1.000	21000000	21000000	20507000	20507000	13000000	13000000
203	COMMON EXCAVATION-TYPE B	CY	453.000	16220	7347.66	23430	10613.79	27000	12231.00
203	TOPSOIL	CY	700.000	18000	12600.00	10000	7000.00	21000	14700.00
203	BORROW-EXCAVATION	CY	4034.000	28500	114969.00	29890	120576.26	29000	116986.00
210	BOX CULVERT EXCAVATION	EA	1.000	18500000	18500000	50000000	50000000	14300000	14300000
210	FOUNDATION FILL	CY	226.000	80000	18080.00	81220	18355.72	108000	24408.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	14500000	14500000	10872000	10872000	27400000	27400000
216	WATER	M GAL	85.000	15000	1275.00	20000	1700.00	76000	6460.00
251	SEEDING CLASS II	ACRE	1.300	1500000	1950.00	980000	1274.00	2400000	3120.00
251	TEMPORARY COVER CROP	ACRE	1.300	795000	1033.50	135000	175.50	800000	1040.00
253	STRAW MULCH	ACRE	2.600	795000	2067.00	645000	1677.00	900000	2340.00
256	RIPRAP GRADE II	CY	95.000	155000	14725.00	240180	22817.10	250000	23750.00
256	GROUT FOR RIPRAP	SY	140.000	54000	7560.00	250000	35000.00	185000	25900.00
261	FIBER ROLLS 12IN	LF	3218.000	2980	9589.64	3000	9654.00	4000	12872.00
261	REMOVE FIBER ROLLS 12IN	LF	1596.000	500	798.00	600	957.60	1000	1596.00
262	FLOTATION SILT CURTAIN	LF	132.000	14000	1848.00	14600	1927.20	20000	2640.00
262	REMOVE FLOTATION SILT CURTAIN	LF	132.000	3000	396.00	2450	323.40	4000	528.00
302	AGGREGATE SURFACE COURSE CL 13	TON	883.000	37000	32671.00	38420	33924.86	44000	38852.00
302	SALVAGE & RELAY AGGREGATE SURFACE COURSE	CY	176.000	17950	3159.20	38800	6828.80	51000	8976.00
606	DBL 12FT X 8FT PRECAST RCB CULVERT	LF	60.000	3366000	201960.00	4320000	259200.00	4050000	243000.00
606	DBL 12FT X 8FT PRECAST RCB END SECTION	EA	2.000	32000000	64000.00	45000000	90000.00	47500000	95000.00
702	MOBILIZATION	L SUM	1.000	163000000	163000.00	87500000	87500.00	134000000	134000.00
704	TRAFFIC CONTROL SIGNS	UNIT	706.000	3750	2647.50	3750	2647.50	5000	3530.00
704	TYPE III BARRICADE	EA	4.000	150000	600.00	150000	600.00	187000	748.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	280.000	5000	1400.00	10000	2800.00	8000	2240.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	150.000	7500	1125.00	10000	1500.00	10500	1575.00
754	OBJECT MARKERS - TYPE III	EA	4.000	238000	952.00	238000	952.00	300000	1200.00
900	TEMPORARY STREAM DIVERSION	EA	1.000	32000000	32000.00	3000000	3000.00	145000000	145000.00
900	WETLAND MITIGATION SITE 1	ACRE	.900	81000000	72900.00	81000000	72900.00	81000000	72900.00
	TOTAL				833153.50		878283.73		1056292.00
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: FARDEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRI-5-094(173)084

NO. 24505

COUNTY & DATE STARK (089) DEC 12, 2025 09:30AM

LENGTH & TYPE 0.000

I94, RICHARDTON - MOTT INTERCHANGE

COMPLETION TIME 10/10/26 ABUTMENT REPAIRS, EROSION REPAIRS, CON

				BIDDER ENGINEERS ESTIMATE		BIDDER TI-ZACK CONCRETE LLC		BIDDER INDUSTRIAL BUILDERS INC	
						LE CENTER, MN		FARGO, ND	
				C.C. CHECK	RANK 00	C.C. BOND	RANK 01	C.C. BOND	RANK 02
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2500000	250000	1219000	121900	1500000	150000
203	EMBANKMENT SPECIAL	L SUM	1.000	35000000	3500000	95000000	9500000	30000000	3000000
255	TRM TYPE 1	SY	245.000	1500	36750	1250	30625	2000	49000
602	PENETRATING WATER REPELLENT TREATMENT	SY	975.000	1200	117000	1525	148687.5	1000	97500
602	BRIDGE DECK CRACK SEALING	LF	150.000	1500	22500	1750	26250	1200	18000
602	CURB REPAIR	SF	4.000	50000	20000	150000	6000	150000	6000
602	SPECIAL SURFACE FINISH	SF	1650.000	1500	24750	925	15262.5	800	13200
624	REMOVE & RESET DBL BOX BEAM RETROFIT - FREE STAND	LF	3.000	125000	3750	118000	3540	200000	6000
702	MOBILIZATION	L SUM	1.000	30000000	3000000	52529000	52529	30600000	30600
704	FLAGGING	MHR	200.000	6000	120000	5500	1100000	6800	1360000
704	TRAFFIC CONTROL SIGNS	UNIT	2607.000	350	91245	250	651750	265	690855
704	TYPE III BARRICADE	EA	4.000	20000	8000	10000	4000	11000	4400
704	DELINEATOR DRUMS	EA	70.000	2500	175000	2500	175000	3000	210000
704	TUBULAR MARKERS	EA	25.000	800	20000	800	20000	900	22500
748	CURB	LF	60.000	12500	750000	7500	450000	60000	3600000
930	SILICONE SEALANT	LF	19.000	3000	57000	6500	123500	4000	76000
930	SPALL REPAIR	SF	39.000	50000	1950000	32500	1267500	70000	2730000
930	ABUTMENT REPAIR	L SUM	1.000	80000000	8000000	8250000	8250000	78000000	78000000
930	BARRIER REPAIR	EA	3.000	3000000	900000	7500000	2250000	4500000	13500000
950	JOINT TREATMENT	LF	18.000	1000000	180000	50000	900000	80000	1440000
	TOTAL				27406950		27213425		29698355
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRI-5-094(173)084

COUNTY & DATE STARK (089) DEC 12, 2025 09:30AM

LENGTH & TYPE 0.000
I94, RICHARDTON - MOTT INTERCHANGE

COMPLETION TIME 10/10/26 ABUTMENT REPAIRS, EROSION REPAIRS, CON

NO. 24505

				BIDDER KEY CONTRACTING INC		BIDDER		BIDDER	
				WEST FARGO, ND					
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	C.C. BOND RANK 03 BID PRICE	AMOUNT	C.C. BID PRICE	AMOUNT	C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	2500000	250000				
203	EMBANKMENT SPECIAL	L SUM	1.000	8000000	800000				
255	TRM TYPE 1	SY	245.000	20.000	4900.00				
602	PENETRATING WATER REPELLENT TREATMENT	SY	975.000	10.000	9750.00				
602	BRIDGE DECK CRACK SEALING	LF	150.000	10.000	1500.00				
602	CURB REPAIR	SF	4.000	900.000	3600.00				
602	SPECIAL SURFACE FINISH	SF	1650.000	9.000	14850.00				
624	REMOVE & RESET DBL BOX BEAM RETROFIT - FREE STAND	LF	3.000	2000.000	6000.00				
702	MOBILIZATION	L SUM	1.000	55000000	550000.00				
704	FLAGGING	MHR	200.000	40.000	8000.00				
704	TRAFFIC CONTROL SIGNS	UNIT	2607.000	3.000	7821.00				
704	TYPE III BARRICADE	EA	4.000	110.000	440.00				
704	DELINEATOR DRUMS	EA	70.000	30.000	2100.00				
704	TUBULAR MARKERS	EA	25.000	10.000	250.00				
748	CURB	LF	60.000	200.000	12000.00				
930	SILICONE SEALANT	LF	19.000	20.000	380.00				
930	SPALL REPAIR	SF	39.000	900.000	3510.00				
930	ABUTMENT REPAIR	L SUM	1.000	100000000	100000.00				
930	BARRIER REPAIR	EA	3.000	12000000	36000.00				
950	JOINT TREATMENT	LF	18.000	100000	1800.00				
	TOTAL				309991.00				
				NO LIMIT					

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TI-ZACK CONCRETE LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

28

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering