ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RCE-FTF-NHU-SU-6-297(014)000

COUNTY & DATE GRAND FORKS (035) MAR 13, 2026 09:30AM

LENGTH & TYPE 0.484

ND 297 & 42ND ST GRADE SEPERATION

COMPLETION TIME 11/30/27 PCC RECONSTRUCTION, STRUCTURES, GRADIN

NO. 24115

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER AMES CONSTRUCTION IN C BURNSVILLE, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	282486.000	282486.00	225000.000	225000.00	260000.000	260000.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	50000.000	50000.00	42500.000	42500.00	365000.000	365000.00
107	RAILROAD COORDINATION	L SUM	1.000	100000.000	100000.00	10000.000	10000.00	125000.000	125000.00
107	RAILROAD FLAGGING	L SUM	1.000	486250.000	486250.00	144000.000	144000.00	500000.000	500000.00
108	CRITICAL PATH METHOD SCHEDULE	L SUM	1.000	31500.000	31500.00	2500.000	2500.00	75000.000	75000.00
109	E-TICKETING	L SUM	1.000	15500.000	15500.00	10000.000	10000.00	30000.000	30000.00
201	CLEARING & GRUBBING	L SUM	1.000	20600.000	20600.00	100000.000	100000.00	75000.000	75000.00
201	REMOVAL OF TREES 10IN	EA	42.000	980.000	41160.00	420.000	17640.00	690.000	28980.00
201	REMOVAL OF TREES 18IN	EA	67.000	1850.000	123950.00	570.000	38190.00	925.000	61975.00
201	REMOVAL OF TREES 30IN	EA	3.000	2320.000	6960.00	960.000	2880.00	1550.000	4650.00
202	REMOVE AGGREGATE BASE	TON	13036.000	12.000	156432.00	9.000	117324.00	13.500	175986.00
202	REMOVAL OF PAVEMENT	TON	72879.000	21.000	1530459.00	8.000	583032.00	17.700	1289958.30
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	11.000	415.000	4565.00	275.000	3025.00	315.000	3465.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	13072.000	50.000	653600.00	24.000	313728.00	16.800	219609.60
202	REMOVAL OF MANHOLES	EA	17.000	1550.000	26350.00	525.000	8925.00	950.000	16150.00
202	REMOVAL OF INLETS	EA	32.000	990.000	31680.00	525.000	16800.00	950.000	30400.00
202	REMOVE & RESET INLETS	EA	2.000	3250.000	6500.00	2500.000	5000.00	4475.000	8950.00
202	REMOVAL OF FOUNDATIONS-ALL SIZES	L SUM	1.000	25000.000	25000.00	12500.000	12500.00	30000.000	30000.00
202	EXCAVATION & DISPOSAL OF CONTAMINATED SOIL	CY	3279.000	125.000	409875.00	140.000	459060.00	185.000	606615.00
202	REMOVE EXISTING FENCE	LF	56.000	9.250	518.00	10.000	560.00	5.250	294.00
202	ACP WATERMAIN REMOVAL	LF	1794.000	140.000	251160.00	40.000	71760.00	47.250	84766.50
203	COMMON EXCAVATION-TYPE A	CY	29972.000	12.500	374650.00	18.000	539496.00	13.750	412115.00
203	TOPSOIL	CY	12174.000	9.500	115653.00	15.000	182610.00	11.500	140001.00
203	COMMON EXCAVATION-WASTE	CY	95749.000	16.500	1579858.50	14.000	1340486.00	16.800	1608583.20
203	MUCK EXCAVATION	CY	400.000	21.500	8600.00	25.000	10000.00	16.800	6720.00
210	CLASS 1 EXCAVATION-SITE 1	L SUM	1.000	103000.000	103000.00	125000.000	125000.00	150000.000	150000.00
210	CLASS 1 EXCAVATION-SITE 2	L SUM	1.000	92700.000	92700.00	150000.000	150000.00	150000.000	150000.00
210	FOUNDATION PREPARATION-SITE 1	L SUM	1.000	80250.000	80250.00	200000.000	200000.00	150000.000	150000.00
210	FOUNDATION PREPARATION-SITE 2	L SUM	1.000	182500.000	182500.00	1800000.000	1800000.00	4000000.000	4000000.00
210	FOUNDATION FILL	CY	7260.000	46.500	337590.00	60.000	435600.00	75.000	544500.00
216	WATER	M GAL	1151.000	33.500	38558.50	50.000	57550.00	20.000	23020.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	48.000	1500.000	72000.00	275.000	13200.00	840.000	40320.00
251	SEEDING CLASS III	ACRE	228.00	3600.000	820800.00	1175.000	267900.00	1350.000	307800.00
251	WETLAND SEED	ACRE	.590	2575.000	1519.25	7500.000	4425.00	1000.000	590.00
251	TEMPORARY COVER CROP	ACRE	59.580	232.000	13822.56	150.000	8937.00	150.000	8937.00
253	HYDRAULIC MULCH	ACRE	59.580	2900.000	172782.00	2120.000	126309.60	2300.000	137034.00
255	ECB TYPE 2	SY	645.000	5.500	3547.50	5.000	3225.00	4.200	2709.00
255	CONCRETE EROSION CONTROL BLANKET	SY	42.000	206.000	8652.00	350.000	14700.00	420.000	17640.00
258	CONCRETE SLOPE PROTECTION	SY	1300.000	370.000	481000.00	210.000	273000.00	194.000	252200.00
261	FIBER ROLLS 12IN	LF	80059.000	3.250	260191.75	2.150	172126.85	2.900	232171.10
261	REMOVE FIBER ROLLS 12IN	LF	38213.000	.550	21017.15	.500	19106.50	.500	19106.50
265	STABILIZED CONSTRUCTION ACCESS	EA	4.000	10300.000	41200.00	12500.000	50000.00	7850.000	31400.00
265	REMOVE STABILIZED CONSTRUCTION ACCESS	EA	4.000	3090.000	12360.00	800.000	3200.00	525.000	2100.00
302	SALVAGED BASE COURSE	TON	38140.000	22.750	867685.00	26.000	991640.00	35.750	1363505.00
302	AGGREGATE BASE COURSE CL 5	TON	7366.000	23.750	174945.50	27.000	198882.00	31.500	232029.00
302	SALVAGE & RELAY AGGREGATE SURFACE COURSE	TON	6243.000	10.500	65551.50	12.000	74916.00	20.200	126108.60
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	3288.000	190.000	624720.00	140.000	460320.00	126.000	414288.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:
1

AWARD TO: AMES CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RCE-FTF-NHU-SU-6-297(014)000

COUNTY & DATE GRAND FORKS (035) MAR 13, 2026 09:30AM

LENGTH & TYPE 0.484
ND 297 & 42ND ST GRADE SEPERATION

COMPLETION TIME 11/30/27 PCC RECONSTRUCTION, STRUCTURES, GRADIN

NO. 24115

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER AMES CONSTRUCTION IN C BURNSVILLE, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
5509	IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	43562.000	129.000	5619498.00	109.500	4770039.00	115.000	5009630.00
602	BRIDGE SUBSTRUCTURE CONCRETE	CY	2764.000	1850.000	5113400.00	1150.000	3178600.00	1500.000	4146000.00
602	BRIDGE DECK CONCRETE	CY	633.000	1850.000	1171050.00	1100.000	696300.00	1300.000	822900.00
602	BRIDGE BARRIER CONCRETE	CY	88.000	2575.000	226600.00	2200.000	193600.00	1600.000	140800.00
602	SUPERSTRUCTURE CONCRETE	CY	421.000	2100.000	884100.00	1600.000	673600.00	2100.000	884100.00
602	CONCRETE BRIDGE APPROACH SLAB	SY	424.000	515.000	218360.00	490.000	207760.00	425.000	180200.00
602	PILE SUPPORTED APPROACH SLAB	SY	420.000	695.000	291900.00	400.000	168000.00	565.000	237300.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	2927.000	10.500	30733.50	10.000	29270.00	6.500	19025.50
604	PRESTRESSED I-BEAM - MN45IN	LF	1923.000	515.000	990345.00	650.000	1249950.00	650.000	1249950.00
604	PRESTRESSED CONCRETE FASCIA GIRDER	LF	192.000	2600.000	499200.00	2300.000	441600.00	2500.000	480000.00
612	REINFORCING STEEL-GRADE 60	LBS	144636.000	3.200	462835.20	1.600	231417.60	3.000	433908.00
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	526032.000	3.500	1841112.00	1.800	946857.60	3.500	1841112.00
616	STRUCTURAL STEEL	LBS	5805.000	4.750	27573.75	3.500	20317.50	6.000	34830.00
616	STRUCTURAL STEEL	L SUM	1.000	4100000.000	4100000.00	3100000.000	3100000.00	3100000.000	3100000.00
616	A36 STEEL-ROLLED	LBS	9605.000	3.700	35538.50	4.000	38420.00	6.000	57630.00
622	STEEL PILING HP 10 X 42	LF	2880.000	67.000	192960.00	60.000	172800.00	65.000	187200.00
622	STEEL PILING HP 12 X 53	LF	5850.000	72.000	421200.00	70.000	409500.00	77.000	450450.00
622	STEEL PILING HP 14 X 73	LF	12480.000	98.000	1223040.00	86.000	1073280.00	100.000	1248000.00
622	STEEL PILING HP 14 X 89	LF	24115.000	110.000	2652650.00	105.000	2532075.00	118.000	2845570.00
622	STEEL PILING HP 14 X 117	LF	11040.000	120.000	1324800.00	130.000	1435200.00	150.000	1656000.00
622	GROUND STABILIZATION PILING 14 X 73	LF	4620.000	77.000	355740.00	95.000	438900.00	104.000	480480.00
622	GROUND STABILIZATION PILING 14 X 89	LF	4032.000	110.000	443520.00	115.000	463680.00	120.000	483840.00
622	DYNAMIC PILE TEST	EA	5.000	8300.000	41500.00	10000.000	50000.00	20000.000	100000.00
624	PEDESTRIAN RAILING	LF	251.000	310.000	77810.00	240.000	60240.00	225.000	56475.00
624	PEDESTRIAN FENCE	LF	187.000	675.000	126225.00	719.000	134453.00	760.000	142120.00
702	MOBILIZATION	L SUM	1.000	6779656.000	6779656.00	5300000.000	5300000.00	5311050.000	5311050.00
704	FLAGGING	MHR	562.000	57.000	32034.00	65.000	36530.00	85.000	47770.00
704	TRAFFIC CONTROL SIGNS	UNIT	8344.000	2.400	20025.60	2.500	20860.00	2.750	22946.00
704	TYPE III BARRICADE	EA	20.000	113.000	2260.00	150.000	3000.00	158.000	3160.00
704	SIDEWALK BARRICADE	EA	7.000	67.000	469.00	75.000	525.00	78.000	546.00
704	PEDESTRIAN WALKWAY	LF	524.000	21.000	11004.00	16.000	8384.00	17.000	8908.00
704	DELINEATOR DRUMS	EA	282.000	22.750	6415.50	30.000	8460.00	32.000	9024.00
704	TUBULAR MARKERS	EA	146.000	6.700	978.20	10.000	1460.00	11.000	1606.00
704	SEQUENCING ARROW PANEL-TYPE A	EA	3.000	1250.000	3750.00	2500.000	7500.00	2650.000	7950.00
704	TEMPORARY TRAFFIC SIGNALS	EA	3.000	61800.000	185400.00	7250.000	21750.00	7650.000	22950.00
704	OBLITERATION OF PAVEMENT MARKING	SF	576.000	2.370	1365.12	2.000	1152.00	2.100	1209.60
704	TEMPORARY CURB RAMP	EA	2.000	593.000	1186.00	300.000	600.00	315.000	630.00
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	4.000	5150.000	20600.00	10000.000	40000.00	10500.000	42000.00
704	COVER SIGN	EA	1.000	51.500	51.50	1250.000	1250.00	1350.000	1350.00
706	FIELD OFFICE	EA	1.000	28325.000	28325.00	10000.000	10000.00	16500.000	16500.00
706	AGGREGATE LABORATORY	EA	1.000	12000.000	12000.00	27950.000	27950.00	10000.000	10000.00
708	INLET PROTECTION-SPECIAL	EA	86.000	285.000	24510.00	155.000	13330.00	236.000	20296.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	86.000	37.000	3182.00	50.000	4300.00	57.000	4902.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	53756.000	4.250	228463.00	1.750	94073.00	2.650	142453.40
709	GEOSYNTHETIC MATERIAL TYPE RG	SY	9283.000	9.000	83547.00	4.250	39452.75	10.500	97471.50
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	156.000	7.750	1209.00	9.000	1404.00	3.800	592.80
709	GEOSYNTHETIC MATERIAL TYPE R2	SY	15130.000	6.000	90780.00	11.500	173995.00	12.150	183829.50

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

2

AWARD TO: AMES CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 10

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RCE-FTF-NHU-SU-6-297(014)000

NO. 24115

COUNTY & DATE GRAND FORKS (035) MAR 13, 2026 09:30AM

LENGTH & TYPE 0.484

ND 297 & 42ND ST GRADE SEPERATION

COMPLETION TIME 11/30/27 PCC RECONSTRUCTION, STRUCTURES, GRADIN

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER AMES CONSTRUCTION IN C BURNSVILLE, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	42.000	12.500	525.00	15.000	630.00	5.250	220.50
714	PIPE CONC REINF 15IN CL III-STORM DRAIN	LF	1452.000	108.000	156816.00	115.000	166980.00	116.000	168432.00
714	PIPE CONC REINF 18IN CL III-STORM DRAIN	LF	1537.000	122.000	187514.00	120.000	184440.00	110.000	169070.00
714	PIPE CONC REINF 18IN CL V	LF	94.000	550.000	51700.00	125.000	11750.00	89.000	8366.00
714	PIPE CONC REINF 24IN CL III-STORM DRAIN	LF	1113.000	155.000	172515.00	155.000	172515.00	116.000	129108.00
714	PIPE CONC REINF 30IN CL III-STORM DRAIN	LF	280.000	216.000	60480.00	190.000	53200.00	147.000	41160.00
714	PIPE CONC REINF 30IN CL V	LF	148.000	237.000	35076.00	495.000	73260.00	173.000	25604.00
714	PIPE CONC REINF 36IN CL III-STORM DRAIN	LF	64.000	278.000	17792.00	235.000	15040.00	210.000	13440.00
714	PIPE CONC REINF 36IN CL V	LF	116.000	247.000	28652.00	305.000	35380.00	252.000	29232.00
714	PIPE CONC REINF 54IN CL V	LF	14.000	750.000	10500.00	755.000	10570.00	499.000	6986.00
714	PIPE CONC REINF ARCH 22IN X 13IN CL III	LF	52.000	258.000	13416.00	180.000	9360.00	394.000	20488.00
714	PIPE CONC REINF ARCH 51IN X 31IN CL III-S DRAIN	LF	610.000	567.000	345870.00	365.000	222650.00	436.000	265960.00
714	PIPE CONC REINF ARCH 44IN X 27IN CL III	LF	158.000	515.000	81370.00	395.000	62410.00	415.000	65570.00
714	PIPE CONDUIT 12IN-STORM DRAIN	LF	139.000	155.000	21545.00	80.000	11120.00	89.000	12371.00
714	PIPE CONDUIT 15IN-STORM DRAIN	LF	964.000	165.000	159060.00	110.000	106040.00	147.000	141708.00
714	PIPE CONDUIT 18IN-STORM DRAIN	LF	128.000	195.000	24960.00	135.000	17280.00	152.000	19456.00
714	PIPE CONDUIT 24IN-STORM DRAIN	LF	1603.000	240.000	384720.00	140.000	224420.00	136.000	218008.00
714	PIPE CONDUIT 30IN-STORM DRAIN	LF	6.000	310.000	1860.00	220.000	1320.00	415.000	2490.00
714	PIPE CONDUIT 36IN-STORM DRAIN	LF	800.000	335.000	268000.00	225.000	180000.00	262.000	209600.00
714	PIPE CORR STEEL .064IN 15IN	LF	66.000	120.000	7920.00	110.000	7260.00	131.000	8646.00
714	PIPE STEEL SMOOTH WALL .469IN 36IN	LF	180.000	2100.000	378000.00	1600.000	288000.00	1800.000	324000.00
714	PIPE BORING PIT BRACING	L SUM	1.000	82400.000	82400.00	90000.000	90000.00	210000.000	210000.00
714	REMOVE & RELAY PIPE-ALL TYPES & SIZES	LF	288.000	250.000	72000.00	215.000	61920.00	84.000	24192.00
714	UNDERDRAIN PIPE PVC PERFORATED 4IN	LF	14849.000	21.000	311829.00	33.500	49744.50	14.700	218280.30
720	RIGHT OF WAY MARKERS	EA	10.000	206.000	2060.00	200.000	2000.00	210.000	2100.00
720	ALIGNMENT MONUMENTS	EA	9.000	237.000	2133.00	275.000	2475.00	136.000	1224.00
720	IRON PIN R/W MONUMENTS	EA	20.000	113.000	2260.00	85.000	1700.00	136.000	2720.00
720	IRON PIN REFERENCE MONUMENTS	EA	7.000	118.500	829.50	85.000	595.00	131.000	917.00
722	MANHOLE 48IN	EA	10.000	6200.000	62000.00	4150.000	41500.00	4725.000	47250.00
722	MANHOLE 60IN	EA	17.000	12000.000	204000.00	5350.000	90950.00	4725.000	80325.00
722	MANHOLE 72IN	EA	2.000	14450.000	28900.00	5950.000	11900.00	7350.000	14700.00
722	MANHOLE 84IN	EA	3.000	18500.000	55500.00	7300.000	21900.00	9450.000	28350.00
722	MANHOLE 96IN	EA	1.000	82500.000	82500.00	17500.000	17500.00	21000.000	21000.00
722	MANHOLE RISER 48IN	LF	69.000	567.000	39123.00	405.000	27945.00	194.000	13386.00
722	MANHOLE RISER 60IN	LF	120.000	902.000	108240.00	630.000	75600.00	357.000	42840.00
722	MANHOLE RISER 72IN	LF	17.000	1390.500	23638.50	760.000	12920.00	488.000	8296.00
722	MANHOLE RISER 84IN	LF	23.000	1802.500	41457.50	1350.000	31050.00	740.000	17020.00
722	MANHOLE RISER 96IN	LF	36.000	2060.000	74160.00	1850.000	66600.00	960.000	34560.00
722	MANHOLE STORM CONNECTION	EA	7.000	7236.000	50652.00	1500.000	10500.00	6825.000	47775.00
722	INLET-TYPE 2	EA	45.000	6700.000	301500.00	4300.000	193500.00	5510.000	247950.00
722	INLET-TYPE 2 DOUBLE	EA	19.000	9275.000	176225.00	6650.000	126350.00	9710.000	184490.00
722	INLET SPECIAL-TYPE 2 48IN	EA	6.000	8100.000	48600.00	4800.000	28800.00	6825.000	40950.00
722	INLET SPECIAL MOUNTABLE-TYPE B 48IN	EA	2.000	10050.000	20100.00	4400.000	8800.00	6000.000	12000.00
722	INLET SPECIAL-TYPE 2 60IN	EA	3.000	12360.000	37080.00	7500.000	22500.00	6825.000	20475.00
722	INLET SPECIAL-TYPE 2 72IN	EA	1.000	17225.000	17225.00	11150.000	11150.00	11550.000	11550.00
722	INLET SPECIAL MOUNTABLE-TYPE B 72IN	EA	1.000	18550.000	18550.00	11000.000	11000.00	11400.000	11400.00
722	ADJUST GATE VALVE BOX	EA	3.000	620.000	1860.00	700.000	2100.00	475.000	1425.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

3

AWARD TO: AMES CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RCE-FTF-NHU-SU-6-297(014)000

NO. 24115

COUNTY & DATE GRAND FORKS (035) MAR 13, 2026 09:30AM

LENGTH & TYPE 0.484

ND 297 & 42ND ST GRADE SEPERATION

COMPLETION TIME 11/30/27 PCC RECONSTRUCTION, STRUCTURES, GRADIN

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER AMES CONSTRUCTION IN C BURNSVILLE, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
722	ADJUST MANHOLE	EA	2.000	2175.000	4350.00	700.000	1400.00	3375.000	6750.00
722	ADJUST MANHOLE SPECIAL	EA	1.000	4325.000	4325.00	2850.000	2850.00	5250.000	5250.00
724	BUTTERFLY VALVE & BOX 20IN	EA	3.000	18540.000	55620.00	22500.000	67500.00	21000.000	63000.00
724	BUTTERFLY VALVE & BOX 30IN	EA	4.000	46350.000	185400.00	56500.000	226000.00	57750.000	231000.00
724	FITTINGS-DUCTILE IRON	LBS	29071.000	31.000	901201.00	14.000	406994.00	12.000	348852.00
724	REMOVE GATE VALVE & BOX	EA	10.000	1600.000	16000.00	250.000	2500.00	605.000	6050.00
724	GATE VALVE & BOX 6IN	EA	1.000	4151.000	4151.00	4200.000	4200.00	4200.000	4200.00
724	GATE VALVE & BOX 8IN	EA	1.000	7000.000	7000.00	5250.000	5250.00	5250.000	5250.00
724	GATE VALVE & BOX 14IN	EA	2.000	15450.000	30900.00	20000.000	40000.00	21000.000	42000.00
724	HYDRANT-INSTALL 6IN	EA	3.000	14950.000	44850.00	14500.000	43500.00	13650.000	40950.00
724	SALVAGE 6IN HYDRANT	EA	1.000	600.000	600.00	1000.000	1000.00	1050.000	1050.00
724	HYDRANT-RELOCATE	EA	1.000	8400.000	8400.00	1700.000	1700.00	1850.000	1850.00
724	REMOVE HYDRANT	EA	3.000	3150.000	9450.00	550.000	1650.00	630.000	1890.00
724	TEMPORARY WATER SERVICE	L SUM	1.000	51500.000	51500.00	75000.000	75000.00	36750.000	36750.00
724	WATERMAIN 6IN PVC	LF	39.000	103.000	4017.00	160.000	6240.00	58.000	2262.00
724	WATERMAIN 8IN PVC	LF	20.000	110.000	2200.00	165.000	3300.00	68.000	1360.00
724	WATERMAIN 20IN PVC	LF	2553.000	310.000	791430.00	235.000	599955.00	194.000	495282.00
724	WATERMAIN 14IN	LF	791.000	155.000	122605.00	145.000	114695.00	84.000	66444.00
724	WATERMAIN 30IN	LF	1583.000	412.000	652196.00	575.000	910225.00	530.000	838990.00
724	CONNECTION TO EXISTING MAIN	EA	11.000	12375.000	136125.00	10500.000	115500.00	15500.000	170500.00
724	PIPE PVC 12IN SEWER	LF	133.000	176.000	23408.00	135.000	17955.00	126.000	16758.00
724	ABANDON WATER MAIN/SERVICE LINE	LF	124.000	42.000	5208.00	35.000	4340.00	29.500	3658.00
744	INSULATION BOARD	CF	1086.000	31.000	33666.00	20.000	21720.00	33.600	36489.60
748	CURB & GUTTER-TYPE I	LF	9034.000	57.000	514938.00	38.300	346002.20	40.000	361360.00
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	833.000	50.000	41650.00	40.500	33736.50	42.500	35402.50
748	CURB & GUTTER-TYPE I 30IN	LF	12432.000	62.000	770784.00	39.000	484848.00	41.000	509712.00
748	VALLEY GUTTER 36IN	LF	333.000	108.000	35964.00	63.250	21062.25	66.500	22144.50
750	PIGMENTED CONCRETE	SY	4563.000	247.000	1127061.00	113.500	517900.50	120.000	547560.00
750	SIDEWALK CONCRETE 4IN	SY	416.000	103.000	42848.00	73.000	30368.00	76.500	31824.00
750	SIDEWALK CONCRETE 5IN	SY	6978.000	92.500	645465.00	79.500	554751.00	83.500	582663.00
750	CONCRETE MEDIAN NOSE PAVING	SY	114.000	237.000	27018.00	220.000	25080.00	231.000	26334.00
750	DRIVEWAY CONCRETE	SY	791.000	155.000	122605.00	120.000	94920.00	126.000	99666.00
750	DRIVEWAY CONCRETE 8IN REINFORCED	SY	156.000	260.000	40560.00	125.000	19500.00	131.000	20436.00
750	DETECTABLE WARNING PANELS	SF	374.000	87.500	32725.00	40.000	14960.00	42.000	15708.00
752	FENCE CHAIN LINK	LF	711.000	30.000	21330.00	31.300	22254.30	33.000	23463.00
752	ORNAMENTAL FENCE	LF	644.000	530.000	341320.00	560.000	360640.00	465.000	299460.00
752	TEMPORARY SAFETY FENCE	LF	3742.000	3.100	11600.20	3.500	13097.00	4.200	15716.40
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	468.000	24.000	11232.00	30.000	14040.00	31.500	14742.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	322.000	29.500	9499.00	35.000	11270.00	36.750	11833.50
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	724.000	25.750	18643.00	25.000	18100.00	26.250	19005.00
754	GALV STEEL POST-STANDARD PIPE	LF	30.000	77.250	2317.50	87.000	2610.00	91.000	2730.00
754	RESET SIGN PANEL	EA	5.000	98.000	490.00	50.000	250.00	52.500	262.50
754	RESET SIGN SUPPORT	EA	1.000	257.500	257.50	150.000	150.00	158.000	158.00
754	CLASS AE CONCRETE-SIGN FOUNDATIONS	CY	1.000	1700.000	1700.00	1000.000	1000.00	1050.000	1050.00
754	REMOVE SIGN FOUNDATION	EA	3.000	618.000	1854.00	1050.000	3150.00	1100.000	3300.00
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	5132.000	3.200	16422.40	2.300	11803.60	1.400	7184.80
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	6754.000	5.150	34783.10	4.600	31068.40	4.800	32419.20

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

4

AWARD TO: AMES CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 5 OF 10

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RCE-FTF-NHU-SU-6-297(014)000

NO. 24115

COUNTY & DATE GRAND FORKS (035) MAR 13, 2026 09:30AM

LENGTH & TYPE 0.484

ND 297 & 42ND ST GRADE SEPERATION

COMPLETION TIME 11/30/27 PCC RECONSTRUCTION, STRUCTURES, GRADIN

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER AMES CONSTRUCTION IN C BURNSVILLE, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	696.000	38.500	26796.00	19.840	13808.64	20.500	14268.00
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	876.000	31.000	27156.00	12.550	10993.80	13.200	11563.20
762	SHORT TERM 4IN LINE-TYPE R	LF	6740.000	1.250	8425.00	.200	1348.00	.210	1415.40
762	SHORT TERM 6IN LINE-TYPE R	LF	210.000	3.500	735.00	2.750	577.50	2.900	609.00
762	SHORT TERM 24IN LINE-TYPE R	LF	57.000	20.600	1174.20	22.000	1254.00	23.100	1316.70
762	SHORT TERM 4IN LINE-TYPE NR	LF	8124.000	.550	4468.20	.560	4549.44	.600	4874.40
762	SHORT TERM 6IN LINE-TYPE NR	LF	195.000	2.100	409.50	6.550	1277.25	6.900	1345.50
762	SHORT TERM 8IN LINE-TYPE NR	LF	68.000	2.400	163.20	10.550	717.40	11.100	754.80
762	SHORT TERM 24IN LINE-TYPE NR	LF	51.000	8.250	420.75	16.000	816.00	16.800	856.80
764	W-BEAM GUARDRAIL	LF	178.000	46.500	8277.00	58.000	10324.00	61.000	10858.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	2.000	3142.000	6284.00	3210.000	6420.00	3370.000	6740.00
764	ATTENUATING CRASH CUSHION TL-2	EA	3.000	32960.000	98880.00	15654.000	46962.00	20500.000	61500.00
770	LIGHTING SYSTEM A	EA	1.000	139900.000	139900.00	90000.000	90000.00	95000.000	95000.00
770	LIGHTING SYSTEM B	EA	1.000	232750.000	232750.00	300000.000	300000.00	315000.000	315000.00
770	LIGHTING SYSTEM C	EA	1.000	91100.000	91100.00	110000.000	110000.00	116000.000	116000.00
770	LIGHTING SYSTEM D	EA	1.000	106960.000	106960.00	95000.000	95000.00	100000.000	100000.00
770	LIGHTING SYSTEM E	EA	1.000	64615.000	64615.00	70000.000	70000.00	73500.000	73500.00
770	ORNAMENTAL LIGHT STANDARD	EA	18.000	7200.000	129600.00	11000.000	198000.00	11600.000	208800.00
770	TEMPORARY LIGHTING SYSTEM	EA	1.000	39655.000	39655.00	140000.000	140000.00	147000.000	147000.00
770	REMOVE LIGHTING SYSTEM	EA	1.000	19570.000	19570.00	50000.000	50000.00	52500.000	52500.00
770	LIGHTING SYSTEM (AESTHETIC)	L SUM	1.000	105540.000	105540.00	150000.000	150000.00	157500.000	157500.00
772	INTERIM TRAFFIC SIGNALS	EA	1.000	30900.000	30900.00	240000.000	240000.00	252000.000	252000.00
772	REMOVE TRAFFIC SIGNAL SYSTEM	EA	1.000	44805.000	44805.00	80000.000	80000.00	84000.000	84000.00
772	IT SYSTEM	EA	1.000	208060.000	208060.00	300000.000	300000.00	315000.000	315000.00
772	TRAFFIC SIGNAL SYSTEM - SITE 1	EA	1.000	566500.000	566500.00	550000.000	550000.00	577500.000	577500.00
772	TRAFFIC SIGNAL SYSTEM - SITE 2	EA	1.000	489250.000	489250.00	430000.000	430000.00	451500.000	451500.00
900	TEMPORARY STREAM DIVERSION	EA	1.000	20600.000	20600.00	45000.000	45000.00	5250.000	5250.00
920	LIFT STATION	EA	1.000	1081500.000	1081500.00	985000.000	985000.00	1250000.000	1250000.00
920	PUMPING EQUIPMENT	L SUM	1.000	375950.000	375950.00	500000.000	500000.00	560000.000	560000.00
920	PUMP HOUSE	EA	1.000	1030000.000	1030000.00	1470000.000	1470000.00	1300000.000	1300000.00
920	OUTLET STRUCTURE	EA	1.000	66950.000	66950.00	40000.000	40000.00	30000.000	30000.00
930	DEWATERING	L SUM	1.000	300000.000	300000.00	650000.000	650000.00	300000.000	300000.00
930	BRIDGE BENCH MARKS	SET	1.000	5000.000	5000.00	2700.000	2700.00	6000.000	6000.00
930	BEARINGS (EXPANSION)	EA	20.000	2850.000	57000.00	1600.000	32000.00	680.000	13600.00
930	BEARINGS - TYPE I	EA	44.000	6000.000	264000.00	3300.000	145200.00	3800.000	167200.00
930	BEARINGS - TYPE II	EA	44.000	6000.000	264000.00	3300.000	145200.00	3800.000	167200.00
930	ELASTOMERIC BEARING PAD	SF	59.000	235.000	13865.00	132.000	7788.00	185.000	10915.00
930	3 IN EXPANSION JOINT	LF	188.000	415.000	78020.00	320.000	60160.00	460.000	86480.00
930	DECK DRAINAGE SYSTEM	L SUM	1.000	85000.000	85000.00	71000.000	71000.00	75000.000	75000.00
930	ABUTMENT UNDERDRAIN SYSTEM	EA	4.000	25750.000	103000.00	12000.000	48000.00	25000.000	100000.00
970	LANDSCAPE PREPARATION	SY	456.000	22.660	10333.96	10.000	4560.00	20.000	9120.00
970	PLANTING SOIL	CY	228.000	56.650	12916.20	120.000	27360.00	131.000	29868.00
970	WOOD MULCH	CY	38.000	77.250	2935.50	140.000	5320.00	141.000	5358.00
970	TREES	EA	8.000	875.500	7004.00	95.000	760.00	89.500	716.00
970	SHRUBS GROUP A	EA	233.000	103.000	23999.00	114.000	26562.00	103.000	23999.00
980	RAILROAD SUB-BALLAST	TON	13707.000	28.000	383796.00	32.500	44547.75	31.500	431770.50

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: AMES CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

5

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 6 OF 10

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RCE-FTF-NHU-SU-6-297(014)000

COUNTY & DATE GRAND FORKS (035) MAR 13, 2026 09:30AM

LENGTH & TYPE 0.484

ND 297 & 42ND ST GRADE SEPERATION

COMPLETION TIME 11/30/27 PCC RECONSTRUCTION, STRUCTURES, GRADIN

NO. 24115

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER: AMES CONSTRUCTION IN C BURNSVILLE, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER: INDUSTRIAL BUILDERS INC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
	TOTAL				63858922.79	NO LIMIT	54349244.18	NO LIMIT	62469693.80

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

6

AWARD TO: AMES CONSTRUCTION INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 7 OF 10

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RCE-FTF-NHU-SU-6-297(014)000

NO. 24115

COUNTY & DATE GRAND FORKS (035) MAR 13, 2026 09:30AM

LENGTH & TYPE 0.484

ND 297 & 42ND ST GRADE SEPERATION

COMPLETION TIME 11/30/27 PCC RECONSTRUCTION, STRUCTURES, GRADIN

				BIDDER PARK CONSTRUCTION CO MPANY MINNEAPOLIS, MN C.C. BOND RANK 03		BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 04		BIDDER WAGNER CONSTRUCTION INC DBA WAGNER PLACE INTERNATIONAL FALLS, C.C. BOND RANK 05	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	230900.000	230900.00	215377.440	215377.44	209000.000	209000.00
107	RAILWAY PROTECTION INSURANCE	L SUM	1.000	441400.000	441400.00	469990.060	469990.06	373000.000	373000.00
107	RAILROAD COORDINATION	L SUM	1.000	53000.000	53000.00	162336.260	162336.26	77000.000	77000.00
107	RAILROAD FLAGGING	L SUM	1.000	678200.000	678200.00	1492778.260	1492778.26	400000.000	400000.00
108	CRITICAL PATH METHOD SCHEDULE	L SUM	1.000	25400.000	25400.00	24000.000	24000.00	37000.000	37000.00
109	E-TICKETING	L SUM	1.000	247200.000	247200.00	7433.210	7433.21	29000.000	29000.00
201	CLEARING & GRUBBING	L SUM	1.000	24000.000	24000.00	55659.900	55659.90	11000.000	11000.00
201	REMOVAL OF TREES 10IN	EA	42.000	459.000	19278.00	1059.520	44499.84	425.000	17850.00
201	REMOVAL OF TREES 18IN	EA	67.000	623.000	41741.00	1711.910	114697.97	800.000	53600.00
201	REMOVAL OF TREES 30IN	EA	3.000	1050.000	3150.00	2781.570	8344.71	1700.000	5100.00
202	REMOVE AGGREGATE BASE	TON	13036.000	12.200	159039.20	11.540	150435.44	13.250	172727.00
202	REMOVAL OF PAVEMENT	TON	72879.000	15.100	1100472.90	13.780	1004272.62	19.750	1439360.25
202	REMOVAL OF END SECTION-ALL TYPES & SIZES	EA	11.000	215.000	2365.00	300.000	3300.00	750.000	8250.00
202	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	13072.000	27.500	359480.00	25.000	326800.00	54.000	705888.00
202	REMOVAL OF MANHOLES	EA	17.000	963.000	16371.00	850.000	14450.00	1250.000	21250.00
202	REMOVAL OF INLETS	EA	32.000	938.000	30016.00	950.000	30400.00	700.000	22400.00
202	REMOVE & RESET INLETS	EA	2.000	4660.000	9320.00	4000.000	8000.00	7000.000	14000.00
202	REMOVAL OF FOUNDATIONS-ALL SIZES	L SUM	1.000	101700.000	101700.00	24316.690	24316.69	18000.000	18000.00
202	EXCAVATION & DISPOSAL OF CONTAMINATED SOIL	CY	3279.000	178.000	583662.00	184.940	606418.26	165.000	541035.00
202	REMOVE EXISTING FENCE	LF	56.000	5.300	296.80	5.000	280.00	5.000	280.00
202	ACP WATERMAIN REMOVAL	LF	1794.000	98.800	177247.20	86.000	154284.00	122.000	218868.00
203	COMMON EXCAVATION-TYPE A	CY	29972.000	6.250	187325.00	16.940	507725.68	16.520	495137.44
203	TOPSOIL	CY	12174.000	10.100	122957.40	9.920	120766.08	10.000	121740.00
203	COMMON EXCAVATION-WASTE	CY	95749.000	8.800	842591.20	12.540	1200692.46	16.900	1618158.10
203	MUCK EXCAVATION	CY	400.000	33.100	13240.00	20.000	8000.00	20.000	8000.00
210	CLASS 1 EXCAVATION-SITE 1	L SUM	1.000	300000.000	300000.00	368112.800	368112.80	163500.000	163500.00
210	CLASS 1 EXCAVATION-SITE 2	L SUM	1.000	300000.000	300000.00	357111.870	357111.87	163500.000	163500.00
210	FOUNDATION PREPARATION-SITE 1	L SUM	1.000	300000.000	300000.00	450000.000	450000.00	163500.000	163500.00
210	FOUNDATION PREPARATION-SITE 2	L SUM	1.000	261000.000	261000.00	3070000.000	3070000.00	3815000.000	3815000.00
210	FOUNDATION FILL	CY	7260.000	54.500	395670.00	70.550	512193.00	81.740	593432.40
216	WATER	M GAL	1151.000	52.100	59967.10	45.940	52876.94	45.000	51795.00
230	SUBGRADE PREPARATION-TYPE A-12IN	STA	48.000	1020.000	48960.00	3128.500	150168.00	15000.000	720000.00
251	SEEDING CLASS III	ACRE	22.800	1280.000	29184.00	1286.000	29320.80	290.000	6612.00
251	WETLAND SEED	ACRE	.590	8190.000	4832.10	950.000	560.50	5300.000	3127.00
251	TEMPORARY COVER CROP	ACRE	59.580	164.000	9771.12	150.000	8937.00	165.000	9830.70
253	HYDRAULIC MULCH	ACRE	59.580	2320.000	138225.60	2280.000	135842.40	2600.000	154908.00
255	ECB TYPE 2	SY	645.000	5.450	3515.25	4.000	2580.00	5.000	3225.00
255	CONCRETE EROSION CONTROL BLANKET	SY	42.000	424.000	17808.00	329.380	13833.96	550.000	23100.00
258	CONCRETE SLOPE PROTECTION	SY	1300.000	200.000	260000.00	211.270	274651.00	229.000	297700.00
261	FIBER ROLLS 12IN	LF	80059.000	2.350	188138.65	1.750	140103.25	3.000	240177.00
261	REMOVE FIBER ROLLS 12IN	LF	38213.000	.550	21017.15	.500	19106.50	.500	19106.50
265	STABILIZED CONSTRUCTION ACCESS	EA	4.000	3680.000	14720.00	2469.470	9878.88	9000.000	36000.00
265	REMOVE STABILIZED CONSTRUCTION ACCESS	EA	4.000	874.000	3496.00	817.740	3270.96	2200.000	8800.00
302	SALVAGED BASE COURSE	TON	38140.000	11.400	434796.00	15.250	581635.00	28.900	1102246.00
302	AGGREGATE BASE COURSE CL 5	TON	7366.000	24.400	179730.40	35.050	258178.30	31.500	232029.00
302	SALVAGE & RELAY AGGREGATE SURFACE COURSE	TON	6243.000	12.100	75540.30	23.200	144837.60	22.000	137346.00
430	COMMERCIAL GRADE HOT MIX ASPHALT	TON	3288.000	137.000	450456.00	149.770	492443.76	139.000	457032.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: AMES CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

7

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 8 OF 10

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RCE-FTF-NHU-SU-6-297(014)000

NO. 24115

COUNTY & DATE GRAND FORKS (035) MAR 13, 2026 09:30AM

LENGTH & TYPE 0.484

ND 297 & 42ND ST GRADE SEPERATION

COMPLETION TIME 11/30/27 PCC RECONSTRUCTION, STRUCTURES, GRADIN

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER PARK CONSTRUCTION CO MPANY MINNEAPOLIS, MN C.C. BOND RANK 03		BIDDER STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 04		BIDDER WAGNER CONSTRUCTION INC DBA WAGNER PLACE INTERNATIONAL FALLS, C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
5509	IN NON-REINF CONCRETE PVMT CL AE-DOWELED	SY	435620.00	117.00	50967540.00	121.50	52949610.00	123.00	53581260.00
602	BRIDGE SUBSTRUCTURE CONCRETE	CY	2764.000	1330.000	3676120.00	1308.030	3615394.92	1635.000	4519140.00
602	BRIDGE DECK CONCRETE	CY	633.000	1920.000	1215360.00	1106.820	700617.06	1417.000	896961.00
602	BRIDGE BARRIER CONCRETE	CY	88.000	2560.000	225280.00	2213.460	194784.48	1744.000	153472.00
602	SUPERSTRUCTURE CONCRETE	CY	421.000	3220.000	1355620.00	1609.840	677742.64	2290.000	964090.00
602	CONCRETE BRIDGE APPROACH SLAB	SY	424.000	746.000	316304.00	427.740	181361.76	463.000	196312.00
602	PILE SUPPORTED APPROACH SLAB	SY	420.000	480.000	201600.00	352.290	147961.80	616.000	258720.00
602	PENETRATING WATER REPELLENT TREATMENT	SY	2927.000	19.200	56198.40	10.240	29972.48	7.000	20489.00
604	PRESTRESSED I-BEAM - MN45IN	LF	1923.000	746.000	1434558.00	654.100	1257834.30	708.000	1361484.00
604	PRESTRESSED CONCRETE FASCIA GIRDER	LF	192.000	2240.000	430080.00	2314.060	444299.52	2725.000	523200.00
612	REINFORCING STEEL-GRADE 60	LBS	144636.000	3.200	462835.20	1.790	258898.44	3.270	472959.72
612	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	526032.000	3.750	1972620.00	1.990	1046803.68	3.810	2004181.92
616	STRUCTURAL STEEL	LBS	58050.00	5.350	310567.50	3.700	214785.00	6.540	37964.70
616	STRUCTURAL STEEL	L SUM	1.000	3091700.000	3091700.00	4620000.000	4620000.00	3380000.000	3380000.00
616	A36 STEEL-ROLLED	LBS	96050.00	5.350	513867.50	4.200	403410.00	6.500	624325.00
622	STEEL PILING HP 10 X 42	LF	2880.000	74.600	214848.00	60.540	174355.20	71.000	204480.00
622	STEEL PILING HP 12 X 53	LF	5850.000	80.000	468000.00	70.600	413100.00	84.000	491400.00
622	STEEL PILING HP 14 X 73	LF	12480.000	102.000	1272960.00	86.700	1082016.00	108.990	1360195.20
622	STEEL PILING HP 14 X 89	LF	24115.000	129.000	3110835.00	105.810	2551608.15	128.750	3104806.25
622	STEEL PILING HP 14 X 117	LF	11040.000	155.000	1711200.00	130.960	1445798.40	163.480	1804819.20
622	GROUND STABILIZATION PILING 14 X 73	LF	4620.000	102.000	471240.00	95.750	442365.00	113.000	522060.00
622	GROUND STABILIZATION PILING 14 X 89	LF	4032.000	129.000	520128.00	115.870	467187.84	131.000	528192.00
622	DYNAMIC PILE TEST	EA	5.000	37300.000	186500.00	10060.360	50301.80	21500.000	107500.00
624	PEDESTRIAN RAILING	LF	251.000	228.000	57228.00	241.450	60603.95	235.000	58985.00
624	PEDESTRIAN FENCE	LF	187.000	766.000	143242.00	723.340	135264.58	980.000	183260.00
702	MOBILIZATION	L SUM	1.000	6200000.000	6200000.00	6300000.000	6300000.00	9440000.000	9440000.00
704	FLAGGING	MHR	562.000	78.000	43836.00	85.000	47770.00	55.000	30910.00
704	TRAFFIC CONTROL SIGNS	UNIT	8344.000	2.650	22111.60	2.500	20860.00	2.700	22528.80
704	TYPE III BARRICADE	EA	20.000	159.000	3180.00	150.000	3000.00	165.000	3300.00
704	SIDEWALK BARRICADE	EA	7.000	79.700	557.90	75.000	525.00	80.000	560.00
704	PEDESTRIAN WALKWAY	LF	524.000	17.000	8908.00	16.000	8384.00	17.000	8908.00
704	DELINEATOR DRUMS	EA	282.000	31.900	8995.80	30.000	8460.00	30.000	8460.00
704	TUBULAR MARKERS	EA	146.000	10.600	1547.60	10.000	1460.00	10.000	1460.00
704	SEQUENCING ARROW PANEL-TYPE A	EA	3.000	2660.000	7980.00	2500.000	7500.00	2700.000	8100.00
704	TEMPORARY TRAFFIC SIGNALS	EA	3.000	7700.000	23100.00	7250.000	21750.00	8000.000	24000.00
704	OBLITERATION OF PAVEMENT MARKING	SF	576.000	2.100	1209.60	2.000	1152.00	2.000	1152.00
704	TEMPORARY CURB RAMP	EA	2.000	319.000	638.00	300.000	600.00	325.000	650.00
704	PORTABLE CHANGEABLE MESSAGE SIGN	EA	4.000	10600.000	42400.00	10000.000	40000.00	11000.000	44000.00
704	COVER SIGN	EA	1.000	1330.000	1330.00	1250.000	1250.00	1500.000	1500.00
706	FIELD OFFICE	EA	1.000	76900.000	76900.00	68200.760	68200.76	135000.000	135000.00
706	AGGREGATE LABORATORY	EA	1.000	65000.000	65000.00	16368.180	16368.18	135000.000	135000.00
708	INLET PROTECTION-SPECIAL	EA	86.000	169.000	14534.00	225.000	19350.00	250.000	21500.00
708	REMOVE INLET PROTECTION-SPECIAL	EA	86.000	54.600	4695.60	55.000	4730.00	60.000	5160.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	53756.000	1.700	91385.20	1.550	83321.80	4.250	228463.00
709	GEOSYNTHETIC MATERIAL TYPE RG	SY	9283.000	10.200	94686.60	9.400	87260.20	12.500	116037.50
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	156.000	3.800	592.80	3.500	546.00	8.000	1248.00
709	GEOSYNTHETIC MATERIAL TYPE R2	SY	15130.000	11.700	177021.00	10.750	162647.50	14.100	213333.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

8

AWARD TO: AMES CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 9 OF 10

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RCE-FTF-NHU-SU-6-297(014)000

NO. 24115

COUNTY & DATE GRAND FORKS (035) MAR 13, 2026 09:30AM

LENGTH & TYPE 0.484
ND 297 & 42ND ST GRADE SEPERATION

COMPLETION TIME 11/30/27 PCC RECONSTRUCTION, STRUCTURES, GRADIN

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER 1: PARK CONSTRUCTION COMPANY MINNEAPOLIS, MN C.C. BOND RANK 03 BID PRICE	BIDDER 1 AMOUNT	BIDDER 2: STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 04 BID PRICE	BIDDER 2 AMOUNT	BIDDER 3: WAGNER CONSTRUCTION INC DBA WAGNER PLACE INTERNATIONAL FALLS, C.C. BOND RANK 05 BID PRICE	BIDDER 3 AMOUNT
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	42.000	5.450	228.90	4.250	178.50	26.750	1123.50
714	PIPE CONC REINF 15IN CL III-STORM DRAIN	LF	1452.000	197.000	286044.00	185.000	268620.00	350.000	508200.00
714	PIPE CONC REINF 18IN CL III-STORM DRAIN	LF	1537.000	171.000	262827.00	175.000	268975.00	327.000	502599.00
714	PIPE CONC REINF 18IN CL V	LF	94.000	281.000	26414.00	310.930	29227.42	447.000	42018.00
714	PIPE CONC REINF 24IN CL III-STORM DRAIN	LF	1113.000	232.000	258216.00	225.930	251460.09	447.000	497511.00
714	PIPE CONC REINF 30IN CL III-STORM DRAIN	LF	280.000	221.000	61880.00	250.930	70260.40	253.000	70840.00
714	PIPE CONC REINF 30IN CL V	LF	148.000	403.000	59644.00	390.930	57857.64	987.000	146076.00
714	PIPE CONC REINF 36IN CL III-STORM DRAIN	LF	64.000	338.000	21632.00	310.930	19899.52	559.000	35776.00
714	PIPE CONC REINF 36IN CL V	LF	116.000	454.000	52664.00	410.930	47667.88	616.000	71456.00
714	PIPE CONC REINF 54IN CL V	LF	14.000	1040.000	14560.00	960.930	13453.02	1200.000	16800.00
714	PIPE CONC REINF ARCH 22IN X 13IN CL III	LF	52.000	276.000	14352.00	300.930	15648.36	662.000	34424.00
714	PIPE CONC REINF ARCH 51IN X 31IN CL III-S DRAIN	LF	610.000	605.000	369050.00	630.930	384867.30	559.000	340990.00
714	PIPE CONC REINF ARCH 44IN X 27IN CL III	LF	158.000	558.000	88164.00	496.930	78514.94	590.000	93220.00
714	PIPE CONDUIT 12IN-STORM DRAIN	LF	139.000	87.800	12204.20	115.930	16114.27	202.000	28078.00
714	PIPE CONDUIT 15IN-STORM DRAIN	LF	964.000	156.000	150384.00	165.930	159956.52	438.000	422232.00
714	PIPE CONDUIT 18IN-STORM DRAIN	LF	128.000	160.000	20480.00	168.930	21623.04	448.000	57344.00
714	PIPE CONDUIT 24IN-STORM DRAIN	LF	1603.000	137.000	219611.00	145.930	233925.79	226.000	362278.00
714	PIPE CONDUIT 30IN-STORM DRAIN	LF	6.000	214.000	1284.00	235.930	1415.58	253.000	1518.00
714	PIPE CONDUIT 36IN-STORM DRAIN	LF	800.000	271.000	216800.00	295.930	236744.00	332.000	265600.00
714	PIPE CORR STEEL .064IN 15IN	LF	66.000	1590.000	104940.00	310.930	20521.38	94.000	6204.00
714	PIPE STEEL SMOOTH WALL .469IN 36IN	LF	180.000	1720.000	309600.00	1464.650	263637.00	2040.000	367200.00
714	PIPE BORING PIT BRACING	L SUM	1.000	105100.000	105100.00	204048.170	204048.17	120000.000	120000.00
714	REMOVE & RELAY PIPE-ALL TYPES & SIZES	LF	288.000	148.000	42624.00	100.000	28800.00	365.000	105120.00
714	UNDERDRAIN PIPE PVC PERFORATED 4IN	LF	14849.000	18.500	274706.50	17.000	252433.00	24.000	356376.00
720	RIGHT OF WAY MARKERS	EA	10.000	212.000	2120.00	200.000	2000.00	200.000	2000.00
720	ALIGNMENT MONUMENTS	EA	9.000	138.000	1242.00	275.000	2475.00	300.000	2700.00
720	IRON PIN R/W MONUMENTS	EA	20.000	138.000	2760.00	85.000	1700.00	95.000	1900.00
720	IRON PIN REFERENCE MONUMENTS	EA	7.000	132.000	924.00	85.000	595.00	95.000	665.00
722	MANHOLE 48IN	EA	10.000	6110.000	61100.00	9647.670	96476.70	7600.000	76000.00
722	MANHOLE 60IN	EA	17.000	7620.000	129540.00	10747.740	182711.58	10000.000	170000.00
722	MANHOLE 72IN	EA	2.000	11600.000	23200.00	15047.770	30095.54	11000.000	22000.00
722	MANHOLE 84IN	EA	3.000	16400.000	49200.00	20047.980	60143.94	15000.000	45000.00
722	MANHOLE 96IN	EA	1.000	84600.000	84600.00	21269.150	21269.15	145000.000	145000.00
722	MANHOLE RISER 48IN	LF	69.000	622.000	42918.00	560.930	38704.17	477.000	32913.00
722	MANHOLE RISER 60IN	LF	120.000	748.000	89760.00	690.930	82911.60	780.000	93600.00
722	MANHOLE RISER 72IN	LF	17.000	918.000	15606.00	810.920	13785.64	870.000	14790.00
722	MANHOLE RISER 84IN	LF	23.000	1380.000	31740.00	1210.930	27851.39	1200.000	27600.00
722	MANHOLE RISER 96IN	LF	36.000	8910.000	320760.00	2023.000	72828.00	1700.000	61200.00
722	MANHOLE STORM CONNECTION	EA	7.000	2000.000	14000.00	2000.000	14000.00	11000.000	77000.00
722	INLET-TYPE 2	EA	45.000	6340.000	285300.00	6831.100	307399.50	6600.000	297000.00
722	INLET-TYPE 2 DOUBLE	EA	19.000	10800.000	205200.00	11236.670	213496.73	10000.000	190000.00
722	INLET SPECIAL-TYPE 2 48IN	EA	6.000	7890.000	47340.00	8763.910	52583.46	7500.000	45000.00
722	INLET SPECIAL MOUNTABLE-TYPE B 48IN	EA	2.000	7450.000	14900.00	8263.910	16527.82	7200.000	14400.00
722	INLET SPECIAL-TYPE 2 60IN	EA	3.000	10900.000	32700.00	11264.210	33792.63	10350.000	31050.00
722	INLET SPECIAL-TYPE 2 72IN	EA	1.000	15900.000	15900.00	15764.820	15764.82	13000.000	13000.00
722	INLET SPECIAL MOUNTABLE-TYPE B 72IN	EA	1.000	15000.000	15000.00	14764.820	14764.82	13000.000	13000.00
722	ADJUST GATE VALVE BOX	EA	3.000	546.000	1638.00	542.230	1626.69	1000.000	3000.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

9

AWARD TO: AMES CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 10 OF 10

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RCE-FTF-NHU-SU-6-297(014)000

NO. 24115

COUNTY & DATE GRAND FORKS (035) MAR 13, 2026 09:30AM

LENGTH & TYPE 0.484

ND 297 & 42ND ST GRADE SEPERATION

COMPLETION TIME 11/30/27 PCC RECONSTRUCTION, STRUCTURES, GRADIN

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: PARK CONSTRUCTION COMPANY MINNEAPOLIS, MN C.C. BOND RANK 03		BIDDER: STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 04		BIDDER: WAGNER CONSTRUCTION INC DBA WAGNER PLACE INTERNATIONAL FALLS, C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
722	ADJUST MANHOLE	EA	2.000	2380.000	4760.00	2336.840	4673.68	2600.000	5200.00
722	ADJUST MANHOLE SPECIAL	EA	1.000	3430.000	3430.00	3342.290	3342.29	6000.000	6000.00
724	BUTTERFLY VALVE & BOX 20IN	EA	3.000	19100.000	57300.00	19042.230	57126.69	20000.000	60000.00
724	BUTTERFLY VALVE & BOX 30IN	EA	4.000	49500.000	198000.00	43341.960	173367.84	56000.000	224000.00
724	FITTINGS-DUCTILE IRON	LBS	29071.000	16.600	482578.60	17.000	494207.00	18.000	523278.00
724	REMOVE GATE VALVE & BOX	EA	10.000	500.000	5000.00	500.000	5000.00	500.000	5000.00
724	GATE VALVE & BOX 6IN	EA	1.000	3300.000	3300.00	3922.970	3922.97	4500.000	4500.00
724	GATE VALVE & BOX 8IN	EA	1.000	4270.000	4270.00	4982.970	4982.97	5500.000	5500.00
724	GATE VALVE & BOX 14IN	EA	2.000	19000.000	38000.00	18341.870	36683.74	20000.000	40000.00
724	HYDRANT-INSTALL 6IN	EA	3.000	18600.000	55800.00	18600.000	55800.00	25000.000	75000.00
724	SALVAGE 6IN HYDRANT	EA	1.000	2500.000	2500.00	2000.000	2000.00	3200.000	3200.00
724	HYDRANT-RELOCATE	EA	1.000	6860.000	6860.00	6500.000	6500.00	4500.000	4500.00
724	REMOVE HYDRANT	EA	3.000	1000.000	3000.00	850.000	2550.00	3300.000	9900.00
724	TEMPORARY WATER SERVICE	L SUM	1.000	82200.000	82200.00	50000.000	50000.00	83000.000	83000.00
724	WATERMAIN 6IN PVC	LF	39.000	221.000	8619.00	240.930	9396.27	260.000	10140.00
724	WATERMAIN 8IN PVC	LF	20.000	235.000	4700.00	250.930	5018.60	157.000	3140.00
724	WATERMAIN 20IN PVC	LF	2553.000	332.000	847596.00	290.930	742744.29	375.000	957375.00
724	WATERMAIN 14IN	LF	791.000	240.000	189840.00	390.930	309225.63	306.000	242046.00
724	WATERMAIN 30IN	LF	1583.000	626.000	990958.00	490.930	777142.19	696.000	1101768.00
724	CONNECTION TO EXISTING MAIN	EA	11.000	24900.000	273900.00	15000.000	165000.00	26000.000	286000.00
724	PIPE PVC 12IN SEWER	LF	133.000	98.300	13073.90	150.910	20071.03	135.000	17955.00
724	ABANDON WATER MAIN/SERVICE LINE	LF	124.000	25.000	3100.00	100.000	12400.00	26.000	3224.00
744	INSULATION BOARD	CF	1086.000	18.200	19765.20	19.700	21394.20	30.000	32580.00
748	CURB & GUTTER-TYPE I	LF	9034.000	41.000	370394.00	40.320	364250.88	62.000	560108.00
748	CURB & GUTTER-TYPE 1 SPECIAL	LF	833.000	43.400	36152.20	43.720	36418.76	64.000	53312.00
748	CURB & GUTTER-TYPE I 30IN	LF	12432.000	41.800	519657.60	41.060	510457.92	63.000	783216.00
748	VALLEY GUTTER 36IN	LF	333.000	67.700	22544.10	70.100	23343.30	88.000	29304.00
750	PIGMENTED CONCRETE	SY	4563.000	121.000	552123.00	123.170	562024.71	131.000	597753.00
750	SIDEWALK CONCRETE 4IN	SY	416.000	78.100	32489.60	80.700	33571.20	90.000	37440.00
750	SIDEWALK CONCRETE 5IN	SY	6978.000	85.100	593827.80	88.050	614412.90	94.000	655932.00
750	CONCRETE MEDIAN NOSE PAVING	SY	114.000	235.000	26790.00	302.980	34539.72	277.000	31578.00
750	DRIVEWAY CONCRETE	SY	791.000	128.000	101248.00	133.560	105645.96	139.000	109949.00
750	DRIVEWAY CONCRETE 8IN REINFORCED	SY	156.000	134.000	20904.00	134.660	21006.96	150.000	23400.00
750	DETECTABLE WARNING PANELS	SF	374.000	42.800	16007.20	43.160	16141.84	44.000	16456.00
752	FENCE CHAIN LINK	LF	711.000	33.300	23676.30	31.300	22254.30	34.000	24174.00
752	ORNAMENTAL FENCE	LF	644.000	469.000	302036.00	573.440	369295.36	482.000	310408.00
752	TEMPORARY SAFETY FENCE	LF	3742.000	5.300	19832.60	3.840	14369.28	6.000	22452.00
754	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	SF	468.000	31.900	14929.20	30.000	14040.00	33.000	15444.00
754	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	SF	322.000	37.200	11978.40	35.000	11270.00	38.000	12236.00
754	STEEL GALV POSTS-TELESCOPING PERFORATED TUBE	LF	724.000	26.600	19258.40	25.000	18100.00	28.000	20272.00
754	GALV STEEL POST-STANDARD PIPE	LF	30.000	92.400	2772.00	87.000	2610.00	95.000	2850.00
754	RESET SIGN PANEL	EA	5.000	53.100	265.50	50.000	250.00	55.000	275.00
754	RESET SIGN SUPPORT	EA	1.000	159.000	159.00	150.000	150.00	164.000	164.00
754	CLASS AE CONCRETE-SIGN FOUNDATIONS	CY	1.000	1060.000	1060.00	1000.000	1000.00	1100.000	1100.00
754	REMOVE SIGN FOUNDATION	EA	3.000	1120.000	3360.00	1050.000	3150.00	1150.000	3450.00
762	EPOXY PVMT MK 4IN LINE-GROOVED	LF	5132.000	2.450	12573.40	2.300	11803.60	2.500	12830.00
762	EPOXY PVMT MK 8IN LINE-GROOVED	LF	6754.000	4.900	33094.60	4.600	31068.40	5.000	33770.00

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering: 10

AWARD TO: AMES CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 11 OF 10

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RCE-FTF-NHU-SU-6-297(014)000

NO. 24115

COUNTY & DATE GRAND FORKS (035) MAR 13, 2026 09:30AM

LENGTH & TYPE 0.484

ND 297 & 42ND ST GRADE SEPERATION

COMPLETION TIME 11/30/27 PCC RECONSTRUCTION, STRUCTURES, GRADIN

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER 1: PARK CONSTRUCTION COMPANY MINNEAPOLIS, MN C.C. BOND RANK 03		BIDDER 2: STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 04		BIDDER 3: WAGNER CONSTRUCTION INC DBA WAGNER PLACE INTERNATIONAL FALLS, C.C. BOND RANK 05	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
762	EPOXY PVMT MK 24IN LINE-GROOVED	LF	696.000	21.100	14685.60	19.840	13808.64	21.600	15033.60
762	EPOXY PVMT MK MESSAGE-GROOVED	SF	876.000	13.400	11738.40	12.550	10993.80	13.600	11913.60
762	SHORT TERM 4IN LINE-TYPE R	LF	6740.000	2.150	14491.00	2.000	13480.00	2.000	13480.00
762	SHORT TERM 6IN LINE-TYPE R	LF	210.000	2.950	619.50	2.750	577.50	3.000	630.00
762	SHORT TERM 24IN LINE-TYPE R	LF	57.000	23.400	1333.80	22.000	1254.00	24.000	1368.00
762	SHORT TERM 4IN LINE-TYPE NR	LF	8124.000	.600	4874.40	.560	4549.44	.600	4874.40
762	SHORT TERM 6IN LINE-TYPE NR	LF	195.000	6.950	1355.25	6.550	1277.25	7.000	1365.00
762	SHORT TERM 8IN LINE-TYPE NR	LF	68.000	11.200	761.60	10.550	717.40	12.000	816.00
762	SHORT TERM 24IN LINE-TYPE NR	LF	51.000	17.000	867.00	15.980	814.98	18.000	918.00
764	W-BEAM GUARDRAIL	LF	178.000	61.700	10982.60	58.000	10324.00	63.000	11214.00
764	W-BEAM GUARDRAIL END TERMINAL	EA	2.000	3420.000	6840.00	3210.000	6420.00	3500.000	7000.00
764	ATTENUATING CRASH CUSHION TL-2	EA	3.000	22000.000	66000.00	15654.000	46962.00	19800.000	59400.00
770	LIGHTING SYSTEM A	EA	1.000	85600.000	85600.00	106599.620	106599.62	87000.000	87000.00
770	LIGHTING SYSTEM B	EA	1.000	396000.000	396000.00	359077.050	359077.05	404000.000	404000.00
770	LIGHTING SYSTEM C	EA	1.000	123100.000	123100.00	131384.320	131384.32	126000.000	126000.00
770	LIGHTING SYSTEM D	EA	1.000	100600.000	100600.00	113851.680	113851.68	103000.000	103000.00
770	LIGHTING SYSTEM E	EA	1.000	80300.000	80300.00	83716.870	83716.87	82000.000	82000.00
770	ORNAMENTAL LIGHT STANDARD	EA	18.000	13900.000	250200.00	13182.190	237279.42	14500.000	261000.00
770	TEMPORARY LIGHTING SYSTEM	EA	1.000	96300.000	96300.00	167541.570	167541.57	99000.000	99000.00
770	REMOVE LIGHTING SYSTEM	EA	1.000	74900.000	74900.00	59737.170	59737.17	76000.000	76000.00
770	LIGHTING SYSTEM (AESTHETIC)	L SUM	1.000	214100.000	214100.00	179504.510	179504.51	218000.000	218000.00
772	INTERIM TRAFFIC SIGNALS	EA	1.000	260100.000	260100.00	400000.000	400000.00	265000.000	265000.00
772	REMOVE TRAFFIC SIGNAL SYSTEM	EA	1.000	61000.000	61000.00	250000.000	250000.00	62000.000	62000.00
772	IT SYSTEM	EA	1.000	363900.000	363900.00	359983.260	359983.26	371000.000	371000.00
772	TRAFFIC SIGNAL SYSTEM - SITE 1	EA	1.000	670100.000	670100.00	658238.880	658238.88	683000.000	683000.00
772	TRAFFIC SIGNAL SYSTEM - SITE 2	EA	1.000	588700.000	588700.00	514465.550	514465.55	600000.000	600000.00
900	TEMPORARY STREAM DIVERSION	EA	1.000	300000.000	300000.00	75000.000	75000.00	205000.000	205000.00
920	LIFT STATION	EA	1.000	17000000.000	17000000.00	1207254.390	1207254.39	2672000.000	2672000.00
920	PUMPING EQUIPMENT	L SUM	1.000	650000.000	650000.00	553319.920	553319.92	343000.000	343000.00
920	PUMP HOUSE	EA	1.000	750000.000	750000.00	126913.032	126913.032	1111562.840	1111562.84
920	OUTLET STRUCTURE	EA	1.000	13400.000	13400.00	5031.274	5031.274	60000.000	60000.00
930	DEWATERING	L SUM	1.000	600000.000	600000.00	1118041.420	1118041.42	163000.000	163000.00
930	BRIDGE BENCH MARKS	SET	1.000	14900.000	14900.00	3018.110	3018.11	6500.000	6500.00
930	BEARINGS (EXPANSION)	EA	20.000	3730.000	74600.00	2716.300	54326.00	7400.000	148000.00
930	BEARINGS - TYPE I	EA	44.000	3940.000	173360.00	3319.920	146076.48	4150.000	182600.00
930	BEARINGS - TYPE II	EA	44.000	3940.000	173360.00	3319.920	146076.48	4150.000	182600.00
930	ELASTOMERIC BEARING PAD	SF	59.000	96.000	5664.00	132.800	7835.20	200.000	11800.00
930	3 IN EXPANSION JOINT	LF	188.000	330.000	62040.00	321.930	60522.84	500.000	94000.00
930	DECK DRAINAGE SYSTEM	L SUM	1.000	73600.000	73600.00	71428.570	71428.57	82000.000	82000.00
930	ABUTMENT UNDERDRAIN SYSTEM	EA	4.000	15500.000	62000.00	12072.440	48289.76	76000.000	304000.00
970	LANDSCAPE PREPARATION	SY	456.000	10.900	4970.40	19.000	8664.00	11.000	5016.00
970	PLANTING SOIL	CY	228.000	184.000	41952.00	125.000	28500.00	131.000	29868.00
970	WOOD MULCH	CY	38.000	153.000	5814.00	135.000	5130.00	202.000	7676.00
970	TREES	EA	8.000	1040.000	8320.00	850.000	6800.00	960.000	7680.00
970	SHRUBS GROUP A	EA	233.000	125.000	29125.00	98.000	22834.00	130.000	30290.00
980	RAILROAD SUB-BALLAST	TON	13707.000	24.700	338562.90	30.620	419708.34	28.500	390649.50

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

11

AWARD TO: AMES CONSTRUCTION INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 12 OF 10

ABSTRACT OF BIDS RECEIVED

PROJECT NO. RCE-FTF-NHU-SU-6-297(014)000

COUNTY & DATE GRAND FORKS (035) MAR 13, 2026 09:30AM

LENGTH & TYPE 0.484

ND 297 & 42ND ST GRADE SEPERATION

COMPLETION TIME 11/30/27 PCC RECONSTRUCTION, STRUCTURES, GRADIN

NO. 24115

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: PARK CONSTRUCTION COMPANY MINNEAPOLIS, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER: STRATA CORPORATION GRAND FORKS, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER: WAGNER CONSTRUCTION INC DBA WAGNER PLACE INTERNATIONAL FALLS, C.C. BOND RANK 05 BID PRICE	AMOUNT
	TOTAL			NO LIMIT	627091028 2	NO LIMIT	652478074 0	NO LIMIT	764676546 2

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

12

AWARD TO: AMES CONSTRUCTION INC

DATE OF AWARD _____

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering