ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0004(057)

NO. 23956

COUNTY & DATE BILLINGS (007) JUL 17, 2026 09:30AM

LENGTH & TYPE 0.152

6 MI N & 8 MI W OF FAIRFIELD

COMPLETION TIME 11/06/26 REMOVAL OF STRUCTURE & RCB INSTALLATIO

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER EDWARD H SCHWARTZ CONSTRUCTION INC NEW ENGLAND, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER BEK CONSULTING LLC DICKINSON, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	9266.000	9266.00	7500.000	7500.00	5400.000	5400.00
202	REMOVAL OF STRUCTURE	EA	1.000	25000.000	25000.00	10135.000	10135.00	10300.000	10300.00
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	30.000	30.000	900.00	18.750	562.50	43.000	1290.00
203	COMMON EXCAVATION-TYPE C	CY	4286.000	8.000	34288.00	6.030	25844.58	18.000	77148.00
203	TOPSOIL	CY	1565.000	6.000	9390.00	7.790	12191.35	17.000	26605.00
210	BOX CULVERT EXCAVATION	EA	1.000	10000.000	10000.00	25856.250	25856.25	11000.000	11000.00
210	CHANNEL EXCAVATION	L SUM	1.000	7500.000	7500.00	2618.750	2618.75	3600.000	3600.00
210	FOUNDATION PREPARATION	EA	1.000	10000.000	10000.00	9375.000	9375.00	7600.000	7600.00
210	FOUNDATION FILL	TON	443.000	70.000	31010.00	56.360	24967.48	100.000	44300.00
216	WATER	M GAL	50.000	50.000	2500.00	8.000	400.00	1.000	50.00
251	SEEDING CLASS III	ACRE	1.500	600.000	900.00	833.330	1250.00	2630.000	3945.00
251	TEMPORARY COVER CROP	ACRE	1.500	150.000	225.00	361.110	541.67	320.000	480.00
253	STRAW MULCH	ACRE	3.000	800.000	2400.00	833.330	2499.99	505.000	1515.00
256	RIPRAP GRADE II	CY	118.000	125.000	14750.00	105.000	12390.00	210.000	24780.00
256	GROUT FOR RIPRAP	SY	34.000	100.000	3400.00	70.060	2382.04	141.000	4794.00
261	FIBER ROLLS 12IN	LF	580.000	4.000	2320.00	5.560	3224.80	5.500	3190.00
261	REMOVE FIBER ROLLS 12IN	LF	200.000	4.000	800.00	1.110	222.00	.720	144.00
606	DBL 14FT X 12FT PRECAST RCB CULVERT	LF	57.000	4500.000	256500.00	519.240	29599.58	480.000	27360.00
606	DBL 14FT X 12FT PRECAST RCB END SECTION	EA	2.000	70000.000	140000.00	63536.110	127072.22	62200.000	124400.00
702	MOBILIZATION	L SUM	1.000	70000.000	70000.00	60173.000	60173.00	48378.000	48378.00
704	TRAFFIC CONTROL SIGNS	UNIT	157.000	3.000	471.00	2.220	348.54	1.650	259.05
704	TYPE III BARRICADE	EA	6.000	110.000	660.00	138.890	833.34	330.000	1980.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	359.000	5.000	1795.00	5.000	1795.00	6.500	2333.50
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	121.000	5.000	605.00	5.000	605.00	17.000	2057.00
714	PIPE CORR STEEL .109IN 48IN	LF	56.000	220.000	12320.00	302.060	16915.36	320.000	17920.00
714	END SECT CORR STEEL .109IN 48IN	EA	2.000	1500.000	3000.00	3718.490	7436.98	2000.000	4000.00
900	TEMPORARY STREAM DIVERSION	EA	1.000	20000.000	20000.00	6250.000	6250.00	16600.000	16600.00
	TOTAL				670000.00		659388.43		720000.00
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

1

AWARD TO: EDWARD H SCHWARTZ CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0004(057)

COUNTY & DATE BILLINGS (007) JUL 17, 2026 09:30AM

LENGTH & TYPE 0.152

6 MI N & 8 MI W OF FAIRFIELD

COMPLETION TIME 11/06/26 REMOVAL OF STRUCTURE & RCB INSTALLATIO

NO. 23956

				BIDDER MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 03		BIDDER BARANKO BROTHERS INC DICKINSON, ND C.C. BOND RANK 04		BIDDER C.C.	
SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	4285.770	4285.77	6328.010	6328.01		
202	REMOVAL OF STRUCTURE	EA	1.000	16327.200	16327.20	32998.830	32998.83		
202	REMOVAL OF CULVERTS-ALL TYPES & SIZES	LF	30.000	64.140	1924.20	28.060	841.80		
203	COMMON EXCAVATION-TYPE C	CY	4286.000	7.090	30387.74	6.740	28887.64		
203	TOPSOIL	CY	1565.000	12.110	18952.15	3.980	6228.70		
210	BOX CULVERT EXCAVATION	EA	1.000	17660.400	17660.40	21201.190	21201.19		
210	CHANNEL EXCAVATION	L SUM	1.000	3015.900	3015.90	8701.610	8701.61		
210	FOUNDATION PREPARATION	EA	1.000	14103.600	14103.60	18548.260	18548.26		
210	FOUNDATION FILL	TON	443.000	74.920	33189.56	117.590	52092.37		
216	WATER	M GAL	50.000	63.330	3166.50	53.980	2699.00		
251	SEEDING CLASS III	ACRE	1.500	2908.260	4362.39	810.000	1215.00		
251	TEMPORARY COVER CROP	ACRE	1.500	309.170	463.76	351.000	526.50		
253	STRAW MULCH	ACRE	3.000	497.460	1492.38	810.000	2430.00		
256	RIPRAP GRADE II	CY	118.000	170.350	20101.30	172.110	20308.98		
256	GROUT FOR RIPRAP	SY	34.000	108.440	3686.96	278.450	9467.30		
261	FIBER ROLLS 12IN	LF	580.000	5.380	3120.40	5.400	3132.00		
261	REMOVE FIBER ROLLS 12IN	LF	200.000	.700	140.00	1.080	216.00		
606	DBL 14FT X 12FT PRECAST RCB CULVERT	LF	57.000	4226.440	240907.08	5631.760	321010.32		
606	DBL 14FT X 12FT PRECAST RCB END SECTION	EA	2.000	81854.670	163709.34	87340.800	174681.60		
702	MOBILIZATION	L SUM	1.000	128104.760	128104.76	45209.320	45209.32		
704	TRAFFIC CONTROL SIGNS	UNIT	157.000	2.160	339.12	2.160	339.12		
704	TYPE III BARRICADE	EA	6.000	135.000	810.00	135.000	810.00		
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	359.000	9.700	3482.30	6.870	2466.33		
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	121.000	12.850	1554.85	11.370	1375.77		
714	PIPE CORR STEEL .109IN 48IN	LF	56.000	318.130	17815.28	293.390	16429.84		
714	END SECT CORR STEEL .109IN 48IN	EA	2.000	2557.060	5114.12	2187.410	4374.82		
900	TEMPORARY STREAM DIVERSION	EA	1.000	3842.150	3842.15	4568.850	4568.85		
	TOTAL				742059.21		828201.16		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

2

AWARD TO: EDWARD H SCHWARTZ CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 1 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-9-999(558)

COUNTY & DATE BILLINGS (007), BOWMAN (01 JUL 17, 2026 09:30AM

LENGTH & TYPE 0.000 STATEWIDE

COMPLETION TIME 10/31/26 WEIGH-IN-MOTION (WIM) CALIBRATION

NO. 24832

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER SOUTHERN TRAFFIC SERVICES INC GULF BREEZE, FL C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER PEC SOLUTIONS OF THE DAKOTAS LLC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	3300000	330000	8000000	800000	REJECTED	
702	MOBILIZATION	L SUM	1.000	12000000	1200000	32500000	3250000		
772	REVISE VIRTUAL WEIGH IN MOTION SYSTEM	EA	12.000	22000000	26400000	18100000	21720000		
	TOTAL				27930000		25770000		
						NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: SOUTHERN TRAFFIC SERVICES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

3

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 2

ABSTRACT OF BIDS RECEIVED

PROJECT NO. NH-9-999(558)

COUNTY & DATE BILLINGS (007), BOWMAN (01 JUL 17, 2026 09:30AM

LENGTH & TYPE 0.000 STATEWIDE

COMPLETION TIME 10/31/26 WEIGH-IN-MOTION (WIM) CALIBRATION

NO. 24832

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER SUN ELECTRIC INC FARGO, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER EDLING ELECTRIC INC BISMARCK, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER C.C. BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	1350.00	1350.00	2000.00	2000.00		
702	MOBILIZATION	L SUM	1.000	250000.00	250000.00	434000.00	434000.00		
772	REVISE VIRTUAL WEIGH IN MOTION SYSTEM	EA	12.000	22916.70	275000.04	240000.00	2880000.00		
	TOTAL				301350.04		333400.00		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

4

AWARD TO: SOUTHERN TRAFFIC SERVICES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering