ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0019(027)

COUNTY & DATE GRANT (037) AUG 07, 2026 09:30AM

LENGTH & TYPE 0.160

9 MI E & 1 MI N OF CARSON, ND

COMPLETION TIME 12/01/26 STRUCTURE REMOVAL & REPLACEMENT, GRADI

NO. 23712

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER MIDWEST CONTRACTING LLC MARSHALL, MN C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER TUNHEIM CONSTRUCTION LLC FARGO, ND C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	8500.000	8500.00	7500.000	7500.00	12855.000	12855.00
201	CLEARING & GRUBBING	L SUM	1.000	9500.000	9500.00	3500.000	3500.00	4389.000	4389.00
202	REMOVAL OF STRUCTURE	EA	1.000	2000.000	2000.00	1650.000	1650.00	1249.000	1249.00
202	REMOVE EXISTING FENCE	LF	25.000	2.000	50.00	4.000	100.00	5.140	128.50
202	REMOVAL OF TEMPORARY BYPASS	EA	1.000	2500.000	2500.00	4250.000	4250.00	5694.000	5694.00
203	COMMON EXCAVATION-TYPE B	CY	385.000	21.000	8085.00	11.650	4485.25	25.550	9836.75
203	TOPSOIL	CY	644.000	15.000	9660.00	8.650	5570.60	2.770	1783.88
203	BORROW-EXCAVATION	CY	2568.000	40.000	102720.00	22.000	56496.00	39.000	100152.00
210	BOX CULVERT EXCAVATION	EA	1.000	2000.000	2000.00	650.000	650.00	5422.000	5422.00
210	CHANNEL EXCAVATION	L SUM	1.000	7000.000	7000.00	2500.000	2500.00	4338.000	4338.00
210	FOUNDATION FILL	TON	975.000	45.000	43875.00	55.000	53625.00	67.950	66251.25
210	BOX CULVERT FOUNDATION AGGREGATE	CY	459.000	150.000	68850.00	175.000	80325.00	176.000	80784.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	8250.000	8250.00	8500.000	8500.00	3102.000	3102.00
216	WATER	M GAL	71.000	25.000	1775.00	25.000	1775.00	196.750	13969.25
251	SEEDING CLASS II	ACRE	1.120	800.000	896.00	1880.000	2105.60	1764.000	1975.68
251	WETLAND SEED	ACRE	.40	700.000	28.00	4200.000	168.00	9679.000	3871.60
251	TEMPORARY COVER CROP	ACRE	.820	300.000	246.00	125.000	102.50	1010.000	828.20
253	STRAW MULCH	ACRE	1.940	600.000	1164.00	1240.000	2405.60	1733.000	3362.02
256	RIPRAP GRADE II	CY	204.000	140.000	28560.00	155.000	31620.00	222.500	45390.00
260	SILT FENCE	LF	200.000	5.000	1000.00	3.850	770.00	3.000	600.00
260	REMOVE SILT FENCE	LF	200.000	1.000	200.00	.800	160.00	1.050	210.00
261	FIBER ROLLS 12IN	LF	2110.000	3.000	6330.00	3.100	6541.00	4.250	8967.50
261	REMOVE FIBER ROLLS 12IN	LF	1010.000	1.000	1010.00	.450	454.50	1.450	1464.50
262	FLOTATION SILT CURTAIN	LF	18.000	20.000	360.00	28.800	518.40	38.000	684.00
262	REMOVE FLOTATION SILT CURTAIN	LF	18.000	6.000	108.00	3.250	58.50	11.500	207.00
302	AGGREGATE SURFACE COURSE CL 13	TON	783.000	60.000	46980.00	57.000	44631.00	74.250	58137.75
606	DBL 10FT X 10FT PRECAST RCB CULVERT	LF	64.000	3000.000	192000.00	3800.000	243200.00	3439.800	220147.20
606	DBL 10FT X 10FT PRECAST RCB END SECTION	EA	2.000	67000.000	134000.00	49500.000	99000.00	41238.000	82476.00
702	MOBILIZATION	L SUM	1.000	65000.000	65000.00	78500.000	78500.00	26474.700	26474.70
704	TRAFFIC CONTROL SIGNS	UNIT	346.000	3.000	1038.00	3.000	1038.00	3.850	1332.10
704	TYPE III BARRICADE	EA	6.000	105.000	630.00	125.000	750.00	160.600	963.60
704	DELINEATOR DRUMS	EA	10.000	22.000	220.00	30.500	305.00	39.200	392.00
704	VERTICAL PANELS-BACK TO BACK	EA	20.000	30.000	600.00	31.850	637.00	40.950	819.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	294.000	2.000	588.00	5.000	1470.00	4.750	1396.50
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	306.000	5.000	1530.00	5.000	1530.00	3.500	1071.00
714	PIPE CONDUIT 48IN-APPROACH	LF	192.000	200.000	38400.00	225.000	43200.00	161.250	30960.00
752	FENCE BARBED WIRE 3 STRAND	LF	25.000	5.000	125.00	10.000	250.00	12.850	321.25
752	CORNER ASSEMBLY BARBED WIRE	EA	1.000	800.000	800.00	1075.000	1075.00	1381.250	1381.25
754	OBJECT MARKERS - TYPE III	EA	4.000	215.000	860.00	220.000	880.00	282.600	1130.40
900	TEMPORARY STREAM DIVERSION	EA	1.000	10000.000	10000.00	2500.000	2500.00	18150.000	18150.00
	TOTAL				865938.00		853746.95		881670.44
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

1

AWARD TO: MIDWEST CONTRACTING LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0019(027)

NO. 23712

COUNTY & DATE GRANT (037) AUG 07, 2026 09:30AM

LENGTH & TYPE 0.160

9 MI E & 1 MI N OF CARSON, ND

COMPLETION TIME 12/01/26 STRUCTURE REMOVAL & REPLACEMENT, GRADI

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER 1: BEK CONSULTING LLC DICKINSON, ND C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER 2: MARTIN CONSTRUCTION INC DICKINSON, ND C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER 3: SITEWORX EXCAVATION & DEVELOPMENT COMPAN BISMARCK, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	6450.000	6450.00	5141.800	5141.80	REJECTED	
201	CLEARING & GRUBBING	L SUM	1.000	9280.000	9280.00	7857.000	7857.00		
202	REMOVAL OF STRUCTURE	EA	1.000	14500.000	14500.00	18694.800	18694.80		
202	REMOVE EXISTING FENCE	LF	25.000	4.400	110.00	4.400	110.00		
202	REMOVAL OF TEMPORARY BYPASS	EA	1.000	24550.000	24550.00	39150.000	39150.00		
203	COMMON EXCAVATION-TYPE B	CY	385.000	12.000	4620.00	28.610	11014.85		
203	TOPSOIL	CY	644.000	20.000	12880.00	22.160	14271.04		
203	BORROW-EXCAVATION	CY	2568.000	19.000	48792.00	24.610	63198.48		
210	BOX CULVERT EXCAVATION	EA	1.000	16600.000	16600.00	21432.600	21432.60		
210	CHANNEL EXCAVATION	L SUM	1.000	5550.000	5550.00	9841.500	9841.50		
210	FOUNDATION FILL	TON	975.000	86.000	83850.00	73.920	72072.00		
210	BOX CULVERT FOUNDATION AGGREGATE	CY	459.000	230.000	105570.00	192.960	88568.64		
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	8300.000	8300.00	19375.200	19375.20		
216	WATER	M GAL	71.000	1.000	71.00	68.300	4849.30		
251	SEEDING CLASS II	ACRE	1.120	2070.000	2318.40	2068.000	2316.16		
251	WETLAND SEED	ACRE	.40	4620.000	1848.00	4620.000	1848.00		
251	TEMPORARY COVER CROP	ACRE	.820	140.000	114.80	137.500	112.75		
253	STRAW MULCH	ACRE	1.940	1350.000	2619.00	1364.000	2646.16		
256	RIPRAP GRADE II	CY	204.000	222.000	45288.00	192.790	39329.16		
260	SILT FENCE	LF	200.000	4.250	850.00	4.240	848.00		
260	REMOVE SILT FENCE	LF	200.000	.900	180.00	.880	176.00		
261	FIBER ROLLS 12IN	LF	2110.000	3.400	7174.00	3.410	7195.10		
261	REMOVE FIBER ROLLS 12IN	LF	1010.000	.500	505.00	.500	505.00		
262	FLOTATION SILT CURTAIN	LF	18.000	32.000	576.00	31.680	570.24		
262	REMOVE FLOTATION SILT CURTAIN	LF	18.000	4.000	72.00	3.580	64.44		
302	AGGREGATE SURFACE COURSE CL 13	TON	783.000	65.000	50895.00	57.630	45124.29		
606	DBL 10FT X 10FT PRECAST RCB CULVERT	LF	64.000	2770.000	177280.00	2974.710	190381.44		
606	DBL 10FT X 10FT PRECAST RCB END SECTION	EA	2.000	49250.000	98500.00	41546.950	83093.90		
702	MOBILIZATION	L SUM	1.000	102000.000	102000.00	95748.680	95748.68		
704	TRAFFIC CONTROL SIGNS	UNIT	346.000	3.500	1211.00	3.300	1141.80		
704	TYPE III BARRICADE	EA	6.000	137.500	825.00	137.500	825.00		
704	DELINEATOR DRUMS	EA	10.000	33.500	335.00	33.550	335.50		
704	VERTICAL PANELS-BACK TO BACK	EA	20.000	35.200	704.00	35.040	700.80		
709	GEOSYNTHETIC MATERIAL TYPE G	SY	294.000	10.500	3087.00	9.210	2707.74		
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	306.000	6.000	1836.00	8.960	2741.76		
714	PIPE CONDUIT 48IN-APPROACH	LF	192.000	130.000	24960.00	256.890	49322.88		
752	FENCE BARBED WIRE 3 STRAND	LF	25.000	11.000	275.00	275.000	6875.00		
752	CORNER ASSEMBLY BARBED WIRE	EA	1.000	1200.000	1200.00	1182.500	1182.50		
754	OBJECT MARKERS - TYPE III	EA	4.000	242.000	968.00	242.000	968.00		
900	TEMPORARY STREAM DIVERSION	EA	1.000	18400.000	18400.00	29579.800	29579.80		
	TOTAL				883481.00		940254.11		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MIDWEST CONTRACTING LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

2

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0019(027)

COUNTY & DATE GRANT (037) AUG 07, 2026 09:30AM

LENGTH & TYPE 0.160

9 MI E & 1 MI N OF CARSON, ND

COMPLETION TIME 12/01/26 STRUCTURE REMOVAL & REPLACEMENT, GRADI

NO. 23712

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 06 BID PRICE	AMOUNT	BIDDER BARANKO BROTHERS INC DICKINSON, ND C.C. BOND RANK 07 BID PRICE	AMOUNT	BIDDER KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 08 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	8000.00	8000.00	7651.48	7651.48	38000.00	38000.00
201	CLEARING & GRUBBING	L SUM	1.000	6500.00	6500.00	8045.33	8045.33	7500.000	7500.00
202	REMOVAL OF STRUCTURE	EA	1.000	16500.00	16500.00	16363.87	16363.87	20000.00	20000.00
202	REMOVE EXISTING FENCE	LF	25.000	5.000	125.00	4.400	110.00	4.000	100.00
202	REMOVAL OF TEMPORARY BYPASS	EA	1.000	30000.00	30000.00	49483.47	49483.47	40000.00	40000.00
203	COMMON EXCAVATION-TYPE B	CY	385.000	18.000	6930.00	10.460	4027.10	12.000	4620.00
203	TOPSOIL	CY	644.000	14.250	9177.00	8.180	5267.92	15.000	9660.00
203	BORROW-EXCAVATION	CY	2568.000	29.000	74472.00	26.770	68745.36	30.000	77040.00
210	BOX CULVERT EXCAVATION	EA	1.000	18500.00	18500.00	20730.54	20730.54	20000.00	20000.00
210	CHANNEL EXCAVATION	L SUM	1.000	8500.00	8500.00	9213.59	9213.59	5000.00	5000.00
210	FOUNDATION FILL	TON	975.000	72.000	70200.00	70.520	68757.00	65.000	63375.00
210	BOX CULVERT FOUNDATION AGGREGATE	CY	459.000	196.000	89964.00	174.780	80224.02	115.000	52785.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	14000.00	14000.00	24542.04	24542.04	7500.00	7500.00
216	WATER	M GAL	71.000	21.000	1491.00	45.880	3257.48	30.000	2130.00
251	SEEDING CLASS II	ACRE	1.120	1900.00	2128.00	2068.00	2316.16	500.000	560.00
251	WETLAND SEED	ACRE	.40	4200.00	168.00	4620.00	184.80	800.000	32.00
251	TEMPORARY COVER CROP	ACRE	.820	125.000	102.50	137.500	112.75	300.000	246.00
253	STRAW MULCH	ACRE	1.940	1240.00	2405.60	1364.00	2646.16	600.000	1164.00
256	RIPRAP GRADE II	CY	204.000	200.000	40800.00	203.620	41538.48	180.000	36720.00
260	SILT FENCE	LF	200.000	3.850	770.00	4.240	848.00	3.000	600.00
260	REMOVE SILT FENCE	LF	200.000	.800	160.00	.880	176.00	.500	100.00
261	FIBER ROLLS 12IN	LF	2110.000	3.100	6541.00	3.410	7195.10	4.000	8440.00
261	REMOVE FIBER ROLLS 12IN	LF	1010.000	.450	454.50	.500	505.00	1.000	1010.00
262	FLOTATION SILT CURTAIN	LF	18.000	28.800	518.40	31.680	570.24	18.000	324.00
262	REMOVE FLOTATION SILT CURTAIN	LF	18.000	3.250	58.50	3.580	64.44	2.000	36.00
302	AGGREGATE SURFACE COURSE CL 13	TON	783.000	62.000	48546.00	61.110	47849.13	57.000	44631.00
606	DBL 10FT X 10FT PRECAST RCB CULVERT	LF	64.000	3650.00	233600.00	4268.40	273173.76	3200.00	204800.00
606	DBL 10FT X 10FT PRECAST RCB END SECTION	EA	2.000	62000.00	124000.00	50287.20	100574.64	42500.00	85000.00
702	MOBILIZATION	L SUM	1.000	140000.00	140000.00	65955.77	65955.77	245000.00	245000.00
704	TRAFFIC CONTROL SIGNS	UNIT	346.000	3.000	1038.00	3.300	1141.80	3.000	1038.00
704	TYPE III BARRICADE	EA	6.000	125.000	750.00	137.500	825.00	125.000	750.00
704	DELINEATOR DRUMS	EA	10.000	30.500	305.00	33.550	335.50	30.500	305.00
704	VERTICAL PANELS-BACK TO BACK	EA	20.000	32.000	640.00	35.040	700.80	31.850	637.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	294.000	6.200	1822.80	5.530	1625.82	6.000	1764.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	306.000	6.000	1836.00	4.370	1337.22	6.000	1836.00
714	PIPE CONDUIT 48IN-APPROACH	LF	192.000	195.000	37440.00	205.140	39386.88	245.000	47040.00
752	FENCE BARBED WIRE 3 STRAND	LF	25.000	10.000	250.00	11.000	275.00	10.000	250.00
752	CORNER ASSEMBLY BARBED WIRE	EA	1.000	1100.00	1100.00	1182.500	1182.50	1075.00	1075.00
754	OBJECT MARKERS - TYPE III	EA	4.000	220.000	880.00	242.000	968.00	220.000	880.00
900	TEMPORARY STREAM DIVERSION	EA	1.000	16500.00	16500.00	6265.684	6265.684	40000.00	40000.00
	TOTAL				1017173.30		1020564.99		1037748.00
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: MIDWEST CONTRACTING LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

3

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0019(027)

NO. 23712

COUNTY & DATE GRANT (037) AUG 07, 2026 09:30AM

LENGTH & TYPE 0.160

9 MI E & 1 MI N OF CARSON, ND

COMPLETION TIME 12/01/26 STRUCTURE REMOVAL & REPLACEMENT, GRADI

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER 1: EDWARD H SCHWARTZ CONSTRUCTION INC, NEW ENGLAND, ND — C.C. BOND RANK 09		BIDDER 2: US SITEWORK INC, ELK RIVER, MN — C.C. BOND RANK 10		BIDDER 3: YOUNG GUN CONSTRUCTION LLC, LUDLOW, SD — C.C. BOND RANK 11	
				BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	110000.00	110000.00	70000.00	70000.00	102500.00	102500.00
201	CLEARING & GRUBBING	L SUM	1.000	100000.00	100000.00	150000.00	150000.00	191000.00	191000.00
202	REMOVAL OF STRUCTURE	EA	1.000	21212.50	21212.50	57000.00	57000.00	25000.00	25000.00
202	REMOVE EXISTING FENCE	LF	25.000	26.490	662.25	23.000	575.00	5.100	127.50
202	REMOVAL OF TEMPORARY BYPASS	EA	1.000	1435562.50	1435562.50	500000.00	500000.00	365000.00	365000.00
203	COMMON EXCAVATION-TYPE B	CY	385.000	44.770	17236.45	80.000	30800.00	25.000	9625.00
203	TOPSOIL	CY	644.000	29.090	18733.96	9.000	5796.00	20.350	13105.40
203	BORROW-EXCAVATION	CY	2568.000	23.800	61118.40	48.000	123264.00	34.000	87312.00
210	BOX CULVERT EXCAVATION	EA	1.000	85000.000	85000.00	86000.000	86000.00	50400.000	50400.00
210	CHANNEL EXCAVATION	L SUM	1.000	8656.250	8656.25	139000.000	139000.00	41583.000	41583.00
210	FOUNDATION FILL	TON	975.000	83.650	81558.75	100.000	97500.00	82.550	80486.25
210	BOX CULVERT FOUNDATION AGGREGATE	CY	459.000	137.080	62919.72	105.000	48195.00	152.000	69768.00
210	FOUNDATION PREPARATION-BOX CULVERT	EA	1.000	27500.000	27500.00	30000.000	30000.00	9600.000	9600.00
216	WATER	M GAL	71.000	25.000	1775.00	60.000	4260.00	8.000	568.00
251	SEEDING CLASS II	ACRE	1.120	2711.850	3037.27	2400.000	2688.00	300.000	336.00
251	WETLAND SEED	ACRE	.40	6704.910	2682.20	5900.000	2360.00	3400.000	1360.00
251	TEMPORARY COVER CROP	ACRE	.820	1526.140	1251.43	1300.000	1066.00	70.000	57.40
253	STRAW MULCH	ACRE	1.940	1491.030	2892.60	1300.000	2522.00	1100.000	2134.00
256	RIPRAP GRADE II	CY	204.000	156.630	31952.52	200.000	40800.00	200.000	40800.00
260	SILT FENCE	LF	200.000	8.800	1760.00	7.000	1400.00	3.000	600.00
260	REMOVE SILT FENCE	LF	200.000	1.260	252.00	1.000	200.00	5.100	1020.00
261	FIBER ROLLS 12IN	LF	2110.000	5.380	11351.80	5.000	10550.00	2.750	5802.50
261	REMOVE FIBER ROLLS 12IN	LF	1010.000	.290	292.90	.500	505.00	5.100	5151.00
262	FLOTATION SILT CURTAIN	LF	18.000	63.440	1141.92	56.000	1008.00	30.000	540.00
262	REMOVE FLOTATION SILT CURTAIN	LF	18.000	17.960	323.28	15.000	270.00	5.100	91.80
302	AGGREGATE SURFACE COURSE CL 13	TON	783.000	76.240	59695.92	65.000	50895.00	125.000	97875.00
606	DBL 10FT X 10FT PRECAST RCB CULVERT	LF	64.000	3306.500	211616.00	2600.000	166400.00	5300.000	339200.00
606	DBL 10FT X 10FT PRECAST RCB END SECTION	EA	2.000	44253.280	88506.56	36500.000	73000.00	47000.000	94000.00
702	MOBILIZATION	L SUM	1.000	108180.000	108180.00	40000.000	40000.00	100000.000	100000.00
704	TRAFFIC CONTROL SIGNS	UNIT	346.000	6.250	2162.50	10.000	3460.00	24.000	8304.00
704	TYPE III BARRICADE	EA	6.000	125.000	750.00	205.000	1230.00	127.000	762.00
704	DELINEATOR DRUMS	EA	10.000	31.250	312.50	50.000	500.00	31.750	317.50
704	VERTICAL PANELS-BACK TO BACK	EA	20.000	31.250	625.00	50.000	1000.00	31.750	635.00
709	GEOSYNTHETIC MATERIAL TYPE G	SY	294.000	6.250	1837.50	5.000	1470.00	3.000	882.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	306.000	6.250	1912.50	5.000	1530.00	2.500	765.00
714	PIPE CONDUIT 48IN-APPROACH	LF	192.000	275.800	52953.60	235.000	45120.00	120.000	23040.00
752	FENCE BARBED WIRE 3 STRAND	LF	25.000	34.040	851.00	30.000	750.00	25.400	635.00
752	CORNER ASSEMBLY BARBED WIRE	EA	1.000	878.580	878.58	775.000	775.00	1905.000	1905.00
754	OBJECT MARKERS - TYPE III	EA	4.000	312.500	1250.00	520.000	2080.00	317.500	1270.00
900	TEMPORARY STREAM DIVERSION	EA	1.000	18750.000	18750.00	38800.000	38800.00	5000.000	5000.00
	TOTAL				1155735.11		1182645.00		1189796.35
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

4

AWARD TO: MIDWEST CONTRACTING LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0014(050)

NO. 23971

COUNTY & DATE EDDY (027) AUG 07, 2026 09:30AM

LENGTH & TYPE 0.208

4.5 MI W OF NEW ROCKFORD, ND

COMPLETION TIME 08/14/27 STRUCTURE REMOVAL, BOX CULVERT INSTALL

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER ENGINEERS ESTIMATE C.C. CHECK RANK 00 BID PRICE	AMOUNT	BIDDER TUNHEIM CONSTRUCTION LLC FARGO, ND C.C. BOND RANK 01 BID PRICE	AMOUNT	BIDDER CENTRAL SPECIALTIES INC ALEXANDRIA, MN C.C. BOND RANK 02 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	8000.000	8000.00	18588.000	18588.00	2000.000	2000.00
201	CLEARING & GRUBBING	L SUM	1.000	3000.000	3000.00	2632.000	2632.00	4000.000	4000.00
202	REMOVAL OF STRUCTURE	L SUM	1.000	45000.000	45000.00	33355.000	33355.00	50000.000	50000.00
202	REMOVE EXISTING FENCE	LF	2632.000	1.000	2632.00	.900	2368.80	.750	1974.00
203	COMMON EXCAVATION-TYPE A	CY	294.000	8.250	2425.50	5.520	1622.88	20.000	5880.00
203	TOPSOIL	CY	638.000	20.000	12760.00	5.190	3311.22	10.000	6380.00
203	TOPSOIL-WETLAND	CY	279.000	25.000	6975.00	9.120	2544.48	15.000	4185.00
203	BORROW-EXCAVATION	CY	6101.000	15.000	91515.00	17.440	106401.44	23.000	140323.00
210	BOX CULVERT EXCAVATION	EA	1.000	15000.000	15000.00	16225.000	16225.00	15000.000	15000.00
210	CHANNEL EXCAVATION	L SUM	1.000	9000.000	9000.00	6840.000	6840.00	5000.000	5000.00
210	FOUNDATION FILL	CY	858.000	15.000	12870.00	24.350	20892.30	30.000	25740.00
210	FOUNDATION FILL-TYPE 1	CY	1299.000	13.000	16887.00	31.000	40269.00	30.000	38970.00
216	WATER	M GAL	99.000	15.000	1485.00	172.000	17028.00	35.000	3465.00
251	SEEDING CLASS III	ACRE	.827	450.000	372.15	1421.000	1175.17	1880.000	1554.76
251	WETLAND SEED	ACRE	.291	1300.000	378.30	3194.000	929.45	1880.000	547.08
251	TEMPORARY COVER CROP	ACRE	1.117	210.000	234.57	752.000	839.98	125.000	139.63
253	HYDRAULIC MULCH	ACRE	1.944	420.000	816.48	3297.000	6409.37	2180.000	4237.92
256	RIPRAP GRADE II	TON	626.000	125.000	78250.00	66.150	41409.90	80.000	50080.00
260	SILT FENCE	LF	3746.000	3.750	14047.50	3.250	12174.50	2.950	11050.70
260	REMOVE SILT FENCE	LF	1873.000	1.250	2341.25	1.100	2060.30	.650	1217.45
261	FIBER ROLLS 12IN	LF	2880.000	2.800	8064.00	3.970	11433.60	3.050	8784.00
261	REMOVE FIBER ROLLS 12IN	LF	1440.000	.800	1152.00	1.150	1656.00	.450	648.00
262	FLOTATION SILT CURTAIN	LF	130.000	9.000	1170.00	40.350	5245.50	19.800	2574.00
262	REMOVE FLOTATION SILT CURTAIN	LF	130.000	3.250	422.50	7.950	1033.50	2.850	370.50
302	AGGREGATE BASE COURSE CL 5	TON	1389.000	22.000	30558.00	32.700	45420.30	30.000	41670.00
606	12FT X 9FT PRECAST RCB CULVERT	LF	256.000	1700.000	435200.00	1905.000	487680.00	1650.000	422400.00
606	12FT X 9FT PRECAST RCB END SECTION	EA	8.000	31000.000	248000.00	24520.450	196163.60	25000.000	200000.00
702	MOBILIZATION	L SUM	1.000	90000.000	90000.00	24295.000	24295.00	112000.000	112000.00
704	TRAFFIC CONTROL SIGNS	UNIT	159.000	2.600	413.40	5.130	815.67	4.000	636.00
704	TYPE III BARRICADE	EA	8.000	100.000	800.00	160.250	1282.00	100.000	800.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	614.000	2.900	1780.60	5.000	3070.00	6.000	3684.00
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	685.000	4.250	2911.25	2.750	1883.75	6.000	4110.00
709	GEOSYNTHETIC MATERIAL TYPE S1	SY	971.000	5.000	4855.00	2.600	2524.60	6.000	5826.00
752	FENCE BARBED WIRE 3 STRAND	LF	2525.000	2.900	7322.50	5.400	13635.00	3.750	9468.75
752	VEHICLE GATE	EA	2.000	1000.000	2000.00	1250.000	2500.00	1000.000	2000.00
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	13.000	680.000	8840.00	1260.000	16380.00	800.000	10400.00
752	DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD POST	EA	1.000	400.000	400.00	50.000	50.00	500.000	500.00
754	OBJECT MARKERS - TYPE III	EA	4.000	250.000	1000.00	282.000	1128.00	250.000	1000.00
900	TEMPORARY STREAM DIVERSION	EA	1.000	20000.000	20000.00	13690.000	13690.00	2000.000	2000.00
900	WETLAND MITIGATION SITE 1	ACRE	.490	83000.000	40670.00	83000.000	40670.00	83000.000	40670.00
	TOTAL				1229549.00		1207633.31		1241285.79
						NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TUNHEIM CONSTRUCTION LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

5

DATE OF AWARD _____

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0014(050)

COUNTY & DATE EDDY (027) AUG 07, 2026 09:30AM

LENGTH & TYPE 0.208

4.5 MI W OF NEW ROCKFORD, ND

COMPLETION TIME 08/14/27 STRUCTURE REMOVAL, BOX CULVERT INSTALL

NO. 23971

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BIDDER: GLADEN CONSTRUCTION INC LAPORTE, MN C.C. BOND RANK 03 BID PRICE	AMOUNT	BIDDER: KNIFE RIVER MATERIALS BEMIDJI, MN C.C. BOND RANK 04 BID PRICE	AMOUNT	BIDDER: BARANKO BROTHERS INC DICKINSON, ND C.C. BOND RANK 05 BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	92000.00	92000.00	50000.00	50000.00	116917.40	116917.40
201	CLEARING & GRUBBING	L SUM	1.000	15000.00	15000.00	50000.00	50000.00	5557.90	5557.90
202	REMOVAL OF STRUCTURE	L SUM	1.000	180000.00	180000.00	200000.00	200000.00	44570.53	44570.53
202	REMOVE EXISTING FENCE	LF	2632.000	7.00	18424.00	7.50	19740.00	8.30	21845.60
203	COMMON EXCAVATION-TYPE A	CY	294.000	162.50	47775.00	100.00	29400.00	273.40	80379.60
203	TOPSOIL	CY	638.000	122.50	78155.00	140.00	89320.00	112.90	72030.20
203	TOPSOIL-WETLAND	CY	279.000	180.00	50220.00	140.00	39060.00	169.50	47290.50
203	BORROW-EXCAVATION	CY	6101.000	129.00	787029.00	190.00	1159190.00	160.20	977380.20
210	BOX CULVERT EXCAVATION	EA	1.000	18500.000	18500.00	34000.000	34000.00	81141.070	81141.07
210	CHANNEL EXCAVATION	L SUM	1.000	35000.000	35000.00	120000.000	120000.00	26243.640	26243.64
210	FOUNDATION FILL	CY	858.000	91.000	78078.00	54.000	46332.00	56.130	48159.54
210	FOUNDATION FILL-TYPE 1	CY	1299.000	42.000	54558.00	80.000	103920.00	55.750	72419.25
216	WATER	M GAL	99.000	14.000	1386.00	20.000	1980.00	96.320	9535.68
251	SEEDING CLASS III	ACRE	8.27	1980.000	16374.60	495.770	4100.00	552.000	4565.04
251	WETLAND SEED	ACRE	2.91	1750.000	5092.50	797.250	2320.00	876.980	2552.00
251	TEMPORARY COVER CROP	ACRE	11.17	45.000	502.65	298.120	3330.00	330.890	3696.00
253	HYDRAULIC MULCH	ACRE	19.44	3780.000	73483.20	1995.880	38799.90	2195.470	42679.90
256	RIPRAP GRADE II	TON	626.000	68.000	42568.00	60.000	37560.00	77.770	48684.02
260	SILT FENCE	LF	3746.000	3.000	11238.00	3.000	11238.00	3.300	12361.80
260	REMOVE SILT FENCE	LF	1873.000	.490	917.77	.500	936.50	.550	1030.15
261	FIBER ROLLS 12IN	LF	2880.000	3.100	8928.00	3.000	8640.00	3.300	9504.00
261	REMOVE FIBER ROLLS 12IN	LF	1440.000	.450	648.00	1.000	1440.00	1.100	1584.00
262	FLOTATION SILT CURTAIN	LF	130.000	22.750	2957.50	18.000	2340.00	19.800	2574.00
262	REMOVE FLOTATION SILT CURTAIN	LF	130.000	4.000	520.00	2.000	260.00	2.200	286.00
302	AGGREGATE BASE COURSE CL 5	TON	1389.000	23.000	31947.00	21.500	29863.50	23.200	32224.80
606	12FT X 9FT PRECAST RCB CULVERT	LF	256.000	1875.000	480000.00	1900.000	486400.00	2174.470	556664.32
606	12FT X 9FT PRECAST RCB END SECTION	EA	8.000	24500.000	196000.00	24000.000	192000.00	29036.030	232288.24
702	MOBILIZATION	L SUM	1.000	1150000.000	1150000.00	1860000.000	1860000.00	1033202.30	1033202.30
704	TRAFFIC CONTROL SIGNS	UNIT	159.000	4.000	636.00	4.000	636.00	4.400	699.60
704	TYPE III BARRICADE	EA	8.000	125.000	1000.00	100.000	800.00	110.000	880.00
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	614.000	4.250	2609.50	7.500	4605.00	5.580	3426.12
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	685.000	4.500	3082.50	5.500	3767.50	3.990	2733.15
709	GEOSYNTHETIC MATERIAL TYPE S1	SY	971.000	4.000	3884.00	5.500	5340.50	2.790	2709.09
752	FENCE BARBED WIRE 3 STRAND	LF	2525.000	4.200	10605.00	3.750	9468.75	3.080	7777.00
752	VEHICLE GATE	EA	2.000	975.000	1950.00	1000.000	2000.00	825.000	1650.00
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	13.000	985.000	12805.00	800.000	10400.00	715.000	9295.00
752	DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD POST	EA	1.000	504.000	504.00	500.000	500.00	550.000	550.00
754	OBJECT MARKERS - TYPE III	EA	4.000	220.000	880.00	250.000	1000.00	275.000	1100.00
900	TEMPORARY STREAM DIVERSION	EA	1.000	15000.000	15000.00	50000.000	50000.00	111255.280	111255.28
900	WETLAND MITIGATION SITE 1	ACRE	.490	83000.000	40670.00	83000.000	40670.00	83000.000	40670.00
	TOTAL				1276777.87		1452623.74		1607828.05
				NO LIMIT		NO LIMIT		NO LIMIT	

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TUNHEIM CONSTRUCTION LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

6

DATE OF AWARD _____

_____
DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

ND DEPARTMENT OF TRANSPORTATION

SHEET NO 3 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO. BRJ-0014(050)

COUNTY & DATE EDDY (027) AUG 07, 2026 09:30AM

LENGTH & TYPE 0.208

4.5 MI W OF NEW ROCKFORD, ND

COMPLETION TIME 08/14/27 STRUCTURE REMOVAL, BOX CULVERT INSTALL

NO. 23971

BIDDER YOUNG GUN CONSTRUCTION LLC

LUDLOW, SD

C.C. BOND RANK 06

BIDDER MIDWEST CONTRACTING LLC

MARSHALL, MN

C.C. BOND RANK 07

BIDDER

C.C.

SPEC. NO.	ITEM DESCRIPTION	UNIT	QUANTITY	BID PRICE	AMOUNT	BID PRICE	AMOUNT	BID PRICE	AMOUNT
103	CONTRACT BOND	L SUM	1.000	13250.000	13250.00	14000.000	14000.00		
201	CLEARING & GRUBBING	L SUM	1.000	19300.000	19300.00	2500.000	2500.00		
202	REMOVAL OF STRUCTURE	L SUM	1.000	34000.000	34000.00	16500.000	16500.00		
202	REMOVE EXISTING FENCE	LF	2632.000	2.460	6474.72	1.000	2632.00		
203	COMMON EXCAVATION-TYPE A	CY	294.000	11.000	3234.00	16.850	4953.90		
203	TOPSOIL	CY	638.000	10.500	6699.00	9.850	6284.30		
203	TOPSOIL-WETLAND	CY	279.000	10.500	2929.50	12.650	3529.35		
203	BORROW-EXCAVATION	CY	6101.000	23.030	140506.03	18.600	113478.60		
210	BOX CULVERT EXCAVATION	EA	1.000	25880.000	25880.00	26500.000	26500.00		
210	CHANNEL EXCAVATION	L SUM	1.000	41025.000	41025.00	6500.000	6500.00		
210	FOUNDATION FILL	CY	858.000	51.470	44161.26	125.000	107250.00		
210	FOUNDATION FILL-TYPE 1	CY	1299.000	51.470	66859.53	28.000	36372.00		
216	WATER	M GAL	99.000	45.050	4459.95	25.000	2475.00		
251	SEEDING CLASS III	ACRE	.827	305.860	252.95	500.000	413.50		
251	WETLAND SEED	ACRE	.291	425.800	123.91	800.000	232.80		
251	TEMPORARY COVER CROP	ACRE	1.117	80.250	89.64	300.000	335.10		
253	HYDRAULIC MULCH	ACRE	1.944	1292.750	2513.11	2000.000	3888.00		
256	RIPRAP GRADE II	TON	626.000	87.500	54775.00	68.000	42568.00		
260	SILT FENCE	LF	3746.000	2.080	7791.68	3.000	11238.00		
260	REMOVE SILT FENCE	LF	1873.000	2.250	4214.25	.500	936.50		
261	FIBER ROLLS 12IN	LF	2880.000	1.980	5702.40	3.000	8640.00		
261	REMOVE FIBER ROLLS 12IN	LF	1440.000	1.500	2160.00	1.000	1440.00		
262	FLOTATION SILT CURTAIN	LF	130.000	22.250	2892.50	19.000	2470.00		
262	REMOVE FLOTATION SILT CURTAIN	LF	130.000	3.750	487.50	2.000	260.00		
302	AGGREGATE BASE COURSE CL 5	TON	1389.000	20.330	28238.37	22.000	30558.00		
606	12FT X 9FT PRECAST RCB CULVERT	LF	256.000	2775.000	710400.00	2950.000	755200.00		
606	12FT X 9FT PRECAST RCB END SECTION	EA	8.000	29500.000	236000.00	38500.000	308000.00		
702	MOBILIZATION	L SUM	1.000	70000.000	70000.00	125000.000	125000.00		
704	TRAFFIC CONTROL SIGNS	UNIT	159.000	19.100	3036.90	4.000	636.00		
704	TYPE III BARRICADE	EA	8.000	100.000	800.00	125.000	1000.00		
709	GEOSYNTHETIC MATERIAL TYPE R1	SY	614.000	3.280	2013.92	6.000	3684.00		
709	GEOSYNTHETIC MATERIAL TYPE RR	SY	685.000	2.550	1746.75	5.000	3425.00		
709	GEOSYNTHETIC MATERIAL TYPE S1	SY	971.000	3.400	3301.40	5.000	4855.00		
752	FENCE BARBED WIRE 3 STRAND	LF	2525.000	4.980	12574.50	4.200	10605.00		
752	VEHICLE GATE	EA	2.000	798.000	1596.00	975.000	1950.00		
752	CORNER ASSEMBLY BARBED WIRE-WOOD POST	EA	13.000	665.000	8645.00	985.000	12805.00		
752	DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD POST	EA	1.000	550.000	550.00	505.000	505.00		
754	OBJECT MARKERS - TYPE III	EA	4.000	250.000	1000.00	220.000	880.00		
900	TEMPORARY STREAM DIVERSION	EA	1.000	200.000	200.00	18500.000	18500.00		
900	WETLAND MITIGATION SITE 1	ACRE	.490	83000.000	40670.00	83000.000	40670.00		
	TOTAL				1610554.77		1733670.05		
				NO LIMIT		NO LIMIT			

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: TUNHEIM CONSTRUCTION LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

7

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering